BID OPENING DATE 05/01/12 IN SHASTA COUNTY AT VARIOUS 05/03/12
CONTRACT NUMBER 02-3E6004 LOCATIONS. CONTRACT CODE 'D '
LOCATION 02-SHA-299-24.0/24.8 74 CONTRACT ITEMS

WIDEN ROADWAY, OVERHEAD SIGNS FEDERAL AID ACST-X089-(104)E
P--()

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 13.0%
PROPOSALS ISSUED 8 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 45

NUMBER OF BIDDERS 4 ENGINEERS EST 885,948.00 AMOUNT OVER 48,787.95 PERCENT OVER EST 5.51

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	934,735.95	3	S T RHOADES CONSTRUCTION INC	530 223-9322
				00930684
			P O BOX 494520	FAX 530 223-9222
			REDDING CA 96049	
2	979,448.00	1	CAL ELECTRO INC	530 223-5937
				00390480
			5199 AIRPORT ROAD	FAX 530 221-7038
			REDDING CA 96002	
3	1,078,999.00	2	NORTHWEST PAVING	530 246-4388
				00822126
			8115 SECLUDED VALLEY DRIVE	FAX 530 246-4109
			REDDING CA 96001	
4	1,097,233.40	4	DARREN TAYLOR CONSTRUCTION	530 378-2211
				00903262
			5750 PLEASANT VIEW DRIVE	FAX 530 378-2212
			ANDERSON CA 96007-8333	

CONTRACT PROPOSAL OF LOW BIDDER

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ADANTA INC SACRAMENTO CA	ITEM 38
	APPLY-A-LINE ANDERSON CA	ITEMS 10 THRU 13, 15, 18, 19 AND 66 THRU 69
	DARREN TAYLOR CONSTRUCTION ANDERSON CA	ITEM 37
	INDEPENDENT STRUCTURES REDDING CA	ITEMS 23, 24, 46 THRU 48, 52, 55 AND 56
	TERRY HANSON ELECTRIC REDDING CA	ITEMS 70 THRU 74

CONTRACT PROPOSAL OF LOW BIDDER

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APPLY-A-LINE INC ANDERSON CA	ITEMS 10 THRU 13, 15, 18, 19, 67, 68, AND 69
	CHARLIE'S CUSTOM EXCAVATING INC PALO CEDRO CA	ITEMS 8, 14
	S.T. RHOADES CONSTRUCTION INC REDDING CA	ITEMS 7, 37, 41

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APPLY A LINE REDDING CA	TEMP STRIPING AND MARKERS, REMOVE STRIPING, STRIPING
	INDEPENDENT STRUCTURES INC REDDING CA	REMOPVE SIGN STRUCTURES, INSTALL SIGN STRUCTURES
	ST RHOADES CONSTRUCTION REDDING CA	W P C P, C A S TRAFFIC MESSAGE SIGNS, ROAD SIGNS, CONCRETE
	TERRY HANSEN ELECTRIC REDDING CA	MODIFY TRAFFIC SIGNAL

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	APPIAN UDBE SWPPP 5780 OLINDA ROAD EL SOBRANTE CA 94803	ITEMS 2, 38

CONTINUED ON NEXT PAGE

CONTRACT PROPOSAL OF LOW BIDDER

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	APPLY A LINE 19652 N HIRSCH COURT ANDERSON CA 96007	ITEMS 10 THRU 13 AND 15, 18, 19, 3, 8, AND 66 THRU 69
	S T RHOADES CONSTRUCTION INC 3468 BECHELLI LANE SUITE E REDDING CA 96049	ITEMS 7, 8, 14 AND 20 THRU 22 AND 28, 43, 53, 54
	STATEWIDE TRAFFIC SAFETY AND SIGNS 130 GROBRIC COURT FAIRFIELD CA 94533	ITEMS 23, 24 AND 46 THRU 48 AND 52, 55, 56
	TERRY HANSEN ELECTRIC 6911 DANYEUR ROAD REDDING CA 96001	ITEMS 70, 74
	WARDS CONCRETE INC P O BOX 1276 ANDERSON CA 96007	ITEMS 59 THRU 63

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	1,000.00	1,000.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	400.00	400.00
3	074031	TEMPORARY GRAVEL BAG BERM	LF	39	10.00	390.00
4	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	13	200.00	2,600.00
5	074041	STREET SWEEPING	LS	LUMP SUM	2,000.00	2,000.00
6	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	500.00	500.00
7	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	19,800.00	19,800.00
8	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	80,000.00	80,000.00
9	120120	TYPE III BARRICADE	EA	76	50.00	3,800.00
10	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	310	9.00	2,790.00
11	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	1,180	5.00	5,900.00
12	120165	CHANNELIZER (SURFACE MOUNTED)	EA	19	85.00	1,615.00
13	120300	TEMPORARY PAVEMENT MARKER	EA	69	20.00	1,380.00
14	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	5,500.00	5,500.00
15	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	370	8.00	2,960.00
16	150204	ABANDON CULVERT (LF)	LF	14	45.00	630.00
17	022717	REMOVE BOLLARD	EA	18	55.00	990.00
18	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	400	3.75	1,500.00
19	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	760	4.75	3,610.00
20	150741	REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM	EA	5	100.00	500.00
21	150742	REMOVE ROADSIDE SIGN	EA	4	100.00	400.00
22	150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	4	50.00	200.00
23	150757	REMOVE SIGN STRUCTURE (EA)	EA	1	5,000.00	5,000.00
24	022718	REMOVE OVERHEAD SIGN PANEL	EA	2	750.00	1,500.00
25	150809	REMOVE CULVERT (LF)	LF	38	55.00	2,090.00
26	150812	REMOVE PIPE (LF)	LF	4	10.00	40.00
27	150820	REMOVE INLET	EA	1	1,200.00	1,200.00
28	152390	RELOCATE ROADSIDE SIGN	EA	2	400.00	800.00
29	152403	ADJUST WATER METER BOX TO GRADE	EA	1	150.00	150.00
30	152440	ADJUST MANHOLE TO GRADE	EA	5	500.00	2,500.00
31	022719	ADJUST PULL BOX TO GRADE	EA	1	150.00	150.00
32	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	6,290	4.00	25,160.00
33	153140	REMOVE CONCRETE SIDEWALK (SQYD)	SQYD	440	14.00	6,160.00
34	153215	REMOVE CONCRETE (CURB AND GUTTER)	LF	580	5.75	3,335.00
35	153247	REMOVE CONCRETE (MISCELLANEOUS) (CY)	CY	11	460.00	5,060.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	1,000.00	1,000.00
37	190101	ROADWAY EXCAVATION	CY	460	55.00	25,300.00
38	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,250.00	1,250.00
39	198206	SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1	SQYD	430	3.75	1,612.50
40	260203	CLASS 2 AGGREGATE BASE (CY)	CY	230	56.75	13,052.50
41	390132	HOT MIX ASPHALT (TYPE A)	TON	610	170.00	103,700.00
42	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	260	75.00	19,500.00
43	397005	TACK COAT	TON	4.3	950.00	4,085.00
44 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	4.6	4,325.00	19,895.00
45	510526	MINOR CONCRETE (BACKFILL)	CY	5	150.00	750.00
46 (F)	560208	FURNISH SIGN STRUCTURE (TUBULAR)	LB	19,160	4.15	79,514.00
47 (F)	560209	INSTALL SIGN STRUCTURE (TUBULAR)	LB	19,160	1.05	20,118.00
48	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	450	15.50	6,975.00
49	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	65	9.00	585.00
50	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	33	12.50	412.50
51	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	36	15.00	540.00
52	561016	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	33	1,400.00	46,200.00
53	566011	ROADSIDE SIGN - ONE POST	EA	3	200.00	600.00
54	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	6	250.00	1,500.00
55	568007	INSTALL SIGN OVERLAY	SQFT	17	58.85	1,000.45
56	568016	INSTALL SIGN PANEL ON EXISTING FRAME	EA	2	895.00	1,790.00
57	022720	4" PLASTIC PIPE	LF	15	10.00	150.00
58	650511	18" REINFORCED CONCRETE PIPE (CLASS V)	LF	110	195.00	21,450.00
59	703233	GRATED LINE DRAIN	LF	17	215.00	3,655.00
60	730010	MINOR CONCRETE (CURB) (LF)	LF	290	27.00	7,830.00
61	022721	DETECTABLE WARNING SURFACE (EXISTING CURB RAMP)	SQFT	32	35.00	1,120.00
62	731504	MINOR CONCRETE (CURB AND GUTTER)	LF	550	30.00	16,500.00
63	731521	MINOR CONCRETE (SIDEWALK)	CY	60	485.00	29,100.00
64 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	913	2.50	2,282.50
65	833090	TUBULAR HANDRAILING (MODIFIED)	LF	35	150.00	5,250.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
66	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	1,910	8.75	16,712.50
67	022722	THERMOPLASTIC CROSSWALK MARKING (RECESSED)	SQFT	1,240	14.50	17,980.00
68	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	4,460	2.60	11,596.00
69	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	180	14.00	2,520.00
70	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,000.00	2,000.00
71	860889	MODIFY TRAFFIC MONITORING STATION	LS	LUMP SUM	13,200.00	13,200.00
72	861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	LUMP SUM	55,000.00	55,000.00
73	861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	LUMP SUM	33,000.00	33,000.00
74	861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	LUMP SUM	154,400.00	154,400.00
					TOTAL	934,735.95

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	4,000.00	4000.00	5,000.00	5000.00	8,000.00	8000.00
2	2,250.00	2250.00	2,500.00	2500.00	800.00	800.00
3	38.00	1482.00	50.00	1950.00	3.50	136.50
4	280.00	3640.00	250.00	3250.00	142.00	1846.00
5	6,000.00	6000.00	5,000.00	5000.00	12,000.00	12000.00
6	2,000.00	2000.00	3,000.00	3000.00	4,800.00	4800.00
7	20,360.00	20360.00	25,000.00	25000.00	21,780.00	21780.00
8	48,000.00	48000.00	125,000.00	125000.00	105,000.00	105000.00
9	38.00	2888.00	125.00	9500.00	60.00	4560.00
10	2.50	775.00	10.00	3100.00	10.00	3100.00
11	2.00	2360.00	5.50	6490.00	5.50	6490.00
12	150.00	2850.00	100.00	1900.00	93.50	1776.50
13	8.00	552.00	22.00	1518.00	22.00	1518.00
14	12,000.00	12000.00	20,000.00	20000.00	8,000.00	8000.00
15	3.00	1110.00	9.00	3330.00	8.80	3256.00
16	25.00	350.00	120.00	1680.00	35.00	490.00
17	150.00	2700.00	270.00	4860.00	150.00	2700.00
18	1.75	700.00	4.00	1600.00	4.00	1600.00
19	2.00	1520.00	5.00	3800.00	5.25	3990.00
20	125.00	625.00	250.00	1250.00	220.00	1100.00
21	200.00	800.00	240.00	960.00	220.00	880.00
22	250.00	1000.00	240.00	960.00	220.00	880.00
23	10,000.00	10000.00	6,402.00	6402.00	5,868.00	5868.00
24	2,000.00	4000.00	1,300.00	2600.00	1,273.00	2546.00
25	50.00	1900.00	50.00	1900.00	75.00	2850.00
26	50.00	200.00	50.00	200.00	50.00	200.00
27	500.00	500.00	4,000.00	4000.00	2,500.00	2500.00
28	500.00	1000.00	500.00	1000.00	440.00	880.00
29	500.00	500.00	500.00	500.00	500.00	500.00
30	1,500.00	7500.00	1,140.00	5700.00	750.00	3750.00
31	2,500.00	2500.00	500.00	500.00	500.00	500.00
32	5.00	31450.00	3.00	18870.00	6.50	40885.00
33	5.25	2310.00	20.00	8800.00	23.00	10120.00
34	8.10	4698.00	15.00	8700.00	7.50	4350.00
35	90.00	990.00	1,200.00	13200.00	500.00	5500.00
36	5,000.00	5000.00	9,000.00	9000.00	15,000.00	15000.00
37	70.00	32200.00	81.00	37260.00	75.00	34500.00
38	3,400.00	3400.00	2,500.00	2500.00	1,900.00	1900.00
39	10.00	4300.00	2.50	1075.00	3.75	1612.50

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
40	130.00	29900.00	75.00	17250.00	116.00	26680.00
41	150.00	91500.00	152.00	92720.00	198.00	120780.00
42	50.00	13000.00	100.00	26000.00	98.00	25480.00
43	1,200.00	5160.00	1,200.00	5160.00	1,600.00	6880.00
44	600.00	2760.00	2,000.00	9200.00	5,500.00	25300.00
45	550.00	2750.00	220.00	1100.00	125.00	625.00
46	3.50	67060.00	6.00	114960.00	6.00	114960.00
47	2.50	47900.00	.50	9580.00	.49	9388.40
48	50.00	22500.00	28.00	12600.00	24.00	10800.00
49	36.00	2340.00	20.00	1300.00	9.00	585.00
50	38.00	1254.00	25.00	825.00	10.00	330.00
51	42.00	1512.00	25.00	900.00	14.00	504.00
52	1,500.00	49500.00	920.00	30360.00	916.00	30228.00
53	350.00	1050.00	500.00	1500.00	300.00	900.00
54	200.00	1200.00	300.00	1800.00	275.00	1650.00
55	40.00	680.00	150.00	2550.00	130.00	2210.00
56	250.00	500.00	1,300.00	2600.00	1,158.00	2316.00
57	20.00	300.00	30.00	450.00	25.00	375.00
58	65.00	7150.00	118.00	12980.00	46.00	5060.00
59	75.00	1275.00	142.00	2414.00	128.00	2176.00
60	30.00	8700.00	19.00	5510.00	30.00	8700.00
61	38.00	1216.00	27.00	864.00	40.00	1280.00
62	65.00	35750.00	27.00	14850.00	32.00	17600.00
63	680.00	40800.00	595.00	35700.00	566.00	33960.00
64	2.00	1826.00	2.00	1826.00	3.00	2739.00
65	185.00	6475.00	85.00	2975.00	150.00	5250.00
66	2.50	4775.00	9.00	17190.00	9.25	17667.50
67	2.50	3100.00	15.00	18600.00	19.00	23560.00
68	1.75	7805.00	3.00	13380.00	2.75	12265.00
69	10.00	1800.00	15.00	2700.00	14.00	2520.00
70	3,000.00	3000.00	1,500.00	1500.00	1,100.00	1100.00
71	4,500.00	4500.00	13,800.00	13800.00	13,200.00	13200.00
72	70,000.00	70000.00	56,000.00	56000.00	55,000.00	55000.00
73	80,000.00	80000.00	34,000.00	34000.00	33,000.00	33000.00
74	130,000.00	130000.00	160,000.00	160000.00	154,000.00	154000.00
TOT		979,448.00		1,078,999.00		1,097,233.40