STATE OF CALIFORNIA

BID OPENING DATE
CONTRACT NUMBER

LOCATION

DB GOALS:

PROPOSALS ISSUED

NUMBER OF BIDDERS
PROGRAM ELEMENTS

21

7

05/01/12
04-292264
04-ALA-80-2.5/3.2
04-ALA-880-34.4

B

I

D SUMMARY

DEPARTMENT

IN ALAMEDA COUNTY IN OAKLAND AND
EMERYVILLE FROM MARITIME STREET /
BURMA ROAD INTERSECTION TO 0.4 MILE
NORTH OF 40TH STREET / HUBBARD

CONSTRUCT BIKEWAY

DISADVANTAGED BUSINESS ENTERPRISE - 10.0%

FUND TOTAL

ENGINEERS EST
RAS

BID TOTAL

4,908,885.00

100 DAYS X 5400

5,448,885.00
5,253,060.50

100 DAYS X 5400

5,793,060.50
5,179,778.00

120 DAYS X 5400

5,827,778.00
5,397,599.00

123 DAYS X 5400

6,061,799.00
5,242,518.30

175 DAYS X 5400

6,187,518.30

HA42

BIDDER ID

6,661,028.00

400,000
NUMBER OF WORKING DAYS OPEN TO TRAFFIC

100;

AMOUNT UNDER

BIDDER INFORMATION

OF TRANSPORTATION

FEDERAL AID ER

BID211

PAGE 1

05/03/12
CONTRACT CODE 'B '
122 CONTRACT ITEMS

-15A3-(004)E

TOTAL NUMBER OF WORKING DAYS 850

1,752,143.00

ADDITIONAL DAYS FOR ACCEPTANCE OF CONTRACT 750

PERCENT UNDER EST 26.30

(NAME /ADDRESS/LOCATION)

TOP GRADE CONSTRUCTION

50 CONTRACTORS STREET

LIVERMORE CA

GHILOTTI CONSTRUCTION COMPANY

INC

246 GHILOTTI AVENUE

SANTA ROSA CA

PAVEX CONSTRUCTION DIVISION

120 GRANITE ROCK WAY
SAN JOSE CA
O0.C. JONES & SONS,
1520 FOURTH STREET
BERKELEY CA
GHILOTTI BROS INC
525 JACOBY STREET

SAN RAFAEL CA

925 449-5764
00592597
FAX 925 449-5875

707 585-1221
00644515
FAX 707 585-1601

408 574-1400
00000022
FAX 408 365-9548

510 526-3424
00759729
FAX 510 526-0990

415 454-7011
00132128
FAX 415 454-8376



04-292264
04-ALA-80-2
05/01/12

6 A) 5,809,824.10 1

B) 150 DAYS X 5400

A+B) 6,619,824.10

7 A) 5,963,532.00 3
(IRREGULAR)
B) 120 DAYS X 5400

A+B) 6,611,532.00

BAY CITIES PAVING & GRADING
INC

P O BOX 6227

CONCORD CA 94524

PRISM ENGINEERING INC

23953 SAKLAN ROAD

HAYWARD, CA 94545

925 687-6666
00238650
FAX 925 687-2122

510 782-4100
00769171
FAX 510 782-4100

BID211
PAGE 2
05/03/12



04-292264
04-ALA-80-2
05/01/12

BIDDER ID NAME AND ADDRESS

BID211

PAGE 3

05/03/12
LIST O F SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

07

CENTERLINE
ELK GROVE CA

GREEN VISTA LANDSCAPE
ROCKLIN CA

J J NGUYEN
SAN JOSE CA

MALCOLM DRILLING
HAYWARD CA

OLIVIERA FENCWE
SANTA CLARA CA

PIRIMELI ELECTRIC
RICHMOND CA

R E MAHER
AMERICAN CANYON CA

R E SERRANO
MARTINEZ CA

SCHOTKA CONST
AMERICAN CANYON CA

STRIPING

EROSION CONTROL

LANDSCAPE AND IRRIGATION

DRILLING AND SHOTCRETE

FENCING

ELECTRICAL

CONCRETE

CONCRETE BARRIER

CONSTRUCTION SIGNS & ROAD SIGNS



04-292264
04-ALA-80-2
05/01/12

BIDDER ID NAME AND ADDRESS

LIST

)

F

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 4
05/03/12

04 CENTERLINE STRIPING CO
ELK GROVE CA

ENVIRONMENTAL LANDSCAPE SOLUTIONS
SACRAMENTO CA

HARRIS SALINAS REBAR INC
LIVERMORE CA

HILLSIDE DRILLING
RICHMOND CA

OLIVEIRA FENCE
SANTA CLARA CA

SHOTKA CONSTRUCTION
AMERICAN CANYON CA

ST. FRANCIS ELECTRIC
SAN LEANDRO CA

BIDDER ID NAME AND ADDRESS

STRIPING

LANDSCAPING

REBAR

CIDH

FENCING

CAS AND ROADSIDE SIGNS

ELECTRICAL

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02 BTTI
MARTINEZ CA

GREEN VISTA LNADSCAPE
ROCKLIN CA

J J NGUYEN
SAN JOSE CA
CONTINUED ON NEXT PAGE

ITEMS 37, 38, 40 THRU 42, 44 THRU 46, 51

ITEMS 6, 10 THRU 12, 54

ITEMS 52, 55 THRU 58



04-292264
04-ALA-80-2
05/01/12

BIDDER ID NAME AND ADDRESS

BID211

PAGE 5

05/03/12
LIST O F SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02 OLIVIERA FENCE ITEMS 21, 22, 116, 118, 99 THRU 105

SANTA CLARA CA
R E MAHER ITEMS 74, 93 THRU 96
AMERICAN CANYON CA
RE SERRANO ITEM 106
MARTINEZ CA
SCHOTKA CONSTRUCTION ITEMS 15, 80 THRU 84
AMERICAN CANYON CA
ST FRANCIS ITEMS 45, 47, 74, 110 THRU 113
SAN LEANDRO CA

BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

05 BORTOLUSSI AND WATKIN LANDSCAPING

SAN RAFAEL CA
BRADLEY TANKS HAZARDOUS HAUL AND DISPOSE
MARTINEZ CA
G K CONSTRUCTION FENCING
OAKLAND CA
HILLSIDE DRILLING SOLDIER PILES
POINT RICHMOND CA
R E MAHER MINOR CONCRETE, CONCRETE STRUCTURES
AMERICAN CANYON CA

CONTINUED ON NEXT PAGE



BIDDER ID

04-292264
04-ALA-80-2
05/01/12

NAME AND ADDRESS

LIST

)

F

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 6
05/03/12

05 R E SERRANO CONCRETE BARRIER
MARTINEZ CA
SCHOTKA CONSTRUCTION ROADSIDE SIGNS, CONSTRUCTION SIGNS
AMERICAN CANYON CA
W BRADLEY ELECTRICAL
NOVATO CA
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06 BRADLEY TANK HAZARD OFF HAUL

CONTINUED

MARTINEZ CA

HILLSIDE DRILLING
PT RICHMOND CA

OLIVEIRA FENCE CO
SANTA CLARA CA

R E MAHER
AMERICAN CANYON CA

R E SERRANO
MARTINEZ CA

R M E LANDSCAPE
OAKLAND CA

S T FRANCIS ELECTRIC
SAN LEANDRO CA
ON NEXT PAGE

DRILLING AND PCC BACKFILL

FENCE

STRUCTURAL CONCRETE AND REBAR

BARRIER

LANDSCAPE

ELECTRICAL



BIDDER ID

04-292264
04-ALA-80-2
05/01/12

NAME AND ADDRESS

LIST

)

F

BID211

PAGE 7

05/03/12
SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

06 SCHOTKA CONSTRUCTION CONSTRUCTION AREA SIGNS AND SIGNS
AMERICAN CANYON CA
BIDDER ID NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 GK CONSTRUCTION CHAIN LINK FENCE AND GATES

OAKLAND CA

GREEN VISTA LANDSCAPE
ROCKLIN CA

HILLSIDE DRILLING
POINT RICHMOND CA

J.J. NGUYEN
SAN JOSE CA

R.E. MAHER
AMERICAN CANYON CA

R.E. SERRANO
MARTINEZ CA

SCHOTKA CONSTRUCTION
AMERICAN CANYON CA

ST FRANCIS ELECTRIC
SAN LEANDRO CA

TEMPORARY EROSION CONTROL AND FIBER ROLLS

SOLDIER PILES

LANDSCAPE AND IRRIGATION

MINOR CONCRETE, SLOPE PAVING AND STRUCTURAL CONCRETE

CONCRETE BARRIER - TYPE 60

SIGNS, CRASH CUSHIONS AND SIGN PEDESTAL

ELECTRICAL



04-292264
04-ALA-80-2
05/01/12

BIDDER ID NAME AND ADDRESS

LIST

)

F

SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

BID211
PAGE 8
05/03/12

03 NONE

NONE



04-292264 BID211

04-ALA-80-2 CONTRACT PROPOSAL O F LOW BIDDER PAGE 9
05/01/12 05/03/12
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070012 PROGRESS SCHEDULE (CRITICAL PATH METHOD) LS LUMP SUM 2,500.00 2,500.00
2 070018 TIME-RELATED OVERHEAD LS LUMP SUM 85,000.00 85,000.00
3 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 35,000.00 35,000.00
4 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 9,000.00 9,000.00
5 074019 PREPARE STORM WATER POLLUTION LS LUMP SUM 1,500.00 1,500.00
PREVENTION PLAN
6 074028 TEMPORARY FIBER ROLL LF 2,500 3.00 7,500.00
7 074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 2 1,500.00 3,000.00
8 074033 TEMPORARY CONSTRUCTION ENTRANCE EA 3 2,500.00 7,500.00
9 074035 TEMPORARY CHECK DAM LF 8 15.00 120.00
10 074037 MOVE-IN/MOVE-OUT EA 2 650.00 1,300.00
(TEMPORARY EROSION CONTROL)
11 074038 TEMPORARY DRAINAGE INLET PROTECTION EA 7 230.00 1,610.00
12 074040 TEMPORARY HYDRAULIC MULCH SQYD 2,000 11.35 22,700.00
(BONDED FIBER MATRIX)
13 074041 STREET SWEEPING LS LUMP SUM 30,000.00 30,000.00
14 074057 STORM WATER ANNUAL REPORT EA 2 2,000.00 4,000.00
15 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 5,000.00 5,000.00
16 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 125,000.00 125,000.00
17 120165 CHANNELIZER (SURFACE MOUNTED) EA 10 30.00 300.00
18 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 2,500.00 2,500.00
19 129000 TEMPORARY RAILING (TYPE K) LF 1,600 20.00 32,000.00
20 129100 TEMPORARY CRASH CUSHION MODULE EA 14 350.00 4,900.00
21 150608 REMOVE CHAIN LINK FENCE LF 2,420 5.00 12,100.00
22 150620 REMOVE GATE EA 5 500.00 2,500.00
23 150662 REMOVE METAL BEAM GUARD RAILING LF 190 15.00 2,850.00
24 150722 REMOVE PAVEMENT MARKER EA 68 1.00 68.00
25 022325 REMOVE GRATE EA 7 250.00 1,750.00
26 150860 REMOVE BASE AND SURFACING CY 550 22.00 12,100.00
27 152430 ADJUST INLET EA 5 910.00 4,550.00
28 152440 ADJUST MANHOLE TO GRADE EA 4 500.00 2,000.00
29 152469 ADJUST UTILITY COVER TO GRADE EA 4 350.00 1,400.00
30 152604 MODIFY INLET EA 3 1,275.00 3,825.00
31 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQFT 6,670 .25 1,667.50
32 153130 REMOVE CONCRETE CURB (LF) LF 380 3.00 1,140.00
33 153218 REMOVE CONCRETE SIDEWALK SQFT 470 2.50 1,175.00
34 156590 REMOVE CRASH CUSHION (SAND FILLED) EA 1 500.00 500.00

35 160101 CLEARING AND GRUBBING LS LUMP SUM 40,000.00 40,000.00



04-292264 BID211

04-ALA-80-2 CONTRACT PROPOSAL O F LOW BIDDER PAGE 10
05/01/12 05/03/12

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

36 190101 ROADWAY EXCAVATION cY 2,930 33.00 96,690.00

37 022326 ROADWAY EXCAVATION (CLASS 1) cY 130 150.00 19,500.00
(TYPE BARBARY)

38 022327 ROADWAY EXCAVATION (CLASS 1) cY 1,320 150.00 198,000.00
(TYPE EMERYVILLE)

39 022328 HAZARDOUS METERIAL MANAGEMENT PLAN LS LUMP SUM 5,000.00 5,000.00

40 022329 REMEDIATION EXCAVATION (CLASS 1) cY 940 150.00 141,000.00
(TYPE EMERYVILLE)

41 022330 REMEDIATION EXCAVATION (CLASS 1) cY 5,480 150.00 822,000.00
(TYPE BARBARY)

42 022331 REMEDIATION EXCAVATION (CLASS R) cY 4,720 7.00 33,040.00
(TYPE OARB)

43 022332 HAZARDOUS MATERIAL MANAGEMENT REPORT LS LUMP SUM 2,500.00 2,500.00

44 022333 REMEDIATION EXCAVATION (CLASS 2) cY 68 72.00 4,896.00
(TYPE OARB)

45 022334 STRUCTURE EXCAVATION cY 270 40.00 10,800.00
(LIGHT POLE FOOTING)

46 (F) 022335 STRUCTURAL EXCAVATION (CLASS 1) cYy 115 175.00 20,125.00
(TYPE EMERYVILLE)

47 193001 STRUCTURE BACKFILL cY 200 65.00 13,000.00

48 (F) 193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) cY 5 1,000.00 5,000.00

49 (F) 193116 CONCRETE BACKFILL (SOLDIER PILE WALL) cYy 11 250.00 2,750.00

50 (F) 193119 LEAN CONCRETE BACKFILL cY 10 155.00 1,550.00

51 194001 DITCH EXCAVATION cY 120 25.00 3,000.00

52 200001 HIGHWAY PLANTING LS LUMP SUM 330,000.00 330,000.00

53 200118 DECOMPOSED GRANITE (MISCELLANEOUS AREAS) SQYD 2,830 22.00 62,260.00
(SQYD)

54 203021 FIBER ROLLS LF 5,200 2.75 14,300.00

55 204096 MAINTAIN EXISTING PLANTED AREAS LS LUMP SUM 1,500.00 1,500.00

56 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM 110,000.00 110,000.00

57 206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS LUMP SUM 2,000.00 2,000.00

58 208000 IRRIGATION SYSTEM LS LUMP SUM 260,000.00 260,000.00

59 208304 WATER METER LS LUMP SUM 2,500.00 2,500.00

60 022336 3" IRRIGATION SLEEVE (PR) 315 LF 130 30.00 3,900.00

61 022337 6" IRRIGATION SLEEVE (PR) 315 LF 40 30.00 1,200.00

62 208738 8" CORRUGATED HIGH DENSITY LF 100 79.00 7,900.00
POLYETHYLENE PIPE CONDUIT

63 208740 12" CORRUGATED HIGH DENSITY LF 45 79.00 3,555.00

POLYETHYLENE PIPE CONDUIT



04-292264 BID211

04-ALA-80-2 CONTRACT PROPOSAL O F LOW BIDDER PAGE 11
05/01/12 05/03/12
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
64 260301 CLASS 3 AGGREGATE BASE CY 2,290 47.00 107,630.00
65 390132 HOT MIX ASPHALT (TYPE A) TON 1,860 91.00 169,260.00
66 022338 COLORED HOT MIX ASPHALT (TYPE A) TON 200 300.00 60,000.00
67 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 300 10.50 3,150.00
68 397005 TACK COAT TON 2 600.00 1,200.00
69 043530 STEEL SOLDIER PILE (W 10 X 12) LF 57 25.00 1,425.00
70 043531 STEEL SOLDIER PILE (W 10 X 30) LF 158 25.00 3,950.00
71 043532 STEEL SOLDIER PILE (W 10 X 45) LF 100 30.00 3,000.00
72 043533 18" DRILLED HOLE LF 315 105.00 33,075.00
73 (F) 510060 STRUCTURAL CONCRETE, RETAINING WALL CY 41 2,200.00 90,200.00
74 (F) 510502 MINOR CONCRETE (MINOR STRUCTURE) CY 164 920.00 150,880.00
75 (F) 511035 ARCHITECTURAL TREATMENT SQFT 1,278 3.00 3,834.00
76 (F) 511047 ANTI-GRAFFITI COATING SQFT 1,278 3.00 3,834.00
77 520101 BAR REINFORCING STEEL LB 8,230 1.50 12,345.00
78 (F) 520103 BAR REINFORCING STEEL (RETAINING WALL) LB 9,800 1.25 12,250.00
79 (F) 043534 SHOTCRETE LAGGING CYy 16 1,650.00 26,400.00
80 560248 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 120 15.00 1,800.00
(0.063"-UNFRAMED)
81 566011 ROADSIDE SIGN - ONE POST EA 34 215.00 7,310.00
82 022339 BCDC SIGN POST EA 3 250.00 750.00
83 022340 ROCK SLOPE PROTECTION FABRIC EA 2 2,500.00 5,000.00
DISCHARGECONTROL
84 022341 INTERPRETIVE SIGN PEDESTAL EA 4 3,000.00 12,000.00
85 641101 12" PLASTIC PIPE LF 84 50.00 4,200.00
86 641107 18" PLASTIC PIPE LF 530 44.00 23,320.00
87 650026 36" REINFORCED CONCRETE PIPE LF 5 500.00 2,500.00
88 700617 DRAINAGE INLET MARKER EA 6 75.00 450.00
89 703233 GRATED LINE DRAIN LF 110 90.00 9,900.00
90 705307 12" ALTERNATIVE FLARED END SECTION EA 1 1,850.00 1,850.00
91 705311 18" ALTERNATIVE FLARED END SECTION EA 2 1,850.00 3,700.00
92 (F) 721810 SLOPE PAVING (CONCRETE) CY 12 900.00 10,800.00
93 727901 MINOR CONCRETE (DITCH LINING) CYy 67 495.00 33,165.00
94 731502 MINOR CONCRETE (MISCELLANEOUS CY 230 530.00 121,900.00
CONSTRUCTION)
95 (F) 731517 MINOR CONCRETE (GUTTER) LF 158 36.00 5,688.00
96 731656 CURB RAMP DETECTABLE WARNING SURFACE SQFT 12 30.00 360.00
97 (F) 750001 MISCELLANEOUS IRON AND STEEL LB 5,108 1.50 7,662.00

98 043535 MODIFY EXISTING DECK DRAIN EA 6 1,200.00 7,200.00



04-292264 BID211

04-ALA-80-2 CONTRACT PROPOSAL O F LOW BIDDER PAGE 12
05/01/12 05/03/12
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
99 022342 CHAIN LINK FENCE LF 4,180 15.00 62,700.00
(TYPE CL-4, BLACK VINYL-CLAD)
100 022343 CHAIN LINK FENCE LF 4,800 18.00 86,400.00
(TYPE CL-6, BLACK VINYL-CLAD)
101 022344 CHAIN LINK FENCE LF 340 25.00 8,500.00
(TYPE CL-8, BLACK VINYL-CLAD)
102 802580 12' CHAIN LINK GATE (TYPE CL-6) EA 1 1,000.00 1,000.00
103 802620 16' CHAIN LINK GATE (TYPE CL-6) EA 3 1,800.00 5,400.00
104 022345 24' CHAIN LINK FENCE (TYPE CL-8) EA 1 2,800.00 2,800.00
105 (F) 839527 CABLE RAILING (MODIFIED) LF 170 40.00 6,800.00
106 839701 CONCRETE BARRIER (TYPE 60) LF 700 80.00 56,000.00
107 840501 THERMOPLASTIC TRAFFIC STRIPE LF 8,890 .75 6,667.50
108 840519 THERMOPLASTIC CROSSWALK AND SQFT 600 1.70 1,020.00
PAVEMENT MARKING
109 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 68 4.00 272.00
110 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 500.00 500.00
SYSTEM ELEMENTS DURING CONSTRUCTION
111 860297 SIGNAL AND LIGHTING (CITY) LS LUMP SUM 8,000.00 8,000.00
112 022346 LIGHTING (BIKEWAY) LS LUMP SUM 315,000.00 315,000.00
113 860797 ELECTRIC SERVICE (IRRIGATION) LS LUMP SUM 1,000.00 1,000.00
114 994425 BENCH EA 8 2,100.00 16,800.00
115 994920 BICYCLE PARKING RACK EA 1 1,750.00 1,750.00
116 022348 REMOVABLE BOLLARD EA 5 750.00 3,750.00
117 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM .00 0.00
118 071321 TEMPORARY FENCE (TYPE CL-6) LF 2,350 6.00 14,100.00
119 198010 IMPORTED BORROW (CY) CYy 7,930 8.00 63,440.00
120 200102 IMPORTED TOPSOIL (CY) CY 3,280 43.00 141,040.00
121 023170 CERTIFICATION OF CLEAN IMPORTED FILL LS LUMP SUM 2,500.00 2,500.00
MATERIAL
122 999990 MOBILIZATION LS LUMP SUM 515,436.00 515,436.00
A) 4,908,885.00
B) 100 DAYS X 5400

A+B) 5,448,885.00



ITEM

VoOJOUTBWNRE

04-292264
04-ALA-80-2
05/01/12

1,850.

850.
10,000.
30.
156.
156.
12,000.

SUMMARY

2,700.

400.
25,000.
35.
195.
170.
2,500.

INING

BIDDERS

BID211
PAGE 13
05/03/12

5,000.



ITEM

04-292264
04-ALA-80-2
05/01/12

146640.
854880.
94400.
3000.
5440.
30240.
24150.
25000.
560.
2695.
1530.
11400.
330000.
33960.
15600.
5000.
56784.
7500.
355000.
69000.
2600.
1000.
3000.
1800.
148850.
204600.
70000.
4500.
1200.
1881.
5846.
5100.
46620.
82000.
147600.
12780.
1597.
16048.
12348.

SUMMARY

351,000.

158860.
926120.
118000.
7500.
14552.
27000.
23000.
25000.
1000.
1903.
1830.
24000.
351000.
79240.
28600.
600.
58000.
2500.
360000.
3000.
7150.
2600.
12200.
5535.
130530.
184140.
66800.
3660.
2080.
1938.
6320.
4800.
28350.
34440.
111028.
10224.
5112.
16460.
12740.

INING

BIDDERS

178600.
1041200.
70800.
9000.
5780.
21600.
25300.
17000.
1000.
2750.
1500.
24000.
250000.
84900.
15600.
15000.
100000.
15000.
375000.
70000.
3900.
1400.
4000.
1935.
109920.
186000.
65000.
2700.
1700.
627.
2844.
3200.
22995.
73800.
147600.
19170.
1278.
8230.
9800.

BID211
PAGE 14
05/03/12
FIFTH
BID AMOUNT
160.00 150400.
150.00 822000.
20.00 94400.
2,400.00 2400.
160.00 10880.
240.00 64800.
215.00 24725.
130.00 26000.
140.00 700.
255.00 2805.
170.00 1700.
45.00 5400.
321,747.00 321747.
40.00 113200.
2.75 14300.
5,000.00 5000.
36,000.00 36000.
5,000.00 5000.
419,169.00 419169.
50,000.00 50000.
50.00 6500.
50.00 2000.
70.00 7000.
75.00 3375.
60.00 137400.
95.00 176700.
275.00 55000.
12.00 3600.
600.00 1200.
17.00 969.
40.00 6320.
46.00 4600.
125.00 39375.
2,500.00 102500.
1,000.00 164000.
3.00 3834.
3.00 3834.
2.00 16460.
1.50 14700.



ITEM

110
111
112
113
114
115
116
117

04-292264
04-ALA-80-2
05/01/12

SUMMARY

1,700.
2,000.
3,000.

82.

2,500.
16,300.
327,000.
3,000.
3,400.
2,700.
750.

INING

BIDDERS

1,500.
1,900.
2,800.

87.

1,000.
10,000.
375,000.
3,000.
3,500.
2,500.
700.

BID211
PAGE 15
05/03/12



04-292264 BID211

04-ALA-80-2 SUMMARY O F REMAINING BIDDERS PAGE 16

05/01/12 05/03/12
ITEM SECOND THIRD FOURTH FIFTH

BID AMOUNT BID AMOUNT BID AMOUNT BID AMOUNT
118 6.00 14100.00 6.00 14100.00 5.00 11750.00 8.00 18800.00
119 12.00 95160.00 7.50 59475.00 9.00 71370.00 20.00 158600.00
120 42.00 137760.00 42.00 137760.00 48.00 157440.00 60.00 196800.00
121 21,000.00 21000.00 1,500.00 1500.00 2,500.00 2500.00 5,000.00 5000.00
122 520,000.00 520000.00 220,260.00 220260.00 492,000.00 492000.00 400,885.00 400885.00
TOT A) 5,253,060.50 A) 5,179,778.00 A) 5,397,599.00 A) 5,242,518.30
B) 100 DAYS X 5400 B) 120 DAYS X 5400 B) 123 DAYS X 5400 B) 175 DAYS X 5400

A+B) 5,793,060.50 A+B) 5,827,778.00 A+B) 6,061,799.00 A+B) 6,187,518.30



04-292264 BID211

04-ALA-80-2 SUMMARY O F REMAINING BIDDERS PAGE 17
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ITEM SIXTH SEVENTH
BID AMOUNT BID AMOUNT

1 5,000.00 5000.00 6,500.00 6500.00

2 250,000.00 250000.00 70,000.00 70000.00

3 8,000.00 8000.00 4,500.00 4500.00

4 9,450.00 9450.00 10,000.00 10000.00

5 1,990.00 1990.00 2,500.00 2500.00

6 3.00 7500.00 7.00 17500.00

7 1,575.00 3150.00 1,500.00 3000.00

8 2,185.00 6555.00 1,200.00 3600.00

9 150.00 1200.00 350.00 2800.00
10 840.00 1680.00 750.00 1500.00
11 190.00 1330.00 150.00 1050.00
12 1.89 3780.00 1.50 3000.00
13 5,460.00 5460.00 12,000.00 12000.00
14 2,000.00 4000.00 2,000.00 4000.00
15 3,985.00 3985.00 4,000.00 4000.00
16 10,705.00 10705.00 250,000.00 250000.00
17 31.50 315.00 45.00 450.00
18 3,150.00 3150.00 35,000.00 35000.00
19 11.70 18720.00 20.00 32000.00
20 210.00 2940.00 200.00 2800.00
21 5.25 12705.00 6.00 14520.00
22 525.00 2625.00 750.00 3750.00
23 18.00 3420.00 25.00 4750.00
24 1.00 68.00 5.00 340.00
25 170.00 1190.00 200.00 1400.00
26 24.00 13200.00 30.00 16500.00
27 956.00 4780.00 750.00 3750.00
28 468.00 1872.00 750.00 3000.00
29 582.00 2328.00 550.00 2200.00
30 1,339.00 4017.00 2,000.00 6000.00
31 1.15 7670.50 1.50 10005.00
32 15.40 5852.00 3.00 1140.00
33 1.75 822.50 3.00 1410.00
34 517.00 517.00 250.00 250.00
35 9,476.00 9476.00 15,000.00 15000.00
36 69.45 203488.50 30.00 87900.00
37 171.20 22256.00 145.00 18850.00
38 177.95 234894.00 140.00 184800.00
39 3,465.00 3465.00 3,500.00 3500.00




ITEM
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04-ALA-80-2

05/01/12

2,329.
1,230.

HRPRWwWw

165393.
956260.
122956.
2520.
6915.
68863.
26013.
11090.
500.
2829.
1606.
30708.
243600.
62543.
15080.
545.
115479.
2100.
420000.
72450.
3198.
948.
2160.
1489.
101447.
184140.
65200.
5835.
2525.
470.
3254.
3085.
34728.
95489.
201720.
4025.
4025.
13003.
11564.

SUMMARY

350,000.

13,000.
110,000.
12,000.
275,000.
30,000.

0]

REMA

BID211
INING BIDDERS PAGE 18
05/03/12

164500.
904200.
778800.
3500.
13600.
12150.
16675.
15000.
1750.
4950.
4500.
3600.
350000.
99050.
20800.
13000.
110000.
12000.
275000.
30000.
3900.
1400.
6500.
3825.
68700.
167400.
40000.
6000.
3000.
11400.
37920.
26500.
110250.
90200.
147600.
3834.
2556.
12345.
12250.
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558.

2,000.

18.
31.
1,785.
2,100.
3,150.

129.

2,625.
17,100.
300,000.
31,500.
2,100.
1,050.
787.

SUMMARY

2,000.
15,000.
450,200.
7,500.
1,200.
1,200.
250.
300,000.
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118
119
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122

TOT

04-292264 BID211
04-ALA-80-2 SUMMARY O F REMAINING BIDDERS PAGE 20
05/01/12 05/03/12
SIXTH SEVENTH
BID AMOUNT BID AMOUNT
6.30 14805.00 00 0.00
13.68 108482.40 00 0.00
46.90 153832.00 00 0.00
1,575.00 1575.00 .00 0.00
585,000.00 585000.00 .00 0.00
A) 5,809,824.10 A) 5,963,532.00
B) 150 DAYS X 5400 B) 120 DAYS X 5400
A+B) 6,619,824.10 A+B) 6,611,532.00



