BID OPENING DATE 04/25/12
CONTRACT NUMBER 04-4A07U4
LOCATION 04-ALA-580-R4.7/8.2

IN ALAMEDA COUNTY IN AND NEAR LIVERMORE FROM 1.0 MILE EAST OF NORTH FLYNN ROAD TO GREENVILLE ROAD UNDERCROSSING

05/01/12
CONTRACT CODE 'A '
205 CONTRACT ITEMS

CONST TRUCK CLIMBING LN & RET WALLS FEDERAL AID ACIM-5801-(051)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 10.0%
PROPOSALS ISSUED 33 FUND TOTAL HB4N 0 TOTAL NUMBER OF WORKING DAYS 600

NUMBER OF BIDDERS 7 ENGINEERS EST 56,649,847.75 AMOUNT UNDER 19,176,808.35 PERCENT UNDER EST 33.85

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	37,473,039.40	6	DESILVA GATES CONSTRUCTION LP P O BOX 2909 DUBLIN CA 94568	925 829-9220 00704195 FAX 925 803-4263
2	37,751,206.00	2	O C JONES & SONS INC 1520 FOURTH STREET BERKELEY, CA 94710	510 526-3424 00759729 FAX 510 526-0990
3	37,887,978.75	3	GHILOTTI CONSTRUCTION COMPANY INC 246 GHILOTTI AVENUE SANTA ROSA CA 95407	707 585-1221 00644515 FAX 707 585-1601
4	38,224,281.00	4	RGW CONSTRUCTION INC 550 GREENVILLE ROAD LIVERMORE CA 94550	925 606-2400 00591940 FAX 925 961-1925
5	38,396,132.25	1	BAY CITIES PAVING & GRADING INC P O BOX 6227 CONCORD CA 94524	925 687-6666 00238650 FAX 925 687-2122
6	39,248,120.00	5	SECURITY PAVING COMPANY INC P O BOX 1489 SUN VALLEY CA 91353-1489	818 767-8418 00116307 FAX 818 767-3169

7	42,240,844.00	7	DIABLO CONTRACTORS INC	925 552-8250 00732283
			7 CROW CANYON COURT SUITE 100 SAN RAMON CA 94583	FAX 925 552-8254

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	BENTANCOURT BROTHERS CONSTRUCTION LIVERMORE CA	ELECTRICAL
	CARLSON CONSTRUCTION YREKA CA	WIRE MESH SYSTEM
	DRILL TECH DRILLING AND SHORING ANTIOCH CA	SOIL NAIL WALL, SOLDIER PILE WALL
	EAGLELIFT INC RANCHO CUCAMONGA CA	GROUTING
	HAYWARD BAKER CONCORD CA	RAMMED AGGREGATE PIERS
	L M L ENTERPRISE INC LIVERMORE CA	HIGHWAY PLANTING, EROSION CONTROL, HYDROSEEDING
	LINEAR OPTIONS INC MENLO PARK CA	STRIPING, PAVEMENT MARKERS
	MIDSTATE BARRIER INC STOCKTON CA	SIGN STRUCTURES
	PRESTON PIPELINES INC MILPITAS CA	UNDERGROUND
	R E MAYER INC AMERICAN CANYON CA	MINOR CONCRETE, MINOR CONCRETE STUCTURES
	VANGUARD CONSTRUCTION LIVERMORE CA	CONCRETE BARRIER

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	VANGUARD CONSTRUCTION LIVERMORE CA	CONCRETE PAVEMENT (RAPID STRENGTH), JOINT SEAL
	VANGUARD CONSTRUCTION LIVERMORE CA	PCC PAVING, LEAN CONCRETE BASE, JOINTED PLAIN CONCRETE
	VIKING CONSTRUCTION COMPANY RANCHO CORDOVA CA	STRUCTURAL CONCRETE RETAINING WALLS

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CARLSON CONSTRUCTION YREKA	WIRE MESH SYSTEM
	DRILL TECH LIVERMORE CA	SOLDIER PILE WALL, SOIL NAIL WALL
	EAGLE LIFT RANCHO CUCAMONGA CA	POLY INJECTION
	HAYWARD BAKER CONCORD CA	RAMMED AGGREGATE PIERS
	LINEAR OPTIONS DURHAM	STRIPING
	LML ENTERPRISES LIVERMORE CA	PERMANENT EROSION, CONTROL HYDROSEED
	MBI STOCKTON CA	OVERHEAD SIGNS
	RE MAHER VALLEY CA	MINOR CONCRETE, CONCRETE STRUCTURE
	VANGUARD CONST LIVERMORE CA	CONCRETE HIGHWAY BARRIER, LCB & CONCRETE PAVING
	VANGUARD CONST LIVERMORE CA	CONCRETE PAVING RAPID SET
	WB ELECTRIC GILROY CA	ELECTRICAL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	AVAR CONSTRUCTION SYSTEMS FREMONT, CA	SOIL NAIL/SHOTCRETE WALLS
	AVAR CONSTRUCTION SYSTEMS FREMONT, CA	SOLDIER PILE AND DRILLED PIERS
	BENTANCOURT BROTHERS LIVERMORE, CA	ELECTRICAL
	CENTRAL FENCE SACRAMENTO, CA	MBGR
	EAGLE LIFT INC RANCHO CUCAMONGA, CA	POLYURETHANE INJECTION GROUTING
	GOLDEN STATE BORING ONTARIO, CA	BORE AND JACK
	GREEN VISTA LANDSCAPE ROSEVILLE, CA	PERMANENT EROSION CONTROL
	HAYWORD BAKER INC CONCORD, CA	RAMMED AGG. PIERS/STONE COLUMNS
	LINEAR OPTIONS MENLO PARK, CA	STRIPING
	MIDSTATE BARRIER INC STOCKTON, CA	OVERHEAD SIGNS
	MISSION CITY REBAR LIVERMORE, CA	REBAR

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	R AND B PROTECTIVE COATINGS LINDEN, CA	CLEAN AND PAINT STEEL SOLDIER PILE
	RE SERRANO MARTINEZ, CA	CONCRETE BARRIER TYPE 60
	RE SERRANO MARTINEZ, CA	JPCP RAPID STRENGTH/REPLACE RAPID STRENGTH CONCRETE
	SPECIALIZED EXCAVATION SERVICES CARPINTERIA, CA	DOUBLE TWISTED WIRE MESH/ANCHORED WIRE MESH

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	AVAR FREMONT CA	TIE BACKS
	BETTENCOURT BROTHERS CONST LIVERMORE	ELECTRICAL
	CARLSONS CONSTRUCTION YREKA CA	ANCHOR WIRE MESH
	DRILL TECH ANTIOCH CA	SOIL NAIL AND SHOTCRETE
	EAGLE LIFT INC RANCHO CUCAMONGA CA	INJECTION GROUTING
	FBD VANGUARD LIVERMORE CA	FORM & PLACE RAPID STRENGTH CONCRETE

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	FBD VANGUARD LIVERMORE CA	TYPE 60 BARRIER & JOINTED PLANE CONCRETE PAVEMENT
	HARRIS SALINAS LIVERMORE CA	REINFORCING STEEL
	HAYWARD BAKER CONCORD CA	CACT IN DRILLED HOLE DRILLING
	HAYWARD BAKER CONCORD CA	RAMMED AGGREGATE PILES
	LINEAR OPTIONS INC DURHAM CA	STRIPING
	LML ENTERPRISES LIVERMORE	EROSION CONTROL
	MIDSTATE BARRIER INC STOCKTON CA	SIGN STRUCTURE
	R & B PROTECTIVE COATINGS LINDEN CA	SHOP PAINTING OF BEAMS
	R E MAHER AMERICAN CANYON CA	MINOR CONCRETE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	BENTANCOURT BROS LIVERMORE CA	ELECTRICAL
	DRILL TECH ANTIOCH CA	SOIL NAIL WALLS & RELATED SHOTCRETE
	EAGLE LIFT RANCHO CUCAMONGA CA	INJECTION GROUTING
	FBD VANGUARD LIVERMORE CA	CONCRETE PAVING RAPID SET CONC, TYPE 60 BARRIER,
	FBD VANGUARD LIVERMORE CA	SEAL JOINTS
	GREEN VISTA LANDSCAPE ROCKLIN CA	TEMPORARY & PERMANENT EROSION CONTROL, HIGHWAY PLANTING
	HAYWARD BAKER CONCORD CA	RAMMED AGGREGATE PIERS & STONE COLUMNS
	LINEAR OPTIONS DURHAM CA	STRIPING AND MARKERS
	MBI STOCKTON CA	SIGN STRUCTURES
	R E MAHER AMERICAN CANYON CA	MINOR CONCRETE, FRENCH DRAIN
	SPECIALIZED EXCAVATION SERVICES CARPINTERIA CA	WIRE MESH SYSTEM

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	VIKING CONST RANCHO CORDOVA CA	SOLDIER PILE WALLS, STRUCTURE CONCRETE

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	AYALA BORING FONTANA CA	JACK 36 INCH RCP
	CARLSONS CONSTRUCTION YREKA CA	DOUBLE TWISTED WIRE MESH SYSTEMS
	CENTRAL FENCE CO SACRAMENTO CA	FENCE & GUARDRAIL
	CHRISP COMPANY FREMONT CA	STRIPING - TEMPORARY REMOVE & PERMANENT
	CIRIMEL ELECTRIC WORKS LIVERMORE CA	ELECTRICAL
	DRILLTECH ANTIOCH CA	SOIL NAIL WALL & SOLDIER PILE AND TIE BACKWALLS
	FARWEST SAFETY LODI CA	FURNISH & INSTALL MARKERS AND CRASH CUSHION
	FARWEST SAFETY LODI CA	HIGHWAY SIGNS & SAFETY CONSTRUCTION AREA SIGNS
	FARWEST SAFETY LODI CA	REMOVE & RELOCATE AND FURNISH & INSTALL HIGHWAY SIGNS

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	HARRIS SALINAS REBAR LIVERMORE CA	REBAR
	HAYWARD BAKER CONCORD CA	POLYURETHANE INVECTING AGGREGATE STONE COLUMNS
	J & M LAND RESTORATION BAKERSFIELD CA	EROSION CONTROL
	PENHALL COMPANY SACRAMENTO CA	GRIND EXISTING CONCRETE PAVEMENT
	TECHNO COATINGS ANAHEIM CA	FIELD PAINT SOLDIER PILES

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	BETINCOURT LIVERMORE CA	ELECTRICAL
	CENTRAL FENCE SACRAMENTO CA	M B G R
	CHRISP COMPANY FREMONT CA	STRIPING
	CORAL CONSTRUCTION WILSONVILLE OR	SIGN STRUCTURES
	DRILLTEK ANTIOCH CA	SOIL NAILS, ARCHITECHURAL TREATMENT, SHOTCRETE

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	DRILLTEK ANTIOCH CA	TIE BACKS
	EAGLE LIFT RANCHO CUCAMONGA CA	POLY GROUT
	HARRIS SALINAS LIVERMORE CA	REBAR
	HAYWARD BAKER CONCORD CA	STONE COLUMNS, DRILLED HOLES
	L M L LIVERMORE CA	EROSION CONTROL
	SPECIALIZED CARPENTERIA CA	WIRE MESH SYSTEMS

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	2,000.00	2,000.00
2	071324	TEMPORARY REINFORCED SILT FENCE	LF	27,400	5.00	137,000.00
3	071325	TEMPORARY FENCE (TYPE ESA)	LF	8,710	3.00	26,130.00
4	074015	TEMPORARY ACTIVE TREATMENT SYSTEM	LS	LUMP SUM	20,000.00	20,000.00
5	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	20,000.00	20,000.00
6	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	2,000.00	2,000.00
7	074028	TEMPORARY FIBER ROLL	LF	38,000	2.00	76,000.00
8	074029	TEMPORARY SILT FENCE	LF	5,000	2.00	10,000.00
9	074031	TEMPORARY GRAVEL BAG BERM	LF	200	10.00	2,000.00
10	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	19	500.00	9,500.00
11	074034	TEMPORARY COVER	SQYD	20,000	1.50	30,000.00
12	074035	TEMPORARY CHECK DAM	LF	980	5.00	4,900.00
13	074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	12	500.00	6,000.00
14	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	130	200.00	26,000.00
15	074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	90,000	.60	54,000.00
16	074041	STREET SWEEPING	LS	LUMP SUM	10,000.00	10,000.00
17	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	10,000.00	10,000.00
18	074056	RAIN EVENT ACTION PLAN	EA	80	500.00	40,000.00
19	074057	STORM WATER ANNUAL REPORT	EA	3	2,000.00	6,000.00
20	074058	STORM WATER SAMPLING AND ANALYSIS DAY	EA	26	500.00	13,000.00
21	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	600	2,400.00	1,440,000.00
22	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	10,000.00	10,000.00
23	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	370,000.00	370,000.00
24	120150	TEMPORARY PAVEMENT MARKING	SQFT	360	5.00	1,800.00
25	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	230,000	.20	46,000.00
26	120165	CHANNELIZER (SURFACE MOUNTED)	EA	140	35.00	4,900.00
27	120200	FLASHING BEACON (PORTABLE)	EA	1	500.00	500.00
28	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	5,000.00	5,000.00
29	129000	TEMPORARY RAILING (TYPE K)	LF	45,500	11.00	500,500.00
30	129100	TEMPORARY CRASH CUSHION MODULE	EA	130	150.00	19,500.00
31	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	19,200	.50	9,600.00
32	150204	ABANDON CULVERT (LF)	LF	590	20.00	11,800.00
33	150608	REMOVE CHAIN LINK FENCE	LF	2,300	1.00	2,300.00
34	150662	REMOVE METAL BEAM GUARD RAILING	LF	5,130	2.00	10,260.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
35	150667	REMOVE DOUBLE METAL BEAM BARRIER	LF	1,960	2.00	3,920.00
36	022709	REMOVE YELLOW PAINTED TRAFFIC STRIPE	LF	30,500	.20	6,100.00
37	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	61,900	.20	12,380.00
38	150712	REMOVE PAINTED PAVEMENT MARKING	SQFT	130	2.00	260.00
39	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	36,300	.20	7,260.00
40	150722	REMOVE PAVEMENT MARKER	EA	14,700	1.00	14,700.00
41	150742	REMOVE ROADSIDE SIGN	EA	7	100.00	700.00
42	150757	REMOVE SIGN STRUCTURE (EA)	EA	2	2,000.00	4,000.00
43	150809	REMOVE CULVERT (LF)	LF	5,690	10.00	56,900.00
44	150812	REMOVE PIPE (LF)	LF	8,140	10.00	81,400.00
45	150820	REMOVE INLET	EA	56	500.00	28,000.00
46	150821	REMOVE HEADWALL	EA	3	1,000.00	3,000.00
47	152390	RELOCATE ROADSIDE SIGN	EA	2	250.00	500.00
48	152394	RELOCATE SIGN STRUCTURE	EA	1	10,000.00	10,000.00
49	152609	MODIFY INLET TO MANHOLE	EA	1	2,000.00	2,000.00
50	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	9,300	1.00	9,300.00
51	153230	REMOVE CONCRETE BARRIER (TYPE 50)	LF	5,150	10.00	51,500.00
52	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	25,000.00	25,000.00
53	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	250,000.00	250,000.00
54	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	25,000.00	25,000.00
55	190101	ROADWAY EXCAVATION	CY	106,000	5.00	530,000.00
56	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,500.00	2,500.00
57	190111	ADL BURIAL LOCATION REPORT	LS	LUMP SUM	1,000.00	1,000.00
58	190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	17,800	5.00	89,000.00
59 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	CY	1,980	10.00	19,800.00
60 (F)	192049	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	CY	12,750	5.00	63,750.00
61 (F)	192055	STRUCTURE EXCAVATION (SOIL NAIL WALL)	CY	2,890	20.00	57,800.00
62 (F)	192057	STRUCTURE EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	CY	1,780	5.00	8,900.00
63 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	CY	1,570	50.00	78,500.00
64 (F)	193028	STRUCTURE BACKFILL (SOIL NAIL WALL)	CY	464	50.00	23,200.00
65 (F)	193029	STRUCTURE BACKFILL (SOLDIER PILE WALL)	CY	9,030	10.00	90,300.00
66 (F)	193116	CONCRETE BACKFILL (SOLDIER PILE WALL)	CY	1,192	170.00	202,640.00
67 (F)	193119	LEAN CONCRETE BACKFILL	CY	1,469	180.00	264,420.00
68	194001	DITCH EXCAVATION	CY	1,730	10.00	17,300.00
69	200001	HIGHWAY PLANTING	LS	LUMP SUM	10,000.00	10,000.00
70	020912	IMPORTED BIOFILTRATION SOIL	CY	97	60.00	5,820.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
71	203002	EROSION CONTROL (COMPOST BLANKET)	CY	22	100.00	2,200.00
72	203021	FIBER ROLLS	LF	34,400	1.75	60,200.00
73	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	8	500.00	4,000.00
74	203031	EROSION CONTROL (HYDROSEED) (SQFT)	SQFT	457,000	.06	27,420.00
75	203034	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	130,000	.50	65,000.00
76	250401	CLASS 4 AGGREGATE SUBBASE	CY	11,800	25.00	295,000.00
77	270065	ASPHALTIC EMULSION (CURING SEAL)	TON	0.7	2,000.00	1,400.00
78	280000	LEAN CONCRETE BASE	CY	8,730	120.00	1,047,600.00
79	390131	HOT MIX ASPHALT	TON	40,000	75.00	3,000,000.00
80	390134	HOT MIX ASPHALT (OPEN GRADED)	TON	9,860	65.00	640,900.00
81	390135	HOT MIX ASPHALT (LEVELING)	TON	9,670	75.00	725,250.00
82	390140	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	19,300	70.00	1,351,000.00
83	393003	GEOSYNTHETIC PAVEMENT INTERLAYER	SQYD	73,600	1.00	73,600.00
84	394060	DATA CORE	LS	LUMP SUM	5,000.00	5,000.00
85	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	190	1.00	190.00
86	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	15,300	1.00	15,300.00
87	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	75	1.00	75.00
88	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	4,930	5.00	24,650.00
89	397005	TACK COAT	TON	270	1.00	270.00
90	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	18,700	128.00	2,393,600.00
91	020913	JOINTED PLAIN CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	CY	2,100	400.00	840,000.00
92	404092	SEAL PAVEMENT JOINT	LF	43,300	3.00	129,900.00
93	404093	SEAL ISOLATION JOINT	LF	1,000	3.00	3,000.00
94	020914	CONCRETE BASE (RAPID STRENGTH CONCRETE)	CY	190	400.00	76,000.00
95	411105	INDIVIDUAL SLAB REPLACEMENT (RSC)	CY	7,760	315.00	2,444,400.00
96	415101	CRACK EXISTING CONCRETE PAVEMENT	SQYD	66,500	.40	26,600.00
97	416101	PAVEMENT TRANSITION TAPER	SQYD	6,470	10.00	64,700.00
98	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	8,220	10.00	82,200.00
99	043627	SOIL NAIL ASSEMBLY	LF	61,419	17.00	1,044,123.00
100	043172	30" DRILLED HOLE	LF	15,286	36.00	550,296.00
101	043173	STEEL SOLDIER PILE (W 14 X 211)	LF	15,240	170.00	2,590,800.00
102	043628	TIEBACK ANCHOR	EA	469	2,500.00	1,172,500.00
103 (F)	043174	STRUCTURAL CONCRETE, WALER	CY	802	400.00	320,800.00
104 (F)	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	820	500.00	410,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
105 (F)	510072	STRUCTURAL CONCRETE, BARRIER SLAB	CY	752	600.00	451,200.00
106 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	487	1,000.00	487,000.00
107 (F)	511035	ARCHITECTURAL TREATMENT	SQFT	35,060	2.70	94,662.00
108	515020	REFINISH BRIDGE DECK	SQFT	1,605	20.00	32,100.00
109	020915	DOUBLE TWISTED WIRE MESH SYSTEM	SQFT	49,500	3.50	173,250.00
110	020916	ANCHORED WIRE MESH SYSTEM	SQFT	56,700	10.00	567,000.00
111 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	703,700	1.00	703,700.00
112 (F)	530100	SHOTCRETE	CY	2,263	300.00	678,900.00
113 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	57,008	3.75	213,780.00
114 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	57,008	.25	14,252.00
115	560233	FURNISH FORMED PANEL SIGN (OVERHEAD)	SQFT	720	15.00	10,800.00
116	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	18	15.00	270.00
117	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	330	15.00	4,950.00
118	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	30	15.00	450.00
119	560252	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	91	20.00	1,820.00
120	561016	60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	LF	98	800.00	78,400.00
121	566011	ROADSIDE SIGN - ONE POST	EA	18	250.00	4,500.00
122	566012	ROADSIDE SIGN - TWO POST	EA	3	400.00	1,200.00
123 (F)	575004	TIMBER LAGGING	MFBM	197	900.00	177,300.00
124	043175	CLEAN AND PAINT STEEL SOLDIER PILE	LS	LUMP SUM	40,000.00	40,000.00
125	597601	PREPARE AND STAIN CONCRETE	SQFT	71,547	2.20	157,403.40
126	620101	18" ALTERNATIVE PIPE CULVERT (TYPE A)	LF	3,080	60.00	184,800.00
127	620102	18" ALTERNATIVE PIPE CULVERT (TYPE B)	LF	670	50.00	33,500.00
128	620141	24" ALTERNATIVE PIPE CULVERT (TYPE A)	LF	930	60.00	55,800.00
129	620142	24" ALTERNATIVE PIPE CULVERT (TYPE B)	LF	950	60.00	57,000.00
130	620221	36" ALTERNATIVE PIPE CULVERT (TYPE A)	LF	640	90.00	57,600.00
131	020917	TRENCH DRAIN	LF	750	80.00	60,000.00
132	650014	18" REINFORCED CONCRETE PIPE	LF	480	200.00	96,000.00
133	650018	24" REINFORCED CONCRETE PIPE	LF	180	250.00	45,000.00
134	650026	36" REINFORCED CONCRETE PIPE	LF	200	250.00	50,000.00
135	650034	48" REINFORCED CONCRETE PIPE	LF	2,400	200.00	480,000.00
136	655424	JACKED 36" REINFORCED CONCRETE PIPE (CLASS IV)	LF	220	1,000.00	220,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
137	665012	12" CORRUGATED STEEL PIPE (.079" THICK)	LF	221	100.00	22,100.00
138	665017	18" CORRUGATED STEEL PIPE (.079" THICK)	LF	1,150	100.00	115,000.00
139	665023	24" CORRUGATED STEEL PIPE (.079" THICK)	LF	1,450	120.00	174,000.00
140	665036	36" CORRUGATED STEEL PIPE (.079" THICK)	LF	256	150.00	38,400.00
141	665717	18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)	LF	1,330	80.00	106,400.00
142	680902	6" PERFORATED PLASTIC PIPE UNDERDRAIN	LF	1,220	10.00	12,200.00
143	680903	6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN	LF	30	20.00	600.00
144	680905	8" PERFORATED PLASTIC PIPE UNDERDRAIN	LF	13,300	20.00	266,000.00
145	020918	8" NON-PERFORATED PLASTIC PIPE UNDERDRAIN	LF	280	30.00	8,400.00
146	681132	GEOCOMPOSITE DRAIN	SQFT	13,240	2.00	26,480.00
147	022711	PERMEABLE MATERIAL	CY	601	50.00	30,050.00
148	020919	GEOMEMBRANE (TYPE B)	SQYD	1,230	20.00	24,600.00
149	682049	CLASS 3 PERMEABLE MATERIAL (BLANKET)	CY	19,200	40.00	768,000.00
150	700638	36" CORRUGATED STEEL PIPE INLET (.079" THICK)	LF	18	500.00	9,000.00
151	703233	GRATED LINE DRAIN	LF	340	125.00	42,500.00
152	703555	18" WELDED STEEL PIPE (.250" THICK)	LF	28	200.00	5,600.00
153	705307	12" ALTERNATIVE FLARED END SECTION	EA	1	500.00	500.00
154	705311	18" ALTERNATIVE FLARED END SECTION	EA	1	500.00	500.00
155	705315	24" ALTERNATIVE FLARED END SECTION	EA	1	500.00	500.00
156	709522	INLET DEPRESSION	EA	6	2,000.00	12,000.00
157	719589	MINOR CONCRETE (BACKFILL)	CY	15	150.00	2,250.00
158	020920	POLYURETHANE INJECTION GROUTING	LB	56,600	7.00	396,200.00
159	022712	ROCK SLOPE PROTECTION (BACKING NO. 1 METHOD B)	CY	19	200.00	3,800.00
160	022713	MINOR CONCRETE (CHANNEL LINING)	CY	4	1,000.00	4,000.00
161	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	10,500	1.00	10,500.00
162	730040	MINOR CONCRETE (GUTTER) (LF)	LF	2,520	20.00	50,400.00
163	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	3	700.00	2,100.00
164	020921	WATER QUALITY WEIR	EA	16	3,000.00	48,000.00
165 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	70,758	1.00	70,758.00
166 (F)	750500	MISCELLANEOUS METAL	LB	3,178	10.00	31,780.00
167	820107	DELINEATOR (CLASS 1)	EA	130	35.00	4,550.00
168	820112	MARKER (CULVERT)	EA	39	50.00	1,950.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
169	820130	OBJECT MARKER	EA	14	50.00	700.00
170	820151	OBJECT MARKER (TYPE L-1)	EA	4	50.00	200.00
171	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	870	20.00	17,400.00
172	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	1,270	40.00	50,800.00
173 (F)	833020	CHAIN LINK RAILING	LF	2,520	40.00	100,800.00
174	839302	SINGLE THRIE BEAM BARRIER (WOOD POST)	LF	490	30.00	14,700.00
175	839311	DOUBLE THRIE BEAM BARRIER (WOOD POST)	LF	770	40.00	30,800.00
176	839541	TRANSITION RAILING (TYPE WB)	EA	3	3,000.00	9,000.00
177	020922	TRANSITION RAILING (TYPE WB) (MODIFIED)	EA	1	3,000.00	3,000.00
178	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	4	750.00	3,000.00
179	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	2	2,500.00	5,000.00
180	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	5	2,000.00	10,000.00
181	839591	CRASH CUSHION, SAND FILLED	EA	1	5,000.00	5,000.00
182	839701	CONCRETE BARRIER (TYPE 60)	LF	990	40.00	39,600.00
183 (F)	839702	CONCRETE BARRIER (TYPE 60A)	LF	2,014	35.00	70,490.00
184	839703	CONCRETE BARRIER (TYPE 60C)	LF	5,950	50.00	297,500.00
185 (F)	839704	CONCRETE BARRIER (TYPE 60D)	LF	3,259	35.00	114,065.00
186 (F)	043176	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	963	80.00	77,040.00
187 (F)	839736	CONCRETE BARRIER (TYPE 742A)	LF	880	100.00	88,000.00
188	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	47,500	.40	19,000.00
189	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	880	1.00	880.00
190	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	420	4.00	1,680.00
191	020923	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 34-14)	LF	88,800	.25	22,200.00
192	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	310	1.00	310.00
193	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	18,200	2.00	36,400.00
194	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	6,460	3.00	19,380.00
195	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,000.00	2,000.00
196	860415	LIGHTING (STAGE CONSTRUCTION)	LS	LUMP SUM	10,000.00	10,000.00
197	860460	LIGHTING AND SIGN ILLUMINATION	LS	LUMP SUM	50,000.00	50,000.00
198	020924	TRAFFIC OPERATIONS SYSTEM	LS	LUMP SUM	100,000.00	100,000.00
199	020925	ROADWAY WEATHER INFORMATION	LS	LUMP SUM	50,000.00	50,000.00
200	021889	RAMMED AGGREGATE PIERS/STONE COLUMNS	LF	12,600	26.00	327,600.00
201	074044	TEMPORARY CONSTRUCTION ROADWAY	CY	1,200	25.00	30,000.00
202	620061	12" ALTERNATIVE PIPE CULVERT (TYPE A)	LF	770	50.00	38,500.00
203	721410	CONCRETE (GUTTER LINING)	CY	68	500.00	34,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
204	021891	CONCRETE BACKFILL (RAPID STRENGTH CONCRETE)	CY	347	175.00	60,725.00
205	999990	MOBILIZATION	LS	LUMP SUM	3,730,000.00	3,730,000.00
					TOTAL	37,473,039.40

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	4,000.00	4000.00	4,000.00	4000.00	4,000.00	4000.00	9,500.00	9500.00
2	4.70	128780.00	8.00	219200.00	5.00	137000.00	7.65	209610.00
3	2.00	17420.00	3.50	30485.00	2.50	21775.00	2.60	22646.00
4	20,000.00	20000.00	20,000.00	20000.00	13,000.00	13000.00	10,710.00	10710.00
5	100,000.00	100000.00	40,000.00	40000.00	60,000.00	60000.00	13,000.00	13000.00
6	4,000.00	4000.00	4,000.00	4000.00	2,500.00	2500.00	2,652.00	2652.00
7	2.40	91200.00	2.25	85500.00	3.00	114000.00	3.45	131100.00
8	2.50	12500.00	2.25	11250.00	2.00	10000.00	2.36	11800.00
9	15.00	3000.00	10.00	2000.00	7.00	1400.00	9.18	1836.00
10	2,200.00	41800.00	1,000.00	19000.00	1,500.00	28500.00	1,700.00	32300.00
11	2.50	50000.00	2.00	40000.00	1.75	35000.00	2.45	49000.00
12	6.00	5880.00	5.00	4900.00	6.00	5880.00	6.78	6644.40
13	500.00	6000.00	750.00	9000.00	750.00	9000.00	510.00	6120.00
14	300.00	39000.00	125.00	16250.00	150.00	19500.00	224.40	29172.00
15	.85	76500.00	.65	58500.00	.70	63000.00	.71	63900.00
16	60,000.00	60000.00	10,000.00	10000.00	15,000.00	15000.00	10,920.00	10920.00
17	25,000.00	25000.00	4,000.00	4000.00	14,800.00	14800.00	10,200.00	10200.00
18	500.00	40000.00	500.00	40000.00	500.00	40000.00	500.00	40000.00
19	2,000.00	6000.00	2,000.00	6000.00	2,000.00	6000.00	2,000.00	6000.00
20	125.00	3250.00	500.00	13000.00	400.00	10400.00	412.75	10731.50
21	1,000.00	600000.00	1,000.00	600000.00	1,940.00	1164000.00	1,630.00	978000.00
22	15,000.00	15000.00	10,000.00	10000.00	14,000.00	14000.00	11,220.00	11220.00
23	175,000.00	175000.00	200,000.00	200000.00	350,000.00	350000.00	258,000.00	258000.00
24	3.00	1080.00	4.00	1440.00	5.00	1800.00	4.08	1468.80
25	.30	69000.00	.30	69000.00	.30	69000.00	.31	71300.00
26	30.00	4200.00	45.00	6300.00	35.00	4900.00	30.60	4284.00
27	5,000.00	5000.00	1,500.00	1500.00	2,500.00	2500.00	1,600.00	1600.00
28	7,500.00	7500.00	15,000.00	15000.00	20,000.00	20000.00	12,600.00	12600.00
29	7.25	329875.00	7.00	318500.00	8.00	364000.00	9.45	429975.00
30	125.00	16250.00	50.00	6500.00	90.00	11700.00	350.00	45500.00
31	.70	13440.00	.70	13440.00	.70	13440.00	.71	13632.00
32	30.00	17700.00	15.00	8850.00	14.00	8260.00	24.50	14455.00
33	2.50	5750.00	2.00	4600.00	4.00	9200.00	4.08	9384.00
34	6.00	30780.00	4.00	20520.00	4.50	23085.00	5.51	28266.30
35	8.00	15680.00	4.00	7840.00	6.50	12740.00	9.79	19188.40
36	.40	12200.00	.40	12200.00	.20	6100.00	.41	12505.00
37	.35	21665.00	.40	24760.00	.25	15475.00	.36	22284.00
38	3.00	390.00	3.00	390.00	3.00	390.00	3.06	397.80
39	.50	18150.00	.50	18150.00	.25	9075.00	.51	18513.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
40	1.00	14700.00	1.00	14700.00	1.00	14700.00	1.02	14994.00
41	100.00	700.00	100.00	700.00	100.00	700.00	102.00	714.00
42	4,500.00	9000.00	2,100.00	4200.00	2,100.00	4200.00	4,080.00	8160.00
43	13.00	73970.00	4.00	22760.00	8.00	45520.00	7.35	41821.50
44	7.50	61050.00	4.00	32560.00	6.00	48840.00	6.35	51689.00
45	800.00	44800.00	700.00	39200.00	500.00	28000.00	240.00	13440.00
46	1,400.00	4200.00	700.00	2100.00	1,100.00	3300.00	480.00	1440.00
47	200.00	400.00	200.00	400.00	200.00	400.00	204.00	408.00
48	10,000.00	10000.00	10,000.00	10000.00	10,000.00	10000.00	12,240.00	12240.00
49	2,000.00	2000.00	1,500.00	1500.00	2,100.00	2100.00	1,530.00	1530.00
50	4.75	44175.00	3.00	27900.00	4.00	37200.00	2.15	19995.00
51	8.20	42230.00	10.00	51500.00	8.50	43775.00	11.75	60512.50
52	25,000.00	25000.00	25,000.00	25000.00	10,000.00	10000.00	28,050.00	28050.00
53	50,000.00	50000.00	30,000.00	30000.00	55,000.00	55000.00	40,800.00	40800.00
54	20,000.00	20000.00	20,000.00	20000.00	25,000.00	25000.00	10,000.00	10000.00
55	8.50	901000.00	.01	1060.00	10.20	1081200.00	8.90	943400.00
56	3,000.00	3000.00	3,000.00	3000.00	1,000.00	1000.00	2,550.00	2550.00
57	3,000.00	3000.00	3,000.00	3000.00	5,000.00	5000.00	3,060.00	3060.00
58	10.50	186900.00	5.00	89000.00	15.00	267000.00	14.50	258100.00
59	19.00	37620.00	30.00	59400.00	40.00	79200.00	14.25	28215.00
60	13.00	165750.00	20.00	255000.00	4.70	59925.00	14.75	188062.50
61	26.00	75140.00	12.00	34680.00	200.00	578000.00	29.30	84677.00
62	13.00	23140.00	25.00	44500.00	15.00	26700.00	18.40	32752.00
63	24.00	37680.00	30.00	47100.00	30.00	47100.00	44.65	70100.50
64	26.00	12064.00	25.00	11600.00	90.00	41760.00	32.00	14848.00
65	14.00	126420.00	20.00	180600.00	17.00	153510.00	14.00	126420.00
66	275.00	327800.00	270.00	321840.00	115.00	137080.00	194.00	231248.00
67	250.00	367250.00	250.00	367250.00	100.00	146900.00	199.00	292331.00
68	13.00	22490.00	18.00	31140.00	12.00	20760.00	13.45	23268.50
69	7,500.00	7500.00	8,000.00	8000.00	15,000.00	15000.00	37,854.00	37854.00
70	90.00	8730.00	70.00	6790.00	145.00	14065.00	87.50	8487.50
71	160.00	3520.00	165.00	3630.00	164.00	3608.00	167.30	3680.60
72	3.10	106640.00	2.00	68800.00	3.12	107328.00	3.18	109392.00
73	500.00	4000.00	650.00	5200.00	500.00	4000.00	510.00	4080.00
74	.08	36560.00	.09	41130.00	.08	36560.00	.07	31990.00
75	.50	65000.00	.40	52000.00	.48	62400.00	.49	63700.00
76	22.00	259600.00	25.00	295000.00	23.50	277300.00	10.50	123900.00
77	2,500.00	1750.00	600.00	420.00	4,000.00	2800.00	3,948.00	2763.60
78	115.00	1003950.00	125.00	1091250.00	118.00	1030140.00	120.40	1051092.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
79	80.00	3200000.00	75.00	3000000.00	77.00	3080000.00	74.45	2978000.00
80	95.00	936700.00	85.00	838100.00	75.00	739500.00	78.40	773024.00
81	87.00	841290.00	90.00	870300.00	73.00	705910.00	87.40	845158.00
82	106.00	2045800.00	93.00	1794900.00	84.00	1621200.00	91.30	1762090.00
83	1.60	117760.00	1.60	117760.00	1.56	114816.00	1.56	114816.00
84	8,000.00	8000.00	5,000.00	5000.00	7,500.00	7500.00	6,250.00	6250.00
85	2.00	380.00	1.50	285.00	1.00	190.00	1.10	209.00
86	.90	13770.00	1.50	22950.00	1.10	16830.00	1.10	16830.00
87	2.00	150.00	1.50	112.50	1.00	75.00	1.10	82.50
88	2.50	12325.00	10.00	49300.00	2.60	12818.00	18.00	88740.00
89	600.00	162000.00	1.00	270.00	450.00	121500.00	696.00	187920.00
90	135.00	2524500.00	150.00	2805000.00	133.00	2487100.00	138.72	2594064.00
91	390.00	819000.00	380.00	798000.00	350.00	735000.00	408.00	856800.00
92	2.90	125570.00	4.00	173200.00	2.88	124704.00	2.94	127302.00
93	3.00	3000.00	4.00	4000.00	2.88	2880.00	2.94	2940.00
94	355.00	67450.00	210.00	39900.00	300.00	57000.00	366.18	69574.20
95	310.00	2405600.00	360.00	2793600.00	310.00	2405600.00	320.28	2485372.80
96	.70	46550.00	.50	33250.00	.59	39235.00	.54	35910.00
97	8.30	53701.00	10.00	64700.00	16.00	103520.00	6.50	42055.00
98	10.00	82200.00	5.50	45210.00	11.00	90420.00	10.71	88036.20
99	19.00	1166961.00	19.00	1166961.00	18.00	1105542.00	20.20	1240663.80
100	30.00	458580.00	38.00	580868.00	24.00	366864.00	35.70	545710.20
101	160.00	2438400.00	175.00	2667000.00	140.00	2133600.00	183.60	2798064.00
102	2,500.00	1172500.00	2,400.00	1125600.00	1,980.00	928620.00	2,586.00	1212834.00
103	750.00	601500.00	450.00	360900.00	360.00	288720.00	423.30	339486.60
104	425.00	348500.00	385.00	315700.00	425.00	348500.00	530.40	434928.00
105	450.00	338400.00	400.00	300800.00	485.00	364720.00	591.60	444883.20
106	900.00	438300.00	950.00	462650.00	1,050.00	511350.00	1,107.00	539109.00
107	2.70	94662.00	7.25	254185.00	7.25	254185.00	2.75	96415.00
108	18.00	28890.00	8.00	12840.00	28.00	44940.00	26.52	42564.60
109	3.70	183150.00	3.75	185625.00	3.75	185625.00	3.83	189585.00
110	10.50	595350.00	11.00	623700.00	10.60	601020.00	11.17	633339.00
111	1.00	703700.00	1.00	703700.00	1.03	724811.00	1.09	767033.00
112	330.00	746790.00	375.00	848625.00	360.00	814680.00	280.50	634771.50
113	3.50	199528.00	3.50	199528.00	3.50	199528.00	3.70	210929.60
114	.25	14252.00	.15	8551.20	.15	8551.20	.15	8551.20
115	15.00	10800.00	11.00	7920.00	16.00	11520.00	11.22	8078.40
116	18.00	324.00	11.00	198.00	14.00	252.00	18.40	331.20
117	15.00	4950.00	11.00	3630.00	15.00	4950.00	18.36	6058.80

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
118	15.00	450.00	11.00	330.00	16.00	480.00	22.44	673.20
119	15.00	1365.00	11.00	1001.00	17.00	1547.00	22.45	2042.95
120	1,200.00	117600.00	1,200.00	117600.00	1,200.00	117600.00	1,224.00	119952.00
121	250.00	4500.00	275.00	4950.00	245.00	4410.00	290.70	5232.60
122	800.00	2400.00	400.00	1200.00	660.00	1980.00	816.00	2448.00
123	2,700.00	531900.00	1,750.00	344750.00	2,000.00	394000.00	1,581.00	311457.00
124	150,000.00	150000.00	185,000.00	185000.00	125,000.00	125000.00	40,800.00	40800.00
125	2.00	143094.00	2.65	189599.55	2.00	143094.00	2.05	146671.35
126	62.00	190960.00	50.00	154000.00	55.00	169400.00	41.95	129206.00
127	67.00	44890.00	50.00	33500.00	55.00	36850.00	52.05	34873.50
128	100.00	93000.00	75.00	69750.00	72.00	66960.00	56.30	52359.00
129	95.00	90250.00	75.00	71250.00	72.00	68400.00	56.25	53437.50
130	135.00	86400.00	100.00	64000.00	128.00	81920.00	81.45	52128.00
131	145.00	108750.00	100.00	75000.00	95.00	71250.00	208.08	156060.00
132	230.00	110400.00	150.00	72000.00	194.00	93120.00	128.35	61608.00
133	300.00	54000.00	160.00	28800.00	216.00	38880.00	128.25	23085.00
134	250.00	50000.00	160.00	32000.00	220.00	44000.00	144.15	28830.00
135	190.00	456000.00	200.00	480000.00	200.00	480000.00	186.00	446400.00
136	480.00	105600.00	900.00	198000.00	490.00	107800.00	935.00	205700.00
137	75.00	16575.00	65.00	14365.00	50.00	11050.00	50.60	11182.60
138	65.00	74750.00	70.00	80500.00	44.00	50600.00	43.40	49910.00
139	70.00	101500.00	80.00	116000.00	47.00	68150.00	52.50	76125.00
140	110.00	28160.00	100.00	25600.00	95.00	24320.00	67.95	17395.20
141	100.00	133000.00	90.00	119700.00	63.00	83790.00	71.20	94696.00
142	14.00	17080.00	20.00	24400.00	10.00	12200.00	3.80	4636.00
143	50.00	1500.00	20.00	600.00	13.00	390.00	28.60	858.00
144	15.00	199500.00	15.00	199500.00	17.00	226100.00	13.55	180215.00
145	25.00	7000.00	15.00	4200.00	22.00	6160.00	37.00	10360.00
146	3.20	42368.00	3.50	46340.00	7.50	99300.00	2.30	30452.00
147	33.00	19833.00	40.00	24040.00	31.00	18631.00	37.85	22747.85
148	18.00	22140.00	18.00	22140.00	1.00	1230.00	14.70	18081.00
149	46.00	883200.00	35.00	672000.00	39.00	748800.00	47.75	916800.00
150	1,000.00	18000.00	700.00	12600.00	370.00	6660.00	773.00	13914.00
151	120.00	40800.00	70.00	23800.00	60.00	20400.00	57.50	19550.00
152	380.00	10640.00	230.00	6440.00	210.00	5880.00	250.00	7000.00
153	600.00	600.00	250.00	250.00	130.00	130.00	95.00	95.00
154	800.00	800.00	250.00	250.00	170.00	170.00	122.00	122.00
155	1,000.00	1000.00	250.00	250.00	225.00	225.00	172.00	172.00
156	750.00	4500.00	800.00	4800.00	1,250.00	7500.00	816.00	4896.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
157	250.00	3750.00	110.00	1650.00	120.00	1800.00	103.00	1545.00
158	7.00	396200.00	7.00	396200.00	7.00	396200.00	7.12	402992.00
159	350.00	6650.00	200.00	3800.00	220.00	4180.00	157.00	2983.00
160	1,200.00	4800.00	1,400.00	5600.00	750.00	3000.00	765.00	3060.00
161	1.80	18900.00	.75	7875.00	1.24	13020.00	1.20	12600.00
162	30.00	75600.00	35.00	88200.00	32.00	80640.00	19.69	49618.80
163	700.00	2100.00	700.00	2100.00	625.00	1875.00	637.50	1912.50
164	3,000.00	48000.00	3,000.00	48000.00	2,200.00	35200.00	3,056.00	48896.00
165	1.00	70758.00	1.00	70758.00	.50	35379.00	1.45	102599.10
166	12.00	38136.00	8.00	25424.00	12.00	38136.00	2.05	6514.90
167	40.00	5200.00	30.00	3900.00	25.00	3250.00	40.80	5304.00
168	40.00	1560.00	30.00	1170.00	49.00	1911.00	40.80	1591.20
169	40.00	560.00	35.00	490.00	29.00	406.00	40.80	571.20
170	40.00	160.00	35.00	140.00	50.00	200.00	40.80	163.20
171	22.00	19140.00	20.00	17400.00	20.00	17400.00	22.44	19522.80
172	80.00	101600.00	60.00	76200.00	65.00	82550.00	58.14	73837.80
173	45.00	113400.00	45.00	113400.00	46.00	115920.00	46.16	116323.20
174	35.00	17150.00	25.00	12250.00	25.00	12250.00	36.72	17992.80
175	43.00	33110.00	35.00	26950.00	37.00	28490.00	44.88	34557.60
176	3,200.00	9600.00	2,750.00	8250.00	3,200.00	9600.00	3,264.00	9792.00
177	3,500.00	3500.00	2,350.00	2350.00	3,500.00	3500.00	3,570.00	3570.00
178	800.00	3200.00	650.00	2600.00	800.00	3200.00	816.00	3264.00
179	2,500.00	5000.00	2,600.00	5200.00	2,500.00	5000.00	2,550.00	5100.00
180	2,100.00	10500.00	2,000.00	10000.00	2,100.00	10500.00	2,142.00	10710.00
181	6,000.00	6000.00	5,600.00	5600.00	3,850.00	3850.00	6,426.00	6426.00
182	40.00	39600.00	42.00	41580.00	46.00	45540.00	46.51	46044.90
183	40.00	80560.00	40.00	80560.00	39.00	78546.00	39.80	80157.20
184	48.00	285600.00	58.00	345100.00	48.50	288575.00	49.47	294346.50
185	40.00	130360.00	34.00	110806.00	44.00	143396.00	45.00	146655.00
186	75.00	72225.00	76.00	73188.00	110.00	105930.00	112.20	108048.60
187	85.00	74800.00	85.00	74800.00	80.00	70400.00	61.20	53856.00
188	.40	19000.00	.60	28500.00	.60	28500.00	.61	28975.00
189	1.50	1320.00	2.00	1760.00	.90	792.00	2.04	1795.20
190	5.00	2100.00	5.00	2100.00	5.00	2100.00	5.10	2142.00
191	.20	17760.00	.45	39960.00	.45	39960.00	.46	40848.00
192	1.00	310.00	.45	139.50	.50	155.00	.46	142.60
193	1.60	29120.00	2.00	36400.00	2.00	36400.00	2.04	37128.00
194	3.00	19380.00	3.65	23579.00	3.25	20995.00	3.72	24031.20
195	2,000.00	2000.00	1,500.00	1500.00	1,500.00	1500.00	1,530.00	1530.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
196	30,000.00	30000.00	35,000.00	35000.00	12,000.00	12000.00	12,240.00	12240.00
197	110,000.00	110000.00	70,000.00	70000.00	69,690.80	69690.80	71,084.00	71084.00
198	110,000.00	110000.00	100,000.00	100000.00	98,500.00	98500.00	100,470.00	100470.00
199	60,000.00	60000.00	80,000.00	80000.00	80,000.00	80000.00	81,600.00	81600.00
200	25.00	315000.00	28.00	352800.00	25.00	315000.00	26.78	337428.00
201	50.00	60000.00	1.00	1200.00	34.00	40800.00	61.70	74040.00
202	50.00	38500.00	40.00	30800.00	20.00	15400.00	33.55	25833.50
203	850.00	57800.00	500.00	34000.00	650.00	44200.00	393.00	26724.00
204	270.00	93690.00	370.00	128390.00	400.00	138800.00	307.50	106702.50
205	1,850,000.00	1850000.00	3,175,000.00	3175000.00	3,600,000.00	3600000.00	2,500,000.00	2500000.00
TOT		37,751,206.00		37,887,978.75		38,224,281.00		38,396,132.25

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
1	6,200.00	6200.00	30,000.00	30000.00
2	5.50	150700.00	4.00	109600.00
3	2.60	22646.00	3.00	26130.00
4	21,000.00	21000.00	18,000.00	18000.00
5	68,000.00	68000.00	50,000.00	50000.00
6	7,000.00	7000.00	4,000.00	4000.00
7	2.40	91200.00	2.00	76000.00
8	2.50	12500.00	3.00	15000.00
9	7.40	1480.00	15.00	3000.00
10	1,900.00	36100.00	2,000.00	38000.00
11	2.80	56000.00	1.00	20000.00
12	7.40	7252.00	5.00	4900.00
13	800.00	9600.00	900.00	10800.00
14	165.00	21450.00	250.00	32500.00
15	.75	67500.00	.50	45000.00
16	90,000.00	90000.00	70,000.00	70000.00
17	25,500.00	25500.00	20,000.00	20000.00
18	500.00	40000.00	500.00	40000.00
19	2,000.00	6000.00	2,000.00	6000.00
20	210.00	5460.00	350.00	9100.00
21	1,500.00	900000.00	3,000.00	1800000.00
22	10,000.00	10000.00	20,000.00	20000.00
23	300,000.00	300000.00	500,000.00	500000.00
24	3.00	1080.00	5.00	1800.00
25	.30	69000.00	.10	23000.00
26	26.00	3640.00	40.00	5600.00
27	475.00	475.00	3,000.00	3000.00
28	25,000.00	25000.00	10,000.00	10000.00
29	10.50	477750.00	7.00	318500.00
30	150.00	19500.00	150.00	19500.00
31	.45	8640.00	.80	15360.00
32	20.00	11800.00	20.00	11800.00
33	4.50	10350.00	2.00	4600.00
34	8.50	43605.00	4.00	20520.00
35	9.00	17640.00	4.00	7840.00
36	.35	10675.00	.50	15250.00
37	.30	18570.00	.30	18570.00
38	2.50	325.00	10.00	1300.00
39	.40	14520.00	.40	14520.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
40	.80	11760.00	1.00	14700.00
41	80.00	560.00	125.00	875.00
42	3,250.00	6500.00	5,200.00	10400.00
43	12.50	71125.00	12.00	68280.00
44	3.75	30525.00	8.00	65120.00
45	1,250.00	70000.00	800.00	44800.00
46	850.00	2550.00	1,200.00	3600.00
47	240.00	480.00	200.00	400.00
48	7,500.00	7500.00	8,500.00	8500.00
49	2,650.00	2650.00	1,800.00	1800.00
50	1.50	13950.00	5.00	46500.00
51	8.00	41200.00	7.00	36050.00
52	7,500.00	7500.00	25,000.00	25000.00
53	35,000.00	35000.00	50,000.00	50000.00
54	40,000.00	40000.00	15,000.00	15000.00
55	8.50	901000.00	14.00	1484000.00
56	6,000.00	6000.00	5,000.00	5000.00
57	4,000.00	4000.00	3,000.00	3000.00
58	9.00	160200.00	10.00	178000.00
59	16.00	31680.00	16.00	31680.00
60	16.00	204000.00	12.00	153000.00
61	21.00	60690.00	23.00	66470.00
62	9.00	16020.00	10.00	17800.00
63	41.00	64370.00	30.00	47100.00
64	26.00	12064.00	30.00	13920.00
65	17.00	153510.00	20.00	180600.00
66	110.00	131120.00	220.00	262240.00
67	88.00	129272.00	200.00	293800.00
68	7.00	12110.00	12.00	20760.00
69	8,000.00	8000.00	12,000.00	12000.00
70	100.00	9700.00	120.00	11640.00
71	170.00	3740.00	170.00	3740.00
72	3.30	113520.00	4.00	137600.00
73	500.00	4000.00	900.00	7200.00
74	.10	45700.00	.10	45700.00
75	.50	65000.00	.50	65000.00
76	23.00	271400.00	24.00	283200.00
77	1,060.00	742.00	2,500.00	1750.00
78	111.00	969030.00	105.00	916650.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
79	80.00	3200000.00	80.00	3200000.00
80	87.00	857820.00	73.00	719780.00
81	86.00	831620.00	73.00	705910.00
82	106.00	2045800.00	100.00	1930000.00
83	1.50	110400.00	1.00	73600.00
84	3,000.00	3000.00	7,500.00	7500.00
85	1.00	190.00	2.00	380.00
86	1.00	15300.00	2.00	30600.00
87	1.00	75.00	2.00	150.00
88	5.00	24650.00	5.00	24650.00
89	750.00	202500.00	1.00	270.00
90	140.00	2618000.00	160.00	2992000.00
91	350.00	735000.00	325.00	682500.00
92	3.00	129900.00	2.00	86600.00
93	4.50	4500.00	3.00	3000.00
94	420.00	79800.00	400.00	76000.00
95	350.00	2716000.00	400.00	3104000.00
96	.65	43225.00	.60	39900.00
97	9.00	58230.00	8.00	51760.00
98	13.00	106860.00	8.00	65760.00
99	20.00	1228380.00	19.00	1166961.00
100	32.00	489152.00	27.00	412722.00
101	180.00	2743200.00	170.00	2590800.00
102	2,700.00	1266300.00	2,600.00	1219400.00
103	470.00	376940.00	1,100.00	882200.00
104	410.00	336200.00	405.00	332100.00
105	390.00	293280.00	420.00	315840.00
106	1,270.00	618490.00	1,000.00	487000.00
107	8.00	280480.00	6.50	227890.00
108	18.00	28890.00	15.00	24075.00
109	4.00	198000.00	3.00	148500.00
110	12.00	680400.00	8.00	453600.00
111	1.10	774070.00	.90	633330.00
112	375.00	848625.00	350.00	792050.00
113	4.00	228032.00	4.00	228032.00
114	.25	14252.00	.25	14252.00
115	17.00	12240.00	10.00	7200.00
116	16.00	288.00	12.00	216.00
117	17.00	5610.00	15.00	4950.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
118	17.00	510.00	17.00	510.00
119	19.00	1729.00	18.00	1638.00
120	790.00	77420.00	1,600.00	156800.00
121	265.00	4770.00	200.00	3600.00
122	530.00	1590.00	300.00	900.00
123	1,855.00	365435.00	2,500.00	492500.00
124	240,000.00	240000.00	170,000.00	170000.00
125	3.00	214641.00	1.00	71547.00
126	44.00	135520.00	50.00	154000.00
127	44.00	29480.00	55.00	36850.00
128	50.00	46500.00	70.00	65100.00
129	50.00	47500.00	80.00	76000.00
130	70.00	44800.00	120.00	76800.00
131	134.00	100500.00	175.00	131250.00
132	52.00	24960.00	200.00	96000.00
133	73.00	13140.00	250.00	45000.00
134	104.00	20800.00	250.00	50000.00
135	145.00	348000.00	180.00	432000.00
136	735.00	161700.00	600.00	132000.00
137	57.00	12597.00	75.00	16575.00
138	56.00	64400.00	65.00	74750.00
139	58.00	84100.00	70.00	101500.00
140	77.00	19712.00	100.00	25600.00
141	63.00	83790.00	95.00	126350.00
142	7.00	8540.00	12.00	14640.00
143	7.00	210.00	100.00	3000.00
144	8.00	106400.00	12.00	159600.00
145	8.00	2240.00	22.00	6160.00
146	3.10	41044.00	1.00	13240.00
147	44.00	26444.00	50.00	30050.00
148	15.00	18450.00	15.00	18450.00
149	44.00	844800.00	40.00	768000.00
150	785.00	14130.00	1,000.00	18000.00
151	106.00	36040.00	100.00	34000.00
152	396.00	11088.00	275.00	7700.00
153	249.00	249.00	350.00	350.00
154	275.00	275.00	400.00	400.00
155	408.00	408.00	450.00	450.00
156	690.00	4140.00	650.00	3900.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
157	127.00	1905.00	300.00	4500.00
158	11.00	622600.00	8.00	452800.00
159	227.00	4313.00	300.00	5700.00
160	1,550.00	6200.00	1,500.00	6000.00
161	1.70	17850.00	1.00	10500.00
162	23.00	57960.00	17.00	42840.00
163	660.00	1980.00	1,200.00	3600.00
164	4,400.00	70400.00	2,500.00	40000.00
165	1.00	70758.00	1.50	106137.00
166	8.00	25424.00	5.00	15890.00
167	42.00	5460.00	45.00	5850.00
168	42.00	1638.00	45.00	1755.00
169	46.00	644.00	45.00	630.00
170	46.00	184.00	45.00	180.00
171	21.00	18270.00	22.00	19140.00
172	62.00	78740.00	50.00	63500.00
173	48.00	120960.00	40.00	100800.00
174	26.00	12740.00	26.00	12740.00
175	39.00	30030.00	36.00	27720.00
176	2,900.00	8700.00	3,200.00	9600.00
177	2,500.00	2500.00	3,500.00	3500.00
178	660.00	2640.00	750.00	3000.00
179	2,700.00	5400.00	2,700.00	5400.00
180	2,100.00	10500.00	2,500.00	12500.00
181	4,500.00	4500.00	150.00	150.00
182	37.00	36630.00	38.00	37620.00
183	49.00	98686.00	38.00	76532.00
184	67.00	398650.00	60.00	357000.00
185	39.00	127101.00	38.00	123842.00
186	75.00	72225.00	75.00	72225.00
187	64.00	56320.00	130.00	114400.00
188	.40	19000.00	.50	23750.00
189	1.00	880.00	2.00	1760.00
190	3.10	1302.00	4.00	1680.00
191	.32	28416.00	.30	26640.00
192	.40	124.00	3.00	930.00
193	1.15	20930.00	2.00	36400.00
194	3.10	20026.00	3.00	19380.00
195	2,000.00	2000.00	2,500.00	2500.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	SIXTH AMOUNT	SEVENTH BID	SEVENTH AMOUNT
196	13,000.00	13000.00	30,000.00	30000.00
197	69,000.00	69000.00	110,000.00	110000.00
198	125,000.00	125000.00	110,000.00	110000.00
199	69,000.00	69000.00	110,000.00	110000.00
200	28.00	352800.00	27.00	340200.00
201	60.00	72000.00	60.00	72000.00
202	33.00	25410.00	40.00	30800.00
203	424.00	28832.00	400.00	27200.00
204	380.00	131860.00	400.00	138800.00
205	2,426,555.00	2426555.00	4,000,000.00	4000000.00
TOT		39,248,120.00		42,240,844.00