STATE OF CALIFORNIA B I D S U M M A R Y DEPARTMENT OF TRANSPORTATION BID211

BID OPENING DATE 05/18/12 IN SAN BERNARDINO CO. ON RTE 15 RR INVOLVEMENT 06/05/12
CONTRACT NUMBER 08-0P8804 IN YERMO AT GHOST TOWN ROAD UC AND CONTRACT CODE 'E '
LOCATION 08-SBD-15-81.8 ON RTE 40 AT VARIOUS LOCATIONS FROM 36 CONTRACT ITEMS
08-SBD-40-R37.3/R154.6 PISGAH CRATER ROAD UC TO ARIZONA

BRIDGE DECKS, PAINT STEEL BRIDGE FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 16 FUND TOTAL HM3 0 TOTAL NUMBER OF WORKING DAYS 110

NUMBER OF BIDDERS 6 ENGINEERS EST 2,855,898.30 AMOUNT UNDER 230,668.90 PERCENT UNDER EST 8.08

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	2,625,229.40	5	J MCLOUGHLIN ENGINEERING CO INC 10641 FULTON COURT RANCHO CUCAMONGA CA 91730	909 944-1037 00676575 FAX 909 944-1051	NSB PREF CLAIMED
2	3,166,700.00	6	BEADOR CONSTRUCTION COMPANY INC 26320 LESTER CIRCLE CORONA CA 92883	951 674-7352 00720483 FAX 951 674-7495	NSB PREF CLAIMED
3	3,212,039.50	4	AMERICAN CIVIL CONSTRUCTORS WEST COAST INC 3701 MALLARD DRIVE BENECIA CA 94510	707 746-8028 00526319 FAX 707 747-0593	NSB PREF CLAIMED
4	3,908,175.00	2	MYERS AND SONS CONSTRUCTION LP 2554 MILLCREEK DRIVE SACRAMENTO CA 95833	916 649-4504 00944155 FAX 916 920-2246	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
5	2,339,974.00	1 OTHER REASON NT AWD	PAVE-TECH INC 735 LAGUNA DRIVE CARLSBAD CA 92008	760 729-7592 00720394 FAX 760 729-6158	NSB PREF CLAIMED
6	2,387,228.00	3 OTHER REASON NT AWD	POWELL CONSTRUCTORS, INC 8555 BANANA AVENUE FONTANA, CA 92335	909 356-8880 00845305 FAX 909 356-1299	NSB PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	CHRISP COMPANY BLOOMINGTON CA	ITEMS 4, 6, 7, 8, 14, 33, 34
	JEFFCO PAINTING AND COATING INC VALLEJO CA	ITEMS 14 AND 29 THRU 32 AND 36
	KRC SAFETY COMPANY INC VISALIA CA	ITEMS 3, 27, 28
	WESTERN OIL SPREADING SERVICES INC SANTA PAULA CA	ITEM 15

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	CERTIFIED COATING FAIRFIELD CA	ITEMS 14 AND 29 THRU 32
	CHRISP CO BLOOMINGTON CA	ITEMS 4, 6 THRU 8, 14, 33 AND 39
	EXTREME PRESSURE CAMARILLO CA	ITEM 11
	PAVEMENT RECYCLING MIRA LOMA CA	ITEM 9

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CHRISP COMPANY BLOOMINGTON CA	ITEMS 6, 7, 8, 33, AND 34
	GENI FOUNTAIN VALLEY CA	ITEMS 1 AND 2
	JEFFCO PAINTING AND COATING VALLEJO CA	ITEMS 14, AND 29 THRU 32
	KRC SAFETY VISALIA CA	ITEMS 3, 27, AND 28
	TITAN DVBE REDDING CA	ITEM 4
	WESTERN OIL SPREADING SERVICES SANTA PAULA CA	ITEM 15

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	AMERICAN WATER JETTING INC RICHMOND CA	REMOVE CONCRETE DECK SURFACE
	CHRISP COMPANY BLOOMINGTON CA	STRIPPING AND MARKERS
	JEFFCO PAINTING AND COATING INC VALLEJO CA	SPOT BLAST, CLEAN AND PAINT EXISTING BRIDGE
	KRC SAFETY INC VISALIA CA	CONSTRUCTION AREA SIGNS AND ROADSIDE SIGNS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CAL STRIPE INC COLTON CA	STRIPING AND MARKERS
	JEFFCO PAINTING AND COATINGS VALLEJO CA	CLEAN AND PAINT EXISTING BRIDGE
	MANERI TRAFFIC CONTROL FALLBROOK CA	SIGNS
	PAVEMENT RECYCLING SYSTEMS MIRA LOMA CA	REMOVE CONCRETE, DECK SURFACE

SUMMARY OF REMAINING BIDDERS

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CHRISP COMPANY BLOOMINGTON, CA	STRIPE
	DIVERSIFIED CONCRETE CUTTING SPARKS, NV	PREPARE/CLEAN BRIDGE DECK
	JEFFCO PAINTING & COATING VALLEJO, CA	PAINTING
	PAVEMENT RECYCLING SYSTEMS MIRA LOMA, CA	REMOVE DECK SURFACE

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	3,000.00	3,000.00
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	5,000.00	5,000.00
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	12,000.00	12,000.00
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	105,000.00	105,000.00
5	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	4	550.00	2,200.00
6	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,820	1.00	3,820.00
7	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	4,970	.90	4,473.00
8	150722	REMOVE PAVEMENT MARKER	EA	8,060	1.00	8,060.00
9	150870	REMOVE CONCRETE DECK SURFACE	SQFT	137,000	1.00	137,000.00
10	153223	REMOVE UNSOUND CONCRETE	CF	372	28.00	10,416.00
11	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	149,960	.17	25,493.20
12	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	3,000.00	3,000.00
13	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	13,000.00	13,000.00
14	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	8,000.00	8,000.00
15	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	200	1,000.00	200,000.00
16 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CF	16	815.00	13,040.00
17	511118	CLEAN EXPANSION JOINT	LF	115	30.00	3,450.00
18	511124	RAPID SETTING CONCRETE PATCH	CF	372	91.00	33,852.00
19	515028	REPAIR SPALLED SURFACE AREA	SQFT	20	230.00	4,600.00
20	515041	FURNISH POLYESTER CONCRETE OVERLAY	CF	10,330	78.40	809,872.00
21 (F)	515042	PLACE POLYESTER CONCRETE OVERLAY	SQFT	137,000	1.75	239,750.00
22	519088	JOINT SEAL (MR 1")	LF	115	33.00	3,795.00
23 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	100	70.00	7,000.00
24 (F)	540102	TREAT BRIDGE DECK	SQFT	12,960	.42	5,443.20
25	540108	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	170	64.00	10,880.00
26 (F)	550102	STRUCTURAL STEEL (BRIDGE)	LB	160	22.50	3,600.00
27	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	770	15.50	11,935.00
28	566011	ROADSIDE SIGN - ONE POST	EA	130	245.00	31,850.00
29	590106	CLEAN STRUCTURAL STEEL (EXISTING BRIDGE)	LS	LUMP SUM	300,000.00	300,000.00
30	590111	PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	LS	LUMP SUM	290,000.00	290,000.00
31	590135	SPOT BLAST CLEAN AND PAINT UNDERCOAT	SQFT	2,100	25.00	52,500.00
32	590301	WORK AREA MONITORING	LS	LUMP SUM	6,000.00	6,000.00
33	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	335,000	.20	67,000.00
34	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	8,060	2.50	20,150.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
35	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	50.00	50.00
36	999990	MOBILIZATION	LS	LUMP SUM	170,000.00	170,000.00
					TOTAL	2,625,229.40

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	20,000.00	20000.00	1,000.00	1000.00	3,500.00	3500.00	1,000.00	1000.00
2	1,500.00	1500.00	5,000.00	5000.00	2,000.00	2000.00	1,000.00	1000.00
3	10,000.00	10000.00	20,000.00	20000.00	15,000.00	15000.00	8,400.00	8400.00
4	411,149.00	411149.00	267,000.00	267000.00	250,000.00	250000.00	50,000.00	50000.00
5	22,750.00	91000.00	10,000.00	40000.00	5,000.00	20000.00	2,000.00	8000.00
6	1.00	3820.00	1.25	4775.00	1.25	4775.00	1.00	3820.00
7	.90	4473.00	1.15	5715.50	1.00	4970.00	.20	994.00
8	1.00	8060.00	1.25	10075.00	1.25	10075.00	1.00	8060.00
9	1.60	219200.00	1.50	205500.00	6.00	822000.00	1.13	154810.00
10	35.00	13020.00	70.00	26040.00	25.00	9300.00	25.00	9300.00
11	.10	14996.00	.15	22494.00	.25	37490.00	.10	14996.00
12	15,000.00	15000.00	10,000.00	10000.00	15,000.00	15000.00	9,600.00	9600.00
13	10,000.00	10000.00	15,000.00	15000.00	10,000.00	10000.00	4,800.00	4800.00
14	6,500.00	6500.00	5,000.00	5000.00	7,500.00	7500.00	750.00	750.00
15	720.00	144000.00	600.00	120000.00	1,000.00	200000.00	808.00	161600.00
16	625.00	10000.00	1,500.00	24000.00	650.00	10400.00	500.00	8000.00
17	22.00	2530.00	25.00	2875.00	30.00	3450.00	30.00	3450.00
18	65.00	24180.00	35.00	13020.00	85.00	31620.00	50.00	18600.00
19	400.00	8000.00	450.00	9000.00	375.00	7500.00	400.00	8000.00
20	70.00	723100.00	95.00	981350.00	103.00	1063990.00	98.00	1012340.00
21	1.45	198650.00	2.25	308250.00	2.00	274000.00	1.22	167140.00
22	70.00	8050.00	45.00	5175.00	45.00	5175.00	40.00	4600.00
23	25.00	2500.00	25.00	2500.00	7.00	700.00	25.00	2500.00
24	.60	7776.00	.50	6480.00	.50	6480.00	.10	1296.00
25	55.00	9350.00	80.00	13600.00	80.00	13600.00	85.00	14450.00
26	100.00	16000.00	20.00	3200.00	20.00	3200.00	30.00	4800.00
27	17.00	13090.00	18.00	13860.00	15.00	11550.00	15.90	12243.00
28	310.00	40300.00	280.00	36400.00	225.00	29250.00	305.00	39650.00
29	225,000.00	225000.00	275,000.00	275000.00	300,000.00	300000.00	116,000.00	116000.00
30	470,000.00	470000.00	275,000.00	275000.00	250,000.00	250000.00	108,450.00	108450.00
31	15.00	31500.00	28.00	58800.00	20.00	42000.00	22.50	47250.00
32	5,000.00	5000.00	7,500.00	7500.00	5,000.00	5000.00	2,450.00	2450.00
33	.20	67000.00	.25	83750.00	.20	67000.00	.20	67000.00
34	2.60	20956.00	3.00	24180.00	2.50	20150.00	3.75	30225.00
35	1,000.00	1000.00	500.00	500.00	1,500.00	1500.00	500.00	500.00
36	310,000.00	310000.00	310,000.00	310000.00	350,000.00	350000.00	233,900.00	233900.00
TOT		3,166,700.00		3,212,039.50		3,908,175.00		2,339,974.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH BID	AMOUNT
1	5,000.00	5000.00
2	3,000.00	3000.00
3	10,000.00	10000.00
4	125,000.00	125000.00
5	6,000.00	24000.00
6	1.00	3820.00
7	.90	4473.00
8	1.00	8060.00
9	2.00	274000.00
10	20.00	7440.00
11	.20	29992.00
12	4,000.00	4000.00
13	6,000.00	6000.00
14	3,000.00	3000.00
15	900.00	180000.00
16	900.00	14400.00
17	20.00	2300.00
18	45.00	16740.00
19	275.00	5500.00
20	71.00	733430.00
21	1.75	239750.00
22	45.00	5175.00
23	5.00	500.00
24	.30	3888.00
25	63.00	10710.00
26	26.00	4160.00
27	12.00	9240.00
28	200.00	26000.00
29	120,000.00	120000.00
30	160,000.00	160000.00
31	20.00	42000.00
32	8,000.00	8000.00
33	.20	67000.00
34	2.50	20150.00
35	500.00	500.00
36	210,000.00	210000.00
TOT		2,387,228.00