
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211 
                                                                                                                       PAGE  1 
    BID OPENING DATE    10/02/12                    IN ALAMEDA AND SANTA CLARA COUNTIES                                10/04/12 
    CONTRACT NUMBER     04-153204                   IN MILPITAS AND SAN JOSE FROM RTE                        CONTRACT CODE 'A ' 
    LOCATION            04-SCL-680-0.0/9.9          280-680/ 101 SEPARATION TO SCOTT                         145 CONTRACT ITEMS 
                                                    CREEK ROAD OC 
 
                                                    WIDEN RAMP & INSTALL TRAFFIC SYSTEM       FEDERAL AID  IM-680-1(068)8E 
 
 
 
             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 10.0% 
PROPOSALS ISSUED   23    FUND TOTAL   HB4N              0                         TOTAL NUMBER OF WORKING DAYS    151 
 
NUMBER OF BIDDERS  4    ENGINEERS EST     11,558,074.80  AMOUNT UNDER      1,567,974.80        PERCENT UNDER EST 13.57 
PROGRAM ELEMENTS      OHC 
 
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
              --------      -----------  ---------         ------------------------------------------------- 
 
                  1 A)      9,990,100.00    4              PAVEX CONSTRUCTION DIVISION           408 574-1400 
                                                                                                 00000022 
                    B)  151 DAYS X   8300                  120 GRANITE ROCK WAY              FAX 408 365-9548 
                   -------------------- 
                  A+B)    11,243,400.00                    SAN JOSE CA  95136 
 
                  2 A)     10,795,303.61    3              BAY CITIES PAVING & GRADING           925 687-6666 
                                                           INC                                   00238650 
                    B)  160 DAYS X   8300                  P O BOX 6227                      FAX 925 687-2122 
                   -------------------- 
                  A+B)    12,123,303.61                    CONCORD CA  94524 
 
                  3 A)     11,161,973.00    1              TOP GRADE CONSTRUCTION INC            925 449-5764 
                                                                                                 00592597 
                    B)  145 DAYS X   8300                  50 CONTRACTORS STREET             FAX 925 449-5875 
                   -------------------- 
                  A+B)    12,365,473.00                    LIVERMORE CA  94551 
 
                  4 A)     12,203,142.00    2              RGW CONSTRUCTION INC                  925 606-2400 
                                                                                                 00591940 
                    B)  125 DAYS X   8300                  550 GREENVILLE ROAD               FAX 925 961-1925 
                   -------------------- 
                  A+B)    13,240,642.00                    LIVERMORE CA  94550 
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         10/02/12                                                                                                 10/04/12 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   04     AC DIKE COMPANY                                              AC DIKE 
          LINCOLN CA 
 
          B&L EQUIPMENT                                                PCMS 
          VISALIA CA 
 
          BBCI CONCRETE                                                MINOR CONCRETE 
          FAIRFIELD CA 
 
          CAL CON PUMPING                                              CONCRETE PUMPING 
          OAKLAND CA 
 
          CENTRAL STRIPING                                             STRIPING 
          RANCHO CORDOVA CA 
 
          CLOSURE SOLUTIONS                                            PREPARE REAP SWPPP 
          CONCORD CA 
 
          COLUMBIA ELECT                                               ELECTRICAL 
          SAN LEANDRO CA 
 
          D&S TRCKING                                                  TRUCKING 
          CASTRO VALLEY CA 
 
          DBCI CONCRETE                                                CONCRETE BARRIER 
          FAIRFIELD CA 
 
          DEKAY DEMOLITION & CLEARING                                  CLEAR & GRUB 
          OAKLAND CA 
 
          GERCO CONTRACTING                                            SIGN STRUCTURE 
          AUBURN CA 
CONTINUED ON NEXT PAGE 
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   04     GREEN VISTA                                                  EROSION CONTROL 
          ROCKLIN CA 
 
          HARRIS SALINAS REBAR                                         REBAR 
          LIVERMORE CA 
 
          OLIVEIRA FENCE                                               FENCE 
          SANTA CLARA CA 
 
          PC&N CONSTRUCTION                                            METAL BEAM GUARD RAIL 
          BYRON CA 
 
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS 
          SAN JOSE CA 
 
          TDW                                                          UNDERGROUND 
          LIVERMORE CA 
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                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   03     CENTRAL STRIPING                                             STRIPING, MARKINGS, MARKERS, LEAD COMPLIANCE PLAN 
          RANCHO CORDOVA CA 
 
          FBD VANGUARD                                                 CONCRETE BARRIER (TYPE 60) 
          LIVERMORE CA 
 
          GERCO CONTRACTORS                                            SIGN STRUCTURE, CIDH CONCRETE PILE 
          GRASS VALLEY CA 
 
          GREEN VISTA LANDSCAPE                                        EROSION CONTROL, FIBER ROLL, SILT FENCE, REINFORCE FENCE 
          ROCKLIN CA 
 
          GREEN VISTA LANDSCAPE                                        MULCH, COMPOST, CHECK DAM, INLET PROTECTION 
          ROCKLIN CA 
 
          MF MAHER                                                     MINOR CONCRETE 
          VALLEJO CA 
 
          MIDSTATE BARRIER INC                                         ALTERNATIVE IN-LINE TERMINAL SYSTEM, CABLE RAILING 
          STOCKTON CA 
 
          MIDSTATE BARRIER INC                                         REMOVE METAL BEAM GUARD RAILING, METAL BEAM GUARD RAILING 
          STOCKTON CA 
 
          ST FRANCIS ELECTRIC                                          ELECTRICAL 
          SAN LEANDRO CA 
 
          STATEWIDE TRAFFIC SAFETY                                     ALUMINUM SIGNS, ROADSIDE SIGNS, OBJECT MARKERS 
          FAIRFIELD CA 
 
          STATEWIDE TRAFFIC SAFETY                                     CONSTRUCTION AREA SIGNS, TEMPORARY CRASH CUSHIONS 
          FAIRFIELD CA 
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   01     CENTRAL STRIPING                                             PAVEMENT MARKINGS AND STRIPING 
          RANCHO CORDOVA CA 
 
          CLEARWATER LANDSCAPE                                         EROSION CONTROL 
          CAMERON PARK CA 
 
          COLUMBIA ELECTRIC                                            ELECTRICAL 
          SAN LEANDRO CA 
 
          CORAL CONSTRUCTION                                           STRUCTURE SIGNS 
          WILSONVILLE OR 
 
          D & S TRUCKING                                               TRUCKING 
          CASTRO VALLEY CA 
 
          DBCI CONCRETE                                                CONCRETE BARRIER AND MINOR CONCRETE 
          FAIRFIELD CA 
 
          KRC SAFETY                                                   TRAFFIC CONTROL 
          VISALIA CA 
 
          MIDSTATE BARRIER INC                                         MBGR 
          STOCKTON CA 
 
          R M HARRIS                                                   RETAINING WALLS 
          MARTINEZ CA 
 
          T D W                                                        UNDERGROUND 
          LIVERMORE CA 
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BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     CENTRAL STRIPING SERVICE INC                                 STRIPING AND PAVEMENT MARKERS 
          RANCHO CORDOVA CA 
 
          CLEARWATER LANDSCAPE SERVICES                                TEMPORARY AND PERMANENT EROSION CONTROL 
          CAMERON PARK CA 
 
          FBD VANGUARD                                                 CONCRETE BARRIER TRANSITION 
          LIVERMORE CA 
 
          FBD VANGUARD                                                 CONCRETE BARRIER, TYPE 60 MODIFIED, TYPE 60C, TYPE 60D 
          LIVERMORE CA 
 
          GERCO CONTRACTOR INC                                         SIGN STRUCTURE 
          AUBURN CA 
 
          HARRIS SALINAS REBAR                                         FURNISH AND INSTALL REINFORCING STEEL 
          LIVERMORE CA 
 
          MIDSTATE BARRIER                                             METAL BEAM GUARDRAILING 
          STOCKTON CA 
 
          ST FRANCIS ELECTRIC                                          ELECTRICAL 
          SAN LEANDRO CA 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
      1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            3,500.00         3,500.00 
      2     071324      TEMPORARY REINFORCED SILT FENCE                LF       14,100                7.00        98,700.00 
      3     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM           15,000.00        15,000.00 
      4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            1,500.00         1,500.00 
                        PREVENTION PLAN 
      5     074028      TEMPORARY FIBER ROLL                           LF        4,000                6.00        24,000.00 
      6     074029      TEMPORARY SILT FENCE                           LF        1,500                6.00         9,000.00 
      7     074034      TEMPORARY COVER                                SQYD        100               15.00         1,500.00 
      8     074035      TEMPORARY CHECK DAM                            LF          500               11.00         5,500.00 
      9     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           36              275.00         9,900.00 
     10     074040      TEMPORARY HYDRAULIC MULCH                      SQYD      2,500                1.75         4,375.00 
                        (BONDED FIBER MATRIX) 
     11     074041      STREET SWEEPING                                LS     LUMP SUM              150.00           150.00 
     12     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            4,800.00         4,800.00 
     13     074056      RAIN EVENT ACTION PLAN                         EA           82              500.00        41,000.00 
     14     074057      STORM WATER ANNUAL REPORT                      EA            2            2,000.00         4,000.00 
     15     074058      STORM WATER SAMPLING AND ANALYSIS DAY          EA           60               20.00         1,200.00 
     16     090105      TIME-RELATED OVERHEAD (LS)                     LS     LUMP SUM          560,000.00       560,000.00 
     17     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           60,000.00        60,000.00 
     18     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           75,000.00        75,000.00 
     19     128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           20,000.00        20,000.00 
     20     129000      TEMPORARY RAILING (TYPE K)                     LF       23,600               14.00       330,400.00 
     21     129100      TEMPORARY CRASH CUSHION MODULE                 EA           32            2,500.00        80,000.00 
     22     141103      REMOVE YELLOW THERMOPLASTIC TRAFFIC            LF        7,970                2.90        23,113.00 
                        STRIPE (HAZARDOUS WASTE) 
     23     148005      NOISE MONITORING                               LS     LUMP SUM            2,500.00         2,500.00 
     24     150204      ABANDON CULVERT (LF)                           LF           91               20.00         1,820.00 
     25     150221      ABANDON INLET                                  EA            2              350.00           700.00 
     26     150608      REMOVE CHAIN LINK FENCE                        LF           49               10.00           490.00 
     27     150662      REMOVE METAL BEAM GUARD RAILING                LF        1,650                5.00         8,250.00 
     28     150668      REMOVE FLARED END SECTION                      EA            5              500.00         2,500.00 
     29     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF       20,400                1.31        26,724.00 
     30     150722      REMOVE PAVEMENT MARKER                         EA          340                1.00           340.00 
     31     150809      REMOVE CULVERT (LF)                            LF          140               22.00         3,080.00 
     32     150820      REMOVE INLET                                   EA           11              950.00        10,450.00 
     33     150833      REMOVE RETAINING WALL (LF)                     LF           49               67.00         3,283.00 
     34     152609      MODIFY INLET TO MANHOLE                        EA            1            2,300.00         2,300.00 
     35     153130      REMOVE CONCRETE CURB (LF)                      LF          650               10.00         6,500.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     36     153221      REMOVE CONCRETE BARRIER                        LF          128               67.00         8,576.00 
     37     155003      CAP INLET                                      EA            2              950.00         1,900.00 
     38     156590      REMOVE CRASH CUSHION (SAND FILLED)             EA            2              650.00         1,300.00 
     39     157560      BRIDGE REMOVAL (PORTION)                       LS     LUMP SUM            5,000.00         5,000.00 
     40     160102      CLEARING AND GRUBBING (LS)                     LS     LUMP SUM          175,000.00       175,000.00 
     41     170101      DEVELOP WATER SUPPLY                           LS     LUMP SUM            5,000.00         5,000.00 
     42     190101      ROADWAY EXCAVATION                             CY       10,700               50.00       535,000.00 
     43     190105      ROADWAY EXCAVATION (TYPE Z-2)                  CY        9,500               76.00       722,000.00 
                        (AERIALLY DEPOSITED LEAD) 
     44     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,500.00         2,500.00 
     45 (F) 192037      STRUCTURE EXCAVATION (RETAINING WALL)          CY        3,078               45.00       138,510.00 
     46     192053      STRUCTURE EXCAVATION (TYPE Z-2)                CY          241              110.00        26,510.00 
                        (AERIALLY DEPOSITED LEAD) 
     47 (F) 193013      STRUCTURE BACKFILL (RETAINING WALL)            CY        1,488               80.00       119,040.00 
     48     193114      SAND BACKFILL                                  CY            6               80.00           480.00 
     49     202011      MULCH                                          CY           20              105.00         2,100.00 
     50     203002      EROSION CONTROL (COMPOST BLANKET)              CY           86               75.00         6,450.00 
     51     203021      FIBER ROLLS                                    LF       10,900                2.50        27,250.00 
     52     203025      COMPOST (INCORPORATE)                          SQYD      2,930                8.30        24,319.00 
     53     203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            5              750.00         3,750.00 
     54     203031      EROSION CONTROL (HYDROSEED) (SQFT)             SQFT    217,000                 .13        28,210.00 
     55     208906      EXTEND 8" CONDUIT                              LF          190               85.00        16,150.00 
     56     260303      CLASS 3 AGGREGATE BASE (CY)                    CY       14,000               32.00       448,000.00 
     57     390132      HOT MIX ASPHALT (TYPE A)                       TON       4,470              110.00       491,700.00 
     58     390140      RUBBERIZED HOT MIX ASPHALT (GAP GRADED)        TON       3,150              131.00       412,650.00 
     59     394073      PLACE HOT MIX ASPHALT DIKE (TYPE A)            LF        1,660                2.25         3,735.00 
     60     394074      PLACE HOT MIX ASPHALT DIKE (TYPE C)            LF        5,070                2.30        11,661.00 
     61     394076      PLACE HOT MIX ASPHALT DIKE (TYPE E)            LF        1,030                2.30         2,369.00 
     62     394077      PLACE HOT MIX ASPHALT DIKE (TYPE F)            LF          750                2.30         1,725.00 
     63     394090      PLACE HOT MIX ASPHALT                          SQYD         12               58.00           696.00 
                        (MISCELLANEOUS AREA) 
     64     397005      TACK COAT                                      TON           5            1,410.00         7,050.00 
     65 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            CY          641.7            800.00       513,360.00 
     66 (F) 510072      STRUCTURAL CONCRETE, BARRIER SLAB              CY          137.6            400.00        55,040.00 
     67     510502      MINOR CONCRETE (MINOR STRUCTURE)               CY           58            1,600.00        92,800.00 
     68     510526      MINOR CONCRETE (BACKFILL)                      CY           19              150.00         2,850.00 
     69 (F) 043902      BUSH HAMMER TEXTURE                            SQFT        975               21.00        20,475.00 
     70 (F) 520103      BAR REINFORCING STEEL (RETAINING WALL)         LB       47,187                2.00        94,374.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     71 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 LB       27,281                4.00       109,124.00 
     72 (F) 560219      INSTALL SIGN STRUCTURE (TRUSS)                 LB       27,300                 .31         8,463.00 
     73     560248      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT        650               10.00         6,500.00 
                        (0.063"-UNFRAMED) 
     74     561016      60" CAST-IN-DRILLED-HOLE CONCRETE PILE         LF           49              800.00        39,200.00 
                        (SIGN FOUNDATION) 
     75     566011      ROADSIDE SIGN - ONE POST                       EA           33              250.00         8,250.00 
     76     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA           39              120.00         4,680.00 
                        METHOD) 
     77     568015      INSTALL SIGN (MAST-ARM HANGER METHOD)          EA            8              350.00         2,800.00 
     78     620100      18" ALTERNATIVE PIPE CULVERT                   LF        1,400              100.00       140,000.00 
     79     680905      8" PERFORATED PLASTIC PIPE UNDERDRAIN          LF          820               12.00         9,840.00 
     80     023972      8" PLASTIC PIPE UNDERDRAIN RISER               LF           15                6.00            90.00 
     81     682042      CLASS 2 PERMEABLE MATERIAL (BLANKET)           CY          590               70.00        41,300.00 
     82     700617      DRAINAGE INLET MARKER                          EA            3               35.00           105.00 
     83     703508      6" WELDED STEEL PIPE (.105" THICK)             LF            6               40.00           240.00 
     84     705311      18" ALTERNATIVE FLARED END SECTION             EA            8              500.00         4,000.00 
     85     721028      ROCK SLOPE PROTECTION (NO. 2, METHOD B)        CY           38              400.00        15,200.00 
                        (CY) 
     86     721810      SLOPE PAVING (CONCRETE)                        CY           19            1,050.00        19,950.00 
     87     729011      ROCK SLOPE PROTECTION FABRIC (CLASS 8)         SQYD        160                1.50           240.00 
     88     730020      MINOR CONCRETE (CURB) (CY)                     CY           37              835.00        30,895.00 
     89     730045      MINOR CONCRETE (GUTTER) (CY)                   CY           41              597.00        24,477.00 
     90     731502      MINOR CONCRETE (MISCELLANEOUS                  CY            1              800.00           800.00 
                        CONSTRUCTION) 
     91 (F) 750001      MISCELLANEOUS IRON AND STEEL                   LB       11,498                2.00        22,996.00 
     92     820134      OBJECT MARKER (TYPE P)                         EA           32               40.00         1,280.00 
     93     820151      OBJECT MARKER (TYPE L-1)                       EA            8               25.00           200.00 
     94     832003      METAL BEAM GUARD RAILING (WOOD POST)           LF        1,820               25.00        45,500.00 
     95     832070      VEGETATION CONTROL (MINOR CONCRETE)            SQYD      1,260               65.00        81,900.00 
     96     043903      CONCRETE BARRIER (TRANSITION)                  LF           15              282.00         4,230.00 
     97 (F) 839521      CABLE RAILING                                  LF          820               20.00        16,400.00 
     98     839541      TRANSITION RAILING (TYPE WB)                   EA            6            3,300.00        19,800.00 
     99     839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            9              815.00         7,335.00 
    100     839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            9            3,100.00        27,900.00 
    101     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            2            2,300.00         4,600.00 
    102     023973      CONCRETE BARRIER (TYPE 60 MODIFIED)            LF          128              310.00        39,680.00 
    103     839703      CONCRETE BARRIER (TYPE 60C)                    LF          350              134.00        46,900.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
    104     839704      CONCRETE BARRIER (TYPE 60D)                    LF        1,034               53.00        54,802.00 
    105 (F) 839725      CONCRETE BARRIER (TYPE 736)                    LF          207              140.00        28,980.00 
    106     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF       24,600                2.32        57,072.00 
    107     840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF        6,010                2.60        15,626.00 
    108     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT        980               11.60        11,368.00 
    109     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          850                7.30         6,205.00 
    110     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          540                8.70         4,698.00 
    111     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM            2,500.00         2,500.00 
                        SYSTEM ELEMENTS DURING CONSTRUCTION 
    112     023974      TRAFFIC OPERATIONS SYSTEM (LOCATION 1)         LS     LUMP SUM           81,000.00        81,000.00 
    113     023975      TRAFFIC OPERATIONS SYSTEM (LOCATION 2)         LS     LUMP SUM          120,000.00       120,000.00 
    114     023976      TRAFFIC OPERATIONS SYSTEM (LOCATION 3)         LS     LUMP SUM          131,000.00       131,000.00 
    115     023977      TRAFFIC OPERATIONS SYSTEM (LOCATION 4)         LS     LUMP SUM          120,000.00       120,000.00 
    116     023978      TRAFFIC OPERATIONS SYSTEM (LOCATION 5)         LS     LUMP SUM          120,000.00       120,000.00 
    117     023979      TRAFFIC OPERATIONS SYSTEM (LOCATION 6)         LS     LUMP SUM          115,000.00       115,000.00 
    118     023980      TRAFFIC OPERATIONS SYSTEM (LOCATION 7)         LS     LUMP SUM           66,000.00        66,000.00 
    119     023981      TRAFFIC OPERATIONS SYSTEM (LOCATION 8)         LS     LUMP SUM          105,000.00       105,000.00 
    120     023982      TRAFFIC OPERATIONS SYSTEM (LOCATION 9)         LS     LUMP SUM          141,000.00       141,000.00 
    121     023983      TRAFFIC OPERATIONS SYSTEM (LOCATION 10)        LS     LUMP SUM          136,000.00       136,000.00 
    122     023984      TRAFFIC OPERATIONS SYSTEM (LOCATION 11)        LS     LUMP SUM          115,000.00       115,000.00 
    123     023985      TRAFFIC OPERATIONS SYSTEM (LOCATION 12)        LS     LUMP SUM          141,000.00       141,000.00 
    124     023986      TRAFFIC OPERATIONS SYSTEM (LOCATION 13)        LS     LUMP SUM          126,000.00       126,000.00 
    125     023987      TRAFFIC OPERATIONS SYSTEM (LOCATION 14)        LS     LUMP SUM          141,000.00       141,000.00 
    126     023988      TRAFFIC OPERATIONS SYSTEM (LOCATION 15)        LS     LUMP SUM          136,000.00       136,000.00 
    127     023989      TRAFFIC OPERATIONS SYSTEM (LOCATION 16)        LS     LUMP SUM          126,000.00       126,000.00 
    128     023990      TRAFFIC OPERATIONS SYSTEM (LOCATIION 17)       LS     LUMP SUM          136,000.00       136,000.00 
    129     023991      TRAFFIC OPERATIONS SYSTEM (LOCATION 18)        LS     LUMP SUM          120,000.00       120,000.00 
    130     023992      TRAFFIC OPERATIONS SYSTEM (LOCATION 19)        LS     LUMP SUM          105,000.00       105,000.00 
    131     023993      TRAFFIC OPERATIONS SYSTEM (LOCATION 20)        LS     LUMP SUM           91,000.00        91,000.00 
    132     023994      TRAFFIC OPERATIONS SYSTEM (LOCATION 21)        LS     LUMP SUM           61,000.00        61,000.00 
    133     023995      TRAFFIC OPERATIONS SYSTEM (LOCATION 22)        LS     LUMP SUM          105,000.00       105,000.00 
    134     023996      TRAFFIC OPERATIONS SYSTEM (LOCATION 23)        LS     LUMP SUM           91,000.00        91,000.00 
    135     023997      TRAFFIC OPERATIONS SYSTEM (LOCATION 24)        LS     LUMP SUM           81,000.00        81,000.00 
    136     023998      TRAFFIC OPERATIONS SYSTEM (LOCATION 25)        LS     LUMP SUM           81,000.00        81,000.00 
    137     023999      MODIFY LIGHTING                                LS     LUMP SUM           32,000.00        32,000.00 
    138     024000      CAMERA UNIT                                    EA            7            6,600.00        46,200.00 
    139     024001      CAMERA CONTROL UNIT (CCU)                      EA            7            6,600.00        46,200.00 
    140     024002      VIDEO ENCODER UNIT (VEU)                       EA            7            6,600.00        46,200.00 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
    141     024003      DIAL UP MODEM                                  EA            2              500.00         1,000.00 
    142     024004      EXTINGUISHABLE MESSAGE SIGN PANEL (LED)        EA            6           15,000.00        90,000.00 
    143     024005      GENERAL PACKET RADIO SYSTEM (GPRS)             EA           26            1,400.00        36,400.00 
                        WIRELESS MODEM ASSEMBLY 
    144     024006      LONG LEAD-IN CABLE LOOP DETECTOR SENSOR        EA           91              800.00        72,800.00 
                        UNIT 
    145     999990      MOBILIZATION                                   LS     LUMP SUM          413,069.00       413,069.00 
 
                                                                                                   A)          9,990,100.00 
                                                                                                   B)  151 DAYS X    8300 
                                                                                                          ----------------- 
                                                                                                  A+B)        11,243,400.00 
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    |-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|------------------------------- 
  1 |         5,550.00       5550.00|         5,000.00       5000.00|         4,000.00       4000.00 
  2 |             7.50     105750.00|             7.00      98700.00|             7.00      98700.00 
  3 |        19,000.00      19000.00|        75,000.00      75000.00|        18,000.00      18000.00 
  4 |         1,850.00       1850.00|         2,500.00       2500.00|         2,200.00       2200.00 
  5 |             3.12      12480.00|             3.00      12000.00|             3.00      12000.00 
  6 |             2.54       3810.00|             3.50       5250.00|             4.00       6000.00 
  7 |             2.64        264.00|            25.00       2500.00|            14.00       1400.00 
  8 |             7.93       3965.00|             7.00       3500.00|             8.00       4000.00 
  9 |           206.00       7416.00|           175.00       6300.00|           180.00       6480.00 
 10 |             1.85       4625.00|             1.50       3750.00|              .75       1875.00 
 11 |        34,000.00      34000.00|       175,000.00     175000.00|        20,000.00      20000.00 
 12 |         1,725.00       1725.00|         4,800.00       4800.00|         5,300.00       5300.00 
 13 |           500.00      41000.00|           500.00      41000.00|           500.00      41000.00 
 14 |         2,000.00       4000.00|         2,000.00       4000.00|         2,000.00       4000.00 
 15 |           475.00      28500.00|           300.00      18000.00|           400.00      24000.00 
 16 |       340,000.00     340000.00|       500,000.00     500000.00|       330,000.00     330000.00 
 17 |        60,850.00      60850.00|        60,000.00      60000.00|        60,000.00      60000.00 
 18 |       265,000.00     265000.00|       475,000.00     475000.00|       265,220.50     265220.50 
 19 |        42,000.00      42000.00|        45,000.00      45000.00|         9,000.00       9000.00 
 20 |            10.00     236000.00|            13.00     306800.00|            11.00     259600.00 
 21 |           185.00       5920.00|           120.00       3840.00|         1,275.00      40800.00 
 22 |             2.11      16816.70|             2.00      15940.00|             2.00      15940.00 
 23 |           500.00        500.00|         1,500.00       1500.00|         1,000.00       1000.00 
 24 |            39.00       3549.00|            18.00       1638.00|            20.00       1820.00 
 25 |           900.00       1800.00|           315.00        630.00|           650.00       1300.00 
 26 |            10.00        490.00|            10.00        490.00|             5.00        245.00 
 27 |             6.34      10461.00|             5.00       8250.00|             5.00       8250.00 
 28 |           480.00       2400.00|           290.00       1450.00|           475.00       2375.00 
 29 |              .95      19380.00|              .32       6528.00|             1.00      20400.00 
 30 |             2.11        717.40|              .90        306.00|             2.00        680.00 
 31 |            23.00       3220.00|            37.00       5180.00|            55.00       7700.00 
 32 |           875.00       9625.00|           450.00       4950.00|           550.00       6050.00 
 33 |            65.00       3185.00|           130.00       6370.00|            65.00       3185.00 
 34 |         4,000.00       4000.00|        10,000.00      10000.00|         2,700.00       2700.00 
 35 |             7.40       4810.00|            15.00       9750.00|             9.00       5850.00 
 36 |            38.00       4864.00|            48.00       6144.00|           500.00      64000.00 
 37 |         1,200.00       2400.00|           500.00       1000.00|           950.00       1900.00 
 38 |           265.00        530.00|           250.00        500.00|           985.00       1970.00 
 39 |        15,000.00      15000.00|         4,000.00       4000.00|         7,500.00       7500.00 
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    |-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|------------------------------- 
 40 |        88,500.00      88500.00|        39,500.00      39500.00|       120,000.00     120000.00 
 41 |         5,000.00       5000.00|        25,000.00      25000.00|        12,000.00      12000.00 
 42 |            26.00     278200.00|            45.00     481500.00|            75.00     802500.00 
 43 |           179.00    1700500.00|           113.00    1073500.00|           169.00    1605500.00 
 44 |         1,270.00       1270.00|         2,250.00       2250.00|         2,500.00       2500.00 
 45 |            30.00      92340.00|             6.00      18468.00|            90.00     277020.00 
 46 |           171.50      41331.50|            50.00      12050.00|           170.00      40970.00 
 47 |            61.00      90768.00|            30.00      44640.00|           130.00     193440.00 
 48 |           160.00        960.00|           225.00       1350.00|           150.00        900.00 
 49 |           110.00       2200.00|            66.00       1320.00|            66.00       1320.00 
 50 |            79.00       6794.00|            75.00       6450.00|            75.00       6450.00 
 51 |             2.64      28776.00|             3.00      32700.00|             3.00      32700.00 
 52 |             9.00      26370.00|             4.50      13185.00|             4.50      13185.00 
 53 |           800.00       4000.00|           500.00       2500.00|           750.00       3750.00 
 54 |              .13      28210.00|              .15      32550.00|              .15      32550.00 
 55 |            66.70      12673.00|            40.00       7600.00|           135.00      25650.00 
 56 |            33.00     462000.00|            36.00     504000.00|            43.00     602000.00 
 57 |            89.00     397830.00|            95.00     424650.00|           110.00     491700.00 
 58 |           142.00     447300.00|           155.00     488250.00|           160.00     504000.00 
 59 |             5.25       8715.00|             2.00       3320.00|             3.00       4980.00 
 60 |             5.00      25350.00|             2.00      10140.00|             2.30      11661.00 
 61 |             5.50       5665.00|             2.00       2060.00|             3.00       3090.00 
 62 |             6.00       4500.00|             2.00       1500.00|             3.00       2250.00 
 63 |            89.00       1068.00|           300.00       3600.00|           250.00       3000.00 
 64 |           920.00       4600.00|         2,400.00      12000.00|         3,500.00      17500.00 
 65 |           895.00     574321.50|           780.00     500526.00|           835.00     535819.50 
 66 |           585.00      80496.00|           520.00      71552.00|           530.00      72928.00 
 67 |         2,100.00     121800.00|           650.00      37700.00|         1,900.00     110200.00 
 68 |           255.00       4845.00|           315.00       5985.00|           195.00       3705.00 
 69 |            26.50      25837.50|            18.00      17550.00|            46.00      44850.00 
 70 |             1.80      84936.60|             2.00      94374.00|             1.50      70780.50 
 71 |             4.23     115398.63|             4.00     109124.00|             4.50     122764.50 
 72 |              .32       8736.00|              .70      19110.00|              .40      10920.00 
 73 |            10.57       6870.50|            10.00       6500.00|             9.00       5850.00 
 74 |           945.00      46305.00|         1,900.00      93100.00|           900.00      44100.00 
 75 |           259.00       8547.00|           245.00       8085.00|           250.00       8250.00 
 76 |           127.00       4953.00|           120.00       4680.00|           150.00       5850.00 
 77 |         1,500.00      12000.00|           200.00       1600.00|           200.00       1600.00 
 78 |            82.75     115850.00|            80.00     112000.00|            68.00      95200.00 
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    |-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|------------------------------- 
 79 |            50.00      41000.00|            30.00      24600.00|            20.00      16400.00 
 80 |            73.00       1095.00|            15.00        225.00|            32.00        480.00 
 81 |            57.50      33925.00|            65.00      38350.00|            48.00      28320.00 
 82 |            86.00        258.00|            60.00        180.00|            50.00        150.00 
 83 |           125.00        750.00|           100.00        600.00|           275.00       1650.00 
 84 |           722.00       5776.00|           325.00       2600.00|           400.00       3200.00 
 85 |            99.55       3782.90|           170.00       6460.00|           280.00      10640.00 
 86 |           725.00      13775.00|         1,125.00      21375.00|           750.00      14250.00 
 87 |             5.30        848.00|             2.00        320.00|             3.50        560.00 
 88 |           937.00      34669.00|           450.00      16650.00|           540.00      19980.00 
 89 |           650.00      26650.00|           500.00      20500.00|           650.00      26650.00 
 90 |         1,000.00       1000.00|         1,000.00       1000.00|           200.00        200.00 
 91 |             2.11      24260.78|             1.50      17247.00|             1.00      11498.00 
 92 |            90.00       2880.00|            85.00       2720.00|            50.00       1600.00 
 93 |            53.00        424.00|            50.00        400.00|            50.00        400.00 
 94 |            25.00      45500.00|            25.00      45500.00|            25.00      45500.00 
 95 |           120.00     151200.00|            55.00      69300.00|            60.00      75600.00 
 96 |           300.00       4500.00|           190.00       2850.00|            85.00       1275.00 
 97 |            16.00      13120.00|            25.00      20500.00|            25.00      20500.00 
 98 |         3,065.00      18390.00|         3,200.00      19200.00|         3,200.00      19200.00 
 99 |           800.00       7200.00|           800.00       7200.00|           800.00       7200.00 
100 |         2,750.00      24750.00|         3,000.00      27000.00|         3,000.00      27000.00 
101 |         2,200.00       4400.00|         2,200.00       4400.00|         2,200.00       4400.00 
102 |           321.00      41088.00|           304.00      38912.00|           304.00      38912.00 
103 |           138.50      48475.00|           131.00      45850.00|           131.00      45850.00 
104 |            55.00      56870.00|            52.00      53768.00|            52.00      53768.00 
105 |           137.00      28359.00|           125.00      25875.00|           165.00      34155.00 
106 |             1.69      41574.00|             1.80      44280.00|             1.60      39360.00 
107 |             1.90      11419.00|             3.60      21636.00|             2.00      12020.00 
108 |             8.45       8281.00|             6.30       6174.00|             7.00       6860.00 
109 |             5.28       4488.00|             3.60       3060.00|             4.00       3400.00 
110 |             6.34       3423.60|             5.40       2916.00|             6.00       3240.00 
111 |         2,600.00       2600.00|         2,500.00       2500.00|         2,500.00       2500.00 
112 |        84,500.00      84500.00|        80,000.00      80000.00|        90,000.00      90000.00 
113 |       158,500.00     158500.00|       150,000.00     150000.00|       130,000.00     130000.00 
114 |       137,400.00     137400.00|       130,000.00     130000.00|       120,000.00     120000.00 
115 |       116,200.00     116200.00|       110,000.00     110000.00|       105,000.00     105000.00 
116 |       105,700.00     105700.00|       100,000.00     100000.00|       100,000.00     100000.00 
117 |       116,250.00     116250.00|       110,000.00     110000.00|       110,000.00     110000.00 
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    |-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|------------------------------- 
118 |        68,700.00      68700.00|        65,000.00      65000.00|       100,000.00     100000.00 
119 |       105,700.00     105700.00|       100,000.00     100000.00|       100,000.00     100000.00 
120 |       190,200.00     190200.00|       180,000.00     180000.00|       160,000.00     160000.00 
121 |       190,200.00     190200.00|       180,000.00     180000.00|       160,000.00     160000.00 
122 |       190,200.00     190200.00|       180,000.00     180000.00|       100,000.00     100000.00 
123 |       126,800.00     126800.00|       120,000.00     120000.00|       135,000.00     135000.00 
124 |       148,000.00     148000.00|       140,000.00     140000.00|       115,000.00     115000.00 
125 |       105,600.00     105600.00|       100,000.00     100000.00|       135,000.00     135000.00 
126 |       126,800.00     126800.00|       120,000.00     120000.00|       130,000.00     130000.00 
127 |       190,200.00     190200.00|       180,000.00     180000.00|       120,000.00     120000.00 
128 |       158,500.00     158500.00|       150,000.00     150000.00|       130,000.00     130000.00 
129 |       126,800.00     126800.00|       120,000.00     120000.00|       115,000.00     115000.00 
130 |       137,400.00     137400.00|       130,000.00     130000.00|       100,000.00     100000.00 
131 |        95,000.00      95000.00|        90,000.00      90000.00|       100,000.00     100000.00 
132 |        63,400.00      63400.00|        60,000.00      60000.00|        60,000.00      60000.00 
133 |       116,250.00     116250.00|       110,000.00     110000.00|       100,000.00     100000.00 
134 |        95,000.00      95000.00|        90,000.00      90000.00|       130,000.00     130000.00 
135 |        84,500.00      84500.00|        80,000.00      80000.00|        80,000.00      80000.00 
136 |        84,500.00      84500.00|        80,000.00      80000.00|        80,000.00      80000.00 
137 |       118,000.00     118000.00|       100,000.00     100000.00|       100,000.00     100000.00 
138 |         6,900.00      48300.00|         6,500.00      45500.00|         7,300.00      51100.00 
139 |         6,900.00      48300.00|         6,500.00      45500.00|         7,000.00      49000.00 
140 |         6,900.00      48300.00|         6,500.00      45500.00|         7,000.00      49000.00 
141 |           475.00        950.00|           450.00        900.00|           450.00        900.00 
142 |        15,600.00      93600.00|         7,500.00      45000.00|         8,400.00      50400.00 
143 |         1,480.00      38480.00|         1,400.00      36400.00|         1,650.00      42900.00 
144 |           792.00      72072.00|           750.00      68250.00|           750.00      68250.00 
145 |       195,000.00     195000.00|       967,240.00     967240.00|     1,100,000.00    1100000.00 
 
TOT            A)     10,795,303.61           A)     11,161,973.00           A)     12,203,142.00 
               B)   160 DAYS X   8300         B)   145 DAYS X   8300         B)   125 DAYS X   8300 
                  --------------------           --------------------           -------------------- 
             A+B)     12,123,303.61         A+B)     12,365,473.00         A+B)     13,240,642.00 


