BID OPENING DATE 04/30/13
CONTRACT NUMBER 02-2E3504
LOCATION 02-TRI-299-0.4/0.8

IN TRINITY COUNTY NEAR SALYER FROM
0.7 MILE TO 0.2 MILE WEST OF
CAMPBELL RIDGE ROAD

05/01/13
CONTRACT CODE 'C '
102 CONTRACT ITEMS

CURVE IMPROVEMENT WITH HMA OVER AB FEDERAL AID HSNH-P299-(175)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 13.0%
PROPOSALS ISSUED 12 FUND TOTAL HB1 1,350,000 TOTAL NUMBER OF WORKING DAYS 260

NUMBER OF BIDDERS 4 ENGINEERS EST 3,616,607.00 AMOUNT UNDER 279,001.25 PERCENT UNDER EST 7.71

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	3,337,605.75	2	R BROWN CONSTRUCTION COMPANY INC P O BOX 406 WILLOW CREEK CA 95573	530 629-3702 00634826 FAX 530 629-2863
2	3,962,664.00	4	STEELHEAD CONSTRUCTORS INC P O BOX 997 PALO CEDRO CA 96073	530 226-6400 00729880 FAX 530 226-6401
3	4,166,667.00	1	SHASTA CONSTRUCTORS INC P O BOX 491539 REDDING CA 96049-1539	530 365-3930 00498255 FAX 530 368-5465
4	4,417,914.00	3	J F SHEA CONSTRUCTION P O BOX 494519 REDDING, CA 96049	530 246-4292 00769989 FAX 530 246-9940

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	A C DIKE CO 2788 VENTURA DRIVE LINCOLN CA 95648	ITEMS 50 AND 51
	APEX FENCE CO P O BOX 545 ANDSERON CA 96007	ITEMS 30, 91, 95 AND 96
	APPLY A LINE 19652 N HIRSCH CT ANDERSON CA 96007	ITEMS 4, 5, 6, 23, 24, 35, 100 AND 101
	CAMBLIN STEEL 4175 CINCINNATI AVE ROCKLIN CA 95765	ITEMS 59, 62, 97 THRU 99
	DRILL TECH 2200 WYMORE WAY ANTIOCH CA 94509	ITEM 54 AND 63
	E P JARRETT FOUNDATION INC 1100 S RIVER ROAD WEST SACRAMENTO CA	ITEM 57
	M & S ENVIRONMENTAL LANDSCAPES 12192 MAC'S ROAD REDDING CA 96003	ITEMS 44 THRU 46
	R & B PROTECTIVE COATING INC P O BOX 652 LINDEN CA 95236	ITEM 67
	S T RHOADES CONSTRUCTION INC P O BOX 494520 REDDING CA 96049	ITEMS 31, 48, 53, 58, 59, 61, 68, 92, 97 THRU 99

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	WHITSON INC P O BOX 240 WILLOW CREEK CA 95572	ITEM 7

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	AC DYKE 2788 VENTURE DR LINCOLN CA 95648	PLACE ASPHALT DYKE TYPE C+F, PLACE SHOULDER BACKING
	APEX FENCE P O BOX 545 ANDERSON CA 96007	CABLE RAILING
	APEX FENCE CO INC P O BOX 545 ANDERSON CA 96007	BICYCLE RAILING, TRANSITION RAILING, ALTERNATIVE FLARED SYS
	APEX FENCE CO INC P O BOX 545 ANDERSON CA 96007	METAL BEAM GUARD RAIL, ADJUST METAL BEAM GUARDRAIL
	APPLY-A-LINE INC 19652 N HIRSCH CT ANDERSON CA 96007	LEAD PLAN, STRIPING, PAVEMENT MARKERS, MOBILIZATION
	APPLY-A-LINE INC 19652 N HIRSCH CT ANDERSON CA 96007	TEMP PAINT, CHANNELIZER, REMOVE STRIPING & MARKERS
	CERTIFIED COATINGS 2320 CORDELIA RD FAIRFIELD CA 94534	CLEAN AND PAINT STEEL, SOLDIER PILING
	DRILL TECH DRILLING AND SHORING INC 2200 WYMORE WY ANTIOCH CA 94509	CONCRETE BACKFILL, SOIL NAIL, 36" DRILLED HOLE, SHOTCRETE
	DRILL TECH DRILLING AND SHORING INC 2200 WYMORE WY ANTIOCH CA 94509	MOBILIZATION

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	HARRIS SALINAS REBAR 355 S BASCO RD LIVERMORE CA 94551	REINFORCING STEEL
	J&M LAND RESTORATION 1640 JAMES RD BAKERSFIELD CA 93308	COMPOST, EROSION CONTROL, ROLLED EROSION CONTROL
	J&M LAND RESTORATION 1640 JAMES RD BAKERSFIELD CA	MOBILIZATION
	ST RHOADES CONST P O BOX 494520 REDDING CA 96049	BEST MANAGEMENT PRACTICES, COLD FRAME ASPHALT PAVING
	ST RHOADES CONST P O BOX 494520 REDDING CA 96049	TACK COAT, STRUCTURAL CONCRETE, GUTTER REPRESSION
	ST RHOADES CONST P O BOX 494520 REDDING CA 96049	VEGITATION CONTROL, CONCRETE BARRIER
	TRADE MARK CONCRETE SYS INC 2075 KNOLL DR VENTURA CA 93003	PREPARE AND STAIN CONCRETE
	WHITSON INC P O BOX 240 WILLOW CREEK CA 95573	TEMP SIGNAL SYS

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APLEX FENCE ANDERSON CA	STRIPING AND MARKERS
	APPLY A LINE ANDERSON CA	STRIPING AND MARKERS
	CERTIFIED COATINGS COMPANY FAIRFIELD CA	CLEAN AND PAINT PILING
	DRILL TECH ANTICOH CA	CONCRETE BACKFILL, SOIL NAIL, 36" DRILL HOLE AND SHOT CRETE
	HARRIS SALINAS REBAR LIVERMORE CA	REBAR
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	SIGNS
	M & S ENVIRONMENTAL REDDING CA	EROSION CONTROL, RELB AND COMPOST
	MEYERS EARTH WORK ANDERSON CA	UNDERGROUND, EARTH WORK, DRAINAGE, PAVING, MINOR CONCRETE
	RNB PROTECTIVE COATINGS LINDEN CA	CLEAN & UNDERCOAT PILE
	ST RHOADES CONSTRUCTION REDDING CA	ANNUAL REPORT
	ST RHOADES CONSTRUCTION REDDING CA	PREPARE SWPPP, TEMP BMP, HEATS SAMPLING AND ANALYSIS

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	TRADEMARK CONCRETE SYSTEM VENTURA CA	PREPARE AND STAIN CONCRETE
	WHITSON INC WILLOW CREEK CA	TEMP SIGNAL SYSTEM

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	APEX FENCE CO INC ANDERSON, CA	ITEMS 30, 86 THRU 91, 93 THRU 96
	APPLY A LINE ANDERSON, CA	ITEMS 4 THRU 6, 23, 24, 35, 100 THRU 102
	DRILL TECH ANTIOCH, CA	ITEMS 41, 42, 54, 57, 63, 102
	F D THOMAS CENTRAL POINT, OR	ITEM 67
	HARRIS SALINAS LIVERMORE, CA	ITEM 62
	M AND S ENVIRONMENTAL REDDING, CA	ITEMS 44 THRU 46
	R AND B PROTECTIVE COATINGS LINDEN, CA	ITEM 67
	S T RHOADES REDDING, CA	ITEMS 2, 11 THRU 19, 31, 36, 52, 53, 61, 64, 65, 68, 83, 92

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	S T RHOADES REDDING, CA	ITEMS 48, 58, 59, 97 THRU 99
	WINTSON INC WILLOW CREEK, CA	ITEM 7

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	15,000.00	15,000.00
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	5,000.00	5,000.00
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	50,000.00	50,000.00
4	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	48	30.00	1,440.00
5	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	1,990	1.95	3,880.50
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	27	52.00	1,404.00
7	128601	TEMPORARY SIGNAL SYSTEM	LS	LUMP SUM	127,000.00	127,000.00
8	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	20,000.00	20,000.00
9	129000	TEMPORARY RAILING (TYPE K)	LF	1,060	17.50	18,550.00
10	025422	ALTERNATIVE TEMPORARY CRASH CUSHION	EA	6	2,000.00	12,000.00
11	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	3,500.00	3,500.00
12	130310	RAIN EVENT ACTION PLAN	EA	69	325.00	22,425.00
13	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	38	550.00	20,900.00
14	130330	STORM WATER ANNUAL REPORT	EA	2	1,500.00	3,000.00
15	130570	TEMPORARY COVER	SQYD	3,700	2.00	7,400.00
16	130610	TEMPORARY CHECK DAM	LF	1,200	5.00	6,000.00
17	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	5	125.00	625.00
18	130640	TEMPORARY FIBER ROLL	LF	1,000	5.00	5,000.00
19	130650	TEMPORARY GRAVEL BAG BERM	LF	110	10.00	1,100.00
20	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	5,000.00	5,000.00
21	141120	TREATED WOOD WASTE	LB	200	1.50	300.00
22	150630	REMOVE MARKER	EA	10	25.00	250.00
23	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	4,770	1.10	5,247.00
24	150722	REMOVE PAVEMENT MARKER	EA	210	3.75	787.50
25	150742	REMOVE ROADSIDE SIGN	EA	5	100.00	500.00
26	150809	REMOVE CULVERT (LF)	LF	120	20.00	2,400.00
27	150820	REMOVE INLET	EA	2	500.00	1,000.00
28	150821	REMOVE HEADWALL	EA	3	500.00	1,500.00
29	151224	REMOVE DELINEATOR	EA	4	25.00	100.00
30	152500	ADJUST METAL BEAM GUARD RAILING	LF	150	11.00	1,650.00
31	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	320	25.00	8,000.00
32	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	10,000.00	10,000.00
33	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	5,000.00	5,000.00
34	190101	ROADWAY EXCAVATION	CY	14,100	16.50	232,650.00
35	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,500.00	1,500.00
36	190185	SHOULDER BACKING	TON	250	31.50	7,875.00
37 (F)	192049	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	CY	300	69.00	20,700.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
38 (F)	192055	STRUCTURE EXCAVATION (SOIL NAIL WALL)	CY	890	50.00	44,500.00
39 (F)	193028	STRUCTURE BACKFILL (SOIL NAIL WALL)	CY	37	135.00	4,995.00
40 (F)	193029	STRUCTURE BACKFILL (SOLDIER PILE WALL)	CY	198	86.00	17,028.00
41	193116	CONCRETE BACKFILL (SOLDIER PILE WALL)	CY	133	250.00	33,250.00
42	193119	LEAN CONCRETE BACKFILL	CY	49	215.00	10,535.00
43	194001	DITCH EXCAVATION	CY	85	35.00	2,975.00
44	203025	COMPOST (INCORPORATE)	SQYD	1,220	11.50	14,030.00
45	210250	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	SQFT	95,000	.25	23,750.00
46	210280	ROLLED EROSION CONTROL PRODUCT (BLANKET)	SQFT	20,200	.90	18,180.00
47	260203	CLASS 2 AGGREGATE BASE (CY)	CY	1,990	43.50	86,565.00
48	390132	HOT MIX ASPHALT (TYPE A)	TON	3,200	150.00	480,000.00
49	393008	GEOSYNTHETIC PAVEMENT INTERLAYER (GEOCOMPOSITE STRIP MEMBRANE)	SQYD	120	17.00	2,040.00
50	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	140	10.50	1,470.00
51	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	410	10.50	4,305.00
52	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	62	50.00	3,100.00
53	397005	TACK COAT	TON	0.9	1,200.00	1,080.00
54	460300	SOIL NAIL	LF	10,860	37.40	406,164.00
55 (F)	477020	MECHANICALLY STABILIZED EMBANKMENT	SQFT	777	95.00	73,815.00
56	044206	STEEL SOLDIER PILING (W24 X 192)	LF	750	151.70	113,775.00
57	044207	36" DRILLED HOLE	LF	696	180.00	125,280.00
58 (F)	510060	STRUCTURAL CONCRETE, RETAINING WALL	CY	302	486.00	146,772.00
59 (F)	510072	STRUCTURAL CONCRETE, BARRIER SLAB	CY	159	412.00	65,508.00
60 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	20.1	1,500.00	30,150.00
61 (F)	511035	ARCHITECTURAL TREATMENT	SQFT	9,209	10.75	98,996.75
62 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	LB	72,240	1.75	126,420.00
63 (F)	530100	SHOTCRETE	CY	137	713.75	97,783.75
64	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	47	18.00	846.00
65	566011	ROADSIDE SIGN - ONE POST	EA	4	250.00	1,000.00
66 (F)	575004	TIMBER LAGGING	MFBM	11	3,668.75	40,356.25
67	590120	CLEAN AND PAINT STEEL SOLDIER PILING	LS	LUMP SUM	30,000.00	30,000.00
68	597601	PREPARE AND STAIN CONCRETE	SQFT	11,616	4.50	52,272.00
69	641107	18" PLASTIC PIPE	LF	470	52.00	24,440.00
70	641113	24" PLASTIC PIPE	LF	360	62.50	22,500.00
71	641131	48" PLASTIC PIPE	LF	99	190.00	18,810.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
72	665018	18" CORRUGATED STEEL PIPE (.109" THICK)	LF	3	67.00	201.00
73	044208	DRAINAGE SYSTEM	LS	LUMP SUM	15,000.00	15,000.00
74 (F)	044209	GEOMEMBRANE	SQYD	122	28.00	3,416.00
75	690111	12" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK)	LF	36	42.00	1,512.00
76	692005	12" ENTRANCE TAPER	EA	1	250.00	250.00
77	692305	12" ANCHOR ASSEMBLY	EA	2	200.00	400.00
78	707117	36" PRECAST CONCRETE PIPE INLET	LF	18	111.00	1,998.00
79	707125	48" PRECAST CONCRETE PIPE INLET	LF	6	166.00	996.00
80	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	28	95.00	2,660.00
81	721028	ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	CY	95	95.00	9,025.00
82	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	75	15.00	1,125.00
83	731507	MINOR CONCRETE (GUTTER DEPRESSION)	CY	3.3	355.00	1,171.50
84 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	2,978	2.00	5,956.00
85 (F)	044210	MISCELLANEOUS METAL (SAFETY HOOKUP)	LB	374	13.00	4,862.00
86	820107	DELINEATOR (CLASS 1)	EA	82	55.00	4,510.00
87	820110	MILEPOST MARKER	EA	9	55.00	495.00
88	820112	MARKER (CULVERT)	EA	17	50.00	850.00
89	820134	OBJECT MARKER (TYPE P)	EA	7	85.00	595.00
90	820151	OBJECT MARKER (TYPE L-1)	EA	3	55.00	165.00
91	832001	METAL BEAM GUARD RAILING	LF	380	30.00	11,400.00
92	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	350	41.25	14,437.50
93 (F)	044211	TUBULAR BICYCLE RAILING	LF	256	80.00	20,480.00
94	839521	CABLE RAILING	LF	28	65.00	1,820.00
95	839541	TRANSITION RAILING (TYPE WB)	EA	5	3,400.00	17,000.00
96	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	5	2,400.00	12,000.00
97 (F)	839704	CONCRETE BARRIER (TYPE 60D)	LF	324	136.00	44,064.00
98 (F)	044212	TRANSITION ANCHOR BLOCK	LF	9	600.00	5,400.00
99 (F)	839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	256	156.00	39,936.00
100	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	9,080	1.00	9,080.00
101	850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	310	17.50	5,425.00
102	999990	MOBILIZATION	LS	LUMP SUM	250,000.00	250,000.00
					TOTAL	3,337,605.75

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	20,000.00	20000.00	8,000.00	8000.00	100,000.00	100000.00
2	3,000.00	3000.00	2,500.00	2500.00	3,000.00	3000.00
3	75,000.00	75000.00	75,000.00	75000.00	220,000.00	220000.00
4	31.00	1488.00	28.00	1344.00	30.00	1440.00
5	2.00	3980.00	1.80	3582.00	2.00	3980.00
6	60.00	1620.00	50.00	1350.00	50.00	1350.00
7	137,000.00	137000.00	125,000.00	125000.00	135,000.00	135000.00
8	49,000.00	49000.00	5,000.00	5000.00	25,000.00	25000.00
9	34.00	36040.00	25.00	26500.00	30.00	31800.00
10	7,700.00	46200.00	9,000.00	54000.00	5,000.00	30000.00
11	3,300.00	3300.00	2,750.00	2750.00	3,000.00	3000.00
12	500.00	34500.00	500.00	34500.00	500.00	34500.00
13	210.00	7980.00	350.00	13300.00	1,000.00	38000.00
14	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00
15	5.00	18500.00	2.50	9250.00	2.00	7400.00
16	13.00	15600.00	3.50	4200.00	7.00	8400.00
17	190.00	950.00	155.00	775.00	300.00	1500.00
18	5.00	5000.00	3.75	3750.00	10.00	10000.00
19	13.00	1430.00	7.50	825.00	15.00	1650.00
20	3,000.00	3000.00	5,000.00	5000.00	3,000.00	3000.00
21	2.50	500.00	2.20	440.00	5.00	1000.00
22	11.00	110.00	25.00	250.00	60.00	600.00
23	1.00	4770.00	1.00	4770.00	1.00	4770.00
24	4.00	840.00	3.50	735.00	3.50	735.00
25	130.00	650.00	95.00	475.00	250.00	1250.00
26	180.00	21600.00	42.00	5040.00	300.00	36000.00
27	410.00	820.00	1,500.00	3000.00	2,000.00	4000.00
28	2,600.00	7800.00	1,500.00	4500.00	1,500.00	4500.00
29	11.00	44.00	15.00	60.00	80.00	320.00
30	11.00	1650.00	10.00	1500.00	11.00	1650.00
31	38.00	12160.00	25.00	8000.00	22.00	7040.00
32	29,000.00	29000.00	50,000.00	50000.00	20,000.00	20000.00
33	1,600.00	1600.00	2,500.00	2500.00	5,000.00	5000.00
34	27.00	380700.00	22.00	310200.00	26.00	366600.00
35	1,300.00	1300.00	1,200.00	1200.00	1,500.00	1500.00
36	42.00	10500.00	62.00	15500.00	45.00	11250.00
37	33.00	9900.00	150.00	45000.00	150.00	45000.00
38	33.00	29370.00	37.00	32930.00	160.00	142400.00
39	100.00	3700.00	110.00	4070.00	100.00	3700.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
40	75.00	14850.00	175.00	34650.00	100.00	19800.00
41	375.00	49875.00	375.00	49875.00	175.00	23275.00
42	350.00	17150.00	350.00	17150.00	175.00	8575.00
43	28.00	2380.00	77.00	6545.00	60.00	5100.00
44	15.00	18300.00	16.00	19520.00	11.00	13420.00
45	.24	22800.00	.22	20900.00	.25	23750.00
46	1.50	30300.00	.80	16160.00	.90	18180.00
47	52.00	103480.00	43.00	85570.00	70.00	139300.00
48	150.00	480000.00	113.00	361600.00	150.00	480000.00
49	16.00	1920.00	36.00	4320.00	10.00	1200.00
50	8.00	1120.00	19.00	2660.00	9.00	1260.00
51	8.00	3280.00	22.00	9020.00	9.00	3690.00
52	140.00	8680.00	30.00	1860.00	9.00	558.00
53	790.00	711.00	1,000.00	900.00	800.00	720.00
54	30.00	325800.00	35.00	380100.00	35.00	380100.00
55	68.00	52836.00	90.00	69930.00	200.00	155400.00
56	150.00	112500.00	150.00	112500.00	90.00	67500.00
57	250.00	174000.00	217.00	151032.00	250.00	174000.00
58	600.00	181200.00	1,250.00	377500.00	600.00	181200.00
59	600.00	95400.00	850.00	135150.00	600.00	95400.00
60	1,300.00	26130.00	1,500.00	30150.00	1,300.00	26130.00
61	10.00	92090.00	22.00	202598.00	8.00	73672.00
62	1.50	108360.00	1.15	83076.00	1.10	79464.00
63	1,500.00	205500.00	572.00	78364.00	600.00	82200.00
64	15.00	705.00	20.00	940.00	15.00	705.00
65	310.00	1240.00	355.00	1420.00	300.00	1200.00
66	3,000.00	33000.00	6,000.00	66000.00	4,000.00	44000.00
67	32,000.00	32000.00	56,000.00	56000.00	50,000.00	50000.00
68	4.00	46464.00	5.00	58080.00	4.00	46464.00
69	62.00	29140.00	91.00	42770.00	90.00	42300.00
70	95.00	34200.00	132.00	47520.00	125.00	45000.00
71	170.00	16830.00	220.00	21780.00	350.00	34650.00
72	24.00	72.00	530.00	1590.00	165.00	495.00
73	11,000.00	11000.00	18,000.00	18000.00	30,000.00	30000.00
74	18.00	2196.00	50.00	6100.00	5.00	610.00
75	33.00	1188.00	126.00	4536.00	145.00	5220.00
76	570.00	570.00	580.00	580.00	500.00	500.00
77	210.00	420.00	580.00	1160.00	450.00	900.00
78	330.00	5940.00	680.00	12240.00	300.00	5400.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
79	330.00	1980.00	980.00	5880.00	600.00	3600.00
80	130.00	3640.00	162.00	4536.00	250.00	7000.00
81	77.00	7315.00	118.00	11210.00	140.00	13300.00
82	3.00	225.00	24.00	1800.00	15.00	1125.00
83	800.00	2640.00	500.00	1650.00	5,000.00	16500.00
84	2.50	7445.00	2.50	7445.00	3.00	8934.00
85	11.00	4114.00	20.00	7480.00	7.00	2618.00
86	40.00	3280.00	42.00	3444.00	55.00	4510.00
87	60.00	540.00	60.00	540.00	55.00	495.00
88	50.00	850.00	55.00	935.00	50.00	850.00
89	85.00	595.00	65.00	455.00	90.00	630.00
90	55.00	165.00	40.00	120.00	50.00	150.00
91	27.00	10260.00	25.00	9500.00	25.00	9500.00
92	41.00	14350.00	10.00	3500.00	125.00	43750.00
93	140.00	35840.00	135.00	34560.00	135.00	34560.00
94	88.00	2464.00	80.00	2240.00	85.00	2380.00
95	3,500.00	17500.00	3,200.00	16000.00	3,500.00	17500.00
96	2,400.00	12000.00	2,200.00	11000.00	2,400.00	12000.00
97	150.00	48600.00	250.00	81000.00	200.00	64800.00
98	1,200.00	10800.00	1,250.00	11250.00	165.00	1485.00
99	180.00	46080.00	240.00	61440.00	190.00	48640.00
100	.90	8172.00	1.00	9080.00	.80	7264.00
101	18.00	5580.00	16.00	4960.00	15.00	4650.00
102	390,000.00	390000.00	416,000.00	416000.00	430,000.00	430000.00
TOT		3,962,664.00		4,166,667.00		4,417,914.00