BID OPENING DATE 05/07/13
CONTRACT NUMBER 03-1A8444
LOCATION 03-ED-89-18.0/24.9

IN EL DORADO COUNTY ABOUT 8.3 MILES
NORTH OF SOUTH LAK TAHOE FROM 0.1
MILE NORTH OF EAGLE FALLS SIDEHILL
VIADUCT NO 5 TO MEEKS CREEK BRIDGE

CONTRACT CODE 'A '
129 CONTRACT ITEMS

HMA OVERLAY AND WIDEN ROADWAY

FEDERAL AID ACST-P089-(105)
P-P089-(105)

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 5.0%
PROPOSALS ISSUED 8 FUND TOTAL HA42 ,HB4N ,HA22 0 TOTAL NUMBER OF WORKING DAYS 250

NUMBER OF BIDDERS 4 ENGINEERS EST 9,514,019.50 AMOUNT UNDER 1,053,559.50 PERCENT UNDER EST 11.07
PROGRAM ELEMENTS RAS OHC RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	8,460,460.00	2	GRANITE CONSTRUCTION COMPANY P O BOX 50085 WATSONVILLE, CA 95077-5085	831 724-1011 00000089 FAX 831 768-4021
2	11,267,997.00	4	DIABLO CONTRACTORS INC 7 CROW CANYON COURT, SUITE 100 SAN RAMON CA 94583	925 522-8250 00732283 FAX 925 552-8254
3	12,775,888.57	3	MARTIN BROTHERS CONSTRUCTION 20 LIGHT SKY COURT SACRAMENTO CA 95828	916 381-0911 00726454 FAX 916 381-0611
4	12,787,787.00	1	ROAD AND HIGHWAY BUILDERS LLC P O BOX 70846 RENO NV 89570	775 852-7283 00973230 FAX 775 359-7248

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ANRAK CONSTRUCTION SACRAMENTO, CA	COLD MILL
	CENTRAL STRIPING SERVICES INC RANCHO CORDOVA, CA	THERMO PAVEMENT MARKING
	CENTRAL STRIPING SERVICES INC RANCHO CORDOVA, CA	2 COMPONENT PAINT PAVEMENT MARKINGS
	CENTRAL STRIPING SERVICES INC RANCHO CORDOVA, CA	4 INCH THERMO STRIP (RECESS BROKEN 36-12)
	CENTRAL STRIPING SERVICES INC RANCHO CORDOVA, CA	4 INCH THERMO STRIP (RECESS)
	CENTRAL STRIPING SERVICES INC RANCHO CORDOVA, CA	4 INCH THERMO STRIP (RECESS, BROKEN 12-3)
	CONTRACTORS CHEMICAL INC HAYWARD, CA	CRACK SEALING
	FRANK MEDINA OROVILLE, CA	ALT FLARED TERMINAL SYSTEM, DELINEATOR CLASS 2
	FRANK MEDINA OROVILLE, CA	END ANCHOR ASSEMBLY (TYPE SFT), ALT INLINE TERMINAL SYSTEM
	FRANK MEDINA OROVILLE, CA	HIGHWAY POST MARKER, OBJECT MAKER L1, REMOVE ROADSIDE SIGN
	FRANK MEDINA OROVILLE, CA	MBGR (WOOD), MBGR 7FT WOOD POST, MBGR 8FT POST

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	FRANK MEDINA OROVILLE, CA	RESET ROADSIDE SIGN, ROADSIDE SIGN 1 POST
	FRANK MEDINA OROVILLE, CA	ROADSIDE SIGN 2 POST
	FRANK MEDINA OROVILLE, CA	TREATED WOOD WASTE, REMOVE MBGR, STAIN GALVANIZED SURFACES
	GREEN VISTA LANDSCAPING ROCKLIN, CA	HYDRAULIC MULCH, SOIL BINDER, FIBER ROLL, SILT FENCE
	GREEN VISTA LANDSCAPING ROCKLIN, CA	INCORPORATE MATERIALS
	GREEN VISTA LANDSCAPING ROCKLIN, CA	ROLLED EC PRODUCT (NETTING), HYDRO MULCH, FIBER ROLLS
	GREEN VISTA LANDSCAPING ROCKLIN, CA	STRAW, HYRO SEED, COMPOST
	GREEN VISTA LANDSCAPING ROCKLIN, CA	TEMP EROSION CONTROL BLANKET
	GREEN VISTA LANDSCAPING ROCKLIN, CA	TEMP EROSION CONTROL MOVE IN/MOVE OUT
	GREEN VISTA LANDSCAPING ROCKLIN, CA	TEMP ESA FENCE, PLANT(GROUP W), EROSION CONTROL MOVE IN/OUT
	SAK CONSTRUCTION ROCKLIN, CA	CLEAN AND VIDEO INSPECT PRIOR TO CIPP

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	SAK CONSTRUCTION ROCKLIN, CA	CURED IN PLACE PIPELINER
	SOILTECH ENVIRONMENTAL INC LAS VEGAS, NV	ROCK STAIN
	SZEREMI SWEEPING SERVICE ROCKLIN, CA	SWEEPING
	TYRRELL RESOURCES INC REDDING, CA	TREE CUTTING

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CENTRAL STRIPING SERVICE RANCHO CORDOVA CA	STRIPING
	CORAL CONSTRUCTION WILSONVILLE OR	MBGR
	DON GARCIA EXCAVATING AND PAVING SOUTH LAKE TAHOE CA	HOT MIX ASPHALT
	J & M LAND RESTORATION BAKERFIELD CA	EROSION CONTROL
	RE MAHER AMERICAN CANYON CA	MINOR CONCRETE (CONCRETE CURB)
	STATEWIDE TRAFFIC SAFETY AND SIGNS FAIRFIELD CA	SIGN

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CENTRAL STRIPING RANCHO CORDOVA CA	STRIPING
	DIVERSIFIED CONCRETE CUTTING SPARKS NV	ROADWAY EXCAVATION (AC SAWING) & CRACK TREATMENT
	FRANK MEDINA OROVILLE CA	DELINEATORS
	FRANK MEDINA OROVILLE CA	ROADSIDE SIGNS, ADJUSTMENTS, STAIN, FENCE & MARKERS

CONTINUED ON NEXT PAGE

S U M M A R Y O F R E M A I N I N G B I D D E R S

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	J & M LAND RESTORATION BAKERSFIELD CA	TEMPORARY EROSION CONTROL & EROSION CONTROL
	MIDSTATE BARRIER INC STOCKTON CA	METAL BEAM GUARDRAIL
	NORCAL CONCRETE SUISUN CA	MINOR CONCRETE
	SAK ROCKLIN CA	CLEAN & INSPECT CIPP
	TYRRELL RESOURCES REDDING CA	CLEARING & GRUBBING

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CENTRAL STRIPING SERVIES RANCHO CORDOVA CA	STRIPING
	FRANK MEDINA OROVILE CA	SIGNS, MARKERS AND FENCING
	J & M LAND RESTORATION INC BAKERSFIELD CA	PLANTING
	MID STATE BARRIER INC STOCKTON CA	GUARDRAILS AND REMOVALS
	TYRELL RESOURCES INC REDDING CA	CLEAR AND GRUB AND TREE REMOVAL

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	785.00	785.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	500.00	500.00
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	250	2,500.00	625,000.00
4	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	18,000.00	18,000.00
5	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	400,000.00	400,000.00
6	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	3	9,000.00	27,000.00
7	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	70,000.00	70,000.00
8	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	2,200.00	2,200.00
9	130310	RAIN EVENT ACTION PLAN	EA	70	500.00	35,000.00
10	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	45	20.00	900.00
11	130330	STORM WATER ANNUAL REPORT	EA	4	2,000.00	8,000.00
12	130500	TEMPORARY EROSION CONTROL BLANKET	SQYD	9,860	3.50	34,510.00
13	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	12	2,000.00	24,000.00
14	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	15,400	1.50	23,100.00
15	130560	TEMPORARY SOIL BINDER	SQYD	11,600	.50	5,800.00
16	130610	TEMPORARY CHECK DAM	LF	1,990	20.00	39,800.00
17	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	99	120.00	11,880.00
18	130640	TEMPORARY FIBER ROLL	LF	9,300	6.00	55,800.00
19	130650	TEMPORARY GRAVEL BAG BERM	LF	1,380	14.00	19,320.00
20	130680	TEMPORARY SILT FENCE	LF	19,100	2.00	38,200.00
21	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	26	300.00	7,800.00
22	130730	STREET SWEEPING	LS	LUMP SUM	150,000.00	150,000.00
23	130800	TEMPORARY ACTIVE TREATMENT SYSTEM	LS	LUMP SUM	30,000.00	30,000.00
24	025207	TEMPORARY CLEAR WATER DIVERSION SYSTEM	LS	LUMP SUM	20,000.00	20,000.00
25	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	500.00	500.00
26	141000	TEMPORARY FENCE (TYPE ESA)	LF	21,700	2.50	54,250.00
27	141120	TREATED WOOD WASTE	LB	39,300	1.25	49,125.00
28	150204	ABANDON CULVERT (LF)	LF	170	9.00	1,530.00
29	150221	ABANDON INLET	EA	19	300.00	5,700.00
30	150605	REMOVE FENCE	LF	100	.50	50.00
31	150662	REMOVE METAL BEAM GUARD RAILING	LF	2,480	8.00	19,840.00
32	150742	REMOVE ROADSIDE SIGN	EA	71	95.00	6,745.00
33	150771	REMOVE ASPHALT CONCRETE DIKE	LF	4,100	.40	1,640.00
34	025208	REMOVE GRATE (DEBRIS RACK)	EA	1	1,200.00	1,200.00
35	150809	REMOVE CULVERT (LF)	LF	1,680	8.00	13,440.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	150814	REMOVE DOWNDRAIN (EA)	EA	1	400.00	400.00
37	150820	REMOVE INLET	EA	42	500.00	21,000.00
38	150821	REMOVE HEADWALL	EA	2	25.00	50.00
39	152266	RESET FRAME AND GRATE	EA	1	50.00	50.00
40	152320	RESET ROADSIDE SIGN	EA	15	420.00	6,300.00
41	152439	ADJUST FRAME AND GRATE TO GRADE	EA	1	600.00	600.00
42	152440	ADJUST MANHOLE TO GRADE	EA	2	600.00	1,200.00
43	152473	ADJUST UNDERDRAIN RISER	EA	6	200.00	1,200.00
44	152475	ADJUST SEWER MANHOLE	EA	47	600.00	28,200.00
45	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	3,480	16.00	55,680.00
46	155213	CLEANING, INSPECTING, AND PREPARING CULVERT (LF)	LF	220	45.00	9,900.00
47	155232	SAND BACKFILL	CY	17	112.00	1,904.00
48	155314	18" CURED-IN-PLACE PIPELINER	LF	120	300.00	36,000.00
49	155319	36" CURED-IN-PLACE PIPELINER	LF	97	425.00	41,225.00
50	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	70,000.00	70,000.00
51	190101	ROADWAY EXCAVATION	CY	6,990	45.00	314,550.00
52	190185	SHOULDER BACKING	TON	2,070	45.00	93,150.00
53 (F)	192001	STRUCTURE EXCAVATION	CY	158.7	135.00	21,424.50
54 (F)	193001	STRUCTURE BACKFILL	CY	43.2	180.00	7,776.00
55 (F)	193006	STRUCTURE BACKFILL (SLURRY CEMENT)	CY	5.4	80.00	432.00
56	025209	BRUSH BOX	LF	110	55.00	6,050.00
57	203070	ROCK STAIN	SQFT	176,000	.20	35,200.00
58	204017	PLANT (GROUP W)	EA	140	170.00	23,800.00
59	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6	1,200.00	7,200.00
60	210270	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	28,400	.60	17,040.00
61	210300	HYDROMULCH	SQFT	206,000	.20	41,200.00
62	210350	FIBER ROLLS	LF	3,190	4.50	14,355.00
63	210420	STRAW	SQFT	190,000	.12	22,800.00
64	210430	HYDROSEED	SQFT	206,000	.25	51,500.00
65	210600	COMPOST	SQFT	82,100	.12	9,852.00
66	210630	INCORPORATE MATERIALS	SQFT	82,100	.12	9,852.00
67	260203	CLASS 2 AGGREGATE BASE (CY)	CY	4,160	75.00	312,000.00
68	374207	CRACK TREATMENT	LNMI	14	5,000.00	70,000.00
69	390010	PREPAVING PROFILOGRAPH	LS	LUMP SUM	2,800.00	2,800.00
70	390020	PREPAVING GRINDING DAY	EA	3	6,000.00	18,000.00
71	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	990	275.00	272,250.00
72	390131	HOT MIX ASPHALT	TON	19,600	100.00	1,960,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
73	390136	MINOR HOT MIX ASPHALT	TON	33	185.00	6,105.00
74	394060	DATA CORE	LS	LUMP SUM	2,800.00	2,800.00
75	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	40	22.00	880.00
76	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	160	22.00	3,520.00
77	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	120	66.00	7,920.00
78	397005	TACK COAT	TON	39	800.00	31,200.00
79	025210	INSTALL PRECAST SAND VAULT	EA	2	37,000.00	74,000.00
80 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	113.8	2,300.00	261,740.00
81	025211	FURNISH PRECAST SAND VAULT	EA	2	50,000.00	100,000.00
82	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	770	10.00	7,700.00
83	560249	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	67	10.00	670.00
84	560251	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	60	15.00	900.00
85	566011	ROADSIDE SIGN - ONE POST	EA	71	420.00	29,820.00
86	566012	ROADSIDE SIGN - TWO POST	EA	5	1,030.00	5,150.00
87	025212	STAIN GALVANIZED SURFACES	LS	LUMP SUM	45,000.00	45,000.00
88 (F)	620800	CONCRETE BACKFILL (PIPE TRENCH)	CY	12	100.00	1,200.00
89	641101	12" PLASTIC PIPE	LF	15	160.00	2,400.00
90	641107	18" PLASTIC PIPE	LF	14	165.00	2,310.00
91	641113	24" PLASTIC PIPE	LF	130	165.00	21,450.00
92	665012	12" CORRUGATED STEEL PIPE (.079" THICK)	LF	200	165.00	33,000.00
93	665018	18" CORRUGATED STEEL PIPE (.109" THICK)	LF	1,650	175.00	288,750.00
94	665025	24" CORRUGATED STEEL PIPE (.138" THICK)	LF	420	175.00	73,500.00
95	665039	36" CORRUGATED STEEL PIPE (.168" THICK)	LF	4	400.00	1,600.00
96	025213	CLASS 4 PERMEABLE MATERIAL (CY)	CY	560	95.00	53,200.00
97	700617	DRAINAGE INLET MARKER	EA	66	58.00	3,828.00
98	700641	36" CORRUGATED STEEL PIPE INLET (.168" THICK)	LF	260	460.00	119,600.00
99	705307	12" ALTERNATIVE FLARED END SECTION	EA	6	200.00	1,200.00
100	705311	18" ALTERNATIVE FLARED END SECTION	EA	35	230.00	8,050.00
101	705315	24" ALTERNATIVE FLARED END SECTION	EA	11	280.00	3,080.00
102	707117	36" PRECAST CONCRETE PIPE INLET	LF	74	180.00	13,320.00
103 (F)	720121	ROCK SLOPE PROTECTION (1/2 T, METHOD A) (CY)	CY	10.3	185.00	1,905.50
104 (F)	721013	ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	CY	132.5	150.00	19,875.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
105 (F)	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	723	145.00	104,835.00
106 (F)	721019	ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY)	CY	634.6	140.00	88,844.00
107	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	3,980	1.00	3,980.00
108	025214	FILTER FABRIC	SQYD	1,540	1.00	1,540.00
109	730020	MINOR CONCRETE (CURB) (CY)	CY	980	370.00	362,600.00
110	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	65	640.00	41,600.00
111 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	30,349	5.00	151,745.00
112	800001	FENCE (TYPE BW, METAL POST)	LF	100	27.00	2,700.00
113	025215	FENCE (SPLIT RAIL)	LF	300	20.00	6,000.00
114	820108	DELINEATOR (CLASS 2)	EA	400	32.00	12,800.00
115	025216	HIGHWAY POST MARKER	EA	12	32.00	384.00
116	820151	OBJECT MARKER (TYPE L-1)	EA	6	32.00	192.00
117	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	1,770	32.00	56,640.00
118	832012	METAL BEAM GUARD RAILING (7' WOOD POST)	LF	540	35.00	18,900.00
119	832014	METAL BEAM GUARD RAILING (8' POST)	LF	100	38.00	3,800.00
120	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	6	500.00	3,000.00
121	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	4	3,000.00	12,000.00
122	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	3	3,000.00	9,000.00
123	025217	THERMOPLASTIC PAVEMENT MARKING (RECESSED)	SQFT	410	13.00	5,330.00
124	025218	4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED, BROKEN 12-3)	LF	2,480	2.00	4,960.00
125	840545	4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED, BROKEN 36-12)	LF	1,660	2.00	3,320.00
126	840581	4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED)	LF	136,000	2.00	272,000.00
127	840661	TWO-COMPONENT PAINT PAVEMENT MARKING	SQFT	310	13.00	4,030.00
128	860890	MODIFY TRAFFIC MONITORING STATION (COUNT)	LS	LUMP SUM	7,400.00	7,400.00
129	999990	MOBILIZATION	LS	LUMP SUM	670,631.00	670,631.00
					TOTAL	8,460,460.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	2,500.00	2500.00	1,900.00	1900.00	5,000.00	5000.00
2	40,000.00	40000.00	25,000.00	25000.00	100,000.00	100000.00
3	4,000.00	1000000.00	4,200.00	1050000.00	3,500.00	875000.00
4	10,000.00	10000.00	8,500.00	8500.00	50,000.00	50000.00
5	1,200,000.00	1200000.00	560,000.00	560000.00	500,000.00	500000.00
6	30,000.00	90000.00	15,000.00	45000.00	25,000.00	75000.00
7	150,000.00	150000.00	25,000.00	25000.00	50,000.00	50000.00
8	5,000.00	5000.00	2,500.00	2500.00	5,000.00	5000.00
9	500.00	35000.00	500.00	35000.00	500.00	35000.00
10	250.00	11250.00	1.00	45.00	100.00	4500.00
11	2,000.00	8000.00	2,000.00	8000.00	2,000.00	8000.00
12	6.00	59160.00	20.00	197200.00	2.00	19720.00
13	1,500.00	18000.00	600.00	7200.00	2,000.00	24000.00
14	1.00	15400.00	.88	13552.00	2.00	30800.00
15	2.00	23200.00	.24	2784.00	1.00	11600.00
16	10.00	19900.00	5.50	10945.00	20.00	39800.00
17	300.00	29700.00	98.00	9702.00	100.00	9900.00
18	3.00	27900.00	3.25	30225.00	2.00	18600.00
19	5.00	6900.00	5.50	7590.00	4.00	5520.00
20	3.00	57300.00	3.25	62075.00	4.00	76400.00
21	2,500.00	65000.00	1,500.00	39000.00	2,000.00	52000.00
22	30,000.00	30000.00	220,000.00	220000.00	150,000.00	150000.00
23	20,000.00	20000.00	78,000.00	78000.00	25,000.00	25000.00
24	15,000.00	15000.00	90,000.00	90000.00	25,000.00	25000.00
25	10,000.00	10000.00	6,000.00	6000.00	25,000.00	25000.00
26	3.00	65100.00	7.00	151900.00	1.00	21700.00
27	.50	19650.00	1.00	39300.00	1.00	39300.00
28	100.00	17000.00	17.00	2890.00	70.00	11900.00
29	500.00	9500.00	1,200.00	22800.00	100.00	1900.00
30	20.00	2000.00	10.00	1000.00	9.00	900.00
31	20.00	49600.00	8.00	19840.00	15.00	37200.00
32	100.00	7100.00	100.00	7100.00	500.00	35500.00
33	5.00	20500.00	4.25	17425.00	20.00	82000.00
34	1,500.00	1500.00	620.00	620.00	500.00	500.00
35	20.00	33600.00	11.00	18480.00	100.00	168000.00
36	2,000.00	2000.00	1,200.00	1200.00	1,500.00	1500.00
37	500.00	21000.00	1,600.00	67200.00	500.00	21000.00
38	1,500.00	3000.00	2,500.00	5000.00	2,000.00	4000.00
39	2,000.00	2000.00	11,500.00	11500.00	500.00	500.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
40	100.00	1500.00	225.00	3375.00	1,000.00	15000.00
41	1,500.00	1500.00	2,500.00	2500.00	2,000.00	2000.00
42	500.00	1000.00	650.00	1300.00	3,000.00	6000.00
43	200.00	1200.00	650.00	3900.00	2,000.00	12000.00
44	300.00	14100.00	650.00	30550.00	2,000.00	94000.00
45	10.00	34800.00	20.00	69600.00	25.00	87000.00
46	50.00	11000.00	36.00	7920.00	30.00	6600.00
47	200.00	3400.00	380.00	6460.00	200.00	3400.00
48	300.00	36000.00	269.00	32280.00	1,000.00	120000.00
49	400.00	38800.00	377.00	36569.00	1,000.00	97000.00
50	40,000.00	40000.00	160,000.00	160000.00	100,000.00	100000.00
51	50.00	349500.00	210.00	1467900.00	90.00	629100.00
52	30.00	62100.00	50.00	103500.00	100.00	207000.00
53	200.00	31740.00	200.00	31740.00	250.00	39675.00
54	150.00	6480.00	110.00	4752.00	300.00	12960.00
55	300.00	1620.00	475.00	2565.00	1,500.00	8100.00
56	150.00	16500.00	100.00	11000.00	100.00	11000.00
57	.30	52800.00	.25	44000.00	.10	17600.00
58	40.00	5600.00	25.00	3500.00	100.00	14000.00
59	1,500.00	9000.00	600.00	3600.00	2,000.00	12000.00
60	1.00	28400.00	1.35	38340.00	2.00	56800.00
61	.10	20600.00	.08	16480.00	.10	20600.00
62	5.00	15950.00	3.30	10527.00	5.00	15950.00
63	.15	28500.00	.20	38000.00	.10	19000.00
64	.50	103000.00	.08	16480.00	.40	82400.00
65	1.00	82100.00	.17	13957.00	.50	41050.00
66	1.00	82100.00	.40	32840.00	.50	41050.00
67	70.00	291200.00	145.00	603200.00	100.00	416000.00
68	5,000.00	70000.00	4,500.00	63000.00	1,000.00	14000.00
69	15,000.00	15000.00	10,000.00	10000.00	3,000.00	3000.00
70	15,000.00	45000.00	7,000.00	21000.00	7,000.00	21000.00
71	400.00	396000.00	500.00	495000.00	400.00	396000.00
72	120.00	2352000.00	122.00	2391200.00	188.25	3689700.00
73	200.00	6600.00	196.79	6494.07	250.00	8250.00
74	5,000.00	5000.00	1,700.00	1700.00	5,000.00	5000.00
75	20.00	800.00	10.00	400.00	50.00	2000.00
76	20.00	3200.00	10.00	1600.00	40.00	6400.00
77	60.00	7200.00	60.00	7200.00	30.00	3600.00
78	1,000.00	39000.00	1.00	39.00	500.00	19500.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
79	20,000.00	40000.00	10,500.00	21000.00	50,000.00	100000.00
80	1,500.00	170700.00	1,900.00	216220.00	1,500.00	170700.00
81	75,000.00	150000.00	7,500.00	15000.00	5,000.00	10000.00
82	35.00	26950.00	28.00	21560.00	70.00	53900.00
83	30.00	2010.00	23.00	1541.00	80.00	5360.00
84	35.00	2100.00	25.00	1500.00	90.00	5400.00
85	300.00	21300.00	425.00	30175.00	500.00	35500.00
86	600.00	3000.00	850.00	4250.00	1,000.00	5000.00
87	30,000.00	30000.00	45,000.00	45000.00	40,000.00	40000.00
88	300.00	3600.00	180.00	2160.00	1,100.00	13200.00
89	150.00	2250.00	10.00	150.00	1,000.00	15000.00
90	200.00	2800.00	19.00	266.00	1,000.00	14000.00
91	225.00	29250.00	190.00	24700.00	500.00	65000.00
92	175.00	35000.00	275.00	55000.00	400.00	80000.00
93	200.00	330000.00	300.00	495000.00	250.00	412500.00
94	300.00	126000.00	450.00	189000.00	250.00	105000.00
95	600.00	2400.00	1,600.00	6400.00	1,500.00	6000.00
96	60.00	33600.00	155.00	86800.00	100.00	56000.00
97	50.00	3300.00	45.00	2970.00	100.00	6600.00
98	200.00	52000.00	660.00	171600.00	250.00	65000.00
99	300.00	1800.00	1,100.00	6600.00	1,000.00	6000.00
100	400.00	14000.00	1,000.00	35000.00	1,500.00	52500.00
101	500.00	5500.00	750.00	8250.00	2,000.00	22000.00
102	300.00	22200.00	460.00	34040.00	200.00	14800.00
103	300.00	3090.00	460.00	4738.00	150.00	1545.00
104	200.00	26500.00	165.00	21862.50	250.00	33125.00
105	200.00	144600.00	290.00	209670.00	150.00	108450.00
106	200.00	126920.00	230.00	145958.00	150.00	95190.00
107	3.00	11940.00	5.00	19900.00	5.00	19900.00
108	3.00	4620.00	9.00	13860.00	5.00	7700.00
109	600.00	588000.00	415.00	406700.00	400.00	392000.00
110	500.00	32500.00	480.00	31200.00	1,500.00	97500.00
111	3.00	91047.00	2.00	60698.00	3.00	91047.00
112	3.00	300.00	8.50	850.00	100.00	10000.00
113	100.00	30000.00	48.00	14400.00	80.00	24000.00
114	50.00	20000.00	32.00	12800.00	50.00	20000.00
115	50.00	600.00	32.00	384.00	100.00	1200.00
116	50.00	300.00	32.00	192.00	100.00	600.00
117	50.00	88500.00	32.00	56640.00	50.00	88500.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
118	60.00	32400.00	35.00	18900.00	60.00	32400.00
119	75.00	7500.00	38.00	3800.00	70.00	7000.00
120	1,500.00	9000.00	500.00	3000.00	2,000.00	12000.00
121	3,500.00	14000.00	3,000.00	12000.00	3,000.00	12000.00
122	3,000.00	9000.00	3,000.00	9000.00	3,000.00	9000.00
123	10.00	4100.00	12.00	4920.00	20.00	8200.00
124	3.00	7440.00	1.95	4836.00	4.00	9920.00
125	3.00	4980.00	1.95	3237.00	6.00	9960.00
126	2.00	272000.00	1.95	265200.00	.80	108800.00
127	35.00	10850.00	12.00	3720.00	20.00	6200.00
128	5,000.00	5000.00	7,300.00	7300.00	20,000.00	20000.00
129	1,100,000.00	1100000.00	1,270,000.00	1270000.00	1,199,615.00	1199615.00
TOT		11,267,997.00		12,775,888.57		12,787,787.00