BID OPENING DATE 09/05/13 IN LOS ANGELES COUNTY IN LONG BEACH 09/10/13
CONTRACT NUMBER 07-278304 AT TEMPLE AVENUE OC, BR #531198 CONTRACT CODE 'B '
LOCATION 07-LA-405-3.4/4.5 113 CONTRACT ITEMS

BRIDGE REHAB FEDERAL AID NHPI-4053-(034)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 5.0%
PROPOSALS ISSUED 15 FUND TOTAL HA21 0 TOTAL NUMBER OF WORKING DAYS 480

NUMBER OF BIDDERS 3 ENGINEERS EST 2,948,257.40 AMOUNT UNDER 478,257.40 PERCENT UNDER EST 16.22
PROGRAM ELEMENTS RAS

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1	2,470,000.00	2	POWELL CONSTRUCTORS INC 909 356-8880 00845305 8555 BANANA AVE FAX 909 356-1299 FONTANA CA 92335
2	2,514,749.00	3	FUTURE DB INTERNATIONAL INC 949 390-2110 00976670 8707 RESEARCH DRIVE FAX 949 732-4354 IRVINE CA 92618
3	3,026,866.50	1	LOS ANGELES ENGINEERING INC 626 454-5222 00591176 633 N BARRANCA AVE FAX 626 454-5226 COVINA CA 91723

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ACL CHINO HILLS CA	BARRIER RAIL
	ALCORN FENCE COMPANY SUN VALLEY CA	MBGR, FENCE AND RAILING
	AMERICAN STEEL PLACERS SAN BERNARDINO CA	REINFORCING STEEL
	CAL STRIPE COLTON CA	STRIPING
	DSI LONG BEACH CA	PRESTRESS
	DYNALECTRIC LOS ALAMITOS CA	ELECTRICAL
	FIBER WRAP ONTARIO CA	CASING WRAPPING
	HARD ROCK EQUIPMENT CORONA CA	DEMO
	SIERRA LANDSCAPE DEVELOPMENT ARCADIA CA	LANDSCAPE, IRRIGATION AND PLASTIC PIPE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ACE FENCE COMPANY LA PUENTE CA	ITEMS 20, 32, 33, 92 THRU 94, 97 AND 98
	AMERICAN STEEL PLACERS INC SAN BERNARDINO CA	ITEMS 73, 79, 80, 95 AND 96
	ARROW SIGNS	ITEM 3
	BRADLEY TANKS INC DANVILLE CA	ITEM 42
	CINDY TRUMP LA HABRA CA	ITEM 34
	FIBERWRAP ONTARIO CA	ITEM 81
	LANDSCAPE SUPPORT SERVICES INC SHERMAN OAKS CA	ITEMS 12 THRU 15 AND 44 THRU 61
	OLD CASTLE PERRIS CA	ITEMS 74 THRU 76
	P U E I MONTCLAIR CA	ITEMS 106 THRU 109
	PCI STRIPING & SEALCOAT 1105 E HILL ST LONG BEACH CA	ITEMS 1, 19, 21 THRU 25 AND 99 THRU 105

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	PK CONSTRUCTION ALTEDINA CA	ITEMS 28, 36, 72, 89, 95 AND 96
	SD INC SAN JOSE CA	ITEM 69

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ACL ONTARIO CA	ITEMS 95 AND 96
	ALCORN FENCE SUN VALLEY CA	ITEMS 20, 32, 33, 92 THRU 94, 97 AND 98
	AMERICAN STEEL PLACER SAN BERNARDINO CA	ITEMS 73, 79, 80, 95 AND 96
	CAL STRIPE COLTON CA	ITEMS 19, 21 THRU 25 AND 99 THRU 105
	CONFAB CALIFORNIA CORP LATHROP CA	ITEMS 74 THRU 76
	DYNALECTRIC LOS ALAMITOS CA	ITEMS 107 AND 109
	DYWIDAG SYSTEMS INTERNATIONAL LONG BEACH CA	ITEM 69
	FIBER WRAP ONTARIO CA	ITEM 81

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	HARPER CO SAN BERNARDINO CA	ITEM 38

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,000.00	3,000.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	5,000.00	5,000.00
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	8,000.00	8,000.00
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	150,000.00	150,000.00
5	120116	TYPE II BARRICADE	EA	5	100.00	500.00
6	120165	CHANNELIZER (SURFACE MOUNTED)	EA	160	30.00	4,800.00
7	121161	TEMPORARY TERMINAL SECTION (TYPE K)	EA	2	2,000.00	4,000.00
8	129000	TEMPORARY RAILING (TYPE K)	LF	2,280	17.00	38,760.00
9	129100	TEMPORARY CRASH CUSHION MODULE	EA	50	300.00	15,000.00
10	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	30,000.00	30,000.00
11	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	2,000.00	2,000.00
12	130500	TEMPORARY EROSION CONTROL BLANKET	SQYD	2,460	4.00	9,840.00
13	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	5	250.00	1,250.00
14	130640	TEMPORARY FIBER ROLL	LF	1,800	2.00	3,600.00
15	130680	TEMPORARY SILT FENCE	LF	700	3.50	2,450.00
16	130730	STREET SWEEPING	LS	LUMP SUM	6,000.00	6,000.00
17	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	8,000.00	8,000.00
18	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	700.00	700.00
19	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	5,220	1.25	6,525.00
20	150662	REMOVE METAL BEAM GUARD RAILING	LF	34	20.00	680.00
21	150711	REMOVE PAINTED TRAFFIC STRIPE	LF	12,900	.50	6,450.00
22	150712	REMOVE PAINTED PAVEMENT MARKING	SQFT	57	5.00	285.00
23	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	4,400	.60	2,640.00
24	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	350	5.00	1,750.00
25	150722	REMOVE PAVEMENT MARKER	EA	1,930	1.00	1,930.00
26	025891	REMOVE STEEL POST (BOLLARD)	EA	4	500.00	2,000.00
27	150771	REMOVE ASPHALT CONCRETE DIKE	LF	38	10.00	380.00
28	150772	REMOVE CURB	LF	190	10.00	1,900.00
29	150812	REMOVE PIPE (LF)	LF	390	15.00	5,850.00
30	150820	REMOVE INLET	EA	2	1,600.00	3,200.00
31	150853	REMOVE CONCRETE PAVEMENT (SQYD)	SQYD	440	70.00	30,800.00
32	151270	SALVAGE METAL BRIDGE RAILING	LF	600	10.00	6,000.00
33	151572	RECONSTRUCT METAL BEAM GUARD RAILING	LF	13	50.00	650.00
34	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	110	30.00	3,300.00
35	153221	REMOVE CONCRETE BARRIER	LF	40	150.00	6,000.00
36	153240	REMOVE CONCRETE (CURB, GUTTER AND SIDEWALK) (CY)	CY	30	120.00	3,600.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
37	155003	CAP INLET	EA	1	2,000.00	2,000.00
38	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	160,000.00	160,000.00
39	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	15,000.00	15,000.00
40	190101	ROADWAY EXCAVATION	CY	760	30.00	22,800.00
41 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	326	600.00	195,600.00
42	192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	CY	4	300.00	1,200.00
43 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	885	90.00	79,650.00
44	200120	CULTIVATE	SQYD	2,500	3.00	7,500.00
45	202006	SOIL AMENDMENT	CY	33	65.00	2,145.00
46	202036	SLOW RELEASE OR CONTROLLED RELEASE FERTILIZER	LB	130	2.00	260.00
47	204008	PLANT (GROUP H)	EA	9,840	.65	6,396.00
48	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	7,000.00	7,000.00
49	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	4,000.00	4,000.00
50	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM	4,000.00	4,000.00
51	206602	1" ELECTRIC REMOTE CONTROL VALVE	EA	1	450.00	450.00
52	206604	1 1/2" ELECTRIC REMOTE CONTROL VALVE	EA	3	550.00	1,650.00
53	206753	24 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	1	8,000.00	8,000.00
54	208301	IRRIGATION CONTROLLER ENCLOSURE CABINET	EA	1	2,500.00	2,500.00
55	208465	SPRINKLER (TYPE A-5)	EA	32	55.00	1,760.00
56	208472	SPRINKLER (TYPE B-2)	EA	8	30.00	240.00
57 (F)	208594	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	585	3.00	1,755.00
58 (F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	345	3.00	1,035.00
59 (F)	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	280	4.00	1,120.00
60 (F)	208600	3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	55	6.00	330.00
61 (F)	208601	4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	40	20.00	800.00
62	260303	CLASS 3 AGGREGATE BASE (CY)	CY	160	160.00	25,600.00
63	280000	LEAN CONCRETE BASE	CY	81	250.00	20,250.00
64	390132	HOT MIX ASPHALT (TYPE A)	TON	34	350.00	11,900.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
65	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	38	25.00	950.00
66	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	160	350.00	56,000.00
67	404092	SEAL PAVEMENT JOINT	LF	980	8.00	7,840.00
68	404093	SEAL ISOLATION JOINT	LF	520	12.00	6,240.00
69	500020	PRESTRESSING PRECAST GIRDER	LS	LUMP SUM	18,000.00	18,000.00
70 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	173	900.00	155,700.00
71 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	346	900.00	311,400.00
72 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	7.2	1,500.00	10,800.00
73	511106	DRILL AND BOND DOWEL	LF	354	25.00	8,850.00
74	512277	FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (80'-90')	EA	3	25,000.00	75,000.00
75	512278	FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (90'-100')	EA	3	28,000.00	84,000.00
76 (F)	512500	ERECT PRECAST PRESTRESSED CONCRETE GIRDER	EA	6	10,000.00	60,000.00
77	044342	REFINISH CONCRETE SURFACE	SQFT	1,219	22.00	26,818.00
78	519091	JOINT SEAL (MR 1 1/2")	LF	44	90.00	3,960.00
79 (F)	520101	BAR REINFORCING STEEL	LB	106	2.00	212.00
80 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	110,500	1.00	110,500.00
81 (F)	044343	COMPOSITE COLUMN CASING	SQFT	3,360	30.00	100,800.00
82 (F)	620800	CONCRETE BACKFILL (PIPE TRENCH)	CY	4.2	200.00	840.00
83	641101	12" PLASTIC PIPE	LF	35	40.00	1,400.00
84	650018	24" REINFORCED CONCRETE PIPE	LF	12	180.00	2,160.00
85	650022	30" REINFORCED CONCRETE PIPE	LF	76	100.00	7,600.00
86	680905	8" PERFORATED PLASTIC PIPE UNDERDRAIN	LF	260	20.00	5,200.00
87 (F)	682022	CLASS 1 PERMEABLE MATERIAL (BLANKET)	CY	31.6	150.00	4,740.00
88	730070	DETECTABLE WARNING SURFACE	SQFT	53	30.00	1,590.00
89	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	13	800.00	10,400.00
90 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	249	2.00	498.00
91	750010	MANHOLE FRAME AND COVER	EA	1	450.00	450.00
92	800360	CHAIN LINK FENCE (TYPE CL-6)	LF	8	100.00	800.00
93	802560	10' CHAIN LINK GATE (TYPE CL-6)	EA	2	1,800.00	3,600.00
94 (F)	833032	CHAIN LINK RAILING (TYPE 7)	LF	315	60.00	18,900.00
95 (F)	833142	CONCRETE BARRIER (TYPE 26 MODIFIED)	LF	315	175.00	55,125.00
96	025892	CONCRETE BARRIER (TYPE 50 MODIFIED)	LF	40	350.00	14,000.00
97	839541	TRANSITION RAILING (TYPE WB)	EA	1	4,000.00	4,000.00
98	839578	END CAP (TYPE TC)	EA	1	150.00	150.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
99	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	16,500	.60	9,900.00
100	840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	1,850	3.30	6,105.00
101	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	570	5.00	2,850.00
102	840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	21,100	.25	5,275.00
103	840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	72	5.00	360.00
104	850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	1,130	2.50	2,825.00
105	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	820	4.50	3,690.00
106	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	1,000.00	1,000.00
107	025893	COMMUNICATION SYSTEM (MODIFY)	LS	LUMP SUM	26,000.00	26,000.00
108	025894	COMMUNICATION SYSTEM (TEMPORARY)	LS	LUMP SUM	30,000.00	30,000.00
109	869075	SYSTEM TESTING AND DOCUMENTATION	LS	LUMP SUM	7,000.00	7,000.00
110	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
111	200002	ROADSIDE CLEARING	LS	LUMP SUM	2,000.00	2,000.00
112	260203	CLASS 2 AGGREGATE BASE (CY)	CY	48	170.00	8,160.00
113	999990	MOBILIZATION	LS	LUMP SUM	234,531.00	234,531.00
					TOTAL	2,470,000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
1	3,000.00	3000.00	2,500.00	2500.00
2	5,000.00	5000.00	6,500.00	6500.00
3	19,500.00	19500.00	33,000.00	33000.00
4	140,000.00	140000.00	100,000.00	100000.00
5	125.00	625.00	150.00	750.00
6	60.00	9600.00	32.00	5120.00
7	2,000.00	4000.00	2,900.00	5800.00
8	30.00	68400.00	50.00	114000.00
9	250.00	12500.00	200.00	10000.00
10	200,000.00	200000.00	365,000.00	365000.00
11	1,500.00	1500.00	5,000.00	5000.00
12	4.35	10701.00	4.50	11070.00
13	250.00	1250.00	150.00	750.00
14	2.85	5130.00	2.00	3600.00
15	4.60	3220.00	2.50	1750.00
16	50,000.00	50000.00	20,000.00	20000.00
17	2,000.00	2000.00	6,000.00	6000.00
18	1,500.00	1500.00	3,000.00	3000.00
19	1.50	7830.00	1.10	5742.00
20	65.00	2210.00	57.00	1938.00
21	1.00	12900.00	.50	6450.00
22	7.00	399.00	2.00	114.00
23	1.50	6600.00	.50	2200.00
24	6.50	2275.00	2.00	700.00
25	1.50	2895.00	1.00	1930.00
26	500.00	2000.00	160.00	640.00
27	40.00	1520.00	12.00	456.00
28	48.00	9120.00	12.00	2280.00
29	40.00	15600.00	37.00	14430.00
30	1,500.00	3000.00	1,200.00	2400.00
31	25.00	11000.00	43.00	18920.00
32	20.00	12000.00	17.00	10200.00
33	260.00	3380.00	50.00	650.00
34	35.00	3850.00	40.00	4400.00
35	100.00	4000.00	57.00	2280.00
36	550.00	16500.00	140.00	4200.00
37	2,000.00	2000.00	2,300.00	2300.00
38	150,000.00	150000.00	150,000.00	150000.00
39	45,000.00	45000.00	307,000.00	307000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
40	45.00	34200.00	52.00	39520.00
41	60.00	19560.00	100.00	32600.00
42	500.00	2000.00	600.00	2400.00
43	45.00	39825.00	47.00	41595.00
44	4.50	11250.00	2.00	5000.00
45	110.00	3630.00	182.00	6006.00
46	4.50	585.00	7.00	910.00
47	.55	5412.00	.75	7380.00
48	15,675.00	15675.00	5,000.00	5000.00
49	1,600.00	1600.00	3,000.00	3000.00
50	675.00	675.00	2,000.00	2000.00
51	450.00	450.00	500.00	500.00
52	450.00	1350.00	500.00	1500.00
53	2,500.00	2500.00	5,000.00	5000.00
54	5,500.00	5500.00	500.00	500.00
55	75.00	2400.00	55.00	1760.00
56	50.00	400.00	100.00	800.00
57	5.00	2925.00	2.50	1462.50
58	5.00	1725.00	5.00	1725.00
59	5.00	1400.00	5.00	1400.00
60	35.00	1925.00	25.00	1375.00
61	365.00	14600.00	35.00	1400.00
62	95.00	15200.00	135.00	21600.00
63	200.00	16200.00	240.00	19440.00
64	500.00	17000.00	200.00	6800.00
65	70.00	2660.00	100.00	3800.00
66	300.00	48000.00	300.00	48000.00
67	20.00	19600.00	18.00	17640.00
68	15.00	7800.00	19.00	9880.00
69	27,200.00	27200.00	30,000.00	30000.00
70	500.00	86500.00	446.00	77158.00
71	600.00	207600.00	1,233.00	426618.00
72	1,100.00	7920.00	1,000.00	7200.00
73	50.00	17700.00	35.00	12390.00
74	27,000.00	81000.00	25,000.00	75000.00
75	27,000.00	81000.00	25,000.00	75000.00
76	6,000.00	36000.00	7,000.00	42000.00
77	50.00	60950.00	7.00	8533.00
78	100.00	4400.00	200.00	8800.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT
79	4.00	424.00	5.00	530.00
80	1.00	110500.00	1.00	110500.00
81	22.00	73920.00	20.00	67200.00
82	1,000.00	4200.00	370.00	1554.00
83	90.00	3150.00	50.00	1750.00
84	150.00	1800.00	275.00	3300.00
85	155.00	11780.00	170.00	12920.00
86	25.00	6500.00	65.00	16900.00
87	75.00	2370.00	75.00	2370.00
88	55.00	2915.00	30.00	1590.00
89	810.00	10530.00	600.00	7800.00
90	15.00	3735.00	5.00	1245.00
91	1,000.00	1000.00	1,500.00	1500.00
92	200.00	1600.00	160.00	1280.00
93	2,000.00	4000.00	1,600.00	3200.00
94	78.00	24570.00	60.00	18900.00
95	150.00	47250.00	135.00	42525.00
96	650.00	26000.00	400.00	16000.00
97	4,500.00	4500.00	7,000.00	7000.00
98	400.00	400.00	130.00	130.00
99	.70	11550.00	.55	9075.00
100	1.75	3237.50	3.00	5550.00
101	5.50	3135.00	5.00	2850.00
102	.50	10550.00	.25	5275.00
103	20.00	1440.00	5.00	360.00
104	3.00	3390.00	2.00	2260.00
105	4.00	3280.00	4.00	3280.00
106	2,500.00	2500.00	1,500.00	1500.00
107	40,000.00	40000.00	27,000.00	27000.00
108	45,000.00	45000.00	33,000.00	33000.00
109	19,000.00	19000.00	7,000.00	7000.00
110	.00	0.00	.00	0.00
111	15,000.50	15000.50	70,000.00	70000.00
112	150.00	7200.00	120.00	5760.00
113	250,000.00	250000.00	250,000.00	250000.00
TOT		2,514,749.00		3,026,866.50