

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502
 Member, Associated General Contractors * Member, American Traffic Safety Services Association
 DBE-WBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
 California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056
 DIR # 1000005521

October 21, 2016

QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 01-0B5104
Highway 101 near Leggett, Mendocino County
CONSTRUCT CONCRETE CRIB WALL

A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Four flaggers per 8-hour weekday/night shift @ \$ 2,420; *40 shifts @ 2,420 = 96,800.00*
 - Additional flagger per 8-hour weekday/night shift @ \$ 590;
 - Overtime, each flagger @ \$ 80 per hour;
 - Doubletime, each flagger @ \$ 92 per hour;
 - Short-shift credit on weekday/nights (applied for workdays less than 7 hours) @ (\$60) per flagger per hour;
- INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.

B. PILOT CAR (if needed) (Part of Item 3)

- Per 8-hour weekday/night shift @ \$ 700;
 - Overtime @ \$ 96 per hour;
 - Doubletime @ \$ 104 per hour;
 - Short-shift credit (applied for workdays less than 7 hours) @ (\$70) per hour;
 - Saturdays per @ \$ 96 per hour worked; Sunday at \$ 104 per hour worked
- INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including eignage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS D. THROUGH E. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

D. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)

- \$ 88 per hour straight-time; \$ 98 per hour overtime & Saturdays; \$108 per hour Sundays/Holidays/Doubletime.
Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.
- INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

PAGE 2 of 2

Force Traffic Control - Quotations for CalTrans No. 01-0B5104

GENERAL NOTES, TERMS & CONDITIONS - Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2016. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radlos:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radlos. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at \$10 each per shift.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appended to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- **Short-Work week:** Excluding beginning and end of project if work crews are worked less than three consecutive work days an additional charge of 10% may be added to rates above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially,

Rosemary Force Stimpel

President

PAGE 2 of 2

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:42:01 PDT 2016

Query Criteria

Firm ID: 29335
 Firm Type: DBE

Firm ID	29335
Firm/DBA Name	FORCE TRAFFIC CONTROL, INC.
Address Line1	1478-B NORTH BELMONT RD
Address Line2	
City	EXETER
State	CA
Zip Code1	93221
Zip Code2	
Mailing Address Line1	P.O. BOX 1107
Mailing Address Line2	
Mailing City	EXETER
Mailing State	CA
Mailing Zip Code1	93221
Mailing Zip Code2	
Certification Type	DBE
EMail	forcetraffic@earthlink.net
Contact Name	ROSEMARY STIMPEL
Area Code	(559)
Phone Number	594-1062
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	594-1056
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
Item 1: Lead Compliance Plan	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	2,550.00	.19%
Item 2: Construction Area Signs	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	8,500.00	.64%
Item 3: Traffic Control System	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	214,000.00	16.17%
Item 4: Type III Barricade	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	460.00	.03%
Item 5: Portable Message Board	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	5,500.00	.42%
Item 6: Temporary Railing	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	4,800.00	.36%
Item 7: Temporary Crash Cushion	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	2,500.00	.19%
Item 8: Job Site Management	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	5,000.00	.38%
Item 9: Prepare Water Pollution Control	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1,500.00	.11%
Item 10: Temporary Mulch	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	2,600.00	.20%
Item 11: Temporary Cover	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	2,590.00	.20%
Item 12: Temporary Check Dam	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	840.00	.06%
Item 13: Temporary Drain Inlet Protect	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	500.00	.04%
Item 14: Temporary Fiber Rolls	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1,050.00	.08%
Item 15: Temporary Reinforced Silt Fence	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	3,000.00	.23%
Item 16: Temporary Silt Fence	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1,680.00	.13%
Item 17: Temporary Construction Entrance	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1,950.00	.15%
Item 18: Temporary Concrete Wash out	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1,000.00	.08%
Item 19: Remove Guardrail	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	646.00	.05%
Item 20: Remove Pavement Marker	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	60.00	.00%

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
Item 21: Remove Asphalt Concrete Dike	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	340.00	.03%
Item 22: Remove Overside Drain	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	600.00	.05%
Item 23: Cold Plane Asphalt Concrete Pave	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	13,650.00	1.03%
Item 24: Clear & Grub	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	7,500.00	.57%
Item 25: Roadway Excavation	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	40,850.00	3.09%
Item 26: Structure Excavation (crib wall)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	48,240.00	3.64%
Item 27: Structure Backfill (crib wall)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	150,360.00	11.36%
Item 28: Import Topsoil	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	3,225.00	.24%
Item 29: Hydromulch	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	510.00	.04%
Item 30: Straw	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	816.00	.06%
Item 31: Hydroseed	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	2,754.00	.21%
Item 32: Class 2 Base	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	45,900.00	3.47%
Item 33: Hot Mix Asphalt	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	82,500.00	6.23%
Item 34: Hot Mix Asphalt (leveling)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	23,100.00	1.75%
Item 35: Asphalt Binder	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	360.00	.03%
Item 36: Geosynthetic Pavement Interlayer	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	1,440.00	.11%
Item 37: Centerline Rumble Strip	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	3,000.00	.23%
Item 38: HMA Dike Type A	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	3,360.00	.25%
Item 39: AC Dike Type F	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	3,520.00	.27%
Item 40: Place Hot Mix Asphalt Misc	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	765.00	.06%

Second Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Mendocino Construction Services, Inc.
 Contract No.: 01-0B5104

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
Item 41: Tack Coat	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	360.00	.03%
Item 42: Reinforced Crib Wall	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	338,550.00	25.58%
Item 43: 8" Entrance Taper	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	3,000.00	.23%
Item 44: 8" Anchor Assembly	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	700.00	.05%
Item 45: 8" Alt. Pipe Down Drain	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	3,360.00	.25%
Item 46: Rock Slope Protection	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	6,345.00	.48%
Item 47: Rock Slope Protection Fabric	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	290.00	.02%
Item 48: Marker (culvert)	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	164.00	.01%
Item 49: Guard Railing Delineators	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	238.00	.02%
Item 50: Metal Beam Guard Railing (steel)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	21,600.00	1.63%
Item 51: Metal Beam Guard Railing (7' Post)	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	21,080.00	1.59%
Item 52: Vegetation Control	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	24,050.00	1.82%
Item 53: Cable Railing	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	12,750.00	.96%
Item 54: End Anchor Assembly	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	900.00	.07%
Item 55: 4" Thermoplastic Traffic Stripe	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	6,650.00	.50%
Item 56: Pavement Marker	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	2,478.00	.19%
Item 57: Modify Lighting	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	67,500.00	5.10%
Item 58: Mobilization	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	120,000.00	9.07%
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please see attached list of DBE Subcontractors and suppliers who were mailed Invitations to Bid. Follow up phone calls were made per the attached list.			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
3	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Force Traffic Control, Inc	DBE			
37,55,56,58	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Apply-A-Line, Inc	Non-DBE	No DBE Quotes recvd		
57	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Hutchison Electric	Non-DBE	No DBE Quotes recvd		
19,49,50,51,54	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	Midstate Barrier, Inc	Non-DBE	No DBE Quotes recvd		
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502
 Member, Associated General Contractors * Member, American Traffic Safety Services Association
 DBE-WBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
 California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056
 DIR # 1000005521

October 21, 2016

QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 01-0B5104
Highway 101 near Leggett, Mendocino County
CONSTRUCT CONCRETE CRIB WALL

A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 3)

- Four flaggers per 8-hour weekday/night shift @ \$ 2,420;
 - Additional flagger per 8-hour weekday/night shift @ \$ 590;
 - Overtime, each flagger @ \$ 80 per hour;
 - Doubletime, each flagger @ \$ 92 per hour;
 - Short-shift credit on weekday/nights (applied for workdays less than 7 hours) @ (\$60) per flagger per hour;
- INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.

B. PILOT CAR (if needed) (Part of Item 3)

- Per 8-hour weekday/night shift @ \$ 700;
 - Overtime @ \$ 96 per hour;
 - Doubletime @ \$ 104 per hour;
 - Short-shift credit (applied for workdays less than 7 hours) @ (\$70) per hour;
 - Saturdays per @ \$ 96 per hour worked; Sunday at \$ 104 per hour worked
- INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS D. THROUGH E. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

D. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 3)

- \$ 88 per hour straight-time; \$ 98 per hour overtime & Saturdays; \$108 per hour Sundays/Holidays/Doubletime
- Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.
- INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

PAGE 2 of 2

Force Traffic Control - Quotations for CalTrans No. 01-0B5104

GENERAL NOTES, TERMS & CONDITIONS - Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2016. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment (excludes non-powered devices):** For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No Increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at \$10 each per shift.
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appended to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.
- **Short-Work week:** Excluding beginning and end of project if work crews are worked less than three consecutive work days an additional charge of 10% may be added to rates above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially,

Rosemary Force Stimpel

President

PAGE 2 of 2

listed

APPLY-A-LINE, INC.



SAFER HAZARD SAVE LIVES

19652 N. Hirsch Court • Anderson, CA 96007
 Phone (530) 365-4000 • Fax (530) 365-4060
 mail@applyaline.com • LIC. #562762

DIR: 1000003300 C-32 LIC. # 562762
 DIR EXP. 6-30-17 EXP 3-31-17



To: **General Contractors**

Project: **01-MEN-101-93.2
 01-0B5104**

County: **MENDOCINO**
 City: **LEGGETT**

Bid Date: **10/26/2016**

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
37	CENTERLINE RUMBLE STRIP	5	STA	500.00	2500.00
55	4" THERMO STRIPE	1900	LF	3.00	5700.00
56	PAVE MARKER (RECESS)	42	EA	52.00	2184.00
58	MOB	1	LS	2300.00	2300.00
					\$12,684.00

ITEM # 1 LEAD PLAN IF NEEDED & 1300.00

CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 1-Trip included. Additional MOB \$2300.00
- 5 T.C. not included for perm work.
- 6 Message Board NOT included.
- 7 12 Working days required for scheduling.
- 8 Re Rumbles Fog seal not included.
- 9 SWEEPING INCLUDED FOR RECESS AND RUMBLES
- 10 Rumble strip to be ground in asphalt only.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Richard Hager
 Project Manager
 richard@applyaline.com

listed

HUTCHISON ELECTRICAL

Project: **CONSTRUCT CONCRETE CRIB WALL**

Location: **Mendocino County**

Bid Date: 10/26/2016

DIR # 1000026139

Contract: 01-0B5104

REVISED, ADDENDUM 1 NOTED

Addendums Noted: 1.

Excludes:

- 1) Bonds.
- 2) Permits and fees (By Others)
- 3) All utility fees (By Others)
- 4) Surveying And Staking (By Others)
- 5) Asphalt restoration and concrete restoration (if applicable)
- 6) Off Haul Of Spoils, GC To Provide Stockpile Area
- 7) Traffic Control (By Others)
- 8) Disposal of existing Pull Boxes & CIDH foundation.

Clarifications:

- 1) Proposal based on working std. 40 hrs., 5 day work week and mutually acceptable schedule.
- 2) Monthly progress payments paid pursuant to Public Contract Code 10262 & 10262.5 and Section 7108.5 of the bussiness Professions Code.
- 3) This proposal is to be attached and/or included to any subcontract agreement by amendment.
- 4) All plan revisions, changes and correspondence will be delivered to Hutchison Electrical's main office
- 5) Standard Insurance coverages apply.

HUTCHISON ELECTRICAL

91A SODA BAY ROAD

Lakeport, Ca 95453

License: 322720 Expires: 7/31/2017

Phone (707) 413-3779

Fax (707) 413-3778

CELL (209) 670-6516

CELEBRATING 40. YEARS IN BUISNESS**Project: CONSTRUCT CONCRETE CRIB WALL****Location: Mendocino County****Bid Date: 10/26/2016****DIR # 1000026139****Contract: 01-0B5104**

Bid Item	Description	Qty.	Unit Price	U/M	Total
57	MODIFY LIGHTING	1		LS	<u>\$46,050.00</u>

BID TOTAL \$46,050.00

listed



Midstate Barrier, Inc.
P.O. Box 30550
Stockton, CA 95213-0550

(209) 944-9565 • FAX (209) 944-9569
LICENSE NO. 529261

Date: October 26, 2016

Bid Number: 5792

FACSIMILE BID TRANSMITTAL

To: ESTIMATOR

Bid Date: October 26, 2016

Contract No: CDOT #01-0B5104

Location: Men-101-Near Leggett

Please accept our quotation to furnish, complete in place, unless otherwise noted, the items of work listed on page(s) 3 of 3 of this transmittal. All taxes are included.

Our quotation is subject to the conditions listed on pages 2, 3 of 3 of this transmittal. MBI is to be notified in writing within 48 hours of items for which we are listed.

Our Contractor's License Number is 529261 (A). Expiration date is May 31, 2018.
DIR Registration Number - 1000000538

Please call our Estimator at Extension 208 if you have any questions pertaining to this Bid.

Thank you for considering our quotation.

 10-26-16

Dan Nicholas, Estimator

TOTAL PAGES 3 (Including this page)
Page 1 of 3

Bid Date: October 26, 2016
Contract No: CDOT# 01-0B5104
Location: Men-101-Near Leggett

GENERAL CONDITIONS
BID # 5792

1. Unless specifically stated in our SPECIAL CONDITIONS, subcontractor excludes all traffic control, and includes **ONE (1) MOVE-IN** for his work.
2. **INSURANCE-** Limits of liability, \$2,000,000 general aggregate. Limits of workers compensation, \$1,000,000. Excess/Umbrella Liability, \$5,000,000. Excludes railroad, Pollution Liability, or Rigger's Liability Insurance. Pollution Insurance can be provided for a fee of 0.75% of MBI's Bid pricing, with a minimum of \$400.00 LS per project. Rigger's Insurance can be provided for a minimum fee of \$250.00 LS. Cannot provide insurance to, or additionally insure home builders.
3. **INDEMNIFICATION-** MBI's obligations with regard to defense and indemnity stated in any Subcontract Agreement shall be consistent with and limited by the provisions of Senate Bill 474, Civil Code Section 2782, and Civil Code Section 2782.05.
4. If requested, Subcontractor will furnish Surety Bonds on MBI's Surety or UCON forms only. Premium of 1% of Subcontract amount for projects less than 2 years in duration, plus additions, shall be paid by Contractor. Guarantee/Warranty is valid for one year per Section 6-3.06 of the CDOT 2010 Standard Specifications. Longer Guarantee periods can be provided. Costs of such extensions shall be paid by Contractor.
5. Contractor shall furnish an e-mail link to pertinent contract plans and specifications, including all addenda.
6. Subcontractor excludes survey controls and staking, all electrical and lighting work, permits and fees, as built or record drawings.
7. Contractor shall not sign any Contract Change Order affecting Subcontractor's work, without the Subcontractor's prior written authorization.
8. Subcontractor will not furnish Certificates of Labor Non-Performance unless required by the Specifications.
9. Contractor shall reduce each payment to Subcontractor by the same retention percentage as the Contractor's payment from the Owner is reduced. Retained percentage shall be paid to Subcontractor promptly after Contractor receives payment of retention from Owner.
10. Addendum(s) number 1 - (is) are acknowledged.
11. Project is bid A+B for completion within 15 plus 50 < 70 Working Days as stated in Special Provisions.
12. Subcontract documents **will not be accepted** and executed if applicable General and Special Conditions are not attached to the subcontract, as quoted. Contractor's signature, or by first allowing MBI to begin work on the project, shall serve as evidence of acceptance of these conditions.


3/3

Proposal
MIDSTATE BARRIER, INC.
 Job Code: 5792
 Description: CDOT#01-B5104/MEN-101-NEAR LEGGETT #5792

Pay Item No.	Description	Quantity	Unit of Measure	Unit Price	Total Price
19	REMOVE MBGR	38.00	LF	10.00	380.00
49	GR DELINEATOR	14.00	EA	15.00	210.00
50	MIDWEST GR-steel post	480.00	LF	39.30	18,864.00
51	MIDWEST GR-7' post	340.00	LF	50.00	17,000.00
54	EAA-SFT	1.00	EA	750.00	750.00
GRAND TOTAL:					37,204.00

Proposal Certification

Submitted By: MIDSTATE BARRIER, Inc.- CL-A- #529261, Exp. 5.31.2018
 DAN L. NICHOLAS DIR Reg. #1000000538
 ESTIMATOR, x208
 10.26.2016

Signed:  10-26-16

SPECIAL CONDITIONS #5792

1. Subcontractor requires unobstructed access to work areas for men and equipment.
2. Traffic Control by others, if required. Work is to be standard weekday shift.
3. Excludes all temporary barricades, K-rail, Crash Cushions, Safety Railing, dust control, sandblasting, embankment widening, clearing and grubbing, pruning, grading, excavation, and backfill. Posthole spoil is to be wasted in-place. Excludes repair or patching of HMA or dike.
4. MBI will USA pre-existing utilities. Utilities installed under this contract are to be located and marked by others prior to MBI move-in. Excludes interference with UG and OH utilities. Exclude power shutdown, if required.
5. Contractor is to provide twenty (20) working days written notice prior to MBI move-in. Use (10) working days with receipt of Contractor's executed Subcontract, Schedule and subsequent updates.
6. **Items #19-54, Metal Beam Guardrail (MBGR): INCLUDES** remove, furnish and install. MBGR is to be installed before Vegetation Control. Excludes installation in AC, PCC, rock, or permeable material. One (1) move-in. Two (2) shifts of TC required.

DBE CHECK-OFF LIST

CONTRACT: 01-085104		BID DATE: 10-26-2016		
NAME	DATE MAILED	PHONE #	PHONE LOG 10-19-2016	SUB QUOTE RECEIVED
1 COMPLIANCE NEWS PUBLISHERS Fax: 562.439.1398	PUBLISHED 10/04	10/26/2016	thru	1009
2 BRAY TRUCKING #32220 5959 HIGHWAY 175 HOPLAND CALIF 95449	mailed 10/10	TAMI 707 744 1640		not able to bid Due to Scheduling
3 R & S TRUCKING #38042 PO BOX 414 FULTON CALIF 95439		ERIC 707 571 8820		
4 TRIUMPH GEO SYNTHETICS INC. 1235 NORTH GROVE STREET # ADAHEIM CALIF 92806 9076		ERIC Mark 714 237 1550	marketnumpgco.com	not bidding
5 NITTA EROSION CONTROL #217 3778 DEL MAR AVE LOOMIS CALIF 95650		valerie Laura 916 652 7459		Reviewing Project
6 M & S ENVIRONMENTAL 30736 12192 MACS ROAD REDDING CALIF 96003		530 241 1418		Reviewing Project
7 HINDU CONSULTING #37670 PO BOX 601 MORTALOO CALIF 96064		SHARON 530 905 2220		not bidding Dist 1 work
8 TULLY CONSULTING GROUP #38300 1650 N LINCOLN ST Suite A DIXON CALIF 95620		ROBIE Kelley 707 693 1926		will email quote when complete
9 APRIAN UDSE SWOPPS #38334 5780 OLINDA ROAD EL SOBRANTE CALIF 94803		THOMAS 510 375 1927		will send quote 201
10 WCBBS #27363 PO BOX 10007 SAN RAFAEL CALIF 94912		KILEY 415 524 8270		Reviewing project
11 CAS #500 215 TAYLOR ROAD NEW CASTLE CALIF 95658		Heather 916 663 9097		not bidding
12 SAM'S EQUIPMENT SUPPLIES #34479 PO BOX 7797 FRESNO CALIF 93747		559 251 1206		will send quote
13 KRC SAFETY #447 7821 WEST SUNNYVIEW VISALIA CALIF 93291		559 732 0393		not bidding
14 ROBERT CONSTRUCTION SUPPLY #30785 3941 PARK DR STE 20-487 EL DORADO CALIF 95762		SAM 925 289 5577		estimatingrupc1@gmail.com
15 FORCE TRAFFIC CONTROL INC. PO BOX 1107 EXETER CALIF 93221		VERN 559 594 1062		not bidding
16 HILLSIDE DRILLING INC. #42048 PO BOX 70130 PT RICHMOND CA 94807		Cristal 510 234 6532		No work
17 ABSL #5270 29393 PACIFIC ST HAYWARD CALIF 94544		510 727 0900		Will send Quote
18 THE CONSTRUCTION ZONE #42059 4961 PACHECO BLVD MARTINEZ CALIF 95403		mickel Traci 925 387 8013		will send Quote
19 BOOTHILLIER CONSTRUCTION #39963 1571 S MAIN STREET WILLITS CALIF 95490		JAMIE 459 4241		
20 SPIRIT ROAD OILS 16470 Vineyard BLVD MORAGA HILLS CALIF 95037	✓	408 465 2270		Reviewing project

21 5 Feathers
400 Copinsay Ct.
Bakersfield, Ca 93312

emailed 10-19-16 661-709-3087 Reviewing project

lauralea@5feathers.net

From: Compliance News Publishing Company

<http://www.compliancencenews.com>

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Mendocino Construction Services, Inc

P.O. Box 1517

Willits, CA, 95490

Phone: (707) 459-2377

Fax: (707) 459-0644

RECEIPT for Ad: 58304

Published on 10/04/2016

For Project:

CDOT - O1 MEN 101 93.2 - Construction Concrete Crib Wall

Total Amount PAID: \$35.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Mendocino Construction Services, Inc is seeking certified and qualified DBE subs and/or suppliers to provide items of work including but not limited to: Lead Compliance Plan, CAS, Traffic Control System, Type III Barricade, PCMS, Temp Railing (Type K), Temp Crash Cushion System, Job Site Management, PWPCP, Temp Mulch, Temp Cover, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Reinforced Silt Fence, Temp Silt Fence, Temp Construction Entrance, Temp Concrete Washout, Remove Guardrail, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Oversize Drain, Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing, Roadway Excavation, Structural (Crib Wall), Structural Backfill (Crib Wall), Imported Topsoil, Hydromulch, Straw, Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Asphalt Binder (Geosynthetic Pavement Interlayer), Geosynthetic Pavement Interlayer (Paving Fabric), Centerline Rumble Strip, Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc. Area), Tack Coat, Reinforced Concrete Crib Wall (Type A), 8 Inch Entrance Taper, 8 Inch Anchor Assembly, 8 Inch Alternative Pipe Downrain, RSP (1/4 T, Method B), RSP Fabric (Class 8) Marker (Culvert), Guard Railing Delineator, Metal Beam Guard Railing (Steel Post), Metal Beam Guard Railing (7' Post), Vegetation Control (Minor Concrete), Cable Railing, End Anchor Assembly (Type SFT), 4 Inch Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective-Recessed), Modify Lighting, Mobilization, Trucking, Misc. Materials for CDOT - O1 MEN 101 93.2 - Construction Concrete Crib Wall in Leggett, CA

Mendocino Construction Services Inc. is an Equal Opportunity Employer and will work with all qualified DBE Subcontractors and Suppliers to help breakdown items of work into economically feasible packages of work to encourage DBE participation on this project. Bonds may be required. All Subcontractors must possess a current contractor license, Workers Compensation and Liability Insurance, and Valid Registration Number with the DIR. for the entire length of this project. Mendocino Construction Services is signatory to the Operating Engineers and Laborers Trust Funds. Plans and Specifications are available from The Caltrans website, or may be viewed at our office. Please contact our office prior to bid date if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies to work on this project.

Please Submit Quotes to:
Mendocino Construction Services Inc.
P.O. Box 1517
Willits Calif., 95490
Phone 707 459 2377
FAX 707 459 0644
E-Mail bret@mcsnai.com

Contact: Bret McPhaul / Jane Carson
P.O. Box 1517
Willits, CA, 95490
Phone: (707) 459-2377
Fax: (707) 459-0644
Email: mcsnai@sbcglobal.net

Bid Due on: 10/26/2016 at 02:00 PM
Solicitation Number: 01-0B5104

Contractors License 443396	
----------------------------	--

The Mendocino Construction Services, Inc Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Oct 04 20:16:24 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Mendocino Construction Services, Inc is seeking certified and qualified DBE subs and/or suppliers to provide items of work including but not limited to: Lead Compliance Plan, CAS, Traffic Control System, Type III Barricade, PCMS, Temp Railing (Type K), Temp Crash Cushion System, Job Site Management, PWPCP, Temp Mulch, Temp Cover, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Reinforced Silt Fence, Temp Silt Fence, Temp Construction Entrance, Temp Concrete Washout, Remove Guardrail, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Oversize Drain, Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing, Roadway Excavation, Structural (Crib Wall), Structural Backfill (Crib Wall), Imported Topsoil, Hydromulch, Straw, Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Asphalt Binder (Geosynthetic Pavement Interlayer), Geosynthetic Pavement Interlayer (Paving Fabric), Centerline Rumble Strip, Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc. Area), Tack Coat, Reinforced Concrete Crib Wall (Type A), 8 Inch Entrance Taper, 8 Inch Anchor Assembly, 8 Inch Alternative Pipe Downrain, RSP (1/4 T, Method B), RSP Fabric (Class 8) Marker (Culvert), Guard Railing Delineator, Metal Beam Guard Railing (Steel Post), Metal Beam Guard Railing (7' Post), Vegetation Control (Minor Concrete), Cable Railing, End Anchor Assembly (Type SFT), 4 Inch Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective-Recessed), Modify Lighting, Mobilization, Trucking, Misc. Materials for CDOT - O1 MEN 101 93.2 - Construction Concrete Crib Wall in Leggett,CA

Mendocino Construction Services Inc. is an Equal Opportunity Employer and will work with all qualified DBE Subcontractors and Suppliers to help breakdown items of work into economically feasible packages of work to encourage DBE participation on this project. Bonds may be required. All Subcontractors must possess a current contractor license, Workers Compensation and Liability Insurance, and Valid Registration Number with the DIR. for the entire length of this project. Mendocino Construction Services is signatory to the Operating Engineers and Laborers Trust Funds. Plans and Specifications are available from The Caltrans website, or may be viewed at our office. Please contact our office prior to bid date if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies to work on this project.

Please Submit Quotes to:
Mendocino Construction Services Inc.
P.O. Box 1517
Willits Calif., 95490
Phone 707 459 2377
FAX 707 459 0644
E-Mail bret@mcsnai.com

Contact: Bret McPhaul / Jane Carson
P.O. Box 1517
Willits,CA,95490
Phone:(707) 459-2377
Fax:(707) 459-0644
Email:mcsnai@sbcglobal.net

Bid Due on:10/26/2016 at 02:00 PM
Solicitation Number: 01-0B5104

Contractors License 443396	
----------------------------	--

The Mendocino Construction Services, Inc Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Oct 04 20:16:24 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

Bray Trucking
5959 Highway 175
Hopland Calif., 95449

01 MEN 101 93.2

CONTRACT NO 01-0B5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Copnstruction Services Inc. is requesting quotes from all qualified DBE Subcontractors ans Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
25	Roadway Excavation	CY	950
26	Structure Excavation(Crib Wall)	CY	1005
27	Structure Backfill (Crib Wall)	CY	1253
28	Imported Topsoil	CY	15
29	Hydromulch	SQFT	2040
30	Straw	SQFT	2040
31	Hydroseed	SQFT	2040
32	Class 2 Aggregate Base	CY	540
33	Hot Mix Asphalt (TypeA)	TON	500
34	Hot Mix Asphalt (Leveling)	TON	110
35	Asphalt Binder (Geosynthetic Pavement Interlayer)	TON	0.3
36	Geosynthetic Pavement Interlayer (Paving Fabric)	SQYD	240
37	Centerline Rumble Strip	STA	5
38	Place Hot Mix Asphalt Dike (TypeA)	LF	420
39	Place Hot Mix Asphalt Dike (TypeF)	LF	440
40	Place Hot Mix Asphalt (Miscellaneous)	SQYD	9
41	Tack Coat	TON	0.03
42	Reinforced Concrete Crib Wall (Type A)	SQFT	1830
43	8 Inch Entrance Taper	EA	2
44	8 Inch Anchor Assembly	EA	4
45	8 Inch Alternative Pipe Downdrain	LF	56
46	RSP (1/4 T, Method B	CY	27
47	RSP Fabric (Class 8)	SQYD	58
48	Marker (Culvert)	EA	2
49	Guard Railing Delineator	EA	14
50	Metal Beam Guard Railing (Steel Post)	LF	480
51	Metal Beam Guard Railing (7' Post)	LF	340
52	Vegetation Control (Minor Concrete)	SQYD	370
53	Cable Railing	LF	102
54	End Anchor Assembly (Type SFT)	EA	1
55	4 Inch Thermoplastic Traffic Stripe	LF	1900
56	Pavement Marker (Retroreflective-Recessed)	EA	42
57	Modify Lighting	LS	LUMPSUM
58	Mobilization	LS	LUMPSUM
	Trucking	EA	HOUR

Mendocino Construction Services Inc. is an Equal Opportunity Employer and will work with all qualified DBE Subcontractors and Suppliers to identify opportunities to break down items into economically feasible packages to ensure DBE participation on this project. Plans & Specs can be obtained from the Cal Trans Web Site or viewed at our office. Mendocino Construction Services Inc. is signatory to the Operating Engineers and Laborers Trust Funds. Bonds My Be Required. All Sub Contractors must possess a current State Contractors License, Workers Compensation and Laibility Insurance, and Valid Reqistration Number with the DIR. for the entire length of this project. Please contact our officer prior to bid date if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies in order for you to work on this project.

Please Submit Quote to: Bret Mc Phaul

Mendocino Construction Services Inc.

P O Box 1517

Willits, Calif., 95490

Phone 707 459 2377
FAX 707 459 0644
E-Mail bret@mcsnai.com

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:34:53 PDT 2016

Query Criteria

Firm ID: 32220

Firm Type: DBE

Firm ID	32220
Firm/DBA Name	BRAY TRUCKING
Address Line1	5959 HIGHWAY 175
Address Line2	
City	HOPLAND
State	CA
Zip Code1	95449
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tammy@braytruckinginc.com
Contact Name	TAMMY BRAY
Area Code	(707)
Phone Number	744-1640
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	744-1630
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	06; 12; 17; 23; 28; 49; 58;
Districts	01; 03; 04;
DBE NAICS	115310; 484110; 484220;

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 5;
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016
R & S Trucking
P.O. BOX 414
Fulton Calif., 95449

01 MEN 101 93.2

CONTRACT NO 01-0B5104
Federal Aid Project ACNH-ER-19C9(004) E
Bid Date: October 26 2016 2:00 PM
Project ID 0112000134

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricade	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:36:02 PDT 2016

Query Criteria

Firm ID: 38042
 Firm Type: DBE

Firm ID	38042
Firm/DBA Name	R&S TRUCKING, INC
Address Line1	1688 ALMAR PKWY
Address Line2	
City	SANTA ROSA
State	CA
Zip Code1	95403
Zip Code2	
Mailing Address Line1	P.O. BOX 414
Mailing Address Line2	
Mailing City	FULTON
Mailing State	CA
Mailing Zip Code1	95439
Mailing Zip Code2	0414
Certification Type	DBE
E-Mail	scutler@rstrucking.com
Contact Name	SHARON CUTLER
Area Code	(707)
Phone Number	571-8820
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	571-0364
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 07; 17; 21; 23; 28; 34; 38; 41; 48; 49; 57; 58;
Districts	01; 03; 04;
DBE NAICS	484110;

ACDBE NAICS

Work Codes	C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 31;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



OCTOBER 10 2016

Triumph Geo Synthetics
1235 North Grove Street
Anaheim Calif., 92806

01 MEN 101 93.2

CONTRACT NO 01-0B5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricade	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:36:31 PDT 2016

Query Criteria

Firm ID: 9076
 Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NORTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
EMail	mccaa@triumphgeo.com
Contact Name	CISSY MCCA
Area Code	(714)
Phone Number	237-1550
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;

ACDBE NAICS

Work Codes	C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Jane Carson

From: Mark Pritchard [mark@triumphgeo.com]
Sent: Wednesday, October 19, 2016 12:57 PM
To: Jane Carson
Subject: RE: Invitation to Bid 01-0B5104

Thank you for getting this over. Looks like we will be passing on this one.

Mark Pritchard, CISEC
Operations Manager
Triumph Geosynthetics, Inc
714-237-1550
714-717-3708 cell

"Honesty and transparency make you vulnerable, be honest and transparent anyway" –Mother Teresa

We are proud suppliers of: geotextiles, geogrid, SWPPP/BMP materials, PVC/HDPE/CSP Pipe, geomembranes, geocomposites, cellular confinement, pourous pavement solutions, PaveDrain specialty products, Cardboard column forms, Safety supplies and so much more!!!

The information contained in this message may be confidential and/or proprietary, and legally protected from disclosure. If the reader of this message is not the intended recipient, or an employee or agent responsible for delivering this message to the intended recipient, you are hereby notified that any retention, dissemination, distribution or copying of this communication is strictly prohibited. If you have received this communication in error, please notify us immediately by replying to the message and permanently deleting it from your computer.

From: Jane Carson [mailto:Jane@mcsnai.com]
Sent: Wednesday, October 19, 2016 11:46 AM
To: Mark Pritchard
Subject: Invitation to Bid 01-0B5104

Mark,

Per our phone conversation please see the attached Invitation to Bid.

Please feel free to call with questions.

Thank you,
Carrie



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

Nitta Erosion Control
3778 Del Mar Ave
Loomis Calif., 95650

01 MEN 101 93.2

CONTRACT NO 01-OB5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Copnstruction Services Inc. is requesting quotes from all qualified DBE Subcontractors ans Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:36:50 PDT 2016

Query Criteria

Firm ID: 217
 Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittaec@gmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;

ACDBE NAICS

Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

M & S Environmental
121 Macs Road
Redding Calif., 96003

01 MEN 101 93.2

CONTRACT NO 01-0B5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Copnstruction Services Inc. is requesting quotes from all qualified DBE Subcontractors ans Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:37:21 PDT 2016

Query Criteria

Firm ID: 30736
 Firm Type: DBE

Firm ID	30736
Firm/DBA Name	M & S ENVIRONMENTAL LANDSCAPES, INC
Address Line1	12192 MACS ROAD
Address Line2	
City	REDDING
State	CA
Zip Code1	96003
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	shelley@mandsenviro.com; michael@mandsenviro.com
Contact Name	MICHAEL A. SMITH
Area Code	(530)
Phone Number	241-1418
Alt Area Code	(530)
Alt Phone Number	941-1631
Fax Area Code	(530)
Fax Phone Number	241-9647
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 23; 25; 27; 28; 29; 31; 32; 34; 38; 45; 46; 47; 48; 49; 51; 52; 53; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	238910; 561730;
ACDBE NAICS	
Work Codes	C0620 LANDSCAPING & NURSERY SUPPLIER; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;
Licenses	C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

Hinton Consulting
P.O. BOX 601
Montague Calif., 96064

01 MEN 101 93.2

CONTRACT NO 01-0B5104
Federal Aid Project ACNH-ER-19C9(004) E
Bid Date: October 26 2016 2:00 PM
Project ID 0112000134

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:37:45 PDT 2016

Query Criteria

Firm ID: 37670
 Firm Type: DBE

Firm ID	37670
Firm/DBA Name	HINTON CONSULTING GROUP
Address Line1	2916 KUCK RD
Address Line2	
City	MONTAGUE
State	CA
Zip Code1	96064
Zip Code2	
Mailing Address Line1	P.O. BOX 601
Mailing Address Line2	
Mailing City	MONTAGUE
Mailing State	CA
Mailing Zip Code1	96064
Mailing Zip Code2	
Certification Type	DBE
EMail	hintoncg@yahoo.com
Contact Name	SHAUNA R. HINTON
Area Code	(530)
Phone Number	905-2220
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(530)
Fax Phone Number	852-9133
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541690;

ACDBE NAICS

Work Codes	C8700 CONSULTANT, NON ENGINEERING; J9510 ENVIRONMENTAL QUALITY;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

Tully Consulting Group
1650 N Lincoln Street Suite A
Dixon Calif., 95620

01 MEN 101 93.2

CONTRACT NO 01-0B5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricade	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:38:22 PDT 2016

Query Criteria

Firm ID: 38300
 Firm Type: DBE

Firm ID	38300
Firm/DBA Name	TULLY CONSULTING GROUP
Address Line1	580 WIEGAND WAY
Address Line2	
City	DIXON
State	CA
Zip Code1	95620
Zip Code2	
Mailing Address Line1	1650 N LINCOLN ST, SUITE A
Mailing Address Line2	
Mailing City	DIXON
Mailing State	CA
Mailing Zip Code1	95620
Mailing Zip Code2	
Certification Type	DBE
EMail	robin@tullygroup.com
Contact Name	ROBIN TULLY
Area Code	(707)
Phone Number	693-1926
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	471-0318
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	541330; 541340;
ACDBE NAICS	
Work Codes	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
Licenses	EC Civil Engineer;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

Appian UDBE SWPPS
5780 Olinda Road
El Sobrante Calif., 94803

01 MEN 101 93.2

CONTRACT NO 01-0B5104
Federal Aid Project ACNH-ER-19C9(004) E
Bid Date: October 26 2016 2:00 PM
Project ID 0112000134

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricade	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:38:49 PDT 2016

Query Criteria

Firm ID: 38334
 Firm Type: DBE

Firm ID	38334
Firm/DBA Name	APPIAN UDBE SWPPPS
Address Line1	5780 OLINDA ROAD
Address Line2	
City	EL SOBRANTE
State	CA
Zip Code1	94803
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tomkoprek@yahoo.com
Contact Name	NICOLE KOPREK
Area Code	(510)
Phone Number	375-1927
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	222-0972
Agency Name	BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties	01; 07; 21; 38; 41; 48;
Districts	04;
DBE NAICS	541620;

ACDBE NAICS

Work Codes C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;

Licenses

Trucks

Gender F

Ethnicity BLACK

Firm Type DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

WCBS
P O BOX 10007
San Rafael Calif., 94912

01 MEN 101 93.2

CONTRACT NO 01-0B5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Copnstruction Services Inc. is requesting quotes from all qualified DBE Subcontractors ans Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:39:13 PDT 2016

Query Criteria

Firm ID: 27363

Firm Type: DBE

Firm ID	27363
Firm/DBA Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Address Line1	P.O. BOX 10007
Address Line2	44 SIMMS STREET
City	SAN RAFAEL
State	CA
Zip Code1	94912
Zip Code2	
Mailing Address Line1	P.O. BOX 10007
Mailing Address Line2	
Mailing City	SAN RAFAEL
Mailing State	CA
Mailing Zip Code1	94912
Mailing Zip Code2	
Certification Type	DBE
EMail	jane@watercomponents.com; wcbs@watercomponents.com
Contact Name	JANE JENNINGS FIELDS
Area Code	(415)
Phone Number	451-1780
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	451-1786
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	21; 28; 49;
Districts	04;
DBE NAICS	423320; 423510; 423840; 423990; 444190;

ACDBE NAICS

Work Codes C0612 SAFETY EQUIPMENT SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

CAS
215 Taylor Road
New Castle Calif., 95658

01 MEN 101 93.2

CONTRACT NO 01-0B5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:39:40 PDT 2016

Query Criteria

Firm ID: 500
 Firm Type: DBE

Firm ID	500
Firm/DBA Name	CONSTRUCTION AREA SIGNS, INCORPORATED
Address Line1	215 TAYLOR ROAD
Address Line2	
City	NEWCASTLE
State	CA
Zip Code1	95658
Zip Code2	
Mailing Address Line1	215 TAYLOR ROAD
Mailing Address Line2	
Mailing City	NEWCASTLE
Mailing State	CA
Mailing Zip Code1	95658
Mailing Zip Code2	
Certification Type	DBE
EMail	elisa@cas-tc.com
Contact Name	ELISA ROBINSON
Area Code	(916)
Phone Number	663-9097
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(916)
Fax Phone Number	663-1858
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 11; 12; 17; 18; 21; 22; 23; 24; 25; 28; 29; 31; 32; 34; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 10;
DBE NAICS	423990;
ACDBE NAICS	
Work Codes	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR; I7380 MISC BUSINESS SERVICES;
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

Sam's Equipment & Supplies
P O BOX 7797
Fresno Calif., 93747

01 MEN 101 93.2

CONTRACT NO 01-0B5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Copnstruction Services Inc. is requesting quotes from all qualified DBE Subcontractors ans Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:40:12 PDT 2016

Query Criteria

Firm ID: 34479

Firm Type: DBE

Firm ID	34479
Firm/DBA Name	SAM'S EQUIPMENT & SUPPLIES
Address Line1	5656 COLUMBIA DR S.
Address Line2	
City	FRESNO
State	CA
Zip Code1	93727
Zip Code2	
Mailing Address Line1	P.O. BOX 7797
Mailing Address Line2	
Mailing City	FRESNO
Mailing State	CA
Mailing Zip Code1	93747
Mailing Zip Code2	
Certification Type	DBE
EMail	samsequipment@comcast.net; dasian@comcast.net
Contact Name	SAMUEL CALLISON
Area Code	(559)
Phone Number	251-1206
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	251-1119
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	423390; 423610; 423990;

ACDBE NAICS

Work Codes

C0620 LANDSCAPING & NURSERY SUPPLIER; C0670 PIPE SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; F5090 MISC DURABLE GOODS; I7380 MISC BUSINESS SERVICES;

Licenses

Trucks

Gender

M

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016
KRC Safety
7821 West Sunnyview
Visalia Calif., 93291

01 MEN 101 93.2

CONTRACT NO 01-0B5104
Federal Aid Project ACNH-ER-19C9(004) E
Bid Date: October 26 2016 2:00 PM
Project ID 0112000134

Mendocino Copnstruction Services Inc. is requesting quotes from all qualified DBE Subcontractors ans Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:40:36 PDT 2016

Query Criteria

Firm ID: 447
 Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMAIL	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

M
 NATIVE AMERICAN
 DBE

[Back To Query Form](#)



estimating.rupert@gmail.com

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

Rupert Construction Supply
3941 Park Drive Ste 20-487
El Dorado Calif., 95762

01 MEN 101 93.2

CONTRACT NO 01-OB5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:41:02 PDT 2016

Query Criteria

Firm ID: 32785

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
EMail	estimating.rupert@gmail.com
Contact Name	KAREN WONNENBERG
Area Code	(925)
Phone Number	229-5577
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	269-2861
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS

Work Codes C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

FORCE Traffic Control
P O BOX 1107
Exeter Calif., 93221

01 MEN 101 93.2

CONTRACT NO 01-0B5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricade	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:42:01 PDT 2016

Query Criteria

Firm ID: 29335
 Firm Type: DBE

Firm ID	29335
Firm/DBA Name	FORCE TRAFFIC CONTROL, INC.
Address Line1	1478-B NORTH BELMONT RD
Address Line2	
City	EXETER
State	CA
Zip Code1	93221
Zip Code2	
Mailing Address Line1	P.O. BOX 1107
Mailing Address Line2	
Mailing City	EXETER
Mailing State	CA
Mailing Zip Code1	93221
Mailing Zip Code2	
Certification Type	DBE
EMail	forcetraffic@earthlink.net
Contact Name	ROSEMARY STIMPEL
Area Code	(559)
Phone Number	594-1062
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	594-1056
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;
DBE NAICS	238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

Hillside Drilling Inc
P.O. BOX 70130
Pt Richmond Calif., 94807

01 MEN 101 93.2

CONTRACT NO 01-0B5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricade	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:42:29 PDT 2016

Query Criteria

Firm ID: 42048
 Firm Type: DBE

Firm ID	42048
Firm/DBA Name	HILLSIDE DRILLING, INC.
Address Line1	539 S. 11TH STREET
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	P.O. BOX 70130
Mailing Address Line2	
Mailing City	PT. RICHMOND
Mailing State	CA
Mailing Zip Code1	94807
Mailing Zip Code2	
Certification Type	DBE
EMail	cheryl@hillsidedrilling.com
Contact Name	CHERYL WALSH
Area Code	(510)
Phone Number	234-6532
Alt Area Code	(530)
Alt Phone Number	209-9931
Fax Area Code	(510)
Fax Phone Number	234-3131
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 20; 21; 23; 27; 28; 29; 31; 32; 34; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10; 11;
DBE NAICS	237310; 237990; 238110; 238910; 238990;
ACDBE NAICS	
Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C4901 FURNISH & DRIVE PILING; C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

ABSL
29393 Pacific Street
Hayward Calif., 94544

01 MEN 101 93.2

CONTRACT NO 01-0B5104
Federal Aid Project ACNH-ER-19C9(004) E
Bid Date: October 26 2016 2:00 PM
Project ID 0112000134

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:42:58 PDT 2016

Query Criteria

Firm ID: 5270
 Firm Type: DBE

Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	727-0910
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS

Work Codes

C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

Licenses

A General Engineering Contractor; B General Building Contractor;

Trucks

Gender

M


Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

The Construction Zone
4961 Pacheco Blvd
Martinez Calif., 95403

01 MEN 101 93.2

CONTRACT NO 01-0B5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Copnstruction Services Inc. is requesting quotes from all qualified DBE Subcontractors ans Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 08:53:28 PDT 2016

Query Criteria

Firm/DBA Name: THE CONSTRUCTION ZONE
 City: MARTINEZ
 Zip Code: 94553
 Firm Type: DBE

Firm ID	43059
Firm/DBA Name	THE CONSTRUCTION ZONE
Address Line1	4961 PACHECO BLVD
Address Line2	
City	MARTINEZ
State	CA
Zip Code1	94553
Zip Code2	
Mailing Address Line1	52 GOLF CLUB ROAD #234
Mailing Address Line2	
Mailing City	PLEASANT HILL
Mailing State	CA
Mailing Zip Code1	94520
Mailing Zip Code2	
Certification Type	DBE
EMail	mindy@theconstructionzone.us.com
Contact Name	MINDY SERRANO
Area Code	(925)
Phone Number	387-8013
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(925)
Fax Phone Number	293-0800
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	07; 38;
Districts	04;
DBE NAICS	339950; 423840; 423850; 425120; 532412;

ACDBE NAICS

Work Codes

C0612 SAFETY EQUIPMENT SUPPLIER; G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR; I7351 SAFETY EQUIPMENT RENTAL; I7391 SIGN MAKING;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

Bouthillier Construction
1571 S Main Street
Willits, Calif., 95490

01 MEN 101 93.2

CONTRACT NO 01-OB5104
Federal Aid Project ACNH-ER-19C9(004) E
Bid Date: October 26 2016 2:00 PM
Project ID 0112000134

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Fri Oct 07 13:10:18 PDT 2016

Query Criteria

Firm ID: 39963
 Firm Type: DBE

Firm ID	39963
Firm/DBA Name	BOUTHILLIER CONSTRUCTION, INC
Address Line1	1571 SOUTH MAIN STREET
Address Line2	
City	WILLITS
State	CA
Zip Code1	95490
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	wecandigit@onemain.com
Contact Name	JAMIE N. BOUTHILLIER
Area Code	(707)
Phone Number	459-4041
Alt Area Code	(707)
Alt Phone Number	272-2772
Fax Area Code	(707)
Fax Phone Number	459-8775
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	06; 12; 17;
Districts	01; 03;
DBE NAICS	237110; 237310; 237990; 238910; 238990;

ACDBE NAICS

Work Codes C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1970 EMBANKMENT CONSTRUCTION; C2201 FINISHING ROADWAY; C8773 Construction Management - Highway, Street and Bridge Construction;
Licenses A General Engineering Contractor;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016
Spirit Road Oils
16490 Vineyard Blvd
Morgan Hill Calif., 95037

01 MEN 101 93.2

CONTRACT NO 01-0B5104
Federal Aid Project ACNH-ER-19C9(004) E
Bid Date: October 26 2016 2:00 PM
Project ID 0112000134

Mendocino Copnstruction Services Inc. is requesting quotes from all qualified DBE Subcontractors ans Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

[Back To Query Form](#)

Search Returned 1 Records

Mon Oct 10 14:58:55 PDT 2016

Query Criteria

Firm ID: 1378
 Firm Type: DBE

Firm ID	1378
Firm/DBA Name	SPIRIT ROAD OILS
Address Line1	16490 VINEYARD BOULEVARD
Address Line2	
City	MORGAN HILL
State	CA
Zip Code1	95037
Zip Code2	
Mailing Address Line1	PO BOX 36288
Mailing Address Line2	
Mailing City	SAN JOSE
Mailing State	AK
Mailing Zip Code1	95150
Mailing Zip Code2	
Certification Type	DBE
EEmail	jan@spiritroad oils.com
Contact Name	JANET E. SIMAS
Area Code	(408)
Phone Number	465-2270
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(408)
Fax Phone Number	465-2280
Agency Name	SANTA CLARA VALLEY TRANSPORTATION AUTHORITY (VTA)
Counties	01; 07; 21; 24; 27; 28; 35; 38; 41; 43; 44; 49; 50;
Districts	04; 05; 10;
DBE NAICS	237310; 424720;

ACDBE NAICS

Work Codes	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C2201 FINISHING ROADWAY;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

October 19, 2016

5 Feathers
400 Copinsay Court
Bakersfield, California 93312

01 MEN 101 93.2

CONTRACT NO 01-0B5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricase	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Trade Paper Ads	10.04.16	Compliance News Publishing Company	
Review Opt-In Records & Send Invitation to Bid	10.19.16	Caltrans-office Engineer-Opt-in Records	Added one new vendor
opt-in as prime requesting bids	10.03.16	Caltrans-office Engineer-Prime opt-in	

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Contractor offers assistance in advertisements and on invitation to bid.
No DBE's requested assistance.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Assistance was offered in advertisements and on invitation to bid.
Follow up phone calls were made.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Assistance was offered in advertisement and on invitation to bid.
Follow up phone calls were made.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Compliance News Publishing Company - trade paper advertisement
Caltrans-office of Engineer-Project opt-in records

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

From: Compliance News Publishing Company

<http://www.compliancencenews.com>

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Mendocino Construction Services, Inc

P.O. Box 1517

Willits, CA, 95490

Phone: (707) 459-2377

Fax: (707) 459-0644

RECEIPT for Ad: 58304

Published on 10/04/2016

For Project:

CDOT - O1 MEN 101 93.2 - Construction Concrete Crib Wall

Total Amount PAID: \$35.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Mendocino Construction Services, Inc is seeking certified and qualified DBE subs and/or suppliers to provide items of work including but not limited to: Lead Compliance Plan, CAS, Traffic Control System, Type III Barricade, PCMS, Temp Railing (Type K), Temp Crash Cushion System, Job Site Management, PWPCP, Temp Mulch, Temp Cover, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Reinforced Silt Fence, Temp Silt Fence, Temp Construction Entrance, Temp Concrete Washout, Remove Guardrail, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Oversize Drain, Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing, Roadway Excavation, Structural (Crib Wall), Structural Backfill (Crib Wall), Imported Topsoil, Hydromulch, Straw, Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Asphalt Binder (Geosynthetic Pavement Interlayer), Geosynthetic Pavement Interlayer (Paving Fabric), Centerline Rumble Strip, Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc. Area), Tack Coat, Reinforced Concrete Crib Wall (Type A), 8 Inch Entrance Taper, 8 Inch Anchor Assembly, 8 Inch Alternative Pipe Downdrain, RSP (1/4 T, Method B), RSP Fabric (Class 8) Marker (Culvert), Guard Railing Delineator, Metal Beam Guard Railing (Steel Post), Metal Beam Guard Railing (7' Post), Vegetation Control (Minor Concrete), Cable Railing, End Anchor Assembly (Type SFT), 4 Inch Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective-Recessed), Modify Lighting, Mobilization, Trucking, Misc. Materials for CDOT - O1 MEN 101 93.2 - Construction Concrete Crib Wall in Leggett,CA

Mendocino Construction Services Inc. is an Equal Opportunity Employer and will work with all qualified DBE Subcontractors and Suppliers to help breakdown items of work into economically feasible packages of work to encourage DBE participation on this project. Bonds may be required. All Subcontractors must possess a current contractor license, Workers Compensation and Liability Insurance, and Valid Registration Number with the DIR. for the entire length of this project. Mendocino Construction Services is signatory to the Operating Engineers and Laborers Trust Funds. Plans and Specifications are available from The Caltrans website, or may be viewed at our office. Please contact our office prior to bid date if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies to work on this project.

Please Submit Quotes to:
Mendocino Construction Services Inc.
P.O. Box 1517
Willits Calif., 95490
Phone 707 459 2377
FAX 707 459 0644

E-Mail bret@mcsnai.com

Contact: Bret McPhaul / Jane Carson
P.O. Box 1517
Willits,CA,95490
Phone:(707) 459-2377
Fax:(707) 459-0644
Email:mcsnai@sbcglobal.net

Bid Due on:10/26/2016 at 02:00 PM
Solicitation Number: 01-0B5104

Contractors License 443396	
----------------------------	--

The Mendocino Construction Services, Inc Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Oct 04 20:16:24 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Mendocino Construction Services, Inc is seeking certified and qualified DBE subs and/or suppliers to provide items of work including but not limited to: Lead Compliance Plan, CAS, Traffic Control System, Type III Barricade, PCMS, Temp Railing (Type K), Temp Crash Cushion System, Job Site Management, PWPCP, Temp Mulch, Temp Cover, Temp Check Dam, Temp Drainage Inlet Protection, Temp Fiber Roll, Temp Reinforced Silt Fence, Temp Silt Fence, Temp Construction Entrance, Temp Concrete Washout, Remove Guardrail, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Oversize Drain, Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing, Roadway Excavation, Structural (Crib Wall), Structural Backfill (Crib Wall), Imported Topsoil, Hydromulch, Straw, Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Asphalt Binder (Geosynthetic Pavement Interlayer), Geosynthetic Pavement Interlayer (Paving Fabric), Centerline Rumble Strip, Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike (Type F), Place Hot Mix Asphalt (Misc. Area), Tack Coat, Reinforced Concrete Crib Wall (Type A), 8 Inch Entrance Taper, 8 Inch Anchor Assembly, 8 Inch Alternative Pipe Downdrain, RSP (1/4 T, Method B), RSP Fabric (Class 8) Marker (Culvert), Guard Railing Delineator, Metal Beam Guard Railing (Steel Post), Metal Beam Guard Railing (7' Post), Vegetation Control (Minor Concrete), Cable Railing, End Anchor Assembly (Type SFT), 4 Inch Thermoplastic Traffic Stripe, Pavement Marker (Retroreflective-Recessed), Modify Lighting, Mobilization, Trucking, Misc. Materials for CDOT - O1 MEN 101 93.2 - Construction Concrete Crib Wall in Leggett,CA

Mendocino Construction Services Inc. is an Equal Opportunity Employer and will work with all qualified DBE Subcontractors and Suppliers to help breakdown items of work into economically feasible packages of work to encourage DBE participation on this project. Bonds may be required. All Subcontractors must possess a current contractor license, Workers Compensation and Liability Insurance, and Valid Registration Number with the DIR. for the entire length of this project. Mendocino Construction Services is signatory to the Operating Engineers and Laborers Trust Funds. Plans and Specifications are available from The Caltrans website, or may be viewed at our office. Please contact our office prior to bid date if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies to work on this project.

Please Submit Quotes to:
Mendocino Construction Services Inc.
P.O. Box 1517
Willits Calif., 95490
Phone 707 459 2377
FAX 707 459 0644

E-Mail bret@mcsnai.com

Contact: Bret McPhaul / Jane Carson
P.O. Box 1517
Willits,CA,95490
Phone:(707) 459-2377
Fax:(707) 459-0644
Email:mcsnai@sbcglobal.net

Bid Due on:10/26/2016 at 02:00 PM
Solicitation Number: 01-0B5104

Contractors License 443396	
----------------------------	--

The Mendocino Construction Services, Inc Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencnews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Oct 04 20:16:24 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

[Home](#) → [Construction Contract Awards](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 01-0B5104. 5 results found.

Contractor: Bridgeway Civil Constructors, Inc. **Contact:** Gabe Farncroft

Address: 4950 Allison Parkway, Suite A Vacaville, CA 95688

Phone: 707-455-7033 **Fax:** 707-455-7036 **Email:** gfarncroft@bridgewaycci.com

Services needed: Bridgeway Civil Constructors, Inc. (Bridgeway) is an Equal Opportunity Employer and requests Subcontractor Quotes from all qualified subcontractors and suppliers including certified DBE firms to perform commercially useful functions for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY MULCH, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY REINFORCED SILT FENCE, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONCRETE WASHOUT, REMOVE GUARDRAIL, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE OVERSIDE DRAIN, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION (CRIB WALL), STRUCTURE BACKFILL (CRIB WALL), IMPORTED TOPSOIL (CY), HYDROMULCH, STRAW, HYDROSEED, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), HOT MIX ASPHALT (LEVELING), ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), CENTERLINE RUMBLE STRIP, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REINFORCED CONCRETE CRIB WALL (TYPE A), 8" ENTRANCE TAPER, 8" ANCHOR ASSEMBLY, 8" ALTERNATIVE PIPE DOWNDRAIN, ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MARKER (CULVERT), GUARD RAILING DELINEATOR, METAL BEAM GUARD RAILING (STEEL POST), METAL BEAM GUARD RAILING (7" POST), VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE- RECESSED), MODIFY LIGHTING, MOBILIZATION All items of work are made available including items of work normally performed by Bridgeway. Items included in quotations will be broken down into comparable packages as necessary to assist in identifying opportunities for DBE and DVBE Subcontractors.

Requirements: Bridgeway is signatory to the Carpenters, Cement Masons, Laborers and Operating Engineers unions. Subcontractors must be prepared to furnish payment and performance bonds for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Bridgeway's requirements and will be required to sign the standard Bridgeway Subcontract Agreement. Please call the main office for a copy of the insurance requirements and agreement. Please include your Contractors License Number, DIR Number and your DBE Firm ID Number on the quote. Plans and specifications are available for viewing at our office. Please call if you need any help or assistance bidding this project including but not limited to; obtaining bonding, insurance, equipment, materials and/or supplies.

Date posted: 09/28/2016

Contractor: Mendocino Construction Services Inc **Contact:** Bret Mc Phaul

Address: P.O. BOX 1517 Willits Calif., 95490

Phone: 707459-2377 **Fax:** 707459-0644 **Email:** bret@mcsnai.com

Services needed: Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to: Lead Compliance Plan, CAS, Traffic Control System, Type 111 Barricade, PCMS, Temp Railing (Type K), Temp Crash Cushion System, Job Site Management, PWPCP, Temp Mulch, Temp Cover, Temp Check Dam, Temp

Drainage Inlet Protection, Temp Fiber Roll, Temp Reinforced Silt Fence, Temp Silt Fence, Temp Construction Entrance, Temp Concrete Washout, Remove Guardrail, Remove Pavement Marker, Remove Asphalt Concrete Dike, Remove Oversize Drain, Cold Plane Asphalt Concrete Pavement, Clearing & Grubbing, Roadway Excavation, Structural Excavation (Crib Wall), Structural Backfill (Crib Wall), Imported Topsoil, Hydromulch, Straw, Hydroseed, Class 2 Aggregate Base, Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Asphalt Binder (Geosynthetic Pavement Interlayer), Geosynthetic Pavement Interlayer (Paving Fabric), Centerline Rumble Strip, Place Hot Mix Asphalt Dike (Type A), Place Hot Mix Asphalt Dike, (Type F), Place Hot Mix Asphalt (Miscellaneous Area), Tack Coat, Reinforced Concrete Crib Wall (Type A), 8 Inch Entrance Taper, 8 Inch Anchor Assembly, 8 Inch Alternative Pipe Downdrain, RSP (1/4 T, Method B) RSP Fabric (Class 8), Marker (Culvert), Guard Railing Delineator, Metal Beam Guard Railing (Steel Post), Metal Beam Guard Railing (7' Post), Vegetation Control (Minor Concrete), Cable Railing, End Anchor Assembly (Type SFT), 4 Inch Thermoplastic Traffic Stripe, Pavement Marker (Retroflective Recessed), Modify Lighting, Mobilization, Trucking.

Requirements: Mendocino Construction Services Inc. is an Equal Opportunity Employer and will work with all qualified DBE's to identify opportunities to breakdown items of work into economically feasible units to ensure DBE participation on this project. Mendocino Construction Services is signatory to the Operating Engineers and Laborers Trust Funds. Bonds May Be Required, All Sub Contractors must possess Workers Compensation and Liability Insurance, Current State Contractors License and Valid Registration Number with the DIR. for the entire length of this project. Please contact our office prior to Bid Opening if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies in order to work on this project. Plans and Specifications may be obtained from the Cal Trans Web Site or viewed at our office

Date posted: 10/03/2016

Contractor: Steelhead Constructors, Inc **Contact:** Kelly Knight

Address: 2940 Innsbruck Drive Redding, CA 96003

Phone: Fax: Email: kelly@steelheadconstructors.com

Services needed: We are requesting quotes from all qualified subcontractors and suppliers, including all certified DVBE/DBE/MBE/WBE/MB subcontractor. We are soliciting quotes for (including but not limited to): Hot Mix Asphalt (Type A), Hot Mix Asphalt (Leveling), Asphalt Binder (Geosynthetic Pavement Interlayer, Geosynthetic Pavement Interlayer (Paving Fabric), Centerline Rumble Strip, Metal Beam Guard Railing (Steel Post), Metal Beam Guard Railing (7' Post), Vegetation Control (Minor Concrete), Cable Railing, and Modify Lighting. The quotations may be broken down into comparable units as reasonably necessary. Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units.

Requirements: Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed on the Caltrans Website, at your local builder's exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don't hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DVBE, DBE, MBE, WBE, DBE and MB subcontractors and suppliers on all our projects. All qualified DVBE, DBE, MBE, WBE, and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor's license, insurance, and workers' compensation coverage meeting Steelhead's requirements and will be required to sign Steelhead's Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner. Please contact our office and advise us if you are interested in bidding on this project.

Date posted: 10/06/2016

Contractor: Granite Construction **Contact:** Terry Richards

Address: 1324 S. State Street, Ukiah, CA 95482

Phone: 707-467-4100 **Fax:** 707-467-4143 **Email:** jenni.mckenzie@gcinc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN; CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; TYPE III BARRICADE; PORTABLE CHANGEABLE MESSAGE SIGN; TEMPORARY CRASH CUSHION SYSTEM; PREPARE WPCP; TEMPORARY EROSION CONTROL; REMOVE GUARDRAIL; REMOVE PAVEMENT MARKER; REMOVE AC DIKE; REMOVE OVERSIDE DRAIN; COLD PLANE AC PAVEMENT; EROSION CONTROL; HYDROSEED; ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER); CENTERLINE RUMBLE STRIP; PLACE HMA DIKE (TYPES A & F); PLACE HMA MISC. AREA; TACK COAT; CULVERT MARKER; GUARD RAILING DELINEATOR; METAL BEAM GUARD RAILING; VEGETATION CONTROL; CABLE RAILING; END ANCHOR ASSEMBLY; THERMOPLASTIC TRAFFIC STRIPE; RETROREFLECTIVE, RECESSED PAVEMENT MARKER; MODIFY LIGHTING; TRUCKING & MATERIAL HAULING. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: For any bid proposal submitted on or after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code (?Section 1725.5?). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor?s current registration to perform public work pursuant to Section 1725.5. Granite Construction Company (Granite) is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor?s license, insurance and worker?s compensation coverage meeting Granite?s requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed. Granite Construction is an Equal Opportunity Employer

Date posted: 10/13/2016

Contractor: Wylatti Resource Management **Contact:** Brian Hurt

Address: PO Box 575 Covelo, CA 95428

Phone: 707 983 8135 **Fax:** 707 983 8184 **Email:** wylatti@gmail.com

Services needed: Wylatti Resource Management is an equal opportunity employer and requests subcontractor quotes from all qualified subcontractors and suppliers including certified DBE firms to perform commercially useful functions for the following items of work including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION SYSTEM, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY MULCH, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY REINFORCED SILT FENCE, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, TEMPORARY CONCRETE WASHOUT, REMOVE GUARDRAIL, REMOVE PAVEMENT MAKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE OVERSIDE DRAIN, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING (LS), ROADWAY EXCAVATION, STRUCTURE EXCAVATION (CRIB WALL), STRUCTURE BACKFILL

(CRIB WALL), IMPORTED TOPSOIL (CY), HYDROMULCH, STRAW, HYDROSEED, CLASS 2 AGGREGATE BASE (CY), HOT MIX ASPHALT (TYPE A), HOTMIX ASPHALT (LEVELING), ASPHALT BINDER (GEOSYNTHETIC PAVEMENT INTERLAYER), GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC), CENTERLINE RUMBLE STRIP, PLACE HOTMIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REINFORCED CONCRETE CRIB WALL (TYPE A), 8" ANCHOR ASSEMBLY, 8" ALTERNATIVE PIPE DOWNDRAIN, ROCK SLOPE PROTECTION (1/4T, METHOD B) (CY), ROCK SLPE PROTECTION FABRIC (CLASS 8), MARKER (CULVERT), GUARD RAILING DELINEATOR, METAL BEAM GUARD RAILING (STEEL POST), METAL BEAM GFURAD RAILING (7' POST), VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END ANCHOR ASSEMBLY (TYPE SFT), 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MODIFIED LIGHTING, MOBILIZATION. All work items are made available including work normally performed by Wylatti Resource Management. items included in quotations will be broken down into comparable packages as necessary to assist in identifying opportunities for DBE and subcontractors.

Requirements: Subcontractors must be prepared to furnish payment and performance bonds for the full amount of subcontract price. Bonding assistance is available. Subcontractors must possess a current contractors license, insurance, and workers compensation coverage meeting Wylatti Resource Management's requirements and will be required to sign the standard Wylatti Resource Management Agreement. Please call our office for a copy of the insurance requirements and agreement. Please include Contractors License Number, DIR number, and your DBE Firm ID Number on the quote. Plans and specifications are available for viewing at our office, Humboldt Builders Exchange, and Caltrans website. If you need help or assistance bidding this project including: obtaining bonding, insurance, equipment, materials and/or supplies please give us a call.

Date posted: 10/14/2016

[Home](#) → [Construction Contract Awards](#) → **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 01-0B5104

16 Opt-in records found.

01-0B5104	The Construction Zone
	4961 Pacheco Blvd. Martinez, CA, 94553
	Phone: 925-387-8013 Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com
01-0B5104	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747 Fax Number: 916-645-9618
	Disadvantaged status:
	Services offered: Place asphalt dike.
01-0B5104	Contractor Plan Center
	5468 SE International Way Milwaukie, OR 97222
	Phone: 503-650-0148 Fax Number: 503-650-8273
	Disadvantaged status:
	Services offered:
01-0B5104	Boulder Contracting Company
	28778 Welcome View Escondido, CA 92026
	Phone: 7603908197 Fax Number: 7607512061

*Yes mailed
Invitations to bid
10/10/2016*

	Disadvantaged status: DBE Services offered: cribwall block.
01-OB5104	<p>Wells Sweeping</p> <p>5425 Marmith Avenue Sacramento, CA 95841</p> <p>Phone: 9165680104 Fax Number: 9166463760</p> <p>Disadvantaged status: DVBE SBE</p> <p>Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com</p>
01-OB5104	<p>Midstate Barrier, Inc.</p> <p>3291 S. Hwy 99 Stockton, CA 95215</p> <p>Phone: 209-944-9565 Fax Number: 209-944-9569</p> <p>Disadvantaged status:</p> <p>Services offered:</p>
01-OB5104	<p>Pavement Recycling Systems</p> <p>10240 San Sevain Way Mira Loma Ca 91752</p> <p>Phone: 951-682-1091 Fax Number: 951-682-1094</p> <p>Disadvantaged status:</p> <p>Services offered: Cold planing, grind for rumble strip</p>
01-OB5104	<p>Statewide Traffic Safety & Signs, Inc.</p> <p>6479 Eastside Rd. Redding, CA, 96001</p> <p>Phone: 530-222-8023 Fax Number: 530-222-5517</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>

	Global Cognito
	5565 Cajon Avenue Buena Park, CA, 90621
	Phone: 7038709163 Fax Number:
	Disadvantaged status:
01-OB5104	<p>Services offered: GlobalCognito Services: Currently working with CalTrans Prime contractor to create and update Primavera project schedule, Look ahead and progress, Baseline schedule, progress schedule, Project Plan, Critical Path analysis and reports. We have several client references for our services. Address: Buena Park, CA 90621 Phone: 703-870-9163 Email: info@globalcognito.com Services Offered: Expertise in Enterprise Project Management (EPM) and Earned Value Management (EVM), Critical Path Method (CPM), Scheduling utilizing Primavera or Microsoft Project and help companies improve their Project and Portfolio Management and Earned Value Management capabilities. Services also include:</p> <ul style="list-style-type: none"> -Resource Loading & Resource levelling -Earned Value analysis, Schedule Baseline -Primavera Training and support: Navigating in the software, scheduling best practices. -Critical path report creation, Import and export data between scheduling software. -Identifying the critical path and fast tracking a schedule <p>Achievements: We have extensive experience in implementing Earned Value Management Systems, Identifying the critical path, Resource loading, Importing/exporting data, Primavera P6 support, Primavera P6 Scheduling Services for government agencies and government contractors. We have worked with Department of Transportation (Caltrans) leading EVM, Scheduling Services, Critical path method and report creation etc. -Provided exceptional scheduling services for Aerospace, Oil & Gas, Pharmaceutical, Construction, Engineering, and Government.</p>
01-OB5104	<p>Wylatti Resource Management Inc.</p> <p>23601 cemetery lane Covelo, CA 95428</p> <p>Phone: 707-489-6966 Fax Number: 707-983-8184</p> <p>Disadvantaged status: SBE</p> <p>Services offered:</p>
01-OB5104	<p>Wylatti Resource Management Inc.</p> <p>23601 cemetery lane Covelo, CA 95428</p> <p>Phone: 707-489-6966 Fax Number: 707-983-8184</p> <p>Disadvantaged status: SBE</p> <p>Services offered: Disadvantaged status DBE Services offered : Cribwall block and street repairs</p>
01-OB5104	<p>5 Feathers</p> <p>400 Copinsay Court Bakersfield, CA 93312</p> <p>Phone: 661-709-3087 Fax Number:</p>

.lauralea@5feathers.net

10.19.16 11:37am
 4m for contact info
 to send invitation



Disadvantaged status: DBE/SBE

Services offered: SBE Certified, DBE Certification pending (Native American - Woman Owned) Erosion Control Materials Supplier; SWPPP, SWCP Preparation, Implementation Services

01-0B5104	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	

01-0B5104	First Vanguard Rentals & Sales	
	408 Union Ave Suite A Fairfield	
	Phone: 707 673 2165	Fax Number: 707 673 2789
	Disadvantaged status: DVBE SBE	
	Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).	

01-0B5104	Universal Precast Concrete, Inc.	
	PO Box 641296 San Jose, CA 95164	
	Phone: 408-799-8888	Fax Number: 408-291-8888
	Disadvantaged status: SBE	
	Services offered: We will be providing prices for the precast concrete Crib Wall components on this project. Please contact us for pricing. We are Caltrans certified plant.	

01-0B5104	M & B ENTERPRISES	
	6676 HARRINGTON AVENUE ARBUCKLE, CA 95912	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	

Services offered: K-RAILS



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

OCTOBER 10 2016

Bray Trucking
5959 Highway 175
Hopland Calif., 95449

01 MEN 101 93.2

CONTRACT NO 01-0B5104

Federal Aid Project ACNH-ER-19C9(004) E

Bid Date: October 26 2016 2:00 PM

Project ID 0112000134

Mendocino Construction Services Inc. is requesting quotes from all qualified DBE Subcontractors and Suppliers for items of work including but not limited to:

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
1	Lead Compliance Plan	LS	LUMP SUM
2	CAS	LS	LUMP SUM
3	Traffic Control System	LS	LUMP SUM
4	Type III Barricade	EA	4
5	PCMS	LS	LUMP SUM
6	Temp Railing (Type K)	LF	320
7	Temp Crash Cushion System	EA	2
8	Job Site Management	LS	LUMP SUM
9	PWPCP	LS	LUMP SUM
10	Temp Mulch	SQYD	650
11	Temp Cover	SQYD	370
12	Temp Check Dam	LF	120
13	Temp Drainage Inlet Protection	EA	1
14	Temp Fiber Roll	LF	150
15	Temp Reinforced Silt Fence	LF	120
16	Temp Silt Fence	LF	210
17	Temp Construction Entrance	EA	1
18	Temp Concrete Washout	LS	LUMP SUM
19	Remove Guardrail	LF	38
20	Remove Pavement Marker	EA	20
21	Remove Asphalt Concrete Dike	LF	68
22	Remove Overside Drain	EA	3
23	Cold Plane Asphalt Concrete Pavement	SQYD	350
24	Clearing & Grubbing	LS	LUMP SUM

<u>ITEM NO</u>	<u>DESCRIPTION</u>	<u>UNITS</u>	<u>QUANTITY</u>
25	Roadway Excavation	CY	950
26	Structure Excavation(Crib Wall)	CY	1005
27	Structure Backfill (Crib Wall)	CY	1253
28	Imported Topsoil	CY	15
29	Hydromulch	SQFT	2040
30	Straw	SQFT	2040
31	Hydroseed	SQFT	2040
32	Class 2 Aggregate Base	CY	540
33	Hot Mix Asphalt (TypeA)	TON	500
34	Hot Mix Asphalt (Leveling)	TON	110
35	Asphalt Binder (Geosynthetic Pavement Interlayer)	TON	0.3
36	Geosynthetic Pavement Interlayer (Paving Fabric)	SQYD	240
37	Centerline Rumble Strip	STA	5
38	Place Hot Mix Asphalt Dike (TypeA)	LF	420
39	Place Hot Mix Asphalt Dike (TypeF)	LF	440
40	Place Hot Mix Asphalt (Miscellaneous)	SQYD	9
41	Tack Coat	TON	0.03
42	Reinforced Concrete Crib Wall (Type A)	SQFT	1830
43	8 Inch Entrance Taper	EA	2
44	8 Inch Anchor Assembly	EA	4
45	8 Inch Alternative Pipe Downdrain	LF	56
46	RSP (1/4 T, Method B)	CY	27
47	RSP Fabric (Class 8)	SQYD	58
48	Marker (Culvert)	EA	2
49	Guard Railing Delineator	EA	14
50	Metal Beam Guard Railing (Steel Post)	LF	480
51	Metal Beam Guard Railing (7' Post)	LF	340
52	Vegetation Control (Minor Concrete)	SQYD	370
53	Cable Railing	LF	102
54	End Anchor Assembly (Type SFT)	EA	1
55	4 Inch Thermoplastic Traffic Stripe	LF	1900
56	Pavement Marker (Retroreflective-Recessed)	EA	42
57	Modify Lighting	LS	LUMPSUM
58	Mobilization	LS	LUMPSUM
	Trucking	EA	HOUR

Mendocino Construction Services Inc. is an Equal Opportunity Employer and will work with all qualified DBE Subcontractors and Suppliers to identify opportunities to break down items into economically feasible packages to ensure DBE participation on this project. Plans & Specs can be obtained from the Cal Trans Web Site or viewed at our office. Mendocino Construction Services Inc. is signatory to the Operating Engineers and Laborers Trust Funds. Bonds My Be Required. All Sub Contractors must possess a current State Contractors License, Workers Compensation and Laibility Insurance, and Valid Reqistration Number with the DIR. for the entire length of this project. Please contact our officer prior to bid date if you need assistance in obtaining Bonds, Insurance, Equipment, Materials or Supplies in order for you to work on this project.

Please Submit Quote to: Bret Mc Phaul

Mendocino Construction Services Inc.

P O Box 1517

Willits, Calif., 95490

Phone 707 459 2377

FAX 707 459 0644

E-Mail bret@mcsnai.com



Second Bidder

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

October 31, 2016

State of California
Department of Transportation
1727 30st Street MS43
Sacramento, California 95816

RE: Bid 01-0B5104
State Highway in Mendocino County Near Leggett at 0.1 Mile North of Jitney Gulch Bridge
DBE Commitment

TABLE OF CONTENTS

- Item 1 DBE - Commitment
 - Force Traffic Control, Inc DBE #29335
- Item 2 DEB Confirmation
 - Force Traffic Control, Inc DBE #29335
- Item 3 DBE Good Faith Efforts Documentation
- Item 4 DBE Good Faith Efforts Documentation continued
 - DBE Publications
 - Phone Log
 - Invitation to Bid
- Item 5 DBE Good Faith Effort Documentation continued
 - DBE Publications
 - Opt-In Record Review