

Rb

MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. BOX 1517
WILLITS, CA 95490
PHONE (707) 459-2377 FAX (707) 459-0644

FACSIMILE TRANSMITTAL SHEET

TO: Office Engineer	FROM: <i>Bret W. McPhaul</i>
COMPANY: Department of Transportation	DATE: 7/23/2015
FAX NUMBER: 916 227-6282	TOTAL NO. OF PAGES INCLUDING COVER: 4
PHONE NUMBER:	SENDER'S REFERENCE NUMBER:
RE: 01-4939U4	YOUR REFERENCE NUMBER:

URGENT FOR REVIEW PLEASE COMMENT PLEASE REPLY PLEASE RECYCLE

NOTES/COMMENTS:

Please see attached.



MENDOCINO CONSTRUCTION SERVICES, INC.
P.O. Box 1517, Willits, California 95490
Con. Lic. #443396 (707) 459-2377

July 23, 2015

Department of Transportation
Mr. John McMillan
Office Engineer, MS 43
1727 30th Street
Sacramento, CA 95816-7005

RE: Contract 01-4939U4
Bid Relief

Mr. McMillan:

Mendocino Construction Services, Inc. requests relief from its bid proposal due to a mistake in the bid. During the initial bid item setup subcontractor plug numbers were used to establish a budget estimate. When subcontractor's bids are received, these plug numbers are replaced with actual subcontractor bids. During the bidding process, Apply-A-Line was listed as a subcontractor but their bid (attached for your review) was not inserted into our proposal. The result was a mistake that represents understated costs for this work in the amount of \$50,392.00 plus an additional \$16,000.00 in traffic control that they would require. The bid mistake that occurred represents a materially different bid that what was originally intended to be submitted.

Please let us know if you have any questions or require any additional information.

Sincerely,

A handwritten signature in black ink that reads "Bret W. McPhaul". The signature is written in a cursive style and is positioned above the printed name and title.

Bret W. McPhaul
Estimator/Project Manager
Mendocino Construction Services, Inc.

Encl: DES-OE-0141
Apply-A-Line

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
RELIEF OF BID REQUEST
DES-OE-0141 (REV 01/2010)

Contract No. 01-493904
Bid Opening Date: July 21, 2015

Bidder's Name: Mendocino Construction
License No. 443396

Requirements:

To be relieved of your bid you must demonstrate all of the following to the Department. You are not relieved of your bid until notified by the Department in writing.

- A mistake was made in your bid.
- You submitted written notice of the mistake to the Department within 5 business days of bid opening, specifying in detail how the mistake occurred.
- The mistake made the bid materially different than what you intended.
- The mistake was made in filling out the bid and not due to an error in judgement or to carelessness in inspecting the site of work or in reading the plans or specifications.

Instructions:

Attach a statement and supporting documentation that describes the following in detail:

1. The mistake in your bid and how it was made.
2. How the mistake made the bid materially different than intended.
3. How the mistake was made in filling out the bid.
4. Sign the certification below.
5. Fax this completed form, the statement and supporting documentation to (916) 227-6282. Attention: Office Engineer.

Certification:

By my signature on this form, I certify, under penalty of perjury that the attached statement, including any supporting documents, are true and correct.

Date: July 23, 2015


Signature of Bidder

Estimator/Project Manager
Title

APPLY-A-LINE, INC.



19652 N. Hitchcock Court • Anderson, CA 96007
Phone (530) 365-4000 • Fax (530) 365-4060
mail@applyline.com • LIC. #162762



OIR Registration# 100003300 C-32 # 562762

OPEN YOUR BIDDING OFFER

To: **General Contractors**
01-4939U4
Project: **01-MEN-20, 162-7.14 / 29.18, 5.28 / 22.45**
County: **MENDOCINO**
City: **DOS RIOS, WILLITS, FORT BRAGG**

Bid Date: **JULY 21 2015**
The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
1	LEAD PLAN	1	LS	1300.00	1300.00
4	TEMP TRAFFIC STRIPE (PAINT)	6040	LF	1.65	9866.00
9	REMOVE YELLOW THERMO STRIPE (HAZ)	1620	LF	6.50	10530.00 --
10	REMOVE THERMO STRIPE	1410	LF	4.50	6345.00 --
11	REMOVE PAVE MARKERS	65	EA	3.00	195.00 --
27	CENTERLINE RUMBLE STRIP	13	STA	300.00	3900.00
34	4" THERMO STRIPE	3300	LF	4.50	14850.00
35	8" THERMO STRIPE	3550	LF	5.25	18637.50
36	4" THERMO STRIPE (BROKEN 36-12)	420	LF	3.00	1260.00
37	PAVE MARKER REFL	65	EA	30.00	1950.00
38	PAVE MARKER REFL (RECESSED)	38	EA	55.00	2090.00
					\$71,023.50

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

- 1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
- 2 Prices quoted above do NOT include performance bond.
- 3 If a formal subcontract is required a complete copy of this quote must be included.
- 4 4-Trip included. 2-TEMP & REMOVAL 1 EA ROUTE AND 2- PERM 1 EA ROUTE
- 5 **NOTE-** Additional MOBS \$2800.00 EA
- 7 For rem or temp stripe . Provide t.c. one after another on that route untill done 2-3 days ea route.
- 8 T.C. not included for perm work . RUMBLES & RECESS 2-Days(we do rolling closer on thermo.)
- 9 Message Board NOT included.
- 10 12 Working days required for scheduling.
- 11 Re Rumbles & Recess , Broom & Fog seal not included. 8 hours total not counting set up and tear down.
- 12 General to provide dump site on job or dump truck for millings. General to dispose of these millings.

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

RICHARD HAGER
Project Manager
richard@applyline.com