2ND BIDDER 1 of 2

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

Second Bidder

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 02- 2E 7304

BID AMOUNT: $ 1,851,959.00

BID OPENING DATE: 4-23-13

BIDDER'S NAME: Steve Manning Construction Inc.

DBE GOAL FROM CONTRACT, %: 7

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
29	Hydroseed		J+M Land Restoration Inc. 1640 James Rd. Bakersfield, Ca 93308 Phone # (661)-872-7039 CT# 32481	$27,993
27 (P)	Shoulder Backing		A.C. Dike Co. 2788 Venture Dr. Lincoln, Ca 95648 Phone # 916-652-0159 CT# 000219	$3372.50
32 (P)	Place Hot mix Asphalt Dike (Type F)			$7680
33 (P)	Place Hot mix asphalt Misc. Area			$2880

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must ba consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

Total Claimed Participation $ Continued on next page

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

Date

530-222-0810 (Area Code) Tel. No.

Bill Spoon

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95614.

04-23-13 P03:41 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 02-2E7304

BID AMOUNT: $ 1,851,959.00

BID OPENING DATE: 4-23-13

BIDDER'S NAME: Steve Manning Construction Inc.

DBE GOAL FROM CONTRACT, %: 7

DBE PRIME CONTRACTOR CERTIFICATION[1]:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2]	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE[3]
31 (P)	Supply Liquid asphalt 0.1		Black Diamond	$81,450.00
			118 main st	
			Vacaville Ca 95688	
			Phone # 707-448-9402	
			CT # 22999	
37(P)	Supply all pipe,		Sam's Equipment and Supplies	
38(P)	fitting, bands,		P.O. Box 7797	$8,374.50
39(P)	Inlets, Grates, and appurtenances		Fresno, Ca 93747	
			Phone # 559-252-0354	
			CT # 34479	
			Total Claimed Participation	$ 131,750
				7.11 %

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder: Arlene Litsey

Sec'ty/Treas.

Date: 4/24/2013

(Area Code) Tel. No.: 530-222-0810

Person to Contact: Bill Spoon (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95914.

D.B.E. J&M

1640 James Road, Bakersfield, CA 93308
(661) 872 7039 - office (661) 399 8882 (fax)
WMBE Cert CUCP – UDBE CT 32481, CCA -1246, Small Business
CA Lic. # 508089, Nev. License 0040577
Bond rate 3%
Union: No. & So. Calif. Laborers

Project: CDOT 02-2E7304 E of Forest Ranch
Addendums:
Price good for 30 days
Estimator: John Juette
Date: April 9, 2013

Bid Item	Description	Quantity	Unit Price	Extended Price
	Mobilization (Not included in item)	each	$1,180 each	
29	Hydroseed	217,000SF	$0.129/SF	$27,993.00

Exclusion/Qualifications/Remarks: Work day is from 7:00 – 3:30 - 8 hr day – Mon. to Fri. Bid does not include any overtime, weekends or holiday work.
The GC and/or owner is to provide: the traffic control, water at the hydro-seeding location, at 400 GPM at 50 psi, access to the site for regular highway vehicles (top and bottom) also they are to provide any soil preparation necessary; i.e. salvage or placement of topsoil, weed removal, plant establishment, etc.
The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance.., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

D.B.E.

QUOTATION: CDOT TEHAMA CO. RT 32 02-2E7304

BIDS : 4/23/13

"PLACE ONLY"* 950 LF ASPHALT DIKE (TYPE F) @ $3.55 LF. $3372.50
PLACE 160 SQ YDS ASPHALT MISC. AREAS @ $48.00 SQ YD. $7680
Only need 1 8 hour shift for shoulder Backing
PLACE IMPORTED SHOULDER BACKING @ $2280.00 8 HR SHIFT. $2280
PRICE INCLUDES PLACING AND SCREEDING.
EXCLUDES WATERING AND COMPACTION. $600
MOBILIZATION FO SHOULDER MACHINE $600.00.
NO MOB CHARGE WITH DIKE PLACE.
$13,932.50

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

◆ASPHALT INC.◆

Haul = 150 tons x $45/ton = $6,750

Buy = (150 tons x $830/ton) .60 = $ 74,700

$ 81,450

April 23, 2013
Steve Manning Construction
Attn: Bill Spoon

***EMAIL QUOTE:bspoon@smci-const.com**
FAX QUOTE:

Caltrans Project: 02-3E7304
Tehama County Forest Ranch to Deer Creek Bridge
Bid Date: April 23, 2013

Bid Item	Product	Tons Per Ton	Delivered To Red Bluff
	PG 64-28M	**+/- 150**	**$875.00/ton**

Black Diamond Asphalt, Inc is a Caltrans certified UDBE supplier.
Certification number: 22999
Expiration Date: June 2014

- **Above price for freight is based on full loads**
- **It is our understanding that this project is NOT subject to Crude Oil Index (5%)**
- **This quote does NOT include sales/use tax of federal spill funds.**
- **Credit Terms are determined by the manufacturer.**
- **DFSC (Diesel Fuel Surcharge) is included**
- **Terms: Net 30 Days; subject to credit approval.**

- THESE PRICES ARE VALID FOR 15 DAYS FROM THE DATE OF THIS QUOTE
- **THIS QUOTE DOES NOT GUARANTEE SUPPLY OR TRANSPORTATION**
- WE REQUIRE A SIGNED ACCEPTANCE TO CONFIRM THIS QUOTE.

SIGNED ACCEPTANCE _____ **DATE** _____

118 Main Street Vacaville, CA 95688 Phone (707) 448-9402 FAX (707) 448-9407
PO Box 1643 Modesto, CA 95353-1643

Sam's Equipment & Supplies

P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Quotation: 2013114

Date Submitted: April 9, 2013

To:
Attn: Estimating Department
Phone:
Fax:

Project: Caltrans #02-2E7304 In Tehama County E of Forest Ranch from W of Deer Creek Bridge

Bid Date: April 9, 2013

Item	Quantity	Description	Unit	Total
37	350 LF	24" GALV CSP 10GA	32.27	11,294.50
37A	10 EA	24" GALV DIMPLE BAND	24.20	242.00
38	100 LF	8" DW PERF HDPE PLAIN END (20' LENGTHS)	3.10	310.00
38A	1 EA	8" HDPE 45DEG ELBOW PLAIN END	15.69	15.69
38B	20 LF	8" DOUBLE WALL HDPE PLAIN END (20' LENGTHS)	2.81	56.20
38C	6 EA	8" SPLIT COUPLER	3.29	19.74
38D	1 EA	8" RISER COVER	8.65	8.65
39	1 EA	36" 10GA GMP INLET H=72" W/ 2 EA 24" 10GA STUBS AND 4' LADDER	854.97	854.97
39A	1 EA	36" R BLACK GRATE	577.75	577.75
	1 EA	FREIGHT	578.00	578.00
		TOTAL		$13,957.50

$13 957.50 x .60 = $8374.50

FOB JOBSITE 35 MILES BEYOND FOREST RANCH, CA.
SHIPPED IN FULL TRUCK LOAD QUANTITIES.
SALES TAX NOT INCLUDED.
PRICES QUOTED EXPIRE 06/01/2013.
TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
QUOTATION IS FOR SUPPLY ONLY.
THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.
IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.

Terms: Net 10th Prox.
Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 06/01/2013. All agreements are contingent upon strikes, accidents and other conditions beyond our control.
Quantities are approximate-unit price prevails.
See attached terms and conditions.

Accepted by:

Company_____ Date_____

By_____

Purchase Order No._____

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.
FRESNO, CA 93727

Owner: SAM CALLISON
Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) *** Indicates primary NAICS code**

* 423390 Other Construction Material Merchant Wholesalers
423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Eq
423990 Other Miscellaneous Durable Goods Merchant Wholesalers

Work Category Code(s)

C0600	MISC SUPPLIERS	C0620	LANDSCAPING & NURSERY
C0670	PIPE	C0683	GUARD RAILINGS & BARRIERS
C0686	ELECTRICAL & SIGNALS	F5090	MISC DURABLE GOODS

Licenses

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number : 34479

April 6, 2012
CUCP OFFICER

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available ta DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount ($)	Percentage of Contract
See Attachment 1	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		
	☐ Yes ☐ No	☐ Yes ☐ No		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates an which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations ta datermine with certainty whether the DBEs wera interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Fallow Up Methods and Dates
See Attachment		2 + 5	

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quatas, the price quote for each firm, and the price difference for each DBE if the selectad firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or nan-DBE	Name of Rejectad Firm	Quote ($)	Price Difference ($)
See Attachment 3, 6 + 7					

If the firm selected for the item is not a DBE, pravide the reasons for the selection on a separate sheet and attach names, addresses, and phane numbers for the firms listed above.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
See Attachment	4 + 5

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See Attachment		4	

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

We gave assistance with plans & specs.

We answered questions about the scope of work for all subs that asked.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

No such assistance was requested

8. Include additional data to support a demonstration of good faith efforts.

See attachment 2
Placed extra phone calls and sent multiple emails to assist DBE's.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Attachment 1

Item Description	Bidder Normally performs Item	Item Broken Down to Facilitate Participation	Amount	Percentage of Contract
LEAD COMPLIANCE PLAN	N	N	$ 1,500.00	0.001
CONSTRUCTION AREA SIGNS	Y	Y	$ 12,500.00	0.007
TRAFFIC CONTROL SYSTEM	Y	N	$ 75,000.00	0.040
PORTABLE CHANGEABLE MESSAGE SIGN (LS)	Y	N	$ 6,600.00	0.004
PREPARE STORM WATER POLLUTION PREVENTIONPLAN	N	N	$ 2,500.00	0.001
RAIN EVENT ACTION PLAN	N	N	$ 2,000.00	0.001
STORM WATER SAMPLING AND ANALYSIS DAY	N	N	$ 2,250.00	0.001
STORM WATER ANNUAL REPORT	Y	Y	$ 2,000.00	0.001
TEMPORARY CHECK DAM	Y	Y	$ 1,500.00	0.001
TEMPORARY DRAINAGE INLET PROTECTION	Y	Y	$ 1,500.00	0.001
TEMPORARY FIBER ROLL	Y	Y	$ 9,800.00	0.005
TEMPORARY SILT FENCE	Y	Y	$ 2,120.00	0.001
TEMPORARY CONCRETE WASHOUT	Y	Y	$ 500.00	0.000
TREATED WOOD WASTE	Y	N	$ 1,400.00	0.001
REMOVE METAL BEAM GUARD RAILING	N	N	$ 2,500.00	0.001
COLD PLANE ASPHALT CONCRETE PAVEMENT	N	N	$ 4,900.00	0.003
CLEARING AND GRUBBING (LS)	Y	Y	$ 113,200.00	0.061
DEVELOP WATER SUPPLY	Y	Y	$ 7,600.00	0.004
SHOULDER BACKING	N	N	$ 17,000.00	0.009
SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1	N	N	$ 7,062.00	0.004
HYDROSEED	Y	N	$ 30,380.00	0.016
CLASS 2 AGGREGATE BASE (CY)	Y	Y	$ 57,750.00	0.031
HOT MIX ASPHALT (TYPE A)	Y	Y	$ 345,100.00	0.186
PLACE HOT MIX ASPHALT DIKE (TYPE F)	N	Y	$ 3,800.00	0.002
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	Y	Y	$ 8,000.00	0.004
TACK COAT	Y	Y	$ 6,000.00	0.003

EARTH RETAINING SYSTEMS (RAILING COMPONENTS)	N	Y	$ 19,680.00	0.011
MINOR CONCRETE (MINOR STRUCTURE)	Y	Y	$ 20,900.00	0.011
24" CORRUGATED STEEL PIPE (.138" THICK)	Y	Y	$ 33,250.00	0.018
8" PERFORATED PLASTIC PIPE UNDERDRAIN	Y	Y	$ 7,700.00	0.004
36" CORRUGATED STEEL PIPE INLET (.138" THICK)	Y	Y	$ 2,640.00	0.001
ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	Y	Y	$ 8,000.00	0.004
MINOR CONCRETE (CURB) (CY)	Y	Y	$ 4,800.00	0.003
MISCELLANEOUS IRON AND STEEL	Y	Y	$ 7,582.00	0.004
DELINEATOR (CLASS 2)	Y	Y	$ 1,700.00	0.001
MILEPOST MARKER	Y	Y	$ 540.00	0.000
UNDERDRAIN MARKER	Y	Y	$ 60.00	0.000
MARKER (CULVERT)	Y	Y	$ 780.00	0.000
METAL BEAM GUARD RAILING (7' STEEL POST)	N	N	$ 46,800.00	0.025
ALTERNATIVE IN-LINE TERMINAL SYSTEM	N	N	$ 6,000.00	0.003
THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	N	N	$ 7,980.00	0.004
				48.21%
			$	1,851,959.00

Attachment 2

List of Solicited DBEs and Dates

Firm ID	Firm/DBA Name	EMail		Phone		Fax		Date/Type of Initial Solicitation		Contact Notes	Date/Type of Initial Solicitation		Time	Contact Notes	Follow-Up Date/Type		Contact Notes	Follow-Up Date/Type		Time	Contact Notes	Task/Item Description	Bidding (Yes/No)	Quote Received	Date Notified of Bid Date Change	How Notified	Followup Call	Time notified	Contact	Received New Quote
41039	6 RIVERS CONSTRUCTION, IN	sixrivers95546@h	ZANE E JR (	530	515-7563	530	625-4777	Email:	04/04/13		Call:	04/05/13	1:23 PM	no per Chip	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						YES
991	A & G TRUCKING COMPANY																													
5470	A & M GENTRY TRUCKING	marystrucks@aol	MARY GEN	661	285-0776	661	285-5011	Email:	04/04/13		Call:	04/05/13	1:25 PM	no per Cindy	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
~~33638~~	A & P DEVELOPMENT & CON																													
5270	A B S L CONSTRUCTION	daryl@absiconstr	LUIS M. AL	518	727-0900	510	727-0910	Email:	04/04/13		Call:	04/05/13	1:26 PM	left msg for Daryl	Email:	04/08/13	read: 04/08/13	Call:							04/15/13	Email		Read: 04/15/13		
219	A C OIKE CO	paul@acdike.com	GEORGETT	916	652-0159	916	645-9618	Email:	04/04/13		Call:	04/05/13	1:35 PM	yes per Paul	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		Yes as of 3:07 pm 04/18/13	Dave	YES
40742	A S CONTRACTORS, INC.	deni@sti.com	DENI SMIT	209	742-6684	209	966-6492	Email:	04/04/13		Call:	04/05/13	1:44 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email		No @12:44pm 04/22/13	Deni	-
40298	ACACIA CONSULTANTS & EN	katie.farrell@acac	KATIE FARF	530	748-1336	530	621-4837	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13	Yes per Email 04/08/13	Call:	n/a	n/a	n/a	SWPPP	YES	YES	04/15/13	Email		Read: 04/15/13		
32174	ACCORD ENGINEERING, INC																													
36385	ADVANTAGE EQUIPMENT, LL	tcain@advantage	TANITA CA	~~205~~	~~995-0083~~	~~205~~	~~592-3492~~	Email:	04/04/13		Call:	n/a	n/a	n/a	Email:	04/08/13		Call:	n/a	n/a	n/a				04/15/13	Email				
16345	ALERT-O-LITE, INC	debbieh@alertolit	DEBBIE HU	559	486-4570	559	453-3250	Email:	04/04/13		Call:	04/05/13	1:47 PM	told to call 559-265-4450 rang and rang without answer	Email:	04/08/13		Call:							04/15/13	Email		Read: 04/15/13		
14421	ALISTO ENGINEERING GROU	asevilla@alisto.co	AL SEVILLA	925	279-5000	925	279-5001	Email:	04/04/13		Call:	04/05/13	1:49 PM	Yes per Gabe	Email:	04/08/13		Call:					YES	NO	04/15/13	Email		Yes @12:45pm 04/22/13	Gabe	NO
14548	AMERICAN WRECKING, INC.	aurioiesaw@aol.c	ANNETTE A	626	350-8303	626	350-8322	Email:	04/04/13		Call:	04/05/13	1:50 PM	no per Claudia	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
24042	AMLAND CORP																													
40176	ANBASA TRANSPORT, LLC	anbasa@comcast	REBEKAH V	971	998-9334	503	855-3533	Email:	04/04/13		Call:	04/05/13	1:51 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email		Read: 04/16/13		
2768	ANIL VERMA ASSOCIATES, IN																													
31355	ANTONIO PEREZ TRUCKING	~~NO EMAIL~~	null ROSA I	909	596-9049	~~909~~	~~596-9049~~	Fax:	04/04/13		Call:	04/05/13	1:52 PM	left msg	Fax:	04/08/13	# is no good	Call:												
33984	ANYTIME DUMPING, INC.	anytimetkg@aol.c	BOBBY EVA	213	494-0664	310	847-7002	Email:	04/04/13		Call:	04/05/13	1:53 PM	no per Monique	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
8025	APEX UNIVERSAL, INC																													
38334	APPIAN UDBE SWPPPS	tomkoprek@yaho	NICOLE KO	510	375-1927	510	222-0972	Email:	04/04/13	yes per fax 04/04/13	Call:	n/a	n/a	n/a	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		Yes @ 3:01pm 04/18/13	Thomas	YES
30710	ARROYO TRUCKING, INC.	ARROYOTKG@CO	DEBORA AI	925	447-8440	925	447-6699	Email:	04/04/13		Call:	04/05/13	1:54 PM	no per Debbie	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
13602	AUSTIN ENTERPRISE	paustin@austin-e	null PATTI	661	589-1001	661	589-9509	Email:	04/04/13		Call:	04/05/13	1:56 PM	no per Edith	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
14639	AUTOMATED SWITCHING &	don_455@hotma	JOHNETTA	626	969-8441	626	969-8741	Email:	04/04/13		Call:	04/05/13	1:57 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email		left msg @12:46pm 04/22/13		
35680	AVIS CONSTRUCTION																													
38119	AXNER EXCAVATING, INC	julleb@axnerexca	JULIE BARN	530	222-0539	530	222-8910	Email:	04/04/13		Call:	04/05/13	2:02 PM	Kevin asked to reemail to kevinb@axner excavating.com	Email:	04/08/13	read: 04/09/13	Call:							04/15/13	Email		Read: 04/16/13		
15774	AZCO																													

Firm ID	Firm/DBA Name	EMail		Phone		Fax		Date/Type of Initial Solicitation		Contact Notes	Date/Type of Initial Solicitation		Time	Contact Notes	Follow-Up Date/Type		Contact Notes	Follow-Up Date/Type		Time	Contact Notes	Task/Item Description	Bidding (Yes/No)	Quote Received	Date Notified of Bid Date Change	How Notified	Followup Call	Time notified	Contact	Received New Quote
40442	B A LEASING	hbullock@baincor	HOPE BULL	213	403-0390	213	662-7330	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13		Call:							04/15/13	Email		unable to leave msg@12:48pm 04/22/13		
36494	B. L. EQUIPMENT RENTAL AN	blequipment@aol	BETTY LEA	559	827-4592	559	625-5786	Email:	04/04/13		Call:	04/05/13	2:12 PM	no per Owner	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
7692	BASILIO LEAL TRUCKING	syl-leaitkg@att.ne	BASILIO OF	530	243-5382	530	243-0914	Email:	04/04/13		Call:	04/05/13	2:14 PM	yes per Sylvia	Email:	n/a	n/a	Call:				Trucking	YES	NO	04/15/13	Email		No @12:49pm 04/22/13	Sylvia	NO
33211	BASS ELECTRIC	~~NO EMAIL~~	JEFFREY YE	415	295-1600	415	856-0381	Fax:	04/04/13		Call:	04/05/13	2:16 PM	no per April	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
21117	BAY LINE CUTTING & CORING	jcbayline@sbcglo	JUAN ARRE	510	527-1000	510	527-0500	Email:	04/04/13		Call:	04/05/13	2:17 PM	no per Juan	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
33659	BC SCHMIDT CONSTRUCTION	carrie@hangarbu	CARRIE SCH	530	473-5423	530	473-2749	Email:	04/04/13	undelivered: 04/04/13	Call:	04/05/13	2:20 PM	no per DeDe	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
28963	BERG & ASSOCIATES, INC	deborah@bergcm	DEBORAH I	310	548-9292	310	548-9195	Email:	04/04/13		Call:	04/05/13	2:20 PM	no per Wendy	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
77	BERT W SALAS, INC.	bsalaz@bertsalasi	BOB E. SAL	619	562-7711	619	258-3515	Email:	04/04/13		Call:	04/05/13	2:21 PM	no per Brittany	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
14463	BG TRUCKING																													
22999	BLACK DIAMOND ASPHALT, I	blackdiamondasp	ALLISON RA	787	448-9402	707	448-9407	Email:	04/04/13		Call:	04/05/13	2:23 PM	yes per Bau	Email:	n/a	n/a	Call:					YES	NO	04/15/13	Email		Yes @ 12:52pm 04/22/13	Allison	NO
15216	BLACK GOLD INDUSTRIES	vvilliard@bgi1.com	VICTOR VIL	005	981-4616	805	981-0105	Email:	04/04/13		Call:	04/05/13	2:25 PM	no per Debbie	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
38563	BRADLEY TANKS, INC.	sbonner@btienvi	SHARON B	925	229-2900	925	553-2616	Email:	04/04/13	read: 04/05/13	Call:	n/a	n/a	n/a	Email:	04/08/13		Call:							04/15/13	Email		Yes @ 13:02pm 04/22/13 reemail to acarr@btienvironmental.com	Reception	NO
30815	BRAHMA ENGINEERING, INC	brigette@brahma	ANDY PIVO	805	925-3800	805	925-1143	Email:	04/04/13		Call:	04/05/13	2:27 PM	rang & rang with no answer	Email:	04/08/13		Call:							04/15/13	Email		left msg @1:06pm 04/22/13		
39330	BRAVO PACIFIC, INC.	bravopacific@hot	EDWARD N	909	915-8391	909	790-1637	Email:	04/04/13		Call:	04/05/13	2:28 PM	no per Ed	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
10544	BUENA VISTA LANDSCAPE, IN	b.v.landscape@pa	ANGEL GO	714	779-1202	714	779-1406	Email:	04/04/13		Call:	04/05/13	2:29 PM	no per Deana	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
30173	BURKE CONSTRUCTION	burkebid@gmail.c	MICHAEL J	530	676-1009	530	672-2411	Email:	04/04/13		Call:	04/05/13	2:44 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email		hung up on @ 1:07pm 04/22/13		
15094	BUTLER & SON TRUCKING	~~NO EMAIL~~	PHILLIP BU	714	871-1356	~~714~~	~~871-1834~~	Fax:	04/04/13		Call:	04/05/13	2:55 PM	left msg	Fax:	04/08/13	# is no good	Call:												
1855	C & L TRUCKING																													
31390	C.P.R. TRUCKING, INC.	marie@cprtruckin	ANA RODR	818	837-8333	818	837-8322	Email:	04/04/13	undelivered: 04/04/13	Call:	04/05/13	2:57 PM	left msg for Juston	Email:	04/08/13	undelivered: 04/08/13	Call:							04/15/13	Fax		TX/RX OK		
33568	CADIT COMPANY	k.carlisle@caditco	KATHRYN C	817	430-4409	817	430-0409	Email:	04/04/13		Call:	04/05/13	2:58 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email		no @ 1:09pm 04/22/13	Kathrine	-
36919	CAL-CON PUMPING, LLC	jb.calcon@mac.co	JULIE BERR	415	401-9838	415	401-7664	Email:	04/04/13	yes per fax 04/05/13	Call:	n/a	n/a	n/a	Email:	n/a	n/a	Call:					YES	NO	04/15/13	Email		yes @ 1:10pm 04/22/13	Leah	yes
34941	CALIFORNIA TRAFFIC MAINT	ctmcorp@aol.com	GILBERT AR	818	~~954-8271~~	818	~~954-9266~~	Email:	04/04/13		Call:	n/a	n/a	n/a	Email:	04/08/13		Call:	n/a	n/a	n/a				04/15/13	Email				

Firm ID	Firm/DBA Name	EMail		Phone		Fax		Date/Type of Initial Solicitation		Contact Notes	Date/Type of Initial Solicitation		Time	Contact Notes	Follow-Up Date/Type		Contact Notes	Follow-Up Date/Type		Time	Contact Notes	Task/Item Description	Bidding (Yes/No)	Quote Received	Date Notified of Bid Date Change	How Notified	Followup Call	Time notified	Contact	Received New Quote
34209	CAMPO5 AND ASSOCIATE5/J	jtraining@att.net	JOSE G. CA	707	579-8577	707	579-8552	Email:	04/04/13		Call:	04/05/13	3:00 PM	no per Yani	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
35073	CAROB VALLEY ELECTRIC, IN	echavez@carobva	E0WAR0 C	~~562~~	~~407-2106~~	~~562~~	~~407-2106~~	Email:	04/04/13		Call:	n/a	n/a	n/a	Email:	04/08/13	read: 04/09/13	Call:	n/a	n/a	n/a				04/15/13	Email		Read: 04/16/13		
33105	CASTILLO TRUCKING SERVIC																													
39528	CE GREEN INC.	carole@cegi-us.co	CAROLE E.	916	365-4925	916	583-7504	Email:	04/04/13	read: 04/05/13	Call:	n/a	n/a	n/a	Email:	04/08/13	read: 04/10/13	Call:							04/15/13	Email		no @ 1:11pm 04/22/13	Carole	NO
35979	CESAR MAGALLANE5	~~NO EMAIL~~	nuil nuil	818	767-1744	~~NONE~~	~~NONE~~	Email:	n/a		Call:	04/05/13	3:01 PM	ieft msg	Fax:	n/a	n/a	Call:												
5395	CHARLE5 A CIAPUSCI TRUCKI	~~NO EMAIL~~	CHARLE5 C	707	546-6693	707	546-1951	Fax:	04/04/13		Call:	04/05/13	3:02 PM	ieft msg	Fax:	04/08/13		Call:												
37820	CHARLIE'S CUSTOM EXCAVA	office@ccexcavat	CHARLE5 JL	530	221-3626	530	221-7563	Email:	04/04/13		Call:	04/05/13	3:05 PM	ieft msg	Email:	04/08/13		Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email				
28957	CINCO IRON WORKS, INC.	cincoiw@ia.twcbc	LUI5 M. DI	909	391-1077	909	391-0766	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13		Call:							04/15/13	Email		no @ 1:17pm 04/22/13	Louis	NO
33135	CINDY BALE5 ENGINEERING,	airbears@balesen	CINOY BAL	909	585-1557	909	752-7090	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13	read: 04/08/13	Call:							04/15/13	Email		Read: 04/15/13		
40225	CLOSURE SOLUTION5, INC	tanenson@ciosur	TIM ANEN5	707	317-0002	925	459-5602	Email:	04/04/13		Call:	04/05/13	3:07 PM	ieft msg	Email:	04/08/13	Yes per Email 04/08/13	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		NO @ 9:26am 04/19/13	Ron	NO
33473	CMC TRAFFIC CONTROL SPE																													
34128	CMM TRUCKING, LLC																													
12532	CMV ELECTRIC INC.	cmvelectric@adel	CARLOS VI	909	931-5700	909	949-9395	Email:	04/04/13	undelivered: 04/04/13	Call:	04/05/13	3:08 PM	no per Boe	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
26538	COBRA TRUCKING	cobratrucking@ya	LONNY ESC	415	330-9350	415	330-9354	Email:	04/04/13	undelivered: 04/04/13	Call:	04/05/13	3:09 PM	no per Loni	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
28820	COOY BUILDERS SUPPLY, INC	metals@codybuil	PAM PATTI	512	339-9834	512	339-0165	Email:	04/04/13		Call:	04/05/13	3:10 PM	no one in estimating available and no voice mail	Email:	04/08/13	no per fax 04/09/13	Call:	n/a	n/a	n/a	n/a	NO	NO						
27356	COLEMAN CONSTRUCTION	scoleman@colem	SHARON C	323	295-5484	213	295-1199	Email:	04/04/13		Call:	04/05/13	3:11 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email		left msg @1:18pm 04/22/13		
39922	CONNICO INCORPORATED																													
500	CONSTRUCTION AREA SIGNS	elisa@cas-tc.com	ELISA ROBI	916	663-9097	916	663-1858	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13	yes per fax 04/08/13	Call:					YES	NO	04/15/13	Email		Read: 04/15/13		YES
38004	CONSTRUCTION INSPECTION	steve@cisinspects	HARRY STI	707	838-1679	707	838-1689	Email:	04/04/13	read: 04/08/13	Call:	04/05/13	3:14 PM	no per Diane	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
31969	CONTECH CONCRETE TECHN	contechg@gmail.c	JIM GARCIA	559	251-8818	559	251-8821	Email:	04/04/13		Call:	04/05/13	3:41 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @1:19pm		
14763	CONTRERAS CONSTRUCTION	contrerasconstco	ENRIQUE C	~~760~~	~~247-6070~~	~~760~~	~~347-5591~~	Email:	04/04/13		Call:	n/a	n/a	n/a	Email:	04/08/13		Call:	n/a	n/a	n/a				04/15/13	Email				
39818	COOPER ZIETZ ENGINEERS, I	herbf@coopercm	HERBERT J.	503	253-5429	503	253-5412	Email:	04/04/13		Call:	04/05/13	3:46 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @1:21pm		
33244	CRANEWORKS	vijay@craneworks	nuil R. VIJA	510	357-4000	510	357-4099	Email:	04/04/13	undelivered: 04/04/13	Call:	04/05/13	3:50 PM	no per Vijay	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
40634	CRE8IVE ENGINEERING INC	cre8iveEngineerin	REGINA CA	760	200-8889	760	200-1116	Email:	04/04/13		Call:	04/05/13	3:51 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @1:22pm		
38684	CREATIVE PLANNING SOLUTI	christi.banks@cre	CHRISTI BA	408	202-3244	~~NONE~~	~~NONE~~	Email:	04/04/13		Call:	04/05/13	3:52 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @1:24pm		
2311	CROOKS TRUCK & EQUIPME	crookstrucking@s	SANDRA CF	714	821-3756	714	821-4730	Email:	04/04/13		Call:	04/05/13	3:54 PM	no per Sandy	Email:	04/08/13		Call:					NO	NO						
34970	CSG CONSULTANTS, INC.	fran@csgengr.cor	FRANCE5 C	650	522-2500	650	522-2599	Email:	04/04/13	undelivered: 04/04/13	Call:	04/05/13	3:55 PM	no per Nordeen	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
33466	OO & L TRUCKING	charlesettas@con	WILLIE SMI	415	332-4977	415	332-4585	Email:	04/04/13		Call:	04/05/13	3:56 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	no @1:44pm	Duane	
28924	OO-M CRANE & RIGGING	deniseddm@yahc	DENISE M.	~~415~~	~~458-1600~~	~~415~~	~~458-1608~~	Email:	04/04/13		Call:	n/a	n/a	n/a	Email:	04/08/13		Call:	n/a	n/a	n/a				04/15/13	Email				
14962	OEANA'S EQUIPMENT RENTA	jagchic@aol.com	OEANA CAI	805	732-7575	661	948-5588	Email:	04/04/13		Call:	04/05/13	3:57 PM	no per Deena	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						

Firm ID	Firm/DBA Name	EMail		Phone		Fax		Date/Type of initial Solicitation		Contact Notes	Date/Type of initial Solicitation		Time	Contact Notes	Follow-Up Date/Type		Contact Notes	Follow-Up Date/Type		Time	Contact Notes	Task/Item Description	Bidding (Yes/No)	Quote Received	Date Notified of Bid Date Change	How Notified	Followup Call	Time notified	Contact	Received New Quote
34801	DEENSGROUP CONSTRUCTIC	deensgroup@aol.	HAIAAH M	408	345-3860	408	345-3869	Email:	04/04/13		Call:	04/05/13	3:58 PM	no per Reception	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
33164	DIAMONO 0 GENERAL ENGIF	admin@ddge.net	LAURA DEF	530	662-2042	530	662-6770	Email:	04/04/13		Call:	04/05/13	3:59 PM	no per Alisha	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
7106	DILLARD ENVIRONMENTAL S	patriciad@dillard	PATRICIA D	925	634-6850	925	634-6858	Email:	04/04/13		Call:	04/05/13	4:00 PM	no per Jane	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	ND	NO						
20	OIRT & AGGREGATE INTERCH	~~NO EMAIL~~	HENRY PEL	503	661-5093	503	669-1192	Fax:	04/04/13		Call:	04/08/13	7:24 AM	yes per Christine	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Fax	TX/RX DK		04/16/13 Per Nicole- Going to Refax clear copy of quote	YES
34047	DM 0EMO AND TRUCKING	~~NO EMAIL~~	nuil RICHAI	415	664-4802	~~415~~	~~566-4177~~	Fax:	04/04/13		Call:	04/08/13	7:26 AM	ieft msg	Fax:	04/08/13	# is no good	Call:												
30081	DOD CONSTRUCTION	derrickd@dodcon	DERRICK D	661	366-8000	661	366-8001	Email:	04/04/13		Call:	04/08/13	7:27 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	no @ 1:45pm	Amanda	
31488	DOMINGUE2 CONSTRUCTIO																													
38712	DREAM8UILDER	dreambuilder.con	ANURAG 5	714	646-3697	714	646-3698	Email:	04/04/13		Call:	04/08/13	7:29 AM	no per Alex	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
29048	DUNN & 5DN TRUCKING, IN	dunnnson@aoi.co	JULIE AND	559	271-0415	NONE	NONE	Email:	04/04/13		Call:	n/a	n/a	n/a	Email:	04/08/13		Call:	n/a	n/a	n/a				04/15/13	Email				
25021	E E ELECTRIC, INC	eeelectric@earth	HENRY ESC	909	829-7818	909	829-0118	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	7:30 AM	ieft msg - No per Geraideen Called back	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	ND	ND						
31492	E. JASPER WRKG. (DEMD) &	~~NO EMAIL~~	nuil LYNN	323	754-9877	~~323~~	~~754-8558~~	Fax:	04/04/13		Call:	04/08/13	7:31 AM	unable to leave msg. mail box full	Fax:	04/08/13	# is no good	Call:												
24176	EAGLE ENGINEERING AN0 C	cibrooks@sbcglob	CURTIS 8R	650	367-8000	650	367-8282	Email:	04/04/13		Call:	04/08/13	7:32 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	ieft msg @1:47pm -		
32769	EAST 8AY SIGN CD., INC.																													
33465	EIGHTEEN TRUCKING CO.																													
7131	ERNIE LEWIS, DUMP TRUCK	~~NO EMAIL~~	ERNIE LEW	559	275-4226	~~NONE~~	~~NONE~~	Email: n/a			Call:	04/08/13	7:34 AM	left msg	Email: n/a			Call:												
35275	ESWPPP CDN5ULTANTS LLC	eswppp@hotmail	TIMIRBARA	925	451-1337	925	956-7191	Email:	04/04/13		Call:	04/08/13	7:35 AM	yes per Tim	Email:	n/a	n/a	Call:					YES	NO	04/15/13	Email				YES
35751	EXARO TECHNDLOGIE5 CDR	hd@exarotec.com	HECTDR D0	650	777-4324	650	777-4326	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13		Call:							04/15/13	Email		Read: 04/15/13		
36272	EXBON DEVELOPMENT, INC.	info@exbon.com	JANET LEE	562	777-8900	562	777-1888	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13	read: 04/08/13	Call:							04/15/13	Email		Read: 04/16/13		
40019	EXTREME SAFETY, INC.	ExtremeSafety@s	MARIAN M	310	856-0166	NONE	NONE	Email:	04/04/13		Call:	04/08/13	7:36 AM	no per Rick	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	ND						
24256	FAITH TRUCKING, INC.																													
39342	FALCDN ENGINEERING SERV	mfaqih@falcon58	MAHA FAQ	951	768-9419	951	278-2808	Email:	04/04/13		Call:	04/08/13	7:38 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	ieft msg @1:49pm		
31519	FAR EAST LANDSCAPE & MA	fareastmoon1@y	nuil TONY	818	363-8972	805	297-0918	Email:	04/04/13		Call:	n/a	n/a	n/a	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	-	-	04/15/13	Email				
39845	FCS STRIPING, SEALING AND	inesseoane@fcs-s	INES SEOA	925	373-6205	925	373-6208	Email:	04/04/13		Call:	04/08/13	7:38 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	ieft msg @1:52pm		
32772	FELIX'5 MAINTENANCE & GA	johnfelix@comcas	JDHN FEUX	925	778-3273	925	778-3059	Email:	04/04/13	delivered: 04/04/13	Call:	04/08/13	7:40 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email		Deiivered: 04/15/13		
33771	FIBER INTEGRATED, INC.	mark@morikawa-	nuil MARK	210	822-6946	310	822-0306	Email:	04/04/13		Call:	n/a	n/a	n/a	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	-	-	04/15/13	Email				
4952	FINE GRADE EQUIPMENT, IN	judy@finegradein	JUDY JOHN	661	949-8788	661	722-8900	Email:	04/04/13		Call:	04/08/13	7:42 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	no @ 1:53pm	John	
15522	FIRST ENVIRONMENTAL GRO																													
36185	FIRST FUEL, INC.	jkaufman@firstfu	JANICE T. K	949	861-0284	949	270-6257	Email:	04/04/13		Call:	04/08/13	8:10 AM	yes per Janice	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email	Yes Per Fax 04/16/13			YES
39950	FLASH TRAFFIC, INC.	tissuequeen17@a	NATALIE V	661	644-5845	661	388-4604	Email:	04/04/13		Call:	n/a	n/a	n/a	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email	04/18/13	Yes @ 3:05pm	Rick	YES
14977	FLETCHER TRUCKING																													

Firm ID	Firm/DBA Name	EMail		Phone		Fax		Date/Type of initial Solicitation		Contact Notes	Date/Type of initial Solicitation		Time	Contact Notes	Follow-Up Date/Type		Contact Notes	Follow-Up Date/Type		Time	Contact Notes	Task/Item Description	Bidding (Yes/No)	Quote Received	Date Notified of Bid Date Change	How Notified	Followup Call	Time notified	Contact	Received New Quote
29335	FORCE TRAFFIC CONTROL, IN	forcetraffic@eartl	ROSEMARY	559	594-1062	559	594-1056	Email:	04/04/13	never approves email when request	Call:	04/08/13	8:11 AM	no per Bill	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
25433	FORSTER COMPANY, INC.	linda@forsterco.c	LINDA FOR	323	569-0217	323	569-0200	Email:	04/04/13		Call:	04/08/13	8:11 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @ 1:55pm		
14717	FRANK MEDINA GENERAL EN	roxanne.medina@	FRANK ME	530	743-0744	530	743-9352	Email:	04/04/13		Call:	04/08/13	8:13 AM	yes per Roxanne	Email:	n/a	n/a	Call:					YES	NO	04/15/13	Email				YES
4823	FRANK ZABEL TRUCKING CO.	zabeltrucking@gm	FRANKLIN S	707	443-4277	707	443-4267	Email:	04/04/13		Call:	04/08/13	8:14 AM	no per Barbara	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
32514	FRED L. WILLIAMS TRUCKING																													
26357	FREEMAN CONTRACTING	CARI.FREEMAN@I	TED FREEM	541	469-4435	541	469-9004	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	8:17 AM	unable to leave msg. mail box full	Email:	04/08/13	undelivered: 04/08/13	Call:							04/15/13	Fax	TX/RX OK			
24147	G. O. RODRIGUEZ TRUCKING	MeanGreenFleet@	GEORGE R	909	596-3747	626	815-8671	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	8:19 AM	no per Linda	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
1170	GENERAL SUPPLY COMPANY	generalsupply@sb	CHARLES S	510	632-5229	510	632-2315	Email:	04/04/13		Call:	04/08/13	8:20 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @ 1:59pm		
34507	GERONIMO CONCRETE, INC.	geronimo_concr	LIDIA LOPE	323	225-2816	323	222-8312	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	8:20 AM	no per Reception	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
31176	GLOBAL ROAD SEALING, INC	triia.grsi@yahoo.c	TRI LA	714	893-0845	714	893-0945	Email:	04/04/13		Call:	04/08/13	8:21 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	no @ 2:02pm	Tri	
31060	GR SUNDBERG, INC.	diane@grsinc.biz	GARTH R. S	707	825-6565	707	825-6563	Email:	04/04/13		Call:	04/08/13	8:23 AM	no per Kathy	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
34660	GRANT EQUIPMENT	grant_equipment	NITA GRAN	530	625-4716	530	625-4777	Email:	04/04/13		Call:	04/08/13	8:23 AM	no per Nitta	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
36003	H & R TRUCKING	h_teresa52@hotm	RAMON HE	702	651-8587	702	651-8587	Email:	04/04/13		Call:	04/08/13	8:25 AM	fax #	Email:	04/08/13		Call:	n/a	n/a	n/a				04/15/13	Email	04/22/13	fax#		
20535	HAMANAKA PAINTING CO.	mutaba@northco	GLENN HAI	707	444-3340	707	444-3346	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13	read: 04/08/13	Call:							04/15/13	Email	04/22/13	left msg @2:07pm		
29285	HARBOR OFFSHORE, INC	jterai@harboroffs	null JEFFRE	805	639-0520	805	639-2207	Email:	04/04/13		Call:	04/08/13	8:26 AM	# is no good	Email:	04/08/13		Call:	n/a	n/a	n/a				04/15/13	Email	04/22/13	# is no good		
20338	HARD HAT SWEEPING INC	hardhatsweeping	NANCIE KA	562	298-7956	562	945-8399	Email:	04/04/13		Call:	04/08/13	8:27 AM	left msg	Email:	04/08/13	no per Email	Call:	n/a	n/a	n/a	n/a	NO	NO						
32596	H&A TRUCKING																													
38523	HENDERSON TRUCKING, LLC	hendrsntruk@aol	EDWARD H	916	282-1860	916	282-1891	Email:	04/04/13		Call:	04/08/13	8:29 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	no @2:11pm	Eddie	
9066	HENRY JAMES LAFFITTE																													
5679	HEW DRILLING COMPANY, IN	NO EMAIL	EVELYN OR	658	322-2851	650	322-0339	Fax:	04/04/13		Call:	04/08/13	8:29 AM	left msg	Fax:	04/08/13		Call:							04/15/13	Fax		TX/RX OK		
36187	HK CONSTRUCTION	hkconstructions@	HYUN KEUI	213	385-3356	213	385-3357	Email:	04/04/13		Call:	04/08/13	8:31 AM	# is no good	Email:	04/08/13		Call:	n/a	n/a	n/a				04/15/13	Email	04/22/13	# is no good		
33735	HNK TECH, INC.																													
37128	HRV CONFORMANCE VERIFI																													
21357	HYDROTECH, INC.	debra@htinc.biz	DEBRA K. B	775	575-4100	775	575-6894	Email:	04/04/13		Call:	04/08/13	8:32 AM	busy signal	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	# is no good		
33587	INDUSTRIAL BATTERY SERVIC	ibsrecoder@aol.c	ELIZABETH	518	222-7719	510	412-5988	Email:	04/04/13		Call:	04/08/13	8:33 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email		NO Per Email 04/15/13		-
12174	INTERWEST PACIFIC, LTD.	office@interwest	JACK NICKC	858	259-2062	858	345-3737	Email:	04/04/13		Call:	04/08/13	8:34 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	No @ 2:14pm	Jack	
33435	J. HIGGINS TRUCKING	jhigginstrucking@	JERRY HIGC	415	529-2660	415	337-8712	Email:	04/04/13		Call:	04/08/13	8:35 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @2:15pm		
9167	J. A. GONSALVES & SON CON	beverly_jagonsalv	VICTORIA V	707	258-6261	707	258-1240	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	8:37 AM	no per Beverly	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
33432	J. FLORES CONSTRUCTION C	NO EMAIL	null JESUS	415	337-2934	415	337-2937	Fax:	04/04/13		Call:	04/08/13	8:38 AM	no per Ty	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
33533	JACKSON TRUCKING COMPA	NO EMAIL	WILLIE JAC	925	837-8244	925	837-8244	Fax:	04/04/13		Call:	04/08/13	8:39 AM	# is no good	Fax:	04/08/13 C	# is no good	Call:	n/a	n/a	n/a	n/a	-	-						
37850	JA-CO TRUCKING INC	jatkinson@jacotru	JOHN ATKI	538	741-0278	530	741-1034	Email:	04/04/13		Call:	04/08/13	8:40 AM	yes per John	Email:	n/a	n/a	Call:					YES	NO	04/15/13	Email	04/22/13	yes @2:18pm	John	YES

Firm ID	Firm/DBA Name	EMail		Phone		Fax		Date/Type of Initial Solicitation		Contact Notes	Date/Type of initial Solicitation		Time	Contact Notes	Follow-Up Date/Type		Contact Notes	Follow-Up Date/Type		Time	Contact Notes	Task/Item Description	Bidding (Yes/No)	Quote Received	Date Notified of Bid Date Change	How Notified	Followup Call	Time notified	Contact	Received New Quote
33426	JAMERSON CONSTRUCTION	~~NO EMAIL~~	null MITCH	415	334-6442	~~415~~	~~469-7681~~	Fax:	04/04/13		Call:	04/08/13	8:41 AM	# is no good	Fax:	04/08/13 C	# is no good	Call:	n/a	n/a	n/a	n/a	-	-						
31595	JBS ENGINEERING CO.	~~NO EMAIL~~	null SOONC	323	734-2926	~~323~~	~~734-3149~~	Fax:	04/04/13		Call:	04/08/13	8:46 AM	# is no good	Fax:	04/08/13 C	# is no good	Call:	n/a	n/a	n/a	n/a	-	-						
34132	JC SUPPLY & MANUFACTURI	connie@jcsupply.	CONNIE LIC	909	373-1773	909	373-1785	Email:	04/04/13	read: 04/05/13	Call:	n/a	n/a	n/a	Email:	04/08/13	no per Email	Call:	n/a	n/a	n/a	n/a	NO	NO						
40865	JD TRUCKING COMPANY	randeldavis@att.r	RANDALL D	510	935-7785	510	562-9675	Email:	04/04/13		Call:	04/08/13	8:47 AM	busy signal	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	busy signal @ 2:24 pm		
410	JERRY LEE FORD CONSTRUCT	fordjerry@sbcglo	JERRY FORI	530	241-2079	530	241-2079	Email:	04/04/13		Call:	04/08/13	8:48 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @2:24pm		
32278	JESMAR CONSTRUCTION	jesmarboring@sb	JESUS HERI	714	972-2665	714	972-9331	Email:	04/04/13		Call:	04/08/13	8:49 AM	no per Marsha	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
21306	JM FIBER OPTICS, INC.																													
1055	JOHN C. PAYNE	~~NO EMAIL~~	BARBARA F	626	357-7056	626	359-2899	Fax:	04/04/13		Call:	04/08/13	8:51 AM	no per Karen	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
6644	JOHN'S EQUIPMENT RENTAL	johnsequiprental@	LAURINDA	619	561-8129	619	390-7195	Email:	04/04/13		Call:	04/08/13	8:52 AM	no per Lori	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
4907	JONAS & ASSOCIATES, INC.	romenag@jonasir	ROMENA J	415	715-8725	415	715-8726	Email:	04/04/13		Call:	04/08/13	8:53 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @ 2:26pm		
41019	JOSH ARBISO TRUCKING	josharbiso@hotm	JOSHUA AF	530	355-8409	~~NONE~~	~~NONE~~	Email:	04/04/13		Call:	04/08/13	8:54 AM	yes per Josh, asked info - called back and gave to him	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email				
1448	JTC JACKSON TRUCKING CON	wcarolyneg@eart	WILLIE JAC	~~209~~	~~254-0772~~	209	862-8004	Email:	04/04/13		Call:	n/a	n/a	n/a	Email:	04/08/13		Call:	n/a	n/a	n/a				04/15/13	Email				
37604	JUNGLE NURSERY, INC., THE	carlos@thejungle	CARLOS SA	310	235-2875	310	388-5783	Email:	04/04/13		Call:	04/08/13	9:01 AM	left msg	Email:	04/08/13		Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		Yes @ 3:30 PM 04/18/13	John	NO
38962	K & G CONCRETE INC	keaven@kgconcre	HERMAN (	916	216-1623	916	774-6487	Email:	04/04/13		Call:	04/08/13	9:03 AM	yes per Kevin	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		3:16pm Left msg Yes @ 3:26 PM 04/18/13	Kevin	NO
447	K R C SAFETY CO. INC.	garyc@krcsafety.c	GARY CAST	559	732-0393	559	732-2684	Email:	04/04/13		Call:	04/08/13	9:04 AM	no per Claudia	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						YES
37090	K.A.T. FREIGHT BROKER DBA	katfreight@hotm	YAMILETH	562	449-9265	562	724-7272	Email:	04/04/13		Call:	04/08/13	9:05 AM	left msg - yes per Owner	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email				
37235	KA'PEL CONSTRUCTION INC.	lrobbins@kapelco	LANCE E. R	530	625-5500	530	625-5510	Email:	04/04/13		Call:	04/08/13	9:16 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	no @2:28pm	Maryanne	
40497	KIONA LANDSCAPING	egruetzmacherjr@	ERNIE GRU	707	616-4340	~~NONE~~	~~NONE~~	Email:	04/04/13		Call:	04/08/13	9:21 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	No @ 2:30pm	Ernie	
39610	KITCHELL CONSTRUCTION, IN	kitchellconstructi	MICHAEL K	209	667-1454	209	667-1201	Email:	04/04/13		Call:	04/08/13	9:26 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @ 2:31pm		
123	L & B ELECTRIC, INCORPORA	edblbe@gmail.co	EDMUNDO	562	928-9792	562	928-8146	Email:	04/04/13		Call:	04/08/13	9:27 AM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @2:32pm		
34824	LAMARK TRANSPORTATION	lynnlamarktransp	LYNN LA M	415	517-5352	650	393-4047	Email:	04/04/13		Call:	04/08/13	9:28 AM	busy signal	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	busy signal @ 2:33 pm		
33315	LANDAVAZO BROTHERS, INC	~~NO EMAIL~~	null DERRI(	510	581-7104	510	581-7423	Fax:	04/04/13		Call:	04/08/13	9:28 AM	510-677-0968 no per Emilio	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
1685	LANGLEY TRAFFIC SERVICE, I																													
29429	LARRANAGA TRUCKING	vlarranga@yahoo	FERNAND I	530	233-3785	530	233-3785	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13			Email:	04/08/13	undelivered: 04/08/13	Call:												

Firm ID	Firm/DBA Name	EMail		Phone		Fax		Date/Type of Initial Solicitation		Contact Notes	Date/Type of Initial Solicitation		Time	Contact Notes	Follow-Up Date/Type		Contact Notes	Follow-Up Date/Type		Time	Contact Notes	Task/Item Description	Bidding (Yes/No)	Quote Received	Date Notified of Bid Date Change	How Notified	Followup Call	Time notified	Contact	Received New Quote
9407	LEGARRA ENTERPRISES	NO EMAIL	MARK LEG	530	221-5468	530	221-5468	Fax:	04/04/13	no per fax 04/05/13	Call:	n/a	n/a	n/a	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
38027	LEINAIA'S TRANSPORTATION	leinaiastrucking@	LEINAIA KI	661	618-2752	661	266-9104	Email:	04/04/13		Call:	04/08/13	9:54 AM	no per Leinaia	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
12523	LEM CONSTRUCTION, INC.	NO EMAIL	DAVID S. L	510	782-9258	NONE	NONE	Email: n/a			Call:	04/08/13	9:56 AM	# is no good	Email: n/a		n/a	Call:	n/a	n/a	n/a	n/a	-	-						
37702	LENNOVA	tony@lennova.ne	TONY GEN	562	860-3213	562	860-6913	Email:	04/04/13		Call:	04/08/13			Email:	04/08/13	no per email 04/08/13	Call:	n/a	n/a	n/a	n/a	NO	NO						
35088	LINDY'S COLD PLANING	wegrindasphalt@	CINOY D. T	714	720-8289	562	697-2039	Email:	04/04/13		Call:	n/a	n/a	n/a	Email:	04/08/13		Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email				YES
31286	LNA CONCRETE STRUCTURES	NO EMAIL	null MR. H	909	393-1493	909	393-9363	Fax:	04/04/13		Call:	04/08/13			Fax:	04/08/13		Call:												
4595	LOGAN'S MARKETING	ahera@pacbell.ne	ELLIS LOGA	619	233-3766	619	233-3768	Email:	04/04/13		Call:	04/08/13			Email:	04/08/13		Call:							04/15/13	Email	04/22/13	Yes @ 2:33PM	Shannon	NO
7166	LOWBED AND PIPE HAULING	NO EMAIL	MARY ORF	909	357-2571	909	823-6875	Fax:	04/04/13		Call:	04/08/13			Fax:	04/08/13		Call:												
33408	LUNA TRUCKING	lunatrucking@sbc	FERNANDO	562	762-5552	310	991-5862	Email:	04/04/13		Call:	04/08/13			Email:	04/08/13		Call:							04/15/13	Email	04/22/13	No @ 2:35pm	Fernando	
30736	M & S ENVIRONMENTAL LA	mikeands5@aol.c	MICHAEL A	530	241-1418	530	241-9647	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		Read: 04/15/13	04/16/13 Per Shelly - Going to Refax a clear copy of the quote	YES
28883	M DAVIES TRUCKING_	mdttrucking@yah	CANDY DA	916	660-1900	916	660-1903	Email:	04/04/13		Call:	04/08/13			Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @2:35pm		
8057	M G T	mgt@razzolink.co	MORYA GU	831	601-1644	831	442-0446	Email:	04/04/13		Call:	04/08/13			Email:	04/08/13		Call:							04/15/13	Email	04/22/13	NO LONGER CERTIFIED @ 2:38pm	per Mornya	
26300	MANUFACTURER'S WAREHO																													
40662	MASKELL PIPE & SUPPLY INC	salmab@makellpi	SALMA BUS	909	574-8662	909	574-8663	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	12:38 PM	left msg for Alex - No	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO	04/10/13	Phone		8:05	Alex	
12026	MATERIAL SUPPLY UNLIMITE	NO EMAIL	ASSUNTAE	951	677-1878	951	698-1101	Fax:	04/04/13		Call:	04/08/13	12:39 PM	no per Susan	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
33327	MATRIX RAILWAY CORPORA	nrivas@matrixrail	null NELSO	631	643-1483	631	543-1484	Email:	04/04/13		Call:	04/08/13	12:41 PM	516-351-2861 Nelson - no	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
5376	MATTOS EQUIPMENT TRANS	rmattos@sbcglob	RICHARD M	209	836-6609	209	835-2401	Email:	04/04/13		Call:	04/08/13	12:44 PM	# is no good	Email:	04/08/13		Call:	n/a	n/a	n/a				04/15/13	Email	# is no good			
27969	MC CULLOUGH CONSTRUCT	mackymccullough	MACKY MC	707	825-1814	707	825-1769	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	12:46 PM	no per Reception	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
33865	MCCANTS TRUCKING	em2671@aol.com	MORRIS M	318	323-7109	310	768-2827	Email:	04/04/13		Call:	04/08/13	12:47 PM	no per Ethai	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
14906	METCO	c.martinez@metc	CHRISTOPH	415	455-9922	415	455-9960	Email:	04/04/13		Call:	04/08/13	12:49 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @2:40pm		
8142	MGE ENGINEERING INC	fhuang@mgeeng.	H. FREO HU	916	421-1000	916	421-1002	Email:	04/04/13		Call:	04/08/13	12:50 PM	unable to leave msg. mail box full	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	no - designers only @2:41pm	Lisa	
26688	MISAN CONSTRUCTION, INC	tara@misanconst	IDEISHI MI	925	634-3811	925	634-7570	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	12:52 PM	# is a pest control service	Email:	04/08/13	undelivered: 04/08/13	Call:	n/a	n/a	n/a									
33488	MLS CONSTRUCTION	stomis-office@ya	null STANL	415	752-7521	415	752-7537	Email:	04/04/13		Call:	04/08/13	12:54 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	CLOSING BUSINESS	HUNG UP	
40842	MONROE CONSTRUCTION S	juliemonroe76@i	JULIE MON	209	484-6659	NONE	NONE	Email:	04/04/13		Call:	04/08/13	12:55 PM	no per Julie	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
32002	MORALES TRUCKING	moralestrucking_	DEBORAH	714	720-9979	714	538-5339	Email:	04/04/13	no per email 04/04/13	Call:	n/a	n/a	n/a	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
34375	MORGNER TECHNOLOGY M	mmorgner@morg	MONIQUE	818	461-8100	818	461-8111	Email:	04/04/13		Call:	04/08/13	12:56 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	No @ 2:44pm	Isac	

Firm ID	Firm/DBA Name	EMail		Phone		Fax		Date/Type of Initial Solicitation		Contact Notes	Date/Type of Initial Solicitation		Time	Contact Notes	Follow-Up Date/Type		Contact Notes	Follow-Up Date/Type		Time	Contact Notes	Task/Item Description	Bidding (Yes/No)	Quote Received	Date Notified of Bid Date Change	How Notified	Followup Call	Time notified	Contact	Received New Quote
33076	MOYA TRUCKING	~~NO EMAIL~~	null ADALB	~~562~~	~~942-8562~~	~~562~~	~~942-8562~~	Fax:	04/04/13	# no good	Call:	04/04/13	4:03 PM	# is no good	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	-	-						
39453	N 8 G CONSTRUCTION SERVI	nickofoc@cox.net	ALLEN NICH	949	283-5757	949	589-6897	Email:	04/04/13	read: 04/06/13	Call:	04/08/13	12:58 PM	left msg	Email:	04/08/13	read: 04/08/13	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email				
39049	N L S TRUCKING	norberto@live.ne	J. NORBER	818	741-6401	818	698-4581	Email:	n/a	n/a	Call:	n/a	n/a	n/a	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		Undelivered: 04/15/13		
32107	NIELSON CONSTRUCTION	copexp@aol.com	DIANN NIE	707	253-8774	707	253-0131	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	12:59 PM	no per Tammy	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
217	NITTA EROSION CONTROL	nittainc@hotmail	LAURA BILL	916	652-7459	916	652-4376	Email:	04/04/13	yes per Fax 04/08/13	Call:	n/a	n/a	n	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email				YES
10431	NO FAULT ASPHALT	nofaultasphalt@s	DEENA MA	650	324-2944	650	962-8958	Email:	04/04/13	read: 04/05/13	Call:	n/a	n/a	n/a	Email:	04/08/13	read: 04/09/13	Call:							04/15/13	Email		Read: 04/16/13		
33537	NORTHERN TRUCK & EQUIPI	bebesnte@sbcglo	null ASTERI	510	889-7828	510	889-0399	Email:	04/04/13		Call:	04/08/13	1:00 PM	yes per Bebe	Email:	n/a	n/a	Call:					YES	NO	04/15/13	Email	04/22/13	Busy Signal @ 2:46pm		
31112	OLIVAS VALDEZ INC.	folivas@olivasvalc	ROBERT VA	360	225-7900	360	225-6400	Email:	04/04/13	deleted without read: 04/06/13	Call:	04/08/13	1:01 PM	left msg	Email:	04/08/13	Not Read: 04/10/13	Call:							04/15/13	Email		Read: 04/16/13		
1583	OLIVEIRA FENCE, INC.	oliveirafence1@y	OEBBIE GA	408	727-2617	408	727-6271	Email:	04/04/13		Call:	04/08/13	1:02 PM	Scott going to call me back	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @2:47pm		
34139	OTTO TRUCKING	ottosilve@sbcglo	null OTTO	818	355-1898	818	241-0729	Email:	04/04/13		Call:	04/08/13	2:14 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @ 2:48pm		
22535	P H ASSOCIATES TRANSPORT																													
27179	P. A. WILSON, INC.	pawilsoninc@gma	PATRICK W	619	383-3551	619	303-3551	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	1:16 PM	# is no good	Email:	04/08/13	undelivered: 04/08/13	Call:	n/a	n/a	n/a				04/15/13	Fax - Errpr	# is no good			
32781	PACHECO BLVD 76	j.bedi@comcast.n	JAGTAR S.	925	998-7643	707	432-9504	Email:	04/04/13		Call:	04/08/13	1:17 PM	no per owner	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
30729	PACIFIC UTILITY CONSTRUCT	lharrison@pacific	JOSEPH ED	530	669-7812	530	669-7836	Email:	04/04/13		Call:	04/08/13	1:19 PM	no per Louis	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
20369	PACIFIC WATER TRUCKS	terry@pacificwate	TERESA PL	510	494-1000	510	494-1045	Email:	04/04/13		Call:	04/08/13	1:22 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @2:49pm		
39881	PADILLA LANDSCAPE, INC	mpadilla@padilla	MICHAEL P	925	513-3348	925	513-9353	Email:	04/04/13		Call:	04/08/13	1:23 PM	no per Miqueia	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
40051	PARMETER GENERAL ENGIN	parmeter@wildbl	MARI PARM	787	632-5074	707	632-5074	Email:	04/04/13		Call:	04/08/13	1:24 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @2:50pm		
1534	PATCH MASTER OF CENTRAL	~~NO EMAIL~~	JOSEPH GA	559	237-4182	~~559~~	~~237-4183~~	Fax:	04/04/13	# is no good	Call:	04/08/13	1:25 PM	# is no good	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	-	-						
8417	PATTEN ENERGY ENTERPRISI	peeinc@pattener	null EZEKIE	318	665-9100	310	665-9171	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13	read: 04/08/13	Call:							04/15/13	Email		Read: 04/15/13		
5427	PAUL E. VAZ TRUCKING, INC.	4pvaz@softcom.n	PAUL E. VA	209	334-9001	209	367-7930	Email:	04/04/13		Call:	04/08/13	1:26 PM	rang & rang with no answer	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	no @ 2:51pm	Debbie	
39218	PC&N CONSTRUCTION, INC	cpium@pcnconst	CHRISTI PL	925	634-4567	925	634-4339	Email:	04/04/13	no per Email 04/08/13	Call:	n/a	n/a	n/a	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
32336	PIO'S TRUCKING, INC	piostrucking@aol	ANA L. PIO	518	236-7723	510	236-8669	Email:	04/04/13		Call:	04/08/13	1:27 PM	no per Andre	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
5410	PROCTOR TRUCKING	proctortrucking@	MARY PRO	510	494-0644	510	794-4584	Email:	04/04/13		Call:	04/08/13	1:30 PM	no per Mary	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
34174	PROFESSIONAL CONCRETE S	davidscott@gvnl.c	DAVID SCO	209	357-2228	209	357-2229	Email:	04/04/13		Call:	04/08/13	1:31 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	Yes @ 2:52pm	David	
23562	PROJECT BY PROJECT	~~NO EMAIL~~	null SHERY	310	338-3322	~~310~~	~~338-3327~~	Fax:	04/04/13	# is no good	Call:	04/08/13	1:32 PM	# is no good	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	-	-						
3065	PSC ASSOCIATES, INC	pscsfca@aol.com	PETER S. CI	415	330-6100	415	330-6363	Email:	04/04/13		Call:	04/08/13	1:34 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @2:53pm		
34382	PVF SALES	andrick@pvfsales	EDWARD A	562	623-9999	562	623-0909	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	no @ 3:01pm	Heidi	
33891	QUALITY ERECTORS & CONS	~~NO EMAIL~~	null JESSE	707	746-4198	707	751-3962	Fax:	04/04/13	no per fax 04/05/13	Call:	n/a	n/a	n/a	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						

Firm ID	Firm/DBA Name	EMail		Phone		Fax		Date/Type of Initial Solicitation		Contact Notes	Date/Type of Initial Solicitation		Time	Contact Notes	Follow-Up Date/Type		Contact Notes	Follow-Up Date/Type		Time	Contact Notes	Task/Item Description	Bidding (Yes/No)	Quote Received	Date Notified of Bid Date Change	How Notified	Followup Call	Time notified	Contact	Received New Quote
38397	R&R TRUCKING	~~NO EMAIL~~	SHERICE CL	323	974-6614	323	752-6928	Fax:	04/04/13		Call:	04/08/13	1:35 PM	left msg	Fax:	04/08/13		Call:							04/15/13	Fax		TX/RX OK		
29324	R. E. SERRANO INC.	ricky@reserrano.c	RICKY SERR	925	957-8184	925	957-8121	Email:	04/04/13		Call:	04/08/13	1:36 PM	left msg	Email:	04/08/13	read: 04/08/13	Call:							04/15/13	Email		Read: 04/15/13		
35197	RAM CONSTRUCTION & CON	rambakersfield@y	DIANNA M	~~661~~	~~589-4726~~	~~661~~	~~589-4725~~	Email:	04/04/13		Call:	04/08/13	1:38 PM	# is no good	Email:	04/08/13		Fax:	04/08/13	1:39 PM	# is no good				04/15/13	Email				
5348	RAMCON ENGINEERING & E	rollo@ramcon.co	null MICHA	916	372-7535	916	372-4209	Email:	04/04/13		Call:	04/08/13	1:45 PM	no per Rollo	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
35143	RAMPART HYDRO SERVICES,	newbold@rampar	BETH NEW	412	262-4511	412	262-6188	Email:	04/04/13		Call:	04/08/13	1:47 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @ 3:08pm	Sam	
30516	RANGEL BRDTHERS TRUCKIN	yrangeitrk@yahoo	YOVANI RA	818	266-5179	661	251-1156	Email:	04/04/13		Call:	04/08/13	1:49 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @3:09pm		
29224	RO CONSTRUCTION GENERA	rdconst69@netze	RUBEN DIA	951	279-5020	951	279-5020	Email:	04/04/13		Call:	04/08/13	1:50 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @ 3:11pm		
16642	RICK NEVES TRUCKING, INC	~~NO EMAIL~~	RICK NEVES	510	409-2804	~~209~~	~~835-0122~~	Fax:	04/04/13	# is no good	Call:	04/08/13	1:51 PM	left msg	Fax:	n/a	n/a	Call:												
34501	ROBERT'S BACKHOE SERVICE	rbsll997@yahoo.c	ROBERT CE	909	678-8813	909	678-5957	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	1:59 PM	busy signal	Email:	04/08/13	undelivered: 04/08/13	Call:							04/15/13	Fax - Errpr	04/22/13	# is no good		
33187	ROYAL TRUCKING/ MAINTEN																													
37219	RUSSELL CRESS CO., INC.	rdcress@frontierr	RUSSELL C	845	783-4504	845	783-4504	Email:	04/04/13		Call:	04/08/13	2:00 PM	# is no good	Email:	04/08/13		Call:	n/a	n/a	n/a				04/15/13	Email	# is no good			
34287	S D DRILLING INC	iedezmaria@hotm	RUBEN LED	760	789-4935	760	788-9328	Email:	04/04/13		Call:	04/08/13	2:01 PM	no per Maria	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	ND						
37060	S KWOK ENGINEERS, INC.	seng@skwokengi	HOY SENG	510	228-9017	888	733-1360	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13	read: 04/08/13	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		Read: 04/15/13		
37693	S.T. RHOADES CONSTRUCTIO	strhoades@hotm	STEVE RHO	530	223-9322	530	223-9222	Email:	04/04/13		Call:	04/08/13	2:02 PM	yes per Kathy	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		Yes @ 3:18pm 04/18/13	Kathy	YES
20213	SAFEWORK, INC.	rebeccaaj@safew	REBECCA J	818	716-0384	818	703-6486	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	no @ 3:13pm	Katie	
34479	SAM'S EQUIPMENT & SUPPL	samsequipment@	SAMUEL CA	559	252-8354	559	251-1119	Email:	04/04/13	read: 04/05/13	Call:	n/a	n/a	n/a	Email:	04/08/13	Yes per fax	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		Read: 04/15/13	Yes per Fax 04/16/13	NO
12138	SANCHEZ GRADING	sanchezgrading@	LEO SANCH	559	244-0372	559	244-0362	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	2:03 PM	left msg	Email:	04/08/13	undelivered: 04/08/13	Call:							04/15/13	Fax - Errpr	04/22/13	left msg @ 3:14pm		
33459	SECURITY ELECTRIC INC.	~~NO EMAIL~~	DONALD CI	415	822-7238	~~415~~	~~822-7237~~	Fax:	04/04/13	# is no good	Call:	04/08/13	2:03 PM	left msg	Fax:	n/a	n/a	Call:												
35308	SEQUOIA CONSULTANT, INC	PRI.DESILVA@SEC	PRIYANGA	714	974-6316	714	974-6193	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13	read: 04/08/13	Call:							04/15/13	Email		Read: 04/15/13		
214	SEQUOIA TRAFFIC SERVICE	papa_bear@citlin	DANIEL R. I	530	254-6129	~~NONE~~	~~NONE~~	Email:	04/04/13	no per email 04/04/13	Call:	n/a	n/a	n/a	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
10223	SHARMA GENERAL ENGINEE	~~NO EMAIL~~	SUBHASH	805	532-1141	805	532-1790	Fax:	04/04/13		Call:	04/08/13	2:04 PM	no per Don	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
36684	SHIP-DTS	bianca@shipdts.c	MARIE BIA	626	818-7402	626	605-5023	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13	read: 04.08.13	Call:							04/15/13	Email	04/22/13	Please Do Not Call Do Not Bid With Your Company @ 3:16pm	Bianca	
32035	SIERRA COMMUNICATIONS	Tommy@SierraCC	TOMMY BA	209	742-4948	209	742-4948	Email:	04/04/13	read: 04/05/13	Call:	n/a	n/a	n/a	Email:	04/08/13	read: 04/08/13	Call:							04/15/13	Email		Read: 04/16/13		
38758	SITE WORK SOLUTIONS, INC	GWHITMER@CLE	GEORGE D.	530	222-2229	530	222-3337	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	2:05 PM	no per Carrie	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
9241	SITEWORKS CONSTRUCTION	kdesena@linkzon	KENT DESE	925	284-1437	925	256-8357	Email:	04/04/13		Call:	04/08/13	2:06 PM	left msg for Kent	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @ 3:18pm		
2658	SM SALES	jpusic@smsalesin	JANIS PUSI	661	252-4735	661	299-1547	Email:	04/04/13		Call:	04/08/13	2:07 PM	no per Cindy	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	ND	ND						
30528	SOUZA CONSTRUCTION INC	~~NO EMAIL~~	MANUEL S	559	747-7100	559	747-7101	Fax:	04/04/13		Call:	04/08/13	2:09 PM	no per Serena	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
23745	SPECIALTY TRAFFIC SYSTEMS	speciaitytraffic@y	LINDA KAY	787	441-8420	707	445-1856	Email:	04/04/13		Call:	04/08/13	2:10 PM	no per Linda	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	ND	ND						
1378	SPIRIT ROAD OILS	rowdg2jes@aol.c	null JANET	408	465-2270	408	465-2280	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	2:11 PM	Yes per Nickie	Email:	n/a	n/a	Call:					YES	ND	04/15/13	Fax	TX/RX OK			YES

Firm ID	Firm/DBA Name	EMail		Phone		Fax		Date/Type of Initial Solicitation		Contact Notes	Date/Type of Initial Solicitation		Time	Contact Notes	Follow-Up Date/Type		Contact Notes	Follow-Up Date/Type		Time	Contact Notes	Task/Item Description	Bidding (Yes/No)	Quote Received	Date Notified of Bid Date Change	How Notified	Followup Call	Time notified	Contact	Received New Quote
1391	STEVE MORRIS LOGGING & (	stevemorris@stev	STEVE MOI	787	822-8537	707	822-8549	Email:	04/04/13		Call:	04/08/13	2:12 PM	re-email per Reception	Email:	04/08/13	undelivered: 04/08/13	Call:							04/15/13	Fax	TX/RX OK		NO Per Fax 04/16/13	
26410	STI TRUCKING	nawicpat@sbcglo	PAT MCDO	510	790-8080	510	796-2811	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	Yes @ 3:19 pm	Janice	
39899	STONY CREEK GENERAL ENG	luke@stonycreek	LUKE ANDF	530	526-3191	530	865-4534	Email:	04/04/13		Call:	04/08/13	2:15 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @ 3:20pm		
15057	SUBSURFACE ENVIRONMEN	office@subsurf.co	ROXANNE I	415	346-3200	~~415~~	~~863-8156~~	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	2:17 PM	# is no good	Email:	04/08/13	undelivered: 04/08/13	Call:	n/a	n/a	n/a		-	-						
30881	SUMMIT ASSOCIATES	ken.rice@summit	KEN RICE	925	363-5560	925	363-5511	Email:	04/04/13		Call:	04/08/13	2:18 PM	no per Jan	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
40764	SUULUTAAQ, INC - ALASKA N	tracy.crain@suuiu	TRACY CRA	707	427-3209	707	635-8187	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13	read: 04/09/13	Call:							04/15/13	Email		Read: 04/16/13		
29024	SYSTEMS TECHNOLOGIES	bf@rglobal.net	null WILLIA	661	269-1700	~~661~~	~~269-1700~~	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	2:21 PM	# is no good	Email:	04/08/13	undelivered: 04/08/13	Call:	n/a	n/a	n/a		-	-						
32066	T & T TRUCKING GROUP	tandttruckinggrou	JAMES JAM	909	772-8771	909	988-9516	Email:	04/04/13		Call:	04/08/13	2:23 PM	no per Owner	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	NO						
22000	T K BLACKBURN TRUCKING	tkblackburntrucki	TERRANCE	805	501-2693	530	645-7174	Email:	04/04/13		Call:	04/08/13	2:25 PM	yes per Terry	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		Yes @ 3:34pm 04/18/13	Terry	YES
40602	TAPE 4, LLC	david@tape4.com	DAVID K. LI	314	968-2569	314	968-0409	Email:	04/04/13		Call:	04/08/13	2:26 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @ 3:21pm		
39322	THE FIRM	estimating@thesv	VICENTE C.	885	748-8576	805	929-0501	Email:	04/04/13		Call:	04/08/13	2:27 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @ 3:23pm		YES
30497	THOMAS & PRATT HIGHWAY	guadalupe@thom	GUADALUP	787	557-7124	~~707~~	~~647-1291~~	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	2:29 PM	rang & rang with no answer	Email:	04/08/13	undelivered: 04/08/13	Call:												
31880	THREE J TRUCKING	~~NO EMAIL~~	null JOHN	310	631-5475	~~NONE~~	~~NONE~~	Email: n/a			Call:	04/08/13	2:30 PM	# is no good	Email: n/a		n/a	Call:	n/a	n/a	n/a	n/a	-	-						
15460	TITAN RUBBER AND SUPPLY	[redacted]																												
40928	TRAFFIC ENFORCEMENT SOL	trafficenforcemer	BRENDA CF	559	392-6050	559	323-4269	Email:	04/04/13	yes 04/05/13 quote received	Call:	n/a	n/a	n/a	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email	04/22/13			
38033	TRAFFIC LOOPS CRACKFILLIN	trafficloops@sbcg	MAI-LAN N	714	520-4026	714	520-4027	Email:	04/04/13		Call:	04/08/13	2:31 PM	rang & rang with no answer	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	no @ 3:24pm	Lan	
26293	TRANSPORTATION MANAGE	~~NO EMAIL~~	null TIMMI	909	930-0647	~~909~~	~~350-4710~~	Fax:	04/04/13	# is no good	Call:	04/08/13	2:32 PM	busy signal	Fax:	n/a	n/a	Call:												
40470	TRIANGLE D ENTERPRISES, IN	odysseyblasting@	CODY LDFT	559	674-4608	~~NONE~~	~~NONE~~	Email:	04/04/13		Call:	04/08/13	2:32 PM	# is no good	Email:	04/08/13		Call:	n/a	n/a	n/a				04/15/13	Email	04/22/13	# is no good		
13283	TRI-COUNTY DRILLING, INC	sheryip@tcdrilling	null SHERY	858	271-0099	858	271-0233	Email:	04/04/13		Call:	04/08/13	2:34 PM	Donna is going to call me back	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	Goind to check with Estm. & Call me Back @3:28pm	Donna	
40665	TRINITY VALLEY CONSULTING	tvce@tvce.biz	JOSHUA TH	530	629-3000	530	629-3011	Email:	04/04/13	read: 04/05/13	Call:	n/a	n/a	n/a	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	no @ 3:30pm	Josh	
25313	TRI-STAR TRANSPORTATION	tristartrans@aol.c	null MELVI	318	538-9100	310	538-9625	Email:	04/04/13		Call:	04/08/13	2:35 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	Busy Signal @ 3:30pm		
9076	TRIUMPH GEO-SYNTHETICS,	mccaa@triumphg	CISSY MCC	714	237-1558	714	237-1549	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	n/a	yes per fax 04/05/13	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		Yes Per Fax 04/16/13		YES
33586	TROY'S CONTRACTING	~~NO EMAIL~~	TROY REES	415	468-9066	~~415~~	~~486-8299~~	Fax:	04/04/13	# is no good	Call:	04/08/13	2:36 PM	# is no good	Fax:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	-	-						

Firm ID	Firm/DBA Name	EMail		Phone		Fax		Date/Type of Initial Solicitation		Contact Notes	Date/Type of Initial Solicitation		Time	Contact Notes	Follow-Up Date/Type		Contact Notes	Follow-Up Date/Type		Time	Contact Notes	Task/item Description	Bidding (Yes/No)	Quote Received	Date Notified of Bid Date Change	How Notified	Followup Call	Time notified	Contact	Received New Quote
23009	T5U80TA INDUSTRIAL SUPPL	png5@Asiancybe	CRAIG TSU	206	282-1844	~~206~~	~~281-0784~~	Email:	04/04/13	undelivered: 04/04/13	Call:	04/08/13	2:37 PM	busy signal	Email:	04/08/13	undelivered: 04/08/13	Call:											
27723	TUCKER TECHNOLOGY INC	frank@tuckertech	FRANK TUC	510	836-0422	510	836-2625	Email:	04/04/13		Call:	04/08/13	2:37 PM	no per Mollene	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	ND					
38300	TULLY CONSULTING GROUP	robin@tullygroup	ROBIN TUL	707	693-1926	707	471-0318	Email:	04/04/13	yes 04/04/13 quote received	Call:	n/a	n/a	n/a	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		Yes @ 3:09 PM 04/18/13	Kathlyne	YES
25303	TURNER MANUFACTURING C	turnermfginc@sb	null JOSE L	559	251-1918	559	251-6860	Email:	04/04/13		Call:	04/08/13	2:38 PM	no per Karen	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	NO	ND						
38525	TYRRELL RESOURCES, INC.	tyrrelresources@	CHERYL TY	530	243-8733	530	241-8975	Email:	04/04/13		Call:	04/08/13	1:11 AM	Brent called RE Questions on Staging area - Called back with answers @1:44	Email:	04/08/13		Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email		Yes @ 3:19pm 04/18/13	Brent	YES
38294	U.S. CONCRETE CONSTRUCT	les@us-concrete.	ULISES SAL	661	259-3522	661	799-1038	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	no @ 3:31pm	Monica	
32609	UGE & ECS, INC.	nancy@ugeecs.co	NANCY ESP	213	625-1016	231	862-6879	Email:	n/a	n/a	Call:	n/a	n/a	n/a	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	NO	04/15/13	Email		YES Per Email 04/15/13		YES
39166	V A P CONSTRUCTION INC	vapconstructionin	ARVINO PR	714	253-3270	714	551-9420	Email:	04/04/13		Call:	04/08/13	2:39 PM	left msg	Email:	04/08/13		Call:							04/15/13	Email	04/22/13	left msg @3:32pm		
27011	VINTAGE PAVING COMPANY	edc@vintagepavi	EDWARD C	530	795-0132	530	795-5734	Email:	04/04/13	read: 04/04/13	Call:	n/a	n/a	n/a	Email:	04/08/13	read: 04/09/13	Call:							04/15/13	Email	04/22/13	no @ 3:33pm	Tori	
12213	VRPA TECHNOLOGIES																													
25617	W T B, INC	deborah@wtbinc	DEBORAH	559	275-1998	559	275-1995	Email:	04/04/13		Call:	04/08/13	2:40 PM	no per Nick	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	ND	ND						
27363	WATER COMPONENTS & SU	jane@watercomp	JANE JENN	415	451-0133	415	451-1027	Email:	04/04/13		Call:	04/08/13	10:41 AM	yes per Julie She Called	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/15/13	Email	04/22/13			YES
9433	WHITE CAP READY MIX, INC.	~~NO EMAIL~~	DIXIE LEE H	530	832-4225	530	832-5847	Fax:	04/04/13		Call:	04/08/13	2:20 PM	Yes per Dixie	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	YES	YES	04/18/13	Phone		3:28pm	Yes Per Dixie	NO
37969	WIREMAN FENCE PRODUCTS	lisadleonard@cor	LISA LEONA	916	635-1700	916	635-5397	Email:	04/04/13		Call:	04/08/13	2:41 PM	no per Ron	Email:	n/a	n/a	Call:	n/a	n/a	n/a	n/a	ND	ND						

Attachment 3

Items of Work	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote $	Price Difference $
LEAD COMPLIANCE PLAN / SWPPP	Everest Environmental	Non-DBE	ESWPPP Consultants	$2,975.00	$515.00
CONSTRUCTION AREA SIGNS	Steve Manning Cons.	Non-DBE	ST Rhoades	$1,700.00	$300.00
TRAFFIC CONTROL SYSTEM	Steve Manning Cons.	Non-DBE	Charlie's Custom Excavating	$60,000.00	$11,000.00
PORTABLE CHANGEABLE MESSAGE SIGN (LS)	Steve Manning Cons.	Non-DBE	Charlie's Custom Excavating	$1,000.00	$200.00
TEMPORARY CHECK DAM	Sam's Equipment and Supplies	DBE	Water components	$122.00	$43.00
TEMPORARY DRAINAGE INLET PROTECTION	Sam's Equipment and Supplies	DBE	Water components	$525.10	$200.00
TEMPORARY FIBER ROLL	Water components	DBE	Sam's Equipment and Supplies	$2,220.00	$120.00
TEMPORARY SILT FENCE	Water components	DBE	Sam's Equipment and Supplies	$210.00	$18.00
TEMPORARY CONCRETE WASHOUT	Sam's Equipment and Supplies	DBE	Water components	$1,404.00	$78.00
Treated Wood Waste , Remove Guard Rail, Install Guardrail, Install Alt. terminal system, Earth retaining system	Apex Fence Co.	Non-DBE	Dirt & Aggregate	$71,770.00	$10,680.00
COLD PLANE ASPHALT CONCRETE PAVEMENT (daily grinder rate)	Darren Taylor Construction	Non-DBE	Cindy Trump's	$3,600.00	$600.00
CLEARING AND GRUBBING (LS) (grinding and hauling off chips)	Steve Manning Cons.	Non-DBE	Tyrrell	$50,000.00	$8,000.00
DEVELOP WATER SUPPLY	Steve Manning Cons.	Non-DBE	no other quotes	$4,050.00	$810.00
SHOULDER BACKING	AC Dike	DBE	Darren Taylor Construction	$2,880.00	$15,000.00

SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1	Steve Manning Cons.	Non-DBE	no other quotes	$7,062.00	$0.00
HYDROSEED	J&M Land Restoration	DBE	M&S Environmental	$27,993.00	$1,302.00
CLASS 2 AGGREGATE BASE (CY)	Steve Manning Cons.	Non-DBE	No DBE Quote	$57,750.00	$0.00
HOT MIX ASPHALT (TYPE A) Placement	Darren Taylor Construction	Non-DBE	No DBE Quote	$100,050.00	$0.00
HOT MIX ASPHALT (TYPE A) Oil Supply	Black Diamond Asphalt	DBE	no other quotes	$875/ton	$0.00
PLACE HOT MIX ASPHALT DIKE (TYPE F)	AC Dike	DBE	APCO	$3,372.50	$617.50
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	AC Dike	DBE	No DBE Quote	$7,680.00	$0.00
TACK COAT	Darren Taylor Construction	Non-DBE	Janet Simas Paving	$4,000.00	$1,175.00
MINOR CONCRETE (MINOR STRUCTURE)	Cook's Concrete	Non-DBE	No DBE Quote	$10,707.00	$0.00
Supply Corrugated Steel Pipe, Plastic Pipe, and Inlet	Sam's Equipment and Supplies	DBE	Triumph	$13,957.50	$101.85
ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)	Steve Manning Cons.	Non-DBE	No DBE Quote	$8,000.00	$0.00
MINOR CONCRETE (CURB) (CY)	Cook's Concrete	Non-DBE	No DBE Quote	$4,800.00	$0.00
MISCELLANEOU5 IRON AND STEEL	Cook's Concrete	Non-DBE	No DBE Quote	$11,520.00	$0.00
DELINEATOR5 AND MARKERS	Apex Fence Co.	Non-DBE	Construction Area Signs	$3,110.00	$595.00
THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	Apply-A-Line	Non-DBE	Chrisp Company	$7,581.00	$212.00

Attachment 4

Ads and Publications

****
*** FAX TX REPORT ***
****

TRANSMISSION OK

JOB NO.	1427
DESTINATION ADDRESS	18584873500
PSWD/SUBADDRESS	
DESTINATION ID	
ST. TIME	04/03 14:16
USAGE T	01' 24
PGS.	2
RESULT	OK

Printable Form

http://www.goodfaitheffort.com/placeads.htm

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project

In Tehama County About 35mi. E. of Forest Ranch from 0.6mi. To 0.1 W. of Deer Creek Bridge - Curve Improvement & Shoulder Widening

Project Number	Project Location
02-2E7304	Tehama County
Bid Date and Time	**Respond By**
4-9-13 @2:00pm	4-9-13 @ 1:30pm
Company Name	**Contact Name**
Steve Manning Construction	Bill Spoon / Jennie Davis

Address/City/State/Zip

PO Box 491660 Redding CA 96049

Phone	Fax
530-222-0810	530-222-4908

Additional Information

7% DBE

Please Reference Attached

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

Steve Manning Construction, Inc.

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: APRIL 9, 2013 @ 2:00 PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE/WBE firms for the following types of work; items of particular interest are: SWPPP, LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR CONCRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd., Redding, CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. Box 491660 • Redding, CA 96049-1660
Phone: 530/222-0810 • FAX 530/222-4908
EOE

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc. and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.'s

4/4/13
TRADE PUBLICATION

4/8/13
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127
Phone Number (858) 487-2600
Fax Number (858) 487-3500

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project

In Tehama County About 35mi. E. of Forest Ranch from 0.6mi. To 0.1 W. of Deer Creek Bridge - Curve Improvement & Shoulder Widening

Project Number 02-2E7304	**Project Location** Tehama County
Bid Date and Time 4-9-13 @2:00pm	**Respond By** 4-9-13 @ 1:30pm
Company Name Steve Manning Construction	**Contact Name** Bill Spoon / Jennie Davis

Address/City/State/Zip

P.O. Box 491660 Redding CA 96049

Phone 530-222-0810	**Fax** 530-222-4908

Additional Information

7% DBE

Please Reference Attached

Run Ad On Following Dates

4-4-13 & 4-8-13

Special Program Rate is only

$48.00

$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place and ad in Monday's Minority Bidder's Bulletin

the deadline is 4:00 P.M. on Friday

To Place an ad in Thursday's Construction Update

the deadline is 4:00 P.M. on Wednesday

STEVE MANNING CONSTRUCTION, INC.

(Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING_____**

_____
NAME OF FIRM

Services needed: Lorang Brothers Construction, Inc. is requesting quotes from Subcontractors and Suppliers, including, but not limited to, certified DBE firms, for the following: Lead Compliance Plan; Construction Area Signs; Traffic Control System; Portable CMS; Job Site Management; Prepare SWPPP; SW Sampling & Analysis; SW Annual Report; Temporary Check Dam; Temp Drainage Inlet Protection; Temp Fiber Roll; Temp Silt Fence; Temp Concrete Washout; Temp Fence (ESA); Treated Wood Waste; Drainage Work & Materials; Roadside Signs; Delineator Markers; Cold Plane AC Pavement; Paving; Clearing and Grubbing; Shoulder Backing (Material); Subgrade Enhancemenent Geotextile Fabric; Hydroseed; Class 2 AB (Material); Paving; Tack Coat; Earth Retaining Systems; CSP Pipe and Fittings; Minor Concrete; 8" Underdrain; Minor Concrete Curb; Misc Iron and Steel; MBGR; Striping, Trucking; and Water Trucks.
Requirements: Lorang Brothers Construction is an Equal Opportunity Employer and will consider any and all bids submitted by firms seeking work on this project. Lorang Brothers is a Union Contractor.
Date posted: 04/02/2013

Contractor: Steve Manning Construction, Inc. **Contact:** Steve Manning
Address: 5211 Churn Creek Road Redding, CA 96049
Phone: 530-222-0810 **Fax:** 530-222-4908 **Email:** admin@smci-const.com
Services needed: Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24? CORRUGATED STEEL PIPE, 8? PERFORATED PLASTIC PIPE, UNDERDRAIN, 36? CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.
Requirements: Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor?s license, insurance coverage, and worker?s compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item?s into economically feasible packages.
Date posted: 04/04/2013

Send your comments and suggestions to: OE Web Integration Architect

Conditions of Use | Privacy Policy
Copyright © 2007 State of California

CALIFORNIA DEPARTMENT OF
TRANSPORTATION

Listing for all primes seeking assistance with project 02-2E7304. 7 results found.

Contractor: Hat Creek Construction & Materials, Inc. **Contact:** Lauren Hutchings
Address: 24339 Highway 89 N Burney, CA 96013
Phone: 530-335-5501 **Fax:** 530-335-5510 **Email:** lauren@hatcreekconstruction.com
Services needed: Hat Creek Construction & Materials, Inc. is requesting quotes from qualified DVBE/DBE/UDBE/SBE subcontractors and suppliers for this project. Plans and specifications can be obtained from the Caltrans website http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php
Requirements: Subcontractors must possess current contractor?s license, insurance and workers compensation meeting Hat Creek Construction?s requirements. Payment and performance bonds may be required. Subcontractors will be subject to the terms and conditions of Hat Creek?s subcontract agreement and safety standards. If you need assistance in obtaining bonds, insurance, equipment, materials and/or supplies please contact our office or visit our website www.hatcreekconstruction.com for more information. Hat Creek Construction & Materials, Inc. is an equal opportunity employer and intends to work cooperatively with all qualified firms seeking work on this project.
Date posted: 03/11/2013

Contractor: Knife River **Contact:** Jared Springer
Address: 1764 Skyway Chico, Ca 95928
Phone: 530-891-6555 **Fax:** 530-894-6220 **Email:** jared.springer@kniferiver.com
Services needed: Knife River Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTIONPLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN (ONE POST), RESET ROADSIDE SIGN (TWO POST), COLD PLANE ASPHALT CONCRETE PAVEMENT, SAND BACKFILL, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE F), PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, EARTH RETAINING SYSTEMS (RAILING COMPONENTS), MINOR CONCRETE (MINOR STRUCTURE), 24" CORRUGATED STEEL PIPE (.138" THICK), 8" PERFORATED PLASTIC PIPE UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET (.138" THICK), ROCK SLOPE PROTECTION (NO. 2, METHOD B), MINOR CONCRETE (CURB), MISCELLANEOUS IRON AND STEEL, DELINEATOR (CLASS 2), MILEPOST MARKER, UNDERDRAIN MARKER, MARKER (CULVERT), METAL BEAM GUARD RAILING (7' STEEL POST), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), MOBILIZATION, all trucking and supply of materials.
Requirements: Knife River Construction is an Equal Opportunity Employer and is signatory to Operating Engineers, Laborers and Teamsters. 100% payment and performance bonds may be required for full amount of subcontractor price. All subcontractors must be licensed and have liability insurance and workers compensation insurance meeting Knife River Construction's requirements. Knife River Construction is willing to assist with obtaining bonding, insurance, equipment and materials and is willing to break down items into economically feasible packages to encourage participation.
Date posted: 03/11/2013

Contractor: Steelhead Constructors, Inc **Contact:** Kelly Knight
Address: 2940 Innsbruck Drive Redding, CA 96003
Phone: 5302266400 **Fax:** 5302266401 **Email:** kelly@steelheadconstructors.com
Services needed: We are requesting quotes from all qualified subcontractors and suppliers, including all certified DBE/MB subcontractor. We are soliciting quotes for (including but not limited to): Cold Plane, Erosion Control, Paving, Guardrail, Striping, and Dike. The quotations may be broken down into comparable units as reasonably necessary.

Steelhead will work with suppliers and subcontractors to identify opportunities and break down items into economically feasible units.
Requirements: Steelhead Constructors, Inc. (Steelhead) will be bidding the referenced project as a prime contractor. Plans and specifications for this project may be viewed at your local builder?s exchange and are available for review in our office. If you require additional information regarding the requirements of the contract, please don?t hesitate to call our office. In order that we may give your bid maximum consideration, please supply us with a FAX letter prior to the bid describing the scope of your work. Steelhead is an Equal Employment Opportunity Employer. We encourage and actively solicit proposals from DBE and MB subcontractors and suppliers on all our projects. All qualified DBE and MB subcontractors must be registered and certified by the California Department of Transportation. Steelhead is signatory to Operating Engineers, Laborers, Carpenters and Cement Masons Unions. All subcontractors must possess a current contractor?s license, insurance, and worker?s compensation coverage meeting Steelhead?s requirements and will be required to sign Steelhead?s Subcontract Agreement. Performance and payment bonds up to 100% may be required for the full amount of the subcontract price. Prior to the bid, upon request, you can contact our office if you require assistance in bonding, lines of credit, insurance, obtaining necessary equipment, supplies, materials or services etc., which may be required by the Owner
Date posted: 03/12/2013

Contractor: Tullis, Inc. **Contact:** Chris Brimhall
Address: 16951 Clear Creek Road Redding, Ca. 96001
Phone: (530) 241-5105 **Fax:** (530) 241-5570 **Email:** cbrimhall@tullisinc.com
Services needed: Tullis, Inc. is accepting bid from qualified Disadvantage Business Enterprises for the following work; Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable CMS (Rental), Job Site Management, Prepare SWPPP, REAP?s, SW Sampling & Analysis Day, SW Annual Report, Temp. Check Dam, Temp. Drainage Inlet Protection, Temp. Fiber Roll, Temp. Silt Fence, Temp. Concrete Washout, Temp. Fence (ESA), Treated Wood Waste, Drainage Work & Materials, Roadside Signs, Delineators & Markers, Cold Plane AC Pavement, Clearing & Grubbing, Shoulder Backing (Material), Subgrade Enhancement Geotextile (Class A1), Hydroseed, HMA (Materials), Place HMA Dike, Place HMA (Misc. Area), Tack Coat, Earth Retaining Systems (Railing Components), Furnish Aluminum Sign, Corrugated Steel Pipe, Perforated Plastic Pipe Underdrain, Rock Slope Protection, Miscellaneous Iron & Steel, Metal Beam Guard Railing (7? Steel Post), Alternative In-Line Terminal System, Thermoplastic Traffic Stripe, Trucking, Water Trucks, Not Limited To The Above Listed Items.
Requirements: The plans and specifications, for the referenced project, can be reviewed at our office or downloaded in electronic format at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact or office at (530) 241-5105. Tullis, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tullis, Inc. is a union company.
Date posted: 03/13/2013

Contractor: Dig It Construction, Inc. **Contact:** Marty Coomes
Address: 803 Lorraine Drive Chester, CA 96020
Phone: 530-258-3306 **Fax:** 530-258-4246 **Email:** digitconstruction@digitalpath.net
Services needed: Dig It Construction is requesting quotes from subcontractors and suppliers including certified DBE firms for the following bid items: Lead Compliance Plan, Construction Area Signs, Traffic Control System, CMS Boards, Job Site Management, SWPPP, Rain Event Action Plan, Storm Water Sampling, Storm Water Annual Report, Temporary Erosion Control, Street Sweeping, TreatedWood Waste, Remove Signs, Remove Guardrail, Cold Plane AC Pavement, Clear & Grubbing, Roadway Excavation, Shoulder Backing, Geotextile, Hydroseed, HMA, HMA Dike, Earth Retaining Systems, Storm Drain Pipe, Misc Iron & Steel, Delineator, Markers, Metal Beam Guardrail, In-Line Terminal System and Thermoplastic Traffic Stripe.
Requirements: All Subcontractors must have a current contractor's license, workman's compensation and other required insurances coverage. Plans and speciifcations can be viewed at our office, the Caltrans website or may be available at the local builder's exchange. If you require assistance in obtaining insurance, supplies, equipment, bonding or line of credit please feel free to contact our office. We are an equal opportunity employer and will consider any and all bids submitted by firms seeking work on this project.
Date posted: 03/20/2013

Contractor: Lorang Brothers Construction, Inc. **Contact:** Bob Carlson
Address: 1175 South Auburn St. Colfax, CA 95713
Phone: 530-346-8150 **Fax:** 530-346-6120 **Email:** carol@lorangbrothers.com

Jennie Davis

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Thursday, April 04, 2013 10:52 AM
To: Bill Spoon
Subject: Weekly Bid Flash DBE Ad Affidavit - In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Steve Manning Construction, Inc.** did place an advertisement we published on **4/4/2013** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **In Tehama County About 35 Mi.** E. **of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge** .

A copy of the advertisement is below:

Date Of Advertisement Placement: 4/4/2013 10:46:42 AM

Steve Manning Construction, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

City/Location: **Tehama County, Near Forest Ranch**
County: **Tehama**

Dwner: **State of California Department of Transportation**

Bid Date: Tuesday 4/9/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Bid documents can be viewed at or obtained from:
Plans and specifications can be viewed at our office located at 5211 Chum Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. . Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

Steve Manning Construction, Inc.
PO Box 491660

Redding, CA 96049
Phone: (530) 222-0810 **Fax:** (530) 222-4908
Bill Spoon
jennie@smci-const.com

Published on 4/4/2013 11:00:00 AM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314

****
*** FAX TX REPORT ***
****

TRANSMISSION OK

JOB NO.	1429
DESTINATION ADDRESS	2212140
PSWD/SUBADDRESS	
DESTINATION ID	
ST. TIME	04/04 09:59
USAGE T	01'14
PGS.	2
RESULT	OK

SHASTA BUILDERS' EXCHANGE

BID REQUEST FORM

This for was created by Shasta Builders' Exchange and is for SBE use only

Confirmed Bidder

Project Name	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1. In Tehama County About 35 Mi. E. of Forest Ranch From	Tehama County.	4/9/13	2:00pm		☐	☐
2. 0.6 mi. W. to 0.1 mi. W. of Deer Creek Bridge					☐	☐
3.					☐	☐
4.					☐	☐
5.					☐	☐

Company Information

Company Steve Manning Construction Inc. Contact Bill Spoon / Jennie Davis

Address PO Box 491660 City Redding State CA Zip 96049

Phone 530-222-0810 Fax 530-222-4908 License No. _____ Class _____

COMPANY NAME

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED [illegible] SUB-CONTRACTORS AND MATERIAL SUPPLIERS [illegible]

[LOCATION]: (Pro[illegible]
BID DAT[illegible] O D [illegible] TI[illegible] (BID [illegible])

SAMPLE

COMPA[illegible]
ADDRESS
CITY, STA[illegible]
CONTACT NAME

PHONE: (000) 000-0000
FAX: (000) 000-0000
DATE OF AD: 1/1/2007 - 1/15/2007
EQUAL OPPORTUNITY EMPLOYER

Advertisement Charges

PLEASE REFERENCE ATTACHED FORM

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement		4-4-13 THRU	20.00	40.00	
2. Bid Request Advertisement		4/9/13	20.00	40.00	

SHASTA BUILDERS' EXCHANGE BID REQUEST FORM

This form was created by Shasta Builders' Exchange and is for SBE use only

Confirmed Bidder

Project Name	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1. In Tehama County About 35 Mi. E. of Forest Ranch From	Tehama County	4/9/13	2:00PM		☐	☐
2. 0.6 Mi. W. to 0.1 Mi. W of Deer Creek Bridge					☐	☐
3.					☐	☐
4.					☐	☐
5.					☐	☐

Company Information

Company Steve Manning Construction Inc. Contact Bill Spann / Jennie Davis

Address PO Box 491660 City Redding State CA Zip 96049

Phone 530-222-0810 Fax 530-222-4908 License No. _____ Class _____

COMPANY NAME

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE / SBE / DBE
SUBCONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING

(LOCATION) (Proj. N.
BID DATE (BID TIME)

COMPANY
ADDRESS
CITY, STA
CONTACT NAME

PHONE: (000) 000-0000
FAX: (000) 000-0000
DATE OF AD: 1/1/2007 - 1/15/2007
EQUAL OPPORTUNITY EMPLOYER

Advertisement Charges PLEASE REFERENCE ATTACHED FORM

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement		4-4-13 THRU	20.00	40.00	
2. Bid Request Advertisement		4/9/13	20.00	40.00	
3. Bid Request Advertisement			20.00	40.00	
4. Bid Request Advertisement			20.00	40.00	
5. Bid Request Advertisement			20.00	40.00	

DEADLINE FOR ADVERTISEMENTS ARE MONDAYS AT 5PM - FAX THIS FORM TO 530.221.2140

SBE Staff Use Only

Listing Completed by _____ Date _____ Ad Completed by _____ Date _____

Non-member Payment Info: Check Number _____ Check Amount _____ Check Received ☐ Check Photocopy Received ☐

STEVE MANNING CONSTRUCTION, INC.

(Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING_____**

_____
NAME OF FIRM

Attachment 5

Solicitations

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/04/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING_____**

_____
NAME OF FIRM

****
*** FAX MULTI TX REPORT ***
****

JOB NO.	1435
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	19093939363
	19098236875
	19516981101
	17077513962
	13237526928
	18055321790
	15597477101
	8325847
ERROR	15629428562 # no good @ 4:03
	15592374183 # no good @ 4:04
	13103383327 # no good @ 4:04
	12098350122 # no good @ 4:05
	14158227237 ~~# no good~~ @ 4:06 not a fax #
	19093504710 # no good @ 4:06
	14154868299 @ 4:06 # not a fax #

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/04/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining

****
*** FAX MULTI TX REPORT ***
****

JOB NO.	1433
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	17075461951
	15036691192
	13237548558
	16503220339
	14153372937
	16263592899
	2215468
	15105817423
ERROR	19095969049 @4:09 not a fax #
	14158560381 no good @ 4:10
	17148711834 @ 4:11 not a fax #
	14155664177 no good @ 4:11
	13237343149 no good @ 4:12
	19258378244 no good @ 4:12
	14154697681 no good @ 4:13

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/04/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/04/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM. THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING**_____

Appian UDBE SWPPP
NAME OF FIRM

Jennie Davis

From: SPECIALIST <SPECIALIST@nofaultasphalt.com>
To: 'Jennie Davis'
Sent: Friday, April 05, 2013 9:38 AM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/5/2013 9:37 AM.

Jennie Davis

From: Sharon Bonner <sbonner@btienvironmental.com>
To: Jennie Davis
Sent: Friday, April 05, 2013 9:25 AM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Sharon Bonner
Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Thursday, April 04, 2013 2:22:50 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Friday, April 05, 2013 9:25:06 AM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway11.websitewelcome.com>
Sent: Thursday, April 04, 2013 4:44 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway11.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<carrie@hangarbuilders.com>: connect to mail.hangarbuilders.com[194.132.23.115]:25: Connection timed out

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway08.websitewelcome.com>
Sent: Thursday, April 04, 2013 4:42 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway08.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<tara@misanconstruction.com>: connect to misanconstruction.com[208.91.197.27]:25: Connection timed out

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway02.websitewelcome.com>
Sent: Thursday, April 04, 2013 4:36 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway02.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<CARI.FREEMAN@FREEMANCONTRACTING.BIZ>: connect to mail.FREEMANCONTRACTING.BIZ[75.142.132.70]:25: No route to host

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway01.websitewelcome.com>
Sent: Thursday, April 04, 2013 4:36 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway01.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<office@subsurf.com>: connect to subsurf.com[67.23.10.45]:25: Connection refused

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway08.websitewelcome.com>
Sent: Thursday, April 04, 2013 4:32 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway08.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<cmvelectric@adelthia.net>: connect to adelthia.net[208.73.211.161]:25:
Connection timed out

Jennie Davis

From: Michael Smith <mandsenviro@aol.com>
To: 'Jennie Davis'
Sent: Thursday, April 04, 2013 4:17 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/4/2013 4:16 PM.

Jennie Davis

From: Andrick Tancioco <andrick@PVFSALES.COM>
To: Jennie Davis
Sent: Thursday, April 04, 2013 4:02 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Andrick Tancioco
Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Thursday, April 04, 2013 2:22:50 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, April 04, 2013 4:01:39 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Seng Kwok <seng@skwokengineers.com>
To: Jennie Davis
Sent: Thursday, April 04, 2013 3:40 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Thursday, April 04, 2013 6:40:21 PM (GMT-05:00) Eastern Time (US & Canada).

Jennie Davis

From: Information <info@exbon.com>
To: 'Jennie Davis'
Sent: Thursday, April 04, 2013 3:34 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/4/2013 3:33 PM.

Jennie Davis

From: Ed Carbahal <edc@vintagepavingco.com>
To: Jennie Davis
Sent: Thursday, April 04, 2013 3:11 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

This is a receipt for the mail you sent to
<sixrivers95546@hotmail.com>; <marystrucks@aol.com>; <daryl@abslconstruction.com>; <paul@acdike.com>; <deni@sti.com>; <katie.farrell@acaciace.pro>; <tcain@advantagequip.com>; <debbieh@alertolite.com>; <asevilla@alisto.com>; <auriolesaw@aol.com>; <anbasa@comcast.net>; <anytimetkg@aol.com>; <tomkoprek@yahoo.com>; <ARROYOTKG@COMCAST.NET>; <paustin@austin-enterprise.com>; <don_455@hotmail.com>; <julieb@axnerexcavating.com>; <axner@shasta.com>; <hbullock@baincorp.com>; <blequipment@aol.com>; <syl-lealtkg@att.net>; <jcbayline@sbcglobal.net>; <carrie@hangarbuilders.com>; <deborah@bergcm.com>; <bsalaz@bertsalasinc.com>; <blackdiamondasphalt@yahoo.com>; <vvillard@bgi1.com>; <sbonner@btienvironmental.com>; <brigette@brahmaengineering.com>; <bravopacific@hotmail.com>; <b.v.landscape@pacbell.net>; <burkebid@gmail.com>; <marie@cprtrucking.com>; <k.carlisle@caditcompany.com>; <jb.calcon@mac.com>; <ctmcorp@aol.com>; <jtraining@att.net>; <echavez@carobvalley.com>; <carole@cegi-us.com>; <office@ccexcavatinginc.com>; <cincoiw@la.twcbc.com>; <airbears@balesengineering.com>; <tanenson@closuresolutions.com>; <cmvelectric@adelthia.net>; <jeannine@cmvelectric.net>; <cobratrucking@yahoo.com>; <metals@codybuilderssupply.com>; <scoleman@coleman.com>; <elisa@cas-tc.com>; <steve@cisinspects.com>; <contechg@gmail.com>; <contrerasconstco@aol.com>; <herbf@coopercm.com>; <vijay@craneworks.com>; <cre8iveEngineering@gmail.com>; <christi.banks@creativeplanningsolutions.org>; <crookstrucking@sbcglobal.net>; <fran@csgengr.com>; <charlesettas@comcast.net>; <deniseddm@yahoo.com>; <jagchic@aol.com>; <deensgroup@aol.com>; <admin@ddge.net>; <patriciad@dillardenv.com>; <derrickd@dodconstruction.com>; <dodconstruction@yahoo.com>; <dreambuilder.construction@gmail.com>; <dunnnson@aol.com>; <eeelectric@earthlink.net>; <clbrooks@sbcglobal.net>; <eswppp@hotmail.com>; <hd@exarotec.com>; <info@exbon.com>; <ExtremeSafety@sbcglobal.net>; <mfaqih@falcon58.com>; <fareastmoon1@yahoo.com>; <inesseoane@fcs-ssp.com>; <johnfelix@comcast.net>; <mark@morikawa-scada.com>; <judy@finegradeinc.com>; <jkaufman@firstfuel.net>; <tissuequeen17@aol.com>; <forcetraffic@earthlink.net>; <linda@forsterco.com>; <roxanne.medina@att.net>; <zabeltrucking@gmail.com>; <CARI.FREEMAN@FREEMANCONTRACTING.BIZ>; <MeanGreenFleet@aol.com>; <generalsupply@sbcglobal.net>; <geronimo_concerte@sbcglobal.net>; <trila.grsi@yahoo.com>; <diane@grsinc.biz>; <grant_equipment@hotmail.com>; <h_teresa52@hotmail.com>; <mutaba@northcoast.com>; <jterai@harboroffshoreinc.com>; <hardhatsweeping@gmail.com>; <hendrsntruk@aol.com>; <hkconstructions@hotmail.com>; <debra@htinc.biz>; <ibsrecoder@aol.com>; <office@interwestpacific.com>; <jhigginstrucking@yahoo.com>; <beverly_jagonsalves@aol.com>; <jatkinson@jacotrucking.com>; <connie@jcsupply.us>; <randeldavis@att.net>; <fordjerry@sbcglobal.net>; <jesmarboring@sbcglobal.net>; <johnsequiprental@gmail.com>; <romenag@jonasinc.com>; <romenag@jonasinc.com>; <josharbiso@hotmail.com>; <wcarolyneg@earthlink.net>; <carlos@thejungle.biz>; <keaven@kgconcretepumping.com>; <garyc@krcsafety.com>; <katfreight@hotmail.com>; <lrobbins@kapelconstruction.com>; <egruetzmacherjr@gmail.com>; <kitchellconstruction@gmail.com>; <edblbe@gmail.com>; <lynnlamarktransp@gmail.com>; <vlarranga@yahoo.com>; <leinaiastrucking@sbcglobal.net>; <tony@lennova.net>; <wegrindasphalt@aol.com>; <ahera@pacbell.net>; <lunatrucking@sbcglobal.net>; <mikeands5@aol.com>; <mandsenviro@aol.com>; <mdttrucking@yahoo.com>; <mgt@razzolink.com>; <salmab@makellpipe.com>; <nrivas@matrixrailway.com>; <rmattos@sbcglobal.net>; <mackymcculloughh@mculloughconstructioninc.com>; <em2671@aol.com>; <c.martinez@metco-usa.com>; <fhuang@mgeeng.com>; <tara@misanconstruction.com>; <stomls-office@yahoo.com>; <juliemonroe76@live.com>; <moralestrucking_d@yahoo.com>; <mmorgner@morgnerco.com>; <nickofoc@cox.net>; <copexp@aol.com>; <nittainc@hotmail.com>; <nofaultasphalt@sbcglobal.net>; <bebesnte@sbcglobal.net>; <folivas@olivasvaldez.com>; <jarauz@olivasvaldez.com>; <oliveirafence1@yahoo.com>; <ottosilve@sbcglobal.net>; <pawilsoninc@gmail.ocm>; <j.bedi@comcast.net>; <lharrison@pacificutilityconstruction.com>; <terry@pacificwatertrucks.com>; <mpadilla@padillalandscape.com>; <parmeter@wildblue.net>; <peeinc@pattenenergy.com>; <4pvaz@softcom.net>; <cplum@pcnconstructioninc.com>; <piostrucking@aol.com>; <proctortrucking@att.net>; <davidscott@gvni.com>; <pscsfca@aol.com>; <andrick@pvfsales.com>; <ricky@reserrano.com>; <rambakersfield@yahoo.com>; <rollo@ramcon.com>; <newbold@rampart-hydro.com>; <yrangeltrk@yahoo.com>; <rdconst69@netzero.com>; <rbsil997@yahoo.com>; <rdcress@frontiernet.net>; <ledezmaria@hotmail.com>; <seng@skwokengineers.com>;

<strhoades@hotmail.com>; <rebeccaaj@safeworkinc.com>; <samsequipment@comcast.net>; <sanchezgrading@aol.com>; <PRI.DESILVA@SEQUOIACONSULTANTS.COM>; <papa_bear@citlink.net>; <bianca@shipdts.com>; <Tommy@SierraCCI.com>; <GWHITMER@CLEARWIRE.NET>; <kdesena@linkzone.com>; <jpusic@smsalesinc.com>; <specialtytraffic@yahoo.com>; <rowdg2jes@aol.com>; <smlwoodproducts@aol.com>; <nawicpat@sbcglobal.net>; <luke@stonycreekgeneralengineering.com>; <office@subsurf.com>; <ken.rice@summitcm.com>; <tracy.crain@suulutaaq.com>; <bf@rglobal.net>; <tandttruckinggroup@aol.com>; <tkblackburntruckin@att.net>; <david@tape4.com>; <estimating@theswpppfirm.com>; <guadalupe@thomas-pratt.com>; <trafficenforcementsolutions@gmail.com>; <trafficloops@sbcglobal.net>; <odysseyblasting@yahoo.com>; <sherylp@tcdrilling.com>; <tvce@tvce.biz>; <tristartrans@aol.com>; <mccaa@triumphgeo.com>; <sales@triumphgeo.com>; <png5@Asiancyber.com>; <frank@tuckertech.com>; <robin@tullygroup.com>; <turnermfginc@sbcglobal.net>; <tyrrellresources@sbcglobal.net>; <les@us-concrete.net>; <vapconstructioninc@gmail.com>; <edc@vintagepavingco.com>; <deborah@wtbinc.org>; <jane@watercomponents.com>; <lisadleonard@comcast.net> at 4/4/2013 2:22 PM

This receipt verifies that the message has been displayed on the recipient's computer at 4/4/2013 3:10 PM

Jennie Davis

From: Dan Rivas <papa_bear@citlink.net>
Sent: Thursday, April 04, 2013 3:10 PM
To: 'Jennie Davis'
Subject: RE: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Sequoia Traffic will not be bidding this project.

Dan Rivas
Owner

From: Jennie Davis [mailto:jennie@smci-const.com]
Sent: Thursday, April 04, 2013 2:23 PM
To: sixrivers95546@hotmail.com; marystrucks@aol.com; daryl@abslconstruction.com; paul@acdike.com; deni@sti.com; katie.farrell@acaciace.pro; tcain@advantagequip.com; debbieh@alertolite.com; asevilla@alisto.com; auriolesaw@aol.com; anbasa@comcast.net; anytimetkg@aol.com; tomkoprek@yahoo.com; ARROYOTKG@COMCAST.NET; paustin@austin-enterprise.com; don_455@hotmail.com; julieb@axnerexcavating.com; axner@shasta.com; hbullock@baincorp.com; blequipment@aol.com; syl-lealtkg@att.net; jcbayline@sbcglobal.net; carrie@hangarbuilders.com; deborah@bergcm.com; bsalaz@bertsalasinc.com; blackdiamondasphalt@yahoo.com; vvillard@bgi1.com; sbonner@btienvironmental.com; brigette@brahmaengineering.com; bravopacific@hotmail.com; b.v.landscape@pacbell.net; burkebid@gmail.com; marie@cprtrucking.com; k.carlisle@caditcompany.com; jb.calcon@mac.com; ctmcorp@aol.com; jtraining@att.net; echavez@carobvalley.com; carole@cegi-us.com; office@ccexcavatinginc.com; cincoiw@la.twcbc.com; airbears@balesengineering.com; tanenson@closuresolutions.com; cmvelectric@adelthia.net; jeannine@cmvelectric.net; cobratrucking@yahoo.com; metals@codybuilderssupply.com; scoleman@coleman.com; elisa@cas-tc.com; steve@cisinspects.com; contechg@gmail.com; contrerasconstco@aol.com; herbf@coopercm.com; vijay@craneworks.com; cre8iveEngineering@gmail.com; christi.banks@creativeplanningsolutions.org; crookstrucking@sbcglobal.net; fran@csgengr.com; charlesettas@comcast.net; deniseddm@yahoo.com; jagchic@aol.com; deensgroup@aol.com; admin@ddge.net; patriciad@dillardenv.com; derrickd@dodconstruction.com; dodconstruction@yahoo.com; dreambuilder.construction@gmail.com; dunnnson@aol.com; eeelectric@earthlink.net; clbrooks@sbcglobal.net; eswppp@hotmail.com; hd@exarotec.com; info@exbon.com; ExtremeSafety@sbcglobal.net; mfaqih@falcon58.com; fareastmoon1@yahoo.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; mark@morikawa-scada.com; judy@finegradeinc.com; jkaufman@firstfuel.net; tissuequeen17@aol.com; forcetraffic@earthlink.net; linda@forsterco.com; roxanne.medina@att.net; zabeltrucking@gmail.com; CARI.FREEMAN@FREEMANCONTRACTING.BIZ; MeanGreenFleet@aol.com; generalsupply@sbcglobal.net; geronimo_concerte@sbcglobal.net; trila.grsi@yahoo.com; diane@grsinc.biz; grant_equipment@hotmail.com; h_teresa52@hotmail.com; mutaba@northcoast.com; jterai@harboroffshoreinc.com; hardhatsweeping@gmail.com; hendrsntruk@aol.com; hkconstructions@hotmail.com; debra@htinc.biz; ibsrecoder@aol.com; office@interwestpacific.com; jhigginstrucking@yahoo.com; beverly_jagonsalves@aol.com; jatkinson@jacotrucking.com; connie@jcsupply.us; randeldavis@att.net; fordjerry@sbcglobal.net; jesmarboring@sbcglobal.net; johnsequiprental@gmail.com; romenag@jonasinc.com; romenag@jonasinc.com; josharbiso@hotmail.com; wcarolyneg@earthlink.net; carlos@thejungle.biz; keaven@kgconcretepumping.com; garyc@krcsafety.com; katfreight@hotmail.com; lrobbins@kapelconstruction.com; egruetzmacherjr@gmail.com; kitchellconstruction@gmail.com; edblbe@gmail.com; lynnlamarktransp@gmail.com; vlarranga@yahoo.com; leinaiastrucking@sbcglobal.net; tony@lennova.net; wegrindasphalt@aol.com; ahera@pacbell.net; lunatrucking@sbcglobal.net; mikeands5@aol.com; mandsenviro@aol.com; mdttrucking@yahoo.com; mgt@razzolink.com; salmab@makellpipe.com; nrivas@matrixrailway.com; rmattos@sbcglobal.net; mackymccullough@mculloughconstructioninc.com; em2671@aol.com; c.martinez@metco-usa.com; fhuang@mgeeng.com; tara@misanconstruction.com; stomls-office@yahoo.com; juliemonroe76@live.com; moralestrucking_d@yahoo.com; mmorgner@morgnerco.com; nickofoc@cox.net; copexp@aol.com; nittainc@hotmail.com; nofaultasphalt@sbcglobal.net; bebesnte@sbcglobal.net; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; oliveirafence1@yahoo.com; ottosilve@sbcglobal.net; pawilsoninc@gmail.ocm; j.bedi@comcast.net; lharrison@pacificutilityconstruction.com; terry@pacificwatertrucks.com;

mpadilla@padillalandscape.com; parmeter@wildblue.net; peeinc@pattenenergy.com; 4pvaz@softcom.net; cplum@pcnconstructioninc.com; piostrucking@aol.com; proctortrucking@att.net; davidscott@gvni.com; pscsfca@aol.com; andrick@pvfsales.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; newbold@rampart-hydro.com; yrangeltrk@yahoo.com; rdconst69@netzero.com; rbsil997@yahoo.com; rdcress@frontiernet.net; ledezmaria@hotmail.com; seng@skwokengineers.com; strhoades@hotmail.com; rebeccaaj@safeworkinc.com; samsequipment@comcast.net; sanchezgrading@aol.com; PRI.DESILVA@SEQUOIACONSULTANTS.COM; papa_bear@citlink.net; bianca@shipdts.com; Tommy@SierraCCI.com; GWHITMER@CLEARWIRE.NET; kdesena@linkzone.com; jpusic@smsalesinc.com; specialtytraffic@yahoo.com; rowdg2jes@aol.com; smlwoodproducts@aol.com; nawicpat@sbcglobal.net; luke@stonycreekgeneralengineering.com; office@subsurf.com; ken.rice@summitcm.com; tracy.crain@suulutaaq.com; bf@rglobal.net; tandttruckinggroup@aol.com; tkblackburntruckin@att.net; david@tape4.com; estimating@theswpppfirm.com; guadalupe@thomas-pratt.com; trafficenforcementsolutions@gmail.com; traffiloops@sbcglobal.net; odysseyblasting@yahoo.com; sherylp@tcdrilling.com; tvce@tvce.biz; tristartrans@aol.com; mccaa@triumphgeo.com; sales@triumphgeo.com; png5@Asiancyber.com; frank@tuckertech.com; robin@tullygroup.com; turnermfginc@sbcglobal.net; tyrrellresources@sbcglobal.net; les@us-concrete.net; vapconstructioninc@gmail.com; edc@vintagepavingco.com; deborah@wtbinc.org; jane@watercomponents.com; lisadleonard@comcast.net
Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 9, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

No virus found in this message.
Checked by AVG - www.avg.com
Version: 2013.0.3267 / Virus Database: 3162/6224 - Release Date: 04/04/13

Jennie Davis

From: Dan Rivas <papa_bear@citlink.net>
To: 'Jennie Davis'
Sent: Thursday, April 04, 2013 3:10 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/4/2013 3:09 PM.

Jennie Davis

From: Tracy Crain <Tracy.Crain@suulutaaq.com>
To: Jennie Davis
Sent: Thursday, April 04, 2013 3:09 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Thursday, April 04, 2013 10:08:39 PM UTC.

Jennie Davis

From: Cinco Iron <cincoiw@la.twcbc.com>
To: 'Jennie Davis'
Sent: Thursday, April 04, 2013 2:58 PM
Subject: Not read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was deleted on 4/4/2013 2:56 PM.

Jennie Davis

From: moralestrucking_d@yahoo.com
Sent: Thursday, April 04, 2013 2:57 PM
To: Jennie Davis
Subject: Re: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Thank you again for the opportunity. We will not, however, be bidding.
Sent on the Sprint® Now Network from my BlackBerry®

From: "Jennie Davis" <jennie@smci-const.com>
Date: Thu, 4 Apr 2013 14:22:50 -0700
To: <sixrivers95546@hotmail.com>; <marystrucks@aol.com>; <daryl@abslconstruction.com>; <paul@acdike.com>; <deni@sti.com>; <katie.farrell@acaciace.pro>; <tcain@advantagequip.com>; <debbieh@alertolite.com>; <asevilla@alisto.com>; <auriolesaw@aol.com>; <anbasa@comcast.net>; <anytimetkg@aol.com>; <tomkoprek@yahoo.com>; <ARROYOTKG@COMCAST.NET>; <paustin@austin-enterprise.com>; <don_455@hotmail.com>; <julieb@axnerexcavating.com>; <axner@shasta.com>; <hbullock@baincorp.com>; <blequipment@aol.com>; <syl-lealtkg@att.net>; <jcbayline@sbcglobal.net>; <carrie@hangarbuilders.com>; <deborah@bergcm.com>; <bsalaz@bertsalasinc.com>; <blackdiamondasphalt@yahoo.com>; <vvillard@bgi1.com>; <sbonner@btienvironmental.com>; <brigette@brahmaengineering.com>; <bravopacific@hotmail.com>; <b.v.landscape@pacbell.net>; <burkebid@gmail.com>; <marie@cprtrucking.com>; <k.carlisle@caditcompany.com>; <jb.calcon@mac.com>; <ctmcorp@aol.com>; <jtraining@att.net>; <echavez@carobvalley.com>; <carole@cegi-us.com>; <office@ccexcavatinginc.com>; <cincoiw@la.twcbc.com>; <airbears@balesengineering.com>; <tanenson@closuresolutions.com>; <cmvelectric@adelthia.net>; <jeannine@cmvelectric.net>; <cobratrucking@yahoo.com>; <metals@codybuilderssupply.com>; <scoleman@coleman.com>; <elisa@cas-tc.com>; <steve@cisinspects.com>; <contechg@gmail.com>; <contrerasconstco@aol.com>; <herbf@coopercm.com>; <vijay@craneworks.com>; <cre8iveEngineering@gmail.com>; <christi.banks@creativeplanningsolutions.org>; <crookstrucking@sbcglobal.net>; <fran@csgengr.com>; <charlesettas@comcast.net>; <deniseddm@yahoo.com>; <jagchic@aol.com>; <deensgroup@aol.com>; <admin@ddge.net>; <patriciad@dillardenv.com>; <derrickd@dodconstruction.com>; <dodconstruction@yahoo.com>; <dreambuilder.construction@gmail.com>; <dunnnson@aol.com>; <eeelectric@earthlink.net>; <clbrooks@sbcglobal.net>; <eswppp@hotmail.com>; <hd@exarotec.com>; <info@exbon.com>; <ExtremeSafety@sbcglobal.net>; <mfaqih@falcon58.com>; <fareastmoon1@yahoo.com>; <inesseoane@fcs-ssp.com>; <johnfelix@comcast.net>; <mark@morikawa-scada.com>; <judy@finegradeinc.com>; <jkaufman@firstfuel.net>; <tissuequeen17@aol.com>; <forcetraffic@earthlink.net>; <linda@forsterco.com>; <roxanne.medina@att.net>; <zabeltrucking@gmail.com>; <CARI.FREEMAN@FREEMANCONTRACTING.BIZ>; <MeanGreenFleet@aol.com>; <generalsupply@sbcglobal.net>; <geronimo_concerte@sbcglobal.net>; <trila.grsi@yahoo.com>; <diane@grsinc.biz>; <grant_equipment@hotmail.com>; <h_teresa52@hotmail.com>; <mutaba@northcoast.com>; <jterai@harboroffshoreinc.com>; <hardhatsweeping@gmail.com>; <hendrsntruk@aol.com>; <hkconstructions@hotmail.com>; <debra@htinc.biz>; <ibsrecoder@aol.com>; <office@interwestpacific.com>; <jhigginstrucking@yahoo.com>; <beverly_jagonsalves@aol.com>; <jatkinson@jacotrucking.com>; <connie@jcsupply.us>; <randeldavis@att.net>; <fordjerry@sbcglobal.net>; <jesmarboring@sbcglobal.net>; <johnsequiprental@gmail.com>; <romenag@jonasinc.com>; <romenag@jonasinc.com>; <josharbiso@hotmail.com>; <wcarolyneg@earthlink.net>; <carlos@thejungle.biz>; <keaven@kgconcretepumping.com>; <garyc@krcsafety.com>;

<katfreight@hotmail.com>; <lrobbins@kapelconstruction.com>; <egruetzmacherjr@gmail.com>; <kitchellconstruction@gmail.com>; <edblbe@gmail.com>; <lynnlamarktransp@gmail.com>; <vlarranga@yahoo.com>; <leinaiastrucking@sbcglobal.net>; <tony@lennova.net>; <wegrindasphalt@aol.com>; <ahera@pacbell.net>; <lunatrucking@sbcglobal.net>; <mikeands5@aol.com>; <mandsenviro@aol.com>; <mdttrucking@yahoo.com>; <mgt@razzolink.com>; <salmab@makellpipe.com>; <nrivas@matrixrailway.com>; <rmattos@sbcglobal.net>; <mackymccullough@mculloughconstructioninc.com>; <em2671@aol.com>; <c.martinez@metco-usa.com>; <fhuang@mgeeng.com>; <tara@misanconstruction.com>; <stomls-office@yahoo.com>; <juliemonroe76@live.com>; <moralestrucking_d@yahoo.com>; <mmorgner@morgnerco.com>; <nickofoc@cox.net>; <copexp@aol.com>; <nittainc@hotmail.com>; <nofaultasphalt@sbcglobal.net>; <bebesnte@sbcglobal.net>; <folivas@olivasvaldez.com>; <jarauz@olivasvaldez.com>; <oliveirafence1@yahoo.com>; <ottosilve@sbcglobal.net>; <pawilsoninc@gmail.ocm>; <j.bedi@comcast.net>; <lharrison@pacificutilityconstruction.com>; <terry@pacificwatertrucks.com>; <mpadilla@padillalandscape.com>; <parmeter@wildblue.net>; <peeinc@pattenenergy.com>; <4pvaz@softcom.net>; <cplum@pcnconstructioninc.com>; <piostrucking@aol.com>; <proctortrucking@att.net>; <davidscott@gvni.com>; <pscsfca@aol.com>; <andrick@pvfsales.com>; <ricky@reserrano.com>; <rambakersfield@yahoo.com>; <rollo@ramcon.com>; <newbold@rampart-hydro.com>; <yrangeltrk@yahoo.com>; <rdconst69@netzero.com>; <rbsil997@yahoo.com>; <rdcress@frontiernet.net>; <ledezmaria@hotmail.com>; <seng@skwokengineers.com>; <strhoades@hotmail.com>; <rebeccaaj@safeworkinc.com>; <samsequipment@comcast.net>; <sanchezgrading@aol.com>; <PRI.DESILVA@SEQUOIACONSULTANTS.COM>; <papa_bear@citlink.net>; <bianca@shipdts.com>; <Tommy@SierraCCI.com>; <GWHITMER@CLEARWIRE.NET>; <kdesena@linkzone.com>; <jpusic@smsalesinc.com>; <specialtytraffic@yahoo.com>; <rowdg2jes@aol.com>; <smlwoodproducts@aol.com>; <nawicpat@sbcglobal.net>; <luke@stonycreekgeneralengineering.com>; <office@subsurf.com>; <ken.rice@summitcm.com>; <tracy.crain@suulutaaq.com>; <bf@rglobal.net>; <tandttruckinggroup@aol.com>; <tkblackburntruckin@att.net>; <david@tape4.com>; <estimating@theswpppfirm.com>; <guadalupe@thomas-pratt.com>; <trafficenforcementsolutions@gmail.com>; <trafficloops@sbcglobal.net>; <odysseyblasting@yahoo.com>; <sherylp@tcdrilling.com>; <tvce@tvce.biz>; <tristartrans@aol.com>; <mccaa@triumphgeo.com>; <sales@triumphgeo.com>; <png5@Asiancyber.com>; <frank@tuckertech.com>; <robin@tullygroup.com>; <turnermfginc@sbcglobal.net>; <tyrrellresources@sbcglobal.net>; <les@us-concrete.net>; <vapconstructioninc@gmail.com>; <edc@vintagepavingco.com>; <deborah@wtbinc.org>; <jane@watercomponents.com>; <lisadleonard@comcast.net>

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 9, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

Jennie Davis

From: Koppi Beskid <sales@triumphgeo.com>
To: Jennie Davis
Sent: Thursday, April 04, 2013 2:46 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Koppi Beskid
Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Thursday, April 04, 2013 2:22:50 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, April 04, 2013 2:45:47 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Les Salazar <les@us-concrete.net>
To: Jennie Davis
Sent: Thursday, April 04, 2013 2:4S PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Les Salazar
Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Thursday, April 04, 2013 2:22:50 PM (UTC-0B:00) Pacific Time (US & Canada)

was read on Thursday, April 04, 2013 2:45:24 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Elisa Robinson <elisa@cas-tc.com>
To: 'Jennie Davis'
Sent: Thursday, April 04, 2013 2:36 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/4/2013 2:35 PM.

Jennie Davis

From: Rebecca Jones <rebeccaaj@safeworkinc.com>
To: 'Jennie Davis'
Sent: Thursday, April 04, 2013 2:32 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/4/2013 2:30 PM.

Jennie Davis

From:	moralestrucking_d@yahoo.com
Sent:	Thursday, April 04, 2013 2:32 PM
To:	Jennie Davis
Subject:	Delivered: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Attachments:	details.txt

Your message was delivered to the recipient.
Sent on the Sprint® Now Network from my BlackBerry®

Jennie Davis

From:	johnfelix@comcast.net
Sent:	Thursday, April 04, 2013 2:32 PM
To:	Jennie Davis
Subject:	Delivered: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Attachments:	details.txt

Your message was delivered to the recipient.
Sent on the Sprint® Now Network from my BlackBerry®

Jennie Davis

From: Bianca Vobecky <bianca@vobecky.com>
To: 'Jennie Davis'
Sent: Thursday, April 04, 2013 2:31 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/4/2013 2:30 PM.

Jennie Davis

From: Hector'EXARO Technologies Corp' <hd@exarotec.com>
To: 'Jennie Davis'
Sent: Thursday, April 04, 2013 2:30 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/4/2013 2:30 PM.

Jennie Davis

From: Hope Bullock <Hbullock@baincorp.com>
To: Jennie Davis
Sent: Thursday, April 04, 2013 2:29 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Thursday, April 04, 2013 2:29:03 PM (GMT-08:00) Pacific Time (US & Canada).

Jennie Davis

From: airbears <airbears@balesengineering.com>
To: Jennie Davis
Sent: Thursday, April 04, 2013 2:29 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Thursday, April 04, 2013 9:28:45 PM UTC.

Jennie Davis

From: Pri DeSilva <pdesilva@sequoiacon.com>
To: Jennie Davis
Sent: Thursday, April 04, 2013 2:28 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Pri DeSilva
Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Thursday, April 04, 2013 2:22:50 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, April 04, 2013 2:27:23 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway11.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway11.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<geronimo_concerte@sbcglobal.net>: host mx2.sbcglobal.am0.yahoodns.net[98.138.206.39] said: 554 delivery error: dd This user doesn't have a sbcglobal.net account (geronimo_concerte@sbcglobal.net) [0] - mta1073.sbc.mail.ne1.yahoo.com (in reply to end of DATA command)

Jennie Davis

From: Patten Energy <peeinc@pattenenergy.com>
To: 'Jennie Davis'
Sent: Thursday, April 04, 2013 2:27 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/4/2013 2:26 PM.

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway08.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway08.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<sanchezgrading@aol.com>: host mailin-02.mx.aol.com[205.188.190.1] said: 550 5.1.1 <sanchezgrading@aol.com>: Recipient address rejected: aol.com (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway11.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway11.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<cobratrucking@yahoo.com>: host mta6.am0.yahoodns.net[98.138.112.33] said: 554 delivery error: dd This user doesn't have a yahoo.com account (cobratrucking@yahoo.com) [-5] - mta1151.mail.ne1.yahoo.com (in reply to end of DATA command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway14.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway14.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to <postmaster>

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<marie@cprtrucking.com>: host mx1c1.megamailservers.com[69.49.123.242] said: 550 5.1.1 <marie@cprtrucking.com>... User unknown (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway14.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway14.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to <postmaster>

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<jeannine@cmvelectric.net>: Host or domain name not found. Name service error for name=cmvelectric.net type=A: Host not found

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway14.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway14.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to <postmaster>

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<png5@Asiancyber.com>: host Asiancyber.com[202.222.31.77] said: 553 sorry, that domain isn't in my list of allowed rcpthosts (#5.7.1) (in reply to RCPT TO command)

Jennie Davis

From: forcetraffic@earthlink.net
Sent: Thursday, April 04, 2013 2:27 PM
To: Jennie Davis
Subject: Re: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

I apologize for this automatic reply to your email.

To control spam, I now allow incoming messages only from senders I have approved beforehand.

If you would like to be added to my list of approved senders, please fill out the short request form (see link below). Once I approve you, I will receive your original message in my inbox. You do not need to resend your message. I apologize for this one-time inconvenience.

Click the link below to fill out the request:

https://webmail.pas.earthlink.net/wam/addme?a=forcetraffic@earthlink.net&id=11e2-9d6e-5aa3490a-8e77-00144fe1eda8

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway14.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway14.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to <postmaster>

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<MeanGreenFleet@aol.com>: host mailin-02.mx.aol.com[64.12.137.162] said: 550 5.1.1 <MeanGreenFleet@aol.com>: Recipient address rejected: aol.com (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway14.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway14.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to <postmaster>

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<fran@csgengr.com>: host mail.csgengr.com[50.200.34.114] said: 550 5.1.1 <fran@csgengr.com> User unknown; rejecting (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway08.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway08.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<eeelectric@earthlink.net>: host mx3.earthlink.net[209.86.93.228] said: 550 eeelectric@earthlink.net...User unknown (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway01.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway01.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<rowdg2jes@aol.com>: host mailin-04.mx.aol.com[64.12.90.34] said: 550 5.1.1 <rowdg2jes@aol.com>: Recipient address rejected: aol.com (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway01.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway01.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<salmab@makellpipe.com>: Host or domain name not found. Name service error for name=makellpipe.com type=A: Host not found

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway06.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway06.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<copexp@aol.com>: host mailin-02.mx.aol.com[205.188.59.193] said: 550 5.1.1 <copexp@aol.com>: Recipient address rejected: aol.com (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway12.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway12.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<mackymccullough@mculloughconstructioninc.com>: Host or domain name not found.
Name service error for name=mculloughconstructioninc.com type=A: Host not found

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway01.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway01.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<rbsil997@yahoo.com>: host mta7.am0.yahoodns.net[66.196.118.35] said: 554 delivery error: dd This user doesn't have a yahoo.com account (rbsil997@yahoo.com) [0] - mta1326.mail.bf1.yahoo.com (in reply to end of DATA command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway12.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway12.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<bf@rglobal.net>: host ganymede.rpmwin.com[199.182.224.30] said: 551 5.1.1 user does not exist (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway02.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:26 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway02.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<beverly_jagonsalves@aol.com>: host mailin-02.mx.aol.com[64.12.137.162] said:
550 5.1.1 <beverly_jagonsalves@aol.com>: Recipient address rejected:
aol.com (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway01.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:26 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway01.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<GWHITMER@CLEARWIRE.NET>: host ASPMX.L.GOOGLE.com[173.194.64.26] said:
550-5.1.1 The email account that you tried to reach does not exist. Please
try 550-5.1.1 double-checking the recipient's email address for typos or
550-5.1.1 unnecessary spaces. Learn more at 550 5.1.1
http://support.google.com/mail/bin/answer.py?answer=6596 pr3si7148163obc.1
- gsmtp (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway01.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:26 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway01.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<pawilsoninc@gmail.ocm>: Host or domain name not found. Name service error for name=gmail.ocm type=A: Host not found

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway01.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:26 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway01.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<guadalupe@thomas-pratt.com>: Host or domain name not found. Name service error for name=thomas-pratt.com type=A: Host not found

Jennie Davis

From:	postmaster@craneworks.com
Sent:	Thursday, April 04, 2013 2:26 PM
To:	jennie@smci-const.com
Subject:	Undeliverable: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Attachments:	details.txt; QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Wid... (170 KB)

Delivery has failed to these recipients or groups:

vijay@craneworks.com
The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: craneworks.com

vijay@craneworks.com
#550 5.1.1 RESOLVER.ADR.RecipNotFound; not found ##

Original message headers:

```
Received: from mail122-ch1-R.bigfish.com (216.32.181.171) by
 CWEXCH01.Craneworks.local (192.168.1.9) with Microsoft SMTP Server id
 14.1.438.0; Thu, 4 Apr 2013 16:25:58 -0500
Received: from mail122-ch1 (localhost [127.0.0.1])    by
 mail122-ch1-R.bigfish.com (Postfix) with ESMTP id E3FbE3201C1        for
 <vijay@craneworks.com>; Thu,  4 Apr 2013 21:26:00 +0000 (UTC)
X-Forefront-Antispam-Report:
CIP:67.18.62.17;KIP:(null);UIP:(null);SRV:BULK;H:gateway08.websitewelcome.com;RD:gateway0
8.websitewelcome.com;EFVD:NLI
X-SpamScore: -2
X-BigFish: vps-
2(zc551bizc2afNc85fndbeeh13e6kzzlfc6h1ee6h11dah1202h1e76h1d2ahz77h70kz1b1984h17326ah18c673
h8275bh1b9c21h8275dhz2fh54h48h792h668h839h8aahe5bh119ch11b5h121eh1288h12a5h12bdh137ah139e
h13eah1441h1504h1537h162dh1631h1758h17f1h1898h18e1h19b5h1b0ah1bceh1be0h578k34h1155h)
Received-SPF: pass (mail122-ch1: domain of smci-const.com designates 67.18.62.17 as
permitted sender) client-ip=67.18.62.17; envelope-from=jennie@smci-const.com;
helo=gateway08.websitewelcome.com ;ewelcome.com ;
Received: from mail122-ch1 (localhost.localdomain [127.0.0.1]) by mail122-ch1
 (MessageSwitch) id 1365110757333886_22411; Thu,  4 Apr 2013 21:25:57 +0000
 (UTC)
Received: from CH1EHSMHS026.bigfish.com (snatpool2.int.messaging.microsoft.com
 [10.43.68.239])        by mail122-ch1.bigfish.com (Postfix) with ESMTP id
 4R6AE4A004B    for <vijay@craneworks.com>; Thu,  4 Apr 2013 21:25:57 +0000 (UTC)
Received: from gateway08.websitewelcome.com (67.18.62.17) by
```

CH1EHSMHS026.bigfish.com (10.43.70.26) with Microsoft SMTP Server id
14.1.225.23; Thu, 4 Apr 2013 21:25:54 +0000
Received: by gateway08.websitewelcome.com (Postfix, from userid 5007) id
8F213D3E019BD; Thu, 4 Apr 2013 16:25:54 -0500 (CDT)
Received: from touareg.websitewelcome.com (touareg.websitewelcome.com
[70.87.86.66]) by gateway08.websitewelcome.com (Postfix) with ESMTP id
692C2D3E0196C for <vijay@craneworks.com>; Thu, 4 Apr 2013 16:25:54 -0500
(CDT)
Received: from [174.33.232.55] (port=1604 helo=JenniePC) by
touareg.websitewelcome.com with esmtpa (Exim 4.80) (envelope-from
<jennie@smci-const.com>) id 1UNrf4-0006nb-AK; Thu, 04 Apr 2013 16:25:36 -0500
Return-Receipt-To: Jennie Davis <jennie@smci-const.com>
From: Jennie Davis <jennie@smci-const.com>
To: <sixrivers95546@hotmail.com>, <marystrucks@aol.com>,
<daryl@abslconstruction.com>, <paul@acdike.com>, <deni@sti.com>,
<katie.farrell@acaciace.pro>, <tcain@advantagequip.com>,
<debbieh@alertolite.com>, <asevilla@alisto.com>, <auriolesaw@aol.com>,
<anbasa@comcast.net>, <anytimetkg@aol.com>, <tomkoprek@yahoo.com>,
<ARROYOTKG@COMCAST.NET>, <paustin@austin-enterprise.com>,
<don_455@hotmail.com>, <julieb@axnerexcavating.com>, <amner@shasta.com>,
<hbullock@baincorp.com>, <blequipment@aol.com>, <syl-lealtkg@att.net>,
<jcbayline@sbcglobal.net>, <carrie@hangarbuilders.com>, <deborah@bergcm.com>,
<bsalaz@bertsalasinc.com>, <blackdismondasphalt@yahoo.com>,
<vvillard@bgil.com>, <sbonner@btienvironmental.com>,
<brigette@brahmaengineering.com>, <bravopacific@hotmail.com>,
<b.v.landscape@pacbell.net>, <burkekid@gmail.com>, <marie@cprtrucking.com>,
<k.carlisle@caditcompany.com>, <jb.calcon@mac.com>, <ctmcorp@aol.com>,
<jtraining@att.net>, <echavez@carobvalley.com>, <carole@cegi-us.com>,
<office@coexcavatinginc.com>, <cincoiw@la.twcbc.com>,
<airbears@balesengineering.com>, <tanenson@closuresolutions.com>,
<cmvelectric@adelphia.net>, <jeannine@cmvelectric.net>,
<cobratrucking@yahoo.com>, <metals@codybuilderssupply.com>,
<scoleman@coleman.com>, <elisa@cas-tc.com>, <steve@cisinspects.com>,
<contechg@gmail.com>, <contrerasconstco@aol.com>, <herbf@coopercm.com>,
<vijay@craneworks.com>, <cre8iveEngineering@gmail.com>,
<christi.banks@creativeplanningsolutions.org>,
<crookstrucking@sbcglobal.net>, <fran@csgengr.com>,
<charlesettas@comcast.net>, <deniseddm@yahoo.com>, <jagchic@aol.com>,
<deensgroup@aol.com>, <admin@ddge.net>, <patriciad@dillardenv.com>,
<derrickd@dodconstruction.com>, <dodconstruction@yahoo.com>,
<dreambuilder.construction@gmail.com>, <dunnnson@aol.com>,
<eeelectric@earthlink.net>, <clbrooks@sbcglobal.net>, <eswppp@hotmail.com>,
<hd@enarotec.com>, <info@exbon.com>, <ExtremeSafety@sbcglobal.net>,
<mfaqih@falcon58.com>, <fareastmoon1@yahoo.com>, <inosseoane@fcs-ssp.com>,
<johnfelix@comcast.net>, <mark@morikawa-scada.com>, <judy@finegradeinc.com>,
<jkaufman@firstfuel.net>, <tissuequeen17@aol.com>,
<forcetraffic@earthlink.net>, <linda@forsterco.com>,
<roxanne.medina@att.net>, <zabeltrucking@gmail.com>,
<CARL.FREEMAN@FREEMANCONTRACTING.BIZ>, <MeanGreenFleet@aol.com>,
<generalsupply@sbcglobal.net>, <geronimo_concerte@sbcglobal.net>,
<trila.grsi@yahoo.com>, <diane@grsinc.biz>, <grant_equipment@hotmail.com>,
<h_teresa52@hotmail.com>, <mutaba@northcoast.com>,
<jterai@harboroffshoreinc.com>, <hardhatsweeping@gmail.com>,
<hendrsntruk@aol.com>, <hkconstructions@hotmail.com>, <debra@htinc.biz>,
<ibsrecorder@aol.com>, <office@interwestpacific.com>,
<jhigginstrucking@yahoo.com>, <beverly_jagonsalves@aol.com>,
<jatkinson@jacotrucking.com>, <connie@jcsupply.us>, <randeldavis@att.net>,
<fordjerry@sbcglobal.net>, <jesmarboring@sbcglobal.net>,
<johnsequiprental@gmail.com>, <romenag@jonasinc.com>, <romenag@jonasinc.com>,
<josharbiso@hotmail.com>, <wcarolyneg@earthlink.net>, <carlos@thejungle.biz>,
<keaven@kgconcretepumping.com>, <garyc@krcsafety.com>,
<katfreight@hotmail.com>, <lrobbins@kapelconstruction.com>,

<egruetzmacherjr@gmail.com>, <kitchellconstruction@gmail.com>,
<edblbe@gmail.com>, <lynnlamachtransp@gmail.com>, <vlarranga@yahoo.com>,
<leinaiastrucking@sbcglobal.net>, <tony@lennova.net>,
<wegrindasphalt@aol.com>, <ahera@pacbell.net>, <lunatrucking@sbcglobal.net>,
<mikeands5@aol.com>, <mandsenviro@aol.com>, <mdttrucking@yahoo.com>,
<mgt@razzolink.com>, <salmab@makellpipe.com>, <nrivas@metrorailway.com>,
<rmattos@sbcglobal.net>, <mackymccullough@mcculloughconstructioninc.com>,
<em2671@aol.com>, <c.martinez@metco-usa.com>, <fhuang@mgeenq.com>,
<tara@misanconstruction.com>, <stomls-office@yahoo.com>,
<juliemonroe76@live.com>, <moralestrucking_d@yahoo.com>,
<mmorgner@morgnerco.com>, <nickofoc@cox.net>, <copeinp@aol.com>,
<nittainc@hotmail.com>, <nofaultasphalt@sbcglobal.net>,
<bebesnte@sbcglobal.net>, <folivas@olivasvaldez.com>,
<jarauz@olivasvaldez.com>, <oliveirafencel@yahoo.com>,
<ottosilve@sbcglobal.net>, <pawilsoninc@gmail.com>, <j.bedi@comcast.net>,
<lharrison@pacificutilityconstruction.com>, <terry@pacificwatertrucks.com>,
<mpadilla@padillalandscape.com>, <parmeter@wildblue.net>,
<peeinc@pattenenergy.com>, <4pvac@softcom.net>,
<cplum@ponconstructioninc.com>, <piostrucking@aol.com>,
<proctortrucking@att.net>, <davidscott@qvni.com>, <pscsfca@aol.com>,
<andrick@pvfsales.com>, <ricky@reserrano.com>, <rambakersfield@yahoo.com>,
<rollo@ramcon.com>, <newbold@rampart-hydro.com>, <yrangeltrk@yahoo.com>,
<rdconstr09@netzero.com>, <rbail997@yahoo.com>, <rdcress@frontiernet.net>,
<ledezmaria@hotmail.com>, <seng@skwokengineers.com>, <strhoades@hotmail.com>,
<rebeccaaj@safeworkinc.com>, <samsequipment@comcast.net>,
<sanchezgrading@aol.com>, <PRI.DESILVA@SEQUOIACONSULTANTS.COM>,
<papa_bear@citlink.net>, <bianca@shipdts.com>, <Tommy@SierraCCT.com>,
<GWHITMER@CLEARWIRE.NET>, <kdesena@linkzone.com>, <jpusic@smsalesinc.com>,
<specialtytraffic@yahoo.com>, <rowdg2jes@aol.com>, <smlwoodproducts@aol.com>,
<nawicpat@sbcglobal.net>, <luke@stonycreekgeneralengineering.com>,
<office@subsurf.com>, <ken.rice@summitcm.com>, <tracy.crain@suulutaaq.com>,
<bf@rglobal.net>, <tandttruckinggroup@aol.com>, <tlblackburntrucking@att.net>,
<david@tape4.com>, <estimating@theswppptfirm.com>,
<guadalupe@thomas-pratt.com>, <trafficenforcementsolutions@gmail.com>,
<trafficloops@sbcglobal.net>, <odysseyblasting@yahoo.com>,
<sherylp@tcdrilling.com>, <tvce@tvce.biz>, <tristartrans@aol.com>,
<mccaa@triumphgeo.com>, <sales@triumphgeo.com>, <pnq5@Asiancyber.com>,
<frank@tuckertech.com>, <robin@tullygroup.com>, <turnermfginc@sbcglobal.net>,
<tyrrellresources@sbcglobal.net>, <les@us-concrete.net>,
<vapconstructioninc@gmail.com>, <edc@vintagepavingco.com>,
<deborah@wtkinc.org>, <jane@watercomponents.com>, <lisadleonard@comcast.net>
Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening
Tehama County Forest Ranch
Date: Thu, 4 Apr 2013 14:23:50 -0700
Message-ID:
<!&!AAAAAAAAAAAYAAAAAAAAALyUzEwZVy9BnS0AJCRt0SkCigAAEAAAAIIYBSi/NsRJtvmujuDS+5MBAAAAAA==@
smci-const.com>
MIME-Version: 1.0
Content-Type: multipart/mixed;
boundary="-----=_NextPart_000_0066_01CE3140.45073010"
X-Mailer: Microsoft Outlook 14.0
Thread-Index: Ac4zdsI8pQ/iLvYPRFmXypAwlvRfiA==
Content-Language: en-us
Disposition-Notification-To: Jennie Davis <jennie@smci-const.com>
X-AntiAbuse: This header was added to track abuse, please include it with any abuse
report
X-AntiAbuse: Primary Hostname - touareg.websitewelcome.com
X-AntiAbuse: Original Domain - craneworks.com
X-AntiAbuse: Originator/Caller UID/GID - [47 12] / [47 12]
X-AntiAbuse: Sender Address Domain - smci-const.com
X-BWhitelist: no
X-Source:

X-Source-Args:
X-Source-Dir:
X-Source-Sender: (JennielPC) [174.33.232.55]:1604
X-Source-Auth: jennie+smci-const.com
X-Email-Count: 8
X-Source-Cap: am9uOCpvYCFtaGlsO3RvdWFyZWcudCVic210ZXdlbGNvbWUuYC9t
Return-Path: jennie@smci-const.com

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway14.websitewelcome.com>
Sent: Thursday, April 04, 2013 2:26 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway14.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to <postmaster>

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<vlarranga@yahoo.com>: host mta6.am0.yahoodns.net[74.6.136.244] said: 554 delivery error: dd This user doesn't have a yahoo.com account (vlarranga@yahoo.com) [0] - mta1267.mail.sk1.yahoo.com (in reply to end of DATA command)

Jennie Davis

From: Cissy McCaa <McCaa@triumphgeo.com>
To: Jennie Davis
Sent: Thursday, April 04, 2013 6:26 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Cissy McCaa
Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Thursday, April 04, 2013 2:22:50 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, April 04, 2013 6:25:55 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Glenn Hamanaka <mutaba@northcoast.com>
To: 'Jennie Davis'
Sent: Thursday, April 04, 2013 6:11 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/4/2013 6:11 PM.

Jennie Davis

From: Pat McDonald <nawicpat@sbcglobal.net>
To: 'Jennie Davis'
Sent: Thursday, April 04, 2013 5:28 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Katie Farrell <Katie.Farrell@acaciace.pro>
To: Jennie Davis
Sent: Thursday, April 04, 2013 5:10 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Katie Farrell
Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Thursday, April 04, 2013 2:22:50 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Thursday, April 04, 2013 5:10:28 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Arlene Smith <tvce@tvce.biz>
To: 'Jennie Davis'
Sent: Friday, April 05, 2013 8:55 AM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Connie Lightcap <Connie@jcsupply.us>
To: Jennie Davis
Sent: Friday, April 05, 2013 8:39 AM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Friday, April 05, 2013 8:39:26 AM (GMT-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Admin Specialist No Fault Asphalt <SPECIALIST@nofaultasphalt.com>
To: Jennie Davis
Sent: Friday, April 05, 2013 8:35 AM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Friday, April 05, 2013 11:35:27 AM (GMT-05:00) Eastern Time (US & Canada).

Jennie Davis

From: Sam Callison <samsequipment@comcast.net>
To: 'Jennie Davis'
Sent: Friday, April 05, 2013 8:37 AM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/5/2013 8:36 AM.

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/04/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING____ **NO, WE ARE NOT QUOTING** ✓

Quality Erectors
NAME OF FIRM

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/04/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING** _____

Cal-On Pumping, Inc.
NAME OF FIRM

Jennie Davis

From: Carole Green <carole@cegi-us.com>
To: 'Jennie Davis'
Sent: Friday, April 05, 2013 11:41 AM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/5/2013 11:39 AM.

Jennie Davis

From: Allen Nichols <nickofoc@cox.net>
To: 'Jennie Davis'
Sent: Saturday, April 06, 2013 12:3S PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/6/2013 12:34 PM.

Jennie Davis

From: Paco Olivas <folivas@olivasvaldez.com>
To: 'Jennie Davis'
Sent: Saturday, April 06, 2013 6:28 AM
Subject: Not read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was deleted on 4/6/2013 6:27 AM.

Jennie Davis

From: Jennie Davis <jennie@smci-const.com>
Sent: Friday, April 05, 2013 2:11 PM
To: kevinb@axnerexcavating.com
Subject: FW: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Attachments: DBE Solicitation 02-2e7304 1st Notice 04.04.13.pdf

April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 9, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/04/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING**_____

TRIUMPH GEOSYNTHETICS
NAME OF FIRM

Jennie Davis

From: Tommy <Tommy@Sierracci.com>
To: Jennie Davis
Sent: Friday, April 05, 2013 2:42 PM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

This is a receipt for the mail you sent to
<sixrivers95546@hotmail.com>; <marystrucks@aol.com>; <daryl@abslconstruction.com>; <paul@acdike.com>; <deni@sti.com>; <katie.farrell@acaciace.pro>; <tcain@advantagequip.com>; <debbieh@alertolite.com>; <asevilla@alisto.com>; <auriolesaw@aol.com>; <anbasa@comcast.net>; <anytimetkg@aol.com>; <tomkoprek@yahoo.com>; <ARROYOTKG@COMCAST.NET>; <paustin@austin-enterprise.com>; <don_455@hotmail.com>; <julieb@axnerexcavating.com>; <axner@shasta.com>; <hbullock@baincorp.com>; <blequipment@aol.com>; <syl-lealtkg@att.net>; <jcbayline@sbcglobal.net>; <carrie@hangarbuilders.com>; <deborah@bergcm.com>; <bsalaz@bertsalasinc.com>; <blackdiamondasphalt@yahoo.com>; <vvillard@bgi1.com>; <sbonner@btienvironmental.com>; <brigette@brahmaengineering.com>; <bravopacific@hotmail.com>; <b.v.landscape@pacbell.net>; <burkebid@gmail.com>; <marie@cprtrucking.com>; <k.carlisle@caditcompany.com>; <jb.calcon@mac.com>; <ctmcorp@aol.com>; <jtraining@att.net>; <echavez@carobvalley.com>; <carole@cegi-us.com>; <office@ccexcavatinginc.com>; <cincoiw@la.twcbc.com>; <airbears@balesengineering.com>; <tanenson@closuresolutions.com>; <cmvelectric@adelthia.net>; <jeannine@cmvelectric.net>; <cobratrucking@yahoo.com>; <metals@codybuilderssupply.com>; <scoleman@coleman.com>; <elisa@cas-tc.com>; <steve@cisinspects.com>; <contechg@gmail.com>; <contrerasconstco@aol.com>; <herbf@coopercm.com>; <vijay@craneworks.com>; <cre8iveEngineering@gmail.com>; <christi.banks@creativeplanningsolutions.org>; <crookstrucking@sbcglobal.net>; <fran@csgengr.com>; <charlesettas@comcast.net>; <deniseddm@yahoo.com>; <jagchic@aol.com>; <deensgroup@aol.com>; <admin@ddge.net>; <patriciad@dillardenv.com>; <derrickd@dodconstruction.com>; <dodconstruction@yahoo.com>; <dreambuilder.construction@gmail.com>; <dunnnson@aol.com>; <eeelectric@earthlink.net>; <clbrooks@sbcglobal.net>; <eswppp@hotmail.com>; <hd@exarotec.com>; <info@exbon.com>; <ExtremeSafety@sbcglobal.net>; <mfaqih@falcon58.com>; <fareastmoon1@yahoo.com>; <inesseoane@fcs-ssp.com>; <johnfelix@comcast.net>; <mark@morikawa-scada.com>; <judy@finegradeinc.com>; <jkaufman@firstfuel.net>; <tissuequeen17@aol.com>; <forcetraffic@earthlink.net>; <linda@forsterco.com>; <roxanne.medina@att.net>; <zabeltrucking@gmail.com>; <CARI.FREEMAN@FREEMANCONTRACTING.BIZ>; <MeanGreenFleet@aol.com>; <generalsupply@sbcglobal.net>; <geronimo_concerte@sbcglobal.net>; <trila.grsi@yahoo.com>; <diane@grsinc.biz>; <grant_equipment@hotmail.com>; <h_teresa52@hotmail.com>; <mutaba@northcoast.com>; <jterai@harboroffshoreinc.com>; <hardhatsweeping@gmail.com>; <hendrsntruk@aol.com>; <hkconstructions@hotmail.com>; <debra@htinc.biz>; <ibsrecoder@aol.com>; <office@interwestpacific.com>; <jhigginstrucking@yahoo.com>; <beverly_jagonsalves@aol.com>; <jatkinson@jacotrucking.com>; <connie@jcsupply.us>; <randeldavis@att.net>; <fordjerry@sbcglobal.net>; <jesmarboring@sbcglobal.net>; <johnsequiprental@gmail.com>; <romenag@jonasinc.com>; <romenag@jonasinc.com>; <josharbiso@hotmail.com>; <wcarolyneg@earthlink.net>; <carlos@thejungle.biz>; <keaven@kgconcretepumping.com>; <garyc@krcsafety.com>; <katfreight@hotmail.com>; <lrobbins@kapelconstruction.com>; <egruetzmacherjr@gmail.com>; <kitchellconstruction@gmail.com>; <edblbe@gmail.com>; <lynnlamarktransp@gmail.com>; <vlarranga@yahoo.com>; <leinaiastrucking@sbcglobal.net>; <tony@lennova.net>; <wegrindasphalt@aol.com>; <ahera@pacbell.net>; <lunatrucking@sbcglobal.net>; <mikeands5@aol.com>; <mandsenviro@aol.com>; <mdttrucking@yahoo.com>; <mgt@razzolink.com>; <salmab@makellpipe.com>; <nrivas@matrixrailway.com>; <rmattos@sbcglobal.net>; <mackymccullough@mculloughconstructioninc.com>; <em2671@aol.com>; <c.martinez@metco-usa.com>; <fhuang@mgeeng.com>; <tara@misanconstruction.com>; <stomls-office@yahoo.com>; <juliemonroe76@live.com>; <moralestrucking_d@yahoo.com>; <mmorgner@morgnerco.com>; <nickofoc@cox.net>; <copexp@aol.com>; <nittainc@hotmail.com>; <nofaultasphalt@sbcglobal.net>; <bebesnte@sbcglobal.net>; <folivas@olivasvaldez.com>; <jarauz@olivasvaldez.com>; <oliveirafence1@yahoo.com>; <ottosilve@sbcglobal.net>; <pawilsoninc@gmail.ocm>; <j.bedi@comcast.net>; <lharrison@pacificutilityconstruction.com>; <terry@pacificwatertrucks.com>; <mpadilla@padillalandscape.com>; <parmeter@wildblue.net>; <peeinc@pattenenergy.com>; <4pvaz@softcom.net>; <cplum@pcnconstructioninc.com>; <piostrucking@aol.com>; <proctortrucking@att.net>; <davidscott@gvni.com>; <pscsfca@aol.com>; <andrick@pvfsales.com>; <ricky@reserrano.com>; <rambakersfield@yahoo.com>; <rollo@ramcon.com>; <newbold@rampart-hydro.com>; <yrangeltrk@yahoo.com>; <rdconst69@netzero.com>; <rbsil997@yahoo.com>; <rdcress@frontiernet.net>; <ledezmaria@hotmail.com>; <seng@skwokengineers.com>;

<strhoades@hotmail.com>; <rebeccaaj@safeworkinc.com>; <samsequipment@comcast.net>; <sanchezgrading@aol.com>; <PRI.DESILVA@SEQUOIACONSULTANTS.COM>; <papa_bear@citlink.net>; <bianca@shipdts.com>; <Tommy@SierraCCI.com>; <GWHITMER@CLEARWIRE.NET>; <kdesena@linkzone.com>; <jpusic@smsalesinc.com>; <specialtytraffic@yahoo.com>; <rowdg2jes@aol.com>; <smlwoodproducts@aol.com>; <nawicpat@sbcglobal.net>; <luke@stonycreekgeneralengineering.com>; <office@subsurf.com>; <ken.rice@summitcm.com>; <tracy.crain@suulutaaq.com>; <bf@rglobal.net>; <tandttruckinggroup@aol.com>; <tkblackburntruckin@att.net>; <david@tape4.com>; <estimating@theswpppfirm.com>; <guadalupe@thomas-pratt.com>; <trafficenforcementsolutions@gmail.com>; <trafficloops@sbcglobal.net>; <odysseyblasting@yahoo.com>; <sherylp@tcdrilling.com>; <tvce@tvce.biz>; <tristartrans@aol.com>; <mccaa@triumphgeo.com>; <sales@triumphgeo.com>; <png5@Asiancyber.com>; <frank@tuckertech.com>; <robin@tullygroup.com>; <turnermfginc@sbcglobal.net>; <tyrrellresources@sbcglobal.net>; <les@us-concrete.net>; <vapconstructioninc@gmail.com>; <edc@vintagepavingco.com>; <deborah@wtbinc.org>; <jane@watercomponents.com>; <lisadleonard@comcast.net> at 4/4/2013 2:22 PM

This receipt verifies that the message has been displayed on the recipient's computer at 4/5/2013 2:41 PM

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/04/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING** X

4/5/13

Legarra Enterprises
NAME OF FIRM

* We are currently working on another project. Please keep us on your bid list for future bids. Thank you,

Debra Lackey for Mark Legarra
Legarra Enterprises

Jennie Davis

From: Christi Plum <cplum@pcnconstructioninc.com>
Sent: Monday, April 08, 2013 9:35 AM
To: 'Jennie Davis'
Subject: RE: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Hi Jennie,

I don't think we are bidding on this project, but if we do I will make sure to send you a quote.

Thanks
Christi Plum
P C & N Construction, Inc.

From: Jennie Davis [mailto:jennie@smci-const.com]
Sent: Thursday, April 04, 2013 2:23 PM
To: sixrivers95546@hotmail.com; marystrucks@aol.com; daryl@abslconstruction.com; paul@acdike.com; deni@sti.com; katie.farrell@acaciace.pro; tcain@advantagequip.com; debbieh@alertolite.com; asevilla@alisto.com; auriolesaw@aol.com; anbasa@comcast.net; anytimetkg@aol.com; tomkoprek@yahoo.com; ARROYOTKG@COMCAST.NET; paustin@austin-enterprise.com; don_455@hotmail.com; julieb@axnerexcavating.com; axner@shasta.com; hbullock@baincorp.com; blequipment@aol.com; syl-lealtkg@att.net; jcbayline@sbcglobal.net; carrie@hangarbuilders.com; deborah@bergcm.com; bsalaz@bertsalasinc.com; blackdiamondasphalt@yahoo.com; vvillard@bgi1.com; sbonner@btienvironmental.com; brigette@brahmaengineering.com; bravopacific@hotmail.com; b.v.landscape@pacbell.net; burkebid@gmail.com; marie@cprtrucking.com; k.carlisle@caditcompany.com; jb.calcon@mac.com; ctmcorp@aol.com; jtraining@att.net; echavez@carobvalley.com; carole@cegi-us.com; office@ccexcavatinginc.com; cincoiw@la.twcbc.com; airbears@balesengineering.com; tanenson@closuresolutions.com; cmvelectric@adelthia.net; jeannine@cmvelectric.net; cobratrucking@yahoo.com; metals@codybuilderssupply.com; scoleman@coleman.com; elisa@cas-tc.com; steve@cisinspects.com; contechg@gmail.com; contrerasconstco@aol.com; herbf@coopercm.com; vijay@craneworks.com; cre8iveEngineering@gmail.com; christi.banks@creativeplanningsolutions.org; crookstrucking@sbcglobal.net; fran@csgengr.com; charlesettas@comcast.net; deniseddm@yahoo.com; jagchic@aol.com; deensgroup@aol.com; admin@ddge.net; patriciad@dillardenv.com; derrickd@dodconstruction.com; dodconstruction@yahoo.com; dreambuilder.construction@gmail.com; dunnnson@aol.com; eeelectric@earthlink.net; clbrooks@sbcglobal.net; eswppp@hotmail.com; hd@exarotec.com; info@exbon.com; ExtremeSafety@sbcglobal.net; mfaqih@falcon58.com; fareastmoon1@yahoo.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; mark@morikawa-scada.com; judy@finegradeinc.com; jkaufman@firstfuel.net; tissuequeen17@aol.com; forcetraffic@earthlink.net; linda@forsterco.com; roxanne.medina@att.net; zabeltrucking@gmail.com; CARI.FREEMAN@FREEMANCONTRACTING.BIZ; MeanGreenFleet@aol.com; generalsupply@sbcglobal.net; geronimo_concerte@sbcglobal.net; trila.grsi@yahoo.com; diane@grsinc.biz; grant_equipment@hotmail.com; h_teresa52@hotmail.com; mutaba@northcoast.com; jterai@harboroffshoreinc.com; hardhatsweeping@gmail.com; hendrsntruk@aol.com; hkconstructions@hotmail.com; debra@htinc.biz; ibsrecoder@aol.com; office@interwestpacific.com; jhigginstrucking@yahoo.com; beverly_jagonsalves@aol.com; jatkinson@jacotrucking.com; connie@jcsupply.us; randeldavis@att.net; fordjerry@sbcglobal.net; jesmarboring@sbcglobal.net; johnsequiprental@gmail.com; romenag@jonasinc.com; romenag@jonasinc.com; josharbiso@hotmail.com; wcarolyneg@earthlink.net; carlos@thejungle.biz; keaven@kgconcretepumping.com; garyc@krcsafety.com; katfreight@hotmail.com; lrobbins@kapelconstruction.com; egruetzmacherjr@gmail.com; kitchellconstruction@gmail.com; edblbe@gmail.com; lynnlamarktransp@gmail.com; vlarranga@yahoo.com; leinaiastrucking@sbcglobal.net; tony@lennova.net; wegrindasphalt@aol.com; ahera@pacbell.net; lunatrucking@sbcglobal.net; mikeands5@aol.com; mandsenviro@aol.com; mdttrucking@yahoo.com; mgt@razzolink.com; salmab@makellpipe.com; nrivas@matrixrailway.com; rmattos@sbcglobal.net; mackymccullough@mculloughconstructioninc.com; em2671@aol.com; c.martinez@metco-usa.com; fhuang@mgeeng.com; tara@misanconstruction.com; stomls-office@yahoo.com; juliemonroe76@live.com; moralestrucking_d@yahoo.com; mmorgner@morgnerco.com; nickofoc@cox.net;

copexp@aol.com; nittainc@hotmail.com; nofaultasphalt@sbcglobal.net; bebesnte@sbcglobal.net; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; oliveirafence1@yahoo.com; ottosilve@sbcglobal.net; pawilsoninc@gmail.ocm; j.bedi@comcast.net; lharrison@pacificutilityconstruction.com; terry@pacificwatertrucks.com; mpadilla@padillalandscape.com; parmeter@wildblue.net; peeinc@pattenenergy.com; 4pvaz@softcom.net; cplum@pcnconstructioninc.com; piostrucking@aol.com; proctortrucking@att.net; davidscott@gvni.com; pscsfca@aol.com; andrick@pvfsales.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; newbold@rampart-hydro.com; yrangeltrk@yahoo.com; rdconst69@netzero.com; rbsil997@yahoo.com; rdcress@frontiernet.net; ledezmaria@hotmail.com; seng@skwokengineers.com; strhoades@hotmail.com; rebeccaaj@safeworkinc.com; samsequipment@comcast.net; sanchezgrading@aol.com; PRI.DESILVA@SEQUOIACONSULTANTS.COM; papa_bear@citlink.net; bianca@shipdts.com; Tommy@SierraCCI.com; GWHITMER@CLEARWIRE.NET; kdesena@linkzone.com; jpusic@smsalesinc.com; specialtytraffic@yahoo.com; rowdg2jes@aol.com; smlwoodproducts@aol.com; nawicpat@sbcglobal.net; luke@stonycreekgeneralengineering.com; office@subsurf.com; ken.rice@summitcm.com; tracy.crain@suulutaaq.com; bf@rglobal.net; tandttruckinggroup@aol.com; tkblackburntruckin@att.net; david@tape4.com; estimating@theswpppfirm.com; guadalupe@thomas-pratt.com; trafficenforcementsolutions@gmail.com; traffic loops@sbcglobal.net; odysseyblasting@yahoo.com; sherylp@tcdrilling.com; tvce@tvce.biz; tristartrans@aol.com; mccaa@triumphgeo.com; sales@triumphgeo.com; png5@Asiancyber.com; frank@tuckertech.com; robin@tullygroup.com; turnermfginc@sbcglobal.net; tyrrellresources@sbcglobal.net; les@us-concrete.net; vapconstructioninc@gmail.com; edc@vintagepavingco.com; deborah@wtbinc.org; jane@watercomponents.com; lisadleonard@comcast.net
Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 9, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

Jennie Davis

From: Christi Plum <cplum@pcnconstructioninc.com>
To: 'Jennie Davis'
Sent: Monday, April 08, 2013 9:35 AM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/8/2013 9:34 AM.

Jennie Davis

From: Steve Clark <Steve@cisinspects.com>
To: Jennie Davis
Sent: Monday, April 08, 2013 10:08 AM
Subject: Not read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Steve Clark
Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Thursday, April 04, 2013 2:22:50 PM (UTC-08:00) Pacific Time (US & Canada)

was deleted without being read on Monday, April 08, 2013 10:05:02 AM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Victoria Bender <katfreight@hotmail.com>
Sent: Monday, April 08, 2013 10:20 AM
To: Jennie Davis
Subject: RE: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Attachments: KAT equipment rates 2013.xls; KAT RENTALS CO INFO 5-12.pdf

Hi Jennie
attached is my company information and rates, please note, rates can always be negotiated.
thank you for opportunity to bid.
thank you.

Victoria Bender
K.A.T Rentals
562-449-9265

From: jennie@smci-const.com
To: sixrivers95546@hotmail.com; marystrucks@aol.com; daryl@abslconstruction.com; paul@acdike.com; deni@sti.com; katie.farrell@acaciace.pro; tcain@advantagequip.com; debbieh@alertolite.com; asevilla@alisto.com; auriolesaw@aol.com; anbasa@comcast.net; anytimetkg@aol.com; tomkoprek@yahoo.com; ARROYOTKG@COMCAST.NET; paustin@austin-enterprise.com; don_455@hotmail.com; julieb@axnerexcavating.com; axner@shasta.com; hbullock@baincorp.com; blequipment@aol.com; syl-lealtkg@att.net; jcbayline@sbcglobal.net; carrie@hangarbuilders.com; deborah@bergcm.com; bsalaz@bertsalasinc.com; blackdiamondasphalt@yahoo.com; vvillard@bgi1.com; sbonner@btienvironmental.com; brigette@brahmaengineering.com; bravopacific@hotmail.com; b.v.landscape@pacbell.net; burkebid@gmail.com; marie@cprtrucking.com; k.carlisle@caditcompany.com; jb.calcon@mac.com; ctmcorp@aol.com; jtraining@att.net; echavez@carobvalley.com; carole@cegi-us.com; office@ccexcavatinginc.com; cincoiw@la.twcbc.com; airbears@balesengineering.com; tanenson@closuresolutions.com; cmvelectric@adelthia.net; jeannine@cmvelectric.net; cobratrucking@yahoo.com; metals@codybuilderssupply.com; scoleman@coleman.com; elisa@cas-tc.com; steve@cisinspects.com; contechg@gmail.com; contrerasconstco@aol.com; herbf@coopercm.com; vijay@craneworks.com; cre8iveEngineering@gmail.com; christi.banks@creativeplanningsolutions.org; crookstrucking@sbcglobal.net; fran@csgengr.com; charlesettas@comcast.net; deniseddm@yahoo.com; jagchic@aol.com; deensgroup@aol.com; admin@ddge.net; patriciad@dillardenv.com; derrickd@dodconstruction.com; dodconstruction@yahoo.com; dreambuilder.construction@gmail.com; dunnnson@aol.com; eeelectric@earthlink.net; clbrooks@sbcglobal.net; eswppp@hotmail.com; hd@exarotec.com; info@exbon.com; ExtremeSafety@sbcglobal.net; mfaqih@falcon58.com; fareastmoon1@yahoo.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; mark@morikawa-scada.com; judy@finegradeinc.com; jkaufman@firstfuel.net; tissuequeen17@aol.com; forcetraffic@earthlink.net; linda@forsterco.com; roxanne.medina@att.net; zabeltrucking@gmail.com; CARI.FREEMAN@FREEMANCONTRACTING.BIZ; MeanGreenFleet@aol.com; generalsupply@sbcglobal.net;

geronimo_concerte@sbcglobal.net; trila.grsi@yahoo.com; diane@grsinc.biz; grant_equipment@hotmail.com; h_teresa52@hotmail.com; mutaba@northcoast.com; jterai@harboroffshoreinc.com; hardhatsweeping@gmail.com; hendrsntruk@aol.com; hkconstructions@hotmail.com; debra@htinc.biz; ibsrecoder@aol.com; office@interwestpacific.com; jhigginstrucking@yahoo.com; beverly_jagonsalves@aol.com; jatkinson@jacotrucking.com; connie@jcsupply.us; randeldavis@att.net; fordjerry@sbcglobal.net; jesmarboring@sbcglobal.net; johnsequiprental@gmail.com; romenag@jonasinc.com; romenag@jonasinc.com; josharbiso@hotmail.com; wcarolyneg@earthlink.net; carlos@thejungle.biz; keaven@kgconcretepumping.com; garyc@krcsafety.com; katfreight@hotmail.com; lrobbins@kapelconstruction.com; egruetzmacherjr@gmail.com; kitchellconstruction@gmail.com; edblbe@gmail.com; lynnlamarktransp@gmail.com; vlarranga@yahoo.com; leinaiastrucking@sbcglobal.net; tony@lennova.net; wegrindasphalt@aol.com; ahera@pacbell.net; lunatrucking@sbcglobal.net; mikeands5@aol.com; mandsenviro@aol.com; mdttrucking@yahoo.com; mgt@razzolink.com; salmab@makellpipe.com; nrivas@matrixrailway.com; rmattos@sbcglobal.net; mackymccullough@mculloughconstructioninc.com; em2671@aol.com; c.martinez@metco-usa.com; fhuang@mgeeng.com; tara@misanconstruction.com; stomls-office@yahoo.com; juliemonroe76@live.com; moralestrucking_d@yahoo.com; mmorgner@morgnerco.com; nickofoc@cox.net; copexp@aol.com; nittainc@hotmail.com; nofaultasphalt@sbcglobal.net; bebesnte@sbcglobal.net; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; oliveirafence1@yahoo.com; ottosilve@sbcglobal.net; pawilsoninc@gmail.ocm; j.bedi@comcast.net; lharrison@pacificutilityconstruction.com; terry@pacificwatertrucks.com; mpadilla@padillalandscape.com; parmeter@wildblue.net; peeinc@pattenenergy.com; 4pvaz@softcom.net; cplum@pcnconstructioninc.com; piostrucking@aol.com; proctortrucking@att.net; davidscott@gvni.com; pscsfca@aol.com; andrick@pvfsales.com; ricky@reserrano.com; rambakersfield@yahoo.com; rollo@ramcon.com; newbold@rampart-hydro.com; yrangeltrk@yahoo.com; rdconst69@netzero.com; rbsil997@yahoo.com; rdcress@frontiernet.net; ledezmaria@hotmail.com; seng@skwokengineers.com; strhoades@hotmail.com; rebeccaaj@safeworkinc.com; samsequipment@comcast.net; sanchezgrading@aol.com; PRI.DESILVA@SEQUOIACONSULTANTS.COM; papa_bear@citlink.net; bianca@shipdts.com; Tommy@SierraCCI.com; GWHITMER@CLEARWIRE.NET; kdesena@linkzone.com; jpusic@smsalesinc.com; specialtytraffic@yahoo.com; rowdg2jes@aol.com; smlwoodproducts@aol.com; nawicpat@sbcglobal.net; luke@stonycreekgeneralengineering.com; office@subsurf.com; ken.rice@summitcm.com; tracy.crain@suulutaaq.com; bf@rglobal.net; tandttruckinggroup@aol.com; tkblackburntruckin@att.net; david@tape4.com; estimating@theswpppfirm.com; guadalupe@thomas-pratt.com; trafficenforcementsolutions@gmail.com; trafficloops@sbcglobal.net; odysseyblasting@yahoo.com; sherylp@tcdrilling.com; tvce@tvce.biz; tristartrans@aol.com; mccaa@triumphgeo.com; sales@triumphgeo.com; png5@Asiancyber.com; frank@tuckertech.com; robin@tullygroup.com; turnermfginc@sbcglobal.net; tyrrellresources@sbcglobal.net; les@us-concrete.net; vapconstructioninc@gmail.com; edc@vintagepavingco.com; deborah@wtbinc.org; jane@watercomponents.com; lisadleonard@comcast.net
Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Date: Thu, 4 Apr 2013 14:22:50 -0700

April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 9, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/04/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

Lightcap Industries
dba: JC Supply & Manufacturing
1612 S. Cucamonga Ave.
Ontario, CA 91761
909-373-1773 909-373-1785 fax

YES, WE ARE QUOTING_____ NO, WE ARE NOT QUOTING X

NAME OF FIRM

Lightcap Industries
dba: JC Supply & Manufacturing
1612 S. Cucamonga Ave.
Ontario, CA 91761
909-373-1773 909-373-1785 fax

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/04/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING**_____

Nitta, Inc.
NAME OF FIRM

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/04/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING**_____

Sam's Equipment & Supplies
NAME OF FIRM

Jennie Davis

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, April 08, 2013 1:21 PM
To: 'Bill spoon'
Subject: 02-2e7304 Quote Question

Bill – Brent from Tyrrell Resources wanted to know if we needed a grinder on the job site while clearing or can we make a pile, and he can come in and grind all at once. (mainly stump work he said he'd talked to you before about same type of work). If we want him onsite to grind as we go, he was wondering how many days of work so he can quote.

Thanks.

Jennie Davis
Payroll Manager

STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

Jennie Davis

From: Steve Manning Construction, Inc. <admin@smci-const.com>
Sent: Monday, April 08, 2013 1:47 PM
To: 'Jennie Davis'; 'Bill spoon'
Subject: FW: PRICE QUOTE !!! Caltrans 02-2E7304 bids APRIL 9 / DBE
Attachments: 4.9 CT -2E7304.pdf; K & G CERTIFICATIONS.pdf; _Certification_.htm

---

From: Grace Glenn [mailto:gglenn@kgconcretepumping.com]
Sent: Monday, April 08, 2013 1:44 PM
To: lauren@hatcreekconstruction.com; jared.springer@kniferiver.com; Kelly Knight; Tullis, Inc.; digitconstruction@digitalpath.net; carol@lorangbrothers.com; admin@smci-const.com; J. F. Shea Construction, Inc.
Subject: PRICE QUOTE !!! Caltrans 02-2E7304 bids APRIL 9 / DBE

Attached you will find our price quote for the above stated bid. We are a concrete pumping company with over 20 years experience and **DBE, AS WELL AS MBE & SBE.** We offer pricing on **concrete, place & finish, concrete pumping and material supply**. We have also attached our certifications for you to view. Good luck on your bid and thank you for taking the time to go over our qualifications. We look forward to doing business with you again. Take care of our bid!! ☺

--

GRACE GLENN
K & G CONCRETE, INC.
OFFICE MANAGER
(P) 916.774.0287
(F) 866.878.2769
2564 LA CROIX DRIVE
ROSEVILLE, CA 95661

LICENSE # 982137
UDBE CERT # 38962
BART CERT # 4038
PUC CERT # 11050070
SBE CERT # 1632320

CHECK US OUT ONLINE !! **www.kgconcretepumping.com**

Jennie Davis

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, April 08, 2013 3:25 PM
To: 'daryl@abslconstruction.com'; 'deni@sti.com'; 'katie.farrell@acaciace.pro'; 'tcain@advantagequip.com'; 'debbieh@alertolite.com'; 'asevilla@alisto.com'; 'anbasa@comcast.net'; 'don_455@hotmail.com'; 'julieb@axnerexcavating.com'; 'axner@shasta.com'; 'kevinb@axnerexcavating.com'; 'hbullock@baincorp.com'; 'sbonner@btienvironmental.com'; 'brigette@brahmaengineering.com'; 'burkebid@gmail.com'; 'marie@cprtrucking.com'; 'k.carlisle@caditcompany.com'; 'ctmcorp@aol.com'; 'echavez@carobvalley.com'; 'carole@cegi-us.com'; 'office@ccexcavatinginc.com'; 'cincoiw@la.twcbc.com'; 'airbears@balesengineering.com'; 'tanenson@closuresolutions.com'; 'metals@codybuilderssupply.com'; 'scoleman@coleman.com'; 'elisa@cas-tc.com'; 'contechg@gmail.com'; 'contrerasconstco@aol.com'; 'herbf@coopercm.com'; 'cre8iveEngineering@gmail.com'; 'christi.banks@creativeplanningsolutions.org'; 'crookstrucking@sbcglobal.net'; 'charlesettas@comcast.net'; 'deniseddm@yahoo.com'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'dunnnson@aol.com'; 'clbrooks@sbcglobal.net'; 'hd@exarotec.com'; 'info@exbon.com'; 'mfaqih@falcon58.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'judy@finegradeinc.com'; 'linda@forsterco.com'; 'CARI.FREEMAN@FREEMANCONTRACTING.BIZ'; 'generalsupply@sbcglobal.net'; 'trila.grsi@yahoo.com'; 'h_teresa52@hotmail.com'; 'mutaba@northcoast.com'; 'jterai@harboroffshoreinc.com'; 'hardhatsweeping@gmail.com'; 'hendrsntruk@aol.com'; 'hkconstructions@hotmail.com'; 'debra@htinc.biz'; 'ibsrecoder@aol.com'; 'office@interwestpacific.com'; 'jhigginstrucking@yahoo.com'; 'randeldavis@att.net'; 'fordjerry@sbcglobal.net'; 'romenag@jonasinc.com'; 'wcarolyneg@earthlink.net'; 'carlos@thejungle.biz'; 'lrobbins@kapelconstruction.com'; 'egruetzmacherjr@gmail.com'; 'kitchellconstruction@gmail.com'; 'edblbe@gmail.com'; 'lynnlamarktransp@gmail.com'; 'vlarranga@yahoo.com'; 'leinaiastrucking@sbcglobal.net'; 'tony@lennova.net'; 'wegrindasphalt@aol.com'; 'ahera@pacbell.net'; 'lunatrucking@sbcglobal.net'; 'mdttrucking@yahoo.com'; 'mgt@razzolink.com'; 'rmattos@sbcglobal.net'; 'c.martinez@metco-usa.com'; 'fhuang@mgeeng.com'; 'tara@misanconstruction.com'; 'stomls-office@yahoo.com'; 'mmorgner@morgnerco.com'; 'nickofoc@cox.net'; 'nofaultasphalt@sbcglobal.net'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'oliveirafence1@yahoo.com'; 'ottosilve@sbcglobal.net'; 'pawilsoninc@gmail.ocm'; 'terry@pacificwatertrucks.com'; 'parmeter@wildblue.net'; 'peeinc@pattenenergy.com'; '4pvaz@softcom.net'; 'davidscott@gvni.com'; 'pscsfca@aol.com'; 'andrick@pvfsales.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'newbold@rampart-hydro.com'; 'yrangeltrk@yahoo.com'; 'rdconst69@netzero.com'; 'rbsil997@yahoo.com'; 'rdcress@frontiernet.net'; 'seng@skwokengineers.com'; 'rebeccaaj@safeworkinc.com'; 'sanchezgrading@aol.com'; 'PRI.DESILVA@SEQUOIACONSULTANTS.COM'; 'bianca@shipdts.com'; 'Tommy@SierraCCI.com'; 'kdesena@linkzone.com'; 'stevemorris@stevemorrislogging.com'; 'nawicpat@sbcglobal.net'; 'luke@stonycreekgeneralengineering.com'; 'office@subsurf.com'; 'tracy.crain@suulutaaq.com'; 'bf@rglobal.net'; 'david@tape4.com'; 'estimating@theswpppfirm.com'; 'guadalupe@thomas-pratt.com'; 'trafficloops@sbcglobal.net'; 'sherylp@tcdrilling.com'; 'tvce@tvce.biz'; 'tristartrans@aol.com'; 'pngS@Asiancyber.com'; 'tyrrellresources@sbcglobal.net'; 'les@us-concrete.net'; 'vapconstructioninc@gmail.com'; 'edc@vintagepavingco.com'
Subject: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder

Subject: Widening Tehama County Forest Ranch
Attachments: DBE Solicitation 02-2e7304 2nd Notice 04.08.13.pdf

April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 9, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

Jennie Davis

From: Tim Anenson <TAnenson@closuresolutions.com>
Sent: Monday, April 08, 2013 3:31 PM
To: Jennie Davis
Subject: Re: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Hi Jennie,

Working on my quote now. I'll have something to you in about an hour.

Best,

Tim

Tim Anenson
Chief Operating Officer, Closure Solutions Inc.

Closure Solutions, Inc.
4600 Northgate Boulevard, Suite 230
Sacramento, California 95834
Phone: (707) 317-0002
Fax: (925) 459-5602

Small Business Administration 8(a) and SDB Certified

California Unified Certification Program (CUCP) Certified UDBE (Cert. No. 40225)

State Department of General Services (DGS) Certified Micro Business (Supplier No. 1653580)

National Minority Supplier Development Council Certified MBE (Cert. No. BA11-0117)

SMUD Supplier Education and Economic Development (SEED) Certified Vendor

---

From: Jennie Davis <jennie@smci-const.com>
Date: Monday, April 8, 2013 3:25 PM
To: <daryl@abslconstruction.com>, <deni@sti.com>, <katie.farrell@acaciace.pro>, <tcain@advantagequip.com>, <debbieh@alertolite.com>, <asevilla@alisto.com>, <anbasa@comcast.net>, <don_455@hotmail.com>, <julieb@axnerexcavating.com>, <axner@shasta.com>, <kevinb@axnerexcavating.com>, <hbullock@baincorp.com>, <sbonner@btienvironmental.com>, <brigette@brahmaengineering.com>, <burkebid@gmail.com>, <marie@cprtrucking.com>, <k.carlisle@caditcompany.com>, <ctmcorp@aol.com>, <echavez@carobvalley.com>, <carole@cegi-us.com>, <office@ccexcavatinginc.com>, <cincoiw@la.twcbc.com>, <airbears@balesengineering.com>, Tim Anenson <TAnenson@closuresolutions.com>, <metals@codybuilderssupply.com>, <scoleman@coleman.com>,

<elisa@cas-tc.com>, <contechg@gmail.com>, <contrerasconstco@aol.com>, <herbf@coopercm.com>, <cre8iveEngineering@gmail.com>, <christi.banks@creativeplanningsolutions.org>, <crookstrucking@sbcglobal.net>, <charlesettas@comcast.net>, <deniseddm@yahoo.com>, <derrickd@dodconstruction.com>, <dodconstruction@yahoo.com>, <dunnnson@aol.com>, <clbrooks@sbcglobal.net>, <hd@exarotec.com>, <info@exbon.com>, <mfaqih@falcon58.com>, <inesseoane@fcs-ssp.com>, <johnfelix@comcast.net>, <judy@finegradeinc.com>, <linda@forsterco.com>, <CARI.FREEMAN@FREEMANCONTRACTING.BIZ>, <generalsupply@sbcglobal.net>, <trila.grsi@yahoo.com>, <h_teresa52@hotmail.com>, <mutaba@northcoast.com>, <jterai@harboroffshoreinc.com>, <hardhatsweeping@gmail.com>, <hendrsntruk@aol.com>, <hkconstructions@hotmail.com>, <debra@htinc.biz>, <ibsrecoder@aol.com>, <office@interwestpacific.com>, <jhigginstrucking@yahoo.com>, <randeldavis@att.net>, <fordjerry@sbcglobal.net>, <romenag@jonasinc.com>, <wcarolyneg@earthlink.net>, <carlos@thejungle.biz>, <lrobbins@kapelconstruction.com>, <egruetzmacherjr@gmail.com>, <kitchellconstruction@gmail.com>, <edblbe@gmail.com>, <lynnlamarktransp@gmail.com>, <vlarranga@yahoo.com>, <leinaiastrucking@sbcglobal.net>, <tony@lennova.net>, <wegrindasphalt@aol.com>, <ahera@pacbell.net>, <lunatrucking@sbcglobal.net>, <mdttrucking@yahoo.com>, <mgt@razzolink.com>, <rmattos@sbcglobal.net>, <c.martinez@metco-usa.com>, <fhuang@mgeeng.com>, <tara@misanconstruction.com>, <stomls-office@yahoo.com>, <mmorgner@morgnerco.com>, <nickofoc@cox.net>, <nofaultasphalt@sbcglobal.net>, <folivas@olivasvaldez.com>, <jarauz@olivasvaldez.com>, <oliveirafence1@yahoo.com>, <ottosilve@sbcglobal.net>, <pawilsoninc@gmail.ocm>, <terry@pacificwatertrucks.com>, <parmeter@wildblue.net>, <peeinc@pattenenergy.com>, <4pvaz@softcom.net>, <davidscott@gvni.com>, <pscsfca@aol.com>, <andrick@pvfsales.com>, <ricky@reserrano.com>, <rambakersfield@yahoo.com>, <newbold@rampart-hydro.com>, <yrangeltrk@yahoo.com>, <rdconst69@netzero.com>, <rbsil997@yahoo.com>, <rdcress@frontiernet.net>, <seng@skwokengineers.com>, <rebeccaaj@safeworkinc.com>, <sanchezgrading@aol.com>, <PRI.DESILVA@SEQUOIACONSULTANTS.COM>, <bianca@shipdts.com>, <Tommy@SierraCCI.com>, <kdesena@linkzone.com>, <stevemorris@stevemorrislogging.com>, <nawicpat@sbcglobal.net>, <luke@stonycreekgeneralengineering.com>, <office@subsurf.com>, <tracy.crain@suulutaaq.com>, <bf@rglobal.net>, <david@tape4.com>, <estimating@theswpppfirm.com>, <guadalupe@thomas-pratt.com>, <trafficloops@sbcglobal.net>, <sherylp@tcdrilling.com>, <tvce@tvce.biz>, <tristartrans@aol.com>, <png5@Asiancyber.com>, <tyrrellresources@sbcglobal.net>, <les@us-concrete.net>, <vapconstructioninc@gmail.com>, <edc@vintagepavingco.com>

Subject: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 9, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

Jennie Davis

From: daryl@abslconstruction.com
Sent: Monday, April 08, 2013 3:43 PM
To: Jennie Davis
Subject: Re: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Recipient: daryl@abslconstruction.com, deni@sti.com, katie.farrell@acaciace.pro, tcain@advantagequip.com, debbieh@alertolite.com, asevilla@alisto.com, anbasa@comcast.net, don_455@hotmail.com, julieb@axnerexcavating.com, axner@shasta.com, kevinb@axnerexcavating.com, hbullock@baincorp.com, sbonner@btienvironmental.com, brigette@brahmaengineering.com, burkebid@gmail.com, marie@cprtrucking.com, k.carlisle@caditcompany.com, ctmcorp@aol.com, echavez@carobvalley.com, carole@cegi-us.com, office@ccexcavatinginc.com, cincoiw@la.twcbc.com, airbears@balesengineering.com, tanenson@closuresolutions.com, metals@codybuilderssupply.com, scoleman@coleman.com, elisa@cas-tc.com, contechg@gmail.com, contrerasconstco@aol.com, herbf@coopercm.com, cre8iveEngineering@gmail.com, christi.banks@creativeplanningsolutions.org, crookstrucking@sbcglobal.net, charlesettas@comcast.net, deniseddm@yahoo.com, derrickd@dodconstruction.com, dodconstruction@yahoo.com, dunnnson@aol.com, clbrooks@sbcglobal.net, hd@exarotec.com, info@exbon.com, mfaqih@falcon58.com, inesseoane@fcs-ssp.com, johnfelix@comcast.net, judy@finegradeinc.com, linda@forsterco.com, CARI.FREEMAN@FREEMANCONTRACTING.BIZ, generalsupply@sbcglobal.net, trila.grsi@yahoo.com, h_teresa52@hotmail.com, mutaba@northcoast.com, jterai@harboroffshoreinc.com, hardhatsweeping@gmail.com, hendrsntruk@aol.com, hkconstructions@hotmail.com, debra@htinc.biz, ibsrecoder@aol.com, office@interwestpacific.com, jhigginstrucking@yahoo.com, randeldavis@att.net, fordjerry@sbcglobal.net, romenag@jonasinc.com, wcarolyneg@earthlink.net, carlos@thejungle.biz, lrobbins@kapelconstruction.com, egruetzmacherjr@gmail.com, kitchellconstruction@gmail.com, edblbe@gmail.com, lynnlamarktransp@gmail.com, vlarranga@yahoo.com, leinaiastrucking@sbcglobal.net, tony@lennova.net, wegrindasphalt@aol.com, ahera@pacbell.net, lunatrucking@sbcglobal.net, mdttrucking@yahoo.com, mgt@razzolink.com, rmattos@sbcglobal.net, c.martinez@metco-usa.com, fhuang@mgeeng.com, tara@misanconstruction.com, stomls-office@yahoo.com, mmorgner@morgnerco.com, nickofoc@cox.net, nofaultasphalt@sbcglobal.net, folivas@olivasvaldez.com, jarauz@olivasvaldez.com, oliveirafence1@yahoo.com, ottosilve@sbcglobal.net, pawilsoninc@gmail.ocm, terry@pacificwatertrucks.com, parmeter@wildblue.net, peeinc@pattenenergy.com, 4pvaz@softcom.net, davidscott@gvni.com, pscsfca@aol.com, andrick@pvfsales.com, ricky@reserrano.com, rambakersfield@yahoo.com, newbold@rampart-hydro.com, yrangeltrk@yahoo.com, rdconst69@netzero.com, rbsil997@yahoo.com, rdcress@frontiernet.net, seng@skwokengineers.com, rebeccaaj@safeworkinc.com, sanchezgrading@aol.com, PRI.DESILVA@SEQUOIACONSULTANTS.COM, bianca@shipdts.com, Tommy@SierraCCI.com, kdesena@linkzone.com, stevemorris@stevemorrislogging.com, nawicpat@sbcglobal.net, luke@stonycreekgeneralengineering.com, office@subsurf.com, tracy.crain@suulutaaq.com, bf@rglobal.net, david@tape4.com, estimating@theswpppfirm.com, guadalupe@thomas-pratt.com, trafficloops@sbcglobal.net, sherylp@tcdrilling.com, tvce@tvce.biz, tristartrans@aol.com, png5@Asiancyber.com, tyrrellresources@sbcglobal.net, les@us-concrete.net, vapconstructioninc@gmail.com, edc@vintagepavingco.com

Subject: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid. Attached is information regarding areas of specific interest we are requesting quotes for. Please contact our office or email jennie@

Jennie Davis

From: Allen Nichols <nickofoc@cox.net>
To: 'Jennie Davis'
Sent: Monday, April 08, 2013 3:41 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Elisa Robinson <elisa@cas-tc.com>
To: 'Jennie Davis'
Sent: Monday, April 08, 2013 3:37 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Information <info@exbon.com>
To: 'Jennie Davis'
Sent: Monday, April 08, 2013 3:35 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: airbears <airbears@balesengineering.com>
To: Jennie Davis
Sent: Monday, April 08, 2013 3:29 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Monday, April 08, 2013 10:28:43 PM UTC.

Jennie Davis

From: Seng Kwok <seng@skwokengineers.com>
To: Jennie Davis
Sent: Monday, April 08, 2013 3:28 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Monday, April 08, 2013 6:27:49 PM (GMT-05:00) Eastern Time (US & Canada).

Jennie Davis

From: Ricky Serrano <ricky@reserrano.com>
To: Jennie Davis
Sent: Monday, April 08, 2013 3:28 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Monday, April 08, 2013 3:27:54 PM (GMT-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway07.websitewelcome.com>
Sent: Monday, April 08, 2013 3:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gatewoy07.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<marie@cprtrucking.com>: host mx1c1.megamailservers.com[69.49.123.242] said: 550 5.1.1 <marie@cprtrucking.com>... User unknown (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway02.websitewelcome.com>
Sent: Monday, April 08, 2013 3:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway02.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<sanchezgrading@aol.com>: host mailin-04.mx.aol.com[205.188.103.2] said: 550 5.1.1 <sanchezgrading@aol.com>: Recipient address rejected: aol.com (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway16.websitewelcome.com>
Sent: Monday, April 08, 2013 3:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway16.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to <postmaster>

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<vlarranga@yahoo.com>: host mta5.am0.yahoodns.net[98.138.112.38] said: 554 delivery error: dd This user doesn't have a yahoo.com account (vlarranga@yahoo.com) [0] - mta1081.mail.ne1.yahoo.com (in reply to end of DATA command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway15.websitewelcome.com>
Sent: Monday, April 08, 2013 3:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway15.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to <postmaster>

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<rbsil997@yahoo.com>: host mta6.am0.yahoodns.net[66.196.118.37] said: 554 delivery error: dd This user doesn't have a yahoo.com account (rbsil997@yahoo.com) [0] - mta1440.mail.bf1.yahoo.com (in reply to end of DATA command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway08.websitewelcome.com>
Sent: Monday, April 08, 2013 3:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway08.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<bf@rglobal.net>: host ganymede.rpmwin.com[199.182.224.30] said: 551 5.1.1 user does not exist (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway01.websitewelcome.com>
Sent: Monday, April 08, 2013 3:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway01.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<png5@Asiancyber.com>: host Asiancyber.com[202.222.31.77] said: 553 sorry, that domain isn't in my list of allowed rcpthosts (#5.7.1) (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway09.websitewelcome.com>
Sent: Monday, April 08, 2013 3:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway09.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<pawilsoninc@gmail.ocm>: Host or domain name not found. Name service error for name=gmail.ocm type=A: Host not found

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway06.websitewelcome.com>
Sent: Monday, April 08, 2013 3:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway06.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<stevemorris@stevemorrislogging.com>: host ASPMX.L.GOOGLE.com[173.194.77.27]
said: 550-5.1.1 The email account that you tried to reach does not exist.
Please try 550-5.1.1 double-checking the recipient's email address for
typos or 550-5.1.1 unnecessary spaces. Learn more at 550 5.1.1
http://support.google.com/mail/bin/answer.py?answer=6596
tu9si20821218oeb.34 - gsmtp (in reply to RCPT TO command)

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway03.websitewelcome.com>
Sent: Monday, April 08, 2013 3:27 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway03.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<guadalupe@thomas-pratt.com>: Host or domain name not found. Name service error for name=thomas-pratt.com type=A: Host not found

Jennie Davis

From: Tim Anenson <TAnenson@closuresolutions.com>
Sent: Monday, April 08, 2013 4:11 PM
To: Tim Anenson
Subject: BID ITEM QUOTE - CALTRANS PROJECT NO. 02-2E7304
Attachments: Bid Letter - 02-2E7304.pdf

Please find attached our bid quote for the referenced solicitation. I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson
Chief Operating Officer, Closure Solutions Inc.

Closure Solutions, Inc.
4600 Northgate Boulevard, Suite 230
Sacramento, California 95834
Phone: (707) 317-0002
Fax: (925) 459-5602

Small Business Administration 8(a) and SDB Certified

California Unified Certification Program (CUCP) Certified UDBE (Cert. No. 40225)

State Department of General Services (DGS) Certified Micro Business (Supplier No. 1653580)

National Minority Supplier Development Council Certified MBE (Cert. No. BA11-0117)

SMUD Supplier Education and Economic Development (SEED) Certified Vendor

Jennie Davis

From: Cti Cti <ctidispatch@aol.com>
Sent: Tuesday, April 09, 2013 8:29 AM
To: jennie@smci-const.com
Subject: CAL TRANS 02-2E7304 RIVISED
Attachments: 02-2E7304 TEHAMA COUNTY.doc

Good morning,
It occured to me that the wrong quantity for the bid item #22 was listed on the bid proposal. It is 140 SY. Everything else is fine. Thanks!
Brittany Schroeder
Dispatch/Estimating
562-697-2286

Cti Cti
ctidispatch@aol.com

Jennie Davis

From: Pri DeSilva <pdesilva@sequoiacon.com>
To: Jennie Davis
Sent: Monday, April 08, 2013 4:39 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Pri DeSilva
Subject: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Monday, April 08, 2013 3:25:24 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, April 08, 2013 4:38:31 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Steve Manning Construction, Inc. <admin@smci-const.com>
Sent: Monday, April 08, 2013 4:53 PM
To: 'Jennie Davis'
Subject: FW: BID ITEM QUOTE - CALTRANS PROJECT NO. 02-2E7304
Attachments: Bid Letter - 02-2E7304.pdf; _Certification_.htm

From: Tim Anenson [mailto:TAnenson@closuresolutions.com]
Sent: Monday, April 08, 2013 4:11 PM
To: Tim Anenson
Subject: BID ITEM QUOTE - CALTRANS PROJECT ND. 02-2E7304

Please find attached our bid quote for the referenced solicitation. I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

Tim Anenson
Chief Operating Officer, Closure Solutions Inc.

Closure Solutions, Inc.
4600 Northgate Boulevard, Suite 230
Sacramento, California 95834
Phone: (707) 317-0002
Fax: (925) 459-5602

Small Business Administration 8(a) and SDB Certified

California Unified Certification Program (CUCP) Certified UDBE (Cert. No. 40225)

State Department of General Services (DGS) Certified Micro Business (Supplier No. 1653580)

National Minority Supplier Development Council Certified MBE (Cert. No. BA11-0117)

SMUD Supplier Education and Economic Development (SEED) Certified Vendor

Jennie Davis

From: daryl@abslconstruction.com
Sent: Monday, April 08, 2013 5:10 PM
To: Jennie Davis
Subject: Re: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Recipient: daryl@abslconstruction.com, deni@sti.com, katie.farrell@acaciace.pro, tcain@advantagequip.com, debbieh@alertolite.com, asevilla@alisto.com, anbasa@comcast.net, don_455@hotmail.com, julieb@axnerexcavating.com, axner@shasta.com, kevinb@axnerexcavating.com, hbullock@baincorp.com, sbonner@btienvironmental.com, brigette@brahmaengineering.com, burkebid@gmail.com, marie@cprtrucking.com, k.carlisle@caditcompany.com, ctmcorp@aol.com, echavez@carobvalley.com, carole@cegi-us.com, office@ccexcavatinginc.com, cincoiw@la.twcbc.com, airbears@balesengineering.com, tanenson@closuresolutions.com, metals@codybuilderssupply.com, scoleman@coleman.com, elisa@cas-tc.com, contechg@gmail.com, contrerasconstco@aol.com, herbf@coopercm.com, cre8iveEngineering@gmail.com, christi.banks@creativeplanningsolutions.org, crookstrucking@sbcglobal.net, charlesettas@comcast.net, deniseddm@yahoo.com, derrickd@dodconstruction.com, dodconstruction@yahoo.com, dunnnson@aol.com, clbrooks@sbcglobal.net, hd@exarotec.com, info@exbon.com, mfaqih@falcon58.com, inesseoane@fcs-ssp.com, johnfelix@comcast.net, judy@finegradeinc.com, linda@forsterco.com, CARI.FREEMAN@FREEMANCONTRACTING.BIZ, generalsupply@sbcglobal.net, trila.grsi@yahoo.com, h_teresa52@hotmail.com, mutaba@northcoast.com, jterai@harboroffshoreinc.com, hardhatsweeping@gmail.com, hendrsntruk@aol.com, hkconstructions@hotmail.com, debra@htinc.biz, ibsrecoder@aol.com, office@interwestpacific.com, jhigginstrucking@yahoo.com, randeldavis@att.net, fordjerry@sbcglobal.net, romenag@jonasinc.com, wcarolyneg@earthlink.net, carlos@thejungle.biz, lrobbins@kapelconstruction.com, egruetzmacherjr@gmail.com, kitchellconstruction@gmail.com, edblbe@gmail.com, lynnlamarktransp@gmail.com, vlarranga@yahoo.com, leinaiastrucking@sbcglobal.net, tony@lennova.net, wegrindasphalt@aol.com, ahera@pacbell.net, lunatrucking@sbcglobal.net, mdttrucking@yahoo.com, mgt@razzolink.com, rmattos@sbcglobal.net, c.martinez@metco-usa.com, fhuang@mgeeng.com, tara@misanconstruction.com, stomls-office@yahoo.com, mmorgner@morgnerco.com, nickofoc@cox.net, nofaultasphalt@sbcglobal.net, folivas@olivasvaldez.com, jarauz@olivasvaldez.com, oliveirafence1@yahoo.com, ottosilve@sbcglobal.net, pawilsoninc@gmail.ocm, terry@pacificwatertrucks.com, parmeter@wildblue.net, peeinc@pattenenergy.com, 4pvaz@softcom.net, davidscott@gvni.com, pscsfca@aol.com, andrick@pvfsales.com, ricky@reserrano.com, rambakersfield@yahoo.com, newbold@rampart-hydro.com, yrangeltrk@yahoo.com, rdconst69@netzero.com, rbsil997@yahoo.com, rdcress@frontiernet.net, seng@skwokengineers.com, rebeccaaj@safeworkinc.com, sanchezgrading@aol.com, PRI.DESILVA@SEQUOIACONSULTANTS.COM, bianca@shipdts.com, Tommy@SierraCCI.com, kdesena@linkzone.com, stevemorris@stevemorrislogging.com, nawicpat@sbcglobal.net, luke@stonycreekgeneralengineering.com, office@subsurf.com, tracy.crain@suulutaaq.com, bf@rglobal.net, david@tape4.com, estimating@theswpppfirm.com, guadalupe@thomas-pratt.com, trafficloops@sbcglobal.net, sherylp@tcdrilling.com, tvce@tvce.biz, tristartrans@aol.com, png5@Asiancyber.com, tyrrellresources@sbcglobal.net, les@us-concrete.net, vapconstructioninc@gmail.com, edc@vintagepavingco.com

Subject: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid. Attached is information regarding areas of specific interest we are requesting quotes for. Please contact our office or email jennie@

Jennie Davis

From: Katie Farrell <Katie.Farrell@acaciace.pro>
To: Jennie Davis
Sent: Monday, April 08, 2013 5:16 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Katie Farrell
Subject: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Monday, April 08, 2013 3:25:24 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, April 08, 2013 5:15:54 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Glenn Hamanaka <mutaba@northcoast.com>
To: 'Jennie Davis'
Sent: Monday, April 08, 2013 5:28 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/8/2013 3:25 PM

was read on 4/8/2013 5:27 PM.

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway05.websitewelcome.com>
Sent: Monday, April 08, 2013 5:32 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway05.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<tara@misanconstruction.com>: connect to misanconstruction.com[208.91.197.27]:25: Connection timed out

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway15.websitewelcome.com>
Sent: Monday, April 08, 2013 5:35 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway15.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to <postmaster>

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<office@subsurf.com>: connect to subsurf.com[67.23.10.45]: Connection refused

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway15.websitewelcome.com>
Sent: Monday, April 08, 2013 5:52 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway15.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to <postmaster>

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<CARI.FREEMAN@FREEMANCONTRACTING.BIZ>: connect to mail.FREEMANCONTRACTING.BIZ[75.142.132.70]: No route to host

Jennie Davis

From: Tommy <Tommy@Sierracci.com>
To: Jennie Davis
Sent: Monday, April 08, 2013 6:01 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

This is a receipt for the mail you sent to

<daryl@abslconstruction.com>; <deni@sti.com>; <katie.farrell@acaciace.pro>; <tcain@advantagequip.com>; <debbieh@alertolite.com>; <asevilla@alisto.com>; <anbasa@comcast.net>; <don_455@hotmail.com>; <julieb@axnerexcavating.com>; <axner@shasta.com>; <kevinb@axnerexcavating.com>; <hbullock@baincorp.com>; <sbonner@btienvironmental.com>; <brigette@brahmaengineering.com>; <burkebid@gmail.com>; <marie@cprtrucking.com>; <k.carlisle@caditcompany.com>; <ctmcorp@aol.com>; <echavez@carobvalley.com>; <carole@cegi-us.com>; <office@ccexcavatinginc.com>; <cincoiw@la.twcbc.com>; <airbears@balesengineering.com>; <tanenson@closuresolutions.com>; <metals@codybuilderssupply.com>; <scoleman@coleman.com>; <elisa@cas-tc.com>; <contechg@gmail.com>; <contrerasconstco@aol.com>; <herbf@coopercm.com>; <cre8iveEngineering@gmail.com>; <christi.banks@creativeplanningsolutions.org>; <crookstrucking@sbcglobal.net>; <charlesettas@comcast.net>; <deniseddm@yahoo.com>; <derrickd@dodconstruction.com>; <dodconstruction@yahoo.com>; <dunnnson@aol.com>; <clbrooks@sbcglobal.net>; <hd@exarotec.com>; <info@exbon.com>; <mfaqih@falcon58.com>; <inesseoane@fcs-ssp.com>; <johnfelix@comcast.net>; <judy@finegradeinc.com>; <linda@forsterco.com>; <CARI.FREEMAN@FREEMANCONTRACTING.BIZ>; <generalsupply@sbcglobal.net>; <trila.grsi@yahoo.com>; <h_teresa52@hotmail.com>; <mutaba@northcoast.com>; <jterai@harboroffshoreinc.com>; <hardhatsweeping@gmail.com>; <hendrsntruk@aol.com>; <hkconstructions@hotmail.com>; <debra@htinc.biz>; <ibsrecoder@aol.com>; <office@interwestpacific.com>; <jhigginstrucking@yahoo.com>; <randeldavis@att.net>; <fordjerry@sbcglobal.net>; <romenag@jonasinc.com>; <wcarolyneg@earthlink.net>; <carlos@thejungle.biz>; <lrobbins@kapelconstruction.com>; <egruetzmacherjr@gmail.com>; <kitchellconstruction@gmail.com>; <edblbe@gmail.com>; <lynnlamarktransp@gmail.com>; <vlarranga@yahoo.com>; <leinaiastrucking@sbcglobal.net>; <tony@lennova.net>; <wegrindasphalt@aol.com>; <ahera@pacbell.net>; <lunatrucking@sbcglobal.net>; <mdttrucking@yahoo.com>; <mgt@razzolink.com>; <rmattos@sbcglobal.net>; <c.martinez@metco-usa.com>; <fhuang@mgeeng.com>; <tara@misanconstruction.com>; <stomls-office@yahoo.com>; <mmorgner@morgnerco.com>; <nickofoc@cox.net>; <nofaultasphalt@sbcglobal.net>; <folivas@olivasvaldez.com>; <jarauz@olivasvaldez.com>; <oliveirafence1@yahoo.com>; <ottosilve@sbcglobal.net>; <pawilsoninc@gmail.ocm>; <terry@pacificwatertrucks.com>; <parmeter@wildblue.net>; <peeinc@pattenenergy.com>; <4pvaz@softcom.net>; <davidscott@gvni.com>; <pscsfca@aol.com>; <andrick@pvfsales.com>; <ricky@reserrano.com>; <rambakersfield@yahoo.com>; <newbold@rampart-hydro.com>; <yrangeltrk@yahoo.com>; <rdconst69@netzero.com>; <rbsil997@yahoo.com>; <rdcress@frontiernet.net>; <seng@skwokengineers.com>; <rebeccaaj@safeworkinc.com>; <sanchezgrading@aol.com>; <PRI.DESILVA@SEQUOIACONSULTANTS.COM>; <bianca@shipdts.com>; <Tommy@SierraCCI.com>; <kdesena@linkzone.com>; <stevemorris@stevemorrislogging.com>; <nawicpat@sbcglobal.net>; <luke@stonycreekgeneralengineering.com>; <office@subsurf.com>; <tracy.crain@suulutaaq.com>; <bf@rglobal.net>; <david@tape4.com>; <estimating@theswpppfirm.com>; <guadalupe@thomas-pratt.com>; <trafficloops@sbcglobal.net>; <sherylp@tcdrilling.com>; <tvce@tvce.biz>; <tristartrans@aol.com>; <png5@Asiancyber.com>; <tyrrellresources@sbcglobal.net>; <les@us-concrete.net>; <vapconstructioninc@gmail.com>; <edc@vintagepavingco.com> at 4/8/2013 3:25 PM

This receipt verifies that the message has been displayed on the recipient's computer at 4/8/2013 6:00 PM

Jennie Davis

From: Lori Blackburn <tkblackburntruckin@att.net>
Sent: Monday, April 08, 2013 6:14 PM
To: jennie@smci-const.com
Subject: Bid
Attachments: SMCI Bid 4-9-13.PDF

Jennie,
My Bid.
Terrance K. Blackburn
T.K.Blackburn Trucking

Jennie Davis

From: Bryan Yates <bryan.yates@acaciace.pro>
Sent: Monday, April 08, 2013 10:09 PM
To: jennie@smci-const.com
Subject: 02-2E7304

We will be submitting a scope and budget for SWPPP prep services for the above referenced project in the morning!

Bryan C. Yates
AICP, CEM, CPESC, LEED GA, REA, QSD/QSP
Acacia Consultants & Engineers
3025 Venture Road, Placerville, CA 95667
(530) 748-1336 ext 41 direct
(530) 621-4837 fax
(916) 417-8818 cell
http://acaciace.com/

STEVE MANNING CONSTRUCTION, INC.

(2nd Notice 04/08/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING XX **NO, WE ARE NOT QUOTING**_____

Acacia Consultants & Engineers
NAME OF FIRM

STEVE MANNING CONSTRUCTION, INC.

(2nd Notice 04/08/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING** X

CODY BUILDERS SUPPLY
NAME OF FIRM

Jennie Davis

From: Julie Barnes <julieb@axnerexcavating.com>
To: 'Jennie Davis'
Sent: Tuesday, April 09, 2013 9:42 AM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/9/2013 9:41 AM.

Jennie Davis

From: Admin Specialist No Fault Asphalt <SPECIALIST@nofaultasphalt.com>
To: Jennie Davis
Sent: Tuesday, April 09, 2013 8:48 AM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Tuesday, April 09, 2013 11:4B:28 AM (GMT-05:00) Eastern Time (US & Canada).

Jennie Davis

From: SPECIALIST <SPECIALIST@nofaultasphalt.com>
To: 'Jennie Davis'
Sent: Tuesday, April 09, 2013 9:19 AM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Tracy Crain <Tracy.Crain@suulutaaq.com>
To: Jennie Davis
Sent: Tuesday, April 09, 2013 9:20 AM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Tuesday, April 09, 2013 12:15:31 AM UTC.

Jennie Davis

From: Ed Carbahal <edc@vintagepavingco.com>
To: Jennie Davis
Sent: Tuesday, April 09, 2013 7:31 AM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

This is a receipt for the mail you sent to

<daryl@abslconstruction.com>; <deni@sti.com>; <katie.farrell@acaciace.pro>; <tcain@advantagequip.com>; <debbieh@alertolite.com>; <asevilla@alisto.com>; <anbasa@comcast.net>; <don_455@hotmail.com>; <julieb@axnerexcavating.com>; <axner@shasta.com>; <kevinb@axnerexcavating.com>; <hbullock@baincorp.com>; <sbonner@btienvironmental.com>; <brigette@brahmaengineering.com>; <burkebid@gmail.com>; <marie@cprtrucking.com>; <k.carlisle@caditcompany.com>; <ctmcorp@aol.com>; <echavez@carobvalley.com>; <carole@cegi-us.com>; <office@ccexcavatinginc.com>; <cincoiw@la.twcbc.com>; <airbears@balesengineering.com>; <tanenson@closuresolutions.com>; <metals@codybuilderssupply.com>; <scoleman@coleman.com>; <elisa@cas-tc.com>; <contechg@gmail.com>; <contrerasconstco@aol.com>; <herbf@coopercm.com>; <cre8iveEngineering@gmail.com>; <christi.banks@creativeplanningsolutions.org>; <crookstrucking@sbcglobal.net>; <charlesettas@comcast.net>; <deniseddm@yahoo.com>; <derrickd@dodconstruction.com>; <dodconstruction@yahoo.com>; <dunnnson@aol.com>; <clbrooks@sbcglobal.net>; <hd@exarotec.com>; <info@exbon.com>; <mfaqih@falcon58.com>; <inesseoane@fcs-ssp.com>; <johnfelix@comcast.net>; <judy@finegradeinc.com>; <linda@forsterco.com>; <CARI.FREEMAN@FREEMANCONTRACTING.BIZ>; <generalsupply@sbcglobal.net>; <trila.grsi@yahoo.com>; <h_teresa52@hotmail.com>; <mutaba@northcoast.com>; <jterai@harboroffshoreinc.com>; <hardhatsweeping@gmail.com>; <hendrsntruk@aol.com>; <hkconstructions@hotmail.com>; <debra@htinc.biz>; <ibsrecoder@aol.com>; <office@interwestpacific.com>; <jhigginstrucking@yahoo.com>; <randeldavis@att.net>; <fordjerry@sbcglobal.net>; <romenag@jonasinc.com>; <wcarolyneg@earthlink.net>; <carlos@thejungle.biz>; <lrobbins@kapelconstruction.com>; <egruetzmacherjr@gmail.com>; <kitchellconstruction@gmail.com>; <edblbe@gmail.com>; <lynnlamarktransp@gmail.com>; <vlarranga@yahoo.com>; <leinaiastrucking@sbcglobal.net>; <tony@lennova.net>; <wegrindasphalt@aol.com>; <ahera@pacbell.net>; <lunatrucking@sbcglobal.net>; <mdttrucking@yahoo.com>; <mgt@razzolink.com>; <rmattos@sbcglobal.net>; <c.martinez@metco-usa.com>; <fhuang@mgeeng.com>; <tara@misanconstruction.com>; <stomls-office@yahoo.com>; <mmorgner@morgnerco.com>; <nickofoc@cox.net>; <nofaultasphalt@sbcglobal.net>; <folivas@olivasvaldez.com>; <jarauz@olivasvaldez.com>; <oliveirafence1@yahoo.com>; <ottosilve@sbcglobal.net>; <pawilsoninc@gmail.ocm>; <terry@pacificwatertrucks.com>; <parmeter@wildblue.net>; <peeinc@pattenenergy.com>; <4pvaz@softcom.net>; <davidscott@gvni.com>; <pscsfca@aol.com>; <andrick@pvfsales.com>; <ricky@reserrano.com>; <rambakersfield@yahoo.com>; <newbold@rampart-hydro.com>; <yrangeltrk@yahoo.com>; <rdconst69@netzero.com>; <rbsil997@yahoo.com>; <rdcress@frontiernet.net>; <seng@skwokengineers.com>; <rebeccaaj@safeworkinc.com>; <sanchezgrading@aol.com>; <PRI.DESILVA@SEQUOIACONSULTANTS.COM>; <bianca@shipdts.com>; <Tommy@SierraCCI.com>; <kdesena@linkzone.com>; <stevemorris@stevemorrislogging.com>; <nawicpat@sbcglobal.net>; <luke@stonycreekgeneralengineering.com>; <office@subsurf.com>; <tracy.crain@suulutaaq.com>; <bf@rglobal.net>; <david@tape4.com>; <estimating@theswpppfirm.com>; <guadalupe@thomas-pratt.com>; <trafficloops@sbcglobal.net>; <sherylp@tcdrilling.com>; <tvce@tvce.biz>; <tristartrans@aol.com>; <png5@Asiancyber.com>; <tyrrellresources@sbcglobal.net>; <les@us-concrete.net>; <vapconstructioninc@gmail.com>; <edc@vintagepavingco.com> at 4/8/2013 3:25 PM

This receipt verifies that the message has been displayed on the recipient's computer at 4/9/2013 7:31 AM

STEVE MANNING CONSTRUCTION, INC.

(2nd Notice 04/08/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING**_____

Construction Area Signs Inc.
NAME OF FIRM

****
*** FAX MULTI TX REPORT ***
****

JOB NO.	1470
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	17075461951
	16503220339
	19093939363
	19098236875
	13237526928 @11:14am not a Fax#
ERROR	19095969049
	17148711834 @11:15am not a Fax#
	14155664177 #no good @11:16am
	13237548558 @11:17am not a Fax#

STEVE MANNING CONSTRUCTION, INC.

(2nd Notice 04/08/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

Jennie Davis

From: Bianca Vobecky <bianca@vobecky.com>
To: 'Jennie Davis'
Sent: Monday, April 08, 2013 4:07 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Tony Genova <tony@lennova.net>
Sent: Monday, April 08, 2013 4:03 PM
To: 'Jennie Davis'
Subject: RE: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

We will not be bidding on this project.

Tony Genova
VP Sales & Marketing
10612 Midway Ave.
Cerritos, Ca. 90703
(562) 860-3213 ph
(562) 860-6913 fax
(562) 254-7846 cell
tony@lennova.net
www.lennova.net

PRIVILEGED AND CONFIDENTIAL: The information contained in this email message, including any attachments, is confidential and intended only for the individual(s) designated above. You are hereby notified that any use, copying or distribution of the information contained in this transmission by anyone other than the recipient(s) named above is unauthorized and strictly prohibited. If you have received this transmission in error, please notify me immediately by replying immediately and discarding this email and its attachments. Thank You.

From: Jennie Davis [mailto:jennie@smci-const.com]
Sent: Monday, April 08, 2013 3:25 PM
To: daryl@abslconstruction.com; deni@sti.com; katie.farrell@acaciace.pro; tcain@advantagequip.com; debbieh@alertolite.com; asevilla@alisto.com; anbasa@comcast.net; don_455@hotmail.com; julieb@axnerexcavating.com; axner@shasta.com; kevinb@axnerexcavating.com; hbullock@baincorp.com; sbonner@btienvironmental.com; brigette@brahmaengineering.com; burkebid@gmail.com; marie@cprtrucking.com; k.carlisle@caditcompany.com; ctmcorp@aol.com; echavez@carobvalley.com; carole@cegi-us.com; office@ccexcavatinginc.com; cincoiw@la.twcbc.com; airbears@balesengineering.com; tanenson@closuresolutions.com; metals@codybuilderssupply.com; scoleman@coleman.com; elisa@cas-tc.com; contechg@gmail.com; contrerasconstco@aol.com; herbf@coopercm.com; cre8iveEngineering@gmail.com; christi.banks@creativeplanningsolutions.org; crookstrucking@sbcglobal.net; charlesettas@comcast.net; deniseddm@yahoo.com; derrickd@dodconstruction.com; dodconstruction@yahoo.com; dunnnson@aol.com; clbrooks@sbcglobal.net; hd@exarotec.com; info@exbon.com; mfaqih@falcon58.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; judy@finegradeinc.com; linda@forsterco.com; CARI.FREEMAN@FREEMANCONTRACTING.BIZ; generalsupply@sbcglobal.net; trila.grsi@yahoo.com; h_teresa52@hotmail.com; mutaba@northcoast.com; jterai@harboroffshoreinc.com; hardhatsweeping@gmail.com; hendrsntruk@aol.com; hkconstructions@hotmail.com; debra@htinc.biz; ibsrecoder@aol.com; office@interwestpacific.com; jhigginstrucking@yahoo.com; randeldavis@att.net; fordjerry@sbcglobal.net; romenag@jonasinc.com; wcarolyneg@earthlink.net; carlos@thejungle.biz; lrobbins@kapelconstruction.com; egruetzmacherjr@gmail.com; kitchellconstruction@gmail.com; edblbe@gmail.com; lynnlamarktransp@gmail.com; vlarranga@yahoo.com; leinaiastrucking@sbcglobal.net; tony@lennova.net;

wegrindasphalt@aol.com; ahera@pacbell.net; lunatrucking@sbcglobal.net; mdttrucking@yahoo.com; mgt@razzolink.com; rmattos@sbcglobal.net; c.martinez@metco-usa.com; fhuang@mgeeng.com; tara@misanconstruction.com; stomls-office@yahoo.com; mmorgner@morgnerco.com; nickofoc@cox.net; nofaultasphalt@sbcglobal.net; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; oliveirafence1@yahoo.com; ottosilve@sbcglobal.net; pawilsoninc@gmail.ocm; terry@pacificwatertrucks.com; parmeter@wildblue.net; peeinc@pattenenergy.com; 4pvaz@softcom.net; davidscott@gvni.com; pscsfca@aol.com; andrick@pvfsales.com; ricky@reserrano.com; rambakersfield@yahoo.com; newbold@rampart-hydro.com; yrangeltrk@yahoo.com; rdconst69@netzero.com; rbsil997@yahoo.com; rdcress@frontiernet.net; seng@skwokengineers.com; rebeccaaj@safeworkinc.com; sanchezgrading@aol.com; PRI.DESILVA@SEQUOIACONSULTANTS.COM; bianca@shipdts.com; Tommy@SierraCCI.com; kdesena@linkzone.com; stevemorris@stevemorrislogging.com; nawicpat@sbcglobal.net; luke@stonycreekgeneralengineering.com; office@subsurf.com; tracy.crain@suulutaaq.com; bf@rglobal.net; david@tape4.com; estimating@theswpppfirm.com; guadalupe@thomas-pratt.com; trafficloops@sbcglobal.net; sherylp@tcdrilling.com; tvce@tvce.biz; tristartrans@aol.com; png5@Asiancyber.com; tyrrellresources@sbcglobal.net; les@us-concrete.net; vapconstructioninc@gmail.com; edc@vintagepavingco.com
Subject: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 9, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

Jennie Davis

From: david@tape4.com
Sent: Monday, April 08, 2013 3:58 PM
To: Jennie Davis
Subject: Re: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

We are a DBE manufacture of pavement marking tape. We would like to provide a bid of this project or any other calls for tape. Please advise.

David Littleton
314-504-0742

Sent from my iPhone

On Apr 8, 2013, at 5:25 PM, "Jennie Davis" <jennie@smci-const.com> wrote:

<image001.gif>
April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 9, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

<image002.jpg>

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

<DBE Solicitation 02-2e7304 2nd Notice 04.08.13.pdf>

Jennie Davis

From: Les Salazar <les@us-concrete.net>
To: Jennie Davis
Sent: Monday, April 08, 2013 3:43 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Les Salazar
Subject: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Monday, April 08, 2013 3:25:24 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, April 08, 2013 3:43:17 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: hardhatsweeping@gmail.com
Sent: Monday, April 08, 2013 3:48 PM
To: Jennie Davis
Subject: Re: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Too far...

Sweeping

------ Reply message ------
From: "Jennie Davis" <jennie@smci-const.com>
To: <daryl@abslconstruction.com>, <deni@sti.com>, <katie.farrell@acaciace.pro>, <tcain@advantagequip.com>, <debbieh@alertolite.com>, <asevilla@alisto.com>, <anbasa@comcast.net>, <don_455@hotmail.com>, <julieb@axnerexcavating.com>, <axner@shasta.com>, <kevinb@axnerexcavating.com>, <hbullock@baincorp.com>, <sbonner@btienvironmental.com>, <brigette@brahmaengineering.com>, <burkebid@gmail.com>, <marie@cprtrucking.com>, <k.carlisle@caditcompany.com>, <ctmcorp@aol.com>, <echavez@carobvalley.com>, <carole@cegi-us.com>, <office@ccexcavatinginc.com>, <cincoiw@la.twcbc.com>, <airbears@balesengineering.com>, <tanenson@closuresolutions.com>, <metals@codybuilderssupply.com>, <scoleman@coleman.com>, <elisa@cas-tc.com>, <contechg@gmail.com>, <contrerasconstco@aol.com>, <herbf@coopercm.com>, <cre8iveEngineering@gmail.com>, <christi.banks@creativeplanningsolutions.org>, <crookstrucking@sbcglobal.net>, <charlesettas@comcast.net>, <deniseddm@yahoo.com>, <derrickd@dodconstruction.com>, <dodconstruction@yahoo.com>, <dunnnson@aol.com>, <clbrooks@sbcglobal.net>, <hd@exarotec.com>, <info@exbon.com>, <mfaqih@falcon58.com>, <inesseoane@fcs-ssp.com>, <johnfelix@comcast.net>, <judy@finegradeinc.com>, <linda@forsterco.com>, <CARI.FREEMAN@FREEMANCONTRACTING.BIZ>, <generalsupply@sbcglobal.net>, <trila.grsi@yahoo.com>, <h_teresa52@hotmail.com>, <mutaba@northcoast.com>, <jterai@harboroffshoreinc.com>, <hardhatsweeping@gmail.com>, <hendrsntruk@aol.com>, <hkconstructions@hotmail.com>, <debra@htinc.biz>, <ibsrecoder@aol.com>, <office@interwestpacific.com>, <jhigginstrucking@yahoo.com>, <randeldavis@att.net>, <fordjerry@sbcglobal.net>, <romenag@jonasinc.com>, <wcarolyneg@earthlink.net>, <carlos@thejungle.biz>, <lrobbins@kapelconstruction.com>, <egruetzmacherjr@gmail.com>, <kitchellconstruction@gmail.com>, <edblbe@gmail.com>, <lynnlamarktransp@gmail.com>, <vlarranga@yahoo.com>, <leinaiastrucking@sbcglobal.net>, <tony@lennova.net>, <wegrindasphalt@aol.com>, <ahera@pacbell.net>, <lunatrucking@sbcglobal.net>, <mdttrucking@yahoo.com>, <mgt@razzolink.com>, <rmattos@sbcglobal.net>, <c.martinez@metco-usa.com>, <fhuang@mgeeng.com>, <tara@misanconstruction.com>, <stomls-office@yahoo.com>, <mmorgner@morgnerco.com>, <nickofoc@cox.net>, <nofaultasphalt@sbcglobal.net>, <folivas@olivasvaldez.com>, <jarauz@olivasvaldez.com>, <oliveirafence1@yahoo.com>, <ottosilve@sbcglobal.net>, <pawilsoninc@gmail.ocm>, <terry@pacificwatertrucks.com>, <parmeter@wildblue.net>, <peeinc@pattenenergy.com>, <4pvaz@softcom.net>, <davidscott@gvni.com>, <pscsfca@aol.com>, <andrick@pvfsales.com>, <ricky@reserrano.com>, <rambakersfield@yahoo.com>, <newbold@rampart-hydro.com>, <yrangeltrk@yahoo.com>, <rdconst69@netzero.com>, <rbsil997@yahoo.com>, <rdcress@frontiernet.net>, <seng@skwokengineers.com>,

<rebeccaaj@safeworkinc.com>, <sanchezgrading@aol.com>, <PRI.DESILVA@SEQUOIACONSULTANTS.COM>, <bianca@shipdts.com>, <Tommy@SierraCCI.com>, <kdesena@linkzone.com>, <stevemorris@stevemorrislogging.com>, <nawicpat@sbcglobal.net>, <luke@stonycreekgeneralengineering.com>, <office@subsurf.com>, <tracy.crain@suulutaaq.com>, <bf@rglobal.net>, <david@tape4.com>, <estimating@theswpppfirm.com>, <guadalupe@thomas-pratt.com>, <trafficloops@sbcglobal.net>, <sherylp@tcdrilling.com>, <tvce@tvce.biz>, <tristartrans@aol.com>, <png5@Asiancyber.com>, <tyrrellresources@sbcglobal.net>, <les@us-concrete.net>, <vapconstructioninc@gmail.com>, <edc@vintagepavingco.com>
Subject: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Date: Mon, Apr 8, 2013 3:25 PM

April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 9, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

Jennie Davis

From: Patten Energy <peeinc@pattenenergy.com>
To: 'Jennie Davis'
Sent: Monday, April 08, 2013 3:52 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Ed Chavez <echavez@carobvalley.com>
To: 'Jennie Davis'
Sent: Tuesday, April 09, 2013 10:13 AM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Ed Chavez <echavez@carobvalley.com>
To: 'Jennie Davis'
Sent: Tuesday, April 09, 2013 10:28 AM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Arlana Brooks <lanab15@msn.com>
Sent: Tuesday, April 09, 2013 11:36 AM
To: jennie@smci-const.com; admin@smci-const.com
Subject: BID 02-2E7304 - NBGCS PROPOSAL
Attachments: 0413-01 -Steve Manning Construction (#02-2E7304).pdf

Attach is our Proposal.

Arlana Brooks

Jennie Davis

From: jagchic@aol.com
Sent: Tuesday, April 09, 2013 6:39 PM
To: Jennie Davis
Subject: Re: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

We will not be bidding.

Thank you, Deana

On Apr 4, 2013, at 2:22 PM, "Jennie Davis" <jennie@smci-const.com> wrote:

<image001.gif>
April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 9, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

<image002.jpg>

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

<DBE Solicitation 02-2e7304 1st Notice 04.04.13.pdf>

Jennie Davis

From: Carole Green <carole@cegi-us.com>
To: 'Jennie Davis'
Sent: Wednesday, April 10, 2013 12:48 PM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Paco Olivas <folivas@olivasvaldez.com>
To: 'Jennie Davis'
Sent: Wednesday, April 10, 2013 5:38 PM
Subject: Not read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Lauri Daniels <johnsequiprental@gmail.com>
Sent: Thursday, April 11, 2013 12:25 PM
To: Jennie Davis
Subject: Re: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

I want to thank you for this opportunity, but my area is San Diego County and surrounding area's. If you ever are in this area, please consider me.
Thank you

John's Equipment Rental
619 561-8129

On Thu, Apr 4, 2013 at 2:22 PM, Jennie Davis <jennie@smci-const.com> wrote:

April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 9, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis

Payroll Manager

STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660

Redding, CA 96049

Office: 530-222-0810

Fax: 530-222-4908

jennie@smci-const.com

Jennie Davis

From: ANBASA Transport, LLC <anbasa@comcast.net>
To: 'Jennie Davis'
Sent: Friday, April 12, 2013 10:44 AM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Daryl Vorne <daryl@abslconstruction.com>
To: Jennie Davis
Sent: Friday, April 12, 2013 3:20 PM
Subject: Not read: QUOTE REQUEST FOR UPCOMING BID 02-3E7104 CURVE IMPROVEMENT TRINITY COUNTY NEAR FOREST GLEN

Your message was deleted without being read on Friday, April 12, 2013 3:20:23 PM (GMT-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Daryl Vorne <daryl@abslconstruction.com>
To: Jennie Davis
Sent: Friday, April 12, 2013 3:20 PM
Subject: Not read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was deleted without being read on Friday, April 12, 2013 3:20:21 PM (GMT-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Daryl Vorne <daryl@abslconstruction.com>
To: Jennie Davis
Sent: Friday, April 12, 2013 3:20 PM
Subject: Not read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was deleted without being read on Friday, April 12, 2013 3:20:21 PM (GMT-08:00) Pacific Time (US & Canada).

Jennie Davis

From: The Weekly Bid Flash <support@theweeklybidflash.com>
Sent: Friday, April 12, 2013 2:16 PM
To: Bill Spoon
Subject: Weekly Bid Flash DBE Ad Affidavit - In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Proof of Publishing Affidavit

To Whom It May Concern:

Be it known that this is a sworn affidavit that **Steve Manning Construction, Inc.** did place an advertisement we published on **4/12/2013** in our nationwide publications, Construction Star, Inc. and The Weekly Bid Flash, seeking Certified Disadvantaged subcontractors and/or material suppliers for the project **In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge** .

A copy of the advertisement is below:

Date Of Advertisement Placement: 4/12/2013 2:09:36 PM

Steve Manning Construction, Inc.
An Equal Opportunity Employer,
is requesting quotations from all qualified
DBE
sub-contractors and material suppliers for the following project:

In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

City/Location: **Tehama County, Near Forest Ranch**
County: **Tehama**

Owner: **State of California Department of Transportation**

Bid Date: Tuesday 4/23/2013 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Bid documents can be viewed at or obtained from:
Plans and specifications can be viewed at our office located at 5211 Chum Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. . Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

Steve Manning Construction, Inc.
PO Box 491660

Redding, CA 96049
Phone: (530) 222-0810 **Fax:** (530) 222-4908
Bill Spoon
jennie@smci-const.com

Published on 4/12/2013 2:15:00 PM
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date

Our publication is a listed approved source by the State of CA , Dept. of General Services, Office of Small Business Certification & Resources, in its Resource Packet.

Since, 1989 our firm has been proud to help businesses reach Certified Disadvantaged firms statewide.

If you should need any further information, please do not hesitate to contact us at 800-479-5314.

Thank you again!

Construction Bidboard Inc.
11622 El Camino Real, Suite 100
San Diego, CA 92130
www.theweeklybidflash.com 800-479-5314

****
*** FAX TX REPORT ***
****

TRANSMISSION OK

JOB NO.	1544
DESTINATION ADDRESS	2212140
PSWD/SUBADDRESS	
DESTINATION ID	
ST. TIME	04/15 11:47
USAGE T	00'47
PGS.	2
RESULT	OK

SHASTA BUILDERS' EXCHANGE

BID REQUEST FORM

This for was created by Shasta Builders' Exchange and is for SBE use only

Confirmed Bidder

	Project Name	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1.	CURVE IMPROVEMENT & SHOULDER WIDENING	TEHAMA COUNTY	4-23-13	2PM		☐	☐
2.						☐	☐
3.						☐	☐
4.						☐	☐
5.						☐	☐

Company Information

Company STEVE MANNING CONSTRUCTION INC Contact BILL SPOON

Address PO BOX 491660 City REDDING State CA Zip 96049

Phone 530-222-~~4908~~ 0810 Fax 530-222-4908 License No. _____ Class _____

COMPANY NAME

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE [illegible] SBE [illegible]
SUBCONTRACTORS AND MATERIAL SUPPLIE[illegible]

[LOCATION]: [Pro[illegible]
BID DAT[illegible] [illegible] [BID [illegible]]

COMPA[illegible]
ADDRESS
CITY, STA[illegible]
CONTACT NAME

PHONE: (000) 000-0000
FAX: (000) 000-0000
DATE OF AD: 1/1/2007 - 1/15/2007
EQUAL OPPORTUNITY EMPLOYER

SAMPLE

Advertisement Charges PLEASE REFERENCE ATTACHED FORM

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement	—	THRU 4-23-13	20.00	40.00	
2. Bid Request Advertisement			20.00	40.00	

SHASTA BUILDERS' EXCHANGE BID REQUEST FORM

This for was created by Shasta Builders' Exchange and is for SBE use only

Confirmed Bidder

	Project Name	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1.	CURVE IMPROVEMENT & ~~SHOULDER WIDENING~~	TEHAMA COUNTY	4-23-13	2PM		☐	☐
2.						☐	☐
3.						☐	☐
4.						☐	☐
5.						☐	☐

Company Information

Company STEVE MANNING CONSTRUCTION INC Contact BILL SPOON

Address PO BOX 491660 City REDDING State CA Zip 96049

Phone 530-222-~~4908~~ 0810 Fax 530-222-4908 License No. _____ Class _____

COMPANY NAME

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE[illegible] SBE [illegible]
SUB-CONTRACTORS AND MATERIAL SUPPLIE[illegible]

[LOCATION]: [Pro[illegible]
BID DAT[illegible] D D [illegible] TI[illegible] [BID [illegible]]

COMPA[illegible] PHONE: (000) 000-0000
ADDRESS FAX: (000) 000-0000
CITY, STA[illegible] DATE OF AD: 1/1/2007 - 1/15/2007
CONTACT NAME EQUAL OPPORTUNITY EMPLOYER

Advertisement Charges PLEASE REFERENCE ATTACHED FORM

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement	—	THRU 4-23-13	20.00	40.00	
2. Bid Request Advertisement			20.00	40.00	
3. Bid Request Advertisement			20.00	40.00	
4. Bid Request Advertisement			20.00	40.00	
5. Bid Request Advertisement			20.00	40.00	

DEADLINE FOR ADVERTISEMENTS ARE MONDAYS AT 5PM - FAX THIS FORM TO 530.221.2140

SBE Staff Use Only

Listing Completed by _____ Date _____ Ad Completed by _____ Date _____

Non-member Payment Info: Check Number _____ Check Amount _____ Check Received ☐ Check Photocopy Received ☐

UPDATE!
STEVE MANNING CONSTRUCTION, INC.

(Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 23, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING_____**

_____
NAME OF FIRM

****
*** FAX TX REPORT ***
****

TRANSMISSION OK

JOB NO.	1543
DESTINATION ADDRESS	18584873500
PSWD/SUBADDRESS	
DESTINATION ID	
ST. TIME	04/15 11:45
USAGE T	01'24
PGS.	2
RESULT	OK

Printable Form

http://www.goodfaitheffort.com/placeads.htm

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project: Curve Improvement & Shoulder Widening In Tehama County About 3 Mi. E. of Forest Ranch From 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Project Number: 02-2E7304	Project Location: Tehama County
Bid Date and Time: 4-23-13 @ 2:00 PM	Respond By: 4-23-13 @ 1:30 PM
Company Name: Steve Manning Construction Inc	Contact Name: Bill Spoon

Address/City/State/Zip: P.O. Box 491660 Redding CA 96049

Phone: 530-222-0810	Fax: 530-222-4908

Additional Information: DBE 7%

PRINT OUT THIS PAGE AND FAX IT TO: 858/487-3500

AD INFORMATION

SUB BIDS REQUESTED FROM QUALIFIED M/W/DBE/DVBE SUBCONTRACTORS AND SUPPLIERS

Project: CURVE IMPROVEMENT & SHOULDER WIDENING IN TEHAMA COUNTY ABOUT 3 MI. E. OF FOREST RANCH FROM 0.6 MI. W. TO 0.1 MI. W. OF DEER CREEK BRIDGE

Project Number: 02-2E7304	Project Location: TEHAMA COUNTY
Bid Date and Time: 4-23-13 @ 2:00 PM	Respond By: 4-23-13 @ 1:30 PM
Company Name: STEVE MANNING CONSTRUCTION INC.	Contact Name: BILL SPOON

Address/City/State/Zip: P.O. BOX 491660 REDDING CA 96049

Phone: 530-222-0810	Fax: 530-222-4908

Additional Information: DBE 7%

Run Ad On Following Dates

4-18-13 & 4-22-13

Special Program Rate is only

$48.00

$24.00 each insertion - min 2

Publishing Dates & Advertising Deadlines

We publish every Monday and Thursday

To place and ad in Monday's Minority Bidder's Bulletin
the deadline is 4:00 P.M. on Friday

To Place an ad in Thursday's Construction Update
the deadline is 4:00 P.M. on Wednesday

UPDATE!
STEVE MANNING CONSTRUCTION, INC.

(Notice)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 23, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING_____**

_____
NAME OF FIRM

FILE COPY

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

Steve Manning Construction, Inc.

REQUEST FOR DBE SUBCONTRACTORS & SUPPLIERS FOR:

BID DATE: APRIL 23, 2013 @ 2:00 PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE/WBE firms for the following types of work; Items of particular interest are: SWPPP, LEAD COMP. PLAN, CAS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR CONCRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd., Redding, CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. Box 491660 • Redding, CA 96049-1660
Phone: 530/222-0810 • FAX 530/222-4908
EOE

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penality of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION UP-DATE INC.

DATES PUBLISHED

Minority Bidders Bulletin C.U. Inc.'s

4/18/13
TRADE PUBLICATION

4/22/13
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ *http://www.goodfaitheffort.com*

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127
Phone Number (858) 487-2600
Fax Number (858) 487-3500

Jennie Davis

From: Jennie Davis <jennie@smci-const.com>
Sent: Monday, April 15, 2013 3:39 PM
To: 'daryl@abslconstruction.com'; 'paul@acdike.com'; 'deni@sti.com'; 'katie.farrell@acaciace.pro'; 'tcain@advantagequip.com'; 'debbieh@alertolite.com'; 'asevilla@alisto.com'; 'auriolesaw@aol.com'; 'anbasa@comcast.net'; 'anytimetkg@aol.com'; 'tomkoprek@yahoo.com'; 'ARROYOTKG@COMCAST.NET'; 'paustin@austin-enterprise.com'; 'don_455@hotmail.com'; 'julieb@axnerexcavating.com'; 'axner@shasta.com'; 'kevinb@axnerexcavating.com'; 'hbullock@baincorp.com'; 'syl-lealtkg@att.net'; 'blackdiamondasphalt@yahoo.com'; 'sbonner@btienvironmental.com'; 'brigette@brahmaengineering.com'; 'burkebid@gmail.com'; 'k.carlisle@caditcompany.com'; 'jb.calcon@mac.com'; 'ctmcorp@aol.com'; 'echavez@carobvalley.com'; 'carole@cegi-us.com'; 'office@ccexcavatinginc.com'; 'cincoiw@la.twcbc.com'; 'airbears@balesengineering.com'; 'tanenson@closuresolutions.com'; 'scoleman@coleman.com'; 'elisa@cas-tc.com'; 'contechg@gmail.com'; 'contrerasconstco@aol.com'; 'herbf@coopercm.com'; 'cre8iveEngineering@gmail.com'; 'christi.banks@creativeplanningsolutions.org'; 'crookstrucking@sbcglobal.net'; 'charlesettas@comcast.net'; 'deniseddm@yahoo.com'; 'derrickd@dodconstruction.com'; 'dodconstruction@yahoo.com'; 'dunnnson@aol.com'; 'clbrooks@sbcglobal.net'; 'eswppp@hotmail.com'; 'hd@exarotec.com'; 'info@exbon.com'; 'mfaqih@falcon58.com'; 'fareastmoon1@yahoo.com'; 'inesseoane@fcs-ssp.com'; 'johnfelix@comcast.net'; 'mark@morikawa-scada.com'; 'judy@finegradeinc.com'; 'jkaufman@firstfuel.net'; 'tissuequeen17@aol.com'; 'linda@forsterco.com'; 'roxanne.medina@att.net'; 'generalsupply@sbcglobal.net'; 'trila.grsi@yahoo.com'; 'h_teresa52@hotmail.com'; 'mutaba@northcoast.com'; 'jterai@harboroffshoreinc.com'; 'hendrsntruk@aol.com'; 'hkconstructions@hotmail.com'; 'debra@htinc.biz'; 'ibsrecoder@aol.com'; 'office@interwestpacific.com'; 'jhigginstrucking@yahoo.com'; 'jatkinson@jacotrucking.com'; 'randeldavis@att.net'; 'fordjerry@sbcglobal.net'; 'romenag@jonasinc.com'; 'josharbiso@hotmail.com'; 'wcarolyneg@earthlink.net'; 'carlos@thejungle.biz'; 'keaven@kgconcretepumping.com'; 'katfreight@hotmail.com'; 'lrobbins@kapelconstruction.com'; 'egruetzmacherjr@gmail.com'; 'kitchellconstruction@gmail.com'; 'edblbe@gmail.com'; 'lynnlamarktransp@gmail.com'; 'wegrindasphalt@aol.com'; 'ahera@pacbell.net'; 'lunatrucking@sbcglobal.net'; 'mikeands5@aol.com'; 'mandsenviro@aol.com'; 'mdttrucking@yahoo.com'; 'mgt@razzolink.com'; 'rmattos@sbcglobal.net'; 'c.martinez@metco-usa.com'; 'fhuang@mgeeng.com'; 'stomls-office@yahoo.com'; 'mmorgner@morgnerco.com'; 'nickofoc@cox.net'; 'norberto@live.net'; 'nittainc@hotmail.com'; 'nofaultasphalt@sbcglobal.net'; 'bebesnte@sbcglobal.net'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'oliveirafence1@yahoo.com'; 'ottosilve@sbcglobal.net'; 'terry@pacificwatertrucks.com'; 'parmeter@wildblue.net'; 'peeinc@pattenenergy.com'; '4pvaz@softcom.net'; 'davidscott@gvni.com'; 'pscsfca@aol.com'; 'andrick@pvfsales.com'; 'ricky@reserrano.com'; 'rambakersfield@yahoo.com'; 'newbold@rampart-hydro.com'; 'yrangeltrk@yahoo.com'; 'rdconst69@netzero.com'; 'rdcress@frontiernet.net'; 'seng@skwokengineers.com'; 'strhoades@hotmail.com'; 'rebeccaaj@safeworkinc.com'; 'samsequipment@comcast.net'; 'PRI.DESILVA@SEQUOIACONSULTANTS.COM'; 'bianca@shipdts.com'; 'Tommy@SierraCCI.com'; 'kdesena@linkzone.com'; 'nawicpat@sbcglobal.net'; 'luke@stonycreekgeneralengineering.com'; 'tracy.crain@suulutaaq.com'; 'tkblackburntruckin@att.net'; 'david@tape4.com'; 'estimating@theswpppfirm.com'; 'trafficenforcementsolutions@gmail.com'; 'trafficloops@sbcglobal.net';

To: 'odysseyblasting@yahoo.com'; 'sherylp@tcdrilling.com'; 'tvce@tvce.biz'; 'tristartrans@aol.com'; 'mccaa@triumphgeo.com'; 'sales@triumphgeo.com'; 'robin@tullygroup.com'; 'tyrrellresources@sbcglobal.net'; 'les@us-concrete.net'; 'nancy@ugeecs.com'; 'vapconstructioninc@gmail.com'; 'edc@vintagepavingco.com'; 'jane@watercomponents.com'

Subject: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Attachments: DBE Solicitation 02-2e7304 1st Update Notice 04.15.13.pdf

Tracking:

Recipient	Read
'daryl@abslconstruction.com'	Read: 4/15/2013 3:59 PM
'paul@acdike.com'	
'deni@sti.com'	
'katie.farrell@acaciace.pro'	Read: 4/15/2013 4:18 PM
'tcain@advantagequip.com'	
'debbieh@alertolite.com'	Read: 4/15/2013 3:42 PM
'asevilla@alisto.com'	
'auriolesaw@aol.com'	
'anbasa@comcast.net'	
'anytimetkg@aol.com'	
'tomkoprek@yahoo.com'	
'ARROYOTKG@COMCAST.NET'	
'paustin@austin-enterprise.com'	
'don_455@hotmail.com'	
'julieb@axnerexcavating.com'	Read: 4/16/2013 9:41 AM
'axner@shasta.com'	
'kevinb@axnerexcavating.com'	
'hbullock@baincorp.com'	
'syl-lealtkg@att.net'	
'blackdiamondasphalt@yahoo.com'	
'sbonner@btienvironmental.com'	
'brigette@brahmaengineering.com'	
'burkebid@gmail.com'	
'k.carlisle@caditcompany.com'	
'jb.calcon@mac.com'	
'ctmcorp@aol.com'	
'echavez@carobvalley.com'	
'carole@cegi-us.com'	
'office@ccexcavatinginc.com'	
'cincoiw@la.twcbc.com'	
'airbears@balesengineering.com'	Read: 4/15/2013 3:43 PM
'tanenson@closuresolutions.com'	
'scoleman@coleman.com'	
'elisa@cas-tc.com'	Read: 4/15/2013 3:42 PM
'contechg@gmail.com'	

Recipient	Read
'contrerasconstco@aol.com'	
'herbf@coopercm.com'	
'cre8iveEngineering@gmail.com'	
'christi.banks@creativeplanningsolutions.org'	
'crookstrucking@sbcglobal.net'	
'charlesettas@comcast.net'	
'deniseddm@yahoo.com'	
'derrickd@dodconstruction.com'	
'dodconstruction@yahoo.com'	
'dunninson@aol.com'	
'clbrooks@sbcglobal.net'	
'eswppp@hotmail.com'	
'hd@exarotec.com'	Read: 4/15/2013 3:47 PM
'info@exbon.com'	Read: 4/16/2013 7:04 AM
'mfaqih@falcon58.com'	
'fareastmoon1@yahoo.com'	
'inesseoane@fcs-ssp.com'	
'johnfelix@comcast.net'	
'mark@morikawa-scada.com'	
'judy@finegradeinc.com'	
'jkaufman@firstfuel.net'	
'tissuequeen17@aol.com'	
'linda@forsterco.com'	
'roxanne.medina@att.net'	
'generalsupply@sbcglobal.net'	
'trila.grsi@yahoo.com'	
'h_teresa52@hotmail.com'	
'mutaba@northcoast.com'	
'jterai@harboroffshoreinc.com'	
'hendrsntruk@aol.com'	
'hkconstructions@hotmail.com'	
'debra@htinc.biz'	
'ibsrecoder@aol.com'	
'office@interwestpacific.com'	
'jhigginstrucking@yahoo.com'	
'jatkinson@jacotrucking.com'	
'randeldavis@att.net'	
'fordjerry@sbcglobal.net'	
'romenag@jonasinc.com'	
'josharbiso@hotmail.com'	

Recipient	Read
'wcarolyneg@earthlink.net'	
'carlos@thejungle.biz'	
'keaven@kgconcretepumping.com'	
'katfreight@hotmail.com'	
'lrobbins@kapelconstruction.com'	
'egruetzmacherjr@gmail.com'	
'kitchellconstruction@gmail.com'	
'edblbe@gmail.com'	
'lynnlamarktransp@gmail.com'	
'wegrindasphalt@aol.com'	
'ahera@pacbell.net'	
'lunatrucking@sbcglobal.net'	
'mikeands5@aol.com'	
'mandsenviro@aol.com'	Read: 4/15/2013 4:18 PM
'mdttrucking@yahoo.com'	
'mgt@razzolink.com'	
'rmattos@sbcglobal.net'	
'c.martinez@metco-usa.com'	
'fhuang@mgeeng.com'	
'stomls-office@yahoo.com'	
'mmorgner@morgnerco.com'	
'nickofoc@cox.net'	
'norberto@live.net'	
'nittainc@hotmail.com'	
'nofaultasphalt@sbcglobal.net'	
'bebesnte@sbcglobal.net'	
'folivas@olivasvaldez.com'	
'jarauz@olivasvaldez.com'	Read: 4/16/2013 8:51 AM
'oliveirafence1@yahoo.com'	
'ottosilve@sbcglobal.net'	
'terry@pacificwatertrucks.com'	
'parmeter@wildblue.net'	
'peeinc@pattenenergy.com'	Read: 4/15/2013 4:38 PM
'4pvaz@softcom.net'	
'davidscott@gvni.com'	
'pscsfca@aol.com'	
'andrick@pvfsales.com'	
'ricky@reserrano.com'	Read: 4/15/2013 5:22 PM
'rambakersfield@yahoo.com'	
'newbold@rampart-hydro.com'	

Recipient	Read
'yrangeltrk@yahoo.com'	
'rdconst69@netzero.com'	
'rdcress@frontiernet.net'	
'seng@skwokengineers.com'	
'strhoades@hotmail.com'	
'rebeccaaj@safeworkinc.com'	
'samsequipment@comcast.net'	Read: 4/15/2013 4:44 PM
'PRI.DESILVA@SEQUOIACONSULTANTS.COM'	
'bianca@shipdts.com'	
'Tommy@SierraCCI.com'	Read: 4/16/2013 5:19 AM
'kdesena@linkzone.com'	
'nawicpat@sbcglobal.net'	
'luke@stonycreekgeneralengineering.com'	
'tracy.crain@suulutaaq.com'	
'tkblackburntruckin@att.net'	
'david@tape4.com'	
'estimating@theswpppfirm.com'	
'trafficenforcementsolutions@gmail.com'	
'trafficloops@sbcglobal.net'	
'odysseyblasting@yahoo.com'	
'sherylp@tcdrilling.com'	
'tvce@tvce.biz'	
'tristartrans@aol.com'	
'mccaa@triumphgeo.com'	Read: 4/15/2013 4:43 PM
'sales@triumphgeo.com'	Read: 4/15/2013 3:42 PM
'robin@tullygroup.com'	
'tyrrellresources@sbcglobal.net'	
'les@us-concrete.net'	
'nancy@ugeecs.com'	
'vapconstructioninc@gmail.com'	
'edc@vintagepavingco.com'	
'jane@watercomponents.com'	

UPDATE! BID WAS MOVED FROM APRIL 9, 2013 to APRIL 23, 2013

April 23, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 23, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

Jennie Davis

From: Hector'EXARO Technologies Corp' <hd@exarotec.com>
To: 'Jennie Davis'
Sent: Monday, April 15, 2013 3:47 PM
Subject: Read: UPDATE! 1ST QUOTE REQUE5T FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Pri DeSilva <pdesilva@sequoiacon.com>
To: Jennie Davis
Sent: Monday, April 15, 2013 3:45 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Pri DeSilva
Subject: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Monday, April 15, 2013 3:39:22 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, April 15, 2013 3:45:11 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: airbears <airbears@balesengineering.com>
To: Jennie Davis
Sent: Monday, April 15, 2013 3:43 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Monday, April 15, 2013 10:42:46 PM UTC.

Jennie Davis

From: Debbie L Hunsaker <DebbieH@alertolite.com>
To: Jennie Davis
Sent: Monday, April 15, 2013 3:42 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Debbie L Hunsaker
Subject: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Monday, April 15, 2013 3:39:22 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, April 15, 2013 3:41:54 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Elisa Robinson <elisa@cas-tc.com>
To: 'Jennie Davis'
Sent: Monday, April 15, 2013 3:42 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Koppi Beskid <sales@triumphgeo.com>
To: Jennie Davis
Sent: Monday, April 15, 2013 3:42 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Koppi Beskid
Subject: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Monday, April 15, 2013 3:39:22 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, April 15, 2013 3:41:39 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From:	johnfelix@comcast.net
Sent:	Monday, April 15, 2013 3:50 PM
To:	Jennie Davis
Subject:	Delivered: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Attachments:	details.txt

Your message was delivered to the recipient.
Sent on the Sprint® Now Network from my BlackBerry®

Jennie Davis

From: Daryl Vorne <daryl@abslconstruction.com>
To: Jennie Davis
Sent: Monday, April 15, 2013 3:59 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Monday, April 15, 2013 3:59:29 PM (GMT-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Seng Kwok <seng@skwokengineers.com>
To: Jennie Davis
Sent: Monday, April 15, 2013 3:56 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Monday, April 15, 2013 6:55:34 PM (GMT-05:00) Eastern Time (US & Canada).

Jennie Davis

From: Katie Farrell <Katie.Farrell@acaciace.pro>
To: Jennie Davis
Sent: Monday, April 15, 2013 4:18 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Katie Farrell
Subject: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Monday, April 15, 2013 3:39:22 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, April 15, 2013 4:17:32 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Michael Smith <mandsenviro@aol.com>
To: 'Jennie Davis'
Sent: Monday, April 15, 2013 4:18 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Sam Callison <samsequipment@comcast.net>
To: 'Jennie Davis'
Sent: Monday, April 15, 2013 4:44 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Cissy McCaa <McCaa@triumphgeo.com>
To: Jennie Davis
Sent: Monday, April 15, 2013 4:43 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Cissy McCaa
Subject: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: Monday, April 15, 2013 3:39:22 PM (UTC-08:00) Pacific Time (US & Canada)

was read on Monday, April 15, 2013 4:42:59 PM (UTC-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Patten Energy <peeinc@pattenenergy.com>
To: 'Jennie Davis'
Sent: Monday, April 15, 2013 4:38 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

```
**************************
*** FAX MULTI TX REPORT ***
**************************
```

JOB NO.	1546
PGS.	1
TX/RX INCOMPLETE	-----
TRANSACTION OK	18188378322
	15036691192
	15414699004
	16503220339
	13237526928
	14084652280
	17078228549
ERROR	16193033551
	19096785957
	15592440362

UPDATE!

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/15/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 23, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into

Jennie Davis

From: Nancy Espie-Underwood <delivery@yousendit.com>
Sent: Monday, April 15, 2013 5:20 PM
To: jennie@smci-const.com
Subject: 02-0E7304 PROJECT REBID FROM 04/09 TO 04/23

yousendit

A file has been sent to you

from nancy@ugeecs.com via YouSendIt.

Dear Jennie:

Thanks for reaching out to us. We would appreciate getting your bid.
We have a QSD/SP and Certified Industrial Hygienist (CIH) that prepare Lead Compliance Plans. We provide Air/Soil/Water collection and work with a number of Certified labs to provide analysis. H&S Plans, Training and Inspections

We are General Engineering Class "A" and Asbestos Contractors as well.

Download File

Certification016.pdf

Size: **104.84 KB** Content will be available for download until **April 29, 2013 17:19 PDT**.

© 2003-2013 YouSendIt Inc. 1919 S. Bascom Ave, 3rd Floor, Campbell, CA 95008
Privacy | Terms

UPDATE!
STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/15/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 23, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING**_____

Sam's Equipment & Supplies
NAME OF FIRM

UGE & ECS, INC.
550 N. Figueroa Street; # 6036
Los Angeles, California 90012
Website: www.uge-ecs.com
Tell: (213) 625-1016
Fax: (310) 862-6879
Email: nancy@ugeecs.com

We are A Certified SDBE/MBEWBE/HUBZone/SBA (8)m/HUDZone/Section 3 Housing Contractor
SBA (8)a Graduate
UGE-ECS, Inc.
PPE SCORE 94%
Underwood General Engineering
&
Environmental Consultant Services
Is Certified 20% Top Performer

D.B.E.

FAX SHEET

TO: Estimator
FRIM: Steve Manning Const.
FROM: Nancy @ 4 pm
FRIM: UGE-ECS, Inc
DATE SENT: 4/9/13
TOTAL PAGES SENT: 1
TEL #:
FAX #: 530-222-4908
SUBJECT: LCP Quote for Proj# 02-2E 7304

Thank you for the opportunity to provide this proposal regarding the above referenced project for your review. UGE-ECS proposes to develop a Lead Compliance Plan (LCP).

Scope of Service:

UGE-ECS, Inc. Lead Compliance Personal will prepare a project specific LCP for the purpose of providing guidelines to prevent or minimize worker exposure to lead while handling material containing aerially deposited lead. The Lead Compliance Plan will be approved by an Industrial Hygienist certified in Comprehensive Practice by the American Board of Industrial Hygiene. The Plan will contain the elements listed in Title 8, California Code of Regulations, Section 1532.1 (e)(2)(B).

- Preparation of Lead Compliance Plan $525.

UGE & ECS, INC.
550 N. Figueroa Street; # 6036
Los Angeles, California 90012
Website: www.uge-ecs.com
Tell: (213) 625-1016
Fax: (310) 862-6879
Email: nancy@ugeecs.com

We are A Certified SDBE/MBEWBE/HUBZone/SBA (8)m/HUDZone/Section 3 Housing Contractor SBA (8)a Graduate UGE-ECS, Inc. PPE SCORE 94%

Underwood General Engineering
&
Environmental Consultant Services
Is Certified 20% Top Performer

FAX SHEET

TO: Jennie Dadis
FROM: Nancy
DATE SENT: 4/15/13
TEL #:
FRIM: Steve Manning Const.
FRIM: UGE-ECS Inc
TOTAL PAGES SENT: 2
FAX #:
SUBJECT: Will give Quotes for SWPP & LCPs.

If you do not receive all sheets including cover sheet, please give me a call

To Whom Concern:
Yes we are bidding
We have a QSD/SP Abroad
& CIH for LCPs.
Thanks,
Nancy

UPDATE!
STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/15/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 23, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING ✓ **NO, WE ARE NOT QUOTING**_____

U66-E.S.P. Inc
NAME OF FIRM

Jennie Davis

From: Ricky Serrano <ricky@reserrano.com>
To: Jennie Davis
Sent: Monday, April 15, 2013 5:22 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Monday, April 15, 2013 5:22:10 PM (GMT-08:00) Pacific Time (US & Canada).

Jennie Davis

From: Mail Delivery System <MAILER-DAEMON@gateway07.websitewelcome.com>
Sent: Monday, April 15, 2013 5:47 PM
To: jennie@smci-const.com
Subject: Undelivered Mail Returned to Sender
Attachments: details.txt; Undelivered Message Headers.txt

This is the mail system at host gateway07.websitewelcome.com.

I'm sorry to have to inform you that your message could not be delivered to one or more recipients. It's attached below.

For further assistance, please send mail to postmaster.

If you do so, please include this problem report. You can delete your own text from the attached returned message.

The mail system

<norberto@live.net>: connect to live.net[65.55.206.154]:25: Connection timed out

Jennie Davis

From: INDUSTRIAL BATTERY SERVICES, INC. <ibsrecoder@aol.com>
Sent: Monday, April 15, 2013 7:16 PM
To: jennie@smci-const.com; daryl@abslconstruction.com; paul@acdike.com; deni@sti.com; katie.farrell@acaciace.pro; tcain@advantagequip.com; debbieh@alertolite.com; asevilla@alisto.com; auriolesaw@aol.com; anbasa@comcast.net; anytimetkg@aol.com; tomkoprek@yahoo.com; ARROYOTKG@COMCAST.NET; paustin@austin-enterprise.com; don_455@hotmail.com; julieb@axnerexcavating.com; axner@shasta.com; kevinb@axnerexcavating.com; hbullock@baincorp.com; syl-lealtkg@att.net; blackdiamondasphalt@yahoo.com; sbonner@btienvironmental.com; brigette@brahmaengineering.com; burkebid@gmail.com; k.carlisle@caditcompany.com; jb.calcon@mac.com; ctmcorp@aol.com; echavez@carobvalley.com; carole@cegi-us.com; office@ccexcavatinginc.com; cincoiw@la.twcbc.com; airbears@balesengineering.com; tanenson@closuresolutions.com; scoleman@coleman.com; elisa@cas-tc.com; contechg@gmail.com; contrerasconstco@aol.com; herbf@coopercm.com; cre8iveEngineering@gmail.com; christi.banks@creativeplanningsolutions.org; crookstrucking@sbcglobal.net; charlesettas@comcast.net; deniseddm@yahoo.com; derrickd@dodconstruction.com; dodconstruction@yahoo.com; dunnnson@aol.com; clbrooks@sbcglobal.net; eswppp@hotmail.com; hd@exarotec.com; info@exbon.com; mfaqih@falcon58.com; fareastmoon1@yahoo.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; mark@morikawa-scada.com; judy@finegradeinc.com; jkaufman@firstfuel.net; tissuequeen17@aol.com; linda@forsterco.com; roxanne.medina@att.net; generalsupply@sbcglobal.net; trila.grsi@yahoo.com; h_teresa52@hotmail.com; mutaba@northcoast.com; jterai@harboroffshoreinc.com; hendrsntruk@aol.com; hkconstructions@hotmail.com; debra@htinc.biz; office@interwestpacific.com; jhigginstrucking@yahoo.com; jatkinson@jacotrucking.com; randeldavis@att.net; fordjerry@sbcglobal.net; romenag@jonasinc.com; josharbiso@hotmail.com; wcarolyneg@earthlink.net; carlos@thejungle.biz; keaven@kgconcretepumping.com; katfreight@hotmail.com; lrobbins@kapelconstruction.com; egruetzmacherjr@gmail.com; kitchellconstruction@gmail.com; edblbe@gmail.com; lynnlamarktransp@gmail.com; wegrindasphalt@aol.com; ahera@pacbell.net; lunatrucking@sbcglobal.net; mikeands5@aol.com; mandsenviro@aol.com; mdttrucking@yahoo.com; mgt@razzolink.com; rmattos@sbcglobal.net; c.martinez@metco-usa.com; fhuang@mgeeng.com; stomls-office@yahoo.com; mmorgner@morgnerco.com; nickofoc@cox.net; norberto@live.net; nittainc@hotmail.com; nofaultasphalt@sbcglobal.net; bebesnte@sbcglobal.net; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; oliveirafence1@yahoo.com; ottosilve@sbcglobal.net; terry@pacificwatertrucks.com; parmeter@wildblue.net; peeinc@pattenenergy.com; 4pvaz@softcom.net; davidscott@gvni.com; pscsfca@aol.com; andrick@pvfsales.com; ricky@reserrano.com; rambakersfield@yahoo.com; newbold@rampart-hydro.com; yrangeltrk@yahoo.com; rdconst69@netzero.com; rdcress@frontiernet.net; seng@skwokengineers.com; strhoades@hotmail.com; rebeccaaj@safeworkinc.com; samsequipment@comcast.net; PRI.DESILVA@SEQUOIACONSULTANTS.COM; bianca@shipdts.com; Tommy@SierraCCI.com; kdesena@linkzone.com; nawicpat@sbcglobal.net; luke@stonycreekgeneralengineering.com; tracy.crain@suulutaaq.com; tkblackburntruckin@att.net; david@tape4.com; estimating@theswpppfirm.com; trafficenforcementsolutions@gmail.com; trafficloops@sbcglobal.net; odysseyblasting@yahoo.com; sherylp@tcdrilling.com; tvce@tvce.biz; tristartrans@aol.com; mccaa@triumphgeo.com; sales@triumphgeo.com;

To: robin@tullygroup.com; tyrrellresources@sbcglobal.net; les@us-concrete.net; nancy@ugeecs.com; vapconstructioninc@gmail.com; edc@vintagepavingco.com; jane@watercomponents.com

Subject: Re: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

NO BID

WE SALE AND SERVICE INDUSTRIAL BATTERIES AND CHARGERS.
UPS BACK UP SYSTEMS.

THANK YOU
MRS. KENYA BRICKLEY/ MR. FRANK RECODER
INDUSTRIAL BATTERY SERVICES
673 ERLANDSON STREET
RICHMOND,CA. 94804

(510) 412-5980 OFFICE
(510) 412-5988 FAX
-----Original Message-----
From: Jennie Davis <jennie@smci-const.com>
To: daryl <daryl@abslconstruction.com>; paul <paul@acdike.com>; deni <deni@sti.com>; katie.farrell <katie.farrell@acaciace.pro>; tcain <tcain@advantagequip.com>; debbieh <debbieh@alertolite.com>; asevilla <asevilla@alisto.com>; auriolesaw <auriolesaw@aol.com>; anbasa <anbasa@comcast.net>; anytimetkg <anytimetkg@aol.com>; tomkoprek <tomkoprek@yahoo.com>; ARROYOTKG <ARROYOTKG@COMCAST.NET>; paustin <paustin@austin-enterprise.com>; don_455 <don_455@hotmail.com>; julieb <julieb@axnerexcavating.com>; axner <axner@shasta.com>; kevinb <kevinb@axnerexcavating.com>; hbullock <hbullock@baincorp.com>; syl-lealtkg <syl-lealtkg@att.net>; blackdiamondasphalt <blackdiamondasphalt@yahoo.com>; sbonner <sbonner@btienvironmental.com>; brigette <brigette@brahmaengineering.com>; burkebid <burkebid@gmail.com>; k.carlisle <k.carlisle@caditcompany.com>; jb.calcon <jb.calcon@mac.com>; ctmcorp <ctmcorp@aol.com>; echavez <echavez@carobvalley.com>; carole <carole@cegi-us.com>; office <office@ccexcavatinginc.com>; cincoiw <cincoiw@la.twcbc.com>; airbears <airbears@balesengineering.com>; tanenson <tanenson@closuresolutions.com>; scoleman <scoleman@coleman.com>; elisa <elisa@cas-tc.com>; contechg <contechg@gmail.com>; contrerasconstco <contrerasconstco@aol.com>; herbf <herbf@coopercm.com>; cre8iveEngineering <cre8iveEngineering@gmail.com>; christi.banks <christi.banks@creativeplanningsolutions.org>; crookstrucking <crookstrucking@sbcglobal.net>; charlesettas <charlesettas@comcast.net>; deniseddm <deniseddm@yahoo.com>; derrickd <derrickd@dodconstruction.com>; dodconstruction <dodconstruction@yahoo.com>; dunnnson <dunnnson@aol.com>; clbrooks <clbrooks@sbcglobal.net>; eswppp <eswppp@hotmail.com>; hd <hd@exarotec.com>; info <info@exbon.com>; mfaqih <mfaqih@falcon58.com>; fareastmoon1 <fareastmoon1@yahoo.com>; inesseoane <inesseoane@fcs-ssp.com>; johnfelix <johnfelix@comcast.net>; mark <mark@morikawa-scada.com>; judy <judy@finegradeinc.com>; jkaufman <jkaufman@firstfuel.net>; tissuequeen17 <tissuequeen17@aol.com>; linda <linda@forsterco.com>; roxanne.medina <roxanne.medina@att.net>; generalsupply <generalsupply@sbcglobal.net>; trila.grsi <trila.grsi@yahoo.com>; h_teresa52 <h_teresa52@hotmail.com>; mutaba <mutaba@northcoast.com>; jterai <jterai@harboroffshoreinc.com>; hendrsntruk <hendrsntruk@aol.com>; hkconstructions <hkconstructions@hotmail.com>; debra <debra@htinc.biz>; ibsrecoder <ibsrecoder@aol.com>; office <office@interwestpacific.com>; jhigginstrucking <jhigginstrucking@yahoo.com>; jatkinson <jatkinson@jacotrucking.com>; randeldavis <randeldavis@att.net>; fordjerry <fordjerry@sbcglobal.net>; romenag <romenag@jonasinc.com>; josharbiso <josharbiso@hotmail.com>; wcarolyneg <wcarolyneg@earthlink.net>; carlos <carlos@thejungle.biz>; keaven <keaven@kgconcretepumping.com>; katfreight <katfreight@hotmail.com>; lrobbins <lrobbins@kapelconstruction.com>; egruetzmacherjr <egruetzmacherjr@gmail.com>; kitchellconstruction <kitchellconstruction@gmail.com>; edblbe <edblbe@gmail.com>; lynnlamarktransp <lynnlamarktransp@gmail.com>; wegrindasphalt <wegrindasphalt@aol.com>; ahera <ahera@pacbell.net>; lunatrucking <lunatrucking@sbcglobal.net>; mikeands5 <mikeands5@aol.com>; mandsenviro <mandsenviro@aol.com>; mdttrucking <mdttrucking@yahoo.com>; mgt <mgt@razzolink.com>; rmattos <rmattos@sbcglobal.net>; c.martinez <c.martinez@metco-usa.com>; fhuang <fhuang@mgeeng.com>; stomls-office <stomls-office@yahoo.com>; mmorgner <mmorgner@morgnerco.com>; nickofoc <nickofoc@cox.net>; norberto <norberto@live.net>; nittainc <nittainc@hotmail.com>; nofaultasphalt <nofaultasphalt@sbcglobal.net>; bebesnte <bebesnte@sbcglobal.net>; folivas <folivas@olivasvaldez.com>; jarauz <jarauz@olivasvaldez.com>; oliveirafence1 <oliveirafence1@yahoo.com>; ottosilve <ottosilve@sbcglobal.net>; terry <terry@pacificwatertrucks.com>; parmeter <parmeter@wildblue.net>; peeinc <peeinc@pattenenergy.com>; 4pvaz <4pvaz@softcom.net>; davidscott <davidscott@gvni.com>; pscsfca <pscsfca@aol.com>; andrick

<andrick@pvfsales.com>; ricky <ricky@reserrano.com>; rambakersfield <rambakersfield@yahoo.com>; newbold <newbold@rampart-hydro.com>; yrangeltrk <yrangeltrk@yahoo.com>; rdconst69 <rdconst69@netzero.com>; rdcress <rdcress@frontiernet.net>; seng <seng@skwokengineers.com>; strhoades <strhoades@hotmail.com>; rebeccaaj <rebeccaaj@safeworkinc.com>; samsequipment <samsequipment@comcast.net>; PRI.DESILVA <PRI.DESILVA@SEQUOIACONSULTANTS.COM>; bianca <bianca@shipdts.com>; Tommy <Tommy@SierraCCI.com>; kdesena <kdesena@linkzone.com>; nawicpat <nawicpat@sbcglobal.net>; luke <luke@stonycreekgeneralengineering.com>; tracy.crain <tracy.crain@suulutaaq.com>; tkblackburntruckin <tkblackburntruckin@att.net>; david <david@tape4.com>; estimating <estimating@theswpppfirm.com>; trafficenforcementsolutions <trafficenforcementsolutions@gmail.com>; trafficloops <trafficloops@sbcglobal.net>; odysseyblasting <odysseyblasting@yahoo.com>; sherylp <sherylp@tcdrilling.com>; tvce <tvce@tvce.biz>; tristartrans <tristartrans@aol.com>; mccaa <mccaa@triumphgeo.com>; sales <sales@triumphgeo.com>; robin <robin@tullygroup.com>; tyrrellresources <tyrrellresources@sbcglobal.net>; les <les@us-concrete.net>; nancy <nancy@ugeecs.com>; vapconstructioninc <vapconstructioninc@gmail.com>; edc <edc@vintagepavingco.com>; jane <jane@watercomponents.com>
Sent: Mon, Apr 15, 2013 3:41 pm
Subject: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

UPDATE! BID WAS MOVED FROM APRIL 9, 2013 to APRIL 23, 2013

April 23, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 23, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

Jennie Davis

From: Tommy <Tommy@Sierracci.com>
To: Jennie Davis
Sent: Tuesday, April 16, 2013 5:19 AM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

This is a receipt for the mail you sent to

<daryl@absiconstruction.com>; <paul@acdike.com>; <deni@sti.com>; <katie.farrell@acaciace.pro>; <tcain@advantagequip.com>; <debbieh@alertolite.com>; <asevilla@alisto.com>; <auriolesaw@aol.com>; <anbasa@comcast.net>; <anytimetkg@aol.com>; <tomkoprek@yahoo.com>; <ARROYOTKG@COMCAST.NET>; <paustin@austin-enterprise.com>; <don_455@hotmail.com>; <julieb@axnerexcavating.com>; <axner@shasta.com>; <kevinb@axnerexcavating.com>; <hbullock@baincorp.com>; <syl-lealtkg@att.net>; <blackdiamondasphalt@yahoo.com>; <sbonner@btienvironmental.com>; <brigette@brahmaengineering.com>; <burkebid@gmail.com>; <k.carlisle@caditcompany.com>; <jb.calcon@mac.com>; <ctmcorp@aol.com>; <echavez@carobvalley.com>; <carole@cegi-us.com>; <office@ccexcavatinginc.com>; <cincoiw@la.twcbc.com>; <airbears@balesengineering.com>; <tanenson@closuresolutions.com>; <scoleman@coleman.com>; <elisa@cas-tc.com>; <contechg@gmail.com>; <contrerasconstco@aol.com>; <herbf@coopercm.com>; <cre8iveEngineering@gmail.com>; <christi.banks@creativeplanningsolutions.org>; <crookstrucking@sbcglobal.net>; <charlesettas@comcast.net>; <deniseddm@yahoo.com>; <derrickd@dodconstruction.com>; <dodconstruction@yahoo.com>; <dunnnson@aol.com>; <clbrooks@sbcglobal.net>; <eswppp@hotmail.com>; <hd@exarotec.com>; <info@exbon.com>; <mfaqih@falcon58.com>; <fareastmoon1@yahoo.com>; <inesseoane@fcs-ssp.com>; <johnfelix@comcast.net>; <mark@morikawa-scada.com>; <judy@finegradeinc.com>; <jkaufman@firstfuel.net>; <tissuequeen17@aol.com>; <linda@forsterco.com>; <roxanne.medina@att.net>; <generalsupply@sbcglobal.net>; <trila.grsi@yahoo.com>; <h_teresa52@hotmail.com>; <mutaba@northcoast.com>; <jterai@harboroffshoreinc.com>; <hendrsntruk@aol.com>; <hkconstructions@hotmail.com>; <debra@htinc.biz>; <ibsrecoder@aol.com>; <office@interwestpacific.com>; <jhigginstrucking@yahoo.com>; <jatkinson@jacotrucking.com>; <randeldavis@att.net>; <fordjerry@sbcglobal.net>; <romenag@jonasinc.com>; <josharbiso@hotmail.com>; <wcarolyneg@earthlink.net>; <carlos@thejungle.biz>; <keaven@kgconcretepumping.com>; <katfreight@hotmail.com>; <lrobbins@kapelconstruction.com>; <egruetzmacherjr@gmail.com>; <kitchellconstruction@gmail.com>; <edblbe@gmail.com>; <lynnlamarktransp@gmail.com>; <wegrindasphalt@aol.com>; <ahera@pacbell.net>; <lunatrucking@sbcglobal.net>; <mikeands5@aol.com>; <mandsenviro@aol.com>; <mdttrucking@yahoo.com>; <mgt@razzolink.com>; <rmattos@sbcglobal.net>; <c.martinez@metco-usa.com>; <fhuang@mgeeng.com>; <stomls-office@yahoo.com>; <mmorgner@morgnerco.com>; <nickofoc@cox.net>; <norberto@live.net>; <nittainc@hotmail.com>; <nofaultasphalt@sbcglobal.net>; <bebesnte@sbcglobal.net>; <folivas@olivasvaldez.com>; <jarauz@olivasvaldez.com>; <oliveirafence1@yahoo.com>; <ottosilve@sbcglobal.net>; <terry@pacificwatertrucks.com>; <parmeter@wildblue.net>; <peeinc@pattenenergy.com>; <4pvaz@softcom.net>; <davidscott@gvni.com>; <pscsfca@aol.com>; <andrick@pvfsales.com>; <ricky@reserrano.com>; <rambakersfield@yahoo.com>; <newbold@rampart-hydro.com>; <yrangeltrk@yahoo.com>; <rdconst69@netzero.com>; <rdcress@frontiernet.net>; <seng@skwokengineers.com>; <strhoades@hotmail.com>; <rebeccaaj@safeworkinc.com>; <samsequipment@comcast.net>; <PRI.DESILVA@SEQUOIACONSULTANTS.COM>; <bianca@shipdts.com>; <Tommy@SierraCCI.com>; <kdesena@linkzone.com>; <nawicpat@sbcglobal.net>; <luke@stonycreekgeneralengineering.com>; <tracy.crain@suulutaaq.com>; <tkblackburntruckin@att.net>; <david@tape4.com>; <estimating@theswpppfirm.com>; <trafficenforcementsolutions@gmail.com>; <trafficloops@sbcglobal.net>; <odysseyblasting@yahoo.com>; <sherylp@tcdrilling.com>; <tvce@tvce.biz>; <tristartrans@aol.com>; <mccaa@triumphgeo.com>; <sales@triumphgeo.com>; <robin@tullygroup.com>; <tyrrellresources@sbcglobal.net>; <les@us-concrete.net>; <nancy@ugeecs.com>; <vapconstructioninc@gmail.com>; <edc@vintagepavingco.com>; <jane@watercomponents.com> at 4/15/2013 3:39 PM

This receipt verifies that the message has been displayed on the recipient's computer at 4/16/2013 5:19 AM

Jennie Davis

From: Information <info@exbon.com>
To: 'Jennie Davis'
Sent: Tuesday, April 16, 2013 7:04 AM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

UPDATE!

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/15/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 23, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ NO, WE ARE NOT QUOTING X

Steve Morris Logging
NAME OF FIRM

STEVE MORRIS LOGGING & CONTRACTING

1500 Glendale Drive, McKinleyville, Ca 95519
Phone: 707-822-8537
Fax: 707-822-8549

Fax

To: Steve Manning Construction
From: Steve Morris
Pages: 1
Fax: 530-222-4908
Date: 4-16-13
Phone:
cc:

☐ Urgent ☐ For Review ☐ Please Comment ☐ Please Reply ☐ Please Recycle

Jennie Davis

From: Julie Barnes <julieb@axnerexcavating.com>
To: 'Jennie Davis'
Sent: Tuesday, April 16, 2013 9:41 AM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Jessica Arauz <jarauz@olivasvaldez.com>
To: 'Jennie Davis'
Sent: Tuesday, April 16, 2013 8:51 AM
Subject: Read: UPDATE! 15T QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Jessica Arauz <jarauz@olivasvaldez.com>
To: 'Jennie Davis'
Sent: Tuesday, April 16, 2013 8:46 AM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Jessica Arauz <jarauz@olivasvaldez.com>
To: 'Jennie Davis'
Sent: Tuesday, April 16, 2013 8:46 AM
Subject: Read: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Sent: 4/4/2013 2:22 PM

was read on 4/15/2013 11:35 AM.

Jennie Davis

From: Jessica Arauz <jarauz@olivasvaldez.com>
To: 'Jennie Davis'
Sent: Tuesday, April 16, 2013 8:46 AM
Subject: Read: 2nd QUOTE REQUEST FOR UPCOMING BID 02-02E6204 Reconstruct & Widen Roadway with HMA, Replace Drainage & Fencing In Tehema County

Your message

To: Unknown
Subject:

Jennie Davis

From: Tracy Crain <Tracy.Crain@suulutaaq.com>
To: Jennie Davis
Sent: Tuesday, April 16, 2013 9:50 AM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Tuesday, April 16, 2013 4:49:46 PM UTC.

PRI.DESILVA@SEQUOIACONSULTANTS.COM; bianca@shipdts.com; Tommy@SierraCCI.com; kdesena@linkzone.com; nawicpat@sbcglobal.net; luke@stonycreekgeneralengineering.com; tracy.crain@suulutaaq.com; tkblackburntruckin@att.net; david@tape4.com; estimating@theswpppfirm.com; trafficenforcementsolutions@gmail.com; trafficloops@sbcglobal.net; odysseyblasting@yahoo.com; sherylp@tcdrilling.com; tvce@tvce.biz; tristartrans@aol.com; nccaa@triumphgeo.com; sales@triumphgeo.com; robin@tullygroup.com; tyrrellresources@sbcglobal.net; les@us-concrete.net; nancy@ugeecs.com; vapconstructioninc@gmail.com; edc@vintagepavingco.com; jane@watercomponents.com
Subject: Re: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

NO BID

WE SALE AND SERVICE INDUSTRIAL BATTERIES AND CHARGERS.
UPS BACK UP SYSTEMS.

THANK YOU
MRS. KENYA BRICKLEY/ MR. FRANK RECODER
INDUSTRIAL BATTERY SERVICES
673 ERLANDSON STREET
RICHMOND,CA. 94804

(510) 412-5980 OFFICE
(510) 412-5988 FAX
-----Original Message-----
From: Jennie Davis <jennie@smci-const.com>
To: daryl <daryl@abslconstruction.com>; paul <paul@acdike.com>; deni <deni@sti.com>; katie.farrell <katie.farrell@acaciace.pro>; tcain <tcain@advantagequip.com>; debbieh <debbieh@alertolite.com>; asevilla <asevilla@alisto.com>; auriolesaw <auriolesaw@aol.com>; anbasa <anbasa@comcast.net>; anytimetkg <anytimetkg@aol.com>; tomkoprek <tomkoprek@yahoo.com>; ARROYOTKG <ARROYOTKG@COMCAST.NET>; paustin <paustin@austin-enterprise.com>; don_455 <don_455@hotmail.com>; julieb <julieb@axnerexcavating.com>; axner <axner@shasta.com>; kevinb <kevinb@axnerexcavating.com>; hbullock <hbullock@baincorp.com>; syl-lealtkg <syl-lealtkg@att.net>; blackdiamondasphalt <blackdiamondasphalt@yahoo.com>; sbonner <sbonner@btienvironmental.com>; brigette <brigette@brahmaengineering.com>; burkebid <burkebid@gmail.com>; k.carlisle <k.carlisle@caditcompany.com>; jb.calcon <jb.calcon@mac.com>; ctmcorp <ctmcorp@aol.com>; echavez <echavez@carobvalley.com>; carole <carole@cegi-us.com>; office <office@ccexcavatinginc.com>; cincoiw <cincoiw@la.twcbc.com>; airbears <airbears@balesengineering.com>; tanenson <tanenson@closuresolutions.com>; scoleman <scoleman@coleman.com>; elisa <elisa@cas-tc.com>; contechg <contechg@gmail.com>; contrerasconstco <contrerasconstco@aol.com>; herbf <herbf@coopercm.com>; cre8iveEngineering <cre8iveEngineering@gmail.com>; christi.banks <christi.banks@creativeplanningsolutions.org>; crookstrucking <crookstrucking@sbcglobal.net>; charlesettas <charlesettas@comcast.net>; deniseddm <deniseddm@yahoo.com>; derrickd <derrickd@dodconstruction.com>; dodconstruction <dodconstruction@yahoo.com>; dunnnson <dunnnson@aol.com>; clbrooks <clbrooks@sbcglobal.net>; eswppp <eswppp@hotmail.com>; hd <hd@exarotec.com>; info <info@exbon.com>; mfaqih <mfaqih@falcon58.com>; fareastmoon1 <fareastmoon1@yahoo.com>; inesseoane <inesseoane@fcs-ssp.com>; johnfelix <johnfelix@comcast.net>; mark <mark@morikawa-scada.com>; judy <judy@finegradeinc.com>; jkaufman <jkaufman@firstfuel.net>; tissuequeen17 <tissuequeen17@aol.com>; linda <linda@forsterco.com>; roxanne.medina <roxanne.medina@att.net>; generalsupply <generalsupply@sbcglobal.net>; trila.grsi <trila.grsi@yahoo.com>; h_teresa52 <h_teresa52@hotmail.com>; mutaba <mutaba@northcoast.com>; jterai <jterai@harboroffshoreinc.com>; hendrsntruk <hendrsntruk@aol.com>; hkconstructions <hkconstructions@hotmail.com>; debra <debra@htinc.biz>; ibsrecoder <ibsrecoder@aol.com>; office <office@interwestpacific.com>; jhigginstrucking <jhigginstrucking@yahoo.com>; jatkinson <jatkinson@jacotrucking.com>; randeldavis <randeldavis@att.net>; fordjerry <fordjerry@sbcglobal.net>; romenag <romenag@jonasinc.com>; josharbiso <josharbiso@hotmail.com>; wcarolyneg <wcarolyneg@earthlink.net>; carlos <carlos@thejungle.biz>; keaven <keaven@kgconcretepumping.com>; katfreight <katfreight@hotmail.com>; lrobbins <lrobbins@kapelconstruction.com>; egruetzmacherjr <egruetzmacherjr@gmail.com>; kitchellconstruction <kitchellconstruction@gmail.com>; edblbe <edblbe@gmail.com>; lynnlamarktransp <lynnlamarktransp@gmail.com>; wegrindasphalt <wegrindasphalt@aol.com>; ahera <ahera@pacbell.net>; lunatrucking <lunatrucking@sbcglobal.net>; mikeands5 <mikeands5@aol.com>; mandsenviro <mandsenviro@aol.com>; mdttrucking <mdttrucking@yahoo.com>; mgt <mgt@razzolink.com>; rmattos <rmattos@sbcglobal.net>; c.martinez <c.martinez@metco-usa.com>; fhuang <fhuang@mgeeng.com>; stomls-office <stomls-office@yahoo.com>; mmorgner <mmorgner@morgnerco.com>; nickofoc <nickofoc@cox.net>; norberto <norberto@live.net>; nittainc <nittainc@hotmail.com>; nofaultasphalt <nofaultasphalt@sbcglobal.net>; bebesnte <bebesnte@sbcglobal.net>; folivas <folivas@olivasvaldez.com>; jarauz <jarauz@olivasvaldez.com>; oliveirafence1 <oliveirafence1@yahoo.com>; ottosilve <ottosilve@sbcglobal.net>; terry

<terry@pacificwatertrucks.com>; parmeter <parmeter@wildblue.net>; peeinc <peeinc@pattenenergy.com>; 4pvaz <4pvaz@softcom.net>; davidscott <davidscott@gvni.com>; pscsfca <pscsfca@aol.com>; andrick <andrick@pvfsales.com>; ricky <ricky@reserrano.com>; rambakersfield <rambakersfield@yahoo.com>; newbold <newbold@rampart-hydro.com>; yrangeltrk <yrangeltrk@yahoo.com>; rdconst69 <rdconst69@netzero.com>; rdcress <rdcress@frontiernet.net>; seng <seng@skwokengineers.com>; strhoades <strhoades@hotmail.com>; rebeccaaj <rebeccaaj@safeworkinc.com>; samsequipment <samsequipment@comcast.net>; PRI.DESILVA <PRI.DESILVA@SEQUOIACONSULTANTS.COM>; bianca <bianca@shipdts.com>; Tommy <Tommy@SierraCCI.com>; kdesena <kdesena@linkzone.com>; nawicpat <nawicpat@sbcglobal.net>; luke <luke@stonycreekgeneralengineering.com>; tracy.crain <tracy.crain@suulutaaq.com>; tkblackburntruckin <tkblackburntruckin@att.net>; david <david@tape4.com>; estimating <estimating@theswpppfirm.com>; trafficenforcementsolutions <trafficenforcementsolutions@gmail.com>; trafficloops <trafficloops@sbcglobal.net>; odysseyblasting <odysseyblasting@yahoo.com>; sherylp <sherylp@tcdrilling.com>; tvce <tvce@tvce.biz>; tristartrans <tristartrans@aol.com>; mccaa <mccaa@triumphgeo.com>; sales <sales@triumphgeo.com>; robin <robin@tullygroup.com>; tyrrellresources <tyrrellresources@sbcglobal.net>; les <les@us-concrete.net>; nancy <nancy@ugeecs.com>; vapconstructioninc <vapconstructioninc@gmail.com>; edc <edc@vintagepavingco.com>; jane <jane@watercomponents.com>
Sent: Mon, Apr 15, 2013 3:41 pm
Subject: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

UPDATE! BID WAS MOVED FROM APRIL 9, 2013 to APRIL 23, 2013

April 23, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 23, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

Jennie Davis

From: Sharon Bonner <sbonner@btienvironmental.com>
Sent: Tuesday, April 16, 2013 5:34 PM
To: jennie@smci-const.com
Subject: FW: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

This is why you need to hide all the addresses when you send out this type of email. See below.

Sharon Bonner
Bradley Tanks, Inc
402 Hartz Ave. Building C
Danville, CA 94526
925-229-2900
925-639-0190 Cell
Fax 925-553-2616
www.btienvironmental.com
DBE, SDB, WBE, MBE

From: INDUSTRIAL BATTERY SERVICES, INC. [mailto:ibsrecoder@aol.com]
Sent: Monday, April 15, 2013 6:16 PM
To: jennie@smci-const.com; daryl@absiconstruction.com; paul@acdike.com; deni@sti.com; katie.farrell@acaciace.pro; tcain@advantagequip.com; debbieh@alertolite.com; asevilla@alisto.com; auriolesaw@aol.com; anbasa@comcast.net; anytimetkg@aol.com; tomkoprek@yahoo.com; ARROYOTKG@COMCAST.NET; paustin@austin-enterprise.com; don_455@hotmail.com; julieb@axnerexcavating.com; axner@shasta.com; kevinb@axnerexcavating.com; hbullock@baincorp.com; syl-lealtkg@att.net; blackdiamondasphalt@yahoo.com; Sharon Bonner; brigette@brahmaengineering.com; burkebid@gmail.com; k.carlisle@caditcompany.com; jb.calcon@mac.com; ctmcorp@aol.com; echavez@carobvalley.com; carole@cegi-us.com; office@ccexcavatinginc.com; cincoiw@la.twcbc.com; airbears@balesengineering.com; tanenson@closuresolutions.com; scoleman@coleman.com; elisa@cas-tc.com; contechg@gmail.com; contrerasconstco@aol.com; herbf@coopercm.com; cre8iveEngineering@gmail.com; christi.banks@creativeplanningsolutions.org; crookstrucking@sbcglobal.net; charlesettas@comcast.net; deniseddm@yahoo.com; derrickd@dodconstruction.com; dodconstruction@yahoo.com; dunnnson@aol.com; clbrooks@sbcglobal.net; eswppp@hotmail.com; hd@exarotec.com; info@exbon.com; mfaqih@falcon58.com; fareastmoon1@yahoo.com; inesseoane@fcs-ssp.com; johnfelix@comcast.net; mark@morikawa-scada.com; judy@finegradeinc.com; jkaufman@firstfuel.net; tissuequeen17@aol.com; linda@forsterco.com; roxanne.medina@att.net; generalsupply@sbcglobal.net; trila.grsi@yahoo.com; h_teresa52@hotmail.com; mutaba@northcoast.com; jterai@harboroffshoreinc.com; hendrsntruk@aol.com; hkconstructions@hotmail.com; debra@htinc.biz; office@interwestpacific.com; jhigginstrucking@yahoo.com; jatkinson@jacotrucking.com; randeldavis@att.net; fordjerry@sbcglobal.net; romenag@jonasinc.com; josharbiso@hotmail.com; wcarolyneg@earthlink.net; carlos@thejungle.biz; keaven@kgconcretepumping.com; katfreight@hotmail.com; lrobbins@kapelconstruction.com; egruetzmacherjr@gmail.com; kitchellconstruction@gmail.com; edblbe@gmail.com; lynnlamarktransp@gmail.com; wegrindasphalt@aol.com; ahera@pacbell.net; lunatrucking@sbcglobal.net; mikeands5@aol.com; mandsenviro@aol.com; mdttrucking@yahoo.com; mgt@razzolink.com; rmattos@sbcglobal.net; c.martinez@metco-usa.com; fhuang@mgeeng.com; stomls-office@yahoo.com; mmorgner@morgnerco.com; nickofoc@cox.net; norberto@live.net; nittainc@hotmail.com; nofaultasphalt@sbcglobal.net; bebesnte@sbcglobal.net; folivas@olivasvaldez.com; jarauz@olivasvaldez.com; oliveirafence1@yahoo.com; ottosilve@sbcglobal.net; terry@pacificwatertrucks.com; parmeter@wildblue.net; peeinc@pattenenergy.com; 4pvaz@softcom.net; davidscott@gvni.com; pscsfca@aol.com; andrick@pvfsales.com; ricky@reserrano.com; rambakersfield@yahoo.com; newbold@rampart-hydro.com; yrangeltrk@yahoo.com; rdconst69@netzero.com; rdcress@frontiernet.net; seng@skwokengineers.com; strhoades@hotmail.com; rebeccaaj@safeworkinc.com; samsequipment@comcast.net;

UPDATE!
STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/15/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 23, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7% * 1,990,000 - 60 days
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING**_____

Petroleum products, diesel fuel
DEF

First Fuel, Inc.
NAME OF FIRM

Jennie Davis

From: Paco Olivas <folivas@olivasvaldez.com>
To: 'Jennie Davis'
Sent: Tuesday, April 16, 2013 1:51 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Ed Chavez <echavez@carobvalley.com>
To: 'Jennie Davis'
Sent: Tuesday, April 16, 2013 1:27 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

Jennie Davis

From: Admin Specialist No Fault Asphalt <SPECIALIST@nofaultasphalt.com>
To: Jennie Davis
Sent: Tuesday, April 16, 2013 12:57 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message was read on Tuesday, April 16, 2013 3:56:51 PM (GMT-05:00) Eastern Time (US & Canada).

Jennie Davis

From: ANBASA Transport, LLC <anbasa@comcast.net>
To: 'Jennie Davis'
Sent: Tuesday, April 16, 2013 2:23 PM
Subject: Read: UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

Your message

To: Unknown
Subject:

UPDATE!
STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/15/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 23, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING X **NO, WE ARE NOT QUOTING**_____

TRIUMPH GEOSYNTHETICS
NAME OF FIRM

Jennie Davis

From:	Jennie Davis <jennie@smci-const.com>
Sent:	Monday, April 22, 2013 1:04 PM
To:	'acarr@btienvironmental.com'
Subject:	UPDATE! 1ST QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Attachments:	DBE Solicitation 02-2e7304 1st Update Notice 04.15.13.pdf

UPDATE! BID WAS MOVED FROM APRIL 9, 2013 to APRIL 23, 2013

April 23, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 23, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049
Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

UPDATE!
STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/15/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 23, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING_____**

_____
NAME OF FIRM

STEVE MANNING CONSTRUCTION, INC.

(2nd Notice 04/08/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING_____**

_____
NAME OF FIRM

STEVE MANNING CONSTRUCTION, INC.

(1st Notice 04/04/2013)

REQUEST FOR DBE SUBCONTRATORS & SUPPLIERS FOR:

BID DATE: April 9, 2013 @ 2:00PM
DBE GOAL FROM PROJECT: 7%
CONTRACT # 02-2E7304
In Tehama County About 35 Mi. E. of Forest Ranch from 0.6 Mi. W. to 0.1 Mi. W. of Deer Creek Bridge

Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE/ SBE/DVBE/WBE firms for the following types of work; items of particular interest are SWPPP, LEAD COMP. PLAN, CAS,TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING & ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMP CHECK DAM, TEMP DRAINAGE INLET PROTECTION, TEMP FIBER ROLL, TEMP SILT FENCE, STREET SWEEPING, TEMP CONCRETE WASHOUT, TREATED WOOD WASTE, ABANDON CULVERT, REMOVE METAL BEAM GUARD RAILING, REMOVE INLET, RESET ROADSIDE SIGN, COLD PLANING, SAND BACKFILL, SUBGRADE ENHANCEMENT GEOTEXTILE, HYDROSEED, HMA, PLACE HMA DIKE, PLACE HMA MISC. AREA, TACK COAT, EARTH RETAINING SYSTEMS, MINOR COCNRETE, 24" CORRUGATED STEEL PIPE, 8" PERFORATED PLASTIC PIPE, UNDERDRAIN, 36" CORRUGATED STEEL PIPE INLET, MINOR CONCRETE, MISC. IRON & STEEL, DELINEATOR, MARKINGS, METAL BEAM GUARD RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE, MISC. MOB.

Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign a one time agreement. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break item's into economically feasible packages.

STEVE MANNING CONSTRUCTION, INC.
PROJECT MANAGER
P.O. BOX 491660 REDDING, CA 96049-1660
PHONE: (530)222-0810 FAX (530)222-4908

YES, WE ARE QUOTING_____ **NO, WE ARE NOT QUOTING_____**

_____
NAME OF FIRM

CONCRETE INC.

2564 La Croix Drive
Roseville, CA 95661

1300 Clay , Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

Gglenn@kgconcretepumping.com

Keaven@kgconcretepumping.com

Concrete Pumping Quote DBE

D.B.E.

Date: April 8, 2013

Bid Date: April 9, 2013

ATT : ESTIMATORS (General & Subs)

PROJECT : Caltrans 02-2E7304 Curve Improvement And Shoulder Widening Tehama County

LP	$150.00 PER HOUR	$4.50 PER YARD
28M. 90' BOOM	$150.00 PER HOUR	$2.75PER YARD
36M 118' BOOM	$160.00 PER HOUR	$2.75 PER YARD
38M 125 'BOOM	$180.00 PER HOUR	$2.75 PER YARD
42M 135' BOOM	$200.00 PER HOUR	$2.75 PER YARD
46M 140' BOOM	$210.00 PER HOUR	$2.75 PER YARD
52M 160' BOOM	$310.00 PER HOUR	$3.05 PER YARD
58M 190' BOOM	$350.00 PER HOUR	$3.05 PER YARD

TELEBELT & LOADER $350 PER HOUR $3.50 PER TON MOB IN/OUT AT $350.00 PER HOUR
OILER / $ 110.00 PER HOUR,+ OT .. LABOR/HOSE MAN $ 100.00 PER HOUR +

ALL pumps have a 5 hour minimum. 'Billing Starts from our closest location to your project to return to yard.. K & G Concrete Inc will not accept back charges or be responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks. Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies. $100.00 road permit. 6 % fuel charge will be charged per invoice when fuel is over $3.75 dollars a gallon, Operator overtime **$ 45.00 per hour** and double time $ 90.00 per hour will be charged when applicable. $200.00 for offsite wash outs . Hose Charge of $ 1.00 per foot. Hose Jobs over 300 feet require a K&G Laborer to assist with hose at stated rate. Contractor to provide SWEEPS approve prime off and washout area. K&G Concrete Pumping will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite. K & G to perform the work stated at said above project, payments shall be made net 30 day of invoicing a 8 % monthly finance charge will be applied to account BALANCES . The above prices are inclusive for all pumping on this project . Concrete Pumping rates will increase 5 % July 1st 2014. Another 5% every July 1st

CALLED TO HAVE THEM RESUBMITT
A QUOTE THAT COVERED NEW BID
DATE TIME FRAME

CONCRETE INC.

2564 La Croix Drive
Roseville, CA 95661

1300 Clay , Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

gglenn@kgconcretepumping.com

keaven@kgconcretepumping.com

Concrete Pumping Place & Finish Quote DBE

Date: April 8, 2013

Bid Date: April 9, 2013

To: Estimators

Project: Caltrans 02-2E7304 Curve Improvement And Shoulder Widening Tehama County

We propose to provide concrete pumping, place and finish services for your project on the following basis:

- **3 Man Place and Finish Crew with 42 Meter Concrete Pump Per Day** **$ 10,057**
- **5 Man Place and Finish Crew with 42 Meter Concrete Pump Per Day** **$ 12,217**

Terms & Conditions:

1. Work based on 8 hrs per day M-F only
2. Overtime or premium time is excluded.
3. Night work is excluded.
4. 100 Cubic Yard minimum pours
5. 300 Cubic Yard maximum pours.
6. See Page 2 Hourly Concrete Pumping Rates

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K & G CONCRETE INC

2564 LA CROIX DR.
ROSEVILLE, CA 95661

Owner: HERMAN (KEAVEN) GUILLORY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238110 Poured Concrete Foundation and Structure Contractors

484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s)

C2800 CONCRETE BASE

Licenses

C08 Concrete Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38962

January 7, 2013

CUCP OFFICER

DEPARTMENT OF CONSUMER AFFAIRS

Contractors State License Board

Contractor's License Detail - License # 982137

DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

- CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.
- Per B&P 7071.17, only construction related civil judgments reported to the CSLB are disclosed.
- Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.
- Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

License Number	**982137**	**Extract Date** 3/26/2013
Business Information	K & G CONCRETE INC Business Phone Number: (916) 539-6652 2564 LA CROIX DRIVE ROSEVILLE, CA 95661	
Entity	Corporation	
Issue Date	03/20/2013	
Expire Date	03/31/2015	
License Status	ACTIVE This license is current and active. All information below should be reviewed.	
Classifications	C-8 CONCRETE	
Bonding	This license filed a Contractor's Bond with SURETY INSURANCE COMPANY. **Bond Number:** 5155148 **Bond Amount:** $12,500 **Effective Date:** 01/30/2013	

1. The Responsible Managing Officer (RMO) GUILLORY HERMAN JOSEPH KEAVE certified that he/she owns 10 percent or more of the voting stock/equity of the corporation. A bond of qualifying individual is **not** required.

   Effective Date: 03/20/2013

Workers' Compensation

This license has workers compensation insurance with
GRANITE STATE INSURANCE COMPANY

Policy Number: 065255924

Effective Date: 03/07/2013

Expire Date: 03/07/2014

Personnel listed on this license (current or disassociated) are listed on other licenses.

Conditions of Use | Privacy Policy
Copyright © 2010 State of California

DISADVANTAGED BUSINESS ENTERPRISE (DBE) CONTRACTOR SUBCONTRACTOR CERTIFICATION

Firm Name: KRG Concrete, Inc Phone 916.774.0287

Address 2564 La Croix Drive

Principal Service or Product Concrete / Concrete Bid Amount $ SEE QUOTE SHEET

PLEASE INDICATE PERCENTAGE OF OWNERSHIP BELOW

☒ DBE 100% Ownership

☐ Prime Contractor ☐ Supplier of Material/Service

☒ Subcontractor

☐ Sole Ownership ☒ Corporation

☐ Partnership ☐ Joint Venture

Certified by Grace Glenn Title: OFFICE MANAGER

(Original signature and date required)

Name: GRACE GLENN Date 1/13/2013

Contractors can no longer self-certify. They must be certified by EPA, Small Business Administration (SBA), Department of Transportation (DOT) or by State, Local, Tribal or private entities whose certification criteria match EPA's. Proof of Certification must be provided. A copy of the contractor certification must be submitted with this form.

NOTE: This form must be completed prior to Bid Opening, and must be included in the completed Bid Package.

K & G CONCRETE PUMPING - #1632320

Legal Business Name	K & G CONCRETE PUMPING		
Doing Business As	K & G CONCRETE PUMPING		
Address	2564 LA CROIX DR ROSEVILLE, CA 95661	Phone FAX	(916) 216-1623 (916) 774-6487
Email	kgconcretepumping@hotmail.com		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	CONCRETE CONTRACTOR		
Construction License Types	C-08 - Concrete		
Classifications	721527 - Concrete installation and repair services		

Active Certifications

SB (Micro)	Approved	Jun 14, 2011	Jul 31, 2013

Certification History

White Cap Ready Mix, Inc.
73880 Highway 70
Portola, CA 96122
(530) 832-4225 FAX (530) 832-5847

Date: April 8, 2013

To: All Interested Bidders

D.B.E.

Contract No: 02-2E7304 Hwy 32 near Chester, CA Bid Date: 04/09/2013

We are pleased to submit the following prices for ready mix concrete PER SPECIFICATION delivered to the above referenced project. Prices are as follows:

A.	Minor Concrete- air entrained freeze thaw (590# cement Type 1P)	$ 163.00/cy
B.	2 sack slurry	$ 95.00/cy
C.	Plasticizer	$ 15.00/g
D.	Set Accelerator	$ 18.00/g
E.	Short load ($150.00 < 7cy), fuel (35.00/load) and CARB surcharges ($40.00/load) will apply	

The above prices do not include 7.5 % sales tax. A 2% DISCOUNT IS ALLOWED FOR PAYMENT RECEIVED BY THE 10TH OF THE MONTH FOLLOWING PURCHASE. White Cap Ready Mix, Inc. is a certified DBE supplier #9433.

Thank you for the opportunity to quote your project. Should you require any additional information, have any questions or suggestions, please advise.

Respectfully Submitted,

Dixie Lee Higgins
General Manager

PROPOSAL

Bid Date: *04 09 2013*
Project: *Caltrans 02-2E7304*
Tehama County
Curve/Widening
60 Work Days/10 Weeks

SWPPP, Lead Plan, Stormwater Management
Bid Items: *1, 5, 6-9*

DBE/MBE/SBE
DBE # UCP 37604

1900 Sawtelle Blvd.
West Los Angeles, CA 90025

(310)402.3263 john@thejungle.biz
License # 957522 (A, C-27,D-49)
Stockton, CA Yuba City, CA Clio, CA

D.B.E.

The Jungle will provide a Qualified Stormwater Developer (QSD) to prepare the Storm Water Pollution Prevention Plan (SWPPP) following Caltrans requirments including all the required CEM forms and reports. Includes 10 weekly and rain event QSP supervision of BMP inspectors, BMP training and install of a rain gauge. All BMPs supplied and installed per Caltrans specifications. QSP will maintain on-site SWPPP and monitor weather and inform Superintendent of pending rain events. QSP will complete all Caltrans CEM forms and organize files per Caltrans format. (See Job Site Management Plan Line Item # 5). QSP will complete 1 Stormwater Annual Report.

	DESCRIPTION	UNIT	QUANTITY	UNIT	TOTAL
1	Lead Compliance Plan	LS	1	$ 1,500.00	$ 1,500.00
5	Job Site Management *(Includes 10 weeks QSP Supervision)*	LS	1	$ 2,750.00	$ 2,750.00
6	Prepare SWPPP	LS	1	$ 2,300.00	$ 2,300.00
7	Rain Event Action Plan	EA	4	$ 250.00	$ 1,000.00
8	Storm Water Sampling and Analysis Day	EA	3	$ 350.00	$ 1,050.00
9	Storm Water Annual Report	EA	1	$ 400.00	$ 400.00

Bid Options:
Additional BMP Training for GC and Subcontractors: $500.00 per session. 1 included in base bid.
QSP Consultation: $125 per Hour (2 Hour Minimum)
Laminated Enlarged WPC Drawings: $150.00/Sheet
Move-in/Move-out Erosion Control Crew: $375.00/Ea

Qualifications:
DBE/MBE/SBE Certified
PLA and Labor Compliance
Certified/Qualified SWPPP Practitioner (QSP)
Certified Erosion, Sediment and Stormwater Inspector (CESSWI)
CSM and WPCP Prepared by Qualified SWPPP Practitioner (QSP)
Weekly and Rain Event BMP Supervision and CEM Reports Included
Additional Quantities at Unit Cost
Excludes Permits or Fees of any Type
Excludes steel rumble plates at Temporary Construction Entrances
Excludes BMP Maintenance or Removal
Traffic Control and Signs by Others
All BMPs per Caltrans Standards

General Engineering-Landscape-Erosion Control-SWPPP/QSP-Nursery

Attachment 6

DBE Quotes

A. C. DIKE CO.

Specialty Paving Inc.

SPECIALTY PAVING CONTRACTOR

D.B.E.

QUOTATION: CDOT TEHAMA CO. RT 32 02-2E7304

BIDS : 4/23/13

"PLACE ONLY"* 950 LF ASPHALT DIKE (TYPE F) @ $3.55 LF.
PLACE 160 SQ YDS ASPHALT MISC. AREAS @ $48.00 SQ YD.

PLACE IMPORTED SHOULDER BACKING @ $2280.00 8 HR SHIFT.
PRICE INCLUDES PLACING AND SCREEDING.
EXCLUDES WATERING AND COMPACTION.
MOBILIZATION FO SHOULDER MACHINE $600.00.
NO MOB CHARGE WITH DIKE PLACE.

PRICE INCLUDES TACK AND ONE MOBILIZATION .
ASPHALT MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

* **PLACE ONLY ASPHALT DIKE. SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WWW.ACDIKE.COM

CONSULTANT SERVICES PROPOSAL

Date: April 8, 2013 **Job:** State Route 32 Deer Creek Curve Re-Alignment

 Job No.: AC272

Acacia CE
Consultants & Engineers

Customer	**Consultant**
Jennie Davis admin@smci-const.com jennie@smci-const.com	Bryan C. Yates CPESC, LEED GA, QSD/QSP Environmental Professional/Project Manager bryan.yates@acaciace.pro
Steve Manning Construction, Inc. 5211 Churn Creek Road Redding, CA 96049 Tel: 530.222.0810 Fax: 530.222.4908	Acacia Consultants & Engineers, Inc. 3025 Venture Road Placerville, CA 95667 Tel: 530.748.1336 x41 Fax: 530.621.4837 **D.B.E.**

Proposal Date	April 8, 2013
ACE Job No.	AC272
Job Name & Address	State Route 32 Deer Creek Curve Re-Alignment
Job Description	Provide stormwater consultation as described in the attached scope of services (Exhibit SS)
Job Scope of Basic Services Includes	1) Prepare a project specific Stormwater Pollution Prevention Plan (SWPPP).
Job Scope of Basic Services Excludes	1) Water Pollution Control Program Preparation. 2) Rain Event Action Plan Preparation. 3) Surface/Subsurface soil sampling, analysis and engineering. 4) Air/water sampling and analysis. 5) Best management practice (BMP) installation and maintenance 6) Stormwater monitoring and reporting. 7) Uploading of permit registration documents. 8) Payment of permit fees. 9) Geophysical surveys.
Consultant Fee	$5,000 plus reimbursable expenses
Job Schedule	2 weeks upon receipt of signed agreement and notice to proceed
Retainer	None
Special Conditions	None
Subconsultants	None
Agreement Attachments	Exhibit SS: Job Description and Specific Scope of Services

Accepted By Customer (noted above)

Offered By Acacia CE, Inc.

April 8, 2013

Signature Date

Signature ELECTRONIC INITIALS Date

Katherine Farrell, President

Name, Title (please print)

Acacia CE
Consultants & Engineers

EXHIBIT SS: Job Description and Specific Scope of Services

JOB DESCRIPTION

Acacia Consultants & Engineers, Inc. (ACE) understands that Steve Manning Construction, Inc. is requesting this proposal for the preparation of a project specific stormwater pollution prevention plan (SWPPP) in accordance with the California Department of Transportation (Caltrans) requirements. The SWPPP is required for the State Route 32 Deer Creek Curve Re-Alignment project identified as Caltrans Contact Number 02-2E7304 (Project ID #0200000599). The project limits include:

1. State Route 32 from approximately 35 miles east of Forest Ranch from 0.6 miles west to 0.1 miles west of Deer Creek bridge in Tehema County, California (Stations Sta. 9+80.82 PM 22.3 through Sta. 35+00 PM 22.8).

According to the project Special Provisions/Bid Book dated March 11, 2013, the project bid requires a lump sum bid to prepare a project specific SWPPP. Additionally, Special Provisions Section 13 states that the project has been identified as Risk Level 2 under NPDES General Permit for Storm Water Discharges Associated with Construction and Land Disturbance Activities (Order No. 2009-0009-DWQ, NPDES No. CAS000002).

ACE proposes the following scope of services based on the consultant fee shown on page 1 to prepare a SWPPP for the proposed project. Upon receipt of an executed agreement and notice to proceed, ACE will begin work on the scope of services offered.

SCOPE OF SERVICES

ACE proposed scope of services includes the following:

- Review existing environmental planning documents for the proposed project.
- Review existing design documents as provided by Caltrans and Steve Manning Construction, Inc.
- Review proposed project schedule as provided by Steve Manning Construction, Inc.
- Review the site specific drainage analysis and post construction BMP design for the proposed project as provided by Steve Manning Construction, Inc. and the design team.
- Prepare a document in general conformance with Caltrans Stormwater Quality Handbook. The document to be prepared includes the Stormwater Pollution Prevention Plan, the water pollution control drawings, overall project schedule, and monitoring documents (physical monitoring/documentation to be completed by others).

ASSUMPTIONS AND EXCLUSIONS

ACE proposed scope of services exclude preparation of a water pollution control program (WPCP), rain event action plan (REAP), BMP installation and maintenance, stormwater monitoring and reporting, uploading of permit registration documents, payment of any and all permit fees. The scope presented excludes surface/subsurface soil and water sampling or testing and any civil engineering design or recommendations (e.g. hydraulics, hydrology, etc.).

ACE assumes that one electronic draft copy of the document will be provided for your review and six hard copies of the finalized document will be provided for submittal. Subsequent drafts and revisions will be invoiced on a time and materials basis in accordance with our 2013 fee schedule.

END EXHIBIT SS

Customer initial and date Acacia CE initial and date

Acacia CE
Consultants & Engineers

EXHIBIT TC: Standard Terms and Conditions

These Standard Terms and Conditions, together with our proposal, make up the Agreement between the named Client and ACE. Before countersigning the Proposal or verbally authorizing work, be sure you read and understand its contents, which deal with the allocation of risks and duties between the Client and ACE.

SERVICES

ACE shall perform the services defined in its Proposal and any amendments or change orders accepted by both parties. Any request from the Client that requires extra work, or additional time, or increases ACE's costs will require an amendment or change order agreeable to both parties.

STANDARD OF CARE

ACE will perform the services with the skill and care ordinarily used by qualified professionals performing the same type of services at the same time under similar conditions in the same or similar locality. No other standards or warranties, expressed or implied, including warranties of marketability or fitness for a particular purpose apply. The Client will notify ACE in writing of any deficiencies in the services within 15 days of their discovery but not later than 120 days after substantial completion of the services. The Client will give ACE a reasonable opportunity to correct these deficiencies. The Client understands that ACE's services may entail risk of personal injury and property damage (including cross contamination) that cannot be avoided, even with the exercise of due care. The Client acknowledges and accepts any risk resulting from the fact that geotechnical and environmental conditions can vary from those found by ACE at the times, locations and conditions of its work.

CLIENT RESPONSIBILITIES

Client will provide permits, licenses, approvals and consents necessary for performance of the services, except those maintained by ACE for its ordinary course of business. Client will provide ACE with all reasonably available documents that are related to the services, including information related to hazardous materials or other environmental and geotechnical conditions at the site. Before ACE performs any subsurface activities, the Client will provide all available information concerning underground services, conduits, pipes, tanks, other facilities and obstructions at the site. ACE will rely on the documents and information provided by the Client. The Client grants ACE and its subconsultant(s) permission to enter the site to perform the services. If the site is owned by others, the Client represents and warrants that the owner has granted permission for ACE to enter the site and perform the services. Client will provide ACE with written verification of site access permission upon request.

PAYMENT

Except as expressly provided in the Proposal, Client will compensate ACE for the Base Consultant Fee as stated herein and for additional services at its standard rates, reimburse its expenses, and pay any taxes applicable thereto. ACE will submit invoices that are due 45 days upon receipt. The Client will notify ACE in writing within 10 days of any disputed item on the invoice and pay all undisputed items within 30 days from invoice date. Overdue payments will accrue interest at the lower of 1½ percent per month or the maximum lawful rate. ACE may terminate its services upon 10 days written notice any time payment is overdue on any account with the Client. Client agrees to pay for all services through termination, plus termination and collection costs, including reasonable attorneys' fees and expenses.

UNDERGROUND UTILITIES AND SITE RESTORATION

Where appropriate, ACE will contact local governmental authorities and private firms who coordinate underground utility information for knowledge about conditions at the site. ACE will review plans and information provided by these entities and the Client. ACE will not be liable for any damage to underground services or structures not accurately identified in such plans and information. Client agrees to indemnify ACE against all liabilities and costs arising out of such damage and its repair, except to the extent caused by ACE's negligence or willful misconduct. ACE will conduct its on-site activities to limit

Customer initial and date _____ Acacia CE initial and date _____

damage to existing conditions to the extent possible. Client acknowledges that damage may occur to facilities such as paving, landscaping, utilities, structures, other improvements and existing conditions, by the work, even with reasonable care. Client agrees to compensate ACE for all costs to perform restoration work required by the Client.

LIMITS ON ACE RESPONSIBILITY

ACE will not be responsible for the acts or omissions of any others, except for its employees and subconsultant(s). ACE will not supervise, direct or have control over any contractor's work. ACE will not have authority over or responsibility for the means, methods, techniques, sequences, or procedures of construction, for work site health or safety precautions or programs, or for any failure of contractors to comply with contracts, plans, specifications or laws. Any estimates or opinions of ACE of probable quantities or costs of labor, materials, equipment or services to be furnished by others are strictly estimates and are not a guaranty or representation that actual quantities or costs will be consistent with those estimates or opinions. Client acknowledges that ACE does not warrant or guarantee the approval or receipt of any governmental permits or approvals, or the time to obtain such permits or approvals.

DOCUMENTS AND INFORMATION

All documents, data, calculations and work papers prepared or furnished by ACE are instruments of service and will remain ACE's property. Designs, reports, data and other work product delivered to or on behalf of the Client are for Client's use only for the limited purposes disclosed to ACE and subject to Client paying for the services to provide said work product. Any delayed use, use at another site, use on another project, or use by a third party will be at the user's sole risk and Client agrees to indemnify and defend ACE against any liabilities resulting there from. Any technology, methodology, or technical information learned or developed by ACE will remain its intellectual property.

CONFIDENTIALITY

Information about this Agreement and ACE's services and information provided by the Client about the services will be maintained in confidence and will not be disclosed to others without the Client's consent, except as ACE believes is necessary to perform its services, comply with professional standards to protect public safety, health and the environment, and to comply with laws and court orders. ACE will make reasonable efforts to notify the Client prior to any disclosure except as necessary to perform its services. Information available to the public and unprotected information acquired from third parties will not be considered confidential. The Client will reimburse ACE to respond to any subpoena or governmental inquiry or audit related to the services at ACE's standard rates then in effect.

INSURANCE

During the work, ACE will maintain workers' compensation, commercial general liability, automobile liability, and professional liability insurance in the following minimum amounts:

Workers compensation $1,000,000
General liability $1,000,000 per occurrence $2,000,000 aggregate
Auto liability $1,000,000 per accident
Professional liability $1,000,000 aggregate

ACE will furnish certificates of insurance upon request. ACE will purchase project specific insurance at Client request if it is commercially available and Client pays the premium and our costs to obtain the additional coverage.

INDEMNIFICATION

ACE shall throughout the term of this agreement to the fullest extent permissible by law defend and indemnify the Client for the amount of damages allocated to the Consultant but only to extent of Consultants' negligence or willful misconduct.

Customer initial and date Acacia CE initial and date

LIMITATION OF LIABILITY

To the fullest extent permitted by law and notwithstanding anything else in this Agreement to the contrary, the aggregate liability of ACE and its affiliates and subconsultants and their employees, officers, and directors for all claims arising out of this Agreement or the services is limited to the greater of $100,000 or the compensation received by ACE under this agreement. This limitation applies to all injuries, damages, claims, losses, expenses and defense costs, whether based in contract, negligence, strict liability, statutory, trespass, indemnity, misrepresentation or any other theory of liability. No claim will be valid if presented to ACE more than three years after substantial completion of the services or, if shorter, the applicable statute of limitations period. ACE will not be liable for lost profits, loss of use of property, diminution of value of property or goods, delays, cost to obtain replacement samples, or other special, indirect, incidental, consequential, punitive, and exemplary or multiple damages. ACE will not be liable to anyone for injuries or deaths of any persons, except to the extent that such liability is covered by the Insurance as noted above.

DISPUTES

All disputes between the Client and ACE shall be subject to non-binding mediation. Either party may demand mediation by serving written notice stating the essential nature of the dispute, the amount of time or money claimed, and requiring the matter be mediated within forty-five days of service of notice. The mediation shall be administered by the American Arbitration Association in accordance with their most recent Construction Mediation Rules, or by such other person or organization as the parties may agree on. No action or suit may be commenced unless mediation has occurred but did not resolve the dispute, or unless a statute of limitation period would expire if suit were not filed prior to such forty-five days after service of notice.

OTHER

This Agreement shall be governed by California law. The above terms and conditions regarding Limitation of Liability and Indemnification shall survive the completion of the services under this Agreement and the termination of the contract for any cause. Any amendment to this Agreement must be in writing signed by both parties. This Agreement supersedes any contract terms, purchase orders or other documents issued by the Client. These Terms and Conditions shall govern over any inconsistent terms in the Proposal, expect those specifically identified in the proposal. If these Terms and Conditions have been provided to you, your verbal authorization to commence services constitutes your acceptance of them. The provisions of this Agreement are severable; if any provision is unenforceable, it shall be appropriately limited and given effect to the extent that it is enforceable. Headings in these Terms and Conditions are for convenience only and do not form a part of the agreement. Nothing in this Agreement shall be construed to give any rights or benefits to third parties.

END EXHIBIT TC

Customer initial and date

Acacia CE initial and date

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

ACACIA CONSULTANTS & ENGINEERS

3025 VENTURE RD
PLACERVILLE, CA 95667

Owner: JANET PETERSON
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541620 Environmental Consulting Services

541340 Drafting Services

Work Category Code(s)

C8713 CONSULTANT, ENVIRONMENTAL

C8765 DRAFTING

Licenses

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811-0000
(916) 324-1700

UCP Firm Number : 40298

CUCP OFFICER

May 25, 2012

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

APPIAN UDBE SWPPP

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015
Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 375-1927
Fax: (510) 227-6004

Friday, April 19, 2013

ATTN: Estimator

D.B.E.

RE: Contract : **Caltrans - 02-2E7304**

Curve Improvement And Shoulder Widening.

Bid Date: **April 23, 2013**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	Items bid individually	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	$1,900.00

Good luck,

Thomas Koprek
Estimator
(510) 375-1927

Cal-Con Pumping, Inc

1 Avenue Of The Palms Avenue Suite 212
SAN FRANSISCO , CA 94130
Office: 415.401.9838
Fax: 415.401.7664
Website: www.calconpumping.com

601 Brush St
Oakland,Ca. 94607
[redacted]
Website: www.calconpumping.com

Fax Cover Sheet

April 22, 2013
Project: Caltrans 02-2E7304 Curve Improvement and Shoulder Widening
Contact: Estimating Department
Company: Steve Manning Construction, Inc.
Fax: (530) 222-4908

D.B.E.

Total pages including cover: 5

☐ Urgent ☐ Reply ASAP ☐ Please Comment ☐ Please Review ☐ Re-Faxing

Comments:

Cal-Con Pumping, Inc is a Women Owned DBE, UDBE, SBE, WBE, LBE, SLBE Business.

I am submitting a quote for the project listed above. Attached you will find our quote and a list of our certifications. If you have any questions please feel free to call me, I can be reached at 415-601-5700.

Thank you for supporting small businesses we look forward to working with you!

Cheers,

Leah L. Wade

BID OPPORTUNITY

Cal-Con Pumping, Inc.
(415) 401-9838
www.calconpumping.com

UDBE, DBE #36919 / HRC, LBE #75066 / BART, WBE #3014 / Oakland LBE #7076 / State of California Micro SB#51072

April 22, 2013

Project: **Caltrans 02-2E7304 Curve Improvement and Shoulder Widening**
Contact: Estimating Department
Company: Steve Manning Construction, Inc.
Fax: (530) 222-4908

Cal-Con Pumping, Inc. is a woman owned company with over 40 years' experience in the concrete construction industry. Cal-Con is able to fill your furnish, pump and place concrete needs for both public works and private industry projects. Current and past work performance includes bridges, water treatment plants, hospitals, transportation and other commercial and residential work. References can be provided upon request.

Cal-Con Pumping, Inc. is a CUF compliant company.

To furnish concrete for a project, Cal-Con does not provide a standard rate as cubic yard rates vary based on mix designs. Cal-Con Pumping can obtain mix designs and pricing prior to bid upon request based on cost plus fixed fee. Additionally Cal-Con can provide labor at cost plus fixed fee.

Listed below is our pricing schedule for this project:

Equipment	Rates Per Hour	Yardage Rates
Truck Mounted Line Pump	$126.00 per hour with a (5) hour minimum	$3.70 per cubic yard
36 Meter Boom Pump (115')	$163.00 per hour with a (5) hour minimum	$2.65 per cubic yard
39 Meter Boom Pump (126')	$189.00 per hour with a (5) hour minimum	$2.75 per cubic yard
47 Meter Boom Pump (151')	$221.00 per hour with a (5) hour minimum	$2.90 per cubic yard

Terms and Conditions:

- Time starts when we leave our yard until we are washed out and return to our yard.
- Overtime after 8 hours or past 2:00PM and prior to 4:00AM @ $42.00 per hour. After 12 hours double time will apply @ $84.00 per hour. Saturday pours overtime @ $42.00 per hour for the first 8 hours and double time @ $84.00 per hour after that. Sundays and Holidays double time @ $84.00 per hour will apply
- System will be charged @ $1.00 per foot after the first 100 feet.
- Slurry and permit fees of $63.00 will be charged on every pour.
- A 1% Fuel Surcharge will apply if fuel reaches $3.25/gal, and an additional 1% increase will apply for every $.25 increase thereafter.
- All pump cancellations must be called in by 5:00pm on the day prior to pour or pump minimum rates will apply.
- Cal-Con Pumping, Inc is not responsible for any costs incurred due to delays or stoppages resulting from the first hour of any mechanical breakdown or failure of equipment.
- Cal-Con Pumping, Inc can provide other size pumps at fair market value +10% management fee.
- Safety training will be the responsibility of the contractor and should be performed day of first pour.
- Contractor will provide a safe location for the pump, a minimum of 20 feet away from all electrical lines and on solid ground able to support the weight of the pump full of concrete.
- All afternoon pours are subject to delays from morning pours.

Cal-Con Pumping, Inc. does not accept back charges or responsibility for any costs due to the inability to pump based on the concrete or objects in the concrete. Cal-Con Pumping, Inc. assumes no responsibility for delays caused by improper scheduling of mix trucks, changes in gradation of aggregate or incorrect batching of concrete. Concrete pumps may be subject to occasional mechanical failures and if assured performance is required, standby pumps may be made available at above rates. Net invoice amount is due 30 days after date of service. Past due accounts are subject to a 1.5% monthly finance charge.

This quote is valid through June 30, 2013. Add 5% to all the above on July 1, 2013 and every July 1st until the completion of this project.

1 Avenue of The Palms Avenue, Suite 212, San Francisco, CA 94130 P/ 415-401-9838 F/ 415-401-7664 License #962387

Department of
General Services
BUILDING GREEN · BUYING GREEN · WORKING GREEN

CAL-CON PUMPING LLC - #51072

SUPPLIER PROFILE			
Legal Business Name	CAL-CON PUMPING LLC		
Doing Business As	CAL-CON PUMPING LLC		
Address	2270 PALOU AVE SAN FRANCISCO, CA 94124	Phone FAX	(415) 401-9838 (415) 401-7664
Email	jb.calcon@mac.com		
Business Types	Construction Service		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	CONCRETE PUMPING, FURNISH, PUMP AND PLACE CONCRETE, CONCRETE MATERIALS PURCHASE, REBAR MATERIALS PURCHASE, ACPA CERTIFIED OPERATORS, FAMILY OWNED BUSINESS, PROFESSIONAL, INSURED, STATE OF THE ART, NEW EQUIPMENT, RELIABLE, COMPETITIVE PRICING		
Construction License Types	C-08 - Concrete		
Classifications	221019 - Building construction machinery and accessories 711210 - Cement pumping services		

Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Nov 27, 2012	Nov 30, 2014

Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Aug 11, 2009	Sep 30, 2011
SB (Micro)	Expired	Feb 13, 2008	Aug 31, 2009

UNIFIED CERTIFICATION PROGRAM

THIS CERTIFIES THAT

CAL-CON PUMPING, LLC — FIRM ID: 36919 — May 1, 2013

Firm Name — Expiration Date

IS APPROVED BY
THE CALIFORNIA UNIFIED CERTIFICATION PROGRAM (UCP)
AS A DISADVANTAGED BUSINESS ENTERPRISE (DBE)
AS DEFINED BY THE U.S. DEPARTMENT OF TRANSPORTATION (DOT)
49 CFR, PART 26, AS MAY BE AMENDED,
FOR THE FOLLOWING WORK CATEGORY CODES:

NAICS Code	Description
238110	Poured Concrete Foundation and Structures

Virginia Harmon, Senior Manager
Equal Opportunity and Diversity

San Francisco Municipal Transportation Agency (SFMTA)
Certifying Agency

04/22/2013 MON 16:50 [JOB NO. 6590] 004

Cal-Con Pumping, Inc List of Certifications

Date	Agency	Certified as	Certified For	Certification No.	Codes / No.	Discount Agency Awards When You Use Cal-Con Pumping: Discounts
May 7, 2008	California Unified Certification Program CUCP	DBE, UDBE	**Caltrans, CCCTA, METRO, OCTA, BART, SFMTA, JPB, VTA, SamTrans, Yolobus, SF Airport, City of Fresno, City of Los Angeles**		**NCIS Code:** 238110 **Firm ID:** 36919	
November 17, 2009	BART	WBE, M/WBE		3014	**NCIS Code:** 238110	
December 5, 2007	City/County San Francisco HRC	Micro LBE	**SFPUC, City/County of San Francisco**	HRC121315240	**Vendor No.:** 75066	10.00%
	City of Oakland	LBE	**City of Oakland**	7076		
November 27, 2012	State of California	SB Micro			**Supplier No.:** 51072	5.00%

License

Date	License	Type	License No.	Company
June 21, 2011	Contractors License	C8	962387	Cal-Con Pumping, INC

Tax Certificate

City & County of San Francisco	423382
City of Oakland	27997581
Fed Tax ID	06 1811511

D.B.E.

Sub Bid Quote from:

Charlie's Custom Excavating, Inc. CA LICENSE # 892338

TRAFFIC CONTROL DIVISION Ph: 530-221-3626

P.O. Box 1160 FAX: 530-221-7563

Palo Cedro, CA. 96073 CELL: 530-949-6852

UDBE Cert # 37820 SBE Cert # 1288320

CALTRANS PROJECT # 02-2E7304

Curve Improvement and Shoulder Widening

BID ITEM #	DESCRIPTION Bid Opens 4-09-2013	TOTAL
3	**2 man flagging crew - 8 hr shift** (ref. std. plan T13) All cones and advanced portable warning signs as needed	$ 1100.00
3	**Additional Flagger- 8 hr shift (per person)**	$ 525.00
3	Over time per hr	$ 85.00
3	Double time per hr	$ 97.00
3	All night work is billed an additional ($ 3.50 per hr)	$ 3.50
3	**Pilot car with Operator - 8 hour shift** - no mileage charge Time and a half billed at $92.00 per hr Double time Rate 105.00 per hr	$ 650.00
4	**PORTABLE CHANGEABLE MESSAGE BOARD** with CCEI Traffic Control ONLY.	$ 1150.00 a month
	Prices are good for 30 days from the date of this proposal, after that, prices are subject to adjustment based on fuel prices or wage requirement increases. Special Shifts and Subsistence areas will require changes to manpower rates at the amount required only. Traffic control bid based on a minimum of 5 consecutive days. 10 Days notice required prior to job start date or major changes in operations. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. This bid is in good faith however; all bid items are subject to staff and equipment availability at the time of project start date. We hold both a C-31 and A license with the state of California. Charlie Jurin 530-949-6852 with any questions	

DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

D.B.E.

This is a FAX Transmittal consisting 2 page including this cover sheet. Please advise if you do not receive this transmittal complete.

DATE: 4/22/2013

TO: STEVE MANNING CONSTRUCTION Attn: ESTIMATOR FAX: 530-222-4908

Project Name: 02-2E7304 CURVE IMPROVEMENT
Owner: CALTRANS
Bid Date & Time: 4/23/13 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
16	Treated Wood Waste	1400	LB	$0.20	$280.00
18	Remove Metal Beam Guardrailing	500	LF	$3.00	$1,500.00
35	Earth Retaining Systems Railing Componits	820	SQ FT	$31.00	$25,420.00
47	Metal Beam Guardrailing (7ft Steel Post)	1950	LF	$23.00	$44,850.00
48	Alternative In Line Terminal System	2	EA	$2,700.00	$5,400.00
50	Mobilization	1	LS	$5,000.00	$5,000.00
				TOTAL:	$82,450.00

Item #35 Includes Supply & Installation of Steel Guardrail Posts & Guardrail ONLY.

Stipulations:
- All excavation, dirtwork, fabric & backfill by others.
- Bond not included.
- No traffic control. No Survey Work.
- Excludes all dirt, asphalt and concrete installation, removal and/or disposal on guardrail items.
- Exlcudes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = $5,000.00 per mobilization.
- 8 Working days.
- California UDBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise
OR DBE #493, OR CCB# 26699, WA CCB# DIRTAII192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD
FAIRVIEW, OR 97024 9772

Owner: HENRY PELFREY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highwey, Street, and Bridge Construction

Work Category Code(s)

C0683	GUARD RAILINGS & BARRIERS	C1601	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1920	STRUCTURE EXCAVATION
C8330	METAL RAILING	C8391	METAL BEAM BARRIER

Licenses

A General Engineering Contractor C32 Parking and Highway Improvement Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 20

James Salais
CUCP OFFICER

April 29, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

DIRT & AGGREGATE
INTERCHANGE, INC.

QUOTATION

D.B.E.

This is a FAX Transmittal consisting 2 page including this cover sheet. Please advise if you do not receive this transmittal complete.

DATE: 4/8/2013

TO: STEVE MANNING CONSTRUCTION Attn: ESTIMATOR FAX: 530.222.4909

Project Name: 02-2E7304 CURVE IMPROVEMENT
Owner: CALTRANS
Bid Date & Time: 4/9/13 2:00PM

Item	Description	Qty	Unit	Unit Price	Extended Price
16	Treated Wood Waste	1400	LB	$0.20	$280.00
18	Remove Metal Beam Guardrailing	500	LF	$3.00	$1,500.00
35	Earth Retaining Systems Railing Components	820	SQ FT	$31.00	$25,420.00
47	Metal Beam Guardrailing (7ft Steel Post)	1050	LF	$20.00	$21,000.00
48	Alternative In Line Terminal System	2	EA	$2,700.00	$5,400.00
50	Mobilization	1	LS	$5,000.00	$5,000.00
				TOTAL:	$82,450.00

Item #35 Includes Supply & Installation of Steel Guardrail Posts & Guardrail ONLY.

Stipulations:
- All excavation, dirtwork, fabric & backfill by others.
- Bond not included.
- No traffic control, No Survey Work.
- Excludes all dirt, asphalt and concrete installation, removal and/or disposal on guardrail items.
- Exicudes erosion control.
- Price based on 1 mobilization.
- Extra mobilization = $5,000.00 per mobilization.
- 8 Working days.
- California UDBE Certified #CT-000020.

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAI192NP, WA DBE# D4 M0700 781
20905 NE Sandy Blvd Fairview OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

DIRT & AGGREGATE INTERCHANGE, INC

20905 N.E. SANDY BOULEVARD
FAIRVIEW, OR 97024-1772

Owner: HENRY PELLREY
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction

Work Category Code(s)

C0683	GUARD RAILINGS & BARRIERS	C1001	CLEARING & GRUBBING
C1901	ROADWAY EXCAVATION	C1920	STRUCTURE EXCAVATION
C8330	METAL RAILING	C8391	METAL BEAM BARRIER

Licenses

A General Engineering Contractor C32 Paving and Highway Improvement Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811-1000
(916) 324-1700

UCP Firm Number: 20

CUCP OFFICER April 29, 2011

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure non discrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

ATTENTION: ESTIMATING

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

DBE CERTIFICATION # 35275

902 CORTINA COURT
WALNUT CREEK, CA 94598
PHONE # (925) 451 – 1337

FAX # (925) 956-7191

Email address: eswppp@hotmail.com

D.B.E.

APRIL 19, 2013

BID OPEN DATE: 4/23/2013

CALTRANS CONTRACT: 02-2E7304

1. PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT DNLY): $1190** ONLY IF APPLICABLE
2. PREPARE (SWPPP-3 COPIES, SWPPP DOCUMENT ONLY): $2300 Base price FOR RISK LEVEL 2*
3. PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR CONTRACTOR, E-FILE ONLY): $150***

NOTES:

*SWPPP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only- does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a SWPPP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the SWPPP which is not part of the original contract (including changes needed for obtaining approval of the SWPPP and revisions needed because of wrong information) will be charged $7S/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925) 451-1337.

Tim Mehta

FirstFuel

D.B.E.

We supply major brands of lubricants, including LE oils and greases. Diesel Exhaust Fluid (DEF) is also available in 2.5 gallon jugs, 55 gallon drums and 275 & 330 gallon totes.

REVISED DIESEL FUEL PROPOSAL – NEW BID DATE

Dated: 4/23/13

FIRST FUEL IS A DBE/ WBE NO. 36185

ATTN: Estimators
VIA FAX
Project Description: Widening Tehama County Forest Ranch
Project #: 02-2E7304
DBE Goal: 7%
Project Estimate: $1,900.000
Owner: Caltrans
Bid Date: 4/23/13 @ 2:00 PM

First Fuel, Inc. is pleased to submit the following quotation for diesel fuel deliveries. Prices shown are accurate as of 4/23/13, but will fluctuate daily based upon changes in the petroleum products market as posted in the OPIS Daily Average for Chico. Pricing will be determined by the OPIS posting on the date of the delivery.

BOBTAIL DELIVERIES		**BOBTAIL DELIVERIES**	
Description: **RED DYED ULSD** Delivered Bobtail (Minimum 1,000 gallons) OPIS Chico Daily Average (PER GALLON) +$125.00 trip charge for less than 500 Gals		Description: **CLEAR ULSD** Delivered Bobtail (Minimum 1,000 gallons) OPIS Chico Daily Average (PER GALLON) +$125.00 trip charge for less than 500 Gals	
$2.862	Daily OPIS Average	$2.857	Daily OPIS Average
+.00638	Applicable Taxes	+.34938	Applicable Taxes
+ .40	Delivery & Mark-up	+ .40	Delivery & Mark-up
$3.268	Subtotal	$3.6064	Subtotal
.25	Sales Tax (7.5%) Tehama Co.	.34	Sales Tax (9.67%) Tehama Co.
$3.518	Total Price Per Gallon	$3.946	Total Price Per Gallon

First Fuel, Inc. · 14 Bolivar St, Newport Beach, CA 92663-4420
Phone (949) 861-0284 · Fax (888) 892-5371 · jkaufman@firstfuel.net

TRUCK & TRAILER		TRUCK & TRAILER	
Description: **RED DYED ULSD** Truck & Trailer (Minimum 5,000 gallons) OPIS Chico Average (PER GALLON)		Description: **CLEAR ULSD** Truck & Trailer (Minimum 5,000 gallons) OPIS Chico Daily Average (PER GALLON)	
$2.862	Daily OPIS Average	$2.857	Daily OPIS Average
+.00638	Applicable Taxes	+.34938	Applicable Taxes
+ .1575	Delivery & Mark-up	+ .1575	Delivery & Mark-up
$3.0259	Subtotal	$3.364	Subtotal
.23	Sales Tax (7.5%) Tehama Co.	.32	Sales Tax (9.67%) Tehama Co.
$3.256	Total Price Per Gallon	$3.684	Total Price Per Gallon

Wethose deliveries will be billed at $125.00 per hour (one-hour minimum delivery fee) plus a mark-up of .35/gallon over Chico fuel cost on date of delivery.

Cardlock Services (retail) are available at a $150.00 fee per billing cycle and will be billed twice monthly.

An additional $75.00 per delivery will be billed for pump work for above-ground tanks. The above quotation includes one hour of free offloading time. Any additional time will be billed at $16.25 per 15 minute intervals ($65.00 per hour). Buyer agrees to provide First Fuel with executed tax documentation for the use of red-dyed diesel, and agrees to satisfy First Fuel's credit requirements. Terms are Customer ACH ten (10) days from delivery date.

Customer agrees to supply preliminary notice information: Contractor, Lender and Owner. Information is required prior to start of project.

Thank you for the opportunity to submit this quotation, and we look forward to doing business with you.

Kind regards,

Janice Kaufman
First Fuel, Inc.

First Fuel, Inc. · 14 Bolivar St, Newport Beach, CA 92663-4420
Phone (949) 861-0284 · Fax (888) 892-5371 · jkaufman@firstfuel.net

D.B.E.

FRANK MEDINA
10096 AHART ROAD
OROVILLE, CA. 95966
530-743-0744 FAX 530-743-9352

State Lic # 644373 Class A C13 C31
Certified DBE: CT014717
Certified SBE: 8270
Certified ESBE: FRM5425230P
FAXED ON 04/19/13
Bid Date: 04/23/13
Addendums: 2
Quote Valid: 30 Days
Traffic Control: INC
Prevail Wage: YES

roxanne.medina@att.net
Laborers Local 185
Operators Local 3
Air Quality Compliant

PROPOSAL

Re: BALD HILLS ROAD
QUOTE IS BASED ON ALL ITEMS

Freight Included: Yes Sales Tax Included: Yes
Permits: No Construction Staking: No USA: No
Back Charges: No Retention Withheld No Bond Premium: 2%
Union: YES HazMat/Lead Compliance: NO

Stand By Time: 250.00 Hour Excluding Weekend or Holiday Hours

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments).

Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

Item No.	Item	Item Price	Unit	Qty	Total
38	DELINEATOR CLASS 2	35.00	EA	100	$3,500.00
39	METAL BEAM GUARD RAIL STEEL	32.00	LF	949	$30,368.00
40	ALTERNATIVE IN LINE TERM SYSTEM	3200.00	EA	4	$12,800.00
41	ALTERNATIVE FLARED TERM SYSTEM	3200.00	EA	4	$12,800.00

TOTAL $59,468.00

DBE

FRANK MEDINA
GENERAL ENGINEERING CONTRACTOR
10096 Ahart Road
Oroville, CA 95966
Phone: (530) 743-0744
Fax: (530) 743-9352
CA License #644373

FAX SHEET / MEMO

Date: 4-19-2013

# of Pages: 1

From: Roxanne Medina

To: ALL GENERALS

Hello,

We will be out of office next week, if you have any questions on this quote, I can be reached today here in office until 5 pm, next week I can be reached via email roxanne.medina@att.net.

Thank You,

Roxanne Medina

D.B.E.

FRANK MEDINA
10096 AHART ROAD
OROVILLE, CA. 95966
530-743-0744 FAX 530-743-9352
roxanne.medina@att.net

State Lic # 644373 Class A C13 C31
Certified DBE: CT014717
Certified SBE: 8270
Certified ESBE: FRM5425230P
FAXED ON 04/19/13
Bid Date: 04/23/13
Addendums: 4
Quote Valid: 30 Days
Traffic Control: INC
Prevail Wage: YES

Laborers Local 185
Operators Local 3
Air Quality Compliant

PROPOSAL

Re: 02-2E7304
QUOTE IS BASED ON ALL ITEMS

Freight Included: Yes
Permits: No
Back Charges: No
Union: YES
Sales Tax Included: Yes
Construction Staking: No
Retention Withheld No
HazMat/Lead Compliance: NO
USA: No
Bond Premium: 2%

Stand By Time: 250.00 Hour Excluding Weekend or Holiday Hours

Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code 7108.5 and Public Contract Code 10262.5 (for progress payments).

Attorney Fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18%.

Item No.	Item	Item Price	Unit	Qty	Total
16	TREATED WOOD WASTE	1.50	LB	1400	$2,100.00
18	REM METAL BEAM GUARD RAILING	8.00	LF	500	$4,000.00
35	EARTH RETAINING SYSTEMS INCLUDES BACKFILL MATERIAL NEEDED FOR RETAIN WALL	40.00	SQFT	820	$32,800.00
43	DELINEATOR CLASS 2	40.00	EA	34	$1,360.00
44	MILEPOST MARKER	40.00	EA	9	$360.00
45	UNDERDRAIM MARKER	40.00	EA	1	$40.00
46	MARKER CULVERT	40.00	EA	13	$520.00
47	METAL BEAM GUARD RAILING STEEL	28.00	LF	1950	$54,600.00
48	ALTERATIVE IN LINE TERM SYSTEM	3000.00	EA	2	$6,000.00
			TOTAL		$101,780.00

FRANK MEDINA
GENERAL ENGINEERING CONTRACTOR
10096 Ahart Road
Oroville, CA 95966
Phone: (530) 743-0744
Fax: (530) 743-9352
CA License #644373

FAX SHEET / MEMO

Date: 4-19-2013

# of Pages: 1

From: Roxanne Medina

To: ALL GENERALS

Hello,

We will be out of office next week, if you have any questions on this quote, I can be reached today here in office until 5 pm, next week I can be reached via email roxanne.medina@att.net.

Thank You,

Roxanne Medina

JA-CO Trucking Inc.

Office - (530) 741-0278 710-A N. George Washington Blvd./524 Parkview Ave. Fax - (530) 741-1034
Yuba City, CA 95993

Job / Location	Pit / Material	Truck Type	Hrs./Lds.	Tons	Rate	Total
Caltrans # 02-2E7304 near Deer Creek Bridge	**Hourly pricing**	10 Wheelers			$115.00	$0.00
		Semi Ends			$125.00	$0.00
		Transfers			$125.00	$0.00
		Dbl. Bottoms			$125.00	$0.00
		Super 10's			$145.00	$0.00
Bid Date: 4/23/2013						$0.00
						$0.00
						$0.00
There will be a 10% increase to hourly rates for trucks added or changed on this project from August to December of each year. Trucks already working on the project will not be increased.						$0.00
	D.B.E.					$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
						$0.00
Move in/out will be charged at 4 hours per truck per move at hourly prices.						$0.00
						$0.00

Quotes are good for 60 days.

Due to inconsistent fuel costs there will be a **1% fuel surcharge added per every $0.10 increase in the price of fuel, starting at $4.00 a gallon.** (Job area pricing) Rates above do not include road & bridge toll fees.
Rates above are good for Days, Rate for all trucks is 10 min. load/10 min dump. $1.25/min. rate thereafter. Rate for Transfers hauling AC is 15 min. load/30 min. dump. Unless otherwise specified, there will be a **8 hour minimum per truck, DAYS**, at hourly rates, and **8 hour minimum per truck, NIGHTS**, at hourly rates.

$0.00
$0.00
$0.00

Estimator: John Atkinson **Date: 4/22/2013 Accepted by:** **Date:**

CERTIFIED SBE/MBE #58767, DBE # 37850

Steve Manning Construction Inc. / Estimating
Phone: 222-0810 Fax: 222-4908

Rates are based on the quantities and project start date given to JA-CO Trucking at time of bid request. Prices are subject to change without notice due to variance in quantities and or fuel prices at time of actual project start date.

Jennie Davis

From:	Josh Arbiso <josharbiso@hotmail.com>
Sent:	Monday, April 08, 2013 10:27 AM
To:	Jennie Davis
Cc:	Josh Arbiso
Subject:	RE: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch

HEY JENNIE, HERE IS A TRUCKING QUOTE FOR THIS JOB, I'M DOING MY BEST TO BE COMPETITIVE WITH THE TRAVELING AND ALL AND PAYING A DRIVER, ETC.

JOSH ARBISO TRUCKING
21962 LONE TREE ROAD
ANDERSON, CA. 96007
PHONE: 530-355-8409
EMAIL: JOSHARBISO@GMAIL.COM
DOT CUCP DBE FIRM # 41019
SMALL BUSINESS SUPPLIER # 1751082

D.B.E.

I commit 1 truck to you, you can get credit for 2, and also if the availabilty I can fill in the gaps with trucks that are available at the time.

April 5, 2013

Steve Manning Construction Inc.
P.O Box 491660
Redding, CA. 96049

Attention: Project Manager
This is a quote for trucking rates for the 2013 season contract # 02-2E7304:

Following Quotes: Mountain Rate-Out of town
Doubles Bottom Dumps $108.00
Semi Bottom Dump $108.00

*Travel time up at beginning of job, and back at the end.
*$65.00 a day subsistence or .6 travel time daily = ($64.80)

If you have any questions or concerns feel free to contact me at 530-355-8409.
Sincerely
Josh Arbiso

Josh Arbiso
Josh Arbiso Trucking
Phone: 530-365-9108
Fax: 530-365-2624
Email: josharbiso@hotmail.com

Subject: QUOTE REQUEST FOR UPCOMING BID 02-2E7304 Curve Improvement & Shoulder Widening Tehama County Forest Ranch
Date: Thu, 4 Apr 2013 14:22:50 -0700

April 09, 2013 Cal Trans Contract #02-2E7304 is Coming up for Bid.

Attached is information regarding areas of specific interest we are requesting quotes for.

Please contact our office or email jennie@smci-const.com if you have any questions or need any assistance. Quotes need to be received in our office by 1:30PM on April 9, 2013. Quotes can be emailed to jennie@smci-const.com or admin@smci-const.com or faxed to 530-222-4908.

Thank you and have a wonderful day.

Jennie Davis
Payroll Manager

STEVE MANNING
CONSTRUCTION, INC.

PO BOX 491660
Redding, CA 96049

Office: 530-222-0810
Fax: 530-222-4908
jennie@smci-const.com

K.A.T

Equipment Rentals
And Freight Broker

WBE / DBE / MBE Certified

D.B.E.

K.AT. Rentals is fully certified with California Unified Certification Program (CUCP) Disadvantaged/Minority/Women Business Enterprise (D/M/WBE)

CUCP Firm ID Number	37090
NAICS	532412 Construction Rental Equipment 488510 Freight Transportation
SELLERS PERMIT	101-628124
BTRC	0002513340-0001-2
WBE / /DBE / MBE	State Certified by CUCP City Certified by City of Los Angeles

K.A.T Freight / Equipment Rentals have been in business since 2002. Assisted in many projects and worked with many companies such as:

LAX Bradley Terminal, Walsh Austin JVC
Encore Hotel, Las Vegas, NV
LA Live, Los Angeles, CA
Costco, Winco, Shasta Cola, and many more

Address: P.O Box 121
Lakewood, Ca 90714

Tel: 562-449-9265
Email: katfreight@hotmail.com

K.A.T Rentals

MBE / DBE / WBE Certified

P.O Box 121
Lakewood, CA 90714
c 562-449-9265
katfreight@hotmail.com

EQUIPMENT RATES

SCISSOR LIFTS	PLATFORM SIZE	RATED CAP.	DAY	WEEK	4 WEEKS
12' Electric	30"W X 50"L	500#	$ 85.00	$ 190.00	$ 420.00
19' Electric	30"W X 64"L	500#	$ 100.00	$ 285.00	$ 475.00
26' Electric	44"W X 98.5"L	1000#	$ 120.00	$ 350.00	$ 650.00
26' Narrow Electric	30"W X 90.5:L	500#	$ 125.00	$ 360.00	$ 675.00
32' Electric	44"W X 98.5"L	700#	$ 140.00	$ 405.00	$ 825.00
40' Electric	65"W X 115"L	800#	$ 200.00	$ 600.00	$ 1,450.00

SCISSOR LIFTS	PLATFORM SIZE	RATED CAP.	DAY	WEEK	4 WEEKS
26' Gas or Lp	65"W X 102'L	1250#	$ 120.00	$ 400.00	$ 1,200.00
33' Gas or Lp	86"W X 150"L	2250#	$ 150.00	$ 425.00	$ 1,400.00
43' Gas or Lp	86"W X 150"L	1500#	$ 200.00	$ 600.00	$ 1,800.00
53' Diesel	84"W X 162"L	1300#	$ 300.00	$ 800.00	$ 2,600.00

ARTICULATING BOOMS	PLATFORM SIZE	RATED CAP.	DAY	WEEK	4 WEEKS
30' Narrow Electric	46"W X 30"D	500#	$ 185.00	$ 575.00	$ 1,400.00
40' Narrow Electric	56"W X 30"D	500#	$ 200.00	$ 600.00	$ 1,600.00
45' Narr. &Wide					
Electric	66"W X 30"D	500#	$ 225.00	$ 700.00	$ 1,900.00
45' Gas	66"W X 30"D	500#	$ 200.00	$ 675.00	$ 1,800.00
60' Gas,Lp,Diesel	96"W X 30"D	500#	$ 325.00	$ 950.00	$ 2,200.00
80" Diesel	96"W X 30"D	500#	$ 500.00	$ 2,000.00	$ 5,000.00
125' Diesel	96"W X 30"D	500#	$ 1,000.00	$ 4,000.00	$10,500.00

STRAIGHT BOOMS	PLATFORM SIZE	RATED CAP.	DAY	WEEK	4 WEEKS
40' Gas, Lp Diesel	96"W X 30"D	500#	$ 185.00	$ 500.00	$ 1,300.00
45' Gas,Lp,Diesel	96"W X 30"D	500#	$ 205.00	$ 604.00	$ 1,470.00
60' Gas,Lp,Diesel	96"W X 30"D	500#	$ 325.00	$ 950.00	$ 2,200.00
66' Gas,Lp,Diesel	96"W X 30"D	500#	$ 335.00	$ 985.00	$ 2,350.00
80' Diesel	96"W X 30"D	500#	$ 500.00	$ 2,000.00	$ 4,800.00
126' Diesel	96"W X 30"D	500#	$ 1,100.00	$ 4,200.00	$10,900.00
135' Diesel	96"W X 30"D	500#	$ 1,300.00	$ 4,600.00	$12,000.00

PERSONNEL LIFTS	PLATFORM SIZE	RATED CAP.	DAY	WEEK	4 WEEKS
20' Drivable	22"W X 24"D	300#	$ 125.00	$ 335.00	$ 850.00
25' Drivable	22"W X 24"D	300#	$ 125.00	$ 335.00	$ 850.00
30' Push Around	22"W X 24"D	300#	$ 130.00	$ 350.00	$ 900.00
36' Push Around	22"W X 24"D	300#	$ 160.00	$ 425.00	$ 1,100.00
41' Push Around	22"W X 24"D	300#	$ 200.00	$ 500.00	$ 1,400.00

REACH FORKLIFTS	PLATFORM SIZE	RATED CAP.	DAY	WEEK	4 WEEKS
19' LoPro	48"	5500#	$ 185.00	$ 600.00	$ 1,600.00
21' LoPro	48"	6000#	$ 200.00	$ 750.00	$ 1,900.00
42"	72"	6000#	$ 275.00	$ 800.00	$ 2,100.00
42'	72"	8000#	$ 295.00	$ 825.00	$ 2,300.00
42'	72"	10000#	$ 323.00	$ 900.00	$ 3,100.00
54"	72"	10000#	$ 375.00	$ 925.00	$ 3,500.00
55"	72"	12000#	$ 380.00	$ 975.00	$ 3,650.00

FORKLIFTS	PLATFORM SIZE	RATED CAP.	DAY	WEEK	4 WEEKS
15' Industrial Lp	Std	5000#	$ 130.00	$ 500.00	$ 1,300.00
20' Industrial Lp	Std	5000#	$ 155.00	$ 600.00	$ 1,600.00
21" Cat 2160 Diesel	Std	6000#	$ 200.00	$ 700.00	$ 1,800.00
16" Cat Diesel	Std	33000#	$ 500.00	$ 2,000.00	$ 4,500.00

Pick Up and Delivery (within So.Ca.) $80/$80
otherwise to be quoted based on location

K.A.T Rentals
MBE / DBE / WBE Certified
P.O Box 121
Lakewood, CA 90714
c 562-449-9265
katfreight@hotmail.com

LIST OF EQUIPMENT

(please call for any type of equipment needed
our goal is to get what you need at the rate you need)

SCISSOR LIFTS	PLATFORM SIZE	RATED CAP.
12' Electric	30"W X 50"L	500#
19' Electric	30"W X 64"L	500#
26' Electric	44"W X 98.5"L	1000#
26' Narrow Electric	30"W X 90.5:L	500#
32' Electric	44"W X 98.5"L	700#
40' Electric	65"W X 115"L	800#

STRAIGHT BI	PLATFORM	RATED CAP.
40' Gas, Lp Di	96"W X 30"D	500#
45' Gas,Lp,Die	96"W X 30"D	500#
60' Gas,Lp,Die	96"W X 30"D	500#
66' Gas,Lp,Die	96"W X 30"D	500#
80' Diesel	96"W X 30"D	500#
126' Diesel	96"W X 30"D	500#
135' Diesel	96"W X 30"D	500#

SCISSOR LIFTS	PLATFORM SIZE	RATED CAP.
26' Gas or Lp	65"W X 102'L	1250#
33' Gas or Lp	86"W X 150"L	2250#
43' Gas or Lp	86"W X 150"L	1500#
53' Diesel	84"W X 162"L	1300#

PERSONNEL	PLATFORM	RATED CAP.
20' Drivable	22"W X 24"D	300#
25' Drivable	22"W X 24"D	300#
30' Push Arou	22"W X 24"D	300#
36' Push Arou	22"W X 24"D	300#
41' Push Arou	22"W X 24"D	300#

ARTICULATING BOOMS	PLATFORM SIZE	RATED CAP.
30' Narrow Electric	46"W X 30"D	500#
40' Narrow Electric	56"W X 30"D	500#
45' Narr. &Wide		
Electric	66"W X 30"D	500#
45' Gas	66"W X 30"D	500#
60' Gas.Lp,Diesel	96"W X 30"D	500#
80" Diesel	96"W X 30"D	500#
125' Diesel	96"W X 30"D	500#

FORKLIFTS	PLATFORM	RATED CAP.
15' Industrial L	Std	5000#
20' Industrial L	Std	5000#
21" Cat 2160 I	Std	6000#
18" Cat Diesel	Std	33000#

REACH FORKLIFTS	PLATFORM SIZE	RATED CAP.
19' LoPro	48"	5500#
21' LoPro	48"	6000#
23' LoPro	72"	7000#
42"	72"	6000#
42'	72"	8000#
42"	72"	10000#
54"	72"	10000#
55"	72"	12000#

STORAGE CONTAINERS ALL SIZES

PORTABLE OFFICES

WELDERS

Pick Up and Delivery (within So.Ca.) $80/$80
otherwise to be quoted based on location

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K.A.T. FREIGHT BROKER DBA K.A.T. RENTALS

5181 HARVARD AVENUE,
WESTMINSTER, CA 92683

Owner: YAMILETH VICTORIA BENDER
Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 488510 Freight Transportation Arrangement

532412 Construction, Mining, and Forestry Machinery and Equipment Rental

Work Category Code(s)

C9771 TRUCK BROKER

C9907 CONSTRUCTION EQUIPMENT RENTAL

Licenses

CERTIFYING AGENCY:
CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number: 37090

February 14, 2011

CUCP OFFICER

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **03-24-2014**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

K.A.T Rentals, dba K.A.T Freight Broker
of Westminster, California as a WMBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 11020056 ***Determination Date: 03-24-2011***

CITY OF LOS ANGELES DEPT OF PUBLIC WORKS
Bureau of Contract Administration
QUALITY • OPPORTUNITY • COMPLIANCE

CITY OF LOS ANGELES
Bureau of Contract Administration
Quality Business Contracts Forms

Home | Inform | Division | Ordinance | Forms | Application

CONSTRUCTION

Inspection
- Obtain an Inspector
- Special Permits
- Final Inspection

Payments
- Your Progress Payment

Subcontractors
- Subcontractor Approval
- Subcontractor Substitution

Material Control
- Lab. Test Results
- Shop Inspection Information

More
- "B" Permit Status
- Construction Activity
- Contractor Responsibility

CONTRACT COMPLIANCE

- DBE/MBE/WBE Listing
- Small Local Business Listing
- Contract Compliance
- Subcontractor Outreach

Company Name:	Yamileth Victoria Bender
DBA:	K.A.T. Freight Broker, dba K.A.T. Rentals
Contact Name:	Bender, Yamileth Victoria
DMW NAICS Codes:	425120 / 488510
DMW NAICS Description:	Wholesale Trade Agents and Brokers / Freight Transportation Arrangement
ACDBE NAICS Codes:	
ACDBE NAICS Description:	
Company Phone:	(562) 449-9265
Company Fax:	(562) 724-7272
Email Address:	katfreight@hotmail.com
Company Address:	5256 The Toledo
Building:	Apt #8
City/State/Zip:	Long Beach, CA 90803
Ethnicity Code:	Hispanic American
Comment:	**Approved : 06/17/2008**

DBE Certified:	06/17/2008
MBE Certified:	06/17/2008
WBE Certified:	06/17/2008
ACDBE Certified:	

Home | Top of the Page | Previous Page | Contact Us
Disclaimer

WALSH AUSTIN JOINT VENTURE



Certified M/WBE Rental Equipment Subcontractors

KING EQUIPMENT
David Enos
8100 Westchester Parkway ,Trailar #5
Los Angeles, CA. 90045
(909)986-5300 Office
(562)324-0216 Cell
(909)986-5331 Fax
david@kingequipmentllc.com

LAX EQUIPMENT INC
Miguel Barajas
830 W. Florence Ave.
Inglewood, CA 90301
(310)330-2657 Office
(310)686-6158 Cell
(310)330-2689 Fax
laxequipmant@sbcglobal.net

G & C Equipment Corporation
Jason K. Yano
1675 West Redondo Beach Blvd.Suite 102
Gardena California, 90249
(310) 515-6715 Office
(310) 515-5046 Fax
jay@gandccorp.com

K.A.T. Freight Broker/ Rental Equipment
Victoria Bender
5256 Tha Toledo #8
Long Beach,CA 90803
(562)449-9265 Office
(562)724-7272 Fax
katfreight@hotmail.com

Progress Phatas
Contract Awards
News and Events
Contract Information
M/WBE Program
Safety
Staff Directory
Gallary
Bid Opportunities
How to gat on the Bid List
Building Information Modeling
JobSite Trailers Location

Tel. (424)646-4800

NOTICE OF VERIFICATION AND CERTIFICATION

March, 24 2011

Victoria y. Bender
K.A.T Rentals
P.O Box 121
Lakewood, CA 90714

CHS Verification Order Number: 11020056

Congratulations, the Supplier Clearinghouse is pleased to inform you that in accordance with General Order 156, your business enterprise has successfully completed the verification process, and your company has received the following certification: **WMBE**

Your company will now be recognized by the Joint Utilities as a women and/or minority-owned business when competing for procurements by public utilities participating in the Utility Supplier Diversity Program.

Your Certification is valid for three years and you are required to re-verify your company's WMBE status at least 30 days prior to your expiration date. Please notify our office of any change in your address or contact information so that we can maintain your most current contact information. You must notify our office of any change in ownership and/or control of your company within 30 days of the change. Failure to provide that notification is in violation of section 8285 of the Public Utilities Code and could render your certification status invalid.

If your company was verified and certified under the CAV (Comparable Agency Verification) process, your certificate status will expire on the same expiration date as that of the comparable agency except for SBA 8a Certificates that are valid for a seven year period. However, please note that the maximum verified certification period for the Supplier Clearinghouse is three years regardless of ***any*** CAV expiration date in excess of three years.

The Supplier Clearinghouse may request additional information or conduct an on-site visit at any time during the term of your verified certification status. The Supplier Clearinghouse may reconsider your certification status and possibly rule invalid your verified status if it is determined that the status was knowingly obtained by false, misleading and/or incorrect information. Also note that if in a formal opinion, the California Public Utilities Commission determines that the WMBE verification criteria under which you were deemed eligible is no longer valid, then your status may change or you may be required to comply with the change to maintain eligibility.

Thank you for participating in the Utility Supplier Diversity program. We wish you much success in your business endeavors. Feel free to contact our office if you have questions, or visit our website at www.thesupplierclearinghouse.com.

The Supplier Clearinghouse

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)

(revised 2/14/11)
June 17, 2008

Ms. Yamileth Victoria Bender
Yamileth Victoria Bender dba K.A.T Freight Broker
dba K.A.T. Rentals
P.O. Box 121,
Lakewood, CA 90714

RE: DISADVANTAGED/MINORITY/WOMEN BUSINESS ENTERPRISE (DBE/MBE/WBE) CERTIFICATION APPROVAL File No. - 11152

Dear Ms. Bender:

We are pleased to advise you that after careful review of your application and supporting documentation, the City of Los Angeles has determined that your firm meets the eligibility standards to be certified as a **Disadvantaged/Minority/Women Business Enterprise (DBE/MBE/WBE)** as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs and the City of Los Angeles DBE/MBE/WBE directory under the following specific areas of expertise that you have identified on the business service form for contracting opportunities:

NAICS Codes	Description
488510	**Freight Transportation Arrangement**
532412	**Construction, Mining, and Forestry Machinery and Equipment Rental**

Your DBE certification is good for five years from the date of this letter and applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the California Unified Certification Program's website at www.californiaucp.com and the City of Los Angeles DBE/MBE/WBE database at http://bca.lacity.org . Any additions and revisions must be submitted to the City of Los Angeles for review and approval.

After the five-year certification period, your entire file will be reviewed in order to ascertain continued DBE certification status. You will be notified of the pending DBE status review and any documentation update necessary prior to the expiration date.

The Regulations also require annual updates during this five-year period. In order to assure continuing DBE status, you must submit annually a DBE Declaration with supporting documentation, in the format, which will be sent to you. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will

continue until the five-year certification has expired.

Also, should any changes occur that could affect your certification status prior to receipt of the DBE Declaration, such as changes in your firm's name, business/mailing address, ownership, management, or control, or failure to meet the applicable business size standards or personal net worth standard, please notify us immediately. DBE certification is subject to review at any time. Failure to submit forms and/or change of information will be deemed as failure to cooperate under Section 26.109 of the Regulations.

Your DBE certification status will be honored by all of the U.S. DOT recipients in California.

Congratulations, and thank you for your interest in the California Unified Certification Program (CUCP). We wish you every business success and look forward to hearing from you if we may be of any assistance to you in this regard.

Should you have any questions, please contact Rolando Tuason at (213) 847-2642 or e-mail at rolando.tuason@lacity.org.

Sincerely,

HELMUT PEINDL, Certification Manager
Office of Contract Compliance
Bureau of Contract Administration

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

FAX

D.B.E.

To: Estimators
From: Michael Castro
Date: 4-22-2013
Regarding: CalTrans Project 02-2E7304
Total Number of Pages Including Cover: 7

Comments:
Please see attached quote for CalTrans project 02-2E7304 bidding in Tehama County on 4-23-2013. Please do not hesitate to call for any clarifications regarding attached quote. KRC SAFETY is a certified *MBE*, *DBE* and *SBE* see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

**********WE HAVE MOVED**********

KRC SAFETY will be providing all of our services at our new location, 7821 W. Sunnyview Ave. Visalia, CA 93291
Our new mailing address is P.O. Box 6356 Visalia, CA 93290

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator UN:398 / D:420

Job # 02-2E7304 02-The-36 KRC BID #M13-448

Bid Date: 4-23-2013

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

ITEM	DESCRIPTION	UNIT	QTY	$/UNIT	TOTAL
2	Construction Area Signs	Ls	Ls	Ls	$4,515.00

- Price above includes signs from CS-1 and (2) construction project information signs only; furnished, installed and removed.
- Open trench signing not included in item.
- Signs specifically not included above are to be considered excluded from item 2.
- KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor

3 Traffic Control System

1 pilot car and driver $720.00 per 8 hour shift
1 flagman/foreman per 8 hour shift $915.00
-Flagman/foreman can set, relocate and remove KRC furnished flagging equipment for contractor furnished flagman.
2 flaggers $1,535.00 per 8 hour shift
2 flaggers with light tower $1,775.00 per 8 hour shift

Traffic Control Notes:

- If less than 4 consecutive shifts are performed please add 10% to quoted traffic control rates
- Cancelations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail.
- TC crews **subject to availability**
- Impact attenuator vehicle not included in traffic control item
- If light towers will be needed notice must be given to KRC prior to mobilizing from Visalia to job site. Additional delivery/pick up fee may apply if not given this notice.
- All overtime will be charged at $95.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85

4 Portable Changeable Message Sign (PCMS) - per each, rental only

- $150.00/day : $400.00/week : $1,400.00/month (month rate based on 30 calendar days)
- $550.00 delivery fee per pcms : $550.00 pick up fee per pcms

10 Temporary Check Dam (installation not included)

- Type 1 installation - 8"/9" x 25' fiber roll	Lf	100	$1.05	$105.00
- Type 1 installation - 1"x2"x24" notched stakes	bundle/50	2	$21.60	$43.20
- Type 1 installation - 1/4" x1200' manila rope	ea	1	$64.00	$64.00
- Type 2 installation - 8 oz. 16"x24" empty gravel bags, ties not included	ea	TBD	$2.94	TBD

11 Temporary Drainage Inlet Protection

- Please call for type of inlet protection needed

SEE NEXT PAGE FOR REMAINDER OF QUOTE

12	Temporary Fiber Roll (installation not included)				
	- 8"/9" x 25' fiber roll	Lf	2000	$1.05	$2,100.00
	- 1"x1"x24" stakes - Type 1 installation	bundle/50	13	$13.00	$169.00
	- 1"x2"x24" notched stakes - Type 2 installation	bundle/50	26	$21.60	$561.60
	- 1/4" x1200' manila rope - Type 2 installation	ea	2	$64.00	$128.00
13	Temporary Silt Fence Roll 3' x 100' stakes 10' on center (installation not included)				
	- (includes 6 rolls)	Lf	530	$0.25	$132.50
15	Temporary Concrete Washout (Portable Kit)	ea	TBD	$225.00	TBD
	Additional concrete washout bags	ea	TBD	$90.00	TBD
	- Each portable kit comes with (1) PVC frame, (1) washout bag 42"x42"x43" and "Concrete Waste Material" stenciled on bag as per section 13-9.02C				
20	Reset Roadside Sign (one post)	ea	1	$230.00	$230.00
21	Reset Roadside Sign (two post)	ea	1	$450.00	$450.00
43	Delineator (class 2)	ea	34	$75.00	$2,550.00
44	Milepost Marker	ea	9	$100.00	$900.00
45	Underdrain Marker	ea	1	$85.00	$85.00
46	Marker (culvert)	ea	13	$85.00	$1,105.00

Note: 5 addendums have been acknowledged.
Note: Item 20, 21, 43, 44, 45 and 46 must bid together and if used must bid with item 2.
Note: Permanent sign, delineator and marker resetting and installation include (1) move in. Additional move-ins will be charged at $2,000.00 each.
Note: Item 10, 11, 12, 13 and 15 are sale items only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia.
Note: **Prior to accepting this quote everything on Attachment A must be understood and accepted.**

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SCCA ASSOCIATION

KRC SAFETY CO., INC.

REV 03-27-13

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684

ATTACHMENT A

Job # 02-2E7304 Bid Date: 4-23-2013

1. KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
2. Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
3. KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ **(Certificate # 000447)** Expires 11/23/2014, SBE **(Certificate # 0006897)**, MBE **(Certificate # 9IS00114)**
4. Concrete or asphalt coring / patching is **NOT** included in any quoted items.
5. Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
6. KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
7. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
8. Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
9. Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
10. Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
11. Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at $2,000.00 each.
12. KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
13. Retention will not be held on traffic control work.
14. Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
15. KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
16. Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
17. Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
18. Portable Changeable Message Signs are strictly **RENTAL**, retention will not be held on rental equipment.
19. KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries $5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add $300.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
20. Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
21. Force account rates will be charged to the contractor for any onsite training or meetings required.
22. **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro Date: 4-23-2013
MICHAEL CASTRO-ESTIMATOR

Company: _____ Accepted by: _____

AGC CALIFORNIA

KRC SAFETY

CALIFORNIA SCCA ASSOCIATION

BIDSYNC

Home | Search | Bids | Orders | Tools | CRM | Agency List | Support | Logout

CALIFORNIA PROFILE			
BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone FAX	(559) 732-0393 (559) 732-2684
Email	garyc@krcsafety.com		
Web Page	http://www.krcsafety.com		
Number of Employees	48		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	View Application		
Edit Options	Amend Application | Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

Register as Disabled Veteran Business Enterprise (DVBE)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Mar 12, 2013	Mar 12, 2013	Mar 31, 2014	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Home Bid Search Bids Orders Tools Privacy Terms Logout

Customer Support - vendorsupport@bidsync.com or 800-990-9339

Copyright © 1999-2013 - BidSync - All rights reserved.

SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATE EXPIRATION DATE: **12-31-2015**

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

KRC Safety Co., Inc.
of Visalia, California as a MBE

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS00114 ***Determination Date: 12-31-2012***

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

K R C SAFETY CO. INC.
6084 WEST HURLEY
VISALIA, CA 93291

Owner: GARY CASTRO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

*	238990	All Other Specialty Trade Contractors
	339950	Sign Manufacturing
	238110	Poured Concrete Foundation and Structure Contractors
	532412	Construction, Mining, and Forestry Machinery and Equipment Rental
	423830	Industrial Machinery and Equipment Merchant Wholesalers
	423990	Other Miscellaneous Durable Goods Merchant Wholesalers
	423810	Construction and Mining (except Oil Well) Machinery and Equipment
	237310	Highway, Street, and Bridge Construction
	423390	Other Construction Material Merchant Wholesalers
	484110	General Freight Trucking, Local

Work Category Code(s)

C0600	MISC SUPPLIERS	C0612	SAFETY
C0683	GUARD RAILINGS & BARRIERS	C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM	C1522	RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor

C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number: 447

Beth McDonald March 29, 2012
CUCP OFFICER

CINDY TRUMP INC dba
LINDY'S COLD PLANING
DBE ~ WBE ~ SBE~ UDBE~ CERTIFIED File #40089
625 W. MOUNTAIN VIEW
LA HABRA, CA 90631
PHONE 562.697.2286 FAX 562.697.2039
LIC # A 754500

D.B.E.

BID PROPOSAL

CONTRACTOR:
JOB NAME: CALTRANS 02-2E7304 In Tehama County About 35 Miles East Of Forest Ranch From 0.6 Mile West To 0.1 Mile West Of Deer Creek Bridge 08-0072
BID DATE : 04-09-2013
CONTACT :
PHONE :
FAX:

We are UDBE contractor 7 % DBE Goal # 40089

BID ITEMS LISTED BELOW

#22 COLD PLANE AC 140 SY
6 ' 7" OR 7' 3" DRUM RENTAL RATE OF $4200.00 PER DAY
650 TO 725 HP 8 HOUR SHIFT

OVERTIME RATE $ 575.00 P/H
DOUBLE TIME RATE $650.00 P/H

4' TRACK DRIVE RENTAL RATE OF $ 2800.00 PER DAY
456 HP 8 HOUR SHIFT
OVERTIME RATE $400.00 P/H
DOUBLE TIME RATE $450.00 P/H

MOBILIZATION $1421.80 EACH MOVE ON AND OFF

Special Conditions

1. All grinders based on 8 hour rental shifts.
2. Rental of machines price includes 1 operator for 4 ft machine and 2 operators for 6 to 7 ft machines.
3. All delays and standbys will be billed at hourly rates per equipment and labor
4. Excludes: traffic control, contractor to provide water buggy or water source within 500 ft of grinder, sweeper is not to be used for removals, excludes hand work of any kind and mini grinder.

GRINDING JOB TERMS AND CONDITIONS
PRICES ARE SUBJECT TO VARY UPON CHANGE OF SCOPE IN WORK.

1. All grinded areas need to be clearly marked by general contractors or inspector before grinding operations start.
2. Contractor to provide water for milling operations.
3. All operations excludes pcc grinding and/ or petromat unless otherwise stated on this proposal.
4. Contractor agrees to notify all utility contractors or companies in which involve underground utilities and take all responsibility for damaged utilities caused by grinder.
5. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable areas for the milling machine or mini grinder become contractors responsibility.
6. Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be billed at union time and material rate.
7. Contractor is responsible for posting "no parking" signs in milling areas.
8. Contractor responsible for traffic control and any delays in traffic control will be charged at an hourly stand by charge for all equipment including grinders, stabilizers, operators, sweepers and all trucking.
9. Contractor to provide a safe work environment for all operators on milling operation including signage, barricades, flag men, cones or any other devices that may help in the safety operation.
10. Once subcontractor demobilizes and has left the project there of , it shall no longer be responsible for any obligation of defense and indemnification for any al all claims arising in the area of work performed in the milling operation area.
11. All areas of grinding operation must be clear of any obstructions including but not limited to trees, cars, trashcans etc.
12. Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.
13. Contractor to provide permits notifications and plans on or before milling operations.
14. No back charges will be accepted.
15. Subcontractor takes no responsibility for dust control beyond areas of milling operation.
16. Subcontractor to provide covers over all areas that drain into sewers to prevent storm water pollution in accordance to cal trans or green book specs.
17. The provisions of this quote prevail over any subcontract or purchase orders stipulations unless otherwise agreed to in writing on this proposal.
18. Unless other wise agreed in writing prior to start of work, payment is due and payable within 30 days of subcontractors billing and no retention to be withheld on payments unless other wise stated on this proposal.
19. Price good for 90days..
20. All rentals include one complete set of teeth per shift. Any additional teeth will be charged per box per market price.
21. All shifts are paid at union rate which is the 2, 4, 6, and 8 hour minimums. All over time rates will be billed at a per hour rate for work done after 8 hr min or done other than a week day shift. Any union holidays are paid at rate of triple time.
22. Union rate for operator group 8 is a billable rate of $75.00 per hour straight time rate,$105.00 per hour overtime and $150.00 for double time.
23. Items that are not specifically includes are considered to be excluded, if you have any questions please call office.
24. Fuel surcharge will apply if fuels is over $5.00 per gallon.
25. No bonding included in bid.

The above line items and prices are satisfactory:

Name _____ **DATE:** _____

Bid Quoted by Brittany Schroeder on 4/9/2013

M&S Environmental Landscapes, Inc.
12192 Mac's Road
Redding, CA 96003
530-241-1418
Fax 241-9647
CA Lic. 751931 DBE,SMBE, and MBE Certified CT No. 030736

D.B.E.

4/16/13 Bids 4/23/13

Bid For - Tehama Co. east Of Forest Ranch tre 32

Cal-trans Contract # 02-2E7304

M&S Environmental Landscapes, Inc. would like to propose a bid for the following items:

Item No.	Description	Units	Quantity	Cost per Unit	Est. Cost
29	Hydroseed	SQFT	217000	$ 0.135	$ 29,295.00
			TOTAL		$ 29,295.00

ADDITIONAL BID NOTES

* Prime Contractor to provide and pay for water source on site (i.e.-fire hydrant, water truck, or other approved source) at a minimum rate of 200 g.p.m.
* All traffic control to be provided by Prime contractor. Bid valid for 60 days.
* One move-in is inlcuded in total bid, unless otherwise stated. Additional move-in (if necessary) at the rate of $700.00 each.
* An estimated 3 acres of Hydroseeding can be done in one working day. Stand-by time will be billed at $600.00 per hour.
* Performance and Payment bonds are not included. Insurance beyond a $5 mil umbrella will result in additional charge.
* Additional insurance requirements including "Waiver of Subragation" will be charged to Prime Contractor.
* Signatory to Local 185 Laborers Union.
* If you have any questions please call our office.

Michael Smith

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

M & S ENVIRONMENTAL LANDSCAPES, INC

12192 MACS ROAD
REDDING, CA 96003

Owner: MICHAEL SMITH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561730 Landscaping Services

238910 Site Preparation Contractors

Work Category Code(s)

C0620	LANDSCAPING & NURSERY	C2000	HIGHWAY PLANTING
C2020	SOIL AMENDMENTS	C2021	HYDROSEEDING
C2030	EROSION CONTROL	C2065	IRRIGATION SYSTEM

Licenses

C27 Landscaping Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 30736

Janice Salais
UCP OFFICER

April 24, 2012

NBG

April 09, 2013

D.B.E.

Project Manager
Steve Manning Construction, Inc.
P.O. Box 491660
Redding, CA 96049-1660

SENT VIA EMAIL: **jennie@smci-const.com**
admin@smci-const.com

PAGES: ***10***

Re: **Proposal for Contract No.: 02-2E7304**

Subject: **Written Lead Compliance, Storm Water Pollution Program (SWPP) Plans, Environmental Compliance & Mitigation Services, Safety and other Services**

Project Manager:

In response to your request for participation of certified DVBE's NBG Construction Services (NBGCS) is pleased to submit this proposal to conduct the above referenced services for **Contract No. 02-2E7304.** The scope of our services and proposed compensation are outlined on the following pages. We can discuss any aspect of this proposal as needed. If **Steve Manning Construction, Inc.** is the successful bidder, I hope this quote and our company can help you meet your **DBE/DVBE** goals

To accept this proposal if **Steve Manning Construction, Inc.** is the successful bidder, please execute and return one (1) copy of the attached signatory page, and Attachment "A", accompanied by any other required contract documents. If you have any questions or require additional information, please telephone me at (949) 283-5757

Sincerely,

Allen Nichols, President

Attachments

♦ DGS SB/DVBE Certification #1671240 ♦ CUCP DBE Certification #39453 ♦ CPUC MBE Certification #11100091 ♦
♦ MTA (CUCP) SBE Certification #5716 ♦ State Contractors A-General Engineering Contractor License #962480 ♦
♦ DUNS # 3003602719 ♦

NBG

Steve Manning Construction, Inc.
P.O. Box 491660
Redding, CA 96049-1660

Health & Safety and Environmental Compliance & Mitigation Services Proposal

APRIL 9, 2013

NBG Construction Services Proposal No. 0413-01

Environmental Compliance & Mitigation

Contract No. 02-2E7304

NBG

PROJECT DESCRIPTION

For Contract No. **02-2E7304**

NBGCS's responsibility consists of Environmental Compliance and Mitigation that will include:

- Development of the Lead Compliance Plan
- Development of the Excavation and Transportation Plan
- Development of the Storm Water Pollution Prevention Plan

SCOPE

Lead Compliance Plan

NBGCS will prepare a project-specific lead compliance plan to prevent or minimize worker exposure to lead while handling material containing aerially deposited lead or lead containing material from any source. The Lead Compliance Plan will contain the elements listed in Title 8, California Code of Regulations, section 1532.1(e)(2)(B), and will be signed by an Industrial Hygienist certified in Comprehensive Practice by the American Board of Industrial Hygiene.

Excavation and Transportation Plan

NBGCS will prepare a written, project-specific, Excavation and Transportation Plan establishing the procedures the Contractor will use to comply with requirements for excavating, stockpiling, transporting, and placing (or dispasing) of material containing aerially deposited lead. The plan shall conform to the regulations of the DTSC and Cal-OSHA. The sampling and analysis portions of the Excavation and Transportation Plan shall meet the requirements for the design and development of the sampling plan, statistical analysis, and reporting of test results contained in USEPA, SW 846, "Test Methods of Evaluating Solid Waste," Volume II: Field Manual Physical/Chemical, Chapter Nine, Section 9.1. The sampling plan will include all elements as stated required in the RFP.

SWPPP (Storm Water Pollution Prevention Plan)

Below is a brief description of the services NBGCS will provide. NBGCS will assign properly trained personnel with significant experience developing and managing SWPPP compliance for industrial and construction projects of varying complexity. This project will be managed by Mr. Mark Drollinger. Mr. Drollinger is a certified California Qualified Storm Water Developer (QSD).

Develop the SWPPP Program

NBGCS will develop project specific SWPPP's based on the representative county's model. To customize each SWPPP, NBGCS will conduct a project inspection of each phase of work to evaluate surface run-off areas, storage, handling, maintenance, disposal practices and specific testing requirements for the specific receiving water shed.

NBGCS will provide services related to maintaining the Regional Water Quality Control Board's Storm Water Multiple Application and Report Tracking System (SMART) database.

Provide Training of SWPPP Inspection and Reporting Requirements

NBGCS will provide specific project training sessions for designated **Steve Manning Construction, Inc.** personnel who will have responsibility for managing the SWPPP and documenting inspections of the project-specific Best Management Practices (BMPs). A Rain Event Action Plan (REAP) is to be developed by a qualified storm water practitioner (QSP) and is required at least 48-hours before a qualified rain event. Assigned **Steve Manning Construction, Inc.** staff will be responsible for following the REAP as well as daily and weekly visual inspections of the BMPs; and before and during rain events. Repairs to any BMP's are to be completed within 72 hours of discovery. Most inspection requirements are reported annually, but more frequent visual inspections of the BMPs are itself a BMP.

Per the General Permit, and prepared SWPPP, documented visual inspections of the project should be performed weekly; prior to forecast rain events, at 24 hour intervals during extended rain events, and after rain events causing visible runoff, and quarterly inspections for non-storm water BMPs.[1] NBGCS will be available on a time and materials basis to assist in implementation of the SWPPP program.

COMPENSATION

Lead Compliance Plan (Fixed Fee)	**$2,500**
Excavation And Transportation Plan (Fixed Fee)	**$2,500**
SWPPP	**$4,000 - $7,500**

Additional Services will be billed in accordance with the attached Unit Price schedule

1 Per the Storm Water Permit, visual inspections are required prior to, every 24 hours during, and after a qualified rain event. The inspection prior to the rain event is to be conducted anytime there is a 50% chance or greater for rain. A qualified rain event is any storm that equals or exceeds 0.5-inches of precipitation. Storms separated by 48 hours or more are considered separate storm events and would have to be re-inspected.

NBG

AUTHORIZATION

If this proposal is satisfactory, please complete the authorization statement below to indicate your approval of the scope of services and acceptance of our terms and conditions. A signed, completed copy of this proposal returned to us will serve as NBG Construction Services formal authorization to proceed. This proposal and any attachments will constitute the contractual agreement between **NBG Construction Services** and **Steve Manning Construction, Inc.**

NBG Construction Services

Allen Nichols
President

NBG Construction Services is authorized to proceed with the Scope of Services described herein.

Steve Manning Construction, Inc.

_____ _____
Authorizing Signature Date

_____ _____
Name (Print) Title

_____
Authorization Number

NBG

ATTACHMENT "A" - TERMS AND CONDITIONS

Services

NBG Construction Services. (NBGCS) has developed the Project scope of services, schedule, and compensation based upon available information provided by the Client and various assumptions. The client acknowledges that based on actual conditions and circumstances encountered by NBGCS in performing their services that it may be necessary to adjust the schedule and compensation.

Additional Services

The Client and NBGCS acknowledge that additional services may be necessary for the Project to address issues that may not be known at the Project initiation, or that may be required to address circumstances that were not foreseen. In that event, NBGCS shall notify the Client of the need for additional services and the Client shall pay for such additional services in an amount and manner as the parties may subsequently agree.

Payment

Client will pay NBGCS for services and expenses in accordance with this agreement (understood to be comprised of NBGCS Proposal No.0413-01 dated March 30, 2012, and these attached terms) upon receipt of written invoice from NBGCS for such services and expenses. Each invoice is payable and due upon presentation to the Client. Invoices are past due after 30 calendar days of receipt by Client of such invoices. Past due amounts are subject to a charge on the outstanding balance of ten percent (10%) per annum or the maximum amount permissible by law. Client agrees to pay NBGCS' reasonable attorney's fees and all other reasonable costs associated with the collection of outstanding fees. The Client's obligation to pay for the services contracted for is in no way dependent upon the Client's ability to obtain financing, payment from third parties, approval of governmental or regulatory agencies, or upon the Client's successful completion of the project. The Client shall remain obligated to pay NBGCS for the contracted services even though testing results and/or the report may contain conclusions unfavurable tu the Client's interests.

Standard of Care, Warranty Disclaimer

NBGCS represents that it will perform services for Client using that degree of care and skill ordinarily exercised by, and consistent with the standards applicable to, persons performing similar services in such industry under similar conditions in the same locality as the project(s).

The Client acknowledges that NBGCS has neither created nor contributed to the creation or existence of any hazardous, radioactive, toxic, irritant, pollutant, or otherwise dangerous substances or conditions at the project, and NBGCS' compensation hereunder is not commensurate with the potential risk of injury or loss that may be caused by exposure to, contamination by, or the presence of such substances or conditions. Accordingly, the Client waives any claim against and agrees to indemnify and save NBGCS, its agents, and employees harmless to the extent allowed by law from any claim, liability or defense cost, including but not limited to reasonable attorney fees and other incidental costs for injury or loss sustained by any party, including the United States Government, from such exposures or from the presence of any such substance or condition at a project, allegedly arising out of or related to NBGCS' performance of services hereunder [other than as a result of the negligence or willful misconduct of NBGCS, its agents, or subcontractors, each NBGCS Party (collectively "NBGCS Parties")].

In the performance of the scope of services indicated hereunder, NBGCS will take reasonable precautions to avoid damaging buried structures and utilities. NBGCS will offer Client the opportunity to approve all projects for subsurface investigation and/or excavation in the field. Client assumes all liability for claims allegedly arising out of damage to buried structures and utilities of which Client did not promptly notify NBGCS, which were not properly located on plans furnished to NBGCS or which were not properly located by locating companies called to the project by or on behalf of Client to identify such structures and utilities.

Insofar as job project safety is concerned, NBGCS is responsible solely for NBGCS Parties' activities on the job project, but this shall not be construed to relieve Client or any independent construction contractors from their responsibilities for maintaining a safe job project. Neither professional activities of NBGCS, nor the presence of NBGCS Parties, shall be construed to imply NBGCS I has any responsibility for methods of work performance, supervision, sequencing of construction, or safety in, on or about the job project for third parties.
Client agrees to provide NBGCS I Parties' the right to enter from time to time property owned by Client in order for NBGCS to fulfill the scope of services indicated hereunder. Client agrees that any part or parcel of property to which NBGCS is not provided access will not be subject to claim by Client against NBGCS under this Agreement. Client further understands and agrees that NBGCS shall not be responsible to pay any costs incurred by Client to correct any damage to the surface of client's property caused by NBGCS' equipment except to the extent such damage was caused by negligence or willful misconduct of NBGCS Parties.

NBGCS is solely responsible for the performance of this Agreement and none of its directors, officers, employees or agents shall have any legal responsibility hereunder, whether in contract or tort, including negligence, except for acts of gross negligence, intentional torts, or willful misconduct.

NBGCS shall comply with all Federal, State, and local statutes, codes, laws, and administrative regulations for the services described in this Agreement.

Limitations of Method Reliability

The Client recognizes and agrees that all testing and remediation methods have reliability limitations and that no method nor number of sampling locations can guarantee that a hazard will be discovered if contamination or other evidence of the hazard is not encountered within the performance of the services as authorized. The Client further acknowledges and agrees that reliability of testing or remediation varies according to the sampling frequency and other service variables selected by the Client and that factors other than reliability, including cost, have been considered in the Client's selection of services. Client agrees that it has knowledgeably accepted these limitations and that NBGCS shall be considered to be at fault, but not liable only to the extent that the services selected by the Client are performed negligently or by willful misconduct.

Client recognizes that **NBGCS** uses the "best available technology" and commonly accepted industry standards, practices and procedures in the performance of its responsibilities to Client. Client agrees that **NBGCS** will not be held liable for future changes in industry standards, practices and procedures, nor for revelations or changes in technology.

Claims

Client agrees to pay **NBGCS'** costs (including attorney's fees) of defending itself against any claims Client or any third party makes against **NBGCS** related to the services performed pursuant to this Agreement that are not adjudicated to be valid.

Indemnity

In performing its services under this Agreement **NBGCS** shall be deemed to be acting as an independent contractor, and only to the extent and specific purposes set forth in this Agreement. Nothing herein shall, at any time, be construed as to create a relationship of employer and employee, partnership, principal and agent, or joint venture partner, between Client and **NBGCS**. **NBGCS** shall indemnify, defend, and hold harmless Client, its agents, and employees from and against any and all claims, costs, expenses, and liabilities of any kind or nature whatsoever (including attorney's fees and defense costs) arising from or in connection with **NBGCS** Parties' negligence or willful misconduct with performance of services or breach of warranty under this Agreement, other than those arising from the sole negligence or willful misconduct of Client, its agents, or employees.
The provisions of this section shall survive the expiration or earlier termination of this Agreement and completion or termination of the services under the Agreement.

Acknowledged _____ **Date** _____

NBG

NBG Construction Services

2013 FEE SCHEDULE
LABOR, REIMBURSABLE & INSTRUMENT RENTAL

Environmental Geology	Director	$165
	California Registered Geologist	$165
	Senior Geologist	$135
	Project Geologist	$127
Environmentally Regulated Materials Management	Director	$165
	Senior Project Manager	$137
	Project Manager	$127
	Field Representative	$ 93
Industrial Hygiene & Occupational Health	Director / Certified Industrial Hygienist	$165
	Principal Industrial Hygienist	$165
	Senior Industrial Hygienist	$127
	Project Industrial Hygienist	$ 95
Water & Microbial Services	Certified Industrial Hygienist	$165
	Principal Industrial Hygienist	$165
	Senior Industrial Hygienist	$127
	Project Industrial Hygienist	$ 95
Occupational Safety & Training Services	Director	$165
	Senior Project Manager	$137
	Project Manager	$127
	Environmental Compliance Manager	$127
	Environmental Compliance Technician	$ 93
Sustainability	Senior Project Manager / Engineer	$137
	Project Manager / Engineer-In-Training	$127
	Administrative	$55
	Principal	$258
	Thermographic Imaging Camera *(Rental Fee Per Day)*	$200
	Indoor Air Quality Meter *(Rental Fee Per Day)*	$100
	TSI Dustrack	$100
	PID Meter	$75
	4-Gas Meter	$75
	XRF Meter *(X-Ray Fluorescence Spectrometry)*	$75
	Mileage	$0.57 / Mile
	Travel Costs *(e.g., airfare, car rental, hotel, per diem)*	Cost + 20%
	Project Costs *(e.g., parking, photocopying, drawing reproduction, equipment rental)*	Cost + 20%

NBG

To: Steve Manning Construction, Inc. **April 9, 2013** **Contract No.: 02-2E7304**

QUOTE ♦ QUOTE ♦ QUOTE

NBG Construction Services can provide onsite safety, environmental and hazardous material management consulting services which include:

- Managing the development, implementation, and enforcement of the Project Illness and Injury Prevention Program
- Management of workers comp claims, accident investigations, cost controls and the reduction of losses.
- Working with Subcontractor in establishing a culture of safety
- Hazardous material management and environmental services including the writing implementation and monitoring and upkeep of Storm Water Prevention Programs. Materials will be billed separately.
- Lead Compliance Plans
- Developing and conducting safety training programs, ensuring project compliance of all applicable Federal, State, County, and local safety regulations
- Conducting job-site safety audits

NBG Construction Services will be available during all normal construction related hours and will provide these services for **$21,500 a month.** Emergency or holiday and overtime rates can be negotiated. SWPP materials will be charged separately as the need arises If you prefer we can provide our services on an hourly basis based on the attached services rate table

I am a Nine year- Navy Veteran: Viet Nam Era Veteran with service connected disability, and additionally California State Certified as a DVBE.

Qualifications

- Over 30 years of experience in construction and Safety & Health
- Certified Asbestos Construction Supervisor and Certified Asbestos Building Inspector
- Currently certified as a California Safety Rep and Gas Tester
- Will provide comprehensive environmental, health, safety, and sustainability consulting solutions to meet the needs of both the public and private sectors..
- Team of experts integrates a thorough knowledge of the built environment with the fields of architecture, industrial hygiene, safety, construction, geology, sustainability, and environmental sciences.
- Our industry experts can augment your staff during any stage of the lifecycle through our staff outsourcing program, whereby our staff becomes an extension of your staff – seamlessly and cost effectively.

NBG

♦ DGS SB/DVBE Certification #1671240 ♦ CUCP DBE Certification #39453 ♦ CPUC MBE Certification #11100091 ♦
♦ MTA (CUCP) SBE Certification #5716 ♦ State Contractors A-General Engineering Contractor License #962480 ♦
♦ DUNS # 3003602719 ♦

NBG CONSTRUCTION DVBE

Concrete Pumping , Material Belting, Street Sweeping

Date: April 9, 2013
Contractor: **Steve Manning Construction, Inc.**
Project : **02-2E7304**

Price Quote For Concrete Pumping and Street Sweeping

28m Boom	$165.00 per hour	$3.00 per yard
32m Boom	$160.00 per hour	$3.00 per yard
36m Boom	$170.00 per hour	$3.00 per yard
42m Boom	$210.00 per hour	$3.00 per yard
46m Boom	$230.00 per hour	$3.00 per yard
52m Boom	$350.00 per hour	$3.35 per yard
58m Boom	$380.00 per hour	$3.50 per yard
Line Pump	$150.00 per hour	$5.00 per yard
Tela Belt	$350.00per hour	$5.00 per yard

Oiler . $ 110.00 per hour + OT, Hose Man $ 100.00 per hour + OT

- Pumping time starts at leave yard closest to Jobsite, to return to yard . All pumps and conveyor belts have 5 hour minimum.
- Operator overtime of $45.00 per hour is charged after 8 hours or after 3:00 p.m. Saturday overtime rate is $45.00 per hour up to 8 hours, after 8 hours rate will be $90.00 per hour. Sundays and Holidays will be charged $90.00 per hour.
- $100.00 permit charge will be charged on every pour. 8% Fuel surcharge. Add 5% to Pumping Rates 7-1-2013 , 5% 7-1-2014
- System will be charged @ $1.00 per foot. $100.00 fee for offsite washouts or wash out bags.. Contractor will provide a safe location for the pump, a minimum of 17' away from all electrical lines and on solid ground able to support the weight of the pump full of concrete.
- We have been in business since 2011, and are a drug free, Union company.

Allen Nichols Anichols_nbgcs@cox.net

NBG will not accept any back charges or be responsible for any costs that accrue because of concrete unable to be

Nitta Erosion Control

a division of Nitta, Inc. D.B.E.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Revised Bid – Proposal

April 15, 2013 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 02-Teh-32-22.3/22.8, Caltrans Contract No. 02-2E7304, Addendum Nos. 1-4, Improve curve and widen shoulder in Tehama County about 35 miles east of Forest Ranch from 0.6 mile west to 0.1 mile west of Deer Creek Bridge 08-0072. Bid Date: April 23, 2013 (2:00 p.m.).

Certified as UDBE #217 (exp. 02/01/14), as WMBE VON #10120139 (exp. 12/28/13) per CPUC Supplier Clearinghouse, as SBE (Micro) #0011303 (exp. 05/31/14), and as SBE (City of Sacramento Emerging Small Business Development Program) #19216 (exp. 06/17/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Revised quotation supersedes one dated April 8, 2013 and is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s).

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
29	Hydroseed	SQFT	217,000	$ 0.14	$ 30,380.00

Notes:

1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment (**air pollution control (CARB PERP-compliant)**, taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

2) Total price excludes delivery of materials only in lieu of installation, Fiber Rolls, Silt Fence, site preparation (trash, debris and weed removal and weed disposal), placement of stakes or other suitable markers at the locations designated by the Engineer, coloring agent (already included in the alternate fiber), reseeding, straw mulching, straw incorporation, rolled erosion control products (RECPs), Bonded Fiber Matrix (BFM), night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" – Pat. Pending), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.

3) One (1) move-in is included in the total bid price. Additional move-ins (if necessary) is at $2,300.00 each. Approximately two (2) working days (weekends and holidays excluded) is required to complete an estimated 217,000 SQFT of Hydroseed. Stand-by time will be billed at $520.00 per hour.

4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits

02-Teh-32-22.3/22.8, 02-2E7304, Addendum Nos. 1-4, in Tehama County about 35 miles east of Forest Ranch from 0.6 mile west to 0.1 mile west of Deer Creek Bridge 08-0072.
Nitta Erosion Control Revised Bid-Proposal dated April 15, 2013.
Page 2 of 2.

and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Contract Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).

6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 34,000 gallons of water for an estimated 217,000 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**

8) General Contractor to provide good, drivable truck access to each site to be treated with Hydroseed.

9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Hydroseed. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Scott K. Nitta

Scott K. Nitta, President
Nitta Erosion Control

bid form 2013\teh32_2.apr

EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OG THIS FORM

AGENCY: Caltrans LOCATION: 02-Teh-32-22.3/22.8 in Tehama County
PROJECT DESCRIPTION: Improve curve and widen shoulder
TOTAL CONTRACT AMOUNT: $30,380.00
BID DATE: April 23 2013
BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control
CONTRACT DBE GOAL: 7%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		2/1/2014	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
29	Hydroseed			$ 30,380.00

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____
Federal Aid Project Number: _____
Federal Share: _____
Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and information is complete and accurate

Print Name _____ Signature _____ Date _____

Local Agency Representative
(Area Code) Telephone Number:

For Caltrans Review:

Print Name _____ Signature _____ Date _____

Caltrans District Local Assistance Engineer

Total Claimed DBE Participation: $ 30,380.00

1.527%

Signature of Bidder

4/1913
Date

(916) 652-7459
(Area Code) Tel. No.

Laura J. Bills
Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/26/09)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution my result in de-obligation of funds for this project.
(2) Copy - Include in award package to Caltrans District Local Assistance
(3) Original - Local agency files

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL
3778 DEL MAR AVENUE
LOOMIS, CA 95650 9051
Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 217
Renewal Date : February 1, 2014

Janice Salais January 6, 2012
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

04/19/2013 FRI 11:13 [JOB NO. 6551] 004
04-19-13;10:07AM;NITTA EROSION CONTROL ;916-652-9051 # 4/ 5

Back To Query Form

Search Returned 1 Records

Wed Dec 05 15:40:16 PST

Query Criteria

Firm/DBA Name: Nitta Erosion Control
City: Loomis

Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittainc@hotmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

Nitta Erosion Control

a division of Nitta, Inc.

D.B.E.

- HYDROSEEDING
- EROSION CONTROL
- STRAW MULCHING
- PNEUMATIC MULCH SPREADING
- BONDED FIBER MATRIX
- SILT FENCE
- DRILL SEEDING
- FIBER ROLLS / WATTLES
- BLANKETS

STATE LICENSE #401640 • C-27, C-61/D-59

3778 DEL MAR AVENUE • LOOMIS, CA 95650-9051 • PH (916) 652-7459 • FAX (916) 652-4376

nittaec@gmail.com • www.nittainc.net

Bid – Proposal

April 8, 2013 To All General Contractors Requesting Sub-Bids.

Re: Caltrans Project 02-Teh-32-22.3/22.8, Caltrans Contract No. 02-2E7304, Addendum Nos. 1-2, Improve curve and widen shoulder in Tehama County about 35 miles east of Forest Ranch from 0.6 mile west to 0.1 mile west of Deer Creek Bridge 08-0072. Bid Date: April 9, 2013 (2:00 p.m.).

Certified as UDBE #217 (exp. 02/01/14), as WMBE VON #10120139 (exp. 12/28/13) per CPUC Supplier Clearinghouse, as SBE (Micro) #0011303 (exp. 05/31/14), and as SBE (City of Sacramento Emerging Small Business Development Program) #19216 (exp. 06/17/14). CCL #401640 C-27, C-61/D-59 (exp. 03/31/15). Quotation is valid for (60) calendar days from bid date and unless quantities, scope of work and/or date of installation change(s).

Item No.	Item	Unit of Measure	Estimated Quantity	Item Price	Total
29	Hydroseed	SQFT	217,000	$ 0.14	$ 30,380.00

Notes:

1) Total price includes submittals, certified payrolls, standard certificates of insurance, waiver of subrogation (if required), materials, labor, equipment **(air pollution control (CARB PERP-compliant),** taxes on materials, incidentals and installation as per specifications (unless as otherwise noted).

2) Total price excludes delivery of materials only in lieu of installation, Fiber Rolls, Sitt Fence, site preparation (trash, debris and weed removal and weed disposal), placement of stakes or other suitable markers at the locations designated by the Engineer, coloring agent (already included in the alternate fiber), reseeding, straw mulching, straw incorporation, rolled erosion control products (RECPs), Bonded Fiber Matrix (BFM), night work, dust control (our straw mulching machines are retrofitted for dust suppression with the "Dust Dog" – Pat. Pending), costs of local licenses, permits, fees and/or other taxes, watering, maintenance, pedestrian protection and traffic control.

3) One (1) move-in is included in the total bid price. Additional move-ins (if necessary) is at $2,300.00 each. Approximately two (2) working days (weekends and holidays excluded) is required to complete an estimated 217,000 SQFT of Hydroseed. Stand-by time will be billed at $520.00 per hour.

4) Bond premium (performance and payment) rate is 2%. Minimum bond premium charge per project is $150.00. Bond premium amount is not included in the bid price. Commercial Liability Insurance does not cover Railroad Protective Insurance, Coverage for "volunteers," Umbrella Liability Limits

02-Teh-32-22.3/22.8, 02-2E7304, Addendum Nos. 1-2, in Tehama County about 35 miles east of Forest Ranch from 0.6 mile west to 0.1 mile west of Deer Creek Bridge 08-0072.
Nitta Erosion Control Bid-Proposal dated April 8, 2013.
Page 2 of 2.

and/or Excess Liability Limits, Professional Liability, Avian Influenza A (Avian Flu – Absolute), Employment Related Practices, Silica (Absolute), Residential Construction Defect PCO, Construction Wrap-UP/OCIP Exclusion, EIFS & Spray-on Siding, Known Damage or Injury, Biological Contaminants - Mold, Fungus, Micro-Organisms (covered under Pollution policy), Engineers, Architects, or Surveyors Professional Liability, Nuclear Energy Liability, Lead (Absolute), Asbestos (Absolute), Injury to Independent Contractors, Residential Construction Activities (Absolute except Apartments), Condominium Conversion, Beryllium, Advertising Liability and Certified Acts of Terrorism. With the exception that our bid-proposal shall in no event be construed to require indemnification by Subcontractor to a greater extent than permitted under the public policy of the State of California, Subcontractor shall indemnify and save harmless Owner and Contractor only arising out of or in connection with Subcontractor's operations to be performed under this bid-proposal.

5) Terms: Due and payable within 30 days from date of installation and/or as per Business and Professional Code §7108.5 and Public Conuact Code §10262.5 (for progress payments) and/or as per Public Contract Code §7107 (for retention due).

6) Attorney fees and interest: If court action be instituted on this invoice, general contractor promises to pay reasonable attorney fees. A late payment charge of 1 1/2% per month will be charged on all invoices not paid within terms of quote. This is annual percentage rate of 18 %.

7) **General Contractor to provide and pay for water source on jobsite** (i.e., fire hydrant with valid water meter and/or water permit, 4,000 gallon capacity water truck, or other approved source at a minimum rate of 200 g.p.m. and/or at a minimum vertical height of 14 feet (for water towers or stands)). We'll require approximately 34,000 gallons of water for an estimated 217,000 SQFT of Hydroseed. **If water isn't made available on jobsite, this bid-proposal is invalid.**

8) General Contractor to provide good, drivable truck access to each site to be treated with Hydroseed.

9) Final field measured quantities shall be provided by General Contractor and/or Owners' Representative prior to installation of Hydroseed. If final field measurement shall be required of Nitta Erosion Control at jobsite, it shall be performed on a time and material basis with an authorized representative from the General Contractor and Owner in attendance.

Thank you for the opportunity to quote on this project.

Yours truly,

Scott K. Nitta

Scott K. Nitta, President
Nitta Erosion Control

bid form 2013\teh32.apr

EXHIBIT 15-G LOCAL AGENCY BIDDER DBE COMMITMENT (CONSTRUCTION CONTRACTS)

NOTE: PLEASE REFER TO INSTRUCTIONS ON THE REVERSE SIDE OG THIS FORM

AGENCY: Caltrans LOCATION: 02-The-32-22.3/22.8 in Tehama County
PROJECT DESCRIPTION: Improve curve and widen shoulder
TOTAL CONTRACT AMOUNT: $30,380.00
BID DATE: April 9, 2013
BIDDER'S NAME: Nitta Inc., dba Nitta Erosion Control
CONTRACT DBE GOAL: 7%

CONTRACT ITEM NO.	ITEM OF WORK AND DESCRIPTION OR SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED (or contracted if the bidder is a DBE)	CERT. NO. OF DBE AND EXPIRATION DATE	NAME OF DBEs (Must be certified on the date bids are opened - Include DBE address and phone number)	DOLLAR AMOUNT DBE
		000217	Nitta, Inc. dba	
		2/1/2014	Nitta Erosion Control	
			3778 Del Mar Avenue	
			Loomis, CA 95650	
			(916) 652-7459	
29	Hydroseed			$ 30,380.00

FOR LOCAL AGENCY TO COMPLETE:

Local Agency Contract Number: _____
Federal Aid Project Number: _____
Federal Share: _____
Contract Award Date: _____

Local Agency certifies that all DBE certifications have been verified and informantion is complete and accurate

Print Name _____ Signature _____ Date _____

Local Agency Representative
(Area Code) Telephone Number:

For Caltrans Review:

Print Name _____ Signature _____ Date _____

Caltrans District Local Assistance Engineer

Total Claimed DBE Participation: $ 30,380.00
1.527%

Signature of Bidder

4/8/13 Date
(916) 652-7459 (Area Code) Tel. No.
Laura J. Bills Person to Contact (Please Type or Print)

Local Agency Bidder DBE Commitment (Construction Contracts) (Rev 6/26/09)

Distribution: (1) Copy - Fax or scan a copy to the Caltrans District Local Assistance Engineer (DLAE) within 30 days of contract execution. Failure to send a copy to the DLAE within 30 days of contract execution my result in de-obligation of funds for this project.
(2) Copy - Include in award package to Caltrans District Local Assistance
(3) Original - Local agency files

BUSINESS ENTERPRISE CERTIFICATE

NITTA EROSION CONTROL
3778 DEL MAR AVENUE
LOOMIS, CA 95650 9051
Owner: LAURA J BILLS

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE

This Certification Not Valid for Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 561730 Landscaping Services

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 217
Renewal Date : February 1, 2014

Janice Salais January 6, 2012
Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

04/08/2013 MON 10:51 [JOB NO. 6445] 004

Back To Query Form

Search Returned 1 Records

Wed Dec 05 15:40:16 PST :

Query Criteria

Firm/DBA Name: Nitta Erosion Control
City: Loomis

Firm Type: DBE

Firm ID	217
Firm/DBA Name	NITTA EROSION CONTROL
Address Line1	3778 DEL MAR AVENUE
Address Line2	
City	LOOMIS
State	CA
Zip Code1	95650
Zip Code2	9051
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	nittainc@hotmail.com
Contact Name	LAURA BILLS
Area Code	(916)
Phone Number	652-7459
Fax Area Code	(916)
Fax Phone Number	652-4376
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 15; 16; 17; 18; 20; 21; 22; 23; 24; 25; 27; 28; 29; 31; 32; 34; 35; 38; 39; 41; 43; 44; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 10;
DBE NAICS	561730;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL;
Licenses	C27 Landscaping Contractor; D59 Hydroseed Spraying;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Back To Query Form

NLS TRUCKING , INC.

13284 Hubbard St. Sylmar, Ca. 91342 -3221 ** Phone (818) 627-8987 * Fax (818) 698-4581 ** Email: nlstrucking@hotmail.com

FAX TRANSMITTAL

CALTRANS JOB 02-2E7304

D.B.E.

Date: April 5, 2013

To: Steve Manning Construction, Inc / Steve Manning

Subject: Our Rates for this District / OWNER OPERATOR

WE ARE LICENSED BROKERS, BONDED, AND MINORITY CERTIFIED.
California Unified Certification Program Certificate No. 39049 (Copy Upon Request)

WE PROVIDE OWNER/OPERATOR SUPER TEN DUMP TRUCKS FOR ALL YOUR HAULING NEEDS. (DIRT, SAND, GRAVEL, ASPHALT GRINDINGS, HOT ASPHALT, ETC.)

FUEL PRICES ARE GOING UP...WHEN YOU GET IN A CONTRACT WITH US, RATES WILL REMAIN THE SAME FOR THE DURATION OF THE JOB. NO HAZZLE WITH DIFFERENT RATES.

CURRENT HOURLY RATES FOR DISTRICT 02
(10 Hour Total Travel Time and Min. 32 Hour Week Applies)

$90.00 FOR SUPER TENS

Rates expire 6/30/2013...Call and lock in rates for this job!

ALTERNATIVE PRICING IS ALSO AVAILABLE FOR TONNAGE OR LOAD CONTRACTS.

PLEASE CALL IF YOU HAVE ANY JOBS RUNNING WHERE YOU NEED OUR SERVICES OR IF YOU HAVE ANY QUESTIONS, WE ARE AVAILABLE ANY TIME.

Prepared by: Isaac Garcia
Operations Manager

Approved by: Norberto Saldivar
General Manager

** (Rates may change, so lock in rates.)
**Southern California being the counties and South of San Luis Obispo, Kern, and San Bernardino Counties.

S Kwok Engineers, Inc. (SKE)
(Caltrans DBE #37060/SBE #55132)

1815 Cornell Drive, Alameda, CA 94501
T: 510-220-9017 F:888-733-1360
e-mail: seng@skwokengineers.com
website: www.skwokengineers.com

D.B.E.

Contractor: Steve Manning Construction, Inc.
Address: 5211 Churn Creek Road Redding, CA 96049
Phone: 530-222-0810 Fax: 530-222-4908

RE: Caltrans Project: For Construction on State Highway in Tehama County about 35 Miles East of Forest Ranch from 0.6 Mile West to 0.1 Mile West of Deer Creek Bridge 08-0072, , Contract Number: 02-2E7304, UDBE goal: 7%.

Subject: Price Quote for Preparing Stormwater Pollution Prevention Plan (SWPPP)

Dear Estimator:

S Kwok Engineers, Inc. (Consultant) is pleased to provide quotes to your firm (Contractor) for services as a **Qualified SWPPP Developer (QSD)/ Qualified SWPPP Practitioner (QSP)** to prepared Stormwater Pollution Prevention Plan. Here are the quotes for the following items.

Item No. 6 Prepare SWPPP for **Risk Level 2.**	**Estimated fee**
Preparing SWPPP by a Qualified SWPPP Developer (QSD) and licensed Civil Engineer of California	$3,600

The SWPPP will conform to the Caltrans Standard. The draft SWPPP will be submitted electronically to you for review and approval.

If you need a hardcopies of the SWPPP, the printing cost is $250 per set plus shipping. The hardcopy of the SWPPP will be bound in a ring binder and delivered to you via UPS ground.

Our rates for a QSD with Civil Engineer license is $120 per hour and for preparing amendment is $120 per hour for a minimum of 2 hours per amendment.

The SWPPP quote does not include the effort of preparing the Dewatering and Discharge Plan (DDP). It also does not include preparing water pollution control items for aggregate crushing plant or, concrete or asphalt concrete batching plant.

Payment shall be paid in full once the SWPPP is approved or conditionally approved by the agency's Engineer for the beginning construction.

We are a minority owned business, a California Unified Certification Program (CUCP) certified DBE **(Cert. No. 37060 – Asian Pacific -Male)** and **Small Business Enterprise (Ref # 55132)** firm.

The quotes above include the stipulations described under the General Terms and Conditions listed below:

GENERAL TERMS AND CONDITIONS

QSP/QSD/WPCM. S Kwok Engineers, Inc. ("Consultant") is certified as a Qualified SWPPP Practitioner ("QSP") and Qualified SWPPP Developer ("QSD") under the State Water Resources Board's Construction General Storm Water Permit ("CGP"). Consultant's responsibilities shall conform and are limited to the requirements of the CGP, as applicable, to Consultant's retention as a QSP or QSD. For California Department of Transportation ("CalTrans") projects, if retained as a Water Pollution Control Manager ("WPCM"), Consultant's responsibilities shall conform and are limited to the requirements provided under CalTrans' specifications applicable to WPCMs for the project.

The minimum time required for Consultant to prepare a Storm Water Pollution Prevention Plan ("SWPPP"), or for Caltrans projects, a Water Pollution Control Plan ("WPCP"), is ten (10) business days. In order for Consultant to prepare a SWPPP or WPCP, Contractor must provide information requested by Consultant concerning the project, including, but not limited to, the project schedule, contract and/or purchase order. Payment to Consultant for preparation of the SWPPP or WPCP shall be in full once the agency's Engineer approves or conditionally approves the beginning of construction activities.

Consultant only provides advisory services, does not perform physical construction work or deliver construction materials to the field, and is not responsible for water pollution on or unauthorized discharge of pollutants from the project, including, without limitation, any resulting costs, penalties or fees. Consultant is not responsible for implementation of Best Management Practices (BMPs) and Dewatering and Discharge Plan (DDP). Consultant will monitor Active Treatment Systems ("ATSs"), but is not responsible for the design, installation, operation ATSs.

Insurance. Consultant maintains, and shall maintain during the performance of its work on the project, the following insurance and coverage:

- General liability - $1 million per occurrence/$2 million aggregate;
- Professional liability - $1 million per occurrence/$2 million aggregate;
- Automobile liability - $1 million combined single limit;
- Worker's compensation liability - $1 million per accident for bodily injury or disease.

Insurance or insurance coverage required in addition to or in excess of the insurance and coverage provided under this provision shall be paid for by Contractor in advance of being acquired by Consultant.

Billing. Except as otherwise provided herein, Consultant shall submit invoices monthly for work performed on the project. Payment term is net thirty (30) days from receipt of invoice for progress payment and net forty-five (45) days from receipt of invoice for retention payment. Payments not received in accordance with this provision shall accrue interest at the rate of one and one-half percent (1-1/2%) per month from due date until paid.

Instruments of Service. All plans, reports, data, photographs and other documents or electronic media prepared in whole or in part by or on behalf of Consultant ("Instruments of Service") shall not be used or permitted to be used by Contractor on any project other than the project for which Consultant prepared such Instruments of Service.

Change Orders and Extra Work. Consultant shall not be required to perform work different than or in addition to the scope of work agreed in Consultant's contract with Contractor without a written change order signed by Contractor and Consultant or extra work authorization signed by Contractor which includes an adjustment to the contract price and time for performance as agreed to by Contractor and Consultant.

Suspension of Work and Termination or Cancellation of Contract. Consultant may suspend work or terminate or cancel Consultant's contract with Contractor upon forty-eight (48) hours written notice to Contractor. Consultant may cancel its contract with Contractor for breach of any provision contained herein. Consultant may terminate its contract with Contractor for the following causes: (1) a force majeure event; (2) the filing of a voluntary petition in bankruptcy by Contractor; (3) the failure by Contractor to pay Consultant's invoices as provided herein; (4) the failure by Contractor to execute change orders or extra work authorizations as provided herein.

Site Conditions. Contractor represents and warrants that the site conditions of the project are as represented in Consultant's contract with Contractor, drawings and specifications (collectively "Contract Documents") and acknowledges that Consultant has only relied on the site conditions as represented in the Contract Documents. Contractor shall be responsible for extra work necessitated by unforeseen site conditions not represented in the Contract Documents.

Force Majeure. Consultant shall not be liable for any damage or delays caused by any act or event beyond the reasonable control of Consultant, including, but not limited to, natural catastrophe, war or public disorder, strikes or labor disputes, and actions by a governmental authority.

Alternative Dispute Resolution. As a condition precedent to any legal action concerning any dispute between the parties which arises out of or relates to these General Terms and Conditions ("General Terms") or the Contract Documents, the parties shall mediate such dispute before the American Arbitration Association ("AAA") pursuant to the AAA's Construction Industry Arbitration and Mediation Procedures. Provided, however, that nothing contained in this provision shall prevent the parties from filing an action to preserve its rights to foreclose on a design professional or mechanic's lien, to enforce a stop notice claim, or to enforce a payment bond claim. The locale of the mediation shall take place at the AAA office nearest to the site of the project. Expenses of mediation shall be borne equally by the parties to the mediation.

Indemnity. Contractor shall indemnify, hold harmless, and defend (with counsel acceptable to Consultant) Consultant from any and all claims, damages, liabilities or other obligations of any nature arising out of or which relates to Consultant's work on the project, except that caused by the sole and active negligence of Consultant.

Incidental, Special, and Consequential Damages. Consultant shall not be liable for any incidental, special or consequential damages, including, but not limited to, loss of revenues or profits, liquidated damages, delay damages, or liabilities or other obligations to third parties.

Cooperation. Contractor shall cooperate with Consultant in obtaining documents and other information requested by Consultant, including, but not limited to, requests for information, change orders and other approvals, and the status of Consultant's applications for payment and payments to Contractor for work performed by Consultant. Contractor shall cooperate with Consultant's recommendations so as not to impair Consultant's ability to perform under the CGP and CalTrans' specifications, as applicable, by, among other things, mobilizing crews within 72 hours to implement or maintain BMPs or corrective actions, ensuring Consultant access to the construction site at all times including after hours, weekends and holidays, and properly managing construction materials, stockpiles and waste.

Application. These General Terms shall alter and supersede any conflicting terms or conditions contained in the Contract Documents concerning the work performed or to be performed by Consultant on the project including any provision purporting to alter or supersede these General Terms.

Construction. These General Terms shall not be construed against any of the parties and the rule of constructing contract ambiguities against the party drafting the contract shall be inapplicable.

Attorneys' Fees. In the event any legal action is filed which arises out of relates to these General Terms or the Contract Documents, the prevailing party shall be entitled to recovery its reasonable attorney's fees and other costs, including expert costs, in addition to any other relief to which it may be entitled.

Governing Law. These Conditions and the Contract Documents shall be construed under, and governed by, the laws of the State of California.

Severability. If any provision contained herein is held to be invalid or unenforceable, such invalid or unenforceable provision(s) shall not effect the validity or enforceability of any other provision contained herein.

Survivability. The provisions contained in herein shall survive the completion, cancellation or other termination of Consultant's contract with Contractor.

If the proposal is acceptable to you, please send us your sub-contract or purchase order two (2) weeks before we start working on the project. This will allow us to resolve any contract issues if they arise.

Please feel free to call me if you have any questions. These quotes are valid until October 7, 2013
Respectfully submitted,

Hoy Seng Kwok, P.E., QSD/QSP
Principal
April 8, 2013

FAX

Date:	4/8/2013
Pages including cover sheet:	*4*

To:	Estimator
Phone	
Fax Number	*+1 (530) 222-4908*

From:	H. Seng Kwok
	S Kwok Engineers, Inc.
	1815 Cornell Drive
	Alameda
	CA 94501
Phone	*(888) 733-1360*
Fax Number	*(888) 733-1360*

NOTE:

S Kwok Engineers, Inc. DBE Firm 37060, SBE Firm - 55132

RE: Caltrans Project: For Construction on State Highway in Tehama County about 35 Miles East of Forest Ranch from 0.6 Mile West to 0.1 Mile West of Deer Creek Bridge 08-0072, , Contract Number: 02-2E7304, UDBE goal: 7%.

Subject: Price Quote for Preparing Stormwater Pollution Prevention Plan (SWPPP)

Here are the quotes for the referenced project. We are a DBE firm. Please give us a call at 510-220-9017 if you have any questions.

Thanks,

Seng Kwok, P.E., QSD/QSP
Principal
S Kwok Engineers, Inc.
1815 Cornell Drive, Alameda, CA 94501
State certified DBE (No. 37060) and SBE (No. 55132) firm
www.skwokengineers.com
Tel: 510-220-9017
Fax: 888-733-1360

Send and receive faxes with RingCentral, www.ringcentral.com

RingCentral

SAM'S EQUIPMENT & SUPPLIES

P.O. Box 7797
Fresno, CA 93747-7797

Phone: (559) 252-0354
Fax: (559) 251-1119

S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.



D.B.E.

Company:

Date: April 9, 2013

Attention: Estimating Department

From: Sam Callison

Phone:

Re: Caltrans #02-2E7304, In Tehama County E of Forest Ranch from West of Deer Creek Bridge 08-0072.

Fax:

Pages: 6

[X] Urgent [ ] Reply ASAP [ ] Please Comment [ ] Please Review [ ] F.Y.I.

Comments:

Please see the attached quotation(s) for the above mentioned project.

If you should have any questions, please give me a call.

Sincerely,

Sam

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Quotation: 2013114

Date Submitted: April 9, 2013

To:
Attn: Estimating Department
Phone:
Fax:

Project: Caltrans #02-2E7304 In Tehama County E of Forest Ranch from W of Deer Creek Bridge

Bid Date: April 9, 2013

Item	Quantity	Description	Unit	Total
37	350 LF	24" GALV CSP 10GA	32.27	11,294.50
37A	10 EA	24" GALV DIMPLE BAND	24.20	242.00
38	100 LF	8" DW PERF HDPE PLAIN END (20' LENGTHS)	3.10	310.00
38A	1 EA	8" HDPE 45DEG ELBOW PLAIN END	15.69	15.69
38B	20 LF	8" DOUBLE WALL HDPE PLAIN END (20' LENGTHS)	2.81	56.20
38C	6 EA	8" SPLIT COUPLER	3.29	19.74
38D	1 EA	8" RISER COVER	8.65	8.65
39	1 EA	36" 10GA GMP INLET H=72" W/ 2 EA 24" 10GA STUBS AND 4' LADDER	854.97	854.97
39A	1 EA	36" R BLACK GRATE	577.75	577.75
	1 EA	FREIGHT	578.00	578.00
		TOTAL		$13,957.50

FOB JOBSITE 35 MILES BEYOND FOREST RANCH, CA.
SHIPPED IN FULL TRUCK LOAD QUANTITIES.
SALES TAX NOT INCLUDED.
PRICES QUOTED EXPIRE 06/01/2013.
TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
QUOTATION IS FOR SUPPLY ONLY.
THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
UNLOADING IS BY OTHERS. ADDITIONAL FREIGHT CHARGES WILL APPLY ON PARTIAL SHIPMENTS AND SUPPLEMENTAL ORDERS.
IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.

Terms: Net 10th Prox.
Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted expire 06/01/2013. All agreements are contingent upon strikes, accidents and other conditions beyond our control.
Quantities are approximate-unit price prevails.
See attached terms and conditions.

Accepted by:

Company_____ Date_____

By_____

Purchase Order No._____

Sam's Equipment & Supplies

P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Quotation: 2013115

Date Submitted: April 9, 2013

To:
Attn: Estimating Department

Phone:
Fax:

Project: Caltrans #02-2E7304 In Tehama County E of Forest Ranch from W of Deer Creek Bridge

Bid Date: April 9, 2013

Item	Quantity	Description	Unit	Total
10	100 LF	TEMPORARY CHECK DAM TYPE 2 INCLUDES: 35 EA GRAVEL BAGS (UNFILLED, NO TIES)	1.22	122.00
11	10 EA	TEMPORARY DRAINAGE INLET PROTECTION TYPE 3A INCLUDES: 150 EA GRAVEL BAGS (UNFILLED, NO TIES)	52.51	525.10
12	2,000 LF	TEMPORARY FIBER ROLL, ROLL SIZE 8" X 25' TYPE 1 INSTALLATION	1.11	2,220.00
	600 EA	1" X 1" X 24" WOOD STAKES TYPE 2 INSTALLATION	0.38	228.00
	600 EA	1" X 2" X 24" NOTCHED WOOD STAKES	0.48	288.00
	2 EA	1/4" X 1,200' MANILA ROPE	73.51	147.02
13	600 LF	TEMPORARY SILT FENCE, ROLL SIZE 3' X 100' *WE ARE TAKING EXCEPTION TO THE POCKETS FOR THE PRE FAB SILT FENCE AND THE WATER FLOW REQUIREMENT FOR THE SILT FENCE FABRIC.	0.38	228.00
15	As required	EA TEMPORARY CONCRETE WASHOUT (PORTABLE KIT) INCLUDES: 1 EA PVC FRAME 1 EA PLYWOOD WASHOUT SIGN 1 EA ENVIRO SYSTEMS READY MIX WASHOUT BAG 42" X 42" X 43"	184.00	
	As required	EA EXTRA READY MIX WASHOUT BAGS 42" X 42" X 43"	80.00	
28	1,500 SY	SUBGRADE ENHANCEMENT GEOTEXTILE CLASS A1 ROLL SIZE 15' X 300'	1.55	2,325.00
35	As required	RL FILTER FABRIC FOR RETAINING SYSTEM ROLL SIZE 3' X 360'	157.75	
38	As required	RL FILTER FABRIC FOR 8" PERF PLASTIC PIPE UNDERDRAIN, ROLL SIZE: 12-1/2' X 360' & 15' X 300'	578.00	

FOB YARD, ANDERSON, CA. SALES TAX NOT INCLUDED. PRICES ARE FIRM 30 DAYS.
TERMS: NET 10TH OF FOLLOWING MONTH. NO RETENTION IS TO BE WITHHELD.
QUOTATION IS FOR SUPPLY ONLY. SOLD IN FULL ROLLS ONLY.
THE ABOVE QUANTITY IS ESTIMATED ONLY. INSTALLATION IS BY OTHERS.
BID PRICES ARE FIRM FOR UP TO 120 DAYS TO TAKE DELIVERY.
IT IS THE CUSTOMERS RESPONSIBILITY TO VERIFY THAT MATERIALS AND QUANTITIES MEET PLANS AND SPECIFICATIONS.

Terms: Net 10th Prox.
Conditions: This is not a contract. Prices quoted are current prices subject to applicable sales tax, prior sales and change without notice. Prices quoted are valid for 30 days. All agreements are contingent upon strikes, accidents and other conditions beyond our control.
Quantities are approximate-unit price prevails.
See attached terms and conditions.

Accepted by:

Company_____ Date_____

By_____

Purchase Order No._____

THIS QUOTATION IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS:

1) All sales are C.O.D. unless a credit account has been pre-approved, is current and unrestricted. Payments of credit account sales are due net 10th prox. Interest on past due accounts will accrue finance charges at the rate of 18% per annum on all amounts not paid when due. This proposal specifically allows the Seller to invoice for and receive payment for the value of materials, supplies, services, and work performed each month, including materials manufactured on hand and awaiting shipment. Full and final payment will be required prior to final shipment of materials.
2) Prices quoted do not include applicable taxes or freight charges, unless specifically stated.
3) This proposal is subject to change without notice, and all quotations expire and become invalid if not accepted within 10 days from the date of issue and shall be automatically withdrawn thereafter.
4) All prices are F.O.B. factory or warehouse, depending on origination of shipment.
5) All prices quoted are based upon the direct use or installation by Customer. Resale by Customer, unless specifically approved in the quote are strictly prohibited and shall void this quotation.
6) Prices quoted are specified quantities only. Changes in quantities delivered may result in higher prices charged. Requests for additional materials above the specified quantities may be priced at higher rates. When quoted prices are based upon truckload rates, quantities requested are estimated only and cannot be guaranteed.
7) All sales are final. No materials are returnable.
8) Delivery dates are estimates only. Sam's Equipment & Supplies is not responsible for any delay in shipments, incorrect materials shipped, incorrect quantities shipped, materials damaged during shipment, inaccessibility of the project site for delivery of materials, or any other cause of delay beyond its control. No damages of any kind, whether compensatory, special, incidental, consequential, or other, shall be paid as a result of delay in delivery of the ordered materials.
9) For projects in which Customer does not promptly take complete delivery of all the goods identified in this proposal, prices identified in this proposal shall remain firm for a period of 30 days after acceptance of this proposal, unless specifically stated in the quotation. In the event the time period expires before Customer takes complete delivery, Sam's Equipment & Supplies shall be entitled to raise its prices for all or part of the remaining undelivered goods.
Payment to Customer by third party is not a condition precedent for Customer's payment to Sam's Equipment & Supplies.
10) Customer assumes responsibility for carrier's reasonable access to the project site for delivery of materials. Customer agrees to pay for all additional costs for redirection of delivery and/or temporary storage costs should the project site be inaccessible to carrier, regardless of cause.

11) NO WARRANTIES, EXPRESSED OR EMPLIED ARE PROVIDED BY SAM'S EQUIPMENT & SUPPLIES. ALL WARRANTIES, IF ANY, ARE PROVIDED BY THE MANUFACTURER OF THE MATERIALS, IN NO EVENT SHALL SAM'S EQUIPMENT & SUPPLIES BE LIABLE FOR ANY COMPENSATORY, SPECIAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES FOR RESULTING FROM, OR IN CONNECTION WITH, THE BREACH OF ANY WARRANTY, DEFECTS IN THE MATERIALS, OR CUSTOMER'S USE OF THE MATERIALS.

12) The conditions contained herein are an integral part of this proposal, shall be superior to, and included, without modification, into any other form of order or agreement issued to, or entered into with, Seller for supplying of the proposed products.
13) Any dispute(s) arising out of this proposal, order and/or agreement, shall be settled by arbitration. Each party shall select one arbitrator. The two selected arbitrators shall select the rules and the third arbitrator.
14) In the event of allegations, claims or litigation between the parties, the prevailing party shall be entitled to all costs and attorney's fees. The prevailing party shall be defined as that person or entity that receives one dollar ($1.00) more than the other party. Customer agrees that jurisdiction for any lawsuit shall be in the County of Fresno, California.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

SAM'S EQUIPMENT & SUPPLIES

5656 COLUMBIA DR S.
FRESNO, CA 93727

Owner: SAM CALLISON
Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 423390 Other Construction Material Merchant Wholesalers
423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Eq
423990 Other Miscellaneous Durable Goods Merchant Wholesalers

Work Category Code(s)

C0600	MISC SUPPLIERS	C0620	LANDSCAPING & NURSERY
C0670	PIPE	C0683	GUARD RAILINGS & BARRIERS
C0686	ELECTRICAL & SIGNALS	F5090	MISC DURABLE GOODS

Licenses

CERTIFYING AGENCY:
CITY OF FRESNO
2101 G STREET, BUILDING A
FRESNO, CA 93706 0000
(559) 621-1182

UCP Firm Number: 34479

April 6, 2012
CUCP OFFICER

Sam's Equipment & Supplies
P.O. Box 7797
Fresno, California 93747-7797
Phone (559) 252-0354
Fax (559) 251-1119

S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.O.S.B.C.

Sam's Equipment & Supplies is a S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E., and S.D.V.O.S.B.C. certified company.

With over twenty-nine continuous years of experience in the construction field, we have supplied equipment and products throughout California serving a wide variety of end users.

- State Highways
- Storm & Sanitary Sewers
- Landfills & Waste Management
- State Correctional Facilities
- Agriculture
- Schools & Other Public Buildings
- Parks & Recreation

Sam's Equipment & Supplies takes great pride in our ability to maintain competitive pricing through agreements with major product manufacturers throughout the United States, while maintaining a high level of quality products. Our success is directly related to our ability to research and procure products at a competitive price. Below is a partial list of products that we have recently supplied on various projects.

- Heavy Equipment (Sales)
- Underground Pipe (PVC, HDPE, RCP, CSP, Steel, Etc…)
- Drain Inlets
- Manhole Material
- Structural Steel, Fabricated Steel
- Aggregate Products (AC, Base Rock, Rip Rap, Etc…)
- Paving Fabric (Geotextiles, Etc…)
- Concrete Products (K-Railing Sales & Rental)
- BMP Material
- Landscape Material
- Electrical Material
- Playground Equipment
- Safety Equipment

We are confident that with our vast knowledge of construction products that we could provide your firm with quality products at competitive pricing while meeting your S.B., D.V.B.E., D.B.E., U.D.B.E., S.M.B.E. and S.D.V.O.S.B.C. requirements on upcoming projects.

Sam Callison
Owner

6 Rivers Construction Inc

200 REDWOOD GROVE RD
CCSL #970336
Hoopa Ca, 95546
PHN # (530)515-7563
Fax# (530)625-5423

D.B.E.

Job Quote # 0422
Job – County of Humboldt – Bald Hills Road Improvement

Bid Date 4/23/2013 time 2pm

6 RIVERS CONSTRUCTION INC. is 100% Indian owned (Yurok Tribal I.D. # 562-8586)
D.B.E Certified (# 41039), and is giving quotes for the following items.

ITEM #	DESCRIPTION	UNIT	QTY	UNIT $	TOTAL PRICE
1	Const area signs	ea	4	1,750.00	$7,000.00
2	Traffic Control			see below *	
3	Construct detour	LS	1		$23,800.00
13	Clearing & Grubbing	LS	1		$9,200.00
14	Roadway exc	LS	1		$10,250.00
15	Clean ditches	LF	600	7.00	$4,200.00
17	Structure exc (wire wall)	cy	1,220	33.00	$40,260.00
28	18" pipe	LF	235	64.00	$15,040.00
29	24" pipe	LF	100	65.00	$6,500.00
30	12" perf pipe	LF	75	105.00	$7,875.00
31	perm material	cy	40	75.00	$3,000.00
32	18" pipe downdrain	LF	30	180.00	$5,400.00
33	18" anchor assy	ea	3	900.00	$2,700.00
34	18"Tee	ea	3	600.00	$1,800.00
35	18" end sect	ea	2	800.00	$1,600.00
36	RSP	cy	15	130.00	$1,950.00
37	RSP Fabric	sy	55	7.00	$385.00

- * 2 Certified Flaggers and rag signs- (8hr days, mon – fri). $1,450.00 a day
  Overtime rates @ $72.00 Each pr hr

Prices above do not include any bonds
We have the right to withdraw proposal if not accepted within 30 days.

Thank you,
Chip Grant, President
6 Rivers Construction Inc.

6 Rivers Construction Inc.

A liscenced contractor

#970336

309 Redwood Grove rd
P.O. Box 1431
Hoopa Ca. 95546

(530)515-7563 cell
Fax (530) 625-5423
6riversconstruction@gmail.com

FAX COVER SHEET

DATE; 4-22-13

PAGES TO FOLLOW 1

TO; Steve Manning Const.

FAX # 530 222 4908

ATTN: Estimating Dept.

FROM: 6 RIVERS CONSTRUCTION INC.
Zane "Chip" Grant jr

FAX # 530 625 5423
PHN # 530 515 7563

S.T. RHOADES CONSTRUCTION INC.

8585 COMMERCIAL DRIVE, REDDING, CA 96002
P.O. BOX 494520, REDDING, CA., 96049
530-223-9322, Fax 530-223-9222, License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

PROPOSAL

To: GENERAL CONTRACTORS
Attn: ESTIMATORS
Project: 02-2E7304
Bid date: 4/23/13

D.B.E.

Date: 4/22/13

Item	Description	Quantity	UM	Unit Price	Amount
2	Construction area signs	1	ls	$ 2,500.00	$ 2,500.00
3	Traffic conctrol system (see attached)	1	ls		$ -
4	PCMS (see attached)	1	ls		$ -
6	Prepare storm water poll. prev. plan	1	ls	$ 4,000.00	$ 4,000.00
7	Rain event action plan	4	ea	$ 500.00	$ 2,000.00
8	Storm water sampling & analysis day	3	ea	$ 600.00	$ 1,800.00
9	Storm water annual report	1	ea	$ 1,000.00	$ 1,000.00
10	Temporary check dam	100	lf	$ 12.00	$ 1,200.00
11	Temp drainage inlet protection	10	ea	$ 235.00	$ 2,350.00
12	Temp fiber roll	2,000	lf	$ 3.25	$ 6,500.00
13	Temp silt fence	530	lf	$ 3.75	$ 1,987.50
22	Cold plane asphalt concrete pavement	140	sy	$ 35.00	$ 4,900.00
41	Minor concrete curb	3.2	cy	$ 4,000.00	$ 12,800.00
				Total:	$ 41,037.50

Notes:
- Proposal valid for 30 days, Allow 10 days for scheduling
- All monies and retentions to be released after acceptance by owner irregardless of contract clauses or project duration within 30 days of completed work.
- Items can be broken out, call before bid

Includes:
- Price includes furnishing and installation unless otherwise noted.
- One mobilization additional mobilizations $ 3,500 each.
- Traffic control our items only
- Item 22 includes mob and grinder only.

Excludes
- Bonds
- Permits
- Fees
- Striping
- Staking
- Engineering
- Referencing
- Repair or replace asphalt damaged by others
- Permanent or temporary traffic control markers
- Temporary or permanent water pollution control
- Traffic control others items
- Costs associated with waivers of subrogation Item 22 Water truck, off haul trucks

Respectively Submitted,
Steve Rhoades
President

S.T.RHOADES CONSTRUCTION INC.

8585 COMMERCIAL WAY REDDING, CA 96002
P.O. BOX 494520, REDDING, CA.,96049
530-223-9322, FAX 530-223-9222 License # 930684
MBE/SBE- 1247344,U/DBE-37693, UNIONS-OPERATORS, LABORERS

TRAFFIC CONTROL PROPOSAL

To: GENERAL CONTRACTORS
Attn: ESTIMATORS
Project: 02-2E7304

Date: 4/22/13

Item	Description	Quantity	UM	Price
A	1 Man 1 Lane 1 Mile day or night	1	shift	$ 895.00
B	Additional lane same direction	1	ea	$ 135.00
C	Additional lane opposite direction	1	ea	$ 175.00
D	Additional mileage	1	ea	$ 85.00
E	Ramp closure with lane closure minor detour	1	ea	$ 75.00
F	Ramp closure w.o lane closure minor detour	1	ea	$ 925.00
G	1 man lane closure overtime rate	1	hr	$ 80.00
H	Additional man	1	shift	$ 575.00
I	Pilot car	1	shift	$ 625.00
J	2 flaggers 8 hr shift,signs,cones	1	shift	$ 1,150.00
K	2 flaggers overtime rate	1	hr	$ 170.00
L	2 flaggers 8 hr night/special shift	1	shift	$ 1,425.00
M	2 flaggers overtime night/special shift	1	hr	$ 180.00
N *	Attenuator truck	1	shift	$ 350.00
	Attenuator truck	1	wk	$ 1,000.00
	Attenuator truck	1	month	$ 3,000.00
	optional driver	1	shift	$ 525.00
O *	Portable changeable message sign	1	day	$ 250.00
		1	week	$ 550.00
		1	month	$ 1,200.00
P *	Portable radar trailer	1	day	$ 175.00
		1	week	$ 375.00
		1	month	$ 750.00
Q	Shoulder closure	1	shift	$ 825.00
R *	High dump sweeper unoperated	1	day	$ 400.00
*	High dump sweeper operated	1	hr	$ 140.00
*	Based on availibility at time of project start			
S	Pilot car overtime	1	hr	$ 80.00
	Delivery not included, call for rates			

Notes:
- Proposal valid for 30 days, Allow 10 days for scheduling
- 1 shift - up to and minimum of 8hrs, up to 1 mile
- Subsistance to be added as needed per union rates
- Sunday rates available upon request
- We also provide erosion, water pollution programs, storm water plans, and BMP placement.
- Multiple move ins and outs may require additional charges

Includes:
- Price includes furnishing and installation unless otherwise noted.

Excludes
- Bonds
- Permits
- Mobilization, call for rates

Respectively Submitted,
Steve Rhoades
President

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

S.T. RHOADES CONSTRUCTION, INC.

3468 BECHELLI LANE, SUITE E
REDDING, CA 96002

Owner: STEVE TYLER RHOADES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 237310 Highway, Street, and Bridge Construction
238110 Poured Concrete Foundation and Structure Contractors
238910 Site Preparation Contractors
237110 Water and Sewer Line and Related Structures Construction
237990 Other Heavy and Civil Engineering Construction

Work Category Code(s)

C1201	TRAFFIC CONTROL SYSTEM	C1901	ROADWAY EXCAVATION
C1910	GRADING	C2066	TEMPORARY EROSION CONTROL
C2201	FINISHING ROADWAY	C3910	PAVING ASPHALT (ASPHALT CONCRETE)

Licenses

A General Engineering Contractor
C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number: 37693

Janice Salais
CUCP OFFICER

January 12, 2012

T. K. BLACKBURN TRUCKING

P. O. BOX 5383
MARYSVILLE CA 95901

D.B.E.

FAX QUOTE SHEET

April 23 2013

Quote: 143

From	To
CONTACT: **TERRANCE K. BLACKBURN**	COMPANY: **STEVE MANNING CONSTRUCTION, I**
PHONE: **805-501-2693**	ATTENTION: **Jennie Davis**
FAX: **661-256-2272**	PHONE: **530-222-0810**
EMAIL:	FAX: **530-222-4908**
	EMAIL: **JENNIE@SMCI-CONST.COM**

COMMODITY: **All Materials**

QUANTITY:

REQUIREMENTS: **15 Day Pay. 4 hr minimum. Fuel Surcharge: 1% for every 10 cents per gallon increase after $4.15 a gallon.**

ORIGIN(S):

DESTINATION(S):

RATE: **Bottoms: $105.00 per hr**
End Dumps: $105.00 per hr

COMMENTS: **Bidding Project: Curve Improvement & Shoulder Widening Tehama County Forest Ranch**
Contract #02-2E7304
Bid Date: April 23, 2013 @ 2:00 pm

QuoTFax

(Signature)

The Firm. 904563

DBE 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswpppfirm.com
Web: www.theswpppfirm.com

Project: 02-2E7304
Curve Improvement And Shoulder Widening
02-Teh-32-22.3/22.8

D.B.E.

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (5) addenda. This is a Risk Level 1 Project.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
6	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	$2,000.00	$2,000.00
7	130310	Rain Event Action Plan	EA	4	$300.00	$1,200.00
9	130330	Storm Water Annual Report	EA	1	$1,000.00	$1,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,

VICENTE BRAVO.
CPESC QSD/P #305

TAGED BUSINESS ENTERPRISE CERTIFICATE

THE FIRM

715 RIDGE ROAD
NIPOMO, CA 93444

Owner: VICENTE C. BRAVO
Business Structure: SOLE PROPRIETORSHIP

rm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by DOT), CFR 49 Part 26, as may be amended, for the following NAICS codes:

CS code

541620 Environmental Consulting Services

C2030 EROSION CONTROL

ENGINEERING

D64 Nonspecialized

UCP Firm Number: 39322

August 9, 2011

CUCP OFFICER

nd objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure forward and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

D

ISADV

This certificate ack
the U.S. Departmen

NAICS Code(s) * I
* 238990 All Oth

owledges that
t of Transport

dicate prima
Specialty Tra

Work Category Co
C2021
C8700

Licenses
B General Build

de(s)
YDROSEEDIN
ONSULTANT

ng Contractor

CERTIFYING AGEN
DEPARTMENT OF
1823 14TH STREET
SACRAMENTO, CA
(916) 324-1700

CY:
TRANSPORTA

958-10000

ts CUCP

Quote

WANCO
Traffic Enforcement Solutions

213 Warwick
Clovis, CA 93619
Cell (559) 392-6050
Fax (559) 323-4269
trafficenforcement@gmail.com

April 5, 2013

Attention: Estimator
Steve Manning Const., Inc.
PO Box 491660
Redding, CA 960490
(530) 222-0810 FAX (530) 222-4908

D.B.E.

Project No: Cal Trans #02-2E7304
Project Description: Curve Improv. & shoulder widening
Location: Tehama County Forest Ranch

Description	Quantity	Unit Price	Cost
Traffic Control - Portable Trailer Mounted **Message Board Mini FULL MATRIX** Signs Solar and Battery	WVTM-S	$15,300.00	
Portable Trailer Mounted **Message Board METRO** Sign Solar and Battery	WVTMM-M	$13,000.00	
Portable Trailer Mounted **Solar Arrow Boards** - 15 lights, 7 arrow modes	WTSP55-LSA	$ 3,500.00	
Portable Trailer Mounted **Solar Arrow Board** - 25 lights, 12 arrow modes	WTS55-LSAC	$3,834.00	
		Tax	
		Total	$ 0.00

These are two of our most popular Portable Trailer Mounted Message and Arrow Boards. Pricing may vary on quantity. All Sales tax are applicable. Delivery will be within 30 days. Delivery in California Only.
You may view all of our product line at www.wanco.com.

I am female owned certified **SBE** and **DBE** company. I am a distributor for traffic control equipment.

Please feel free to contact me for any additional question.

Sincerely yours,

Brenda Cruz

Brenda Cruz - SBE#1745468-/DBE#42928

TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806
PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

Quote Number
62200
PLEASE REFERENCE THIS QUOTE #

To: **Jennie**
Steve Manning Construction
5200 Churn Creek Rd. Suite E
Redding, CA 96002

D.B.E.

Bid/Project Date: Tuesday, 04/23/2013
Project Name: ROUTE 32 AT DEER CREEK BRIDGE
Project Location: MINERAL, CA
Project Zip: 96063
Bid/Project #: 02-2E7304

Fax: 530-222-4908 Email: jennie@smci-const.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units
2,000	LF	Fiber Roll Bio-9	CalTrans Fiber Roll Biodegradable Net 200mmx25' BURLAP COVER	$0.991 $24.780	LF Roll
10	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	$18.000	Bund LF
600	LF	Silt Fence Dot/CalTrans 3/100/8'	DOT/CalTrans Spec. SILT FENCE 3'X100' Stakes 8' Centers Posts 2'X2' Nominal	$0.276 $27.563	LF LF
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$700.000	
1,200	SY	99-FW500-12	Mirafi FW 500 (70/20) Filterweave Geotextile, 12' X 300', 400 SY/ROLL	$2.713 $1,085.386	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$560.000	
350	LF	24" CSP 10GA	24"x20' Galvanized Corrugated Steel Pipe 10GA (.138") Bid Item # 37	$33.180	LF –
10	Ea	24" CSP Band Coupler	24" Galvanized Corrugated Steel Pipe Dimple Band Coupler Bid Item # 37A	$24.880	Ea –
1	Ea	36" CSP Inlet	36" 10GA (.138") GMP Inlet. H=72" Includes 2ea 24" 10ga Stubs & 4' Ladder Bid Item # 39	$879.390	Ea –
1	Ea	36" R Black Grate	36" R Black Grate Bid Item # 39A	$594.000	Ea –
1	Ea		Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$550.000	Ea

WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise .Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment.

TRIUMPH GEO-SYNTHETICS, INC.
1235 N. GROVE ST. ANAHEIM, CA 92806
PHONE (888) 775-7545 FAX (714) 237-1549
Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number
62200
PLEASE REFERENCE THIS QUOTE #

To: Estimating
Steve Manning Construction
5200 Churn Creek Rd. Suite E
Redding, CA 96002
530-222-0810

Fax: 530-222-4908 **Email:**

Bid/Project Date: Tuesday, 04/09/2013
Project Name: ROUTE 32 AT DEER CREEK BRIDGE
Project Location: MINERAL, CA
Project Zip: 96063
Bid/Project #: 02-2E7304

D.B.E.

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TRIUMPH AT (888) 775-7545 OR EMAIL SALES@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units
2,000	LF	Fiber Roll Bio-9	CalTrans Fiber Roll Biodegradable Net 200mmx25' BURLAP COVER	$0.991 $24.780	LF Roll
10	Bund	Wood Stakes 24"	1"x2"x24" Wood Stakes 50/bundle	$18.000	Bund LF
600	LF	Silt Fence Dot/CalTrans 3/100/8'	DOT/CalTrans Spec. SILT FENCE 3'X100' Stakes 8' Centers Posts 2'X2' Nominal	$0.276 $27.563	LF LF
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$700.000	
1,200	SY	99-FW500-12	Mirafi FW 500 (70/20) Filterweave Geotextile, 12' X 300', 400 SY/ROLL	$2.713 $1,085.386	SY roll
1			Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$560.000	
350	LF	24" CSP 10GA	24"x20' Galvanized Corrugated Steel Pipe 10GA (.138") Bid Item # 37	$33.180	LF –
10	Ea	24" CSP Band Coupler	24" Galvanized Corrugated Steel Pipe Dimple Band Coupler Bid Item # 37A	$24.880	Ea –
1	Ea	36" CSP Inlet	36" 10GA (.138") GMP Inlet. H=72" Includes 2ea 24" 10ga Stubs & 4' Ladder Bid Item # 39	$879.390	Ea –
1	Ea	36" R Black Grate	36" R Black Grate Bid Item # 39A	$594.000	Ea –
1	Ea		Estimated Freight to Jobsite Note: Fuel surcharges may apply.	$550.000	Ea

WBE / DBE / UDBE SUPPLY 60% CREDIT. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise .Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment.

Printed: 04-08-2013 **Page 1** Triumph Job#: 16919

TCG

Civil Engineering and Stormwater Solutions

April 18, 2013

RE: Proposal for SWPPP for Caltrans 02-2E7304, bids 4/23/13

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
   I. Prepare SWPPP per State and contract requirements. Include REAP template, CSMP and SAP.
   II. Prepare Notice of Termination (NOT) at completion of project.
   III. Submit SWPPP to State Water Board via SMART program.
   IV. Prepare a Notice of Intent, if applicable. Include Risk Assessment and Site Map.
   V. Prepare Water Pollution Control Drawings as part of SWPPP.
   VI. Exclusions:
      a. Role of Water Pollution Control Manager and required monitoring, NOI fees, BMP's, site inspection and testing will be the contractor's responsibility.
B. Provide Stormwater Annual Report
   I. Prepare Stormwater Annual Report in accordance with the SWRCB requirements.
   II. Report will be prepared by a certified QSD.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A.	Prepare SWPPP	$ 2,400
B.	Prepare Stormwater Annual Report $500 EA x 1	$ 500

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The SWPPP will be provided within 3 weeks of authorization to proceed. The document will provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

Robin Tully

Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

AUTHORIZATION TO PROCEED

Name: Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015 (Certified through Caltrans)
SBE (Micro) #60919, Exp. 1/31/2014, DUNS #832769918 Annual Revenue Under $500K

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

Tyrrell Resources, Inc.

April 22, 2013

Contractors License No. 938998
Licensed Timber Operator A10405
DBE #38525
CPUC WBE 9EN00089

D.B.E.

TO: Steve Manning Construction
ATTN: Estimator

RE: Caltrans Contract #02-2E7304
Bidding 4/23/13
Scope of Work: Grinding Services

The following quote for services includes:

Tyrrell to grind stumps, brush and woody material grubbed and delivered to a suitable grinding location by Manning; Tyrrell to remove grindings from project site.
Estimated time to complete: 7 days

Quote: $58,000.00

Note:
Price includes one round trip mobilization. Additional mobilizations subject to charge.
Manning to provide traffic control/lane closure if needed.
Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions.

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049
Email: tyrrellresources@sbcglobal.net
Phone: 530-249-3800 • Fax: 530-241-8975

State Of California
CONTRACTORS STATE LICENSE BOARD
ACTIVE LICENSE

Consumer Affairs

License Number 938998 Entity CORP

Business Name TYRRELL RESOURCES INC

Classifications(s) C61/D49

Expiration Date 10/31/2013 www.cslb.ca.gov

CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE
REDDING, CA 96003

Owner: CHERYL L. TYRRELL
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238910 Site Preparation Contractors
561730 Landscaping Services
115310 Support Activities for Forestry
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES
C1601 CLEARING & GRUBBING

Licenses

D49 Tree Service

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38525

Janice Dabis
CUCP OFFICER

November 19, 2010

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/13)

MATERIAL QUOTE

D.B.E.

PROJECT: CALTRANS - 02-2E7304

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
10	TEMPORARY CHECK DAM - TYPE 1				
	9" x 25' BIODEGRADABLE STRAW WATTLE	100	LF	$ 1.05	$ 105.00
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	2	BUNDLE	$ 20.00	$ 40.00
	1/4" SISAL ROPE (1200' / COIL)	1	COIL	$ 75.00	$ 75.00
					$ 220.00
10A	TEMPORARY CHECK DAM - TYPE 2				
	18" x 30" - 8OZ NW GRAVEL BAG (EMPTY / NO TIE)	50	EA	$ 3.25	$ 162.50
	7.5" ZIP TIES (100 / BAG)	1	BAG	$ 2.75	$ 2.75
					$ 165.25
11	TEMPORARY DRAINAGE INLET PROTECTION				
	NAG SC150 BN BLANKET (6.6' x 108')	1	ROLL	$ 98.00	$ 98.00
	4' x 225' JUTE MESH ROLL	1	ROLL	$ 57.00	$ 57.00
	MAC MX275 (15' x 300')	1	ROLL	$ 600.00	$ 600.00
	8" x 2" x 8" - 8 GA. STAPLES (500 / BOX)	1	BOX	$ 70.00	$ 70.00
	9" x 25' BIODEGRADABLE STRAW WATTLE	1	LF	$ 1.05	$ 1.05
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	1	BUNDLE	$ 12.50	$ 12.50
	** 3' x 100' SILT FENCE W / POLES 10' OC	1	ROLL	$ 21.00	$ 21.00
	** EXCEPTION TAKEN TO SEWN POCKETS				
	18" x 30" - 8 OZ NONWOVEN GRAVEL BAG (EMPTY)	1	EA.	$ 3.25	$ 3.25
	7.5" ZIP TIES (100 / BAG)	1	BAG	$ 2.75	$ 2.75
	DI BAG - UP TO : L = 48" x W = 36" x H = 18"	1	EA.	$ 70.00	$ 70.00
					NO SUB TOTAL
12	TEMPORARY FIBER ROLLS				
	9" x 25' BIODEGRADABLE STRAW WATTLE	2,000	LF	$ 1.05	$ 2,100.00
					$ 2,100.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	10	BUNDLE	$ 12.50	$ 125.00
					$ 125.00
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	32	BUNDLE	$ 20.00	$ 640.00
	1/4" SISAL ROPE (1200' / COIL)	2	COIL	$ 75.00	$ 150.00
					$ 790.00
13	TEMPORARY SILT FENCE				
	*3' x 100' DOT RWB HD SILT FENCE W / POLES 8' OC	600	LF	$ 0.35	$ 210.00
	* EXCEPTION TAKEN TO SEWN POCKETS				$ 210.00
	EROSION CONTROL FREIGHT TO JOBSITE	1	EA	$ 650.00	$ 650.00
	ONE DROP - COMPLETE				

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. FOB jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change.

WATER COMPONENTS & BUILDING SUPPLY, INC.

44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/13)

MATERIAL QUOTE

PROJECT: CALTRANS - 02-2E7304

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
	PIPE / INLETS				
37	24" GALV CSP (10 GA)	350	LF	$ 34.25	$ 11,987.50
37A	24" GALV DIMPLE BAND	10	EA	$ 25.60	$ 256.00
38	8" DW PERF HDPE (PLAIN END)	100	LF	$ 3.27	$ 327.00
38A	8" 45 DEG HDPE BEND (PLAIN END)	1	EA	$ 16.62	$ 16.62
38B	8" DW SOLID HDPE (PLAIN END)	20	LF	$ 2.97	$ 59.40
38C	8" HDPE SPLIT COUPLER	6	EA	$ 3.47	$ 20.82
38D	8" RISER COVER	1	EA	$ 9.15	$ 9.15
39	36" GMP INLET (10 GA) H = 72" W/2 EA. 24" STUBS & 4' LADDER	1	EA	$ 905.56	$ 905.56
39A	36" RX BLACK GRATE	1	EA	$ 611.12	$ 611.12
	PIPE FREIGHT TO JOBSITE	1	EA	$ 550.00	$ 550.00
					$ 14,743.17
	CUSTOMER TO UNLOAD			SUB TOTAL	$ 19,003.42

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. FOB jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change.

JANET SIMAS PAVING, Inc. DBA
SPIRIT ROAD OILS

State Contractors License No. 472697

16490 Vineyard Boulevard, Morgan Hill, CA 95037
Office (408) 465-2270 Calif (800) 637-2040 Fax (408) 485-22

American Indian owned and operated
Member of Chukchansi Tribe of CA

We are CALTRANS Certified
UDBE, MBE & WBE.
Material Supplier Only

D.B.E.

Bid/Fax# 00 4413

Submitted to: Steve Manning Attn: Steve/Est. Dept

Bid Date: 4/23/13 Time: _____ Project# 02-2E7304

Project: Tehama County

Item#	Est. Amount	Description	Unit	Est. Total
	4 Tons	SS-1H	1050 Per Ton + Sales Tax	
			_____ Per Ton + Sales Tax	

Delivery Charge: $ 950 EACH

Spread Charge: $ 175 Per hour, 4 hour Minimum

If spreading at night, Hourly rate is: $ 185 per hour. Same Minimum Applies.

Comments: SALES TAX NOT INCLUDED

QUOTATON EXPIRES 30 DAYS FROM BID DATE. PRICES GOOD FOR 30 DAYS AFTER QUOTATION IS ACCEPTED

We can arrange for delivery & spread of products from Pacific Northwest Oil, which is not UDBE. You will not be receiving UDBE credit for Spreading and Delivery.

2 Ton Minimum for Oil Purchase. 0 % RETENTION TO BE HELD.
Waiver of Subrogation fee for Workers Comp. Insurance shall be charged at $250.00

DUE TO MARKET VOLATILITY THE PRODUCT QUOTED MAY BE INFLUENCED UP OR DOWN BY THE CALTRANS ASPHALT INDEX. ALL PRICES QUOTED STRAIGHT OR CUT WITH WATER. PROTECTION OF EXISTING CONCRETE AND STRIPING BY OTHERS. ALL IN ROUTE CANCELATIONS WILL BE CHARGED AT SPREAD RATE PORT TO PORT.

Quoted by: Janet Simas

UGE & ECS, INC.

550 N. Figueroa Street; # 6036
Los Angeles, California 90012
Website: www.uge-ecs.com

Tell: (213) 625-1016
Fax: (310) 862-6879
Email: nancy@ugeecs.com

We are A Certified SDBE/MBEWBE/HUBZone/SBA (8)m/HUDZone/Section 3 Housing Contractor
SBA (8)a Graduate
UGE-ECS, Inc.
PPE SCORE 94%

D.B.E.

Underwood General Engineering
&
Environmental Consultant Services
Is Certified 20% Top Performer

FAX SHEET

TO: Estimator

FRIM: Steve Manning

FROM: Nancy

FRIM: UGE

DATE SENT: 4/23

TOTAL PAGES SENT: 1

TEL #:

FAX #: 530 222-4408

SUBJECT: LCP Quote # 226.00 — SWPP Quote # 1900

If you do not receive all sheets including cover sheet, please give me a call

Project # 02-2E7304

TCG

Civil Engineering and Stormwater Solutions

April 23, 2013

D.B.E.

RE: Proposal for SWPPP for Caltrans 02-2E7304, bids 4/23/13

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
   - I. Prepare SWPPP per State and contract requirements. Include REAP template, CSMP and SAP.
   - II. Prepare Notice of Termination (NOT) at completion of project.
   - III. Submit SWPPP to State Water Board via SMART program.
   - IV. Prepare a Notice of Intent, if applicable. Include Risk Assessment and Site Map.
   - V. Prepare Water Pollution Control Drawings as part of SWPPP.
   - VI. Exclusions:
     - a. Role of Water Pollution Control Manager and required monitoring, NOI fees, BMP's, site inspection and testing will be the contractor's responsibility.

B. Provide Stormwater Annual Report
   - I. Prepare Stormwater Annual Report in accordance with the SWRCB requirements.
   - II. Report will be prepared by a certified QSD.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP	$ 2,400
B. Prepare Stormwater Annual Report $500 EA	$ 500

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The SWPPP will be provided within 3 weeks of authorization to proceed. The document will provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

Robin Tully

Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

AUTHORIZATION TO PROCEED

Name: Date:

DBE/WBE/UDBE #38300, Exp. 2/4/2015 (Certified through Caltrans)
SBE (Micro) #60919, Exp. 1/31/2014, DUNS #832769918 Annual Revenue Under $500K

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM

CINDY TRUMP INC dba
LINDY'S COLD PLANING
DBE ~ WBE ~ SBE~ UDBE~ CERTIFIED File #40089
625 W. MOUNTAIN VIEW
LA HABRA, CA 90631
PHONE 562.697.2286 FAX 562.697.2039
LIC # A 754500

D.B.E.

BID PROPOSAL

CONTRACTOR: Steve Manning Construction, Inc.
JOB NAME: 02-2E7304 In Tehama County About 35 Miles East Of Forest Ranch From 0.6 Mile West To 0.1 Mile West Of Deer Creek Bridge 08-0072
BID DATE 4/23/2013 @ 2pm
CONTACT :
PHONE :
FAX:

We are UDBE contractor 7% DBE # 40089

BID ITEMS LISTED BELOW

22 COLD PLANE AC 140 SY
6' 7" OR 7' 3" DRUM RENTAL RATE OF $4200.00 PER DAY
650 TO 725 HP 8 HOUR SHIFT

OVERTIME RATE $ 575.00 P/H
DOUBLE TIME RATE $650.00 P/H

4' TRACK DRIVE RENTAL RATE OF $ 2800.00 PER DAY
456 HP 8 HOUR SHIFT
OVERTIME RATE $400.00 P/H
DOUBLE TIME RATE $450.00 P/H

22A MOBILIZATION $850.00 EACH MOVE ON AND OFF

Special Conditions

1. All grinders based on 8 hour rental shifts.
2. Rental of machines price includes 1 operator for 4 ft machine and 2 operators for 6 to 7 ft machines.
3. All delays and standbys will be billed at hourly rates per equipment and labor
4. Excludes: traffic control, contractor to provide water buggy or water source within 500 ft of grinder, sweeper is not to be used for removals, excludes hand work of any kind and mini grinder.

GRINDING JOB TERMS AND CONDITIONS
PRICES ARE SUBJECT TO VARY UPON CHANGE OF SCOPE IN WORK.

1. All grinded areas need to be clearly marked by general contractors or inspector before grinding operations start.
2. Contractor to provide water for milling operations.
3. All operations excludes pcc grinding and/ or petromat unless otherwise stated on this proposal.
4. Contractor agrees to notify all utility contractors or companies in which involve underground utilities and take all responsibility for damaged utilities caused by grinder.
5. Areas in and around corners, overhangs, parking bays, valves, manholes and unreachable areas for the milling machine or mini grinder become contractors responsibility.
6. Contractor is responsible for all damages to machine for any items buried in ground or not marked out and will be billed at union time and material rate.
7. Contractor is responsible for posting "no parking" signs in milling areas.
8. Contractor responsible for traffic control and any delays in traffic control will be charged at an hourly stand by charge for all equipment including grinders, stabilizers, operators, sweepers and all trucking.
9. Contractor to provide a safe work environment for all operators on milling operation including signage, barricades, flag men, cones or any other devices that may help in the safety operation.
10. Once subcontractor demobilizes and has left the project there of , it shall no longer be responsible for any obligation of defense and indemnification for any al all claims arising in the area of work performed in the milling operation area.
11. All areas of grinding operation must be clear of any obstructions including but not limited to trees, cars, trashcans etc.
12. Contractor to provide temporary asphalt taper at pavements edge due to safety concerns.
13. Contractor to provide permits notifications and plans on or before milling operations.
14. No back charges will be accepted.
15. Subcontractor takes no responsibility for dust control beyond areas of milling operation.
16. Subcontractor to provide covers over all areas that drain into sewers to prevent storm water pollution in accordance to cal trans or green book specs.
17. The provisions of this quote prevail over any subcontract or purchase orders stipulations unless otherwise agreed to in writing on this proposal.
18. Unless other wise agreed in writing prior to start of work, payment is due and payable within 30 days of subcontractors billing and no retention to be withheld on payments unless other wise stated on this proposal.
19. Price good for 90days..
20. All rentals include one complete set of teeth per shift. Any additional teeth will be charged per box per market price.
21. All shifts are paid at union rate which is the 2, 4, 6, and 8 hour minimums. All over time rates will be billed at a per hour rate for work done after 8 hr min or done other than a week day shift. Any union holidays are paid at rate of triple time.
22. Union rate for operator group 8 is a billable rate of $75.00 per hour straight time rate,$105.00 per hour overtime and $150.00 for double time.
23. Items that are not specifically includes are considered to be excluded, if you have any questions please call office.
24. Fuel surcharge will apply if fuels is over $5.00 per gallon.
25. No bonding included in bid.

The above line items and prices are satisfactory:

Name **DATE:**

Bid Quoted by Brittany Schroeder on 4/23/2013

D.B.E.

J&M LAND RESTORATION, INC.

1640 James Road, Bakersfield, CA 93308
(661) 872 7039 - office (661) 399 8882 (fax)
WMBE Cert CUCP – UDBE CT 32481, CCA -1246, Small Business
CA Lic. # 508089, Nev. License 0040577
Bond rate 3%
Union: No. & So. Calif. Laborers

Project: CDOT 02-2E7304 E of Forest Ranch
Addendums:
Price good for 30 days
Estimator: John Juette
Date: April 9, 2013

Bid Item	Description	Quantity	Unit Price	Extended Price
	Mobilization (Not included in item)	each	$1,180 each	
29	Hydroseed	217,000SF	$0.129/SF	$27,993.00

Exclusion/Qualifications/Remarks: Work day is from 7:00 – 3:30 - 8 hr day – Mon. to Fri. Bid does not include any overtime, weekends or holiday work.
The GC and/or owner is to provide: the traffic control, water at the hydro-seeding location, at 400 GPM at 50 psi, access to the site for regular highway vehicles (top and bottom) also they are to provide any soil preparation necessary; i.e. salvage or placement of topsoil, weed removal, plant establishment, etc.
The price of straw is based on being applied pneumatically. Bid is based on J&M's current insurance.., any additional insurance required can be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any back charge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld.

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/13)

MATERIAL QUOTE

D.B.E.

PROJECT: CALTRANS - 02-2E7304

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
10	TEMPORARY CHECK DAM - TYPE 1				
	9" x 25' BIODEGRADABLE STRAW WATTLE	100	LF	$ 1.05	$ 105.00
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	2	BUNDLE	$ 20.00	$ 40.00
	1/4" SISAL ROPE (1200' / COIL)	1	COIL	$ 75.00	$ 75.00
					$ 220.00
10A	TEMPORARY CHECK DAM - TYPE 2				
	18" x 30" - 8OZ NW GRAVEL BAG (EMPTY / NO TIE)	50	EA	$ 3.25	$ 162.50
	7.5" ZIP TIES (100 / BAG)	1	BAG	$ 2.75	$ 2.75
					$ 165.25
11	TEMPORARY DRAINAGE INLET PROTECTION				
	NAG SC150 BN BLANKET (6.6' x 108')	1	ROLL	$ 98.00	$ 98.00
	4' x 225' JUTE MESH ROLL	1	ROLL	$ 57.00	$ 57.00
	MAC MX275 (15' x 300')	1	ROLL	$ 600.00	$ 600.00
	8" x 2" x 8" - 8 GA. STAPLES (500 / BOX)	1	BOX	$ 70.00	$ 70.00
	9" x 25' BIODEGRADABLE STRAW WATTLE	1	LF	$ 1.05	$ 1.05
	1" x 1" x 24" REG WODD STAKE (50 / BUNDLE)	1	BUNDLE	$ 12.50	$ 12.50
	** 3' x 100' SILT FENCE W / POLES 10' OC	1	ROLL	$ 21.00	$ 21.00
	** EXCEPTION TAKEN TO SEWN POCKETS				
	18" x 30" - 8 OZ NONWOVEN GRAVEL BAG (EMPTY)	1	EA.	$ 3.25	$ 3.25
	7.5" ZIP TIES (100 / BAG)	1	BAG	$ 2.75	$ 2.75
	DI BAG - UP TO : L = 48" x W = 36" x H = 18"	1	EA.	$ 70.00	$ 70.00
					NO SUB TOTAL
12	TEMPORARY FIBER ROLLS				
	9" x 25' BIODEGRADABLE STRAW WATTLE	2,000	LF	$ 1.05	$ 2,100.00
					$ 2,100.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	10	BUNDLE	$ 12.50	$ 125.00
					$ 125.00
	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	32	BUNDLE	$ 20.00	$ 640.00
	1/4" SISAL ROPE (1200' / COIL)	2	COIL	$ 75.00	$ 150.00
					$ 790.00
13	TEMPORARY SILT FENCE				
	"3' x 100' DOT RWB HD SILT FENCE W / POLES 8' OC	600	LF	$ 0.35	$ 210.00
	* EXCEPTION TAKEN TO SEWN POCKETS				$ 210.00
	EROSION CONTROL FREIGHT TO JOBSITE	1	EA	$ 650.00	$ 650.00
	ONE DROP - COMPLETE				

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. FOB jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change.

WATER COMPONENTS & BUILDING SUPPLY, INC.

44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
PREPARED BY KILEY OLSON
CALTRANS DBE # 27363 (EXP 4/27/14)
CALIFORNIA SBE # 14184 (EXP 4/30/13)

MATERIAL QUOTE

PROJECT: CALTRANS - 02-2E7304

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
	PIPE / INLETS				
37	24" GALV CSP (10 GA)	350	LF	$ 34.25	$ 11,987.50
37A	24" GALV DIMPLE BAND	10	EA	$ 25.60	$ 256.00
38	8" DW PERF HDPE (PLAIN END)	100	LF	$ 3.27	$ 327.00
38A	8" 45 DEG HDPE BEND (PLAIN END)	1	EA	$ 16.62	$ 16.62
38B	8" DW SOLID HDPE (PLAIN END)	20	LF	$ 2.97	$ 59.40
38C	8" HDPE SPLIT COUPLER	6	EA	$ 3.47	$ 20.82
38D	8" RISER COVER	1	EA	$ 9.15	$ 9.15
39	36" GMP INLET (10 GA) H = 72" W/2 EA. 24" STUBS & 4' LADDER	1	EA	$ 905.56	$ 905.56
38A	36" RX BLACK GRATE	1	EA	$ 611.12	$ 611.12
	PIPE FREIGHT TO JOBSITE	1	EA	$ 550.00	$ 550.00
					$ 14,743.17
	CUSTOMER TO UNLOAD			SUB TOTAL	$ 19,003.42

Quantities are estimates only. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days. Sales tax not included. Terms Net 30. Full T.L. FOB jobsite. WCBS reserves the right to modify this quotation before final acceptance if cost or conditions change.

Construction Area Signs Inc.

D.B.E.

Caltrans Project
Contract: 02-2E7304
Location: 02-The-32-22.3/22.8
Bid Date: April 23, 2013

Item No. 02 Construction Area Signs – Stationary Mounted
Per Plan Sheet CS-1, Includes 2 Each Project Signs (Type 1)
Furnish, Install, & Remove
LUMP SUM $ 3,825.00

Item No. 03 Traffic Control System –

T-13 Typical	Mon.- Fri.	Saturday	Sunday/Holiday
2 Men 8 Hour Day	$1,500.00	$1,700.00	$1,850.00
OT Rate Per Hour	180.00	180.00	n/a
DT Rate Per Hour	200.00	200.00	200.00

Item No. 20 Reset Roadside Sign (One Post)
01 Each @ $500.00 Each $ 500.00

Item No. 21 Reset Roadside Sign (Two Post)
01 Each @ $1100.00 Each $ 1,100.00

Item No. 43 Delineator (Class 2)
34 Each @ $ 65.00 Each $ 2,210.00

Item No. 44 Milepost Marker –
09 Each @ $ 65.00 Each $ 585.00

Item No. 45 Underdrain Marker –
01 Each @ $ 65.00 Each $ 65.00

Item No. 46 Marker (Culvert)
13 Each @ $ 65.00 Each $ 845.00

Note: One Mobilization For Items 20, 21, & 43-46

Excludes: Portable Changeable Message Signs, Impact Attenuator Vehicle, Flagger Illumination, & Traffic Control, other than Typical Shoulder Closure

Please contact Mike Smith at the number noted below for additional information.

215 Taylor Road, Newcastle, CA 95658 * (916)663-9097 * FAX (916) 663-1858
Qualified UDBE/DBE/WBE * Contractor #442645

Sierra Safety Company
215 Taylor Road
Newcastle, CA 95658
USA

Voice: 916-663-2026
Fax: 916-663-1858

QUOTATION

Quote Number: 4361
Quote Date: Apr 23, 2013
Page: 1

Caltrans Project
Contract no. 02-2E7304
02-The-32-22.3/22.8

F.O.B. Newcastle, CA	5/23/13	Net 30 Days from Date of Invoice	

1.00	RNCMS	RENTAL PORTABLE CMS BOARD - MONTHLY RENTAL RATE PER UNIT	1,100.00	1,100.00
		Sierra Safety is a DVBE Company		
		FOB - Newcastle, Plus Applicable Sales Tax		
		D.V.B.E. & SMALL BUSINESS CERTIFIED		
		CALIFORNIA SMALL BUSINESS 11775		

Sales Tax Added at Time of Order.

D.B.E.

FLASH TRAFFIC INC.

CERTIFIED DBE-WBE

 # 39950

PO Box 801360
Santa Clarita, Ca. 91380-1360
Office # 661-262-6003
Estimating: 661-733-2053
Fax: 661-670-8024
Nataliejoy86hotmail.com
State Contractor License: 963168

Dear Estimator: 04/22/13

Thank you for allowing us to bid on your project 02-2E7304 which bids 04/23/13. After reviewing the plans we would like to provide a quote for the following items:
Item 2, Construction Area Signs.
Item 3, Lump Sum Traffic Control
Item 4 PCMS

Item 2: Construction Area Signs $ 1,550.00 Price doesn't include Funding signs.
Item 3: Traffic control

Option 1
Flagging situation 2 men 8 hours overtime rate is $ 75.00 per hour per man $ 1,200.00

Option 2
Pilot car situation 3 men 8 hours overtime rate is $ 75.00 per hour per man $ 1,500.00

Note: Labor can be our traffic controllers, or mixture of yours and mine. All employees must be signatory to the labor union.

Item 4 PCMS Message boards monthly price $ 900.00 per board per month. If message board is only used when traffic control is in operation $ 75.00 ea. per board. $ 100.00 move in $ 100.00 move out.

Note: All price must include the traffic control item. We will accept Traffic control and Construction Area Sign, or Traffic control and Message boards, or all items.
If you have any questions please call us at 661-733-2053

Flash Traffic, Inc. is a Union company: Labors

Sincerely;
Rick Vasquez
Estimator for Flash Traffic, Inc.

Attachment 7

Non-DBE Quotes

ACACIA Erosion Control, Inc.
604 S. San Marcos Road
Santa Barbara, CA 93111
805-964-2585 fax 805-964-6169
Estimating phone: 818-727-0055
Estimating fax: 323-665-6009

Proposal

Attn: Estimating

Date: 04/08/13

CA License #813236

Small Business Enterprise
Certification # 32372
Union Contractor

CALTRANS CONTRACT NUMBER: 02-2E7304

Curve Improvement And Shoulder Widening In Tehama County About 35 Miles East Of Forest Ranch From 0.6 Mile West To 0.1 Mile West Of Deer Creek Bridge 08-0072.

Bid Date: 04-09-2013

29	HYDROSEED	SQFT	$0.145	217,000	$31,455.00

Optional

12	TEMPORARY FIBER ROLL	LF	$2.75	2,000	$5,500.00

- Traffic control, by others
- Price does not include maintenance. repairs or removal.
- Water for hydroseeding provided by others.
- Assumes finish grade complete, weed and debris free.
- Price includes one mobilization. All additional mobilizations are $1,500.00 each.

All material is guaranteed to be as specified. All work to be completed in a professional manner according to standard practices. Any alteration or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Worker's Compensation Insurance.

Authorized Signature

Note: This proposal may be withdrawn by us if not accepted within 60 days.

Authorized Signature Accepting Proposal: _____ Date: _____

ANRAK CORPORATION

5820 Mayhew Road
Sacramento, CA 95827
Phone: (916) 383-5030 Fax: (916) 383-8090
CA License #256390
NV License #16211

Anrak is a certified State of California Small Business No. 18781

ATTN: Estimating Department
BID: CDOT 02-2E7304 Tehama Co. – Curve Improvement and Shoulder Widening
02-TEH-32-22.3/22.8
About 35 Miles East of Forest Ranch from 0.6 Miles West to 0.1 Miles West of Deer Creek Bridge
08-0072
DATE: April 9, 2013, 2013, 2:00 P.M.

♦♦

PARTIAL ITEM #22: 140 SQYD Cold Plane Asphalt Concrete Pavement
PARTIAL ITEM #26: 71,300 CY Roadway Excavation

STANDARD GRINDER RENTAL RATE OPTIONS:

PRICE: For a Two-Foot (2'0"), Three-Foot (3'0"), or Four-Foot (4'0") Milling Machine.
For a DAILY (M.-F.) OR NIGHTLY (M.-Th.) minimum charge of $2,800.00.
Overtime rate @ $385.00 per hour.

PRICE: For *Up to a 600 H.P.* Six-Foot (6'0") – Seven-Foot (7'0") Milling Machine.
For a DAILY (M.-F.) OR NIGHTLY (M.-Th.) minimum charge of $3,600.00.
Overtime rate @ $485.00 per hour.

PRICE: For *a High H.P. (> 600 H.P.)* Seven-Foot (7'0") – Eight-Foot Six-Inch (8'6") Milling Machine.
For a DAILY (M.-F.) OR NIGHTLY (M.-Th.) minimum charge of $4,200.00.
Overtime rate @ $560.00 per hour.

NOTES: ***LUMP SUM $150.00 PER MOBILIZATION.***
ADDITIONAL $500.00 PER SHIFT FOR SATURDAYS.
ADDITIONAL $750.00 ONE OPERATOR, $1,000.00 TWO OPERATORS PER SHIFT FOR SUNDAYS.
DAILY RENTAL RATES INCLUDE ONE SET OF TEETH PER SHIFT.
ANY COSTS INCURRED FOR PERMITS OR PILOT CARS WILL BE BILLED IN ADDITION TO THE ABOVE DAILY RATES.

GRINDING PROVISIONS:

Anrak Corporation to cold plane asphalt concrete as directed by Contractor, and load cuttings into trucks provided by Contractor. Subcontractor will cold plane as closely as possible to existing manholes, water valves or other obstructions in cutting plane. No hand work or placing temporary asphalt tapers by Subcontractor around these objects or at pavement edge due to safety concerns. Subcontractor will not remove asphalt concrete off of gutter pan. Contractor to provide water into cold planing machine and broom to sweep cuttings. Contractor to post streets with "NO PARKING" signs prior to Subcontractor's phase of work and provide traffic control during cold planing operation. Areas to be milled must be clear of all obstructions, and accessible to milling machine size. Anrak Corp. takes no responsibility for dust control due to site conditios. These prices are for asphalt concrete only. Anrak cannot guarantee planed surface will meet the proposed surface smoothness specification. Subcontractor cannot grind native cobble rock that may damage machine. Contractor responsible for all tree trimming and refuse pickup. Contractor to provide any required permits, notifications, or plans. Anrak Corp. cannot accept back charges in excess of the actual cost for the time the machine is down, or in excess of the quoted daily rental rate. Anrak Corp. does not accept withholding of retention. Contractor responsible for clearing USA prior to cold planing operation. Contractor to pay for bond cost if required. All items not specifically included are excluded. The provisions of this quote prevail over any subcontract or purchase order stipulations. These prices are good for 30 days after the bid date.

If you should have any questions regarding this quotation, please call our office at the above listed number.

Very truly yours,

Estimated by: Corey Wilson

Prepared by: Donna Johnson

ANRAK CORPORATION

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.O. BOX 790, GOSHEN, CA 93227-0790
(559) 651-7900 ◦ FAX (559) 651-7905
CA. LIC # 283095
www.apcodike.com

04/22/2013

PROJECT #: 02-2E7304 **PROPOSAL #: 13-206**
PROJECT NAME: CALTRANS ROUTE 32
LOCATION: FOREST RANCH

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL
32	PLACE ASPHALT CONCRETE DIKE	F	950	LF	$6.00	$5,700.00

TOTAL 950 **LF** **TOTAL** **$5,700.00**

DAYS ON JOB 1 **MOVE IN'S** 1 **ADDITIONAL MOVES** **$3,500.00**

NOTE: "DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE.
CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL
DIKE PLACEMENT ON FINISHED SURFACE

1. This quotation will be incorporated into the subcontract between the parties.(either a signed proposal or having these items included as an attachment or included in the contract.)

2. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.

3. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday (Non Holiday) normal daytime hours, unless otherwise noted

4. Asphalt Dike Construction, Inc. shall not be responsible for the protection of the finished product and for any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra. Customer agrees to indemnify and hold APCO [illegible]

6. proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation, city business license asphalt under dike (pre-pave), asphalt and trucking

ACCEPTED

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:

Larry Grimes
Vice President
Asphalt Dike Construction, Inc. dba
APCO

CONTRACTOR DATE

LARRY GRIMES, Vice President DATE
Asphalt Dike Construction, Inc. dba APCO

Also available: Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Speciality Dike

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.O. BOX 790, GOSHEN, CA 93227-0790
(559) 651-7900 ◦ FAX (559) 651-7905
CA. LIC # 283095
www.apcodike.com

04/08/2013

PROJECT #: 02-2E7304 **PROPOSAL #: 13-179**
PROJECT NAME: CALTRANS ROUTE 32
LOCATION: FOREST RANCH

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW. PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE. PURCHASE ORDER MUST BE RECEIVED WITHIN THIRTY (30) DAYS FROM DATE OF QUOTE OR QUOTATION IS INVALID.

SCOPE OF WORK

ITEM	TYPE OF WORK	TYPE	QTY	@	RATE	TOTAL
32	PLACE ASPHALT CONCRETE DIKE	F	950	LF	$4.20	$3,990.00

TOTAL 950 **LF** **TOTAL** **$3,990.00**

DAYS ON JOB 1 **MOVE IN'S** 1 **ADDITIONAL MOVES** **$3,200.00**

NOTE: "DIKE MACHINES REQUIRE 12' WIDTH, DISCHARGE FROM THE LEFT SIDE.
CONTROL POINTS TO BE PLACED AT FACE OF CURB BEFORE ARRIVAL
DIKE PLACEMENT ON FINISHED SURFACE

1. This quotation will be incorporated into the subcontract between the parties.(either a signed proposal or having these items included as an attachment or included in the contract.)

2. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not be offset from any claims or disputes on other projects. Retention will be paid to Asphalt Dike Construction, Inc. thirty (30) days after the notice of completion or acceptance, or if no notice is filed thirty (30) days after completion of the project as defined by the California Civil Code. No Retention bill be held on any daily rental rate work.

3. The unit prices quoted are for the estimated quantities set forth herein. The prices are subject to adjustment if the quantity of any item increases or decreases twenty percent (20%) or more from the estimate. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours, unless otherwise noted

4. Asphalt Dike Construction, Inc shall not be responsible for the protection of the finished work and / or any repairs that may be required due to damage by others. Unit prices quoted are for machine extruded asphalt only. Handwork extra.Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.

5. We require 15 days notice prior to start of work.

6. proposal excludes traffic control, grading & cleaning, layout of control points, permits, testing, bonds, waiver of subrogation,city business license asphalt under dike (pre-pave), asphalt and trucking

ACCEPTED

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:

Larry Grimes
Vice President
Asphalt Dike Construction, Inc. dba
APCO

CONTRACTOR DATE

LARRY GRIMES, Vice President DATE
Asphalt Dike Construction, Inc. dba APCO

Also available: Shoulder Backing and Asphalt Concrete Shoulder, V-Ditch, Trench Paving and all Speciality Dike

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.O. BOX 790, GOSHEN, CA 93227-0790
(559)651-7900 FAX (559)651-7905
CA. LIC # 283095
www.apcodike.com
04/08/2013

PROJECT # : **02-2E7304**
LOCATION : **FOREST RANCH**
PROJECT NAME **CALTRANS ROUTE 32**

PROPOSAL # : **13-179**

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW.
PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE.

SCOPE OF WORK

ITEM	TYPE OF WORK	UNIT	AMOUNT
27	SHOULDER BACKING	$2,300	PER 8 HOUR SHIFT
	(MACHINE OPERATED AND MAINTAINED ONLY)	$1,682	MOBILIZATION
	QUOTE FOR DAYTIME HOURS	$300	PER HR OVERTIME AFTER 8 HRS

NOTE: "SHOULDER BACKING" MACHINES ARE 12' WIDE, DISCHARGE FROM EITHER SIDE, PLACE MATERIAL TO GRADE UP TO 8' WIDE, 1,000 TONS PER SHIFT AVERAGE PRODUCTION .

1. This quotation will be incorperated into the subcontract between the parties.
2. Excludes responsibility for trucking, material or traffic control
3. Purchase order must be received within sixty (60) days from date of quote or quotation is invalid.
4. If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)
5. We require 15 days notice prior to start of work.
6. Proposal is for Monday through Friday (Non-Holiday) normal daytime hours, unless otherwise noted.
7. By accepting this bid, the customer agrees to pay Asphalt Dike Construction, inc. within thirty (30) days of Asphalt Dike Construction, inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment in not a condition to customers obligation to pay Asphalt Dike Construction, inc. Customer agrees that the funds for this project will not offset from any claims or disputes on other projects. No retention is to be held on any daily rental rate work.
8. APCO will not be held responsible for costs accured from any claims or disputes from this project as APCO has no control over the outcome of projects from daily rentals. Customer agrees to imdemnify and held APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.
9. APCO shall not be responsible to customer or any third party for any loss, damage or injury caused by, resulting from, or in any way attributable to the operation of , use of, or any failure of the equipment.

ACCEPTED

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:
LARRY GRIMES
Vice President
Asphalt Dike Construction, Inc. dba
APCO

CONTRACTOR DATE

Larry Grimes 04/09/2013

LARRY GRIMES, Vice President DATE
Asphalt Dike Construction, Inc. dba APCO

APPLY-A-LINE, INC.

19652 N. HIRSCH CT. ANDERSON CA. 96007
(530)365-4000 • FAX (530)365-4060
LIC. #562762 CLASS C-32
steve@applyaline.com

PROPOSAL

ATTENTION: ALL GENERAL CONTRACTORS

PROJECT: 02-THE-32-22.3/22.8
02-2E7304

BID DATE: 4/23/2013

ITEM #	DESCRIPTION	PLAN QTY		UNIT BID		TOTAL BID
49	THERMO SPRAYABLE	7980.00	LF	0.95	$	7,581.00
					$	-
	OPTIONAL				$	**9,978.00**
1	LEADPLAN MILLING-ADL	1.00	LS	1,300.00	$	1,300.00
	TOTAL					

Thank you for the opportunity to quote this project with your company.
Sincerely,

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

1 NO DBE/WBE PARTICIPATION.
2 OFFERER RESERVES THE RIGHT TO WITHDRAW PROPOSAL IF NOT ACCEPTED WITHIN 30-DAYS.
3 PRICES QUOTED ABOVE DO NOT INCLUDE PERFORMANCE BOND.
4 IF A FORMAL SUB-CONTRACT IS REQUIRED,A COMPLETE COPY OT THIS QUOTE MUST BE INCLUDED.
5 RE: GENERAL CONTRACTOR TO SAVE ORIGINAL STRIPING PATTERNS DETAIL CHANGES AND, NECESSARY INFORMATION TO BE ABLE TO REPAINT CONTRACT WORK.
6 1 TRIP INCLUDED.
7 T.C INCLUDED FOR A-A-L WORK.
8 12 WORKING DAYS REQUIRED FOR SCHEDULING

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

APPLY-A-LINE, INC.

19652 N. HIRSCH CT. ANDERSON CA. 96007
(530)365-4000 • FAX (530)365-4060
LIC. #562762 CLASS C-32
steve@applyaline.com

PROPOSAL

Revised

ATTENTION: ALL GENERAL CONTRACTORS

PROJECT: 02-THE-32-22.3/22.8
02-2E7304

BID DATE: 4/23/2013

ITEM #	DESCRIPTION	PLAN QTY		UNIT BID		TOTAL BID
49	THERMO SPRAYABLE	7980.00	LF	0.95	$	7,581.00
	OPTIONAL					
1	LEADPLAN MILLING-ADL	1.00	LS	1,300.00	$	1,300.00
	TOTAL					

Thank you for the opportunity to quote this project with your company.
Sincerely,

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

1 NO DBE/WBE PARTICIPATION.
2 OFFERER RESERVES THE RIGHT TO WITHDRAW PROPOSAL IF NOT ACCEPTED WITHIN 30-DAYS.
3 PRICES QUOTED ABOVE DO NOT INCLUDE PERFORMANCE BOND.
4 IF A FORMAL SUB-CONTRACT IS REQUIRED,A COMPLETE COPY OT THIS QUOTE MUST BE INCLUDED.
5 RE: GENERAL CONTRACTOR TO SAVE ORIGINAL STRIPING PATTERNS DETAIL CHANGES AND, NECESSARY INFORMATION TO BE ABLE TO REPAINT CONTRACT WORK.
6 1 TRIP INCLUDED.
7 T.C INCLUDED FOR A-A-L WORK.
8 12 WORKING DAYS REQUIRED FOR SCHEDULING

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Steve Pudelbayl

APPLY-A-LINE, INC.

19652 N. Hirsch Court • Anderson, CA 96007
Phone (530) 365-4000 • Fax (530) 365-4060
mail@applyaline.com • LIC. #562762

To: **General Contractors**

Project: **BALD HILL ROAD IMPROVEMENT** **PM.19.04/22.19**
HUMBOLDT COUNTY
County: **HUMBOLDT**
City:

Bid Date: **4/23/2013**

The Following is our proposal for the above referenced project:

Item #:	Description	Quantity:	Unit	Price:	Total:
42	4" THERMO STRIPE	47000	LF	$0.37	$17,390.00
43	MOBILIZATION	1	LS	$2,600.00	$2,600.00
					$19,990.00

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

1 Offerer reserves the right to withdraw proposal if not accepted within 30 days.
2 Prices quoted above do NOT include performance bond.
3 If a formal subcontract is required a complete copy of this quote must be included.
4 1-Trip included.
5 T.C. not included for perm work. 1 DAY NEEDED
6 Message Board NOT included.
7 Remove floppys not included or add $_____ or see temp stripe to avoid install and remove floppys
8 RE. Order of work-General Contractor to preserve the integrity of original striping, p. marking and striping change of patterns by accurately placing floppys. Additional layout time because of poorly placed floppys willed be charged.
9 12 Working days required for scheduling.
PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Thank you for the opportunity to quote this project with your company.

Sincerely,

Wes Wilhite

Wes Wilhite
Project Manager
wes@applyaline.com

ATSSA MEMBER
SAFER ROADS SAVE LIVES

APPLY-A-LINE, INC.

19652 N. HIRSCH CT. ANDERSON CA. 96007
(530)365-4000 • FAX (530)365-4060
LIC. #562762 CLASS C-32
steve@applyaline.com

PROPOSAL

ATTENTION: ALL GENERAL CONTRACTORS

PROJECT: 02-THE-32-22.3/22.8
02-2E7304

BID DATE: 4/9/2013

ITEM #	DESCRIPTION	PLAN QTY		UNIT BID		TOTAL BID
49	THERMO SPRAYABLE	7980.00	LF	1.10	$	8,778.00
50	MOBILIZATION	1.00	LS	1,200.00	$	1,200.00
	OPTIONAL				**$**	**9,978.00**
1	LEADPLAN MILLING-ADL	1.00	LS	1,200.00	$	1,200.00
	TOTAL					

Thank you for the opportunity to quote this project with your company.
Sincerely,

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

1 NO DBE/WBE PARTICIPATION.
2 OFFERER RESERVES THE RIGHT TO WITHDRAW PROPOSAL IF NOT ACCEPTED WITHIN 30-DAYS.
3 PRICES QUOTED ABOVE DO NOT INCLUDE PERFORMANCE BOND.
4 IF A FORMAL SUB-CONTRACT IS REQUIRED,A COMPLETE COPY OT THIS QUOTE MUST BE INCLUDED.
5 RE: GENERAL CONTRACTOR TO SAVE ORIGINAL STRIPING PATTERNS DETAIL CHANGES AND, NECESSARY INFORMATION TO BE ABLE TO REPAINT CONTRACT WORK.
6 1 TRIP INCLUDED.
7 T.C INCLUDED FOR A-A-L WORK.
8 12 WORKING DAYS REQUIRED FOR SCHEDULING

PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

ASHBAUGH CONSULTING, INC.

9151 Parliament Avenue,
Westminster, CA 92683
ph. 714.895.3782 // fx. 714.895.3792
robert@ashbaughconsulting.com

www.AshbaughConsulting.com

SBE (Micro) # 1403260
Bid Ref. No. 02-2E7304R
APRIL 22, 2013

Bid Date: 04/23/13
EST. DURATION: 60 WRKG DAYS

SUBJECT: CA SBE (Micro) # 1403260 QUOTATION - CALTRANS # 02-2E7304

02-TEH-32; CURVE IMPROVEMENT AND SHOULDER WIDENING

***** Acceptance of This Bid is Good for 30 Days from Bid Date. *****

Item 6 > PREPARE STORM WATER POLLUTION PREVENTION PLAN (RISK LEVEL 2) (SWPPP) [1,2,3]
Lump Sum *(Est. 21 Engineering Dwgs)* $1,745.00

Item 9 > PREPARE STORM WATER ANNUAL REPORT[1,2,3]
Lump Sum Each *(Est.1)* $1,000.00 each

SUPERSCRIPT NOTES

1. Ashbaugh Consulting, Inc. carries the following insurance: Professional Liability $1,000,000 each claim, $2,000,000 aggregate and $1,000,000 general liability each and $2,000,000 aggregate.
   - A onetime Fifty Dollars ($50.00) processing fee will be added to all contracts **requiring insurance endorsements** for General Liability.
   - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Three Hundred Fifty Dollars ($350.00) processing fee.

2. Price includes submittal of four (4) copies of the Final SWPPP delivered via USPS ground. NOTE: Ashbaugh Consulting does not provide draft copies of its SWPPP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to Ashbaugh Consulting for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or Caltrans may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of Dewatering Plan, Active Treatment System, Turbidity Control Plan, Recycling or Batch Plant BMP systems / drawings.**
   Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of $75.00/hour for non-Civil Engineering services and $150.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at $140.00 for the initial manual and $120.00 for each consecutively assembled manual. Additional material / expenditures will be billed at cost plus $50.00 or cost plus 20 percent whichever is greater.

3. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.

Should you have any questions please contact the undersigned,

Robert D. Ashbaugh

Robert D. Ashbaugh
Chief Operations Officer / Estimator

State of California • Department of General Services • Arnold Schwarzenegger, Governor
PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 • PO Box 989052
West Sacramento, California 95798-9052 • (800) 559-5529

~~ASHBAUGH CONSULTING – PROPOSAL - CALTRANS # 02-2E7304~~

SB APP

July 20, 2012

Supplier #1403260
Ashbaugh Consulting
9151 Parliament Avenue
WESTMINSTER CA 92683

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From July 20, 2012 to July 31, 2014

Business Types

Service

Classifications

601042 - Water testing and conservation and ecology
701715 - Development
721411 - Infrastructure building and surfacing and paving services
761220 - Landfill services
771019 - Pollution investigation services
771216 - Soil pollution
771217 - Water pollution
781021 - Pipeline services
811015 - Civil engineering
831015 - Water and sewer utilities

Proof of Certification Status

ASHBAUGH CONSULTING, INC.

9151 Parliament Avenue,
Westminster, CA 92683
ph. 714.895.3782 // fx. 714.895.3792
robert@ashbaughconsulting.com

www.AshbaughConsulting.com

SBE (Micro) # 1403260
Bid Ref. No. 02-2E7304
APRIL 08, 2013

Bid Date: 04/09/13
EST. DURATION: 60 WRKG DAYS

SUBJECT: CA SBE (Micro) # 1403260 QUOTATION - CALTRANS # 02-2E7304

02-TEH-32; CURVE IMPROVEMENT AND SHOULDER WIDENING

***** Acceptance of This Bid is Good for 30 Days from Bid Date. *****

Item 6 > PREPARE STORM WATER POLLUTION PREVENTION PLAN (RISK LEVEL 2) (SWPPP) [1,2,3]
Lump Sum (*Est. 13 Engineering Dwgs)* $1,745.00

Item 9 > PREPARE STORM WATER ANNUAL REPORT[1,2,3]
Lump Sum Each (*Est.1)* $1,000.00 each

SUPERSCRIPT NOTES

[1.] Ashbaugh Consulting, Inc. carries the following insurance: Professional Liability $1,000,000 each claim, $2,000,000 aggregate and $1,000,000 general liability each and $2,000,000 aggregate.

- A onetime Fifty Dollars ($50.00) processing fee will be added to all contracts **requiring insurance endorsements** for General Liability.
- Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Three Hundred Fifty Dollars ($350.00) processing fee.

[2.] Price includes submittal of four (4) copies of the Final SWPPP delivered via USPS ground. NOTE: Ashbaugh Consulting does not provide draft copies of its SWPPP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to Ashbaugh Consulting for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or Caltrans may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of Dewatering Plan, Active Treatment System, Turbidity Control Plan, Recycling or Batch Plant BMP systems / drawings.**
Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of $75.00/hour for non-Civil Engineering services and $150.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at $140.00 for the initial manual and $120.00 for each consecutively assembled manual. Additional material / expenditures will be billed at cost plus $50.00 or cost plus 20 percent whichever is greater.

[3.] Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.

Should you have any questions please contact the undersigned,

Robert D. Ashbaugh

Robert D. Ashbaugh
Chief Operations Officer / Estimator

State of California • Department of General Services • Arnold Schwarzenegger, Governor
PROCUREMENT DIVISION
Office of Small Business and DVBE Services
707 Third Street, 1st Floor, Room 400 • PO Box 989052
West Sacramento, California 95798-9052 • (800) 559-5529

~~ASHBAUGH CONSULTING – PROPOSAL - CALTRANS # 02-2E7304~~

SB APP

July 20, 2012

Supplier #1403260
Ashbaugh Consulting
9151 Parliament Avenue
WESTMINSTER CA 92683

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From July 20, 2012 to July 31, 2014

Business Types

Service

Classifications

601042 - Water testing and conservation and ecology
701715 - Development
721411 - Infrastructure building and surfacing and paving services
761220 - Landfill services
771019 - Pollution investigation services
771216 - Soil pollution
771217 - Water pollution
781021 - Pipeline services
811015 - Civil engineering
831015 - Water and sewer utilities

Proof of Certification Status

BEAR3 CONSULTANTS
PROJECT MANAGEMENT SOLUTIONS

Project ID: 02-2E7304
Bid Date: 23-Apr-13

April 22, 2013

Proposal to Provide Scheduling Services

Project: **Curve Improvement And Shoulder Widening**

Owner: Caltrans

We would like to take the opportunity to provide this Proposal for Professional Scheduling Services for the above-mentioned project. As much as possible, we have based our estimated scope of services on our review of the project plans and specifications made available, as well as previous experience with similar projects. **Bear3 Consultants LLC is a Certified Small Business.**

Project Scope, As We Understand It:

Includes but not limited to - Curve Improvement And Shoulder Widening In Tehama County About 35 Miles East Of Forest Ranch From 0.6 Mile West To 0.1 Mile West Of Deer Creek Bridge 08-0072

Project Duration: 60 Working Days
Specification Sections: 013200 Typical

Proposed Scheduling Services Options:

Option 1	**Provide Professional Scheduling Services - Labor Only** *Creation of the Preliminary and Baseline Schedule using Client & Subcontractor participation in proposed Planning Meetings via web-conferencing, and Maintenance of the Schedule and Reports for the duration of the project.* ***Excludes Travel, Production, Shipping, and Direct Costs:***	**$6,890**
Option 2	**Provide Professional Scheduling Services - Full Service** *Creation of the Preliminary and Baseline Schedule using Client & Subcontractor participation in proposed Planning Meetings, Maintenance of the Schedule and Reports - 1 Site Visit per month for the duration of the Project. - Includes all Travel, Production, Shipping, and Direct Costs:*	**$15,848**
Option 3	**Provide Professional Scheduling Services - Baseline Schedule Only** *Creation of the Preliminary and/or Baseline Schedule, using Client & Subcontractor participation in proposed Planning Meetings, Basic Maintenance Training for Key Personnel remotely, and Turn Over of Schedule for Maintenance by the Client: - Includes all Travel, Production, Shipping, and Direct Costs*	**$7,148**

This Proposal assumes that we are building a new schedule only. Additional costs may incur if we are asked to repair, change, and/or take over an existing or partially completed schedule. Bear3 Consultants LLC does not accept responsibility for a project being behind schedule. The Client is responsible for all costs associated with any required schedule resubmittals, except to the extent that such resubmittal is due to error on the part of Bear3 Consultants, LLC. Schedule Analysis and Training Services are also available.

Please feel free to call if you should have any questions, need additional information, or need a revised proposal to meet specific needs. I can be reached at (661) 721-7567 or cell phone (661) 229-3218.

Respectfully submitted:

Delbert E Bearden

Delbert Bearden PSP
Bear3 Consultants, LLC

Bear3 Consultants LLC - PO Box 1448 Delano, CA 93216 (661) 721-7567 Voice (661) 720-1962 Fax
email: info@bear3consultants.com - website: www.bear3consultants.com
Bear3 Consultants is certified as Planning & Scheduling Professional by the AACEI & is a Member of the Project Management Institute's Scheduling Community of Practice
**Clients & Potential Clients should refer to our website for a list of services and limitation of service

Curve Improvement And Shoulder Widening

Project ID: 02-2E7304

Scheduling Services

Project Duration 60 Working Days

Description	
Provide preliminary schedule (first 90-120 days) & foundation of the Baseline Schedule using Primavera/Oracle scheduling software or Equal Alternative. Includes up to 2 planning meetings with CM/Client for development.	$1,285
Provide complete baseline schedule as specified by the Owner. Includes up to 1 planning meetings with CM/Client for development.	$1,124
Provide submittal, shop drawings, and delivery schedule tied to construction activities.	$321
Cost loading schedule activities for schedule of values & Earned Value Management.	$482
Weekly or Monthly updates of the schedule (includes Look-Ahead Schedules as required)	$2,140
Monthly Executive Status Reports (in .pdf format) to the Owner to include a narrative of monthly activities, weather information, critical path, EVM, and client provided issues.	$1,538
Scheduling Services - Labor Only - Excludes Travel (Option 1):	**$6,890**
Full Service - Includes Travel (Option 2):	$15,848
Baseline Schedule Only - Includes Travel (Option 3):	$7,148
Baseline Schedule - Labor Only - Excludes Travel (Option 4):	$4,015

Alternate Services

Cost for Additional Updates & Reports Per Month Beyond the Original Contract Time (Option 1):	$1,226
Cost for Additional Updates & Reports Per Month Beyond the Original Contract Time (Option 2):	$2,834
Hourly Rate for Meeting Attendance (not included in items listed above)	$125
Hourly Rate for Major Schedule Changes due to: Resequencing; Recovery Schedules; Time Impact Analysis (TIAs); Change Orders; etc.	$125
Production Costs Per Submittal: (Options 1 & 4) *Includes 5 Copies Bound Color Reports and 2 Copies Plotted Schedules - Includes Shipping*	$591

This proposal does not include the purchase of software, or license, for use of the Owner or Client, Enterprise Hosting, nor any training on software or scheduling practices. Options 3 & 4 include only Basic Schedule Maintenance Training for the person to be assigned with the maintenance of the schedule after turn over.

This estimate is for budget purposes after review of the drawings and specifications available, the final costs may increase depending on the intensities of in-house requirements or owner reviews. However, this estimate is guaranteed to produce a working project schedule required by typical AIA, DOT, USACE, DOD, or PMICOS specifications. Any changes by addenda after this date will only affect this proposal if the project's duration is changed. This proposal is valid for 90 days after bid date.

The specified schedule will be broken down using work breakdown structure (WBS) technique with the activities indicating the critical path(s) using precedence diagramming method (PDM). Activities will be activity-coded in accordance with Owner's scheduling requirements. Owner required milestones, Owner defined critical activities, interim completion dates, and Owner furnished equipment needing lead times are included. All project costs and resources are to be provided by the Client. The completed project schedule & updates will be prepared and submitted to the Client (Option 1 - electronically for printing and/or plotting at their discretion), (Option 2 - hard copies will be printed in color, bound, and shipped to the Client (Reports - 5 copies, plots & disks - 2 copies) as well as a back up of the scheduling software files for standard data exchange format (SDEF) as required by the Owner.

Options 1 & 4 - Project schedule planning & update meetings will be facilitated through the use of telephone, fax, email, and Webconferencing via Skype, GoToMeeting, and/or other technology. Options 2 & 3 planning meetings will be in-person as well as remote technology mentioned above. The client shall provide electronic files of plans and specifications for use in producing the project schedule. Additional services including travel, printing, and deliveries shall be reimbursed at cost. All invoices to be paid in full within fifteen (15) days. Excludes all bonds & taxes, including city, county, state, or federal sales or value added tax (VAT) that may be applicable.

If there are any problems receiving this proposal by fax, please send an email to delbert@bear3consultants.com and I will send you a new copy via email. Please be sure to include the Project ID number in your communications.

Bear3 Consultants LLC - PO Box 1448 Delano, CA 93216 (661) 721-7587 Voice (661) 720-1962 Fax
email: info@bear3consultants.com - website: www.bear3consultants.com

Bear3 Consultants is certified as Planning & Scheduling Professional by the AACEI & is a Member of the Project Management Institute's Scheduling Community of Practice

**Clients & Potential Clients should refer to our website for a list of services and limitation of service

Chrisp Company

Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

TO:

for the intended use

Phone: ( ) - Fax: ( ) -

Contact:

email:

Current Date: 4/23/2013
BidDate: 4/23/2013
JobName: 02-TEH-32-22.3/22.8
Location: LAKE ALMANOR Bid#: 18662 0
Contract#: 02-2E7304 Job#
Working Days:
Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
03	TRAFFIC CONTROL, CHRISP CO ONLY	1	LS	1500.000	$1,500.00
49	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	7980	LF	0.350	$2,793.00
50	MOBILIZATION	1	LS	3500.000	$3,500.00
		Subtotal			$7,793.00
				TOTAL	$7,793.00

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ **P.O. Number** _____

TITLE: _____ **Job Number** _____

Bond Rate 1.5 Addendums 1,2,3,4,5

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Brandon Chafey
(510) 719-6452
bchafey@chrispco.com
CHRISP COMPANY

Chrisp Company
Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated April 23, 2013 for the following project

02-TEH-32-22.3/22.8

- NO RETENTION TO BE TAKEN
- 1 Move- In(s) included. Additional Move- Ins $3,500.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: Installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYS presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- EXCLUDE: Removal of Existing Striping & Markings
- EXCLUDE: Removal of Existing Pavement Markers
- All Flight Line Training & Badgeing Procedures are to be paid on a Time & Material Basis
- EXCLUDE: Red-Lined As-Built Drawings
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance,_____)
- EXCLUDE: Construction Area Signs
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of markers.
- This quotation excludes Primary Liability Insurance greater than $2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- EXCLUDE: Encroachment Permit (If required to be provided at No Cost to Chrisp Company)
- Mobilization & Traffic Control Items shall not be adjusted for decreases in the work.
- Mobilization & Traffic Control Items shall be adjusted for increases in the work
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.
- EXCLUDE: Lead Compliance Plan

CONTECH
ENGINEERED SOLUTIONS

Quotation

Quote # QUO-151675-Q6W8NB

Date	4/19/2013	**Account Name**	STEVE MANNING CONSTRUCTION	**Reply-To**	
Quote #	QUO-151675-Q6W8NB	**Contact Name**	Jennie	**Contech Rep.**	Jason Leach
		Phone		**Address**	1420 East Roseville Parkway, Roseville, CA, 95661
Project Name	Caltrans 02-2E7304	**Fax**		**Phone**	916-747-7585
Project #	482137	**Email**	jennie@smci-const.com	**Fax**	
Project City/State	Forast Ranch, CA			**Email**	JLeach@conteches.com

Contech's offer to sell the products described in this quotation is expressly conditioned upon Buyer's assent to the Contech Conditions of Sale ("Contech COS") included herewith and/or viewable at www.conteches.com/cos. A valid tax exemption certificate must be issued to Contech or sales tax will be added.

Item #	Description	Pieces	Quantity	Extended Unit Price	Unit	Unit Total
37	H/C PIPE 2 2/3x1/2 GALV LS 10GA 24" - Length : 350	1.00	350.00	$33.12	LF	$11,592.00
37	CSP BD 12"HUGGER GALV 16GA 24" 1PC	17.00	17.00	$31.20	EA	$530.40
38	Polyethylene Pipe Bell/Spig D-Wall 8" - Grade : Bell/Spigot, Wall : Double, Diameter : 8", Length : 20, Perf? : Perf	6.00	120.00	$3.10	LF	$372.00
39	H/C PIPE 2 2/3x1/2 GALV LS 10GA 36" - Length : 6, Notes for Quote : Inlet to include riser, stub, ladder and grate dwg needed prior to fabrication	1.00	6.00	$267.00	LF	$1,602.00
					Total	$14,096.40
				(Tax not included)	**Net Total**	$14,096.40

Standard Notes

1.Allowable unloading time for delivery trucks is two (2) hours. Demurrage charges of $75.00 per hour thereafter will be added.

2.Construction loadings typically exceed the intended post-construction live load used for dasign. Contact your Contach representative for specific guidelines and limitations based on the construction live loads anticipated.

3.Flaxible structures of the type on this project ara reliant on the type of structural backfill used, tha compaction of that material and the balanced placement of structural backfill. Contact your Contach representative for specific information.

4.fraight includad if shipped in full truckloads

5.Prices are based on standardized loading to achiave full truckloads. If special loading requiremants are naedad additional freight charges will ba added.

6.Quotation is based upon estimated (not guarantaed) quantities. Buyer must varify final quantitias needed prior to commencement of work by Contech. If Buyer alects to purchase from Sellar only a portion of the material quoted, Seller retains tha right to adjust its prices.

7.Tha sale of these materials raquires a preconstruction meeting be held that must includa Contech and all parties directly involved in tha construction process.

8.This quotation expires 30 days from the data shown. Prices are firm for shipment within 60 days of tha data of quotation and are subject to a maximum escalation of 8% for each 30 days tharaafter.

Scope Of Work

HDPE

HDPE pipe pricing includes standard pipe lengths, bell and spigot gasketed joints and sufficient quantity of lubricant. Pipe is per AASHTO M294 and has a corrugated exterior with smooth interior lining.
Prices quoted are based on shipping nested diameters whenever possible. If un-nested loads are required additional freight charges will be added.
Non standard fittings are not returnable.

Hel-Cor Pipe

Corrugated Metal Pipa (Hel-Cor Pipe) will be provided in standard lengths. Speciel lengths may be provided at an additional charge and are subject to manufacturing tolerances and shipping limitations.
Prices quoted are based on nesting diameters whenever possible. If un-nested loads are required additional freight charges will be added.

CONTECH
ENGINEERED SOLUTIONS

Quotation

Quote # QUO-151675-Q6W8NB

PAYMENT TERMS ARE 1/2%-10, NET 30 DAYS FROM DATE OF INVOICE UNLESS MATERIAL IS OTHERWISE NOTED AS NON-STANDARD ABOVE. IF NON-STANDARD, PAYMENT TERMS ARE 1/3 AT ORDER ACCEPTANCE AND PRIOR TO START OF PRODUCTION, 2/3 NET 30 DAYS FROM DATE OF INVOICE. THIS OFFER IS SUBJECT TO CREDIT APPROVAL. PRICES QUOTED APPLY ONLY TO THE REFERENCED PROJECT AND ARE IN EFFECT FOR 30 DAYS FROM THE DATE OF QUOTATION. SELLER RESERVES THE RIGHT TO ADJUST PRICES AFTER 30 DAYS FROM THE DATE OF QUOTATION BUT THE CONTECH COS REMAIN APPLICABLE. PRICES ARE BASED ON ESTIMATED QUANTITIES SHOWN. IF A DIFFERENT QUANTITY IS PURCHASED, CONTECH RESERVES THE RIGHT TO ADJUST THE PRICES. THIS QUOTATION CONTAINS THE ENTIRE AGREEMENT WITH RESPECT TO PURCHASE AND SALE OF PRODUCTS DESCRIBED AND SUPERSEDES ALL PREVIOUS COMMUNICATIONS, BUYER'S SIGNATURE BELOW, DIRECTION TO MANUFACTURE, OR ACCEPTANCE OF DELIVERY OF GOODS DESCRIBED ABOVE, SHALL BE DEEMED AN ACCEPTANCE OF THE CONTECH COS. SELLER EXPRESSLY REJECTS ANY OTHER TERMS AND CONDITIONS. PRICES ARE F.O.B. ORIGIN WITH FREIGHT ALLOWED TO THE JOBSITE WITH UNLOADING BY OTHERS AT A TRUCK ACCESSIBLE LOCATION.THIS QUOTATION IS ISSUED BY CONTECH ENGINEERED SOLUTIONS LLC FOR ITSELF AND/OR ON BEHALF OF ONE OR MORE OF ITS SUBSIDIARIES, INCLUDING BUT NOT LIMITED TO KEYSTONE RETAINING WALL SYSTEMS LLC.

Acceptance		Contech Engineered Solutions LLC.	
WE HEREBY ORDER THE DESCRIBED MATERIAL SUBJECT TO ALL TERMS AND CONDITIONS OF THIS QUOTATION AND IN THE Contech COS INCLUDED HEREWITH AND VIEWABLE AT www.conteches.com/cos		By	Jason Leach
Company		(O)	916-747-7585
By		(F)	
Title		(Cell)	
Date		Title	

Quote # QUO-151675-Q6W8NB

Contech - CONDITION OF SALES

1. ACCEPTANCE. This quotation is an offer to sell to potential customer(s). BUYER'S RIGHT TO ACCEPT THIS OFFER IS LIMITED TO BUYER'S ASSENT TO THE TERMS AND CONDITIONS PRINTED HEREON AND THE ATTACHED OR ACCOMPANYING QUOTE, AND NO TERMS ADDITIONAL TO OR DIFFERENT FROM THOSE IN THIS OFFER ARE BINDING ON SELLER. THERE ARE NO UNDERSTANDINGS, TERMS, CONDITIONS OF WARRANTIES NOT FULLY EXPRESSED HEREIN.

2. LIMITED WARRANTIES. Seller warrants that it can convey good title to the goods sold under this contract and that they are free of liens and encumbrances. Seller also warrants that the goods sold under this contract are free from defects in material and workmanship for a period of one year after the date of delivery. There are no warranties, express or implied with respect to products sold hereunder which are misused, abused, or used in conjunction with mechanical equipment improperly designed, used or maintained or which are used, supplied for use or made available for use in any nuclear application of which Seller has not been notified in writing by Buyer at the time of order for the products sold hereunder. SELLER MAKES NO OTHER WARRANTY WHATSOEVER, EXPRESS OR IMPLIED. ALL IMPLIED WARRANTIES OF MERCHANTABILITY AND ALL IMPLIED WARRANTIES OF FITNESS FOR ANY PARTICULAR PURPOSE ARE DISCLAIMED BY SELLER AND EXCLUDED FROM THIS CONTRACT.

3. LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY. Seller's liability hereunder shall be limited to the obligation to repair or replace only those products proven to have been defective in material or workmanship at the time of delivery, or allow credit, at its option. Seller's total cumulative liability in any way arising from or pertaining to any product sold or required to be sold under this contract shall NOT in any case exceed the purchase price paid by Buyer for such products. IN NO EVENT SHALL SELLER HAVE ANY LIABILITY FOR COMMERCIAL LOSS, LOST PROFITS, CLAIMS FOR LABOR, OR CONSEQUENTIAL OR INCIDENTAL DAMAGES OF ANY TYPE, WHETHER BUYER'S CLAIM BE BASED IN CONTRACT, TORT, WARRANTY, STRICT LIABILITY, NEGLIGENCE, OR OTHERWISE. IT IS EXPRESSLY AGREED THAT BUYER'S REMEDIES EXPRESSED IN THIS PARAGRAPH ARE BUYER'S SOLE AND EXCLUSIVE REMEDIES.

4. LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY FOR FAILURE OR DELAY IN DELIVERY. NO DELIVERY DATES ARE GUARANTEED. BUYER'S SOLE AND EXCLUSIVE REMEDIES AND SELLER'S ONLY LIABILITY FOR ANY DELAY IN DELIVERY SHALL BE LIMITED AS SET FORTH IN PARAGRAPH 3 OF THIS CONTRACT.

5. FORCE MAJEURE. In any event and in addition to all other limitations stated herein, Seller shall not be liable for any act, omission, result or consequence, including but not limited to any delay in delivery or performance, which is (i) due to any act of God, the performance of any government order, any order bearing priority rating or order placed under any allocation program (mandatory or voluntary) established pursuant to law, local labor shortage, fire, flood or other casualty , governmental regulation or requirement, shortage or failure of raw material, supply, fuel, power or transportation, breakdown of equipment, or any cause beyond Seller's reasonable control whether of similar or dissimilar nature to those above enumerated, or (ii) due to any strike, labor dispute, or difference with workers, regardless of whether or not Seller's is capable of settling any such labor problem.

6. BUYER'S OBLIGATION TO PASS ON LIMITATION OR WARRANTIES AND REMEDIES. In order to protect Seller against claims by Buyer's buyer, if Buyer resells any of the goods purchased under this agreement, Buyer shall include the language contained in paragraphs 2 and 3 of this agreement, dealing with Seller's limitations of warranties and remedies, in an enforceable agreement with Buyer's buyer, or otherwise include language in an enforceable agreement with its buyer that makes Seller's limitation of warranties and remedies binding on its buyer. Buyer shall also include a provision in its agreement with its buyer applying Ohio law to any claims its buyer might assert against Seller with respect to goods manufactured by Seller, and requiring its buyer to bring any such action against Seller either in federal district court in Cincinnati, Ohio or the common pleas court for Butler County, Ohio. Buyer shall defend, indemnify and hold Seller harmless from any and all claims, causes of action, damages, losses or expenses (including reasonable attorneys' fees) that Seller incurs by reason of Buyer's failure to comply with this paragraph. paragraph.

7. PASSAGE OF TITLE. Title to the products sold hereunder shall pass upon delivery to the carrier at the point of shipment. Neither Buyer nor the consignee shall have the right to divert or reconsign such shipment to any destination other than specified in the bill of lading without permission of the Seller. Unless otherwise agreed Seller reserves the right to select the mode of transportation.

8. PAYMENTS AND LATE CHARGES ON PAST DUE ACCOUNTS. Buyer represents that Buyer is solvent and can and will pay for the products sold to Buyer in accordance with the terms hereof. If Buyer shall fail to comply with any provision or to make payments in accordance with the terms of this contract or any other contract between Buyer and Seller, Seller may at its option defer shipments or, without waiving any other rights it may have, terminate this contract. All deliveries shall be subject to the approval of Seller's Credit Department. Seller reserves the right, before making any delivery, to require payment in cash or security for payment, and if Buyer fails to comply with such requirement, Seller may terminate this contract. A late charge of 1-½% monthly (18% annual rate) or the maximum allowed by state law, if less, will be imposed on all past due accounts.

9. TRANSPORTATION CHARGES. Delivered prices or prices involving competitive transportation adjustments shall be subject to appropriate adjustment to reflect changes in transportation charges.

10. CLAIMS BY BUYER. Buyer shall thoroughly inspect products sold under this contract immediately upon receipt to verify for itself that they conform to the specifications of the contract. Buyer must notify Seller of claims for failure or delay in delivery within 30 days after the scheduled delivery date. Buyer must notify Seller of any claims for nonconforming or defective goods within 30 days after the nonconformity or defect was or should have been discovered. In addition, Seller must be given an opportunity to investigate the claim before Buyer disposes of the material, or else Buyer's claim will be barred. Seller shall incur no liability for damage, shortages, or other cause alleged to have occurred or existed at or prior to delivery to the carrier unless the Buyer shall have entered full details thereof on its receipt to the carrier.

11. MECHANICAL PROPERTIES; CHEMICAL ANALYSES. Data referring to mechanical properties or chemical analysis are the result of tests performed on specimens obtained from specific locations of the product(s) in accordance with prescribed sampling procedures; any warranty thereof is limited to the values obtained at such locations and by such procedures. There is no warranty with respect to values of the materials at other locations.

12. PATENTS. Seller shall indemnify Buyer against attorneys' fees and any damages or costs awarded against Buyer in the event any legal proceeding is brought against Buyer by a third person claiming the material delivered hereunder in itself constitutes an infringement of any U.S. patent, provided Buyer gives Seller prompt notice of any such suit being brought, gives Seller the opportunity to defend any such suit, and cooperates with Seller with respect to any such defense; unless the material is made in accordance with material designs, or specifications required by Buyer, in which case Buyer shall similarly indemnify Seller.

13. PERMISSIBLE VARIATIONS. The products sold hereunder shall be subject to Seller's standard manufacturing variations, tolerances and classifications.

14. TECHNICAL ADVICE. Buyer represents that it has made its own independent determination that the products it is purchasing under this contract meet the design requirements of Buyer's project and are suitable for Buyer's intended application. Buyer further represents that it has not relied in any respect on any written or oral statements or advice from Seller, other than the standard product specifications set forth in the most recent addition of Seller's published product brochures, in making that determination.

15. TAXES. If this proposal includes furnishing labor to install products, applicable use taxes have been included in the prices quoted. However, no other tax imposed in respect of the sale of the products sold hereunder is included in any quotation by Seller. Any tax shall be added and paid by Buyer as part of the purchase price.

16. BUYER'S RIGHT OF TERMINATION. Buyer may terminate this contract in whole or in part upon notice in writing to Seller. Seller shall thereupon cease work and transfer to Buyer title to all completed and partially completed products and to any raw materials or supplies acquired by Seller especially for the purpose of performing this contract, and Buyer shall pay Seller the sum of the following:
(1) the contract price for all products which have been completed prior to termination;
(2) the cost to Seller of the material or work in process as shown on the books of Seller in accordance with the accounting practice consistently maintained by Seller plus a reasonable profit thereon, but in no event more than the contract price;
(3) the cost f.o.b. Seller's plant of materials and supplies acquired especially for the purpose of performing this contract; and
(4) reasonable cancellation charges, if any, paid by Seller on account of any commitment(s) made hereunder.

17. SELLER'S RIGHT OF TERMINATION. In addition to the other rights of termination provided for in this contract, and if this contract is made pursuant to any governmental rule or regulation, plan, order or other directive, upon the directive, effected or impaired,termination thereof, Seller shall have the option of canceling this contract in whole or in part.

18. WAIVER. Failure or inability of either party to enforce any right hereunder shall not waive any right in respect to any other or future rights or occurrences.

19. DELIVERY. Unless otherwise agreed to in writing by the Seller, the Buyer hereby agrees to take delivery of the materials on this order within the later of thirty (30) days after the wanted date shown on the face of the order or within thirty (30) days after notification, oral or written, that the materials are ready for shipment. In the event that the Buyer does not arrange to take delivery of the materials in accordance with this Contract, Seller, at Seller's option, may:
(a) invoice the Buyer for the materials less freight if applicable; store the material in Seller's yard for a period not to exceed sixty (60) days from the date of invoice; charge a storage fee not to exceed 5% per month or fraction thereof of the selling price of the stored materials; add any applicable price increases listed on the face of the order; charge for any repair work to protective coatings harmed by weathering while such material is being stored; and charge applicable freight when shipment to the Buyer is made. Materials remaining in storage after sixty (60) days from the invoice date shall become the property of the Seller for disposition at the Seller's discretion. In that event, Buyer shall not be liable for the invoice price of the materials, but shall be liable for the storage fee and any repair work to protective coatings; or
(b) cancel the order and invoice the Buyer for cancellation charges, which shall be 25% of the selling price of the materials if the materials are standard, in-stock material, or the full selling price if the materials are special or nonstandard in nature and were specially fabricated for the Buyer.

20. PERIOD OF LIMITATIONS. Buyer and Seller agree that any action by Buyer against Seller for a breach of this contract, including any action for breach of warranty, or otherwise in connection with the goods sold under this contract, must be commenced by Buyer against Seller within one year after the cause of action therefore accrues.

21. CONFLICTING PROVISIONS OFFERED BY BUYER. Any terms and conditions of any purchase order or other instrument issued by the Buyer, in connection with the subject matter of this document, which are in addition to or inconsistent with the terms and conditions expressed herein, will not be binding on Seller in any matter whatsoever unless accepted by Seller in writing.

22. SEVERABILITY. In case any provision of this contract shall be declared invalid, illegal or unenforceable, the validity, legality and enforceability of the remaining provisions shall not in any way be affected or impaired.

23. APPLICABLE LAW. This contract shall be governed by, and construed and enforced in accordance with, the laws of Ohio. Buyer and Seller specifically agree that any legal action brought relating to this contract will be brought and tried in the federal district court in Cincinnati, Ohio, or, in the absence of jurisdiction, the Butler County Court of Common Pleas in Hamilton, Ohio.

REV. 06/08

COOK CONCRETE PRODUCTS, INC.

Member of NPCA

RATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

5461 EASTSIDE ROAD (96001)
P. O. BOX 720280
REDDING, CA 96099

Post-it® Fax Note 7671	Date 4.8	# of pages ▶ 3
To Steve	From	
Co./Dept. Manning	Co.	
Phone #	Phone #	
Fax # 222.4908	Fax #	

April 8, 2013
Quotation #V-6200-R
Revised Quotation

Subject: CDOT Contract No. 02-2E7304
Tehama County, CA
Bid Opening: April 9, 2013

Cook Concrete Products, Inc.
State of California Small Business Certified #1014327

Gentlemen:

We are pleased to submit the following quote for material which we can supply for the above job.

Item
36 **MINOR CONCRETE (MINOR STRUCTURES)**

Precast Concrete Inlets:
Manufactured to Caltrans and project specifications. Oversize pipe openings are sized and located per plans. Floors are included and poured with specified outflow slope. Steps are included. Cubic yards shown below are from "Drainage Quantities" chart.

Precast Inlets are made with separate top sections to "provide means for final grade adjustments" as required by Caltrans Std. Specs. 51-1.02 Para. 3.

Frames and grates are quoted separately under Item Number 42. (Not included in $/CY below).

	Qty	Avg CY/Inlet	$/CY	Total $
G-0 Inlet	3 ea	2.23	$574.00	$3,840.06
GD0 Inlet	6 ea	1.93	$593.00	$6,866.94

Total Cubic Yards/Inlets	18.27
Total $	$10,707.00
Average $/Yard/Inlet	$586.04

COOK CONCRETE PRODUCTS, INC.

—Precast—

Member of NPCA

MANHOLE PIPE • DRAINAGE INLETS • STORM WATER / OIL SEPARATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

(530) 243-2562
FAX (530) 243-6881
www.cookconcreteproducts.com
e-mail: info@cookconcreteproducts.com

5461 EASTSIDE ROAD (96001)
P. O. BOX 720280
REDDING, CA 96099

Item

42 **Miscellaneous Iron & Steel** (Plain, not galvanized)

	Qty	Lbs/Unit	$/Lb	Total $
24-12x Frame, Grate & Curb Angle For: G-0 Inlet	3 sets	239	$1.81	$1,297.77
GDO Frame, 2 each 24-12x Grates and Curb Angle For: GD0 Inlet	6 sets	473	$1.65	$4,682.70

Total Lbs.	3,555
Total $	$5,980.47
Average $/Lb.	$1.68

NOTE: Miscellaneous Iron & Steel is sold as an integral part of the precast items quoted and cannot be purchased separately.

SUPPLIERS CERTIFICATE OF COMPLIANCE

A Certificate of Compliance will accompany each delivery.

All materials quoted by Cook Concrete Products, Inc. for this job are offered subject to engineer's approval.

Precast materials included in quote are quoted as a package. Please contact us if you are interested in breaking apart precast items.

Materials quoted subject to the standard terms and conditions attached.

Thanks for considering the use of quality products manufactured and/or sold by Cook Concrete Products, Inc.

Sincerely,

Vince Rodriguez
Cook Concrete Products, Inc.

COOK CONCRETE PRODUCTS, INC.

—Precast—

Member of NPCA Precast The Concrete Solution

MANHOLE PIPE • DRAINAGE INLETS • STORM WATER / OIL SEPARATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

(530) 243-2562
FAX (530) 243-6881
www.cookconcreteproducts.com
e-mail: Info@cookconcreteproducts.com

5461 EASTSIDE ROAD (96001)
P. O. BOX 720280
REDDING, CA 96099

April 8, 2013
Quotation #V-6200

Subject: CDOT Contract No. 02-2E7304
Tehama County, CA

Attached please find a list of materials that can be furnished by Cook Concrete Products, Inc. for the subject job.

Conditions and Terms of Quotation

1. Prices are delivered and unloaded, accessible to truck under its own power, as acknowledged. All prices are based on truckload shipments. Delays in unloading shall be charged at $75 per hour. Scheduling of material deliveries to be agreed upon between Buyer and Seller. Freight rate based on today's current fuel cost of $4.09 a gallon. Our Freight rate will be adjusted when the freight rate increases or decreases by 5% at the time of shipment.

2. Prices apply only to project specified. Materials listed by quantity are not a guaranteed billing of materials but are our interpretation of project requirements of the items that can be furnished by Cook Concrete Products, Inc. Our invoice will reflect the unit prices shown herein, for the actual quantities delivered.

3. Prices quoted do not include sales tax.

4. Terms: Net by the 10th of the month following delivery of materials. A late charge of 1½% per month will be assessed on past due accounts over 30 days. Payment to Cook Concrete Products, Inc. is express obligation of the Buyer and is not dependent upon "The condition precedent" of the Buyer receiving funds from other sources. Credit card not accepted for quoted projects.

5. Prices are firm for duration of this job, if purchase order is received within 30 days and shipment begins within 90 days from the bid opening date, April 9, 2013.

Cook Concrete Products, Inc.

4-8-13

COOK CONCRETE PRODUCTS, INC.

Member of NPCA Precast ... the Concrete Solution

...ATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

5461 EASTSIDE ROAD (96001)
P. O. BOX 720280
REDDING, CA 96099

Post-it® Fax Note 7671	Date 4. 8	# of pages ▶ 3
To Steve	From	
Co./Dept. Manning	Co	
Phone #	Phone #	
Fax # 222-4908	Fax #	

April 8, 2013
Quotation #V-6200

Subject: CDOT Contract No. 02-2E7304
Tehama County, CA
Bid Opening: April 9, 2013

Cook Concrete Products, Inc.
State of California Small Business Certified #1014327

Gentlemen:

We are pleased to submit the following quote for material which we can supply for the above job.

Item
36 **MINOR CONCRETE (MINOR STRUCTURES)**

Precast Concrete Inlets:
Manufactured to Caltrans and project specifications. Oversize pipe openings are sized and located per plans. Floors are included and poured with specified outflow slope. Steps are included. Cubic yards shown below are from "Drainage Quantities" chart.

Precast Inlets are made with separate top sections to "provide means for final grade adjustments" as required by Caltrans Std. Specs. 51-1.02 Para. 3.

Frames and grates are quoted separately under Item Number 42. (Not included in $/CY below).

	Qty	Avg CY/Inlet	$/CY	Total $
G-0 Inlet	2 ea	2.44	$574.00	$2,801.12
GD0 Inlet	6 ea	1.93	$593.00	$6,866.94

Total Cubic Yards/Inlets	16.46
Total $	$9,668.06
Average $/Yard/Inlet	$587.37

COOK CONCRETE PRODUCTS, INC.

—Precast—

Member of NPCA Precast ... The Concrete Solution

MANHOLE PIPE • DRAINAGE INLETS • STORM WATER / OIL SEPARATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

(530) 243-2562
FAX (530) 243-6881
www.cookconcreteproducts.com
e-mail: Info@cookconcreteproducts.com

5461 EASTSIDE ROAD (96001)
P. O. BOX 720280
REDDING, CA 96099

Item

42 **Miscellaneous Iron & Steel** (Plain, not galvanized)

	Qty	Lbs/Unit	$/Lb	Total $
24-12x Frame, Grate & Curb Angle For:				
G-0 Inlet	2 sets	239	$1.81	$865.18
GDO Frame, 2 each 24-12x Grates and Curb Angle For:				
GD0 Inlet	6 sets	473	$1.65	$4,682.70

Total Lbs.	3,316
Total $	$5,547.88
Average $/Lb.	$1.67

NOTE: Miscellaneous Iron & Steel is sold as an integral part of the precast items quoted and cannot be purchased separately.

SUPPLIERS CERTIFICATE OF COMPLIANCE

A Certificate of Compliance will accompany each delivery.

All materials quoted by Cook Concrete Products, Inc. for this job are offered subject to engineer's approval.

Precast materials included in quote are quoted as a package. Please contact us if you are interested in breaking apart precast items.

Materials quoted subject to the standard terms and conditions attached.

Thanks for considering the use of quality products manufactured and/or sold by Cook Concrete Products, Inc.

Sincerely,

Vince Rodriguez
Cook Concrete Products, Inc.

COOK CONCRETE PRODUCTS, INC.

—Precast—

Member of NPCA

MANHOLE PIPE • DRAINAGE INLETS • STORM WATER / OIL SEPARATORS • UTILITY VAULTS & BOXES • CUSTOM PRECAST

(530) 243-2562
FAX (530) 243-6881
www.cookconcreteproducts.com
e-mail: Info@cookconcreteproducts.com

5461 EASTSIDE ROAD (96001)
P. O. BOX 720280
REDDING, CA 96099

April 8, 2013
Quotation #V-6200

Subject: CDOT Contract No. 02-2E7304
Tehama County, CA

Attached please find a list of materials that can be furnished by Cook Concrete Products, Inc. for the subject job.

Conditions and Terms of Quotation

1. Prices are delivered and unloaded, accessible to truck under its own power, as acknowledged. All prices are based on truckload shipments. Delays in unloading shall be charged at $75 per hour. Scheduling of material deliveries to be agreed upon between Buyer and Seller. Freight rate based on today's current fuel cost of $4.09 a gallon. Our Freight rate will be adjusted when the freight rate increases or decreases by 5% at the time of shipment.

2. Prices apply only to project specified. Materials listed by quantity are not a guaranteed billing of materials but are our interpretation of project requirements of the items that can be furnished by Cook Concrete Products, Inc. Our invoice will reflect the unit prices shown herein, for the actual quantities delivered.

3. Prices quoted do not include sales tax.

4. Terms: Net by the 10th of the month following delivery of materials. A late charge of 1½% per month will be assessed on past due accounts over 30 days. Payment to Cook Concrete Products, Inc. is express obligation of the Buyer and is not dependent upon "The condition precedent" of the Buyer receiving funds from other sources. Credit card not accepted for quoted projects.

5. Prices are firm for duration of this job, if purchase order is received within 30 days and shipment begins within 90 days from the bid opening date, April 9, 2013.

Cook Concrete Products, Inc.

4-8-13

Date: APRIL 19, 2013 Quote By: MATT

Customer: STEVE MANNING CONSTRUCTION, INC. Contact:

Address:

City: State: CA Zip Code:

Telephone: (530) 222-0810 Job: WHITMORE ROAD WIDENING

Fax: (530) 222-4908 Agency:

CODE	MATERIAL DESCRIPTION	QUANTITY – TON / C.Y.	UNIT PRICE	TOTAL
3	¾" CLASS II AB		$ 9.25 / TON	
4A	1 ½" SHOLDER BACKING		$ 9.00 / TON	

COMMENTS: Price quoted for material is F.O.B. the Plant, less California State Sales tax. Trucking is available if needed.

NOTICE TO CONTRACTOR: If you become the successful bidder and plan to use Crystal Creek Aggregate, Inc. as a material source, we will require said contractor to enter into agreement of payment terms prior to commencement of said contract. California preliminary lien notice information will be required on all contract work (public & private.)

Ed Safety Services, Inc
Phone: 209.333.0807 Fax 209.333.5213
1040 W. Kettleman Ln #388, Lodi, Ca 95240
SBE Certified Lic #875783

ED SAFETY TRAFFIC SAFETY BID PROPOSAL

ATT: ESTIMATOR **PROJECT: 02-2E7304**

DAY/NIGHT LANE CLOSURE — April 8, 2013

Contractor can supply man for set up and removal if you wish

•1 MAN, 1 LANE, 1 MILES, 1 DIRECTION, 8 HOURS	$	745.00
•EACH ADDITIONAL MILE (UP TP 5 MILES) (EACH)	$	25.00
•EACH ADDITIONAL LANE CLOSURE	$	80.00
•OVERTIME RATE PER MAN PER HOUR	$	80.00
•ADDITIONAL MAN, 1 SHIFT (IF REQUESTED)	$	475.00

PCMS per day $120.00, Per Week $400.00, Per Month $900.00

Attenuator Trailer no Driver, $100.00 per day, $400.00 per week, $1000.00 per month (4-weeks).

Pilot Car with Driver, $800.00 per day

(Certificate of insurance required) All Rental Equipment is Subject to Availability

1 This quotation shall be added to any or all contracts that result of this bid.
2 A 15 days notice must be given prior to any move in. (Before and after signing of Contract)
3 Shift begins at setting of advanced warning signs, and ends when signs are removed.
4 For weekend work, Contractors will be billed and workers will be paid at overtime rate, if applies.
5 If work extends beyond 12 hours, add $25.00 per man, per hour, plus overtime rate, if applies.
6 To be added as additional insured, additional monies will apply.
7 For flagging add $125.00 to shift price.
8 Contractor responsible for furnishing flag men with breaks, or shall pay the applicable overtime rates.
9 Light towers not included in flagging price, if applies.
10 PCMS Delivery and pick up fee is two hundred dollars per each, if applies.
11 All invoices are net 30 days, or interest will accrue and NO retention held on traffic control.
12 If travel exceeds 75 road miles from Lodi, add sixty dollars per man for per diem, if applies.
Add twenty four dollars, per man, per hour for travel time, if applies.
13 ED Safety inc. is a licensed, bonded Union Contractor.
14 For Traffic control that exceeds 5 miles and/or (350) cones additional truck and crew will be needed above price will apply for second truck and crew. (subject to availability)
15 Add 5% annual cost of living increase if applies.

THE BEST IN ROAD WAY SAFETY FOR OVER TWENTY FIVE YEARS!

For bid questions call 209-333-0807 or 209-200-3351

?tml xmlns:v="urn:schemas-microsoft-com:vml" xmlns:o="urn:schemas-microsoft-com:office:office"
xmlns:w="urn:schemas-microsoft-com:office:word"
xmlns:m="http://schemas.microsoft.com/office/2004/12/omml" xmlns="http://www.w3.org/TR/REC-html40">>

FAXTRANSMISSION

Global Environmental Network, Inc.
Santa Ana / Oakland / South Pacific (Guam)
Tel:800-230-6944 Fax:714-479-1199

To: Inc

From: Global Environmental Network, Inc.

Subject: 02-TEH-32-22.3/22.8; CURVE IMPROVEMENT AND SHOULDER WIDENING

Message: **CA DVBE / SBE No. 24765**
Bid Ref. No. 02-2E7304
April 4, 2013

Est. $1.99M
Bid Date: 4/9/2013
Duration: 60 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 02-2E7304

02-TEH-32-22.3/22.8; CURVE IMPROVEMENT AND SHOULDER WIDENING

Asbestos – Lead – HAZWOPER – Confined Space – Scaffolding - Trench

Oakland and Anaheim

NEED A WPC MANAGER FOR YOUR PROJECT? SEE OUR OFFER IN THIS BID!

SWPPP Courses – Learn how to fill out your forms

CESSWI Review Course and Exam

Sign-up Now for the CESSWI Review Course and Exam

Anaheim / Oakland CA – Priced to fill up quickly @

CESSWI Review $250 / CESSWI Exam $75

CESSWI Review and Exam together is a $10 discount so the total is $325 if they sign up for both.

Contact the Training Department at 714-479-1199 for full details

Online Registration> http://www.SafetyGENI.com/schedule.html

GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com License No. 878478 – A / Haz

Phone: 800-230-6944 email: GENI@SafetyGeni.com Fax: 714-479-0809

SAFETY COURSES OFFERED BY SafetyGENI™

- Crane Training
  - CCO Written Exams
  - CCO Practical Exams
- Traffic Control Coning & Flagging Awareness
- Safety Orientation for Construction
- Scaffold Safety Awareness
- Fall Protection Awareness
- Trench Safety Competent Person Awareness
- Trench Rescue
- Confined Space
- Confined Space Rescue
- Urban Search & Rescue
- Respirator Training & Fit Testing
- CPR & First Aid
- Crane Operator Awareness
- Forklift Training Awareness
- Aerial Lift Awareness
- Hearing Conservation Training
- DOT HM 126F/181 Awareness
- Emergency Response
  - Awareness / Refresher
  - Operational
  - Technician
  - Specialist
- HAZWOPER
  - Awareness / Refresher
  - Supervisor
  - Waste Site Worker
- Household Hazardous Waste
- Asbestos Training
- Lead Training
- 24 Hr SWPPP Training

CA DVBE / SBE No. 24765 **Est. $1.99M**
Bid Ref. No. 02-2E7304 **Bid Date: 4/9/2013**
April 4, 2013 **Duration: 60 Working Days**

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 02-2E7304

02-TEH-32-22.3/22.8; CURVE IMPROVEMENT AND SHOULDER WIDENING

***** Acceptance of This Bid is good for 30 Days from Bid Date. *****

Item 1 > Lead Compliance Plan for Earth Material Containing Lead (EMCL) and Residue Containing Lead from Paints & Thermoplastics (RCLPT) [1,3,5,7]

Options:

1) Lead Plan for only (Certified by CIH); **or**	$785.00
2) Lead Plan (Certified by CIH) and Awareness Training; **or**	$1,975.00
3) Lump Sum (plan, training, air monitoring, analysis, report)	$3,325.00

Item 3 > Traffic Control (partial)

> Arrow Boards [1,2,3,8]

4 Weeks Rate (each unit)	$575.00*
7 Days Rate (each unit)	$275.00*

Item 4 > Portable Changeable Message Signs (partial) [1,2,3,8]

4 Weeks Rate (each unit)	$1,275.00*
7 Days Rate (each unit)	$575.00*

Pick up or drop off by customer at one of GENI's facility

Item 5 > Job Site Management (partial – Training Services) [1,3,6,7]

Lump Sum _ $185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's ***Job Site BMP training*** / Management requirements.

OR

Lump Sum _ $2,575.00

JSM Package - Option 2

Instructor led, On-Site BMP Awareness training course, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a project specific JSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

Item 6 > Prepare Storm Water Pollution Prevention Plan (SWPPP) (Risk 2) [1,6,7]

Option 1.B – Pricing is when GENI ***is not*** hired as the WPCM $2,675.00

Note: SWPPP Includes; (Est. 6 Eng. Drawings), 4 Manuals, and QSD Certification

GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs QSDs QSPs and More

AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of **Industrial Hygienists state-wide**, Call us for your current and future projects!

CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in **Accredited Asbestos Training & Asbestos CAC Consulting**, GENI's large team of expert CACs are here to serve your project needs statewide.

PLAN DEVELOPMENT

GENI 's experts excel in developing a large variety of plans and procedures. Plans range from **Lead, Arsenic, PCB and Asbestos Plans** to **Excavation and Transportation plans**, **NOA**, and Dust plans as well as more comprehensive plans such as **air quality Nox, noise monitoring**, hazardous waste disposal, and more. ***Call on the Experts!***

www.SafetyGENI.com | Phone: 800-230-6944 | Fax: 714-479-0809

SUPERSCRIPT NOTES

1. GENI carries the following insurance: $2,000,000 General Liability / Pollution, $1,000,000 Auto / Workman's Compensation insurance and an umbrella of $2 Million over GL/Auto/WC.
   - A one time fifty dollar ($50.00) processing fee will be added to all contracts **requiring insurance endorsements** for General Liability, Workman's Comp and / or Auto Insurance.
   - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar ($275.00) processing fee.
2. Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
3. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
5. **Option 1**: Lead Compliance Plan certified by a CIH: **Option 2**: Includes option 1 and 2 hr. lead training for up to 10 personnel: **Option 3**: includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.

   Additional Work: Air Monitoring for heavy metals (IH Technician @ $75.00/Hr, CIH @ $145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at $1,730.00 plus hourly personnel and equipment rates. **Call for published rate sheet.**
6. Pricing includes submittal and acceptance of the SWPPP. Four (4) copies of the SWPPP will be delivered to the prime contractor via FedEx ground. Pricing is for a "Generic" Plan developed for scope of work. GENI will develop a "generic" plan for this project (up to 5 WPC Drawings), additional work caused by Caltrans lack of available drawings within the bid package or their need for additional site specific drawings/requirements will be priced at $92.50 per hour (roughly 1.0 sheet per hour). **This bid does not include any associated filing fees or the design or layouts of dewatering systems, Recycling or Batch Plant BMP systems. GENI may provide this service for an additional consulting fee.**
   Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of $92.50/hour for non-Civil Engineering services and $145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at $85.00 for the initial manual and $65.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus $50.00 or cost plus 20 percent which ever is greater.
7. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
8. (3) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only. Regular pricing will be $1,375.00 (CMS) and $585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
9. Price does not include Sales Tax or F.O.B. costs if applicable.
10. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Items are 60 days from Date of Order and accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation
please contact the undersigned,

Christopher Hann

Christopher Hann
Apprentice Estimator

GENI – PROPOSAL CALTRANS # 02-2E7304

DGS

Feb 1, 2013

SB / DVBE APP

Supplier #24765
GLOBAL ENVIRONMENTAL NETWORK INC
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your Small Business / Disabled Veteran Business Enterprise (DVBE) certification with the State of California. Your business is now entitled to compete in the State's goal to spend three percent of its annual contracting dollars with SB / DVBE businesses. For more information or to verify certification status, visit www.eprocure.dgs.ca.gov

Certification Period
From Jan 28, 2013 to Feb 28, 2014

Business Types
Construction
Service
Non-Manufacturer

Classifications
321518 - Safety control devices
411126 - Hygiene monitoring and testing equipment
422715 - Respiratory monitoring products
423015 - Aids for medical training
432325 - Educational or reference software
461615 - Traffic control
461616 - Water safety
461815 - Safety apparel
461816 - Safety footwear
461817 - Face and head protection
461823 - Fall protection and rescue equipment
461824 - Decontamination aids and safety cleaning equipment
551217 - Signage
721517 - Safety and security system installation services
771015 - Environmental impact assessment
771016 - Environmental planning
771017 - Environmental advisory services
771018 - Environmental auditing
771115 - Environmental safety services
771215 - Air pollution
771216 - Soil pollution
771217 - Water pollution
771315 - Oil pollution
771316 - Noise pollution
771317 - Toxic substances pollution
801015 - Business and corporate management consultation services
801115 - Human resource development
801116 - Temporary personnel services
811015 - Civil engineering
811022 - Transportation engineering
861018 - In service training and manpower development

Proof of Certification Status
To verify your firm's small business certification status go to http://www.eprocure.dgs.ca.gov/default.htm and select "SB/DVBE Search."

Sincerely,

Office of Small Business and DVBE Services

PROCUREMENT DIVISION - Small Business & DVBE Services | State of California |State Consumer Services Agency
707 3rd Street, 1st Floor, Room 400 | West Sacramento, CA 95605 | t 916.375.4940 f 916.375.4950

Highway Specialty Co.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL
PO BOX 141 PALO CEDRO, CA 96073
90 VALE ST SANTA ROSA , CA 95409
LICENSE # 957808, A UNION CONTRACTOR
PHONE 530-949-5681 FAX 855-846-5806
CALIFORNIA CERTIFIED SMALL BUSINESS
 # 1559500
Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

April 22, 2013
QUOTE VALID FOR 30 DAYS
321601

PROJECT: **BALD HILLS ROAD IMPROVEMENT**
CONTRACT #: **321601**
BID DATE: **April 23, 2013**
FED AID #:
FROM: **DUSTAN CURRIER**

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
1	CONSTRUCTION AREA SIGNS	EA	4	$ 215.00	$ 860.00
27	ROADSIDE SIGN (ONE POST)	EA	2	$ 395.00	$ 790.00
38	DELINEATOR (CLASS 2)	EA	100	$ 44.00	$ 4,400.00
	STOP, PROCEED WHEN CLEAR SIGNS (INSTALL ON POST AT WALL SECTIONS)	EA	8	$ 215.00	$ 1,720.00

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

CAS PRICE INCLUDES STATIONARY SIGNS SHOWN ON PLAN SHEETS.

NUMBER OF MOBILIZATIONS: 2. PRICE PER ADDITIONAL MOVE-IN: $900

PRICE FOR INSTALL AND REMOVAL DOES NOT INCLUDE ANY TRAFFIC CONTROL.

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.

CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WIL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM

FACSIMILE TRANSMISSION

To: +15302224908

From: Dustan Currier
Highway Specialty Co
19282 hollow lane
Redding
CA 96003

Phone:
Fax Phone: +15302224908

Phone: +1 (530) 949-5681
Fax Phone: (855) 846-5806

Note:
BALD HILLS ROAD IMPROVEMENT

Date: 4/22/2013

Pages: 2

Send and receive faxes with RingCentral. www.ringcentral.com

RingCentral

INTERSTATE SALES
12600 LOCKSLEY LANE #200
AUBURN, CA 95602
530-823-6070 FAX: 530-823-6214

MATERIAL QUOTATION

April 22, 2013

Attention: **Estimator**

Reference: **CDOT 02-2E7304**
Teh-32 Forest Ranch to Deer Creek
Quote Date: 4/9/13 Postponed 4/23/13

With regard to your request for quote on above project, we offer the following:

Item 35	**820 SF**	**Earth Retaining System** **Based on new material 1 @50' and 1 @ 350' Railing Components** Material Consists of following: 800 LF 12.5 Sec MBGR Standard 12ga 66 Ea W6x8.5x7' Steel Post, drilled for mounting 2 rail elements Including mounting Hardware	**$9.12 SF**
Item 47	**1,950 LF**	**Metal Beam Guardrail** Material Consists of following: 1950 L/F 12.5 Sec. MBGR Standard 312 EA W6x8.5x7' Steel Post 312 EA 14" King Block 2 EA Buried post anchor assembly Mounting Hardware	**$13.98 LF**
Item #48	**2 EA**	**ET 2000 End System**	**$1,644.50**

Note:

1. **Quotation does not account for MBGR detail (one post omitted) on Sheet C-2, if required**
2. **Item #35 is quoted as new material**

Quote Duration: Ten calendar days from Bid Date.
Material: Material only quotation, based upon furnishing American Standard Form hardware and materials. All MBGR material to be Type 1, unless otherwise noted. Material not itemized under the bid item, is excluded from the quotation. Material quoted "partial at vendor's option". Installation hardware and hole configurations are quoted per CALTRANS Std. Dwg. A77A1(2010). All material to meet BUY

CDOT 02-2E7304
Teh-32 Forest Ranch to Deer Creek
Page 2

AMERICAN REQUIREMENTS. Metal beam guardrail requiring shop radiusing, add **$3.50** l/ft.; customer is requested to furnish the radii of curvature at time of order.
Taxes: Add all applicable taxes.
Terms: Net 30 on approved credit, no retention. If payment is made with credit card, add 3% to total invoice.
Transportation: Material quoted FOB point of shipment with freight pre-paid to destination via licensed commercial carrier or vendor's truck and charges added to customer invoice. Any special transportation or insurance requirements are to be at buyer's expense, and will be requested by the buyer, in writing, with ample time to complete all arrangements prior to vendor's scheduled shipping date. Quotations based upon single shipment and delivery. Unloading by others, at a destination accessible by standard commercial carrier. Seller shall not be held responsible for any loss or damage related to material transported via commercial carrier. Prospective buyer is encouraged to review the foregoing notes and conditions to avoid any misunderstanding relative to the foregoing quotation.
Thank you for your continued interest in our product lines!

Respectfully,

John H. Sosbee, Estimator

JERNIGAN PIPELINE SUPPLY

3536 RHONDA RD. COTTONWOOD CA. 96022
*OFFICE (530) 377-5090 * FAX (530) 377-5092*
E-MAIL jpipe07@yahoo.com
JPS IS A CERTIFIED SMALL BUSINESS #53794

TO: ESTIMATING

PRICE QUOTE	BID DATE: 04/23/13	SUBMITTED: 04/19/13	BY: *ROB JERNIGAN*

JOB: *C-Dot 02-2E7304*
OTHER INFO: *Tehama County*
Page#1

DELIVER TO: *JOBSITE*
FUEL SURCHARGE WILL BE ADDED

ITEM	QTY	UNITS	SIZE	TYPE	DESPCRIPTION	UNIT PRICE	EXTENDED PRICE
10	100	LF		2	**Temp. Check Dam (Type 2)**	$1.19	$119.00
				Includes	*35 ea. Gravel Bags (unfilled-no ties)*		
11	10	EA		3-A	**Temp. Drainage Inlet Protection (Type 3A)**	$51.55	$515.50
				Includes	*150 ea. Gravel Bags (unfilled-no ties)*		
12	2000	LF	8"x25'		**Temp. Fiber Rolls (8"x25')**	$1.09	$2,180.00
	600	EA			**Wood Stakes (1"x1"x24") Type 1 Installation**	$0.36	$216.00
	600	EA			**Notched Wood Stakes (1"x2"x24") Type-2**	$0.47	$282.00
	2	EA			**Manila Rope (1/4"x1200')**	$72.14	$144.28
13	600	LF	3'x100'	Fence	**Silt Fence (3' X 100')**	$0.36	$216.00
				NOTE	***We are taking exception to the pockets for the Pre Fab Silt Fence and the water flow requirement for the Silt Fence Fabric.*		

ALL ITEMS TO BE SUPPLIED NOT INSTALLED

SUBJECT TO PRICE INCREASE IF NOT SHIPPED IN 60 DAYS — Must Add Sales Tax — **$3,672.78**

PRICES QUOTED DO NOT INCLUDE APPLICABLE TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE INVOICED AT UNIT PRICES FOR ACTUAL MATERIAL RECEIVED. PRICES ARE F.O.B. DESTINATION IN FULL TRUCK AND TRAILER LOADS TO STOCKPILES ACCESSIBLE BY TRUCKS UNDER THEIR OWN POWER. IF MATERIAL IS ORDERED IN LESS THAN TRUCK AND TRAILER LOADS THERE WILL BE AN ADDITIONAL CHARGE FOR FREIGHT. WE WILL FURNISH STOCK PIPE LENGTHS AND BANDS, PLUS A MINIMUM NUMBER OF NON-STANDARD CLOSURE PIECES. MATERIALS WILL BE NESTED WHEREVER POSSIBLE TO MINIMIZE FREIGHT. CONTRACTOR RESPONSIBLE FOR UNLOADING

ASK FOR: *ROB JERNIGAN* ACCEPTANCE BY: *SIGNED QUOTE*

PRICES ARE FIRM FOR: **30 Days** FOR DELIVERY BY: *AGREEMENT* ***Terms are 30 Days Net***

JERNIGAN PIPELINE SUPPLY

3536 RHONDA RD. COTTONWOOD CA. 96022
*OFFICE (530) 377-5090 * FAX (530) 377-5092*
E-MAIL jpipe07@yahoo.com
JPS IS A CERTIFIED SMALL BUSINESS #53794

NEW BID DATE

TO: ESTIMATING

	PRICE QUOTE	BID DATE: 04/23/13	SUBMITTED: 04/19/13	BY: *ROB JERNIGAN*
JOB: *C-Dot 02-2E7304*			DELIVER TO: *JOBSITE*	
OTHER INFO: *Tehama County* *Page#2*			*FUEL SURCHARGE WILL BE ADDED*	

ITEM	QTY	UNITS	SIZE	TYPE	DESPCRIPTION	UNIT PRICE	EXTENDED PRICE
15	As-Req	Ea		Portable	**Temp. Concrete Wash-Out (portable kit)**	$180.42	
				Includes	*1 ea. PVC Frame*		
					1 ea. Plywood Signs		
					1 ea. Enviro Systems Ready-Mix		
					Wash-Out Bag (42"x42"x43")		
	As-Req	Ea			**Extra Wash-Out Bag (42"x42"x43")**	$77.32	
28	1500	SY	15'x300'	CI-A1	**Sub Grade Enhancement Geotextile (class-A1)**	$1.52	$2,280.00
35	As-Req	RL	3'x360'		**Filter fabric for Retaining System**	$154.64	
37	350	LF	24"	steel	**24" CSP 10 ga Galv. 17 @ 20' lengths & 1 @ 10'**	$33.15	$11,602.50
	18	Ea	24"	steel	**24" Hugger bands**	$31.20	$561.60
38	110	LF	8"	HDPE	**8" Perforated Plastic Pipe Underdrain**	$2.54	$279.40
38	As-Req	RL	12 ½'x360		**Filter fabric for 8" under drain**	$567.01	
39	6	LF	36"	steel	**36" CSP Inlet**	$293.29	$1,759.74
				Includes	**Riser , Stub , Ladder , Cover & labor**		
Freight	1	Ea		HDPE	**Freight for HDPE**	$150.00	$150.00
Freight	1	Ea		steel	**Freight for Steel Pipe**	$200.00	$200.00

ALL ITEMS TO BE SUPPLIED NOT INSTALLED

SUBJECT TO PRICE INCREASE IF NOT SHIPPED IN 60 DAYS Must Add Sales Tax

PRICES QUOTED DO NOT INCLUDE APPLICABLE TAXES. THE ABOVE IS NOT A GUARANTEED LIST OF MATERIALS. MATERIALS WILL BE INVOICED AT UNIT PRICES FOR ACTUAL MATERIAL RECEIVED. PRICES ARE F.O.B. DESTINATION IN FULL TRUCK AND TRAILER LOADS TO STOCKPILES ACCESSIBLE BY TRUCKS UNDER THEIR OWN POWER. IF MATERIAL IS ORDERED IN LESS THAN TRUCK AND TRAILER LOADS THERE WILL BE AN ADDITIONAL CHARGE FOR FREIGHT. WE WILL FURNISH STOCK PIPE LENGTHS AND BANDS, PLUS A MINIMUM NUMBER OF NON-STANDARD CLOSURE PIECES. MATERIALS WILL BE NESTED WHEREVER POSSIBLE TO MINIMIZE FREIGHT. CONTRACTOR RESPONSIBLE FOR UNLOADING.

ASK FOR: ***ROB JERNIGAN*** ACCEPTANCE BY: ***SIGNED QUOTE***

PRICES ARE FIRM FOR: **30 Days** FOR DELIVERY BY: ***AGREEMENT*** ***Terms are 30 Days Net***

LBIW inc.

Machinists - Foundry - Fabricators
2020 WEST 14TH STREET, LONG BEACH, CA 90813
PHONE: (562) 432-5451 FAX: (562) 435-5929

Bids Received by: **ESTIMATING DEPARTMENT**

ATTN:
FAX:

Bid Date: 04/09/13
Addendum Number: 2

*******SENT VIA FACSIMILE*******

rwilkes@lbiw.com

We are pleased to provide yau with a quote for the following miscellaneous metals for the construction of:

Project: CALTRANS 02-2E7304 - ROUTE 36

PAGE ONE (1) OF ONE (1)

Location: TEHAMA COUNTY, CA

QUOTATION ID: FQT 04.09.13 RW Caltrans 02-2E7304 - Route 36 Tehama

ITEM	QTY	U/M	DESCRIPTION OF ITEMS TO BE FURNISHED	PRICE	U/M	TOTAL
36)	19	CY	MINOR CONCRETE (MINOR STRUCTURE) CONSISTING OF THE FOLLOWING ITEMS ONLY: * 9 EA - GDO / GO INLET CURB ANGLES, L = 3'-0", GALVANIZED	$40.26	CY	$764.94
			NOTES: 1) NO REINFORCING STEEL INCLUDED 2) CALTRANS STEPS AS REQUIRED - $13.95 EACH			
42)	3,791	LBS	MISCELLANEOUS IRON & STEEL CONSISTING OF THE FOLLOWING ITEMS ONLY: * 6 EA - TYPE GDO INLET FRAME WITH TWO (2) 24-12X GRATES, MILL FINISH * 3 EA - TYPE 24-12X GRATE & FRAME, MILL FINISH, FOR TYPE GO * 1 EA - TYPE 36R GRATE, MILL FINISH, FOR TYPE GMP INLET	$1.77	LBS	$6,710.07

VISIT WWW.LBIW.COM TO VIEW PHOTOS, STANDARD PLAN DRAWINGS AND OUR EXPANDED CATALOG OF MISCELLANEOUS METALS FOR INFRASTRUCTURE CONSTRUCTION

NOTES:
1.) NO INSTALLATION, FIELD WELDING, OR FIELD WORK IS INCLUDED
2.) NO REINFORCING STEEL IS INCLUDED
3.) GALVANIZED STEEL STEPS: $13.95 EACH AS REQUIRED
4.) UNIT PRICES ARE VALID FOR THIRTY (30) DAYS FROM THE DATE OF THIS QUOTATION
5.) PRICES ARE F.O.B. JOB SITE (ONE DELIVERY)

PAGE ONE (1) QUOTATION TOTAL: SEE ABOVE

F.O.B. --SEE NOTE 5	TERMS: 30 DAYS N10 PROX	SALES TAX: AS APPLICABLE (PLEASE ADD SALES TAX)

Submitted By: RYAN WILKES

Accepted By: _____ **Accepted By:** _____

X:\2013 QUOTATIONS\QUOTATIONS APRIL 2013\FQt 04.09.13 RW Caltrans 02-2E7304 - Route 36 Tehama

www.lbiw.com

PACIFIC CORRUGATED PIPE CO.®

SALES QUOTE Q13-15376

Date: 03/25/13
Expires: 06/01/13

Sales Person: Sacramento

CSP HDPE SRP Trishield + Accessories

Project: CALTRANS
Contract #: 02-2E7304
Bid Date: 04/09/13

SQC-CONTRACTOR QUOTE
02-Teh-32-22.3/22.8

Ph: Fax:

Ship To: FOB JOBSITE 35 MILES BEYOND

FOREST RANCH CA

Ship Via Flatbed

****DBE Supplier Available****

	Description	Qty.	Unit	Price	Ext Qty	Total Price
37	24" Galv CSP 10ga	350	LF	32.64	350.00	11,424.00
37A	24" Galv Dimple Band	10	Each	24.00	10.00	240.00
38	08" DW Perf HDPE Plain End	5	20 LF	2.94	100.00	294.00
38A	08" HDPE 45deg Elbow Plain End	1	Each	14.93	1.00	14.93
38B	08" Double Wall HDPE Plain End	1	20 LF	2.67	20.00	53.40
38C	08" Split Coupler	6	Each	3.12	6.00	18.72
38D	8" Riser Cover	1	Each	8.23	1.00	8.23
39	36" 10Ga GMP Inlet H=72" *With 2Ea 24" 10Ga Stubs & 4' Ladder*	1	Each	814.25	1.00	814.25
39A	36" R Black Grate	1	Each	550.00	1.00	550.00
39B	Freight Charges	1	Each	550.00		550.00

Subtotal:	13,967.53
Total Sales Tax:	1,006.31
Total:	**14,973.84**

Proposal Accepted By:

Signature (Prepared by) **Signature** **Date**

Subject to Terms and Conditions - See Reverse

PCP NorCal

Page:1 8110 37th Ave. Sacramento, CA 95824 Ph: (800) 852-7272 Fax: (916) 383-5420
norcal@pcpipe.com (916) 383-4891

Pronesti Excavation Inc. 624475

Erosion Control Proposal
Job Site Address:
CalTrans 02-2E7304

Tehama County about 35 Miles East of Forest Ranch From 0.6 miles West to 0.1 Mile West of Deer Creek Bridge 08-0072

April 8, 2013

Pronesti Excavation proposes the following scope of work:
Supply two operators and one Hydroseeder including mobilization, and demobilization to **Tehama** County about 35 Miles East of Forest Ranch From 0.6 miles West to 0.1 Mile West of Deer Creek Bridge 08-0072

Included:

- One (1) Mobilization of 3300 Gallon Hydroseeder
- Two (2) Operators (driver & sprayer)
- Installation of Seed Mix, Alternate Fiber, Compost, Binder and Fertilizer
  - Common Yarrow, 2 Lbs per acre
  - Blue Wildrye, 25 Lbs per acre
  - California Poppy, 2 Lbs per acre
  - Blue Fescue, 20 Lbs per acre
  - Spanish Lotus, 8 Lbs per acre
  - Sky Lupine, 2 Lbs per acre
  - Dwarf Lupines, 2 Lbs per acre
  - Blue Pine Grass, 15 Lbs per acre
  - Small Fescue, 25 Lbs per acre
  - Alternate Fiber, 2000 Lbs per acre
  - Compost, Wood, 1.2 CY per acre
  - M-Binder, 100 Lbs per acre
  - Fertilizer, 24-5-11, 100 Lbs per acre
- Clean up of tank
- Owner/Contractor to supply forklift or lifting device for loading onsite
- Owner/Contractor to supply water source onsite
- Mobilization back to Loomis

Excludes:

- Water
- Material staging
- Forklift/lifting device

Pronesti Excavation Inc. 624475

- Traffic Control
- Dumpster
- Portable Toilets
- Maintenance
- Additional labor (loading & hose work)
- Clean up of overspray
- Guarantees
- Reseeding

Proposal Price: $31,734.00

This proposal price is good for 30 days. Price is based on award of all items of work. We appreciate you including us in your bid process. If you have any questions or concerns, please contact us at 916-652-5832. The attached Special Conditions are a specific part of this proposal.

Sincerely,

John Williams
Pronesti Excavation

Special Conditions:

Items not specifically included are considered to be excluded.

EXCLUSIONS

Our exclusions for this proposal include, but are not limited to the following:

- Maintenance And/Or Removal Of Erosion Control
- Staking or layout
- Removal and or disposal of weeds
- Guarantees
- Soil Preparation, Post Maintenance, & Reseeding, Weed Control.
- Traffic Control
- Cost of Bond, If Required
- All Fees And Permits
- Irrigation
- Barricade Erection
- Liquidated Damages
- All Air Resources Board Fines and Penalties/Water Resource board fines and or penalties
- Fees, Fines or penalties for Scheduling delay(s) due to mechanical failure/misc. delays

Special Hydroseed Provisions:

- Pronesti Excavation Inc. is not signatory to any union and is not willing to sign a union

agreement. We will provide certified payroll upon request.

- Access to all areas to be seeded by drivable roadway.
- In the event of weather or construction delays beyond the control of Pronesti Excavation Inc., all work completed shall be considered billable and payable as per "PAYMENT TERMS" detailed below, after 20 days of delay.
- Pronesti Excavation Inc. assumes and accepts No Liability for failure to complete or perform any contract or agreement arising from this quotation due to inaccessibility to the jobsite caused by inclement weather or construction delays.
- All work based on 8-Hour shifts with conventional equipment and crews. Any special phasing, overtime or splitting of work will be an extra cost. Pronesti will not be held to client production rates or schedules unless specified and agreed to in writing
- Cost And Source of Water, Owner shall provide access to fire hydrant and arrange for necessary permits, or provide water truck (3000 gallon capacity, minimum 250 GPM, approximately 3000 gallons per acre), (Water Truck can be furnished by Pronesti on a time and material basis if needed), water truck turn-around time maximum of 30 minutes. Stand-by time rates to apply for turn-around times greater than 30 minutes. Water truck or hydrant access points for equipment fill to be no more than .5 mile from work area.
- All additional mobilizations/demobilizations will be charged as extras to this contract.
- Property Damage Release: It is understood and agreed that Pronesti Excavation Inc... (Hereinafter called Pronesti) delivers equipment and has material delivered inside the curb and on the lot at customers risk only and accepts no responsibility whatsoever for damage resulting from such deliveries. Customer/client hereby releases PEI from all responsibility for any damages that may occur to the premises and/or adjacent property, buildings, driveways, sidewalk, curb, etc. by the delivery of this equipment or material.
- Owner, for itself, and for all of its heirs, executors, administrators, and successors, hereby releases and discharges Pronesti from any and all claims, causes of action, rights, theories, contentions, demands, obligations, losses, costs, expenses, attorneys' fees, liabilities and indemnities of any nature whatsoever, whether based on contract or statute or other legal or equitable theory of recovery whether known or unknown, liens or causes of action of any types or character whatsoever insofar as any of the same relate to, arise out of, or could relate to or could arise out of the facts and circumstances of any Work on the Project prior to the Effective Date of the signed contract or start of work which ever is the latter.
- The work performed by Pronesti shall be at the risk of Pronesti and its employees, exclusively. To the fullest extent permitted by law, but only to the extent of insurance coverage provided by Pronesti Excavation Inc...
- Notice in writing shall be given to Pronesti prior to any activity taking place which would affect a back charge or assessment to Pronesti's account.
- OTHER REQUIREMENTS: Access of Fill Water to Truck May Not Be More Than 25 Feet from Truck, And Road or Soil Surfaces Must Be Solid Enough to Support Truck Safely.

4151 S. Shingle Road, Unit 1; Shingle Springs, CA., 95682
p: (530)672-0222 f: (530)672-0622
www.road-tech.com

QUOTATION

Project #	Bid Date
02-2E7304	**4/23/13**

Steve Manning Construction
1137 Hartnell Avenue, Suite D
Redding, CA., 96049

Location	Terms	Mobilization	Estimator	Delivery
Forest Ranch	Net 30	$95 per unit, each way	Joe Jeffrey	24 hours, ARO

Rental Rates:

Item # 4
Portable Changeable Message Signs – Solar (rent per sign):
$975.00 per month + tax
$350.00 per week + tax

Road-Tech Safety Services is a California certified Small Business # 0022833. California contractors license # 796857 - C31.
Road-Tech offers a full line of cones, signs, stands, safety clothing and traffic control equipment. Please call for details.

STATEWIDE TRAFFIC SAFETY & SIGNS

STATEWIDE TRAFFIC SAFETY & SIGNS
6479 EASTSIDE ROAD
REDDING, CA 96001

PAGE NO 1

PHONE: (530) 222-8023

CUST NO:	JOB NO:	PURCHASE ORDER:	REFERENCE:	TERMS:	CLERK:	DATE / TIME:
10570	998		ESTIMATOR / 02-2E7304	NET 30 DAYS	JMILLIGAN	4/22/13 8:20

TERMINAL: 562

SOLD TO:
STEVE MANNING CONST INC
P.O. BOX 491660
REDDING CA 96049

SHIP TO:
STEVE MANNING CONST/YARD
5211 CHURN CREEK ROAD
REDDING CA 96002

EXP. DATE: 5/19/13

SALESPERSON: 32 JASON MILLIGAN
TAX: R25 REDDING

ESTIMATE: 10273 /8

LINE	SHIPPED	ORDERED	UM	SKU	DESCRIPTION	LOCATION	UNITS	PRICE/ PER	EXTENSION
1					ITEM #10				
2		40	EA	O04007	GRAVEL BAGS 18"X 30"		40	2.50 /EA	100.00
3					ITEM #11				
4		250	EA	O04007	GRAVEL BAGS 18"X 30"		250	2.50 /EA	625.00
5					ITEM #12				
6		80	EA	O04013	STRAW WATTLE 8.5" X 25'	W3FLR	80	17.50 /EA	1,400.00
7		13	EA	G21094	1 X 2 X 18 WOODEN STAKES (50)		13	12.83 /EA	166.79
8					ITEM #13				
9		6	EA	O04024	SILT FENCE 3'X100' STAKES 8' OC		6	33.67 /EA	202.02
10					ITEM #43				
11		34	EA	S09009	6' U CHANNEL SIGN POST W/3 SLOT		34	18.77 /EA	638.18
12		34	EA	S09149	3.5" X12" TARGET PLATE		34	4.05 /EA	137.70
13		8.5	SF	W06001	3M 3" SHEETING 3930 WHITE PRISM	WYS?	8.50	3.95 /SF	33.58
14		136	EA	J14617	1/4-20 SPEED NUT		136	0.13 /EA	17.68 Q
15		136	EA	S09037	TRUSS SLOT MACHINE SCREW Z		136	0.04 /EA	5.44 Q
16					ITEM #44				
17		9	EA	S09009	6' U CHANNEL SIGN POST W/3 SLOT		9	18.77 /EA	168.93
18		9	EA	S13008	TARGET PLATE 8 X 24		9	13.63 /EA	122.67
19					INCLUDES LITERATURE				
20		54	EA	J14617	1/4-20 SPEED NUT		54	0.13 /EA	7.02 Q
21		54	EA	S09037	TRUSS SLOT MACHINE SCREW Z		54	0.04 /EA	2.16 Q
22					ITEM #46				
23		13	EA	S09009	6' U CHANNEL SIGN POST W/3 SLOT		13	18.77 /EA	244.01
24		13	EA	S09149	3.5" X12" TARGET PLATE		13	4.55 /EA	59.15 Q
25					INCLUDES LITERATURE				
26		52	EA	J14617	1/4-20 SPEED NUT		52	0.13 /EA	6.76 Q
27		52	EA	S09037	TRUSS SLOT MACHINE SCREW Z		52	0.04 /EA	2.08 Q
28									
29					PRICES FOR THE FURNISHING OF				
30					GOODS ONLY				
31									
32					F.O.B. 6479 EASTSIDE RD.,				

Continued...

Remit To: Account Receivable - P.O. Box 5299, Irvine, CA 92616

Rev. 09/2011

STATEWIDE TRAFFIC SAFETY & SIGNS

STATEWIDE TRAFFIC SAFETY & SIGNS
6479 EASTSIDE ROAD
REDDING, CA 96001

PHONE: (530) 222-8023

CUST NO:	JOB NO:	PURCHASE ORDER:	REFERENCE:	TERMS:	CLERK:	DATE / TIME:
10570	998		ESTIMATOR / 02-2E7304	NET 30 DAYS	JMILLIGAN	4/22/13 8:20

TERMINAL: 562

SOLD TO:
STEVE MANNING CONST INC
P.O. BOX 491660
REDDING CA 96049

SHIP TO:
STEVE MANNING CONST/YARD
5211 CHURN CREEK ROAD
REDDING CA 96002

EXP. DATE: 5/19/13

SALESPERSON: 32 JASON MILLIGAN
TAX: R25 REDDING

ESTIMATE: 10273 /8

LINE	SHIPPED	ORDERED	UM	SKU	DESCRIPTION	LOCATION	UNITS	PRICE/ PER	EXTENSION
33					REDDING, CA 96001				
34									
35					CALL FOR DELIVERY RATES				
36									
37					FOR MORE INFORMATION PLEASE				
38					CONTACT JASON MILLIGAN				
39									
40					530-949-5990				
41					jmilligan@stssi.com				

TAXABLE 3939.17
NON-TAXABLE 0.00

SUBTOTAL 3939.17

SUBTOTAL 3939.17

TAX AMOUNT 295.44

TOTAL 4234.61

TOT WT: 1271.77

X _____
Received By

Remit To: Account Receivable - P.O. Box 5299, Irvine, CA 92616

Rev. 09/2011

STATEWIDE™
TRAFFIC SAFETY & SIGNS
6479 Eastside Road
Redding, CA 96001
Office: 530-222-8023
Fax: 530-222-5517

Fax

To:	Estimator / 02-2E7304	**From:**	Jason Milligan
Company:		**Client #:**	
Fax:		**Pages Including Cover:**	3
Phone:		**Date:**	4-19-13
Re:	02-2E7304	**cc:**	

Quote for the furnishing of goods to 02-2E7304.

Thank you,

Jason Milligan

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide - Fairfield
License # 975518
130 Grobric Court
Fairfield, CA 94533
Ph (707) 864-9952
Fax (707) 864-9956

BID DATE: 04/23/13

CONTRACT INFO
02-2E7304
02-TEH-32-22.3/22.8

PROPOSAL: 102841

ESTIMATOR
Adam Freeland

CLIENT: EST
ATTN ESTIMATING DEPARTMENT

PROJECT:
02-2E7304
FOREST RANCH, CA

IF INTERESTED IN SPLITTING OUT ITEMS, CALL PRIOR TO BID OPENING.
C.A.S. FURNISHED, INSTALLED, AND REMOVED TO REMAIN
THE PROPERTY OF STATEWIDE SAFETY & SIGNS, INC.

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
)02	**CONSTRUCTION AREA SIGNS**	1 LS	900.000/LS	900.00
)03	**TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)**			
)04	**PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES)**			
)20	**RESET ROADSIDE SIGN (ONE POST)**	1 EA	195.000/EA	195.00
)21	**RESET ROADSIDE SIGN (TWO POST)**	1 EA	330.000/EA	330.00
)43	**DELINEATOR (CLASS 2)**	34 EA	50.000/EA	1,700.00
)44	**MILEPOST MARKER**	9 EA	60.000/EA	540.00
)45	**UNDERDRAIN MARKER**	1 EA	49.000/EA	49.00
)46	**MARKER (CULVERT)**	13 EA	45.000/EA	585.00
		TOTAL BID:		$4,299.00

Signed: _____

Dated: _____

Title: _____

STATEWIDE TRAFFIC SAFETY & SIGNS

PROPOSAL/QUOTE

Bid Date: 4/23/2013

STATEWIDE TRAFFIC SAFETY & SIGNS
LICENSE # 945518
130 GROBRIC CT
FAIRFIELD, CA 94533
PH (707) 864-9952
FAX (707) 864-9956

Contract Information:
02-2E7304
02-TEH-32-22.3/22.8
Proposal: 102841
Estimator:
Adam Freeland

FOR: ESTIMATOR
AT:
PH:
FAX:
EMAIL:

TRAFFIC CONTROL SYSTEM IS A FOUR (4) HOUR MINIMUM CHARGE AT 70% OF RATES. FULL RATE CHARGED AFTER FOUR (4) HOURS. THE MINIMUM CHARGE WILL BE APPLIED ON CANCELLATIONS WITH LESS THAN FOUR (4) HOURS NOTICE.

TRAFFIC CONTROL -- LANE CLOSURES

FLAGGING, 2 MEN	$1,375.00 /8hr
ADVANCE FLAGGERS, 2 MEN	$1,325.00 /8hr
PILOT CAR WITH DRIVER	$775.00 /8hr
LIGHT TOWER FOR NIGHT WORK (PER FLAGGER)	$85.00 /EA

Overtime is $95.00/hr/man
SATURDAY CLOSURES MULTIPLY ABOVE RATES BY 1.4; SUNDAY CLOSURES BY 1.7
* DOES NOT INCLUDE CHANGEABLE MESSAGE SIGN OR 'IMPACT ATTENUATOR VEHICLE'

WE DRAW TRAFFIC CONTROL PLANS

CHANGEABLE MESSAGE SIGN RENTAL RATES
$150.00 PER DAY, $400.00 PER WEEK, $1,000.00/ PER 28 DAYS

DELIVERY OR REMOVAL FEE (FOR ABSORB 350, CMS, AND WATER WALL) $150.00 /EA

No delivery or pickup charge if Statewide Safety & Signs, Inc. performs traffic control THAT DAY

STATEWIDE TRAFFIC SAFETY & SIGNS

Proposal/Quote

Statewide Safety & Signs
License # 975518
130 Grobric Court
Fairfield, CA 94533
Ph (707) 864-9952
Fax (707) 864-9956

Bid Date: 41387
Contract Information:
02-2E7304
02-TEH-32-22.3/22.8
Proposal: 102841
Estimator:
Adam Freeland

- **A contract and 10 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.**
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- All Construction Area Signs to be installed at one time or in stages, covered if needed at installation. Contractor to uncover and recover if needed
- Construction area signs include one mobilization per stage, additional mobilizations $1,500.00 each. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at $150.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights.
- Contractor is liable for lost or damaged equipment removed or relocated by contractor's forces.
- Statewide Safety & Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Safety & Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Safety & Signs, Inc. work or products, but only to the extent of Statewide Safety & Signs, Inc. liability and not that of anyone else. Statewide Safety & Signs, Inc. maintains insurance coverage for their work hereunder, including $2,000,000.00 Products – Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Safety & Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Safety & Signs, Inc. first opportunity to correct any such problems.
- **All sign and marker location / mark-out to be done by others and must be completed prior to Statewide Safety & Signs, Inc. starting work. Statewide Safety & Signs Inc. is not responsible for damage to underground facilities, not shown on plans or, not marked out by other agencies. (ie. Caltrans)**
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Safety & Signs, Inc. earlier than 15 working days prior to scheduled installation. No storage. **45 working days advance notice for sign panel orders.**
- Permanent sign and marker installation: maximum move-ins: ONE (1) . Additional move-ins $1,500.00 each.
- Removal, relocate, and reset items are to be completed in whole per the Special Provisions for the project, and completed in. ONE (1) move-in. Additional move-ins $500.00 each.
- Sign installation does not include coring or breaking
- All change order work must be approved by agency / owner prior to work being performed by Statewide Safety & Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

ULMER
INDUSTRIES, INC.
Metal Fabricators
Mailing Address P.O. Box 2299 Glendora, CA 91740 **Physical Address** 15243 Valley Blvd. Fontana, CA 92335
Phone 909-823-7111 Fax 909-823-1992 Contractors License # 704461-C 51

JOB QUOTATION

PROJECT: Curve Improvement and Shoulder Widening **DATE:** April 9, 2013
Tehama County., CA
BID DATE: April 9, 2013 2:00 PM
AGENCY: State of California Dept of Transportation **CONTRACT #:** 02-2E7304

FURNISH METAL WORK ONLY AS FOLLOWS

Item 42 (F) 3,791 LB Miscellaneous Iron and Steel.....Furnish Only.....$2.10 LB

EXCLUSIONS:

1. Cost of bonds, penalties, permits, special insurance and liquidated damages.
2. All non-ferrous items including, but not limited to, shims, thread locking system, Elastomeric pads, P.V.C. pipe, grout, grouting, Neoprene, epoxy, and 15 LB building paper are excluded unless specifically noted on quotation.
3. Working drawings consisting of either ink tracings on cloth, ink tracing on polyester base drafting film, silver sensitized cloth duplicated tracing, or silver sensitized polyester based reproduction film with matte surface on both sides are excluded.
4. If welding quality control is required for this contract, the contractor shall be responsible for providing this service. The cost to provide C.W.I. and the related testing requirements shall be borne by the contractor and is not included in this quote.
5. Taxes unless specifically noted on quotation.
6. Installation, unless noted on quote.

CONDITIONS:

1. F.O.B. Truck to jobsite.
2. Add applicable taxes for time of delivery.
3. Terms: Net 30 with approved credit.
4. Contractor shall verify/supply all quantities and shall provide any required field dimensions in ample time for fabrication.
5. We shall be excused for delays in performance caused by design inadequacy and time delays related to testing and inspection required by governing agencies.
6. Unit prices for bid items noted above are based on shipping in one shipment or in full truck quantities. Freight charges for partial shipments when required shall be increased according to rates in effect at time of shipments.
7. This quotation shall be made part of any future Contract or Purchase Order resulting from this quotation.
8. Prices are firm for acceptance within 30 days from bid date of this project.
9. Allowable time for waiting and unloading at the Jobsite is 1 hour. Additional time will be charged by the ½ hour at a rate of $75.00 per hour.
10. Insurance coverage for Additional Insured or a Wavier of Subrogation if required can be provided at buyers' expense.
11. If it is necessary to retain counsel for the use of payment collection, any and all legal fees to be paid by buyer.

BY: Paul F. Douglas TITLE:Estimator

5300 Aviation Drive | Redding, CA 96002
Phone 530.223.2585 | Fax 530.223.1145
info@vestra.com | www.vestra.com

Fax

To: Steve Manning, Steve Manning Construction Inc.

From: Susan Goodwin, P.E. (QSD/QSP)

Fax: (530) 222-4908

Pages Including Cover: 1

Job #: **Caltrans Contract No. 02-2E7304**

Date: April 8, 2013

Re: Subcontractor Bid

VESTRA Resources Inc. is a Federal and California-certified Small Business Enterprise (No. 13183).

Item No.	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
6	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	$5,000	$5,000
7	RAIN EVENT ACTION PLAN ➢ *Includes Pre-Rain Inspection*	EA	4	$600	$2,400
8	STORM WATER SAMPLING AND ANALYSIS DAY ➢ *Includes During-Rain Inspection*	EA	3	$600	$1,800
9	STORM WATER ANNUAL REPORT	EA	1	$750	$750

JOB SITE MANAGEMENT

Storm Water Inspections (weekly, pre, during, and post rain) are $600/each.

- Pre-rain inspections are included in REAP.
- During-rain inspections are included in sampling and analysis day, if storm water is discharging from the site.

DSU CCC TWO

8556 WEYAND AVENUE

SACRAMENTO, CA 95828

Phone: (916)383-1756 Fax: (916)383-4084

CA CONTRACTOR LICENSE #776748

Asphalt Quote

Project ID: 15411 Date: April 22, 2013

To: STEVE MANNING CONSTRUCTION

ATTN: ESTIMATOR

Phone: (530) 222-0810

Job: CURVE IMPROV & WIDENING

Location: FOREST RANCH PLUS 32 Terms NET 30 DAYS

Delivery Charge: $880

Spreading: NO SPREAD TIME INCLUDED

Equipment Layover (If Applicable): N/A

Product	Tons	Price Per Ton
SS-1H	4.00	$ 799.30
SS-1H 80/20	4.00	$ 693.36

POSTPONED BID
TAC OIL QUOTE FOR CADOT 02-2E7304; NOTE OIL PRICES INCLUDE TAX
OIL QUANTITY IS APPROXIMATE; OIL PRICE INCLUDES TAX; SPREADING WILL BE $175/ HOUR
DAILY TOTAL MINIMUM FOR OIL,FREIGHT, AND SPREADING WILL BE $2750
THE SS-1H AND WATER PRICES WILL FLUCTUATE WITH THE CALIF CRUDE OIL INDEX WHICH FOR APRIL 2013 IS $589.50
INDEX PAYMENTS OR CREDITS WILL BE MADE AT THE SAME TIME EMULSION INVOICES ARE PAID.
PAYMENT TERMS ARE NET 30 DAYS
NO RETENTION WILL BE WITHHELD

Sincerely,

BOB PUTZ

LINEAR OPTIONS, INC.

CERTIFIED SMALL BUSINESS #0023178

Phone 530-896-1800
Fax 530-896-1814

792 Durham Dayton Highway
Durham, Ca 95938
Contractors Lic # 704182

QUOTATION

Description: 02-Teh-32
Contract No: 02-2E7304

Bid Date: April 23, 2013
Owner: Caltrans

We are pleased to confirm our quotation for work on the above project as follows:

Item No.	Description	Eng. Est	Unit	Unit Price	Item Total
50	Mobilization (Partial)	Lump Sum		$2,500.00	$2,500.00
3	Traffic Control (Partial)	Lump Sum		$1,500.00	$1,500.00
49	Therm Stripe - Sprayable	7980	LF	$1.00	$7,980.00
				Total Bid	$11,980.00

** Mobilization & Traffic Control Items shall not be adjusted for decreases in the work. Mobilization & Traffic Control Items shall be adjusted for increases in the work.
** This quotation is all inclusive and must be accepted in writing within 30 calendar days of the bid date above or it becomes null and void.
** Any modifications and/or additions and deletions must be agreed upon in writing prior to bid opening.

SEE ATTACHED STIPULATIONS FOR THIS QUOTATION

LINEAR OPTIONS, INC.

CERTIFIED SMALL BUSINESS #0023178

792 Durham Dayton Highway
Durham, Ca. 95938
Contractors Lic # 704182

Phone 530-896-1800
Fax 530-896-1814

STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Linear Options, Inc. dated **April 9, 2013** for the following project:

02-Teh-32 ; 02-2E7304

These stipulations shall be incorporated into any subcontract entered into between LOI and Contractor.

- Linear Options, Inc. requires 10 Calendar Days written notice prior to proceeding with any of the work.
- Scheduling for all work shall be by telephone with LOI project manager.
- **Linear Options, Inc. includes move-ins for its work as follows:**
  - **Permanent Striping One (1) Only**
- **Linear Options, Inc. will perform required traffic control for its own work only.**
- **Linear Options, Inc. will remove contractors floppies placed for lane lines and centerlines only (no edgelines or shoulders). No Tape removal. Floppies to be placed so that striping may be placed before removal of floppies.**
- This quotation is based upon and the work shall be performed per project plans and specifications.
- **This quotation excludes Payment & Performance Bonds (Add $225).**
- **This quotation excludes Waiver of Subrogation (Add $500)**
- This quotation excludes Primary Liability Insurance greater than $2,000,000.
- This quotation excludes Excess Liability Insurance.
- This quotation excludes Portable Changeable Message Boards.
- This quotation excludes a Fire Plan.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes coordinating lane closures with the owner & using the required forms. Linear Options, Inc. will notify contractor of requested lane closures for our work only.
- This quotation excludes DRB and DRA costs except when DRA or DRB is requested LOI for LOI Claim.
- This quotation excludes Temporary Delineation.
- This quotation excludes performing its work while other operations are in progress on jobsite.
- Contractor to provide staging area on jobsite for all work performed by Linear Options, Inc.

DARREN TAYLOR CONSTRUCTION
5750 Pleasant View Drive
Anderson, CA 96007

Paving – Asphalt Milling – Trucking Services
Contractor Lic No. 903262 A Certified Small Business No. 54213
Unions – Operators, Laborers

PROPOSAL

Date	Project	Bid Date	Bid Time
4-23-2013	02-2E7304	4-23-2013	2:00 PM
Proposed To	**Attention**	**Agency**	**Location**
Steve Manning Const. Inc.	Bill Spoon	Cal Trans	in Tehama County

Item No	Description	Unit	Qty.	Unit Price	Total
22	Cold Plane Asphalt Concrete Pavement	SY	140		***See Attached Daily Rental Rates***
27	Shoulder Backing	TON	500	$55.00	$27,500.00
31	Hot Mix Asphalt (Type A)	TON	2900	$37.50	$108,750.00
34	Tack Coat	TON	4	$1,500.00	$6,000.00
	TOTAL PROPOSAL				$142,250.00

SCOPE

ITEM 27 Shoulder Backing

Included: Equipment, Labor, Mobilization, Material Trucking, Traffic Control
Trucking From Tehama Asphalt Red Bluff, CA

Excluded: Material, PCMB, Material Testing, Compaction Testing

ITEM 31 Hot Mix Asphalt (Type A)

Included: Equipment, Labor, Mobilization, Material Trucking, QA/QC, Traffic Control
Trucking From Tehama Asphalt Red Bluff, CA

Excluded Material, PCMB

ITEM 34 Tack Coat

Included: Equipment, Labor, Mobilization (Provided By VSS)

Schedule - 14 Day Notice Required

Standard Exclusions – Please See Attached

The proposal, it's terms, conditions, and exclusions shall become part of any future contract.

Accepted By: _____ Date _____

Respectfully Submitted,
Brom Barker
Estimator
Darren Taylor Construction

Phone 530-378-2211 Fax 530-378-2212

DARREN TAYLOR CONSTRUCTION
5750 Pleasant View Drive
Anderson, CA 96007

Paving – Asphalt Milling – Trucking Services
Contractor Lic No. 903262 A Certified Small Business No. 54213
Unions – Operators, Laborers

PROJECT: 02-2E7304 (Cal Trans)
BID DATE: 4-23-2013

EXCLUSIONS OF PROJECT PROPOSAL (These exclusions shall become part of any subsequent contract)
*The following costs are specifically **not** included in this proposal, unless the activity is expressly stated in the proposed scope of work. This list is not necessarily an exhaustive list.*

1) Any and all bonds specific to this project.
2) Permits, fees, engineering, surveying, construction staking, survey monuments, inspections, and / or testing.
3) Obtaining right-of-way for construction operations and/or access to the site.
4) Obtaining encroachment permits.
5) Site clearing, stripping, demolition of surface or buried debris.
6) Screening of excavated material, soil pesticides, soil sterilization, soil treatment or amendment.
7) Interference from others, their equipment, and/or installed work.
8) Unsuitable subgrade.
9) Dust Control
10) Adjusting or locating utilities, drainage grates, or survey monuments to grade.
11) Capping, sealing or abandoning of wells.
12) Water meters or sewer cleanouts.
13) Removal or relocation of existing utilities. Any relocation or removal of utilities is to be completed by others prior to the start of construction of the impacted phase of work.
14) Installation of underground facilities, irrigation systems or utilities.
15) Prime coats, fog seals, or micro-surfacing.
16) SWPPP, dust control plan, water pollution plan, storm water control, erosion control, straw mulching, planting, seeding silt fence, site winterization or restoration to pre-winter condition.
17) Progress Schedule (Critical Path)
18) Electrical facility repairs or installation.
19) Working weekends.
20) Pathways, walkways, speed bumps.
21) Architectural pavement stamping/texturing/pavers.
22) Traffic Control ***(Except As Noted In Proposal Scope)***
23) Maintenance or removal of floppies or temporary tape.
24) Repairs to existing roadways for damage caused by construction traffic.
25) Winter maintenance, including pumping rainwater, constructing temporary roads, soil treatments or other work to make the site workable during times of inclement weather.

Phone 530-378-2211 Fax 530-378-2212

PROJECT: 02-2E7304 (Cal Trans)
BID DATE: 4-23-2013

EXCLUSIONS OF PROJECT PROPOSAL CONTINUED

26) Dowels or dowel baskets at joints.
27) Joint Sealant.
28) Landscape grading, header boards, import placement of topsoil, over excavation or backfill of planters, planter strips or lawn areas.
29) Waterproofing
30) Corrective grinding at approach conform.

TERMS OF PROJECT PROPOSAL (These terms shall become part of any subsequent contract)

Included:

1) Prices are subject to review of final plans, soils report and contract documents.
2) Asphalt compensation increases or decreases belong to Darren Taylor Construction (DTC)
3) We have based or proposal on being awarded all of the work included in this quotation and the entire project being constructed concurrently under one contract. If portions of the work are to be deducted from the scope of work, we will revise our proposal.
4) Unless otherwise expressly stated, this proposal is based on paving being performed in the calendar year 13,14. If paving cannot be completed in this timeframe, additional costs for energy surcharges, increase in material transportation costs or liquid asphalt price escalations, will be added to the final contract price.
5) Prices include one move in for paving & grinding. Additional move-ins will result in additional costs due to reduced productivity and added mobilization charges. Unit prices and or mobilization charges will be adjusted accordingly.
6) A minimum of 14 days notice with a schedule is required to schedule a move-in, subject to minor adjustments. Project schedule shall be mutually agreeable to DTC and the Owner / Contractor.
7) Schedules are subject to extensions caused by unfavorable weather conditions, lack of site accessibility, labor disputes, delay of material deliveries, vandalism, and or acts of God.
8) Our proposal is based on having clear, unobstructed continuous access to all areas of work for each stage of work.
9) Any overtime requested by the Owner / Contractor to expedite completion will be subject to additional charges that will be negotiated prior to performance of the work.
10) This proposal is based on availability of an on- site water source; no provision for rationing is included.
11) The site has been represented to DTC as being free from hazardous an/or toxic substances, nor the removal of any liability that might otherwise be incurred by DTC as a result of the presence of any hazardous an/or toxic substances at, or under, the site, or in any fill material.
12) Existing soils onsite are figured to be suitable for all project applications. Handling of spoils generated by others is Not included in this proposal.

PROJECT: 02-2E7304 (Cal Trans)
BID DATE: 4-23-2013

TERMS OF PROJECT PROPOSAL (These terms shall become part of any subsequent contract) Continued:

13) Aggregate base and AC paving is based on finish grade and thickness tolerances as detailed in the Caltrans Standard Specifications, therefore the structural section dimensions shown on the plans are to be interpreted as average depths and not minimum depths.
14) When SS – 1 Fog Seal is included in our proposal, it is our intent to apply the seal immediately after paving. Any delay caused by the Owner / Contractor could result in added cost for sweeping and washing.
15) DTC will not honor any "back-charges" or deductions in payment that have not been authorized in writing by an authorized agent of DTC.
16) All "extra work" shall be in writing and signed by both parties prior to begging any extra work. "Extra Work" will be performed on a :Time and Material Basis" at cost plus 15%.
17) DTC will perform contract work in accordance with project specifications and industry standard practice. DTC does not assume responsibility for damages, losses or overruns due to unsuitable soil conditions, failed sub-grade, poor compaction on aggregate base, poor design, high or low grade and/or actions of others.
18) This proposal is based on using conventional construction equipment and practices. We are not responsible for structure damage resulting from vibrations from our equipment or any reason other than negligence.
19) Material and workmanship warranty is limited to one year from physical completion of DTC contect work.
20) This project is subject to California Mechanic's Lien Law.
21) Patching to be performed on grade prepared by others.
22) All manhole, water valve, and cleanout iron to be left 6" below subgrade elevation.

DARREN TAYLOR CONSTRUCTION
5750 Pleasant View Drive
Anderson, CA 96007

Paving – Asphalt Milling – Trucking Services
Contractor Lic No. 903262 A Certified Small Business No. 54213
Unions – Operators, Laborers

Rental Rates

PROJECT: 02-2E7304

Grinding / Milling Machines

Machine	Operator (s)	Daily Rate	Overtime Rate (Per Hour)
Wirtgen 48" Mill / Grinder 1900DC	2	$2,800.00	$450.00
Wirtgen 72" Mill / Grinder W1900	2	$3,400.00	$520.00
Wirtgen 78" Mill / Grinder 1900DC	2	$3,400.00	$520.00
Wirtgen 78" Mill / Grinder W2000	2	$3,600.00	$520.00
Wirtgen 78" Micro Drum *	2	$6,400.00	$775.00
Wirtgen 78" Micro Drum **	2	$5,500.00	$625.00

Charge Applies For Asphalt Removal From Bridge Decks
***** Charge Applies For Asphalt Removal From Roadway***
FUEL CHARGE – An Additional Fuel Charge Of 5% May Apply At Time Work Is Done

1) Daily Rate Includes Cutting Teeth (8 Hour Shift)
2) Mobilization Billed @ $115.00 Per Hour Portal To Portal
3) Pilot Car Billed At $90.00 Per Hour (If Required) All Mobilization Permits Billed On An As Needed Basis

WATER REQUIREMENTS: Milling/Grinding Operations Requires 425 gal. per hour +/-. Contractor To Supply Water Source and Water Truck.

The grinding / planning process produces airborne and surface particulates, water runoff and mud. Grinding Machines have a decibel rating of 90 dba at 25', and the prime contractor acknowledges the scope of Darren Taylor Constructions work including changing the elevation of the existing roadway. By accepting this proposal, the contractor releases and agrees to hold Darren Taylor Construction harmless for claims or damages arising out of or related to these or other by products of its normal use.

EXCLUSIONS: Water Source, Clean Up, Handwork, Sweeping, Permits, Bonds, Off Haul Trucking, Areas The Machine Will Not Reach, Portland Cement Grinding, Cobbles.

Darren Taylor Construction accepts NO responsibility for notifying Underground Service Alert, locating pipes, utilities, monuments, property markers, concrete or metal valve boxes, manholes, any obstacle above or below the surface. Repair charges for damage to the machine or property will be the Prime Contractors responsibility. The grinding / planning machine will not be operated in rock or cobble conditions.

SCHEDULING: 10 Days Notice Projects may take longer than anticipated, schedule is subject to change.
PAYMENT: Payment, In full due 30 days from invoice date
EXTRA / ADDITIONAL WORK: Darren Taylor Construction, pursuant to this agreement, will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.
ADDITIONAL CHARGES: Shifts lasting longer than 8 hours will have an additional charge of $275.00 For Replacement Teeth. If an overnight stay is required, travel and or subsistence will be billed at $150.00 Per Man Per Day.

Respectfully Submitted,

Brom Barker

Estimator brom@darrentaylorconstruction.com

Phone 530-378-2211 Fax 530-378-2212

Green Vista Landscape
Lic. #878017

4050 Alvis Court • Rocklin, CA 95677
916.780.6866 • Fax 916.780.0864 • info@greenvista.net

April 23, 2013

Attn: Estimating Department

RE: DOT 02-2E7304 – Rte 32 near Forest Ranch, Tehama County, CA

Green Vista Landscape is pleased to submit a proposal for the above mentioned project, pricing as follows:

Item	Description	Quantity	Unit	Unit Price	Total
# 10	Temporary Check Dam	100	LF	$15.00	$1,500.00
# 11	Temporary Drainage Inlet Protection	10	EA	$250.00	$2,500.00
# 12	Temporary Fiber Roll	2,000	LF	$3.75	$7,500.00
# 13	Temporary Silt Fence	530	LF	$5.00	$2,650.00
# 29	Hydroseed	217,000	SQFT	$0.135	$29,295.00
	Total Bid Amount:				**$43,445.00**

Addendums # 1 - # 4 noted.
Signatory to the Northern California Laborers Union

Basis for Pricing / Inclusions/ Exclusions:

1. Price is based on unit cost.
2. Includes tax and prevailing wage.
3. Excludes any items not listed.
4. Excludes any permits or fees.
5. Excludes any traffic control.
6. Excludes any clearing or grubbing.
7. Excludes any grading.
8. Excludes earthwork.
9. Excludes any soil prep.
10. Excludes any dust control.
11. Excludes weekly maintenance or removal.
12. Excludes water meter or cost of water. If water truck is not provided, water source shall be within 5 minutes of work site.
13. Includes mechanical trenching only.
14. Standby time @ $200 per hour.

Any questions regarding this proposal, please call me @ 916-276-1707.

Thank you,

Tim Jones
Green Vista Landscape

Green Vista Landscape

Lic # 878017

FACSIMILE TRANSMITTAL SHEET

TO:	FROM: Tim Jones
COMPANY:	DATE: 4/23/2013
FAX NUMBER:	TOTAL NO. OF PAGES, INCLUDING COVER: 2
PHONE NUMBER:	SENDER'S FAX NUMBER: 916-780-0864

RE:

Bid Proposal – **DOT 02-2E7304 – Rte 32 near Forest Ranch, Tehama County, CA**

☐ URGENT X FOR REVIEW ☐ PLEASE COMMENT X PLEASE REPLY ☐ PLEASE RECYCLE

NOTES/COMMENTS:

Attached you will find a bid proposal for the above mentioned project. Please let me know if you should have any questions.

Thank you for giving our company an opportunity to bid.

Sincerely,

Tim Jones

4050 ALVIS COURT ROCKLIN CA 95677
TEL. 916.780.6866 FAX 916.780.0864

A State certified small-micro business

VERUX

2443 Fair Oaks Blvd. #150
Sacramento, Ca 95825
Phone: (916) 765-4642
Fax: (888) 840-5935
ben@veruxsolutions.com
www.veruxsolutions.com

Project Name: DOT 02-2E7304 Curve Improvement and Shoulder Widening

Bid Date: April 23, 2013 **Bid No:** 13-594

Storm Water Services Proposal

Prepare Storm Water Pollution Prevention Plan (SWPPP) - $2,050.00

Provide one (1) electronic copy of Storm Water Pollution Prevention Plan (SWPPP) in accordance with new CA General Construction Permit #2009-0009-DWQ along with three (3) manuals for the above referenced project. We will work with your Legally Responsible Person (LRP) to upload the SWPPP and Permit Registration Documents onto SMARTS. Price includes any revisions that may be required for final approval.

Storm Water Annual Report - $900.00/Each

Submitted for **Verux, Inc.** by **Erica M. Rau**:	Authorized Signature
Date	Title

THIS PROPOSAL IS SUBJECT TO THE FOLLOWING TERMS AND CONDITIONS: Price valid only if this proposal is signed and returned to Verux, Inc. within 30 days. Proposal excludes permits, bonds, licenses, fees, retention and engineering. Payment is due in full 15 days after work is performed. Accounts subject to a late charge of 1 ½% per month if not paid within 30 days.

Client Name	Authorized Signature
Date	Printed Name/Title

Sierra Cascade Aggregate & Asphalt Products, Inc.

April 23, 2013

Interested Vendors:

Subject: Caltrans Project # 02-2E7304

The following is a materials proposal for the above referenced project. Aggregate materials are quoted FOB our pit located in Chester.

ITEM	DESCRIPTION	QTY/UNIT	UNIT PRICE
23.	Sand Backfill	Ton	$16.00
27.	Shoulder Backing	Ton	$13.00
30.	Class 2 Aggregate Base	Ton	$15.00
38.	Under Drain Material, Permeable	Ton	$17.00
40.	Rock Slope Protection, No 2, Method B	Ton	$28.00
	Offhaul Dirt	Ton	$3.50

* Sales Tax not included in price of material
* Quote and/or purchase order must be signed within 10 days of bid to guarantee price and supply.

Respectfully Submitted
By: KH

Terms of Sale:

All prices are quoted on a job by job basis, in U.S. Standard Tons, F. O. B. plant. Above price quotation expires in 30 days; unless otherwise arranged. Advanced scheduling is desired. Price does not include any QC/QA; unless noted otherwise. Supply of any/all materials is not guaranteed, the cost of any or all materials is subject to change at any time due to the cost of liquid A/C asphalt oil and/or fuel price increases. The cost of fuel and/or oil may directly affect the unit prices quoted. Price based on loading between 7:00 am to 5:00 pm Monday thru Friday.

This quotation is specific to the Contractor and the project referenced above. The offer to sell these materials is contingent upon the Contractor completing and signing Sierra Cascade Aggregate & Asphalt Products, Inc's credit application, approval of Contractor's credit by Sierra Cascade Aggregate & Asphalt Products, Inc. and acceptance of the terms contained in this quotation. If Sierra Cascade Aggregate & Asphalt Products, Inc. decides not to sell these materials to the Contractor on a credit basis, Sierra Cascade Aggregate & Asphalt Products, Inc may either: (1) cancel this quotation; or (2) sell to the Contractor on a cash on delivery (COD) basis. No credit card sales.

Acceptance of Proposal:
The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to supply the materials as quoted and I agree to pay the amount mentioned in said proposal/contract and according to the terms thereof.

Date of Acceptance _____ Signature _____

6600 Old Ski Road ~ PO Box 1193, Chester, CA 96020
Phone: 530-258-4555 Fax: 530-258-4246
Small Business Cert #53088

CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

SUBCONTRACT PROPOSAL

PROJECT: FOREST RANCH
TEHAMA CO., CADOT
02-2E7304

BID DATE: 4/23/13
ESTIMATE NO: 130411C

PREPARED BY: LARRY ARNOLD
TERMS:

REFER INQUIRIES TO: LARRY ARNOLD

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
16	TREATED WOOD WASTE	1,400.00	LB	$ 0.10	$ 140.00
18	REMOVE METAL BEAM GUARD RAILING	500.00	LF	$ 5.00	$ 2,500.00
35	EARTH RETAINING SYS (RAIL COMPONENTS)	820.00	SF	$ 20.00	$ 16,400.00
47	METAL BEAM GUARD RAIL (7' STEEL POSTS)	1,950.00	LF	$ 36.50	$ 71,175.00
48	ALTERNATIVE IN-LINE TERMINAL SYSTEM	2.00	EA	$ 3,400.00	$ 6,800.00
50	MOBILIZATION	1.00	LS	$ 10,700.00	$ 10,700.00
				TOTAL	$ 107,715.00

TERMS AND CONDITIONS:

1 BOND INCLUDED.
2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
5 PROPOSAL EXCLUDES SWPPP IMPLEMENTATION AND MAINTENANCE.
6 PROPOSAL INCLUDES THREE MOBILIZATIONS. ADDITIONAL MOBS ARE $2,000 / EACH.
7 PROPOSAL IS BASED ON APPROXIMATELY 6 WORK SHIFTS.
8 PROPOSAL IS VALID FOR FIFTEEN (15) CALENDAR DAYS.
9 ITEM 35 IS FOR GUARDRAIL ONLY, NO EXCAVATION, BACKFILL, FABRIC OR AGGREGATES INCLUDED.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Larry Arnold
TITLE: ESTIMATOR
DATE: 4/22/13

PO Box 347 Wilsonville, OR 97070 Office (503) 682.2252 Fax (503) 682.0110 www.coralconstruction.com
Contractor's Licenses: CA 332441A; ID 10872-AAA-4; NV 0017757A; OR 62816; MT 38340; UT 245859-5501; WA CORALCC211NZ

PACIFIC CORRUGATED PIPE CO.®

SALES QUOTE Q13-15376

Date: 03/25/13
Expires: 06/01/13

Sales Person: Sacramento

CSP HDPE SRP Trishield + Accessories

Project: CALTRANS
Contract #: 02-2E7304
Bid Date: 04/23/13

SQC-CONTRACTOR QUOTE

Ship To: FOB JOBSITE 35 MILES BEYOND

FOREST RANCH CA

Ship Via Flatbed

Ph: Fax:

****DBE Supplier Available****

	Description	Qty.	Unit	Price	Ext Qty	Total Price
37	24" Galv CSP 10ga	350	LF	32.64	350.00	11,424.00
37A	24" Galv Dimple Band	10	Each	24.00	10.00	240.00
38	08" DW Perf HDPE Plain End	5	20 LF	2.94	100.00	294.00
38A	08" HDPE 45deg Elbow Plain End	1	Each	14.93	1.00	14.93
38B	08" Double Wall HDPE Plain End	1	20 LF	2.67	20.00	53.40
38C	08" Split Coupler	6	Each	3.12	6.00	18.72
38D	8" Riser Cover	1	Each	8.23	1.00	8.23
39	36" 10Ga GMP Inlet H=72" *With 2Ea 24" 10Ga Stubs & 4' Ladder*	1	Each	814.25	1.00	814.25
39A	36" R Black Grate	1	Each	550.00	1.00	550.00
39B	Freight Charges	1	Each	550.00		550.00

Subtotal:	13,967.53
Total Sales Tax:	1,006.31
Total:	14,973.84

Glen Horned
Signature (Prepared by)

Proposal Accepted By:

Signature Date

Subject to Terms and Conditions - See Reverse

PCP NorCal

Page:1 8110 37th Ave. Sacramento, CA 95824 Ph: (800) 852-7272 Fax: (916) 383-5420
norcal@pcpipe.com (916) 383-4891

APEX FENCE CO., INC.

Since 1970

CA.LIC.269127/NV.LIC.0022365
19896 ALEXANDER AVE.
P.O. BOX 545
ANDERSON, CA 96007

SBE NO. 1002799
UNION CONTRACTOR

TELEPHONE 530-365-3316
FAX 530-365-5478
BOND RATE 1%

QUOTATION: CONTRACT# 02-2E7304 FOR CONSTRUCTION ON STATE HIGHWAY IN TEHAMA COUNTY ABOUT 35 MILES EAST OF FOREST RANCH FROM 0.6 MILE WEST TO 0.1 MILE WEST OF DEER CREEK BRIDGE 08-0072

BID DATE: April 23, 2013

THE FOLLOWING QUOTATION ON THE ABOVE MENTIONED PROJECT IS HEREBY SUBMITTED ON THE ITEMS QUOTED. THE FOLLOWING QUOTATION INCLUDES TAX AND INSTALLATION. A MUTUALLY AGREEABLE SCHEDULE OF TIME WILL BE MADE PRIOR TO PERFORMING THE WORK. TRAFFIC CONTROL IS NOT INCLUDED. COST FOR ANY WATER POLLUTION CONTROL MEASURES OR SWPPP NOT INCLUDED. BONDABLE, BUT NO BONDS OR CONSTRUCTION STAKING INCLUDED IN THIS QUOTE. RETENTION BY THE CONTRACTOR SHALL NOT EXCEED THE AMOUNT WITHHELD BY THE OWNER. ALL RETENTION TO BE RELEASED WITHIN 30 DAYS AFTER COMPLETION AND ACCEPTANCE BY THE OWNER. THIS WOULD APPLY TO APEX FENCE'S ITEMS OF WORK. THIS QUOTE GOOD FOR ONLY 30 DAYS AFTER BID DATE. ATTORNEY FEES, IN THE EVENT LEGAL ACTION IS TAKEN TO ENFORCE ANY ITEM OF THIS AGREEMENT, WILL BE BORN BY THE OWNER ANO ANY MONIES SPENT BY APEX FENCE CO. TO ENFORCE PAYMENT OF THIS AGREEMENT WILL BE BORE TO THE GENERAL CONTRACTOR

ITEM #	QTY	U/M	DESCRIPTION	UNIT PRICE	TOTAL
16	1400	LB	TREATED WOOD WASTE	$0.25	$350.00
18	500	LF	REMOVE METAL BEAM GUARD RAILING	$4.75	$2,375.00
35	820	SQFT	EARTH RETAINING SYSTEM	$21.00	$17,220.00
43	34	EA	DELINEATOR (CLASS 2)	$55.00	$1,870.00
44	9	EA	MILEPOST MARKER	$60.00	$540.00
45	1	EA	UNDERDRAIN MARKER	$50.00	$50.00
46	13	EA	MARKER (CULVERT)	$50.00	$650.00
47	1950	LF	METAL BEAM GUARD RAILING (7' STEEL POST)	$23.50	$45,825.00
48	2	EA	ALTERNATIVE IN-LINE TERMINAL SYSTEM	$3,000.00	$6,000.00

ITEM # 35 ERS SYSTEM INCULDES POST, RAIL, HARDWARE AND FILTER FRABIC. BACK FILL AND COMPACTION TO BE DONE BY OTHERS

INCULDES (1) MOVE IN ADDITIONAL MOVE IN 1,500.OO EA

ESTIMATED TRAFFIC DAYS (7)

PRIME TO MARK ALL USA APEX WILL CALL IT IN

TOTAL $74,880.00

SINCERELY,
APEX FENCE CO.,INC.

DAVID PARMER/VICE-PRESIDENT
GENERAL SUPERINTENDENT

FAX



Unlimited Metals Mfg.
Larry Dick
815 S Kilroy Rd
Turlock, CA 95380
Phone: 209-634-3700
Fax: 209-634-3777

To: **ESTIMATOR**
Fax number:

From: **LARRY**
Fax number: 209-634-3777

Date: **4/23/13**

Regarding:
CALTRANS # 02-2E7304

Phone number for follow-up:

Comments:

Bid Item 42	**Misc Iron & Steel**	**$ 1.36 lb**
ADD ON	**Rail Capped Stakes**	**$ 10.85 ea**

Condition of Sales:

1). Prices are firm for 30 days (prices are subject to a 15% reconfirmation increase per quarter thereafter.)
2). Sales tax not included in quote.
3). Terms are net 30 days from delivery: NO RETENTION
4). If buyer elects to purchase only a portion of the material on the quote, seller has right to adjust pricing on bid.
5). Excludes 3rd party welding inspection fees.
6). Please add 5% of total bid for DBE/MBE

EAST BAY CONSTRUCTION COMPANY, INC.
Erosion Control / SWPPP
5779 Preston Avenue Livermore, CA 94551
(925) 243-0288 Direct
(925) 243-0988 Fax

EAST BAY CONSTRUCTION COMPANY, INC.
LANDSCAPE CONTRACTORS

April 23, 2013

To:	GENERAL CONTRACTORS	Project:	CT 02-2E7304
Attn:	**ESTIMATING DEPARTMENT**	Location:	TEHAMA COUNTY
Tel.:		Bid Date:	04/23/13 Bid Time: 2:00 PM
Fax:		Wage:	FEDERAL WAGE

SEE ATTACHED BID BREAKDOWN

Risk Level: 2
Specs Pages: Section 13
Existing SWPPP: No
Addenda: none

Qualifications/Exclusions:

1. - East Bay's Qualified SWPPP Developer will prepare a Stormwater Pollution Prevention Plan per Caltrans Standards.
2. - Rain Event Action Plans and Sampling and Analysis are included for Risk Level 2 projects.
3. - Stormwater Annual and Ad Hoc Reports are included and will be uploaded into the State Water Board's SMARTS system.
4. - The California General Permit for New Construction requires that a Qualified Stormwater Practitioner (QSP) perform weekly inspections and pre-, during- and post-rain event inspections of all BMPs.
5. - East Bay will provide a QSP to perform all inspections including reports & photographs for the 10 week duration of the project.
6. - The QSP will also provide water pollution control training of the General Contractor's personnel as required by the State Permit.
7. - The QSP will monitor the weather and inform the Superintendent of forecasted rain events and will furnish a rain gauge. The on-site WPCP binder will be maintained and updated per the direction of the QSP.
8. - Unit prices in effect if quoted schedule duration or quantity for any item is exceeded. QSD/QSP consulting @ $150/Hr.
9. - This proposal is void unless written acceptance is received within 30 DAYS.
10. - East Bay's approval required to split bid items
11. - UNIT PRICE PREVAILS ACCORDING TO QUANTITY SPECIFIED ON BID BREAKDOWN.

Exculsions

**Furnishing, maintaining, removal or disposal of erosion control materials; dewatering/diversion work; BMP chemical treatments; Storm Water Permit Fees; private lab tests; SWPPP Amendments and water pollution control drawing updates

East Bay Construction is an established union contractor with over 20 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety or AGC standard bond forms. If accepted, this proposal is to be part of our contract. Should you have any questions regarding this proposal, please contact our office immediately.

Thank You.
Chris Becker @ (949) 456-0823 (Mobile)

EAST BAY CONSTRUCTION COMPANY, INC.
EROSION CONTROL / SWPPP
5779 Preston Avenue Livermore, CA 94551
(925) 243-0288 Direct
(925) 243-0988 Fax

EAST BAY CONSTRUCTION COMPANY, INC.
LANDSCAPE CONTRACTORS

Project: **CT 02-2E7304**
Location: **TEHAMA COUNTY**
Bid Date: **4/23/2013**
Bid Time: **2:00 PM**

Item	Description	U/M	Quantity		Unit Cost		Total
	SWPPP						
5	JOB SITE MANAGEMENT	LS	1	$	12,000.00	$	12,000.00
	(Includes the following items)						
	*QSP WEEKLY INSPECTIONS	EA	10				
	*QSD AS WPCM	EA	1				
	*SWPPP & BMP TRAINING	EA	1				
	*FURNISH & INSTALL RAIN GAUGE	EA	1				
6	PREPARE STORM WATER POLLUTION PREVENTION PLAN (3 Copies in tabbed 3-ring binder & 1 .pdf file)	EA	1	$	2,100.00	$	2,100.00
7	RAIN EVENT ACTION PLAN (REAP)	EA	4	$	325.00	$	1,300.00
8	SAMPLING & ANALYSIS DAY	EA	3	$	1,200.00	$	3,600.00
9	STORM WATER ANNUAL REPORT	EA	1	$	1,200.00	$	1,200.00
	TOTAL SWPPP					**$**	**20,200.00**

I hereby accept the terms & conditions of this proposal

Signature _____ **Date** _____

Printed Name _____ **Company Officer's Title** _____

Sierra Cascade Aggregate & Asphalt Products, Inc.

April 23, 2013

Interested Vendors:

Subject: Caltrans Project # 02-2E7304 Revised

The following is a materials proposal for the above referenced project. Aggregate materials are quoted FOB our pit located in Chester.

ITEM	DESCRIPTION	QTY/UNIT	UNIT PRICE
23.	Sand Backfill	Ton	$16.00
27.	Shoulder Backing	Ton	$13.00
30.	Class 2 Aggregate Base	Ton	$15.00
38.	Under Drain Material, Permeable	Ton	$17.00
40.	Rock Slope Protection, No 2, Method B	Ton	$28.00
	Offhaul Dirt (Disposal only, excludes trucking)	Ton	$3.50

* Sales Tax not included in price of material
* Quote and/or purchase order must be signed within 10 days of bid to guarantee price and supply.

Respectfully Submitted
By: _____

Terms of Sale:

All prices are quoted on a job by job basis, in U.S. Standard Tons, F. O. B. plant. Above price quotation expires in 30 days, unless otherwise arranged. Advanced scheduling is desired. Price does not include any QC/QA; unless noted otherwise. Supply of any/all materials is not guaranteed, the cost of any or all materials is subject to change at any time due to the cost of liquid A/C asphalt oil and/or fuel price increases. The cost of fuel and/or oil may directly affect the unit prices quoted. Price based on loading between 7:00 am to 5:00 pm Monday thru Friday.

This quotation is specific to the Contractor and the project referenced above. The offer to sell these materials is contingent upon the Contractor completing and signing Sierra Cascade Aggregate & Asphalt Products, Inc's credit application, approval of Contractor's credit by Sierra Cascade Aggregate & Asphalt Products, Inc. and acceptance of the terms contained in this quotation. If Sierra Cascade Aggregate & Asphalt Products, Inc. decides not to sell these materials to the Contractor on a credit basis, Sierra Cascade Aggregate & Asphalt Products, Inc may either: (1) cancel this quotation; or (2) sell to the Contractor on a cash on delivery (COD) basis. No credit card sales.

Acceptance of Proposal:
The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to supply the materials as quoted and I agree to pay the amount mentioned in said proposal/contract and according to the terms thereof.

Date of Acceptance _____ Signature _____

6600 Old Ski Road ~ PO Box 1193, Chester, CA 96020
Phone: 530-258-4555 Fax: 530-258-4246
Small Business Cert #53088

DARREN TAYLOR CONSTRUCTION
5750 Pleasant View Drive
Anderson, CA 96007

Paving – Asphalt Milling – Trucking Services
Contractor Lic No. 903262 A Certified Small Business No. 54213
Unions – Operators, Laborers

PROPOSAL

Date	Project	Bid Date	Bid Time
4-23-2013	02-2E7304	4-23-2013	2:00 PM
Proposed To	**Attention**	**Agency**	**Location**
Steve Manning Const. Inc.	Bill Spoon	Cal Trans	In Tehama County

Item No	Description	Unit	Qty.	Unit Price	Total
22	Cold Plane Asphalt Concrete Pavement	SY	140		***See Attached Daily Rental Rates***
27	Shoulder Backing	TON	500	$49.00	$24,500.00
31	Hot Mix Asphalt (Type A)	TON	2900	$34.50	$100,050.00
34	Tack Coat	TON	4	$1,500.00	$6,000.00
	TOTAL PROPOSAL				$130,550.00

SCOPE

ITEM 27 Shoulder Backing

Included: Equipment, Labor, Mobilization, Material Trucking, Traffic Control
Trucking From Tehama Asphalt Red Bluff, CA

Excluded: Material, PCMB, Material Testing, Compaction Testing

ITEM 31 Hot Mix Asphalt (Type A)

Included: Equipment, Labor, Mobilization, Material Trucking, QA/QC, Traffic Control
Trucking From Tehama Asphalt Red Bluff, CA

Excluded Material, PCMB

ITEM 34 Tack Coat

Included: Equipment, Labor, Mobilization (Provided By VSS)

Schedule - 14 Day Notice Required

Standard Exclusions – Please See Attached

The proposal, it's terms, conditions, and exclusions shall become part of any future contract.

Accepted By: _____ Date _____

Respectfully Submitted,
Brom Barker
Estimator
Darren Taylor Construction

Phone 530-378-2211 Fax 530-378-2212

DARREN TAYLOR CONSTRUCTION
5750 Pleasant View Drive
Anderson, CA 96007

Paving – Asphalt Milling – Trucking Services
Contractor Lic No. 903262 A Certified Small Business No. 54213
Unions – Operators, Laborers

PROJECT: 02-2E7304 (Cal Trans)
BID DATE: 4-23-2013

EXCLUSIONS OF PROJECT PROPOSAL (These exclusions shall become part of any subsequent contract)
The following costs are specifically ***not*** *included in this proposal, unless the activity is expressly stated in the proposed scope of work. This list is not necessarily an exhaustive list.*

1) Any and all bonds specific to this project.
2) Permits, fees, engineering, surveying, construction staking, survey monuments, inspections, and / or testing.
3) Obtaining right-of-way for construction operations and/or access to the site.
4) Obtaining encroachment permits.
5) Site clearing, stripping, demolition of surface or buried debris.
6) Screening of excavated material, soil pesticides, soil sterilization, soil treatment or amendment.
7) Interference from others, their equipment, and/or installed work.
8) Unsuitable subgrade.
9) Dust Control
10) Adjusting or locating utilities, drainage grates, or survey monuments to grade.
11) Capping, sealing or abandoning of wells.
12) Water meters or sewer cleanouts.
13) Removal or relocation of existing utilities. Any relocation or removal of utilities is to be completed by others prior to the start of construction of the impacted phase of work.
14) Installation of underground facilities, irrigation systems or utilities.
15) Prime coats, fog seals, or micro-surfacing.
16) SWPPP, dust control plan, water pollution plan, storm water control, erosion control, straw mulching, planting, seeding silt fence, site winterization or restoration to pre-winter condition.
17) Progress Schedule (Critical Path)
18) Electrical facility repairs or installation.
19) Working weekends.
20) Pathways, walkways, speed bumps.
21) Architectural pavement stamping/texturing/pavers.
22) Traffic Control ***(Except As Noted In Proposal Scope)***
23) Maintenance or removal of floppies or temporary tape.
24) Repairs to existing roadways for damage caused by construction traffic.
25) Winter maintenance, including pumping rainwater, constructing temporary roads, soil treatments or other work to make the site workable during times of inclement weather.

PROJECT: 02-2E7304 (Cal Trans)
BID DATE: 4-23-2013

EXCLUSIONS OF PROJECT PROPOSAL CONTINUED

26) Dowels or dowel baskets at joints.
27) Joint Sealant.
28) Landscape grading, header boards, import placement of topsoil, over excavation or backfill of planters, planter strips or lawn areas.
29) Waterproofing
30) Corrective grinding at approach conform.

TERMS OF PROJECT PROPOSAL (These terms shall become part of any subsequent contract)

Included:

1) Prices are subject to review of final plans, soils report and contract documents.
2) Asphalt compensation increases or decreases belong to Darren Taylor Construction (DTC)
3) We have based or proposal on being awarded all of the work included in this quotation and the entire project being constructed concurrently under one contract. If portions of the work are to be deducted from the scope of work, we will revise our proposal.
4) Unless otherwise expressly stated, this proposal is based on paving being performed in the calendar year 13,14. If paving cannot be completed in this timeframe, additional costs for energy surcharges, increase in material transportation costs or liquid asphalt price escalations, will be added to the final contract price.
5) Prices include one move in for paving & grinding. Additional move-ins will result in additional costs due to reduced productivity and added mobilization charges. Unit prices and or mobilization charges will be adjusted accordingly.
6) A minimum of 14 days notice with a schedule is required to schedule a move-in, subject to minor adjustments. Project schedule shall be mutually agreeable to DTC and the Owner / Contractor.
7) Schedules are subject to extensions caused by unfavorable weather conditions, lack of site accessibility, labor disputes, delay of material deliveries, vandalism, and or acts of God.
8) Our proposal is based on having clear, unobstructed continuous access to all areas of work for each stage of work.
9) Any overtime requested by the Owner / Contractor to expedite completion will be subject to additional charges that will be negotiated prior to performance of the work.
10) This proposal is based on availability of an on- site water source; no provision for rationing is included.
11) The site has been represented to DTC as being free from hazardous an/or toxic substances, nor the removal of any liability that might otherwise be incurred by DTC as a result of the presence of any hazardous an/or toxic substances at, or under, the site, or in any fill material.
12) Existing soils onsite are figured to be suitable for all project applications. Handling of spoils generated by others is Not included in this proposal.

PROJECT: 02-2E7304 (Cal Trans)
BID DATE: 4-23-2013

TERMS DF PROJECT PRDPOSAL (These terms shall become part of any subsequent contract) Continued:

13) Aggregate base and AC paving is based on finish grade and thickness tolerances as detailed in the Caltrans Standard Specifications, therefore the structural section dimensions shown on the plans are to be interpreted as average depths and not minimum depths.
14) When SS – 1 Fog Seal is included in our proposal, it is our intent to apply the seal immediately after paving. Any delay caused by the Owner / Contractor could result in added cost for sweeping and washing.
15) DTC will not honor any "back-charges" or deductions in payment that have not been authorized in writing by an authorized agent of DTC.
16) All "extra work" shall be in writing and signed by both parties prior to begging any extra work. "Extra Work" will be performed on a :Time and Material Basis" at cost plus 15%.
17) DTC will perform contract work in accordance with project specifications and industry standard practice. DTC does not assume responsibility for damages, losses or overruns due to unsuitable soil conditions, failed sub-grade, poor compaction on aggregate base, poor design, high or low grade and/or actions of others.
18) This proposal is based on using conventional construction equipment and practices. We are not responsible for structure damage resulting from vibrations from our equipment or any reason other than negligence.
19) Material and workmanship warranty is limited to one year from physical completion of DTC contact work.
20) This project is subject to California Mechanic's Lien Law.
21) Patching to be performed on grade prepared by others.
22) All manhole, water valve, and cleanout iron to be left 6" below subgrade elevation.

DARREN TAYLOR CONSTRUCTION
5750 Pleasant View Drive
Anderson, CA 96007

Paving – Asphalt Milling – Trucking Services
Contractor Lic No. 903262 A Certified Small Business No. 54213
Unions – Operators, Laborers

Rental Rates

PROJECT: 02-2E7304

Grinding / Milling Machines

Machine	Operator (s)	Daily Rate	Overtime Rate (Per Hour)
Wirtgen 48" Mill / Grinder 1900DC	2	$2,800.00	$450.00
Wirtgen 72" Mill / Grinder W1900	2	$3,400.00	$520.00
Wirtgen 78" Mill / Grinder 1900DC	2	$3,400.00	$520.00
Wirtgen 78" Mill / Grinder W2000	2	$3,600.00	$520.00
Wirtgen 78" Micro Drum *	2	$6,400.00	$775.00
Wirtgen 78" Micro Drum **	2	$5,500.00	$625.00

Charge Applies For Asphalt Removal From Bridge Decks
***** Charge Applies For Asphalt Removal From Roadway***
FUEL CHARGE – An Additional Fuel Charge Of 5% May Apply At Time Work Is Done

1) Daily Rate Includes Cutting Teeth (8 Hour Shift)
2) Mobilization Billed @ $115.00 Per Hour Portal To Portal
3) Pilot Car Billed At $90.00 Per Hour (If Required) All Mobilization Permits Billed On An As Needed Basis

WATER REQUIREMENTS: Milling/Grinding Operations Requires 425 gal. per hour +/-. Contractor To Supply Water Source and Water Truck.

The grinding / planning process produces airborne and surface particulates, water runoff and mud. Grinding Machines have a decibel rating of 90 dba at 25', and the prime contractor acknowledges the scope of Darren Taylor Constructions work including changing the elevation of the existing roadway. By accepting this proposal, the contractor releases and agrees to hold Darren Taylor Construction harmless for claims or damages arising out of or related to these or other by products of its normal use.

EXCLUSIONS: Water Source, Clean Up, Handwork, Sweeping, Permits, Bonds, Off Haul Trucking, Areas The Machine Will Not Reach, Portland Cement Grinding, Cobbles.

Darren Taylor Construction accepts NO responsibility for notifying Underground Service Alert, locating pipes, utilities, monuments, property markers, concrete or metal valve boxes, manholes, any obstacle above or below the surface. Repair charges for damage to the machine or property will be the Prime Contractors responsibility. The grinding / planning machine will not be operated in rock or cobble conditions.

SCHEDULING: 10 Days Notice Projects may take longer than anticipated, schedule is subject to change.
PAYMENT: Payment, In full due 30 days from Invoice date
EXTRA / ADDITIONAL WORK: Darren Taylor Construction, pursuant to this agreement, will perform extra work (subject to our prior approval) at Cal Trans rental / force account rates.
ADDITIONAL CHARGES: Shifts lasting longer than 8 hours will have an additional charge of $275.00 For Replacement Teeth. If an overnight stay is required, travel and or subsistence will be billed at $150.00 Per Man Per Day.

Respectfully Submitted,

Brom Barker

Estimator brom@darrentaylorconstruction.com

Phone 530-378-2211 Fax 530-378-2212

Sierra Cascade Aggregate & Asphalt Products, Inc.

April 23, 2013

Interested Vendors:

Subject: Caltrans Project # 02-2E7304

Revised

The following is a materials proposal for the above referenced project. Aggregate materials are quoted FOB our pit located in Chester.

ITEM	DESCRIPTION	QTY/UNIT	UNIT PRICE
23.	Sand Backfill	Ton	$16.00
27.	Shoulder Backing	Ton	$13.00
30.	Class 2 Aggregate Base	Ton	$15.00
38.	Under Drain Material, Permeable	Ton	$17.00
40.	Rock Slope Protection, No 2, Method B	Ton	$28.00
	Offhaul Dirt (Disposal only, excludes trucking)	Ton	$3.50

* Sales Tax not included in price of material
* Quote and/or purchase order must be signed within 10 days of bid to guarantee price and supply.

Respectfully Submitted
By: [signature]

Terms of Sale:

All prices are quoted on a job by job basis, in U.S. Standard Tons, F. O. B. plant. Above price quotation expires in 30 days; unless otherwise arranged. Advanced scheduling is desired. Price does not include any QC/QA; unless noted otherwise. Supply of any/all materials is not guaranteed, the cost of any or all materials is subject to change at any time due to the cost of liquid A/C asphalt oil and/or fuel price increases. The cost of fuel and/or oil may directly affect the unit prices quoted. Price based on loading between 7:00 am to 5:00 pm Monday thru Friday.

This quotation is specific to the Contractor and the project referenced above. The offer to sell these materials is contingent upon the Contractor completing and signing Sierra Cascade Aggregate & Asphalt Products, Inc's credit application, approval of Contractor's credit by Sierra Cascade Aggregate & Asphalt Products, Inc. and acceptance of the terms contained in this quotation. If Sierra Cascade Aggregate & Asphalt Products, Inc. decides not to sell these materials to the Contractor on a credit basis, Sierra Cascade Aggregate & Asphalt Products, Inc may either: (1) cancel this quotation; or (2) sell to the Contractor on a cash on delivery (COD) basis. No credit card sales.

Acceptance of Proposal:
The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to supply the materials as quoted and I agree to pay the amount mentioned in said proposal/contract and according to the terms thereof.

Date of Acceptance _____ Signature _____

6600 Old Ski Road ~ PO Box 1193, Chester, CA 96020
Phone: 530-258-4555 Fax: 530-258-4246
Small Business Cert #53088