

THIRD BIDDER

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO:
02-4F1504

BID AMOUNT:
\$ 3,050,452.00

BID OPENING DATE:
March 26, 2013

BIDDER'S NAME:
Tullis, Inc.

DBE GOAL FROM CONTRACT, %:
5%

DBE PRIME CONTRACTOR CERTIFICATION¹:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
24 (Part)	Supply & Haul Asphalt Binder (PG 64-28 M)		Dragon Material Transport (559) 351-8822 CT No. 37444	\$181,454.00
9, 18, 19	Trucking		Josh Arbiso Trucking (530) 365-9108 1751082	\$46,968.00
5 & 6	Job Site Management Prepare WPCP		Trinity Valley Consultant Engineers (530) 629-3000 CT No. 41019	\$8,200.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$ 236,622.00

7.75 %

Signature of Bidder

March 26, 2013
 Date

(530) 241-5105
 (Area Code) Tel. No.

Chris Brimhall
 Person to Contact

(Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (816) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

03-29-13P01:04 RCVD

Contract No. 02-4F1504

DRAGON

MATERIAL TRANSPORT, INC.

4543 N. HAYES AVE.
FRESNO, CA 93723
(OFFICE) 559-351-8822 (FAX) 559-276-0818
CA# 366649

UDBE/DBE/WBE Firm No. 37444

---QUOTE

Tullis, Inc.
Attn. Chris Brimhall
Date: 3/26/13

PROJECT: Caltrans 02-4F1504 - Hot Mix Asphalt Overlay & Asphalt Rubber Seal Coat

J&D
MATERIAL: 364 U.S. Tons - PG 64-28M
DELIVERED PRICE: \$804.50 per U.S. Ton + any applicable taxes

*BINDER = \$765/ton (40%)
FREIGHT = \$39⁵⁰/ton (100%)*

MATERIAL: 26 U.S. Tons - PG 64-10 *FOR CHIPS/DANT UCB*
DELIVERED PRICE: \$629.50 per U.S. Ton + any applicable taxes

REFINERY: Valero Refinery, Benicia, CA
DESTINATION: 16939 Clear Creek Road, Redding, CA 96001

- *Index: 5% Crude
- *Pricing based on full loads - 26.00 ton minimum & quoted quantity
- *Standby \$95.00 per hour - after 1 hour from scheduled delivery order.
- *Diesel Fuel Surcharge may be charged if fuel reaches \$4.25 per gallon. www.eia.gov

Signature of acceptance: _____
Date: _____
dragonmaterial@yahoo.com

$$\text{BINDER} = \$765^{\infty}/\text{ton} \times 364 \text{ TONS} = \$278760^{\infty} \times 60\% = \\ = \$167076^{\infty}$$

$$\text{FREIGHT} = \$39^{\infty}/\text{ton} \times 364 = \$14378^{\infty}$$

$$\text{TOTAL} = \$167076 + \$14378^{\infty} = \underline{\underline{\$181454^{\infty}}}$$



**TRINITY VALLEY
CONSULTING ENGINEERS, INC**

Joshua T. McKnight CE 60687

March 26, 2013

Tullis Inc.
Attn: Chris Brimhall
16951 Clear Creek Road
Redding CA 96001

VIA EMAIL: cbrimhall@tullisinc.com

Proposal for Engineering Services
02-4F1504: HMA Overlay and Asphalt Rubber Seal Coat
02-51s-3, 97-27.0/36.0, 0.5/R11.5
Bid Opening Date: March 26, 2013

Mr. Chris Brimhall,

The following is a proposal by Trinity Valley Consulting Engineers, Inc, (TVCE) to perform engineering services for the above referenced project. These services include services required for Bid Item #5, 130100 - Job Site Management and Bid Item #6, 130200 - Prepare Water Pollution Control Plan. Specific tasks and proposed costs are as follows:

Job Site Management: TVCE will perform training in water pollution control for the field crew, and weekly inspections during the project in accordance with Specification Section 13-2. Payment will be by lump sum.

Prepare Water Pollution Control Plan: TVCE will prepare a Water Pollution Control Plan specific for this project in accordance with the project specifications. Payment will be by lump sum.

Payment proposed for the above referenced items is based on the anticipated scoped of work at this time. Proposed lump sum costs are as follows:

Job Site Management	\$5,800.00
Prepare Water Pollution Control Plan	\$2,400.00

TVCE is a DBE, SBE, and MBE Certified Company. Please call 530 629-3000 if you have any questions.

The above quotation is valid for 120 days after Contract Award.

Sincerely,

Josh McKnight, P.E., QSD, QSP



JOSH ARBISO TRUCKING
21962 LONE TREE ROAD
ANDERSON, CA. 96007
PHONE: 530-355-8409
EMAIL: JOSHARBISO@GMAIL.COM
DOT CUCP DBE FIRM # 41019
SMALL BUSINESS SUPPLIER # 1751082

Own & Operate 3 Trucks
Also have 3 non-owned trucks that work for me

March 26, 2013

Tullis Inc.
P.O Box 493416
Redding, CA. 96049

Attention: Estimator Chris Brimhall:

This is a quote for trucking rates for the 2013 season contract # 02-4F1504:

Following Quotes:	Out of Town
Doubles Bottom Dumps	\$103.00
Semi Bottom Dump	\$103.00

******Rates reflect diesel fuel not exceed \$4.25 a gallon or a fuel surcharge will be added at 4% of hourly rate quoted!******

If you have any questions or concerns feel free to contact us at 530-355-8409.

Sincerely
Josh Arbiso

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

JOSH ARBISO TRUCKING

21962 LONE TREE RD
ANDERSON, CA 96007

Owner: JOSHUA ARBISO

Business Structure: SOLE PROPRIETORSHIP

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 484220 Specialized Freight (except Used Goods) Trucking, Local

Work Category Code(s)

C9602 BOTTOM DUMP TRUCKING


C9774 TRUCKER

Licenses

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 41019



CUCP OFFICER

March 8, 2013

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.



[Home](#)
[Search](#)
[Bids](#)
[Orders](#)
[Tools](#)
[CRM](#)
[Agency List](#)
[Support](#)
[Logout](#)

CALIFORNIA PROFILE			
BidSync Supplier Name	Joshua Arbiso Trucking	Supplier Number	1751082
Legal Business Name	Joshua Arbiso Trucking	DBA Business Name	Joshua Arbiso Trucking
Address	21962 Lone Tree Road ANDERSON, CA 96007	Phone	(530) 355-8409
		FAX	
Email	josharbiso@gmail.com		
Number of Employees	1		
Business Types	Service		
Service Areas	Lassen, Shasta, Siskiyou, Tehama,		
Keywords	Trucking, Bottom Dumps, Hauling of sand, Gravel, K-rail, Asphalt		
Classifications	781018 - Road cargo transport		
View Options	View Application		
Edit Options	Amend Application Register as Disabled Veteran Business Enterprise (DVBE)		

Active Certifications

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB (Micro)	Approved	Feb 26, 2013	Feb 26, 2013	Feb 28, 2015	

Certification History

TYPE	STATUS	STATUS DATE	FROM	TO
------	--------	-------------	------	----

[Home](#)
[Bid Search](#)
[Bids](#)
[Orders](#)
[Tools](#)
[Privacy](#)
[Terms](#)
[Logout](#)

Customer Support - vendorsupport@bidsync.com or (800)-990-9339

Copyright © 1999-2013 - BidSync - All rights reserved.

1) ITEM NO 9 - COLD PLANE (3 SHIFTS)

$$3 \text{ SHIFTS} \times 4 \text{ TRUCKS} \times \$103/\text{hr} \times 10 \text{ HRS}/\text{SHIFT} = \$12360^{00}$$

2) ITEM NO 13 - REPLACE AC

$$3 \text{ SHIFTS} \times 4 \text{ TRUCKS} \times 12 \text{ HRS}/\text{SHIFT} \times \$103/\text{hr} = \$14832^{00}$$

3) ITEM NO 17 - HMM
MAINTENANCE ONLY

$$4 \text{ SHIFTS} \times 4 \text{ TRUCKS} \times 12 \text{ HRS}/\text{SHIFT} \times \$103/\text{hr} = \underline{\underline{\$19776^{00}}}$$

TOTAL FOR JOSH ARBISO TRUCKING

$$= \underline{\underline{\$46968^{00}}}$$

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Shasta Builder Exchange Weekly Publication	01/28/2013 - To Org. Bid Date 02/13/2013
DBE Good Faith (Trade & Focus Journals)	Adds placed on 01/24/2013. Adds ran until new bid date 03/26/2013.
California Department of Transportation, Office Engineer, ADs for Bids (Primes Seeking Assistance)	Placed notice on 01/28/2013 until bid date.
SEE APPENDIX D	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
DBE Goodfaith inc. Dnline Search Database	Feb. 24,2012	internet Search. Fax Solicitations, see Appendix B	Received Quotes from 8 DBE's.

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

See attached letter of solicitation in Appendix B. No UDBE requested help.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See attached letter of solicitation in Appendix B. No UDBE requested help.

B. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
------------------------	------------------------------	-----------------	-----------------------------

See Appendix B Attached - Phone Solicitation Log/Fax Solicitation Log.

Date of Initial Fax Solicitations was 1/24/2013. Follow up phone calls were placed on 1/25/2013 & 2/07/2013. Project bid date was then postponed.

Fax Solicitations were resent on 3/18/2013 upon CDOT re-advertisement of the project.

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
-----------------	-----------------------	----------------	-----------------------	------------	-----------------------

See Appendix C Attached.

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

Appendix A

DBE Utilization Sheet

Tullis, Inc.
HMA Overlay and Asphalt Rubber Seal Coat
02-Sis-3, 97-27.0/36.0, 0.5/R11.5
Contract No. 02-4F1504

Bid Date: March 26, 2013
Bid Time: 2:00 P.M.

Appendix A

Contract Amount: \$ 3,050,452.00

Bid Items	Work Items Offered	Bidder Normally Performs Item (Y/N)	Breakdown of Items	Amount (\$)	Percentage of Contract
1 (Part)	Lead Compliance Plan	N	Entire Item(s) Available	\$ 3,000.00	0.10%
2	Construction Area Signs	N	Entire Item(s) Available	\$ 15,876.00	0.52%
3	Traffic Control	Y	Pilot Car Service	\$ 17,500.00	0.57%
4	Portable Changeable Message Sign	Y	Entire Item(s) Available	\$ 4,400.00	0.14%
5	Job Site Management	N	Entire Item(s) Available	\$ 5,800.00	0.19%
6	Prepare WPCP	N	Entire Item(s) Available	\$ 2,400.00	0.08%
7, 22,23,24,25	Striping and Related	N	Entire Item(s) Available	\$ 151,401.00	4.96%
8	Adjust Utility Cover to Grade	Y	Entire Item(s) Available	\$ 37,200.00	1.22%
9	Cold Plane AC Pavement	Y	Entire Item(s) Available	\$ 62,650.00	2.05%
10	Shoulder Backing	Y	Entire Item(s) Available	\$ 43,230.00	1.42%
11,12,13,14	Asphalt Rubber Seal Coat & Related	N	Entire Item(s) Available	\$ 1,204,904.00	39.50%
16 & 17	Prepave Profilograph & Grinding	Y	Provide Grinder Operated, Street Sweeping & Trucking	\$ 19,140.00	0.63%
18	Replace Asphalt Concrete	Y	Provide Grinder Operated, Street Sweeping & Trucking	\$ 47,604.00	1.56%
19	Hot Mix Asphalt	N	Entire Item(s) Available	\$ 2.00	0.00%
16	Prepaving Profilograph	N	Entire Item(s) Available	\$ 3,000.00	0.10%
17	Prepaving Grinding Day	Y	Entire Item(s) Available	\$ 8,000.00	0.26%
18	Replace Asphalt Concrete	Y	Provide Grinder Operated, Street Sweeping & Trucking	\$ 13,200.00	0.43%
19	Hot Mix Asphalt & Related	Y	Supply Material (Binder), Trucking	\$ 464,848.00	15.24%
26 & 27	Maintain ETMS During Const. & Modify TCS	N	Entire Item(s) Available	\$ 12,250.00	0.40%

Totals \$ 2,116,405.00 69.38%

Appendix B

Phone Solicitation Log/Fax Solicitation Log

DBE Goodfaith Inc.

Good Faith Transaction Log

Company Details

Company Name : Tullis, Inc.
 Department : Estimating
 Address : 16951 Clear Creek Road
 Suite # :
 City : Redding
 State : California
 Zip : 96001
 Phone # : Tel : 530-241-5105
 Fax # : Fax : 530-241-5570
 Email # : cbrimhall@tullisinc.com

Solicitation Transaction Log (STL)

Bid # : 02-4F1504
 Bid Date : 03/26/2013
 Bid Description : Tullis, Inc. will be preparing a bid as Prime Contractor for the above referenced project. Tullis, Inc encourages qualified and responsible participation from Disadvantage Business Enterprises, and solicits material and/or suppliers, subcontractors, and truckers for the following types of work including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (Rental), Prepare WPCP, Remove Thermo. Pavement Marking, Adjust Utility Cover To Grade, Cold Plan Asphalt Concrete, Shoulder Backing (Material), Sand Cover (Seal), Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Seal Coat & Flush Coat), Placement of Screenings (Hot Applied), Prepaving Profilograph, Prepaving Grinding Day, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Material), Data Core, Tack Coat (Material), Thermo. Pavement Marking, Thermo. Traffic Stripe, Pavement Marker (Recessed), Maintain ETMSE During Construction, Modify Traffic Count Station Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above Items.

This document contains all information pertaining with solicitations made on behalf offor Tullis, Inc. of Redding, California by DBE Goodfaith Inc. (a California-based Corporation).

These solicitations have been done in good faith. DBE Goodfaith has participated with Tullis, Inc. in communicating with selected DBE, UDBE, SBE firms.

DBE Goodfaith has contacted the California Department of General Services (Office of Small Business and DVBE Services) and California Department of Transportation (Office of Civil Rights) on 01/24/2013 on your behalf. Please write this information on the appropriate forms if required.

Advertisements published in DBE GoodFaith's Minority Focus and Trade Journals run from the publication date until the bid date listed on the advertisements.

Total Companies Solicited

The following information is a summary of the different types of Business that have been solicited by DBE Good Faith Inc. on behalf of Tullis, Inc.

DVBE (Disadvantaged Veteran Business Enterprises)	- 0
DBE (Disadvantaged Business Enterprises)	- 64
UDBE (Underutilized Disadvantaged Business Enterprise)	- 0
MBE (Minority Owned Business Enterprises)	- 0
WBE (Women Owned Business Enterprises)	- 0
SBE (Small Business Enterprises)	- 0
Total	- 64

Recipient List (Fax/Email)

Set No 1			
Company Name/Specialty	Fax Date	Email Date	Log Page#
A B S L CONSTRUCTION Address - 29334 PACIFIC STREET Phone - 5107270900, Fax - 5107270910, Email - daryl@abslconstruction.com	01/24/2013	01/24/2013	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166520159, Fax - 9166459618, Email - paul@acdike.com	01/24/2013	01/24/2013	
ADANTA, INC Address - 828 SCHOOL STREET Phone - 9254519740, Fax - 7077368368, Email - kimberlypatz@adanta-inc.com	01/24/2013	01/24/2013	
ALERT-O-LITE, INC Address - 2379 S "G" STREET Phone - 5594864570, Fax - 5592654549, Email - debbieh@alertolite.com	01/24/2013	01/24/2013	
AMLAND CORP Address - 3168 KNIGHTS BRIDGE RD Phone - 4089293949, Fax - 4082984344, Email - kevinphan@amlandcorp.com	01/24/2013	01/24/2013	
AUSTIN ENTERPRISES Address - 13421 SNOW ROAD Phone - 6615891001, Fax - 6615899509, Email - paustin@austin-enterprise.com	01/24/2013	01/24/2013	
BASILIO LEAL TRUCKING Address - 13550 LYNDA LYNN WAY Phone - 5302435382, Fax - 5302430914, Email - syl-lealtkg@att.net	01/24/2013	01/24/2013	
BOLES TRUCKING, INC. Address - 9030 HOLLAND AVENUE Phone - 5303456282, Fax - 5303430837, Email - lboles@hotmail.com	01/24/2013	01/24/2013	
CHARLIE'S CUSTOM EXCAVATING, INC Address - 21113 GILBERT DRIVE Phone - 5302213626, Fax - 5302217563, Email - office@ccexcavatinginc.com	01/24/2013	01/24/2013	
CHARLIE'S CUSTOM EXCAVATING, INC Address - 21113 GILBERT DRIVE Phone - 5302213626, Fax - 5302217563, Email - office@ccexcavatinginc.com	01/24/2013	01/24/2013	
CONSTRUCTION AREA SIGNS, INCORPORATED Address - 9093 OLD STATE HWY Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com	01/24/2013	01/24/2013	
DRAGON MATERIAL TRANSPORT, INC. Address - 4543 N. HAYES Phone - 5593518822, Fax - 5592760818, Email - dragonmaterial@yahoo.com	01/24/2013	01/24/2013	
ERIC YOUNGBLOOD ELECTRIC Address - P.O. BOX 29282 Phone - 5107749233, Fax - 9162098659, Email - eric@ybelectric.biz	01/24/2013	01/24/2013	
FCS STRIPING, SEALING AND PAVING, INC. Address - 206 THRASHER AVENUE Phone - 9253736205, Fax - 9253736208, Email - inesseoane@fcs-ssp.com	01/24/2013	01/24/2013	
FLASH TRAFFIC, INC. Address - 28420 N. HERRERA STREET Phone - 6616445845, Fax - 6613884604, Email - tissuequeen17@aol.com	01/24/2013	01/24/2013	
FORCE TRAFFIC CONTROL, INC. Address - 1478-B NORTH BELMONT RD Phone - 5595941062, Fax - 5595941056, Email - forcetraffic@earthlink.net	01/24/2013	01/24/2013	
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Address - 10096 AHART ROAD Phone - 5307430744, Fax - 5307439352, Email - roxanne.medina@att.net	01/24/2013	01/24/2013	
GLOBAL ROAD SEALING, INC Address - 6341 KLAMATH DR. Phone - 7148930845, Fax - 7148930945, Email - trila.grsi@yahoo.com	01/24/2013	01/24/2013	
HARD HAT SWEEPING INC Address - 13328 HADLEY STREETS Phone - 5622987956, Fax - 5629458399, Email - hardhatsweeping@gmail.com	01/24/2013	01/24/2013	

JA-CO TRUCKING Address - 1412 BUTTE BEND LN Phone - 5307410278, Fax - 5307411034, Email - jatkinson@jacotrucking.com	01/24/2013	01/24/2013	
JONAS & ASSOCIATES, INC Address - 1350 ARNOLD DRIVE SUITE #202 Phone - 4157158725, Fax - 4157158726, Email - romenag@jonasinc.com	01/24/2013	01/24/2013	
K R C SAFETY CO. INC. Address - 6084 WEST HURLEY Phone - 5597320393, Fax - 5597322684, Email - garyc@krcsafety.com	01/24/2013	01/24/2013	
LARRANAGA TRUCKING Address - 2206 N. EAST STREET Phone - 5302333785, Fax - 5302333785, Email - vlarranga@yahoo.com	01/24/2013	01/24/2013	
LEGARRA ENTERPRISES Address - 3720 FLIGHT AVENUE Phone - 5302215468, Fax - 5302215468, Email -	01/24/2013	No Mail	
LINDY'S COLD PLANING Address - 625 S. MOUNTAIN VIEW Phone - 7147208289, Fax - 5626972039, Email - wegrindasphalt@aol.com	01/24/2013	01/24/2013	
NORTHERN INDUSTRIAL ELECTRIC Address - 2435 RADIO LANE Phone - 5302462366, Fax - 5302462368, Email - nie01@sbcglobal.net	01/24/2013	01/24/2013	
S.T. RHOADES CONSTRUCTION INC Address - 14105 DOS PINION TRAIL Phone - 5302239322, Fax - 5302239222, Email - strhoades@hotmail.com	01/24/2013	01/24/2013	
SCHOTKA CONSTRUCTION INC Address - 5555 NAPA VALLEJO HWY Phone - 7072656977, Fax - 7072656856, Email - dschotka@aol.com	01/24/2013	01/24/2013	
SEQUOIA TRAFFIC SERVICE Address - 716-450 BINKLEY LANE Phone - 5302546129, Fax - 5302546121, Email - papa_bear@citolink.com	01/24/2013	01/24/2013	
TRAFFIC LOOPS CRACKFILLING, INC Address - 1915 W BALL RD. Phone - 7145204026, Fax - 7145204027, Email - trafficloop@sbcglobal.net	01/24/2013	01/24/2013	
WESTERN TRAFFIC SUPPLY, INC Address - 3942 VALLEY AVENUE, UNIT M Phone - 9252491854, Fax - 9252491863, Email - eibanez@westerntraffic.com	01/24/2013	01/24/2013	
YOLANDA'S CONSTRUCTION MGMT & TRAFFIC CONTROL Address - 280 NEWHALL STREET Phone - 4156472682, Fax - 4156472683, Email - yolandasconst.mtc@att.net	01/24/2013	01/24/2013	
Set No 2			
Company Name/Specialty	Fax Date	Email Date	Log Page#
A B S L CONSTRUCTION Address - 29334 PACIFIC STREET Phone - 5107270900, Fax - 5107270910, Email - daryl@absconstruction.com	03/18/2013	03/18/2013	
A C DIKE CO Address - 2788 VENTURE DR. Phone - 9166520159, Fax - 9166459618, Email - paul@acdike.com	03/18/2013	03/18/2013	
ADANTA, INC Address - 828 SCHOOL STREET Phone - 9254519740, Fax - 7077368368, Email - kimberlypatz@adanta-inc.com	03/18/2013	03/18/2013	
ALERT-O-LITE, INC Address - 2379 S "G" STREET Phone - 5594864570, Fax - 5592654549, Email - debbieh@alertolite.com	03/18/2013	03/18/2013	
AMLAND CORP Address - 3168 KNIGHTS BRIDGE RD Phone - 4089293949, Fax - 4082984344, Email - kevinphan@amlandcorp.com	03/18/2013	03/18/2013	
AUSTIN ENTERPRISES Address - 13421 SNOW ROAD Phone - 6615891001, Fax - 6615899509, Email - paustin@austin-enterprise.com	03/18/2013	03/18/2013	
BASILIO LEAL TRUCKING Address - 13550 LYNDA LYNN WAY Phone - 5302435382, Fax - 5302430914, Email - syl-lealtkg@att.net	03/18/2013	03/18/2013	

BOLES TRUCKING, INC. Address - 9030 HOLLAND AVENUE Phone - 5303456282, Fax - 5303430837, Email - lboles@hotmail.com	03/18/2013	03/18/2013
CHARLIE'S CUSTOM EXCAVATING, INC Address - 21113 GILBERT DRIVE Phone - 5302213626, Fax - 5302217563, Email - office@ccexcavatinginc.com	03/18/2013	03/18/2013
CHARLIE'S CUSTOM EXCAVATING, INC Address - 21113 GILBERT DRIVE Phone - 5302213626, Fax - 5302217563, Email - office@ccexcavatinginc.com	03/18/2013	03/18/2013
CONSTRUCTION AREA SIGNS, INCORPORATED Address - 9093 OLD STATE HWY Phone - 9166639097, Fax - 9166631858, Email - elisa@cas-tc.com	03/18/2013	03/18/2013
DRAGON MATERIAL TRANSPORT, INC. Address - 4543 N. HAYES Phone - 5593518822, Fax - 5592760818, Email - dragonmaterial@yahoo.com	03/18/2013	03/18/2013
ERIC YOUNGBLOOD ELECTRIC Address - P.O. BOX 29282 Phone - 5107749233, Fax - 9162098659, Email - eric@ybelectric.biz	03/18/2013	03/18/2013
FCS STRIPING, SEALING AND PAVING, INC. Address - 206 THRASHER AVENUE Phone - 9253736205, Fax - 9253736208, Email - inesseoane@fcs-ssp.com	03/18/2013	03/18/2013
FLASH TRAFFIC, INC. Address - 28420 N. HERRERA STREET Phone - 6616445845, Fax - 6613884604, Email - tissuequeen17@aol.com	03/18/2013	03/18/2013
FORCE TRAFFIC CONTROL, INC. Address - 1478-B NORTH BELMONT RD Phone - 5595941062, Fax - 5595941056, Email - forcetraffic@earthlink.net	03/18/2013	03/18/2013
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR Address - 10096 AHART ROAD Phone - 5307430744, Fax - 5307439352, Email - roxanne.medina@att.net	03/18/2013	03/18/2013
GLOBAL ROAD SEALING, INC Address - 6341 KLAMATH DR. Phone - 7148930845, Fax - 7148930945, Email - trila.grsi@yahoo.com	03/18/2013	03/18/2013
HARD HAT SWEEPING INC Address - 13328 HADLEY STREETS Phone - 5622987956, Fax - 5629458399, Email - hardhatsweeping@gmail.com	03/18/2013	03/18/2013
JA-CO TRUCKING Address - 1412 BUTTE BEND LN Phone - 5307410278, Fax - 5307411034, Email - jatkinson@jacotrucking.com	03/18/2013	03/18/2013
JONAS & ASSOCIATES, INC Address - 1350 ARNOLD DRIVE SUITE #202 Phone - 4157158725, Fax - 4157158726, Email - romenag@jonasinc.com	03/18/2013	03/18/2013
K R C SAFETY CO. INC. Address - 6084 WEST HURLEY Phone - 5597320393, Fax - 5597322684, Email - garyc@krcsafety.com	03/18/2013	03/18/2013
LARRANAGA TRUCKING Address - 2206 N. EAST STREET Phone - 5302333785, Fax - 5302333785, Email - vlarranga@yahoo.com	03/18/2013	03/18/2013
LEGARRA ENTERPRISES Address - 3720 FLIGHT AVENUE Phone - 5302215468, Fax - 5302215468, Email -	03/18/2013	No Mail
LINDY'S COLD PLANING Address - 625 S. MOUNTAIN VIEW Phone - 7147208289, Fax - 5626972039, Email - wegrindasphalt@aol.com	03/18/2013	03/18/2013
NORTHERN INDUSTRIAL ELECTRIC Address - 2435 RADIO LANE Phone - 5302462366, Fax - 5302462368, Email - nie01@sbcglobal.net	03/18/2013	03/18/2013
S.T. RHOADES CONSTRUCTION INC Address - 14105 DOS PINION TRAIL Phone - 5302239322, Fax - 5302239222, Email - strhoades@hotmail.com	03/18/2013	03/18/2013
SCHOTKA CONSTRUCTION INC Address - 5555 NAPA VALLEJO HWY	03/18/2013	03/18/2013

Phone - 7072656977, Fax - 7072656856, Email - dschotka@aol.com

SEQUOIA TRAFFIC SERVICE

03/18/2013 03/18/2013

Address - 716-450 BINKLEY LANE

Phone - 5302546129, Fax - 5302546121, Email - papa_bear@citiilink.com

TRAFFIC LOOPS CRACKFILLING, INC

03/18/2013 03/18/2013

Address - 1915 W BALL RD.

Phone - 7145204026, Fax - 7145204027, Email - trafficloop@sbcglobal.net

WESTERN TRAFFIC SUPPLY, INC

03/18/2013 03/18/2013

Address - 3942 VALLEY AVENUE, UNIT M

Phone - 9252491854, Fax - 9252491863, Email - eibanez@westerntraffic.com

YOLANDA'S CONSTRUCTION MGMT & TRAFFIC CONTROL

03/18/2013 03/18/2013

Address - 280 NEWHALL STREET

Phone - 4156472682, Fax - 4156472683, Email - yolandasconst.mtc@att.net

Recipients Phone Log 1 Set 1 Date: 01/25/2013

Company Details	Spoke to	Date/Time	Y/M/N
A B S L CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:13 A.M	M
A C DIKE CO May be interested, resent mail upon request. The estimator will have a look at the fax and will send fax quote before the bid date if interested.	Dave	01/25/2013 10:13 A.M	M
ADANTA, INC No, not interested in bidding on this project.	Estimator	01/25/2013 10:14 A.M	N
ALERT-O-LITE, INC May be interested, resent mail upon request. The estimator will have a look at the fax and will send fax quote before the bid date if interested.	Katie	01/25/2013 10:15 A.M	M
AMLAND CORP May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:15 A.M	M
AUSTIN ENTERPRISES May be interested, resent mail upon request. The estimator will have a look at the fax and will send fax quote before the bid date if interested.	Receptionist	01/25/2013 10:18 A.M	M
BASILIO LEAL TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:18 A.M	M
BOLES TRUCKING, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:23 A.M	M
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:25 A.M	M
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:25 A.M	M
CONSTRUCTION AREA SIGNS, INCORPORATED No, not interested in bidding, too far.	Receptionist	01/25/2013 10:28 A.M	N
DRAGON MATERIAL TRANSPORT, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:29 A.M	M
ERIC YOUNGBLOOD ELECTRIC May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:34 A.M	M
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:35 A.M	M
FLASH TRAFFIC, INC. May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:36 A.M	M
FORCE TRAFFIC CONTROL, INC. May be interested, resent mail upon request. The estimator will have a look at the fax and will send fax quote before the bid date if interested.	Bill	01/25/2013 10:37 A.M	M
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR May be interested. The estimator will have a look at the fax and will send fax quote before the bid date.	Receptionist	01/25/2013 10:39 A.M	M
GLOBAL ROAD SEALING, INC No, not interested in bidding on this project.	Estimator	01/25/2013 10:40 A.M	N

HARD HAT SWEEPING INC May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:41 A.M	M
JA-CO TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:43 A.M	M
JONAS & ASSOCIATES, INC May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:44 A.M	M
K R C SAFETY CO. INC. May be interested. The estimator will have a look at the fax and will send fax quote before the bid date.	Sherry	01/25/2013 10:45 A.M	M
LARRANAGA TRUCKING No, not interested in bidding on this project.	Estimator	01/25/2013 10:47 A.M	N
LEGARRA ENTERPRISES May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:49 A.M	M
LINDY'S COLD PLANING May be interested. The estimator will have a look at the fax and will send fax quote before the bid date.	Receptionist	01/25/2013 10:49 A.M	M
NORTHERN INDUSTRIAL ELECTRIC May be interested. The estimator will have a look at the fax and will send fax quote before the bid date.	Receptionist	01/25/2013 10:50 A.M	M
S.T. RHOADES CONSTRUCTION INC May be interested. The estimator will have a look at the fax and will send fax quote before the bid date.	Cathy	01/25/2013 10:52 A.M	M
SCHOTKA CONSTRUCTION INC May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:56 A.M	M
SEQUOIA TRAFFIC SERVICE May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 10:56 A.M	M
TRAFFIC LOOPS CRACKFILLING, INC No, not interested in bidding. Too far.	Estimator	01/25/2013 10:58 A.M	N
WESTERN TRAFFIC SUPPLY, INC May be interested. The estimator will have a look at the fax and will send fax quote before the bid date.	Roger	01/25/2013 11:00 A.M	M
YOLANDA'S CONSTRUCTION MGMT & TRAFFIC CONTROL May be interested, left a voicemail with all the project details.	Voicemail	01/25/2013 11:04 A.M	M

Recipients Phone Log 2 set 1 Date: 02/07/2013

Company Details	Spoke to	Date/Time	Y/M/N
A B S L CONSTRUCTION May be interested, left a voicemail with all the project details.	Voicemail	02/07/2013 11:02 A.M	M
A C DIKE CO May be interested, however, lines temporarily busy.	Lines Busy	02/07/2013 11:02 A.M	M
ALERT-O-LITE, INC May be bidding, not sure. The estimator will reply if interested.	Receptionist	02/07/2013 11:03 A.M	M
AMLAND CORP May be interested, left a voicemail with all the project details.	Voicemail	02/07/2013 11:03 A.M	M
AUSTIN ENTERPRISES No, not bidding this project.	Receptionist	02/07/2013 11:07 A.M	N
BASILIO LEAL TRUCKING Yes, will be bidding this project.	Basilio	02/07/2013 11:08 A.M	Y
BOLES TRUCKING, INC. May be interested, left a voicemail with all the project details.	Voicemail	02/07/2013 11:38 A.M	M
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, however, no answer to call. Please try your call again.	No answer	02/07/2013 11:38 A.M	M
CHARLIE'S CUSTOM EXCAVATING, INC May be interested, however, no answer to call. Please try your call again.	No answer	02/07/2013 11:38 A.M	M
DRAGON MATERIAL TRANSPORT, INC. May be bidding, not sure yet. Resent fax upon request.	Receptionist	02/07/2013 11:39 A.M	M
ERIC YOUNGBLOOD ELECTRIC May be interested, left a voicemail with all the project details.	Voicemail	02/07/2013 11:39 A.M	M
FCS STRIPING, SEALING AND PAVING, INC. May be interested, left a voicemail with all the project details.	Voicemail	02/07/2013 11:40 A.M	M
FLASH TRAFFIC, INC. May be interested, left a voicemail with all the project details.	Voicemail	02/07/2013 11:40 A.M	M
FORCE TRAFFIC CONTROL, INC. May be interested, left a voicemail with all the project details.	Voicemail	02/07/2013 11:40 A.M	M
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR No, not bidding this project.	Receptionist	02/07/2013 11:42 A.M	N
HARD HAT SWEEPING INC No, not interested. Too far.	Receptionist	02/07/2013 11:42 A.M	N
JA-CO TRUCKING May be interested, left a voicemail with all the project details.	Voicemail	02/07/2013 11:43 A.M	M
JONAS & ASSOCIATES, INC May be interested, left a voicemail with all the project details.	Voicemail	02/07/2013 11:43 A.M	M
K R C SAFETY CO. INC. May be interested, however, no answer to call.	No answer	02/07/2013 11:43 A.M	M

<p>LEGARRA ENTERPRISES Yes, is interested. Sent another fax on request.</p>	<p>Mark</p>	<p>02/07/2013 11:46 A.M</p>	<p>Y</p>
<p>LINDY'S COLD PLANING No, not bidding this project.</p>	<p>Bree</p>	<p>02/07/2013 11:47 A.M</p>	<p>N</p>
<p>NORTHERN INDUSTRIAL ELECTRIC May be interested, however, we were unable to complete call.</p>	<p>Unable to complete call</p>	<p>02/07/2013 11:47 A.M</p>	<p>M</p>
<p>S.T. RHOADES CONSTRUCTION INC Yes, will be bidding this project.</p>	<p>Cathy</p>	<p>02/07/2013 11:49 A.M</p>	<p>Y</p>
<p>SCHOTKA CONSTRUCTION INC May be interested, left a voicemail with all the project details.</p>	<p>Voicemail</p>	<p>02/07/2013 11:49 A.M</p>	<p>M</p>
<p>SEQUOIA TRAFFIC SERVICE May be interested, however, we were unable to leave a message.</p>	<p>Unable to connect</p>	<p>02/07/2013 11:52 A.M</p>	<p>M</p>
<p>WESTERN TRAFFIC SUPPLY, INC No, not bidding this project.</p>	<p>Estimator</p>	<p>02/07/2013 11:53 A.M</p>	<p>N</p>
<p>YOLANDA'S CONSTRUCTION MGMT & TRAFFIC CONTROL Yes, will be bidding this project.</p>	<p>Receptionist</p>	<p>02/07/2013 11:53 A.M</p>	<p>Y</p>

RX Date/Time
To: Page 1 of 1

03/18/2013

09:16 1 510 751 0780
2013-03-18 17:14:23 (GMT)

1-610-751-0780 From: DBE Goodfaith

P.U.U.1

INVITATION TO BID
Good Faith Solicitation Fax

From	Tulls, Inc.	TO:ALERT-O-LITE, INC
CONTACT NAME	Chris Brimhall	Phone Number :5694864670
ADDRESS	16651 Clear Creek Road Redding, California, 96001	Fax Number :5692654649 Date :3/18/2013 10:14 AM
Phone	530-241-6106	
Fax	530-241-5570	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Tulls, Inc.

For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad	
Tulls, Inc. is Seeking Qualified DBE, UDSE, SBE	
BID DUE DATE :	03/26/2013 at 02:00 P.M
BID No :	02-4F1504
PROJECT NAME :	Hot Mix Asphalt Overlay and Asphalt Rubber Seal Coat
AGENCY NAME :	California Department of Transportation
PROJECT CITY/COUNTY :	Near Fert Jones & Weed
PROJECT STATE :	California
PROJECT DETAILS :	
Tulls, Inc. will be preparing a bid as Prime Contractor for the above referenced project. Tulls, Inc encourages qualified and responsible participation from Disadvantage Business Enterprises, and solicits material and/or suppliers, subcontractors, and truckers for the following types of work including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (Rental), Prepare W/POP, Remove Thermo. Pavement Marking, Adjust Utility Cover To Grade, Cold Plan Asphalt Concrete, Shoulder Backing (Material), Sand Cover (Seal), Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Seal Coat & Flush Coat), Placement of Screenings (Hot Applied), Preparing Profilograph, Preparing Grinding Day, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Material), Base Course, Tack Coat (Material), Thermo. Pavement Marking, Thermo. Traffic Stripes, Pavement Marker (Recessed), Maintain ETMSE During Construction, Modify Traffic Count Station Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above Items.	

The plans and specifications, for the referenced project, can be reviewed at our office at 16651 Clear Creek Road, Redding, Ca or downloaded in electronic format at http://www.dot.ca.gov/hq/aso/oa/weekly_ads/index.php. Tulls, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. 100% Performance and Payment Bonds may be required for full amounts of the subcontract price. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (530) 241-6106. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tulls, Inc. is a union company. This will be a PREVALING WAGE PROJECT.

RETURN SECTION	
You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-241-6670	
<input type="checkbox"/>	Yes, we will send a fax quote by bid date.
<input checked="" type="checkbox"/>	No, we are not interested.
<input type="checkbox"/>	Interested. Would like more information. Please contact us at _____.

INVITATION TO BID
Good Faith Solicitation Fax

From	Tullis, Inc.	TO: S.T. RHOADES CONSTRUCTION INC
CONTACT NAME	Chris Brimhall	Phone Number :5302239322
ADDRESS	16951 Clear Creek Road Redding, California, 96001	Fax Number :5302239222 Date :1/24/2013 5:00 PM
Phone	530-241-5105	
Fax	530-241-5570	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Tullis, Inc.

For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad

Tullis, Inc. is Seeking Qualified DBE, UDBE, SBE

BID DUE DATE :	02/13/2013 at 2:00 P.M
BID No :	02-4F1504
PROJECT NAME :	Hot Mix Asphalt Overlay and Asphalt Rubber Seal Coat
AGENCY NAME :	California Department of Transportation
PROJECT CITY/COUNTY :	Near Fort Jones & Weed
PROJECT STATE :	California

PROJECT DETAILS :

Tullis, Inc. will be preparing a bid as Prime Contractor for the above referenced project. Tullis, Inc encourages qualified and responsible participation from Disadvantage Business Enterprises, and solicits material and/or suppliers, subcontractors, and truckers for the following types of work including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (Rental), Prepare WPCP, Remove Thermo. Pavement Marking, Adjust Utility Cover To Grade, Cold Plan Asphalt Concrete, Shoulder Backing (Material), Sand Cover (Seal), Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Seal Coat & Flush Coat), Placement of Screenings (Hot Applied), Prepaving Profilograph, Prepaving Grinding Day, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Material), Data Core, Tack Coat (Material), Thermo. Pavement Marking, Thermo. Traffic Strip, Pavement Marker (Recessed), Maintain ETMSE During Construction, Modify Traffic Count Station Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above Items.

The plans and specifications, for the referenced project, can be reviewed at our office at 16951 Clear Creek Road, Redding, Ca or downloaded in electronic format at http://www.dot.ca.gov/hq/asc/oe/weekly_eda/index.php. Tullis, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. 100% Performance and Payment Bonds may be required for full amounts of the subcontract price. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (530) 241-5105. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tullis, Inc. is a union company. This will be a PREVALING WAGE PROJECT.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-241-5570

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID
Good Faith Solicitation Fax

From	Tullis, Inc	TO: AUSTIN ENTERPRISES
CONTACT NAME	Chris Brimhall	Phone Number : 6615891001
ADDRESS	16951 Clear Creek Road Redding, California, 96001	Fax Number : 6615899509
		Date : 1/24/2013 4:52 PM
Phone	530-241-5185	
Fax	530-241-5570	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Tullis, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Tullis, Inc. is Seeking Qualified DBE, UDBE, SBE

BID DATE :	02/13/2013 at 2:00 P.M
BID No :	02-4F1504
PROJECT NAME :	Hot Mix Asphalt Overlay and Asphalt Rubber Seal Coat
AGENCY NAME :	California Department of Transportation
PROJECT CITY/COUNTY :	Near Fort Jones & Weed
PROJECT STATE :	California

PROJECT DETAILS :

Tullis, Inc. will be preparing a bid as Prime Contractor for the above referenced project. Tullis, Inc. encourages qualified and responsible participation from Disadvantage Business Enterprises, and solicits material and/or suppliers, subcontractors, and truckers for the following types of work including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (Rental), Prepare WPCP, Remove Thermo Pavement Marking, Adjust Utility Cover To Grade, Cold Plan Asphalt Concrete, Shoulder Backing (Material), Sand Cover (Seal), Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Seal Coat & Flush Coat), Placement of Screenings (Hot Applied), Preparing Profilegraph, Preparing Grinding Day, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Material), Dets Care, Tack Coat (Material), Thermo. Pavement Marking, Thermo. Traffic Stripe, Pavement Marker (Recessed), Maintain E-MSE During Construction, Modify Traffic Count Station Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above items

The plans and specifications, for the referenced project, can be reviewed at our office at 16951 Clear Creek Road, Redding, Ca or downloaded in electronic format at http://www.dot.ca.gov/hq/sectoc/weekly_ads/index.php. Tullis, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. 100% Performance and Payment Bonds may be required for full amounts of the subcontract price. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (530) 241-5185. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tullis, Inc. is a union company. This will be a PREVAILING WAGE PROJECT.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-241-5570

Yes, we will send a fax quote by bid date.

No we are not interested.

Interested. Would like more information. Please contact us at _____

INVITATION TO BID

Good Faith Solicitation Fax

From	Tullis, Inc.	TO:NORTHERN INDUSTRIAL ELECTRIC
CONTACT NAME	Chris Brimhall	Phone Number :5302462366
ADDRESS	16951 Clear Creek Road Redding, California, 96001	Fax Number :5302462368 Date :3/18/2013 9:54 AM
Phone	530-241-6105	
Fax	530-241-5570	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Tullis, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Tullis, Inc. is Seeking Qualified DBE, UDBE, SBE

BID DUE DATE :	03/26/2013 at 02:00 P.M
BID No :	02-4F1904
PROJECT NAME :	Hot Mix Asphalt Overlay and Asphalt Rubber Seal Coat
AGENCY NAME :	California Department of Transportation
PROJECT CITY/COUNTY :	Near Fort Jones & Weed
PROJECT STATE :	California

PROJECT DETAILS :

Tullis, Inc. will be preparing a bid as Prime Contractor for the above referenced project. Tullis, Inc encourages qualified and responsible participation from Disadvantage Business Enterprises, and solicits material and/or suppliers, subcontractors, and truckers for the following types of work including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (Rental), Prepare W/PCP, Remove Thermo, Pavement Marking, Adjust Utility Cover To Grade, Cold Plan Asphalt Concrete, Shoulder Backing (Material), Sand Cover (Soal), Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Seal Coat & Flush Coat), Placement of Screenings (Hot Applied), Prepaving Profilograph, Prepaving Grinding Day, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Material), Data Core, Tack Coat (Material), Thermo, Pavement Marking, Thermo, Traffic Stripe, Pavement Marker (Recessed), Maintain ETMSE During Construction, Modify Traffic Count Station Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above Items.

The plans and specifications, for the referenced project, can be reviewed at our office at 16951 Clear Creek Road, Redding, Ca or downloaded in electronic format at http://www.dot.ca.gov/hq/esa/oa/weekly_ads/index.php. Tullis, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. 100% Performance and Payment Bonds may be required for full amounts of the subcontract price. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (530) 241-6105. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tullis, Inc. is a union company. This will be a PREVALING WAGE PROJECT.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-241-5570

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____

INVITATION TO BID

Good Faith Solicitation Fax

From	Tullis, Inc.	TO: A C DIKE CO
CONTACT NAME	Chris Brimhall	Phone Number :9166520159
ADDRESS	16951 Clear Creek Road Redding, California, 96001	Fax Number :9166459618 Date :3/18/2013 9:16 AM
Phone	530-241-5105	
Fax	530-241-5570	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Tullis, Inc.

For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad

Tullis, Inc. is Seeking Qualified DBE, UDBE, SBE

BID DUE DATE :	03/28/2013 at 02:00 P.M
BID No :	02-4F1504
PROJECT NAME :	Hot Mix Asphalt Overlay and Asphalt Rubber Seal Coat
AGENCY NAME :	California Department of Transportation
PROJECT CITY/COUNTY :	Near Fort Jones & Weed
PROJECT STATE :	California

PROJECT DETAILS :

Tullis, Inc. will be preparing a bid as Prime Contractor for the above referenced project. Tullis, Inc encourages qualified and responsible participation from Disadvantage Business Enterprises, and solicits material and/or suppliers, subcontractors, and truckers for the following types of work including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (Rental), Prepare WPCP, Remove Thermo. Pavement Marking, Adjust Utility Cover To Grade, Cold Plan Asphalt Concrete, Shoulder Backing (Material), Sand Cover (Seal), Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Seal Coat & Flush Coat), Placement of Screenings (Hot Applied), Preparing Profilograph, Preparing Grinding Day, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Material), Data Core, Tank Coat (Material), Thermo. Pavement Marking, Thermo. Traffic Stripe, Pavement Marker (Recessed), Maintain ETMSE During Construction, Modify Traffic Count Station Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above Items.

The plans and specifications, for the referenced project, can be reviewed at our office at 16951 Clear Creek Road, Redding, Ca or downloaded in electronic format at http://www.dot.ca.gov/hq/esc/oe/weekly_sds/index.php. Tullis, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. 100% Performance and Payment Bonds may be required for full amounts of the subcontract price. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (530) 241-5105. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tullis, Inc. is a union company. This will be a PREVALING WAGE PROJECT.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-241-5570

Yes, we will send a fax quote by bid date.

No, we are not interested.

Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Tullis, Inc.	YOLEGARRA ENTERPRISES
CONTACT NAME	Chris Bimball	Phone Number :5302215468
ADDRESS	16851 Clear Creek Road Redding, California, 96001	Fax Number :5302215468 Date :3/18/2013 9:58 AM
Phone	530-241-5105	
Fax	530-241-5570	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Tullis, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Tullis, Inc. is seeking Qualified DBE, LDBE, SBE

BID DUE DATE : 03/25/2013 at 02:00 P.M.
 BID No : 02-4F1504
 PROJECT NAME : Hot Mix Asphalt Overlay and Asphalt Rubber Seal Coat
 AGENCY NAME : California Department of Transportation
 PROJECT CITY/COUNTY : Near Fort Jones & Weed
 PROJECT STATE : California

PROJECT DETAILS :

Tullis, Inc. will be preparing a bid as Prime Contractor for the above referenced project. Tullis, Inc encourages qualified and responsible participation from Disadvantage Business Enterprises, and solicits material and/or suppliers, subcontractors, and truckers for the following types of work including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (Rental), Prepare WPCP, Remove Thermo. Pavement Marking, Adjust Utility Cover To Grade, Cold Plan Asphalt Concrete, Shoulder Backing (Material), Sand Cover (Seal), Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Seal Coat & Flush Coat), Placement of Screenings (Not Applied), Preparing Profilograph, Preparing Grinding Day, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Material), Data Core, Tack Coat (Material), Thermo. Pavement Marking, Thermo. Traffic Strips, Pavement Marker (Recessed), Maintain EYMBE During Construction, Modify Traffic Count Station Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above Items.

The plans and specifications, for the referenced project, can be reviewed at our office at 16851 Clear Creek Road, Redding, Ca or downloaded in electronic format at http://www.dot.ca.gov/hq/eeo/eeo/weekly_ads/index.php. Tullis, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. 100% Performance and Payment Bonds may be required for full amount of the subcontract price. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (530) 241-5106. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tullis, Inc. is a union company. This will be a PREVAILING WAGE PROJECT.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-241-5570

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

3/19/13

We are currently working on another project.

Please keep us on your Bid List for future projects.

Thank You
 Debra Lackey for Mark Legarra-
 Legarra Enterprises

INVITATION TO BID

Good Faith Solicitation Fax

From	Tullis, Inc.	TO:AUSTIN ENTERPRISES
CONTACT NAME	Chris Brimhall	Phone Number :6615891001
ADDRESS	18931 Clear Creek Road	Fax Number 6615899509
	Redding, California, 96001	Date :3/18/2013 10:10 AM
Phone	530-241-5105	
Fax	530-241-5570	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client
Tullis, Inc.

For additional information about minority participation projects,
visit <http://www.dbegoodfaith.com>

Focus Ad

Tullis, Inc. is Seeking Qualified DBE, UDBE, SBE

BID DUE DATE :	03/20/2013 at 02:00 P.M
BID No :	02-4F1504
PROJECT NAME :	Hot Mix Asphalt Overlay and Asphalt Rubber Seal Coat
AGENCY NAME :	California Department of Transportation
PROJECT CITY/COUNTY :	Near Fort Jones & Weed
PROJECT STATE :	California

PROJECT DETAILS :

Tullis, Inc. will be preparing a bid as Prime Contractor for the above referenced project. Tullis, Inc. encourages qualified and responsible participation from Disadvantage Business Enterprises, and solicits material and/or suppliers, subcontractors, and truckers for the following types of work including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (Rental), Prepare WPCP, Remove Thermo, Pavement Marking, Adjust Utility Cover to Grade, Cold Plan Asphalt Concrete, Shoulder Backing (Material), Sand Cover (Seal), Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Seal Coat & Flush Coat), Placement of Screenings (Hot Applied), Preparing Profilegraph, Preparing Grinding Day, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Material), Data Core Tack Coat (Material), Thermo, Pavement Marking, Thermo, Traffic Strips, Pavement Marker (Recessed), Maintain E-MSE During Construction, Modify Traffic Count Station Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above Items.

The plans and specifications, for the referenced project, can be reviewed at our office at 18931 Clear Creek Road, Redding, Ca or downloaded in electronic format at http://www.dot.ca.gov/hq/esc/ce/weekly_ade/index.php. Tullis, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. 100% Performance and Payment Bonds may be required for full amount of the subcontract price. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (530) 241-5105. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tullis, Inc. is a union company. This will be a PREVALING WAGE PROJECT.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the
following fax number: 530-241-5570

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

INVITATION TO BID

Good Faith Solicitation Fax

From	Tullis, Inc.	TO:NORTHERN INDUSTRIAL ELECTRIC
CONTACT NAME	Chris Brimhall	Phone Number :5302462366
ADDRESS	16951 Clear Creek Road Redding, California, 96001	Fax Number :5302462368 Date :3/18/2013 9:54 AM
Phone	530-241-5105	
Fax	530-241-5570	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Tullis, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Tullis, Inc. is Seeking Qualified DBE,UDBE,SBE

BID DUE DATE :	03/26/2013 at 02:00 P.M
BID No :	02-4F1504
PROJECT NAME :	Hot Mix Asphalt Overlay and Asphalt Rubber Seal Coat
AGENCY NAME :	California Department of Transportation
PROJECT CITY/COUNTY :	Near Fort Jones & Weed
PROJECT STATE :	California

PROJECT DETAILS :

Tullis, Inc. will be preparing a bid as Prime Contractor for the above referenced project. Tullis, Inc encourages qualified and responsible participation from Disadvantage Business Enterprises, and solicits material and/or suppliers, subcontractors, and truckers for the following types of work including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (Rental), Prepare W/PCP, Remove Thermo. Pavement Marking, Adjust Utility Cover To Grade, Cold Plan Asphalt Concrete, Shoulder Backing (Material), Sand Cover (Soal), Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Saal Coat & Flush Coat), Placement of Screenings (Hot Applied), Preparing Profilograph, Preparing Grinding Day, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Material), Data Core, Tack Coat (Material), Thermo. Pavement Marking, Thermo. Traffic Stripe, Pavement Marker (Recessed), Maintain ETMSE During Construction, Modify Traffic Count Station Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above Items.

The plans and specifications, for the referenced project, can be reviewed at our office at 16951 Clear Creek Road, Redding, Ca or downloaded in electronic format at http://www.dot.ca.gov/hq/esc/oa/weekly_ads/index.php. Tullis, inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. 100% Performance and Payment Bonds may be required for full amounts of the subcontract price. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (530) 241-5105. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tullis, Inc. is a union company. This will be a PREVALING WAGE PROJECT.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-241-5570

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested, Would like more information. Please contact us at _____.

INVITATION TO BID Good Faith Solicitation Fax

From	Tullis, Inc.	TO: S.T. RHOADES CONSTRUCTION INC
CONTACT NAME	Chris Brimhall	Phone Number :5302239322
ADDRESS	16951 Clear Creek Road Redding, California, 96001	Fax Number :5302239222 Date :3/18/2013 9:18 AM
Phone	530-241-5105	
Fax	530-241-5570	

This is a Fax solicitation for projects by DBE Goodfaith Inc. on behalf of our client Tullis, Inc.

For additional information about minority participation projects, visit <http://www.dbegoodfaith.com>

Focus Ad

Tullis, Inc. is Seeking Qualified DBE, UDBE, SBE

BID DUE DATE :	03/26/2013 at 02:00 P.M
BID No :	02-4F1504
PROJECT NAME :	Hot Mix Asphalt Overlay and Asphalt Rubber Seal Coat
AGENCY NAME :	California Department of Transportation
PROJECT CITY/COUNTY :	Near Fort Jones & Weed
PROJECT STATE :	California

PROJECT DETAILS :

Tullis, Inc. will be preparing a bid as Prime Contractor for the above referenced project. Tullis, Inc encourages qualified and responsible participation from Disadvantage Business Enterprises, and solicits material and/or suppliers, subcontractors, and truckers for the following types of work including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (Rental), Prepare WPCP, Remove Thermo. Pavement Marking, Adjust Utility Cover To Grade, Cold Plan Asphalt Concrete, Shoulder Backing (Material), Sand Cover (Seal), Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Seal Coat & Flush Coat), Placement of Screenings (Hot Applied), Preparing Profilograph, Preparing Grinding Day, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Material), Data Core, Tack Coat (Material), Thermo. Pavement Marking, Thermo. Traffic Stripe, Pavement Marker (Recessed), Maintain ETMSE During Construction, Modify Traffic Count Station Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above Items.

The plans and specifications, for the referenced project, can be reviewed at our office at 16951 Clear Creek Road, Redding, Ca or downloaded in electronic format at http://www.dot.ca.gov/hq/esc/oe/weekly_ade/index.php. Tullis, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. 100% Performance and Payment Bonds may be required for full amounts of the subcontract price. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (530) 241-5105. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tullis, Inc. is a union company. This will be a PREVALING WAGE PROJECT.

RETURN SECTION

You can use this page to fax back your response on whether you will bid on this project or not to the following fax number: 530-241-5570

- Yes, we will send a fax quote by bid date.
- No, we are not interested.
- Interested. Would like more information. Please contact us at _____.

Appendix C

DBE/Non-DBE Selections
DBE/Non-DBE Quotation Sheets.

Appendix C

Contract Amount: \$ 3,050,452.00

Item	Subcontractors	DBE	Price	% Over Low Bid	Reason for Rejection	Additional Notes	% of Total Work	Item Normally Performed by Tullis, Inc.
1 (Part)	Apply-A-Line		\$ 1,200.00	N/A	N/A	Included for AAL's Work (Item 7) Aerial Deposited Lead	0.04%	No
	Global Env. Network		\$ 785.00				0.03%	No
	Closure Solutions	40225	\$ 1,200.00	52.87%	Price Too High			
	ESWPPP Consutanats	35275	\$ 1,190.00	51.59%	Price Too High			
	APPAIN UDBE SWPPP	38334	\$ 1,900.00	142.04%	Price Too High			
2	Highway Specialty		\$ 15,876.00				0.52%	No
	Flash Traffic	39950	\$ 16,334.00	2.88%	Price Too High			
	Titan DVBE		\$ 28,000.00	76.37%	Price Too High			
3 (Part)	Tullis, Inc.		\$ 50,340.00				1.65%	Yes
	Flash Traffic	39950	\$ 70,114.00	39.28%	Price Too High			
	Highway Specialty		\$ 98,362.00	95.40%	Price Too High			
	Titan DVBE		\$ 118,844.00	136.08%	Price Too High			
4	Tullis, Inc.		\$ 2,800.00			4 PCMS boards for 1 month @ \$700/Month \$900/Month + \$100 move in/out \$1400/Month \$1100/Month + \$145 Move in/out	0.09%	Yes
	Flash Traffic	39950	\$ 4,000.00	42.86%	Price Too High			
	Titan DVBE		\$ 5,600.00	78.57%	Price Too High			
	Road-Tech		\$ 5,560.00	98.57%	Price Too High			
5 & 6	Trinity Valley Consultants	40665	\$ 8,200.00				0.27%	No
7, 22,23,24,25	Apply-A-Line		\$ 151,401.00					No
	Chrisp Co.		\$ 178,641.00	15.25%	Price Too High			
	Central		\$ 225,990.00	49.20%	Price Too High			
8	Tullis, Inc.		\$ 37,200.00			No DBE Quotes Received for this work	1.22%	Yes
	No DBE Quotes Received for this work							
9	Tullis, Inc.		\$ 62,650.00			Quote Does not include trucking, taper, or water. Trucking, Tapers, Labor, & Water = \$27,198. Total with TFT \$65,325.00	2.05%	Yes
	TFT Construction		\$ 38,127.00		incomplete			
10 (Part) Place Shoulder Backing Only	Tullis, Inc.		\$ 3,490.00			2 shifts @ \$1745/Shift (Shoulder Mch. Dperated) 2 shifts @ \$2280/Shift + \$1000 mob. 2 shifts @ \$2300/Shift + \$2,459 mob.		Yes
	AC Dike	219	\$ 5,560.00	59.31%	Price Too High			
	APCO		\$ 7,059.00	102.26%	Price Too High			
11,12,13,14,15	Intermountain Slurry Seal		\$ 1,235,194.20			No DBE Quotes Received for this work	40.5%	No
	Northwest Paving		\$ 1,327,045.00	7.44%				
	Vailey Slurry Seal		\$ 1,379,412.00	11.68%				
15 & 16	Tullis, Inc.		\$ 22,000.00			No DBE Quotes Received for this work	0.7%	Yes
	No DBE Quotes Received for this work							
18	Tullis, Inc.		\$ 180,000.00			Tullis to purchase liquid asphalt from Dragon Mtl. Josh Arbiso Trucking to Provide 4 Trucks for AC Haul	5.9%	Yes
	No DBE Quotes Received for this work							
19	Tullis, Inc.		\$ 807,540.00			Tullis to purchase liquid asphalt from Dragon Mtl. Josh Arbiso Trucking to Provide 4 Trucks for AC Haul	26.5%	Yes
	No DBE Quotes Received for this work							
26 & 27	Terry Hansen Electric		\$ 12,250.00				0.4%	No
	Cal Electro		\$ 17,500.00	42.86%	Price Too High			
	Northern Industrial Elec.	34396	\$ 19,490.00	58.86%	Price Too High			

PROPOSAL AND CONSTRUCTION CONTRACT

INTERMOUNTAIN

Date of Proposal: 3/26/13

Proposal Valid Until: 4/20/13

TO: Prime Contractor
Estimator

PHONE:
FAX:

Description and Location of Work: 02-4F1504

ITEM	ITEM DESCRIPTION	QTY	UNITS	UNIT PRICE	TOTAL
3	TRAFFIC CONTROL- PARTIAL	1	LS	\$ 30,000.00	\$ 30,000.00
11	SAND COVER	630	TON	\$ 50.00	\$ 31,500.00
12	ASPHALT RUBBER BINDER	820	TON	\$ 867.31	\$ 711,194.20
13	ASPHALT EMULSION- FOG SEAL	43	TON	\$ 850.00	\$ 36,550.00
14	ASPHALT EMULSION- FLUSH COAT	79	TON	\$ 850.00	\$ 67,150.00
15	SCREENINGS (PLACE ONLY)	5,520	TON	\$ 65.00	\$ 358,800.00
					\$ 1,235,194.20

Special Conditions/Exclusions:

- 1) Bonds are excluded but are available at 1% of bid price.
- 2) This quote is based on performing work in consecutive days, additional move-ins will be charged at \$30,000.00 each. (Move-in defined as a deviation from agreed upon work schedule)
- 3) Price excludes the cost of chip
- 4) Not responsible for lay out limits, to be done by prime contractor.
- 5) Not responsible for reflective cracking or sub-grade failure.
- 6) This proposal assumes that mutually agreeable commercial and legal terms and conditions will be reached.
- 7) A suitable stockpile location and water source to be furnished by others.
- 8) Traffic control for Intermountain's work only is included in this proposal.
- 9) All Posting and Notification is excluded from this proposal.
- 10) Fog Seal is (post and/or prior) is included from this proposal.
- 11) Crack Sealing is excluded from this proposal.
- 12) Application of herbicide is excluded from this proposal.
- 13) Temporary tabs and or striping is excluded.
- 14) Any work not described above is specifically excluded. All work described above is based on estimated quantities and are a minimum. Overruns to be paid at the unit price.
- 15) This Proposal and Construction Contract is subject to the terms and conditions attached.

If you have any questions regarding this proposal, please give me a call at (209) 234-3576. Thank you for your consideration.

Sincerely,

Lucas Dias
Estimator/ Engineer

GENERAL CONDITIONS

This Proposal and Construction Contract assumes that mutually agreeable commercial and legal terms and conditions will be reached.

This Proposal and Construction Contract, including, General Conditions and attachments hereto, if any identified in Special Conditions (herein "Contract") is entered into as of the date of proposal by and between Intermountain Slurry Seal, Inc and herein called "Owner". Owner and Contractor agree as follows: Contractor shall commence and continue thereafter to diligently perform the Work in accordance with mutually agreed upon schedule. The mutually agreed upon schedule shall provide for working days in which to perform the Work. A normal labor and/or equipment force required to perform the Work due to events or circumstances beyond the control of Contractor including, but not limited to, those events or circumstances identified in Sections 7 and 8 in the General Conditions.

- WORKMANSHIP AND MATERIALS:** Contractor acknowledges that it is familiar with the nature and location of the Work. All Work shall be performed by Contractor in a workmanlike manner, and in accordance with industry standards.
- PAYMENTS:** Contractor shall receive progress payments monthly in proportion to the amount of Work performed during the period covered by Contractor's billing. Progress payments will be made within ten (10) days after Owner receives a billing from Contractor setting forth the amount due for the Work performed and covered by the billing. Owner shall pay to Contractor, as full compensation for performance by Contractor of the Work (herein "Contract Amount") the following amount. Progress payments shall be 100% of the estimate and the sum of 1.5% per month shall be added to any balance unpaid when due. The Contract amount shall include all applicable Sales, Use, Franchise, Excise and other taxes which may now or hereafter be levied. In the event the above price is a unit price based on quantities, final payment shall be for actual quantities jointly determined by the Owner and Contractor, upon completion of all Work hereunder. Contractor shall have the right to terminate this Contract if Owner is unable to demonstrate to the satisfaction of Contractor prior to commencement of Work (or at anytime during the course of the Work in response to the written request of Contractor) Owner's ability to make payments for the Work to be performed hereunder in the manner and at the times set forth herein. Final payment shall be due to Contractor within ten (10) days after (i) Owner's receipt of a final billing from Contractor or (ii) completion of the Work, whichever shall occur last. The proportionate amount of Work billed on Contractor's progress billings shall be subject to the approval of Owner. Progress payments shall not be construed as an acceptance of any Work, the entire Work being subject to final inspection and approval by Owner. As it would be extremely difficult to fix and ascertain the actual damages the Contractor would sustain by Owner's failure to pay moneys due to Contractor under the terms of the Contract at the times and in the manner specified herein, it is hereby agreed by the parties hereto that the Owner shall pay to the Contractor in addition to all sums due hereunder the sum of the percentage per month. Nothing contained herein shall be deemed consent by the Contractor for extending the due date for payment under this Contract. No retention will be held on private work.
- CHANGES IN THE WORK:** Owner may, from time to time, by instructions or drawings issued to Contractor, make changes in the scope of the Work, issue additional instructions, request additional Work or direct the omission of Work previously ordered, and the provisions of this Contract shall apply to all such changes, modifications and additions with the same effect as if they were embodied in the original contract. The price or a formula for establishing the price and any time impacts to the schedule for such Work shall be set forth in a written change order either prior to the commencement of work or as soon as practical thereafter and shall be mutually agreed upon with Contractor. Absent the parties' agreement to price and/or time extension for a change in the Work, Owner shall pay Contractor its actual direct costs in completing said extra Work plus a mark-up of 15 percent thereon for overhead and profit.
- INDEMNITY:** Contractor shall indemnify and hold Owner harmless against all claims, damage suits, actions, recoveries and judgments caused by the negligence of Contractor, its agents, employees, or subcontractors, in performing the Work.
- RESPONSIBILITY FOR WORK:** Contractor shall be responsible for and shall bear any loss of or damage to the Work and all materials, supplies and equipment until such time as Contractor has de-mobilized from the Work site. In no event, shall Contractor be liable for such loss or damage that results from the actions, omissions, fault or negligence, either active or passive, of the Owner, Owner's representatives, agents, employees, its other contractors or anyone acting on Owner's behalf or others over whom Contractor has no authority or control.
- INSURANCE:** Contractor shall maintain such insurance as will protect it from claims under workers' compensation acts and from claims for damages because of bodily injury, including death, or injury to property which may arise from and during the operation of this Contract. A certificate of such insurance shall be provided to the Owner if the Owner so requests.
- DELAYS BEYOND CONTROL OF CONTRACTORS:** In the event Contractor shall be delayed in the performance of the Work under this Contract by causes beyond the control of the Contractor, including but not limited to, Change Orders, Acts of God, or of the public enemy, acts of any governmental agency, fire, flood, epidemics, strikes, freight embargoes, inclement weather, over optimum moisture content of ground or base course, unsuitable ground conditions or delays caused by other contractors, their subcontractors of any tier and the suppliers to any of the foregoing, Contractor shall have a time extension to the mutually agreed schedule for the time caused by said delay and shall be paid its additional costs incurred as a result of the delay, including labor and material cost or price escalations, and extended jobsite and home office overhead.
- DIFFERING SITE CONDITIONS:** (A) Contractor shall promptly, and before the conditions are disturbed, give a written notice to Owner of (1) subsurface or latent physical conditions at the site which differ materially from those indicated in this Contract, including but not limited to any subsurface utilities not accurately shown on plans or drawings, or (2) unknown physical conditions at the site of an unusual nature, which differ materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in this Contract, or (3) the existence of contaminated, toxic or hazardous materials or conditions not specifically described in type, character, or quantity in a Work Order, which existence is deemed to be a differing site condition. (B) Owner or the time required for, performing any part of the Work under this Contract, whether or not changed as a result of the conditions, an equitable adjustment shall be made under this clause and the Contract price increased to reflect Contractor's increased costs plus a mark-up of 15 percent, and the mutually agreed schedule extended accordingly.
- LAWS AND REGULATIONS:** Contractor shall at all times comply with all applicable safety, licensing, employment and environmental laws, ordinances, statutes, rules and regulations of the Federal Government, State, County, Municipalities or their Agencies of Government (herein "Law" or "Laws").
- OWNER:** Owner represents her/himself is the Owner in fee simple of the real property upon which the construction improvement is to be made.
- ACCEPTANCE:** Upon receipt of written notice from Contractor requesting acceptance of the Work being performed hereunder, Owner and Contractor shall promptly inspect the job jointly and, in the event the same has been completed in conformity herewith, provide Contractor with a Notice of Completion in recordable manner and form. In the event the Work performed is subject to further inspection and/or final acceptance by another person or entity, and such inspection and/or final acceptance cannot be obtained through no fault of Contractor, then in such event the Work shall be deemed completed and accepted. Contractor shall warrant its Work against defects in materials and workmanship for a period of one year from the date of completion of the Work.
- PERMITS:** Owner will obtain and pay for all permits, inspection fees, soils test, engineering, staking, fees for utility connections, or other such similar items required for the performance of Work hereunder.
- SUBCONTRACTING:** Contractor shall have the right to subcontract any portion of the Work hereunder, and all Work performed by subcontractors shall be subject to all of the applicable Contract terms and conditions.
- LIENS AND CLAIMS:** Provided Contractor has been, and continues to be, timely paid all amounts due it, Contractor shall promptly pay valid claims of all persons, firms or corporations performing labor or furnishing equipment, materials and other items used in, upon or for the Work done hereunder.
- FAILURE TO MAKE PAYMENTS:** In the event Owner shall fail to make payment at the times and in the amounts provided for in this Contract, Contractor shall have the right to stop Work. In such event all amounts due Contractor, including retention, if any, shall immediately become payable and Contractor shall have the right to recover all damages sustained by Contractor as a result of such breach of contract by Owner.
- DEFAULT:** In the event Contractor shall fail to timely perform any provision of this Contract and if such failure should continue for thirty (30) days after receipt of written notice from Owner, then Owner may terminate this Contract and cause the balance of the Work to be completed by other parties. In any such event, if the reasonable cost of such completion exceeds the unpaid balance due on the Contract price, Contractor shall promptly pay such difference to Owner; otherwise, the unpaid contract balance shall be paid to Contractor. The Owner and Contractor each waive the right to recover from the other any indirect, incidental or consequential damages regardless of how such damages are caused.
- COSTS AND ATTORNEYS' FEES:** Should either party bring suit in court to enforce or interpret any of the terms hereof, or for a breach thereof, and/or to foreclose any mechanic's lien attributable to the Work done hereunder, the prevailing party shall be entitled to cost and reasonable attorneys' fees, which may be set by the Court in the same action or in a separate action brought for that purpose, in addition to any other relief to which the prevailing party may be entitled.
- NOTICES:** Any notice required or permitted hereunder shall be served personally on Contractor's construction manager or on the representative of Owner at the job site, or may be served by certified mail directed to the address of the party shown on the face of the Contract. Notices shall be effective upon receipt by the intended recipient.
- ASSIGNMENT:** Neither party shall assign all or any portion of this Contract without first obtaining the signed written consent of the other party. Subject to the foregoing, this agreement shall be binding upon and inure to the heirs, successors and assigns of the parties hereto.
- WAIVER OF RIGHTS:** Failure to enforce any rights hereunder shall not waive any rights in respect of other or future occurrences.
- SEVERABILITY:** To the best knowledge and belief of the Parties, this Contract now contains no provision that is contrary to any Laws. In the event that any provision of this Contract shall at any time contravene in whole or in part any applicable Law, then such provision shall remain in effect only to the extent permitted, and the remaining provisions hereof shall remain in full force and effect.
- JURISDICTION:** It is understood and agreed that each and every provision of this Contract, including any alleged breach thereof, shall be interpreted in accordance with the laws of the state where the Work is to be performed.

For Work performed within the State of California: California Law requires the following statement to be included in a written contract when the contractor performs work as a prime contractor within the State of California to which the written contract applies: "Contractors are required by law to be licensed and regulated by the Contractors' State License Board which has jurisdiction to investigate complaints against contractors if a complaint regarding a patent act or omission pertaining to structural defects must be filed within 10 years of the date of the alleged violation. Any questions concerning a contractor may be referred to the Registrar, Contractors' State License Board P.O. Box 26000, Sacramento, CA 95826."

OWNER ACKNOWLEDGES THAT INTERMOUNTAIN SLURRY SEAL, INC IS A NON-UNION COMPANY. OWNER AND CONTRACTOR AGREE THAT CONTRACTOR WILL NOT BE REQUIRED TO BECOME SIGNATORY TO ANY UNION AGREEMENTS OR IN ANY WAY BE BOUND TO ANY COLLECTIVE BARGAINING AGREEMENTS OR THE OBLIGATIONS THEREUNDER.

For Work performed within the State of California: California Law requires the following statement to be included in a written contract when the contractor performs work as a prime contractor within the State of California to which the written contract applies: "Contractors are required by law to be licensed and regulated by the Contractors' State License Board which has jurisdiction to investigate complaints against contractors if a complaint regarding a patent act or omission pertaining to structural defects must be filed within 10 years of the date of the alleged violation. Any questions concerning a contractor may be referred to the Registrar, Contractors' State License Board P.O. Box 26000, Sacramento, CA 95826."

Executed at _____ as of the date first above written.

If Acceptable Please Sign Original and Return to:

INTERMOUNTAIN SLURRY SEAL, INC., a Wyoming Corporation

BY:

OWNER

BY:

CONTRACTOR

6095295607

9T:FT

6707/97/60



APPLY-A-LINE, INC.

19652 N. HIRSCH CT. ANDERSON CA. 96007
 (530)385-4000 • FAX (530)385-4060
 LIC. #562762 CLASS C-32
 steve@applyaline.com



PROPOSAL

ATTENTION: ALL GENERAL CONTRACTORS

PROJECT: 02-SIS-3,97-27.0/36.0,0.5/R11.5
 02-4F1504
BID DATE: 3/26/2013

ITEM #	DESCRIPTION	PLAN QTY		UNIT BID	TOTAL BID
1	LEAD PLAN STRIPE ONLY	1.00	LS	1,200.00 \$	1,200.00
7	REMOVE THERMO PM	4020.00	SF	4.00 \$	16,080.00
22	THERMO PM	4390.00	SF	5.00 \$	21,950.00
23	THERMO SPRAYABLE	256000.00	LF	0.20 \$	51,200.00
24	THERMO SPRAYABLE 2 COAT	84100.00	LF	0.56 \$	47,096.00
25	PM.RETRO-RECESSED	7110.00	EA	6.00 \$	42,660.00
TOTAL					\$ 180,186.00

Thank you for the opportunity to quote this project with your company.
 Sincerely,

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

- 1 NO DBE/WBE PARTICIPATION.
- 2 OFFERER RESERVES THE RIGHT TO WITHDRAW PROPOSAL IF NOT ACCEPTED WITHIN 30-DAYS.
- 3 PRICES QUOTED ABOVE DO NOT INCLUDE PERFORMANCE BOND.
- 4 IF A FORMAL SUB-CONTRACT IS REQUIRED, A COMPLETE COPY OF THIS QUOTE MUST BE INCLUDED.
- 5 RE: GENERAL CONTRACTOR TO SAVE ORIGINAL STRIPING PATTERNS DETAIL CHANGES AND, NECESSARY INFORMATION TO BE ABLE TO REPAINT CONTRACT WORK.
- 6 IF GENERAL NEEDS TEMP STRIPE \$2100 A DAY OR SAME CHARGE TO REFRANCE STRIPING 1 DAY
- 7 2 TRIPS INCLUDED. FOR EA CREW
- 8 REMOVE FLOPPYS INCLUDED, BUT NOT BROKE OFF PIECES. 'MOWING STYLE ONLY'
- 9 T.C INCLUDED FOR A-A-L WORK. ITEMS 7, 22, 23, 24, 25
- 10
- 11 MESSAGE BOARDS NOT INCLUDED.
- 12 12 WORKING DAYS REQUIRED FOR SCHEDULING
- 13 IF GENERAL HAS CLOSE DUMP SITE OR DUMP TRUCK TO DUMP MILLING IN AND ACCEPT USE ABOVE PRICE, OR - \$ _____ IF A-A-L HAS TO DISPOSE OF.
 PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

Revised all T.C enclosed



TRINITY VALLEY
CONSULTING ENGINEERS, INC

Joshua T. McKnight CE 60687

March 26, 2013

Tullis Inc.
Attn: Chris Brimhall
16951 Clear Creek Road
Redding CA 96001

VIA EMAIL: cbrimhall@tullisinc.com

Proposal for Engineering Services
02-4F1504: HMA Overlay and Asphalt Rubber Seal Coat
02-Sis-3, 97-27.0/36.0, 0.5/R11.5
Bid Opening Date: March 26, 2013

Mr. Chris Brimhall,

The following is a proposal by Trinity Valley Consulting Engineers, Inc, (TVCE) to perform engineering services for the above referenced project. These services include services required for Bid Item #5, 130100 - Job Site Management and Bid Item #6, 130200 - Prepare Water Pollution Control Plan. Specific tasks and proposed costs are as follows:

Job Site Management: TVCE will perform training in water pollution control for the field crew, and weekly inspections during the project in accordance with Specification Section 13-2. Payment will be by lump sum.

Prepare Water Pollution Control Plan: TVCE will prepare a Water Pollution Control Plan specific for this project in accordance with the project specifications. Payment will be by lump sum.

Payment proposed for the above referenced items is based on the anticipated scoped of work at this time. Proposed lump sum costs are as follows:

Job Site Management	\$5,800.00
Prepare Water Pollution Control Plan	\$2,400.00

TVCE is a DBE, SBE, and MBE Certified Company. Please call 530 629-3000 if you have any questions.

The above quotation is valid for 120 days after Contract Award.

Sincerely,

Josh McKnight, P.E., QSD, QSP

DRAGON

MATERIAL TRANSPORT, INC.

4543 N. HAYES AVE.
FRESNO, CA 93723
(OFFICE) 559-351-8822 (FAX) 559-276-0818
CA# 366649

UDBE/DBE/WBE Firm No. 37444

---QUOTE

Tullis, Inc.
Attn. Chris Brimhall
Date: 3/26/13

PROJECT: Caltrans 02-4F1504 - Hot Mix Asphalt Overlay & Asphalt Rubber Seal Coat

J&D
MATERIAL: 364 U.S. Tons - PG 64-28M
DELIVERED PRICE: \$804.50 per U.S. Ton + any applicable taxes

*BINDER = \$765/ton (60%)
FREIGHT = \$39⁵⁰/ton (100%)*

MATERIAL: 26 U.S. Tons - PG 64-10 *← For CHIPS/DWT USE*
DELIVERED PRICE: \$629.50 per U.S. Ton + any applicable taxes

REFINERY: Valero Refinery, Benicia, CA
DESTINATION: 16939 Clear Creek Road, Redding, CA 96001


- *Index: 5% Crude
- *Pricing based on full loads - 26.00 ton minimum & quoted quantity
- *Standby \$95.00 per hour - after 1 hour from scheduled delivery order.
- *Diesel Fuel Surcharge may be charged if fuel reaches \$4.25 per gallon. www.eia.gov

Signature of acceptance: _____
Date: _____
dragonmaterial@yahoo.com

$$\text{BINDER} = \$765^{\infty}/\text{ton} \times 364 \text{ TONS} = \$278760^{\infty} \times 60\% = \\ = \$167076^{\infty}$$

$$\text{FREIGHT} = \$39^{\infty}/\text{ton} \times 364 = \$14378^{\infty}$$

$$\text{TOTAL} = \$167076 + \$14378^{\infty} = \underline{\underline{\$181454^{\infty}}}$$



Highway Specialty Co.

PO BOX 141 PALO CEDRO, CA 96073
 9D VALE ST SANTA ROSA, CA 95409
 LICENSE # 957808, A UNION CONTRACTOR
 PHONE 530-949-5681 FAX 855-846-5806
 CALIFORNIA CERTIFIED SMALL BUSINESS
 # 1559500

Dustan@HighwaySpecialty.com

ATTENTION ESTIMATOR:

March 26, 2013
 QUOTE VALID FOR 30 DAYS

PROJECT: Hot Mix Asphalt Overlay And Asphalt Rubber Seal Coat
 CONTRACT #: 02-4F1504
 BID DATE: March 26, 2013
 FED AID #:
 FROM: DUSTAN CURRIER

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
2	CONSTRUCTION AREA SIGNS	LS	1	\$ 15,876.00	\$ 15,876.00

CONTRACT DETAILS

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING
 CAS PRICE INCLUDES STATIONARY SIGNS SHOWN ON PLANS.
 NUMBER OF MOBILIZATIONS: 2. PRICE PER ADDITIONAL MOVE-IN: \$900
 PRICE FOR INSTALL AND REMOVAL DOES NOT INCLUDE ANY TRAFFIC CONTROL.
 SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.
 HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.
 ALL SIGN AND DELINEATOR LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.
 PRICE FOR CONSTRUCTION AREA SIGNS INCLUDES INSTALL REMOVAL INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE.
 CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS
 ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WILL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.
 SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.
 PLEASE FEEL FREE TO CONTACT ME AT (530)949-5681 OR VIA EMAIL AT DUSTAN@HIGHWAYSPECIALTY.COM



APPLY-A-LINE, INC.

19652 N. HIRSCH CT. ANDERSON CA. 96007
 (530)365-4000 • FAX (530)365-4080
 LIC. #562762 CLASS C-32
 steve@applyaline.com



PROPOSAL

ATTENTION: ALL GENERAL CONTRACTORS

PROJECT: 02-SIS-3,97-27.0/36.0,0.5/R11.5
 02-4F1504
BID DATE: 3/26/2013

ITEM #	DESCRIPTION	PLAN QTY		UNIT BID	TOTAL BID
1	LEAD PLAN STRIPE ONLY	1.00	LS	1,200.00 \$	1,200.00
7	REMOVE THERMO PM	4020.00	SF	4.00 \$	16,080.00
22	THERMO PM	4390.00	SF	5.00 \$	21,950.00
23	THERMO SPRAYABLE	256000.00	LF	0.20 \$	51,200.00
24	THERMO SPRAYABLE 2 COAT	84100.00	LF	0.56 \$	47,096.00
25	PM.RETRO-RECESSED	7110.00	EA	6.00 \$	42,660.00
TOTAL					\$ 180,186.00

Thank you for the opportunity to quote this project with your company.

Sincerely,

Apply-A-Line, INC. proposes to furnish all labor, equipment, and materials necessary to complete the bid items on referenced project.

CONDITIONS OF PROPOSAL:

- 1 NO DBE/WBE PARTICIPATION.
- 2 OFFERER RESERVES THE RIGHT TO WITHDRAW PROPOSAL IF NOT ACCEPTED WITHIN 30-DAYS.
- 3 PRICES QUOTED ABOVE DO NOT INCLUDE PERFORMANCE BOND.
- 4 IF A FORMAL SUB-CONTRACT IS REQUIRED, A COMPLETE COPY OF THIS QUOTE MUST BE INCLUDED.
- 5 RE: GENERAL CONTRACTOR TO SAVE ORIGINAL STRIPING PATTERNS DETAIL CHANGES AND NECESSARY INFORMATION TO BE ABLE TO REPAINT CONTRACT WORK.
- 6 IF GENERAL NEEDS TEMP STRIPE \$2100 A DAY OR SAME CHARGE TO REFRANCE STRIPING 1 DAY
- 7 2 TRIPS INCLUDED. FOR EA CREW
- 8 REMOVE FLOPPYS INCLUDED, BUT NOT BROKE OFF PIECES. 'MOWING STYLE ONLY'
- 9 T.C INCLUDED FOR A-A-L WORK. ITEMS 7, 22, 23, 24, 25
- 10 ~~T/C EXCLUDED ON ITEM 25 RECESSED CUTS APROX 6-DAYS NEEDED~~ STEVE CHANGED TO INCLUDED T.C FOR 25.
- 11 MESSAGE BOARDS NOT INCLUDED.
- 12 12 WORKING DAYS REQUIRED FOR SCHEDULING
- 13 IF GENERAL HAS CLOSE DUMP SITE OR DUMP TRUCK TO DUMP MILLING IN AND ACCEPT USE ABOVE PRICE, OR - \$ - IF A-A-L HAS TO DISPOSE OF.
 PLEASE NOTIFY US RIGHT AWAY IF WE GET THIS JOB SO WE CAN PROCESS AND CREATE FILE.

TERRY HANSEN ELECTRIC

6911 Danyeur Road Redding, CA 96001
LIC. # 616547 SB# 6919

Bus: (530) 241-3073 ■ Fax: (530) 241-3033 ■ Cell: (530) 941-2141

ATT: Estimator
RE: 02-4F1504 Fort Jones

March 25, 2013

Thank you for the opportunity to quote on the above project.


Item #26	Maintain Existing	\$1,000.00 L.S.
Item #27	Modify Traffic Count Station	\$11,250.00 L.S.
	Total	\$12,250.00

We acknowledge Addendum #1,2,3.

We exclude traffic control (2 days) and pull box paving (2).

If you have any questions please call me at 530-241-3073 or 530-410-3247

Thank you,



Eric Hansen



GLOBAL ENVIRONMENTAL NETWORK, INC.

ENVIRONMENTAL, SAFETY & CONSTRUCTION ENGINEERING SERVICES

Main Office: Box 8068, Fountain Valley, CA. 92728-8068

Additional Locations: Oakland / Fresno / Santa Cruz / Santa Maria / Santa Ana / Bakersfield

www.My-DVBE.com

License No. 878478 – A / Haz

SAFETY COURSES OFFERED BY SafetyGENI™

- Crane Training
 - CCO Written Exams
 - CCO Practical Exams
- Traffic Control Coning & Flagging Awareness
- Safety Orientation for Construction
- Scaffold Safety Awareness
- Fall Protection Awareness
- Trench Safety Competent Person Awareness
- Trench Rescue
- Confined Space
- Confined Space Rescue
- Urban Search & Rescue
- Respirator Training & Fit Testing
- CPR & First Aid
- Crane Operator Awareness
- Forklift Training Awareness
- Aerial Lift Awareness
- Hearing Conservation Training
- DOT HM 126F/181 Awareness
- Emergency Response Awareness / Refresher
 - Operational
 - Technician
 - Specialist
- HAZWOPER
 - Awareness / Refresher
 - Supervisor
 - Waste Site Worker
- Household Hazardous Waste
- Asbestos Training
- Lead Training
- 24 Hr SWPPP Training

Phone: 714-479-1199

email: GENI@SafetyGeni.com

Fax: 714-479-0809

CA DVBE / SBE No. 24765

Est. \$2.85M

GENI Ref. No. 02-4F1504R

Bid Date: 3/26/2013

March 20, 2013

Duration: 45 Working Days

SUBJECT: CA DVBE / SBE QUOTATION - CALTRANS # 02-4F1504

02-Sis-3, 97-27.0/36.0, 0.5/R11.5;

HOT MIX ASPHALT OVERLAY AND ASPHALT RUBBER SEAL COAT

*** Acceptance of This Bid is good for 30 Days from Bid Date. ***

Item 1 > Lead Compliance Plan (LCP) for Earth Material Containing Lead (EMCL) and Traffic Stripe Removal / Pavement Markings (TSR/PM)^{1,3,5,7}

Options:

- | | |
|--|------------|
| 1) Lead Plan only (Certified by CIH); or | \$785.00 |
| 2) Lead Plan (Certified by CIH) and Awareness Training; or | \$2,225.00 |
| 3) Lump Sum (plan, training, air monitoring, analysis, report) | \$3,570.00 |

Item 3 > Traffic Control (partial)

> Arrow Boards^{1,2,3,8}

- | | |
|--------------------------|-----------|
| 4 Weeks Rate (each unit) | \$575.00* |
| 7 Days Rate (each unit) | \$275.00* |

Item 4 > Portable Changeable Message Signs (partial)^{1,2,3,8}

4 Weeks Rate (each unit)

\$1,275.00*

7 Days Rate (each unit)

\$575.00*

* Equipment delivery or pick-up rates

Pick up or drop off by customer at GENI's Facility.

Item 5 > Job Site Management (partial)^{1,3,6,7}

Lump Sum _____ \$185.00

JSM Package - Option 1

This Job Site Management package includes a project specific JSM binder that an experienced Water Pollution Control Manager can use to assist them in meeting the project's *Job Site BMP training* / Management requirements.

OR

Lump Sum _____ \$2,800.00

JSM Package - Option 2

Instructor led, On-Site BMP Awareness training course, a "Train the Trainer" course and a "Training CD" for your future training requirements. The JSM package includes a project specific JSM binder with a full colored Employee Training section. Five student manuals are also included in this package for the required training

Item 6 > Prepare Water Pollution Control Program (WPCP)^{1,3,6,7}
Lump Sum (Est. 5 Engineering Drawings)

Option 1.B – *Plan Written by a QSP* and GENI is not the WPCM \$575.00

Additional WPCM Services:

> Water Pollution Control Manager (WPCM):

NOTE: For assistance with WPCM requirements; contact Marshall at 1-800-230-6944



GLOBAL ENVIRONMENTAL NETWORK, INC.

YOUR ENVIRONMENTAL ENGINEERING PARTNER

Professional Engineers, Civil Engineers, Certified Industrial Hygienists (CIH)
Certified Professional Geologists (PG), Certified Asbestos Consultants (CAC)
CPESCs QSDs QSPs and More

💧 AIR MONITORING & SOIL SAMPLING

Our CIHs & Field Technicians are experienced with CalTrans & Federal Heavy Construction, Road Excavation, Bridge Demolition & Refurbishment. With a Strong Team of Industrial Hygienists state-wide, Call us for your current and future projects!

💧 CERTIFIED ASBESTOS CONSULTANTS

With over 25 years as a Benchmark Leader in Accredited Asbestos Training & Asbestos CAC Consulting, GENI's large team of expert CACs are here to serve your project needs statewide.

💧 PLAN DEVELOPMENT

GENI's experts excel in developing a large variety of plans and procedures. Plans range from Lead, Arsenic, PCB and Asbestos Plans to Excavation and Transportation plans, NOA, and Dust plans as well as more comprehensive plans such as air quality Nox, noise monitoring, hazardous waste disposal, and more. *Call on the Experts!*


SUPERSCRIPT NOTES

- ¹. GENI carries the following insurance: \$2,000,000 General Liability / Pollution, \$1,000,000 Auto / Workman's Compensation insurance and an umbrella of \$2 Million over GL/Auto/WC.
 - A one time fifty dollar (\$50.00) processing fee will be added to all contracts **requiring insurance endorsements** for General Liability, Workman's Comp and / or Auto Insurance.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Two Hundred Seventy Five Dollar (\$275.00) processing fee.
- ². Lease / Rentals: All items property of GENI and its Subcontractors; Sign installation excludes any cutting or coring of asphalt; Prices based on quantities noted. Customer is responsible for all vandalized, damaged or loss of equipment and completion of our indemnification agreement form. GENI shall be named as an additional insured and loss payee under the end users insurance policy. All construction area sign bids include installation and removal of signs only when noted on our bid line item.
- ³. Caltrans allocation of DVBE Credit 100%. Credit for participation of a DVBE subcontractor, supplier, or broker will be 100 percent provided such DVBE is performing a commercially useful function.
- ⁵. **Option 1:** Lead Compliance Plan certified by a CIH. **Option 2:** Includes option 1 and 2 hr. lead training for up to 10 personnel. **Option 3:** includes options 1 & 2 and air monitoring on same day as training, laboratory testing for up to eight 8 hour TWA samples (48 hr turn-around if required); Report Preparation by the CIH.
Additional Work: Air Monitoring for heavy metals (IH Technician @ \$75.00/Hr, CIH @ \$145.00/Hr both requiring 8 consecutive hrs min), Laboratory Analysis (at cost plus 20%); Price includes one move-in and rental of equipment. Additional move-in will be charged at \$2,395.00 plus hourly personnel and equipment rates. **Call for published rate sheet.**
- ⁶. Price includes submittal of Three (3) copies of the Final WPCP delivered via FedEx ground. NOTE: GENI does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to GENI for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or the Agency may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, recycling or batch plant BMP systems / drawings.**
Maintenance of SWPPP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$92.50/hour for non-Civil Engineering services and \$145.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$65.00 for the initial manual and \$45.00 for each consecutively assembled manual. Material / additional expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
- ⁷. Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.
- ⁸. (3) week minimum, GENI does not hold a C-31 License and cannot place equipment on site. Delivery / pick-up are not included in base price. When contracted to deliver or pick up equipment it is to delivered / picked up at contractor's facility or project yard. Rental is time out, not time used. Delivery times cannot be guaranteed. ALL LEASES ARE SUBJECT TO AVAILABILITY. Prices are for this project only. Regular pricing will be \$1,375.00 (CMS) and \$585.00 (Arrow board) per month for each piece of rental equipment if the minimum weeks are not met or exceeded.
- ⁹. Unless otherwise noted price does not include Sales Tax or F.O.B. costs if applicable.
- ¹⁰. Please contact GENI to set up an account with our firm to lease or purchase items off our web site or listed within this bid. Accounts are due and payable within 30 days of purchase. Interest charged at the rate of 1.65% per month.

Should you have any questions about the quotation please contact the undersigned,

Christopher Hann
Christopher Hann
Apprentice Estimator

GENI – PROPOSAL PROJECT NUMBER 02-4F1504



Feb 1, 2013

SB / DVBE APP

Supplier #24765
GLOBAL ENVIRONMENTAL NETWORK INC
P O BOX 8068
FOUNTAIN VALLEY CA 92728-8068

Dear Business Person:

Congratulations on your Small Business / Disabled Veteran Business Enterprise (DVBE) certification with the State of California. Your business is now entitled to compete in the State's goal to spend three percent of its annual contracting dollars with SB / DVBE businesses. For more information or to verify certification status, visit www.eprocure.dgs.ca.gov

Certification Period

From Jan 28, 2013 to Feb 28, 2014

Business Types

Construction
Service
Non-Manufacturer

Classifications

321518 - Safety control devices	771017 - Environmental advisory services
411126 - Hygiene monitoring and testing equipment	771018 - Environmental auditing
422715 - Respiratory monitoring products	771115 - Environmental safety services
423015 - Aids for medical training	771215 - Air pollution
432325 - Educational or reference software	771216 - Soil pollution
461615 - Traffic control	771217 - Water pollution
461616 - Water safety	771315 - Oil pollution
461815 - Safety apparel	771316 - Noise pollution
461816 - Safety footwear	771317 - Toxic substances pollution
461817 - Face and head protection	801015 - Business and corporate management consultation services
461823 - Fall protection and rescue equipment	801115 - Human resource development
461824 - Decontamination aids and safety cleaning equipment	801116 - Temporary personnel services
551217 - Signage	811015 - Civil engineering
721517 - Safety and security system installation services	811022 - Transportation engineering
771015 - Environmental impact assessment	861018 - In service training and manpower development
771016 - Environmental planning	

Proof of Certification Status

To verify your firm's small business certification status go to <http://www.eprocure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."

Sincerely,

Office of Small Business and DVBE Services

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
39950

PO Box 801360
Santa Clarita, Ca. 91380-1360
Office # 661-262-6003
Estimating: 661-733-2053
Fax: 661-670-8024
NatalleJoy86hotmail.com
State Contractor License: 963168

Dear Estimator:

03/22/13

Thank you for allowing us to bid on your project 02-4F1504, which bids 03/26/13. After reviewing the plans we would like to provide a quote for the following items:

- Item 2, Construction Area Signs.
- Item 3, Lump Sum Traffic Control
- Item 4 PCMS

Item 2: Construction Area Signs \$ 16,334.00

Item 3: Traffic control

Option 1

Flagging situation 2 men 8 hours overtime rate is \$ 75.00 per hour per man \$ 1,200.00

Option 2

Pilot car situation 3 men 8 hours overtime rate is \$ 75.00 per hour per man \$ 1,500.00

Option 3

3 truck rolling closure: 3 trucks 3 drivers. 1 of the trucks a crash truck. All signage included: 3 men 8 hours overtime rate is \$ 75.00 per hour. \$ 2,700.00 per day.

Note: Labor can be our traffic controllers, or mixture of yours and mine. All employees must be signatory to the labor union.

Item 4 PCMS Message boards monthly price \$ 900.00 per board per month. If message board is only used when traffic control is in operation \$ 75.00 ea. per board. \$ 100.00 move in \$ 100.00 move out.

Note: All price must include the traffic control item. We will accept Traffic control and Construction Area Sign, or Traffic control and Message boards, or all items.

If you have any questions please call us at 661-733-2053

Flash Traffic, Inc. is a Union company: Labors


Sincerely;

Rick Vasquez

Estimator for Flash Traffic, Inc.

Flash Traffic				
Traffic Control	Hours	Shifts	UP	Ext
Tullis - TC Supervisor w/Truck (12 hr Day)		22	\$ 787.00	\$ 17,314.00
Flash Option 2 (8 hr Day) 2 Flaggers/1 Pilot Car		22	\$ 1,500.00	\$ 33,000.00
Flash Option 2 (OT)	264		\$ 75.00	\$ 19,800.00

\$ 70,114.00



Highway Specialty Co.

C31, C61-D42

License Number: 957808

Union Contractor

PO BOX 141 PALO CEDRO, CA 96073 Phone: 530-949-5681 Fax: 855-846-5806

90 VALE ST SANTA ROSA, CA 95409 Phone: 707-992-5681 Fax: 855-846-5806

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

Dustan@HighwaySpecialty.com

PROJECT: Hot Mix Asphalt Overlay And Asphalt Rubber Seal Coat

CONTRACT: 02-4F1504

BID DATE: March 26, 2013

FROM: DUSTAN CURRIER

ITEM NUMBER	ITEM DESCRIPTION	UNIT OF MEASURE	UNIT PRICE
	2 FLAGGERS	8HR DAY/NIGHT	\$1,129.00
	EACH ADDITIONAL FLAGGER	8HR DAY/NIGHT	\$480.00
	FLAG OVERTIME FOR EACH PERSON	HOUR	\$80.00
	PILOT CAR: 8 HR	DAY/NIGHT	\$695.00
	LANE CLOSURE: 1 PERSON 8 HR MINIMUM** (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	LANE CLOSURE: 2 PERSON 8 HR MINIMUM (INCLUDES 300 CONES, UP TO 2 ARROW BOARDS)	DAY/NIGHT	
	EACH ADDITIONAL LANE CLOSURE PERSON 8 HR (CAN BE USED AS ATTENUATOR DRIVER)	DAY/NIGHT	
	ADDITIONAL LANE CLOSURE	EA	
	OVERTIME FOR LANE CLOSURE: PER PERSON	HOUR	
	RAMP CLOSURE IN LANE CLOSURE, MINOR DETOUR	EA	
		DAY	\$200.00
	PORTABLE CHANGEABLE MESSAGE BOARD SIGN	WEEK	\$500.00
		4 WEEK	\$1,000.00
		DAY	
	TRUCK MOUNTED ATTENUATORS	WEEK	
		4 WEEK	
	DELIVERY OF EQUIPMENT CHARGE		\$85.00
	SUBSISTENCE (IF SUB. AREA) PER PERSON, PER DAY		

PRICE FOR FLAGGERS DOES NOT INCLUDE LIGHT TOWERS

* All Highway Specialty Co. employees must be provided a half hour lunch off the clock per 8 hour shift, or pay applicable overtime.

** REQUIRES A LABORER TO BE PROVIDED FOR PLACING/PICKING OF TRAFFIC CONTROL DEVICES

***Saturday rates billed @ 1.4 X rate. Sunday billed at 1.8 X rate.

THANK YOU FOR THE OPPORTUNITY TO PROVIDE PRICING FOR YOUR SIGN AND TRAFFIC CONTROL NEEDS.

Highway Specialty				
Traffic Control	Hours	Shifts	UP	Ext
Tullis - TC Supervisor w/Truck (12 hr Day)		22	\$ 787.00	\$ 17,314.00
2 (8 hr Day)		22	\$ 1,129.00	\$ 24,838.00
1 Pilot Car (8 hr Day)		22	\$ 695.00	\$ 15,290.00
Flgger OT	264		\$ 80.00	\$ 19,800.00
Pilot Car OT	264		\$ 80.00	\$ 21,120.00

\$ 98,362.00



P.O. BOX 492336
REDDING, CA 96049-2336

CDOT #02-4F1504

Bid Date 3/26/2013

Bid item #2 CONSTRUCTION AREA SIGNS – Furnished, Installed, Removed
(102 Total CS-1 ONLY signs) = \$28,000

USA provided by Titan DVBE at rate of \$850.00 unless otherwise specified by Prime Contractor.

Bid item #3 TRAFFIC CONTROL

TMA TRUCK NOT INCLUDED IN LANE CLOSURE RATE

2 Man Lane Closure: Includes all cones, all advanced portable warning signs, night beacons, barricades, 1 arrow board and closure truck as needed (one mile one direction at a time)

8 hr shift- \$1550.00 over time billed at \$90.00 per man hr (Does not include TMA truck)

*Minimum charge on Short Shifts or Short Notice Cancellations (less than 24 hrs) \$1000.000

Additional Lanes or Ramps closed with same crew same shift - \$195.00 each - Includes all additional cones, advanced portable warning signs, night beacons if needed, ramp closure barricades if needed and/or 1 additional arrow board if needed

TMA CRASH TRUCK- \$400.00 day/ \$1650.00 week/ \$6000.00 month (bare rental)

\$1000 Delivery/Pickup Charge. Please make sure to schedule the truck as they go fast.

THIS RENTAL IS AS AVAILABLE ONLY

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one mile one direction at a time (additional charges for additional cones and signs if needed)

8 hr shift- \$1500.00 over time billed at \$90.00 per man hr

*Minimum charge on Short Shifts or Short Notice Cancellations (less than 24 hrs) \$1000.000

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

Additional Flaggers- 8 hr shift \$725.00 over time billed at \$90.00 per man hr

*Minimum charge on Short Shifts or Short Notice Cancellations (less than 24 hrs) \$300.00

RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR

All Night Work is billed an additional \$3.50 per man hr

Pilot Car with Operator: Includes operator (no mileage charge)

8 hour shift - \$895.00 overtime billed at \$110.00 per hr.

*Minimum charge on Short Shifts or Short Notice Cancellations (less than 24 hrs) \$500.00

Signatory to Northern California Laborers

Bid Item #4 PORTABLE CHANGEABLE MESSAGE BOARDS

\$1400.00 a month, \$750.00 week, \$300.00 a day, \$200 Delivery Charge Per Board.

Boards are rented with Titan Traffic ONLY.

Prices are good for 30 days from the date of this proposal, after that, prices are subject to adjustment.

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of work. If this project falls in a per diem area, contractor will be charged an additional \$24.00 per day per man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will be charged a Mobilization fee of \$500 per crew. Items not specifically included are considered to be excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work starting. All bid items are subject to availability at the time of project start date. Titan DVBE Ref#1249460. Please call William Schroyer/ Lori Smith with questions 530-246-7836.

Titan DVBE				
Traffic Control	Hours	Shifts	UP	Ext
Tullis - TC Supervisor w/Truck (12 hr Day)		22	\$ 787.00	\$ 17,314.00
2 (8 hr Day)		22	\$ 1,500.00	\$ 33,000.00
1 Pilot Car (8 hr Day)		22	\$ 895.00	\$ 19,690.00
Flgger OT	264		\$ 90.00	\$ 19,800.00
Pilot Car OT	264		\$ 110.00	\$ 29,040.00

\$ 118,844.00



4151 S. Shingle Road, Unit 1; Shingle Springs, CA., 95682
 p: (530)672-0222 f: (530)672-0622
www.road-tech.com

QUOTATION

Project #	Bid Date
02-4F1504	3/26/13

Tullis, Inc.
 16951 Clear Creek Road
 Redding, CA., 96049-3416

Location	Terms	Mobilization	Estimator	Delivery
Siskiyou Co	Net 30	\$145 per unit, each way	Joe Jeffrey	24 hours, ARO

Rental Rates:

Item # 4

Portable Changeable Message Signs – Solar (rent per sign):

\$1100⁰⁰ per month + tax

\$375⁰⁰ per week + tax

Road-Tech Safety Services is a California certified Small Business # 0022833. California contractors license # 790857 - C31.

Chrisp Company

Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Quotation

Union Contractor / No minority Status

TO: _____
for the intended use

Phone: () - _____ Fax: () - _____

Contact:

email:

Current Date: 3/25/2013
BidDate: 3/26/2013
JobName: 02-SIS-3, 97-27.0-36.0, 0.5-R11.5
Location: SISKIYOU CO Bid#: 18176 0
Contract#: 02-4F1504 Job#: _____
Working Days: _____

Liquidated Damages

ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
01	LEAD COMPLIANCE PLAN, PAVEMENT MARKING REMOVAL ONLY	1	LS	1500.000	\$1,500.00
03	TRAFFIC CONTROL, CHRISP CO ONLY	1	LS	17000.000	\$17,000.00
07	REMOVE THERMOPLASTIC PAVEMENT	4020	SF	2.300	\$9,248.00
22	THERMOPLASTIC PAVEMENT MARKING	4390	SF	4.000	\$17,560.00
23	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	256000	LF	0.240	\$61,440.00
24	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE 2-COAT)	84100	LF	0.450	\$37,845.00
25	PAVEMENT MARKER (RETROREFLECTIVE - RECESSED)	7110	EA	5.000	\$35,550.00
Subtotal					\$180,141.00
TOTAL					\$180,141.00

- 1 Move-in for Removal of Striping Included
- 1 Move-in for Installation of Permanent Work included

Written Authorization is Required Prior to Proceeding With Work

ACCEPTED BY: _____ P.O. Number _____
TITLE: _____ Job Number _____

Bond Rate Addendu 1-3
1.5%

This quote includes all stipulations found on page 2

QUOTE PREPARED BY Brandon Chafey
(510) 719-6452
bchafey@chrispco.com
CHRISP COMPANY

Chrisp Company

Woodland Office
1805 East Beamer Rd.
Woodland CA 95776
Phone: (530) 406-2220 Fax: (530) 406-2221

Contractors License No. 374600
A General Engineering
C-13 Fence, Wire, wood
C-32 Highway Improvement

Union Contractor / No minority Status

Quotation

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated March 25, 2013 for the following project

02-SIS-3, 97-27.0-36.0, 0.5-R11.5

- NO RETENTION TO BE TAKEN
- 2 Move- in(s) included. Additional Move- ins \$3,500.00
- Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid date
- EXCLUDE: installation or removal of temporary delineation
- Clean, clear and unobstructed access required for Chrisp Co. work
- Final PAY QTYs presented by owner MUST be agreed by Chrisp Co.
- Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp Co.
- EXCLUDE: Traffic Control Plan
- EXCLUDE: Removal of Existing Pavement Markers
- EXCLUDE: Seal Coat
- Lead Compliance Plan is included for stripe and marking removal ONLY.
- EXCLUDE: Red-Lined As-Built Drawings
- Traffic Control INCLUDED for Chrisp Company work ONLY
- After receiving contract 10 working days written notice required prior to scheduling of work
- EXCLUDE: Special Insurance Requirements, (i.e. Railroad Insurance, _____)
- EXCLUDE: Construction Area Signs
- Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed before removal of markers.
- This quotation excludes Primary Liability insurance greater than \$2,000,000.
- This quotation excludes all work associated with the project SWPP and WPCP.
- This quotation excludes installing permanent striping while other operations are in progress on jobsite.
- This quotation excludes performing removal work while other operations are in progress on jobsite.
- This quotation excludes the removal & disposal of hazardous grindings & spoils from jobsite.
- This quotation Excludes furnishing or placing ALL signage for advance posting of ramp closures / detours for our operations.
- EXCLUDE: Encroachment Permit (if required to be provided at No Cost to Chrisp Company)
- EXCLUDE: ALL Safety Training, Badging and Orientation (To be paid at time and material Cal-Trans rates)
- This quotation EXCLUDES removal of Yellow stripe and markings treated as hazardous.
- ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.



California LIC #403896 CLASS C32
 Hawaii LIC #C-11288
 Nevada LIC #0039313
 Oregon LIC #118214
 Small Business Enterprise #0020572

QUOTATION

TO: Contractors
 OWNER: CALTRANS
 LOCATION: RTE 3, 97
 PROJECT #: 02-4F1504

QUOTED BY: Dan Spence, Estimator
 BID DATE: 3/26/2013
 BID TIME: 2:00 PM

ITEM NO.	ITEM DESCRIPTION	UNITS	UOM	UNIT PRICE	TOTAL AMOUNT
1	LEAD COMPLIANCE	1	LS	1,100.00	1,100.00
3	TRAFFIC CONTROL	1	LS	28,500.00	28,500.00
7	REMOVE THERMOPLASTIC PAVEMENT MARKING	4,020	SF	2.50	10,050.00
22	THERMOPLASTIC PAVEMENT MARKING	4,390	SF	5.00	21,950.00
23	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	258,000	LF	0.28	71,880.00
24	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE, 2-COAT)	84,100	LF	0.50	42,050.00
25	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	7,110	EA	6.00	42,660.00
N/A	MOBILIZATION	1	LS	9,000.00	9,000.00
SEE PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS RELATING TO THIS QUOTATION. THIS TRANSMISSION CONSISTS OF TWO PAGES. IF THE TRANSMISSION IS NOT LEGIBLE PLEASE CONTACT OUR OFFICE.					TOTAL \$ 226,990.00

ACCEPTED BY: _____
 TITLE: _____
 P.O # OR CCO #: _____




California LIC #403896 CLASS C32
Hawaii LIC #C-11288
Nevada LIC #0039313
Oregon LIC #118214
Small Business Enterprise #0020572

QUOTATION

TO: Contractors
OWNER: CALTRANS COMPANY: _____
LOCATION: RTE 3, 97 ACCEPTED BY: _____
CONTRACT #: 02-4F1504 DATED: _____

SPECIAL PROVISIONS: ALL ITEMS OR NONE UNLESS NEGOTIATED PRIOR TO BID TIME.
THE BELOW TERMS AND CONDITIONS ARE INCORPORATED AS PART OF THE SUBCONTRACT AGREEMENT.
<ol style="list-style-type: none"> 1. Bonds are not included. Bondable at 2%. 2. Central Striping Service, Inc. is signatory to the Laborers' of Northern California, Southern California, Nevada and the Painters of Hawaii. 3. Unless otherwise noted and agreed to in writing by Central Striping Service, Inc., prior to time of bid, no items may be excluded from the subcontract/purchase order. 4. Backcharges: Contractor acknowledges that Central Striping Service, Inc. will not accept, nor be held liable for any backcharges, including Liquidated Damages, without prior written mutual agreement. 5. This quotation shall remain valid for 30 calendar days from the date of bid, and shall become part of any and all subcontract agreements and/or purchase orders related to this project, unless otherwise agreed upon in writing. 6. Central Striping Service, Inc. requires an executed subcontract agreement, purchase order or signed quote prior to start of work. 7. The parties acknowledge and agree the provisions of these Terms and Conditions precede any language in the subcontract agreement. 8. Overtime, Double Time or Holiday Time is not included in this proposal. Contractor agrees to pay, in addition to items quoted, for any premium time incurred. 10. Contractor installed temporary delineation or pavement markers shall be offset a minimum of 2" from permanent alignment. 11. Changeable message boards are not included, unless otherwise noted. 12. Contractor agrees to provide a written progress schedule 30 days in advance of our scheduled work and acknowledges any changes to the progress schedule may require additional advance notification for mobilization to perform our work. 13. This quotation does not include installing permanent delineation items while other operations are in progress on the jobsite. Contractor to provide clean pavement surfaces, and unobstructed access to the jobsite. 14. All work associated with the SWPP and/or WPCP is excluded. 15. Notification and/or signing to residents or businesses is excluded. 16. Items not specifically identified in this quote are excluded. 17. Contractor agrees to provide a source of clean water should any of our items require it. 18. Central Striping Service, Inc. is not responsible for lighting beyond our vehicles, equipment and personnel. 19. Contractor to provide a dump site for non-hazmat grindings. 20. Payment Terms: <ul style="list-style-type: none"> ° Retention is not to be taken and held on our items of work. ° Net 30 or per California Prompt Payment Statutes. 21. Traffic Control is <u>X</u>, is NOT ___ included for our items of work, unless otherwise noted. 22. Traffic Control Plan is not included. 23. Traffic Control item, if quoted, are for our work only. 24. <u>2</u> Ea. Move-ins are included. \$<u>4,500.00</u> Ea. Additional Move



TFT Construction, Inc.
53990 West Lane Road
Scappoose, OR 97056

Construction, Inc.

Phone: (503) 543-7979 | Fax: (503) 543-7299

To:	Tulls, Inc.	Contact:	
Address:	16951 Clear Creek Road Redding, CA 96001	Phone:	(530) 541-5105
Project Name:	Siskiyou County Route 3 - Contract No. 02-4F1504	Fax:	(530) 241-5570
Project Location:		Bid Number:	
		Bid Date:	3/26/2013

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
9	Cold Plane Asphalt Concrete Pavement	17,900.00	SY	\$2.13	\$38,127.00

Total Bid Price: \$38,127.00


Notes:

MILLING INCLUSIONS:

- Cut and load into contractors provided trucks
- Sweeping with one pickup type broom
- One mobilization, Additional charge of \$5000.00 per occurrence
- Add 1.5% of proposal or minimum of \$100.00 for TFT Construction Inc. to provide a bond

CONDITIONS:

- This quote is based on milling the project in 4 consecutive shifts
- Contractor to supply and haul water to the Rotomill
- Contractor to provide sufficient trucking to match the Rotomills production rate
- Contractor to provide traffic control
- This quote does not include handwork and is based on removing asphalt that is accessible to the Rotomill
- Contractor to locate any buried utilities prior to milling
- Contractor to protect storm drains to prevent milled material from entering if needed
- Contractor to provide all surveying, utility locates, and on grade lay out (to include cut mark grades) prior to milling if needed
- The asphalt material being placed is not guaranteed to meet any sizing specification. Further processing may need to be done by others
- TFT Construction will not be held responsible for delays in production do to but not limited to Weather conditions, Asphalt Hardness and equipment break downs
- These bid notes "word for word" in their entirety will become a governing part of any contract or subcontract agreement; this shall be accomplished by including an exact copy of this proposal in the contract or subcontract agreement

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: TFT Construction, Inc.</p> <p>Authorized Signature: </p> <p>Estimator: Doug Robbins (503) 780-2557 Doug@tftconstruction.net</p>
--	--

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT SISKIYOU CO. RT 97 02-4F1504

BIDS: 3/26/13

PLACE ONLY IMPORTED SHOULDER BACKING @ \$2280.00 8 HR SHIFT.

- **PRICE INCLUDES PLACING AND SCREEDING.**
- **EXCLUDES WATERING AND COMPACTION.**
- **MOBILIZATION \$1000.00.**

**MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC.# 407417 NEV. LIC.#24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO

P.O. BOX 790, GOSHEN, CA 93227-0790

(559)651-7900 FAX (559)651-7905

CA. LIC # 283095

www.apcodike.com

03/25/2013

PROJECT #: 02-4F1504
 LOCATION: FORT JONES
 PROJECT NAME CALTRANS ROUTE 3

PROPOSAL #: 13-138

WE PROPOSE TO FURNISH LABOR & EQUIPMENT IN STRICT ACCORDANCE WITH THE PLANS AND SPECIFICATIONS AS NOTED BELOW.
 PLEASE MAKE REFERENCE TO OUR PROPOSAL NUMBER WITH ALL INQUIRIES AND CORRESPONDENCE.

SCOPE OF WORK

ITEM	TYPE OF WORK	UNIT	AMOUNT
10	SHOULDER BACKING (MACHINE OPERATED AND MAINTAINED ONLY)	PER 8 HOUR SHIFT	\$2,300
	QUOTE FOR DAYTIME HOURS	MOBILIZATION	\$2,459
		PER HR OVERTIME AFTER 8 HRS	\$300

NOTE: "SHOULDER BACKING" MACHINES ARE 12' WIDE, DISCHARGE FROM EITHER SIDE, PLACE MATERIAL TO GRADE UP TO 8" WIDE, 1,000 TONS PER SHIFT AVERAGE PRODUCTION.

- This quotation will be incorporated into the subcontract between the parties.
- Excludes responsibility for trucking, material or traffic control
- Purchase order must be received within sixty (60) days from date of quote or quotation is invalid.
- If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardless of conditions, customer will assume responsibility for time incurred. (minimum 2 hr show-up)
- We require 15 days notice prior to start of work.
- Proposal is for Monday through Friday (Non-Holiday) normal daytime hours, unless otherwise noted.
- By accepting this bid, the customer agrees to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike Construction, Inc. invoice date. After 30 days 18% APR will be charged to outstanding balances. Customer's receipt of payment is not a condition to customer's obligation to pay Asphalt Dike Construction, Inc. Customer agrees that the funds for this project will not offset from any claims or disputes on other projects. No retention is to be held on any daily rental rate work.
- APCO will not be held responsible for costs accrued from any claims or disputes from this project as APCO has no control over the outcome of projects from daily rentals. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims are founded in whole or in part upon any negligent act or omission of APCO.
- APCO shall not be responsible to customer or any third party for any loss, damage or injury caused by, resulting from, or in any way attributable to the operation of, use of, or any failure of the equipment.

ACCEPTED

WE ARE A UNION CONTRACTOR.

SUBMITTED BY:
 LARRY GRIMES
 Vice President
 Asphalt Dike Construction, Inc. dba
 APCO

CONTRACTOR	DATE
Larry Grimes	03/26/2013
LARRY GRIMES, Vice President Asphalt Dike Construction, Inc. dba APCO	DATE

Northwest Paving

8115 Secluded Valley Dr, Redding, CA 96001
 Phone: (530) 246-4388 Fax: (530) 246-4109
 CA Small Business # 34892 / Fed ID # 75-3092713

QUOTE

Date	Quote #
3/28/2013	NWP - 13-201

To: Tullis, Inc.

Contract: 02-4F1604
 Hot Mix Asphalt Overlay and Rubber Seal Coat
 Siskiyou County - Route 3, 97
 Bid Date 3/26/2013

Item	Description	Qty	Unit Price	Unit	Total
3	Traffic Control	1	\$ 270,750.00	Lump Sum	\$ 270,750.00
11	Sand Cover	630	\$ 28.50	Ton	\$ 17,955.00
12	Asphalt Rubber Binder	820	\$ 1,015.00	Ton	\$ 832,300.00
13	Asphaltic Emulsion (Fog Seal Coat)	43	\$ 750.00	Ton	\$ 32,250.00
14	Asphaltic Emulsion (Flush Coat)	79	\$ 750.00	Ton	\$ 59,250.00
15	Screenings (Hot Applied)	5520	\$ 20.75	Ton	\$ 114,540.00
Total \$					1,327,045.00

Exclusions

- Traffic control for our work only.
- Striping removal.
- Permanent striping and markings.
- Storm water pollution control implementation.
- Construction staking.
- Bonding.
- Permits.
- All work to be completed in one move.
- Tullis to supply screenings (Hot Applied) FOB Northstate Asphalt.
- Asphalt Index for seal coat emulsions to be paid to Northwest Paving.

Contract Proposal



Date: 3/25/2013

Proposal Number: 13-548

To: Tullis, Inc.
Attention: Chris Brimhall

Phone: (530) 241-5105
Fax: (530) 241-5570
Email: -

From: Adam Hartley
Pages: 1

Bid Date: 03/26/13
Bid Time: 2:00 PM

Subject: Caltrans 02-4F1504
Route 3 & Route 97
Siskiyou County, CA

VSS International will provide all equipment, labor, material and tools to perform the following work on the above project.

ITEM #	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL
Partial 3	Traffic Control System	LS	1	\$ 35,000.00	\$35,000.00
11	Sand Cover (Seal)	TON	630	\$ 55.00	\$34,650.00
12	Asphalt-Rubber Binder	TON	820	\$ 994.00	\$815,080.00
13	Asphaltic Emulsion (Fog Seal Coat)	TON	43	\$ 819.00	\$35,217.00
14	Asphaltic Emulsion (Flush Coat)	TON	79	\$ 855.00	\$67,545.00
Partial 15	Screenings Hot Applied	TON	5,520	\$ 71.00	\$391,920.00
					\$1,379,412.00

All work described above is based on estimated quantities and shall be a minimum, overruns to be paid at the unit price.

INCLUSIONS:

- 1 Mobilization, additional mobilizations at \$15,000
- Cleaning by sweeper only, additional cleaning by change order
- Traffic control for VSS work only
- Mix design
- VSS work to be applied between 7AM and 7PM weekdays
- Includes prevailing rate wages
- Work must be scheduled 3 weeks in advance to assure crew availability

EXCLUSIONS:

- Acceptance of bid/proposal accepts these exclusions regardless of requirements by owner.
- Any work not described above is specifically excluded.
- Traffic control plan, posting, notifications or test strip
- Permits, testing, QA-QC plan & inspection, calibration
- SWPPP (Storm Water Pollution Prevention Program)
- Bond @ .5% (\$5.00/\$1,000.00)
- Pavement repairs, crack weeding, cleaning or sealing
- Stripe/Marker - removal, replacement, protection, or referencing
- Temporary striping/markings or removal of
- Construction area signs, portable message boards
- Rolling, post sweeping, adjustment of utilities/manholes of any kind
- Water ponding (surface treatment to follow existing grade)
- Staging area for crew and materials, prime contractor to provide
- AGGREGATE TO BE PROVIDED BY TULLIS, INC

Accepted: _____
Contractor/Firm

By: _____
Authorized Representative, Owner

Date: _____

Valley Slurry Seal Company is an Open Shop Contractor and will not become signatory to any labor agreements.
Retention to be paid within 60 days of completion of our work

3785 CHANNEL DRIVE • WEST SACRAMENTO, CA 95798, USA • PHONE (916) 373-1500 • FAX NO. (916) 373-0183

CA LICENSE NO. 293727A • NV LICENSE NO. 014802A • OR LICENSE NO. 65621

ID LICENSE 13304-AAA-4(47) • WA LICENSE NO. VALLESS162NJ

PAVEMENT MAINTENANCE SPECIALISTS

Northern Industrial Electric

2435 Radio Lane • Redding, California 96001 • Phone (530) 246-2366 • FAX (530) 246-2368 • Email: nie01@sbcglobal.net

Contractor License #291649

DBE/SWBE Certification #34396

SBE Certification #9083

March 26, 2013

To Bidding Contractors

Re: Caltrans Contract 02-4F1504 - Construction on State Highway in Siskiyou County on Route 3 from 0.1 Mile South of Kidder Creek Bridge to 0.2 Mile North of Reidel Ranch Road and on Route 97 From 0.1 Mile South of Alamo Avenue to Yellow Butte Road
02-Sis-3, 97-27.0/36.0, 0.5/R11.5

Bid Date: March 26, 2013

Northern Industrial Electric is pleased to quote the above referenced project per plans, specifications and Addendums 1, 2 and 3 as follows:

Bid Item 26:	Maintaining Existing Traffic Management System Elements During Construction	L.S.	\$2,000.00
	Note: Includes pre and post job walk-through. Does not include labor and material for items damaged by contractor forces or travelling public.		
Bid Item 27:	Modify Traffic Count Station	L.S.	\$17,490.00

Exclusions:

1. Traffic control;
2. Portable changeable message signs;
3. Pull box paving;
4. Light towers;
5. Staking;
6. Water pollution control plan and implementation;
7. Fees, permits or bonds;
8. Worker's comp waiver of subrogation;
9. Weekend and holiday shift.

Quote firm for 30 days unless otherwise stated. If you have any questions, please do not hesitate to call.

Sincerely,

Dori Cramer
Estimator

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE
NORTHERN INDUSTRIAL ELECTRIC**

2435 RADIO LANE
REDDING, CA 96001 3810

Owner :DORI CRAMER
Business Structure : CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 238210 Electrical Contractors

Work Category Code(s)

C0686 ELECTRICAL & SIGNALS
E4910 ELECTRIC SERVICES

C9858 RESIDENTIAL ELECTRICAL

Licenses


A General Engineering Contractor

B General Building Contractor

C10 Electrical Contractor

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

UCP Firm Number : 34396


CUCP OFFICER

July 18, 2007

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

[Back To Query Form](#)

Tue Aug 24 10:42:27 PDT 2010

Search Returned 1 Records

Query Criteria

Firm/DBA Name: northern industrial electric
 Firm Type: DBE

Firm ID	34398
Firm/DBA Name	NORTHERN INDUSTRIAL ELECTRIC
Address Line 1	2435 RADIO LANE
Address Line 2	
City	REDDING
State	CA
Zip Code 1	96001
Zip Code 2	3810
Mailing Address Line 1	2435 RADIO LANE
Mailing Address Line 2	
Mailing City	REDDING
Mailing State	CA
Mailing Zip Code 1	96001
Mailing Zip Code 2	3810
Certification Type	DBE
EMail	nie01@stbcjcbal.net
Area Code	(530)
Phone Number	248-2366
Fax Area Code	(530)
Fax Phone Number	248-2368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	04; 08; 09; 11; 12; 18; 23; 25; 32; 45; 46; 47; 52; 53;
Districts	01; 02; 03;
DBE NAICS	238210;
ACDBE NAICS	
Work Codes	C0586 ELECTRICAL & SIGNALS; C0656 RESIDENTIAL ELECTRICAL; E4910 ELECTRIC SERVICES;
Licenses	A General Engineering Contractor, B General Building Contractor, C 10 Electrical Contractor;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

BUSINESS ENTERPRISE CERTIFICATE

NORTHERN INDUSTRIAL ELECTRIC

2435 RADIO LANE
REDDING, CA 96001 3810
Owner: DORI CRAMER

Business Structure: CORPORATION

STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts


This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 238210 Electrical Contractors

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 34396
Renewal Date : March 1, 2015



Janice Galais, CERTIFYING AGENCY REPRESENTATIVE March 1, 2013



Tuesday, November 29, 2011 2:52 PM

State of CA Notification Letter

From: "CertBounceBack@dgs.ca.gov" <CertBounceBack@dgs.ca.gov>
To: nle01@sbcglobal.net



Nov 29, 2011

SB APP

Supplier #9083
NORTHERN INDUSTRIAL ELECTRIC
2435 RADIO LN
REDDING CA 96001-3810

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From Nov 18, 2011 to Nov 30, 2013

Business Types

Construction

Classifications

721410 - Highway and road construction services
721515 - Electrical system services

Proof of Certification Status

To verify your firm's small business certification status go to
<http://www.eprocure.dgs.ca.gov/default.htm> and select "SB/DVBE Search."

Annual Submission Requirement

To maintain your certified status, you must annually submit to the office of Small Business and DVBE Services (OSDS), proof of annual receipts and proof of employees for your firm and each of your affiliates (if any).

<http://us.mc806.mail.yahoo.com/mc/showMessage?sMid=12&filterBy=&.rand=1347716...> 11/30/2011



"Over 40 years of service"
 CA Contractors License
 390480 – A, B, C-10
 Micro Small Business #14812

5199 Airport Road
 Redding . CA . 96002
 Phone (530) 223-5937
 Fax (530) 221-7038
 Email: calelectro@gmail.com
 Web: www.calelectroinc.com

PROPOSAL No. 175
DATE: March 26, 2013

Cal Electro, Inc. is pleased to provide you with the following proposal for your review.

JOB TITLE AND LOCATION:	PROPOSAL FOR:
02-4F1504	PRIME CONTRACTORS

Bid Item	Description	Quantity	Unit Price	Total Price
26	Maintaining Existing Traffic Management System Elements During Construction	LS	1,500	\$1,500.00
27	Modify Traffic County Station	LS	16,000	\$16,000.00
			Total	\$17,500.00

Clarifications

This proposal is based on Plans titled "in Siskiyou County on Route 3..." dated 12/3/12. If these plans are altered in any way, Cal Electro, Inc. reserves the right to adjust our price.

ADDENDUMS 1 THRU 3 NOTED

Exclusions Specific to this Proposal

TRAFFIC CONTROL

Inclusions Specific to this Proposal

D:\2\inc\proposals\proposal #175\files.docx

March 26, 2013

Page 1 of 3

Proposal Valid for 30 days from Date Above

Prevailing Wage Rates.

PRICE ESCALATION. Customer acknowledges that national and regional supply shortages for the raw material necessary for the production and delivery of materials and operation of equipment may occur and that the prices for oil, liquid propane, gasoline, diesel and natural gas (collectively "Fuel") as well as plastics, metals, liquid asphalts, Portland cement and aggregates (collectively "Elements") may increase during the term of any quote. In the event that CEI incurs cost increases in Fuel or Elements, CEI shall have the right to increase the price of the proposal by the same percentage of the cost increase passed on my seller of fuel and elements to CEI. The ability to escalate the price for fuel and elements also applies through the duration of the contract period.

The Following Items are Exclusions from this Proposal if Checked

xx	Design engineering, surveying and staking
xx	Construction Permits, Encroachment Permits and Special Fees
xx	Performance or Payment Bonds (add 1.5% of bid to price for this requirement)
xx	Weekend or overtime work, unless noted otherwise

We propose hereby to furnish material, equipment and labor – complete in accordance with the above specifications, for the sum of:

\$17,500.00

Payment Terms / Legal Clarifications

PAYMENT IS DUE UPON COMPLETION AND PAST DUE AFTER THIRTY (30) DAYS FROM INVOICE DATE.

The Customer agrees to pay late charges on any billings not paid when due, from the due date until paid, at the rate of 18% per annum or the maximum rate allowed by law, whichever is less.

If a project is of longer duration (more than 30 days), Cal Electro, Inc. (CEI) shall receive progress payments monthly in proportion to the amount of work completed. In order to receive progress payments, CEI will furnish the customer a schedule of values for the contract agreement work items. Within Ten (10) days after Customer receives a statement from CEI setting forth the proportionate part of the work which CEI estimates shows to have been earned during the period covered by such statement, Customer will pay to CEI the amount set forth by such progress statement. The Customer may elect to hold a retainage of up to 10% of the value of the work performed as security until all work has been completed. Retainage will become due thirty five (35) days after final completion of the work performed for the project.

Upon satisfactory payment being made for any portion of the work performed, if requested, CEI shall furnish a full and unconditional release from any claim or mechanic's lien for that portion of the work for which payment has been made.

In the even payment is not made to CEI at the times and in the amounts provided for in this agreement, CEI may, upon three (3) working days give written notice to elect to suspend work until payment on the amount owing has been received. If this occurs CEI's time for performance shall be extended appropriately and its reasonable costs of shut down, delay and start up shall be paid and the contract adjusted accordingly.

Prior to commencement of work, Customer shall furnish CEI with written confirmation from the lender or bank that sufficient funds have been committed and will be available to make payments called for under this agreement. Furnishing this written confirmation to CEI to act as a condition precedent to the obligation of CEI to perform under this agreement. This provision is solely for CEI protection and shall not limit CEI right to receive payment for its work without, or prior to receipt of the written confirmation.

GENERAL CONDITIONS

Changes in Work. Customer may from time to time by instructions or drawings issued to CEI, make changes in the scope of work, issue additional instructions, request additional work or direct the omission of work previously ordered, and the provisions of this agreement shall apply to all such changes, modifications and additions with the same effect as if they were embodied in the original proposal.

March 26, 2013

Page 2 of 3

Proposal Valid for 30 days from Date Above

agreement. The price or the formula for establishing the price for such will be set forth in a written change order, either prior to the commencement or as soon as practical thereafter.


Extra costs incurred due to loss of production or delays outside our control, including unsuitable conditions which may stop work, to be paid on a time & material basis. Also, if a Waiver of Subrogation or OICP is required by Customer there will be an additional charge of 3% of the total job amount for Insurance Fees and Admin.

Should either party bring suit in court to enforce any of the terms hereof, it is agreed that the prevailing party shall be entitled to reasonable attorney's fees, expert fees and court costs.

Unavoidable Delays - Extension of Time: In the event CEI shall be delayed in the performance of the work under this contract by causes beyond the control of CEI, and without the fault or negligence of CEI, including but not limited to change orders, acts of God or of the public enemy, acts of government, fire, flood, strikes, inclement weather, including over optimum moisture content of ground or base course, uncuttable ground conditions or delays caused by vendors and other contractors, CEI shall have such period of time to complete the performance of this contract as shall be necessary as a result of any such causes.

Prior to commencement of work, if this proposal is not executed to constitute the official contract, a contract containing terms mutually agreeable to both parties shall be prepared and executed. The contents of this proposal documents shall be inserted electronically or physically attached to become an integral part of the contract. In the event of any inconsistency between any such contract and this proposal, the terms of this proposal shall prevail.

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alterations or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control.


 For CAL ELECTRO INC.
 Clint Meissner, Vice President

Date: March 26 2013

Acceptance of Proposal by Customer

The above prices, specifications and conditions re satisfactory and are hereby accepted. You are authorized to do the work as specified. Acceptance indicates that funds are available for this work and Cal Electro, Inc. will be paid as outlined within this proposal. Acceptance represents that owner has read and understood, and relies thereon on this entire document.

Signature: _____

Printed Name: _____

Date: _____



9151 Parliament Avenue,
Westminster, CA 92683
ph. 714.895.3782 // fx. 714.895.3792
robert@ashbaughconsulting.com

www.AshbaughConsulting.com

SBE (Micro) # 1403260

Bid Ref. No. 02-4F1504

MARCH 25, 2013

Bid Date: 03/26/13

EST. DURATION: 45 WRKG DAYS

**SUBJECT: CA SBE (Micro) # 1403260 QUOTATION - CALTRANS # 02-4F1504
02-SIS-3, 97; HOT MIX ASPHALT OVERLAY AND ASPHALT RUBBER SEAL COAT**

***** Acceptance of This Bid is Good for 30 Days from Bid Date. *****

**Item 6 > PREPARE WATER POLLUTION CONTROL PROGRAM (WPCP) ^{1,2,3}
Lump Sum (Est. 5 Engineering Dwgs)**

\$510.00

SUPERSCRIPPT NOTES

- ¹ Ashbaugh Consulting, Inc. carries the following insurance: Professional Liability \$1,000,000 each claim, \$2,000,000 aggregate and \$1,000,000 general liability each and \$2,000,000 aggregate.
 - A onetime Fifty Dollars (\$50.00) processing fee will be added to all contracts requiring insurance endorsements for General Liability.
 - Insurance endorsements requiring CG2010#### or similar insurance and Primary wording will be charged an additional Three Hundred Fifty Dollars (\$350.00) processing fee.
- ² Price includes submittal of three (3) copies of the Final WPCP delivered via USPS ground. NOTE: Ashbaugh Consulting does not provide draft copies of its WPCP. Occasionally corrections and or additions will be necessary due to a multitude of reasons, upon the contractor becoming aware of any potential or required correction they are to provide a written request to Ashbaugh Consulting for our review and plan update if necessary. Corrections / additions to the plan due to errors or omissions on behalf of the contractor or Caltrans may be billed to the contractor as time and material as noted below as T&M. Engineered designs required by a registered Civil Engineer are not part of this contract. **This bid does not include any associated filing fees or the design / layout of dewatering, Recycling or Batch Plant BMP systems / drawings.** Maintenance of WPCP billing rates will be billed as Time & Material (T&M): T&M will be billed at a standard rate of \$75.00/hour for non-Civil Engineering services and \$150.00 / hour for Registered Civil Engineering services with all services being billed in ½ hour increments. Additional manuals: billed at \$80.00 for the initial manual and \$60.00 for each consecutively assembled manual. Additional material / expenditures will be billed at cost plus \$50.00 or cost plus 20 percent which ever is greater.
- ³ Unless specifically stated in this bid proposal the customer will pay for all additional shipping charges at cost plus a 15% handling fee.

Should you have any questions please contact the undersigned,

Robert D. Ashbaugh

Robert D. Ashbaugh
Chief Operations Officer / Estimator



State of California • Department of General Services • Arnold Schwarzenegger, Governor
PROCUREMENT DIVISION
 Office of Small Business and DVBE Services
 707 Third Street, 1st Floor, Room 400 • PO Box 989052
 West Sacramento, California 95796-9052 • (800) 553-5539

~~ASHBAUGH CONSULTING - PROPOSAL - CALTRANS # 02-4F1504~~

SB APP

July 20, 2012

Supplier #1403260
 Ashbaugh Consulting, Inc.
 9151 Parliament Avenue
 WESTMINSTER CA 92683

Dear Business Person:

Congratulations on your certified small business status with the State of California. Your certification entitles you to benefits under the state's Small Business Participation Program within state contracting, including a five percent bidding preference and special provisions under the Prompt Payment Act.

Certification Period

From July 20, 2012 to July 31, 2014

Business Types

Service

Classifications

601042 - Water testing and conservation and ecology
 701715 - Development
 721411 - Infrastructure building and surfacing and paving services
 761220 - Landfill services
 771019 - Pollution investigation services
 771216 - Soil pollution
 771217 - Water pollution
 781021 - Pipeline services
 811015 - Civil engineering
 831015 - Water and sewer utilities

Proof of Certification Status





Civil Engineering and Stormwater Solutions

March 22, 2013

RE: Proposal for WPCP for Caltrans 02-4F1504, bidding 3-26-13

Dear Prime Contractor,

Thank you for the opportunity to provide a proposal for this project. We provide civil engineering and stormwater management services.

Scope of Work:

A. Prepare Water Pollution Control Program (WPCP)

Prepare a Water Pollution Control Program (WPCP). The document will be prepared in accordance with State and local requirements. Water Pollution Control Drawings will be included. Exclusions: Required BMP's, monitoring, site inspection and testing will be the contractor's responsibility.

Fee:

The WPCP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare WPCP \$ 850

Fees will be due within 30 days of client's receipt of invoice.

Timing and deliverables:

The WPCP will be provided within 2 weeks of receipt of authorization to proceed. The document will provided in hard copy (4 copies) and electronic PDF format.

We appreciate the opportunity to present this proposal and if you have any questions please feel free to contact me at (707) 628-4219. If this proposal is acceptable, please sign below authorizing us to begin work and return via fax to (707) 471-0318.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully


Robin Tully, PE/QSD/QSP, President/Owner
License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2015 , SBE (Micro) #60919, Exp. 1/31/2014

TULLY CONSULTING GROUP
180 S. FIRST ST, SUITE 9 • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318
ROBIN@TULLYGROUP.COM



Business License Number 024765

APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):
BART - No. 38334 - exp: 04-20-2015

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 375-1927
Fax: (510) 227-6004

Friday, March 22, 2013

ATTN: Estimator

RE: Contract : **Caltrans - 02-4F1504**

Hot Mix Asphalt Overlay And Asphalt Rubber Seal Coat.

Bid Date: **March 26, 2013**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Prepare Lead Compliance Plan (LCP)	\$1,900.00
6	130200	Prepare Water Pollution Control Program (WPCP)	\$700.00

Good luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek'.

Thomas Koprek
Estimator
(510) 375-1927

ATTENTION: ESTIMATING

ESWPPP CONSULTANTS, LLC, DBE CERTIFIED

DBE CERTIFICATION # 35275

902 CORTINA COURT
WALNUT CREEK, CA 94598
PHONE # (925) 451 - 1337

FAX # (925) 956-7191

Email address: eswppp@hotmail.com

FEB 8, 2013

BID OPEN DATE: 2/13/2013

CALTRANS CONTRACT: 02-4F1504

1. PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY): \$1190** ONLY IF APPLICABLE
2. PREPARE (WPCP-3 COPIES, PARTIAL, WPCP DOCUMENT ONLY): \$699 Base price*
3. PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT FOR CONTRACTOR, E-FILE ONLY): \$150***

NOTES:

*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged \$75/hour.

** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.

*** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan, indicating how each construction aspect will be managed to avoid the discharge of any pollutants.

IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925) 451-1337.

Tim Mehta



CLOSURE SOLUTIONS, INC.

March 25, 2013

SENT VIA EMAIL

**SUBJECT: CALTRANS 02-4F1504 – HOT MIX ASPHALT OVERLAY AND ASPHALT RUBBER SEAL COAT
BID ITEM QUOTE**

To Whom It May Concern:

Closure Solutions is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (ADL)	LS	LUMP SUM	\$1,200	\$1,200.00
1	070030	LEAD COMPLIANCE PLAN (Paint Striping)	LS	LUMP SUM	\$1,200	\$1,200.00
16	130200	PREPARE WATER POLLUTION CONTROL PLAN	LS	LUMP SUM	\$800	\$ 800.00
TOTAL						\$3,200.00

ASSUMPTIONS:

1. Prime contractor provides on-site WPC Manager.
2. WPCPs and Lead Compliance Plans are guaranteed acceptance for the quoted bids.
3. No field monitoring is required for the Lead Compliance Plans.

Closure Solutions is a certified DBE contractor (No. 40225) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. I have attached our DBE certification letter for your records. Please don't hesitate to contact me directly at (707) 317-0002 or at tanenson@closureolutions.com if we can provide anything further.

My Very Best Regards,
CLOSURE SOLUTIONS, INC.

Tim Anenson
Chief Operating Officer

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14th STREET
SACRAMENTO, CA 95811
Phone: (916) 324-0449
Fax: (916) 324-1862
TTY 711

March 9, 2012

Ronald D. Chinn
Closure Solutions, Inc.
2300 Clayton Road, Suite 1435
Concord, CA 94520

Firm Number: 40225

Dear Mr. Chinn:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
541330	Engineering Services
541260	Environmental Consulting Services
562910	Remediation Services

Work Category Codes	Description
C8710	Engineering
C8722	Environmental Engineer
C8715	Consultant, Engineering
C8713	Environmental Consultant

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at <http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

Mr. Chinn
March 9, 2012
Page 2

Firm Number: 40225

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.


Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Department contracting opportunities, please visit our website at <http://www.dot.ca.gov/hq/esc/oe/>.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,



JANICE SALAIS
Chief
Certification Unit

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

CLOSURE SOLUTIONS, INC

2300 CLAYTON ROAD, SUITE 1435
CONCORD, CA 94520

Owner: RONALD D. CHINN
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541330 Engineering Services
562910 Remediation Services

541620 Environmental Consulting Services

Work Category Code(s)

C8710 ENGINEERING
C8722 ENVIRONMENTAL ENGINEER

C8715 CONSULTANT, ENGINEERING

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811-0000
(916) 324-1700

UCP Firm Number : 40225



CUCP OFFICER

March 23, 2012

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

Appendix D

DBE Advertising



BID REQUEST FORM

This form was created by Shasta Builders' Exchange and is for SBE use only

Confirmed Bidder

Project Name	Project Location	Bid Date	Bid Time	SBEX No.	Listing	Ad
1. CDDT 02-4F1704 Hot Mix Asphalt Overlay	02-Tri-3-0.5/6.6 Near Hayfork, Ca	Feb. 12, 2013	2:00 PM	13-00027	<input type="checkbox"/>	<input checked="" type="checkbox"/>
2. CDDT 02-4F1504 Hot Mix Asphalt Overlay and Asphalt Rubber Seal Coat	02-Sis-3, 97-27.0/36.0, 0.5/R11.5 Near Yreka & Weed, Ca.	Feb. 13, 2013	2:00 PM	13-00025	<input type="checkbox"/>	<input checked="" type="checkbox"/>
3. _____	_____	_____	_____	_____	<input type="checkbox"/>	<input type="checkbox"/>
4. _____	_____	_____	_____	_____	<input type="checkbox"/>	<input type="checkbox"/>
5. _____	_____	_____	_____	_____	<input type="checkbox"/>	<input type="checkbox"/>

Company Information

Company Tullis, Inc. Contact Chris Brimhall
 Address P.O. Box 493416 City Redding State Ca Zip 96049
 Phone (530) 241-5105 Fax (530) 241-5570 License No. 295418 Class A

COMPANY NAME

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MEMBERS OF THE SBE
 SUB-CONTRACTORS AND MATERIAL SUPPLIERS

[LOCATION]: (Pro) _____
 BID DATE: (DD) ____ (MM) ____ (YY) (BID) _____

COMP. ADDRESS: _____ PHONE: (800) 800-0000
 CITY, STA: _____ FAX: (800) 800-9900
 CONTACT NAME: _____ DATE OF AD: 5/15/2007 - 1/15/2007
 EQUAL OPPORTUNITY EMPLOYER

Advertisement Charges

Project	# Weeks	Run Dates	Member Price	Non-member Price	Total
1. Bid Request Advertisement	3	1/28/2013-To Bid Date	20.00	40.00	\$60.00
2. Bid Request Advertisement	3	1/28/2013-To Bid Date	20.00	40.00	\$60.00
3. Bid Request Advertisement			20.00	40.00	
4. Bid Request Advertisement			20.00	40.00	
5. Bid Request Advertisement			20.00	40.00	

DEADLINE FOR ADVERTISEMENTS ARE MONDAYS AT 5PM - FAX THIS FORM TO 530.221.2140

SBE Staff Use Only

Listing Completed by _____ Date _____ Ad Completed by _____ Date _____
 Non-member Payment Info: Check Number _____ Check Amount _____ Check Received Check Photocopy Received

JOBS BIDDING

CONTRACTORS ARE LISTED ONLY UPON REQUEST - FOR A COMPLETE BIDDER'S LIST CALL 530.221.5556

Item Upgrade
Actions & Rehabilitation

13-00364 Oroville: Non Chemical Landscape Maintenance
2/13/2013 CONTACT: Department of Motor Vehicles
2:00 PM PHONE: 916-657-6977
WEBSITE: www.bidsync.com

and replacement of the underground storage tank
covery components.

Work consists of providing non chemical landscaping maintenance services for the Oroville DMV.

ence & Repair of Elevators
ctions

13-00608 Tehama Co.: DOT 02-2C2254 Repair Bridge Scour And Polyester Concrete Overlay
2/13/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6835 FAX: 916-227-6155
ENGINEER'S ESTIMATE: \$710,000
WEBSITE: www.dot.ca.gov/hq/esc/oe/weekly_ads/attach_a.php

7,585

Work consists of repairing bridge scour and polyester concrete overlay in Tehama County about 8 miles east of Mineral at Mill Creek Bridge

actions, maintenance and repairs for four
eel chair conveyances.

c. Signalization Project

CONFIRMED BIDDERS

30-872-5059
394,770

Company Name*	Phone	Fax
Steelhead Constructors Inc.	530-226-6400	530-226-6401
Timberworks	530-926-4093	530-926-2118

n and installation of a traffic signal, signing and
rvieways, curb, gutter and sidewalk, drainage
ction, traffic control and other related work.

13-00611 Siskiyou Co.: DOT 02-4F1504 Hot Mix Asphalt Overlay And Asphalt Rubber
Seal Coat
2/13/2013 CONTACT: Department of Transportation
2:00 PM PHONE: 916-227-6835 FAX: 916-227-6155
ENGINEER'S ESTIMATE: \$2,850,000
WEBSITE: www.dot.ca.gov/hq/esc/oe/weekly_ads/attach_a.php

Phone Fax
530-223-5937 530-221-7038

Work consists of a hot mix asphalt overlay and asphalt rubber seal coat in Siskiyou County on Route 3 from 0.1 miles south of Kidder Creek Bridge to 0.2 miles north of Reidel Ranch Rd. and on Rout 97 from 0.1 miles south of Alamo Ave. to Yellow Butte Rd.

FEBRUARY 13, 2013

ply & Distribution Project.

CONFIRMED BIDDERS

nt of a 180,000 gallon water storage tank, a well
ibution piping, appurtenances, and installing a
West Road to the existing elementary school.

Company Name*	Phone	Fax
Herback General Engineering	775-267-6800	775-786-7595
Tullis Inc.	530-241-5105	530-241-5570

Phone Fax
916-638-1520 916-638-1521
209-754-3839 209-754-3830
530-671-1370 530-671-7482
408-262-1418 408-262-1870
916-663-2425 916-663-2448

TULLIS INC.

IS REQUESTING QUOTATIONS FROM ALL QUALIFIED MBE/WEBE/SBE/DBE/DVBE
SUB-CONTRACTORS AND MATERIAL SUPPLIERS FOR THE FOLLOWING PROJECT:

SISKIYOU CO.: DOT 02-4F1504 HOT MIX ASPHALT OVERLAY AND
ASPHALT RUBBER SEAL COAT
BID DATE: 2/13/2013 BID TIME: 2:00 PM

TULLIS INC.
P.O. BOX 493416
REDDING, CA
96049

PHONE: 530-241-5105
FAX: 530-241-5570
CSL: 295418
DATE OF AD: 1/28/2013

ervices

qualifications for individual/firms qualified to
ment, inspection and administration engineering
it review and related city engineering services.

THURSDAY, FEBRUARY 14, 2013

4 Digouts And Hma Overlay
isportation
16-227-6155
50,000
/esc/oe/weekly_ads/attach_a.php

13-00814 Yuba Co: Electrician Services (On-Call, 1-Year)
2/14/2013 CONTACT: County of Yuba (Admin/Purchasing)
5:00 PM PHONE: 530-749-7880

Work consists of providing on-call electrical services at any of the 12 Yuba County facilities including emergency work and repairs.

uts and hot mix asphalt overlay in El Dorado
n Route 50 from Clay Street undercrossing to

13-00815 Yuba Co: Painting Services (On-Call, 1-Year)
2/14/2013 CONTACT: County of Yuba (Admin/Purchasing)
5:00 PM PHONE: 530-749-7880

Work consists of providing on all painting services, including emergency work and repairs.

Phone Fax
916-386-5812 916-381-4949

**Focus Journal Ad posted to website www.dbegoodfaith.net on
01/24/2013 at 3:40PM**

The advertisement published in DBE GoodFaith's Focus Journal runs from the publication date until the bid date listed on the advertisement.

Estimator

Project Coordinator
Chris Brimhall

Contact Information
16951 Clear Creek Road
Redding, California
96001
Tel : 530-241-5105
Fax : 530-241-5570

Tullis, Inc.

is seeking qualified DBE,UDBE,SBEs

Project Name

Hot Mix Asphalt Overlay and Asphalt Rubber Seal Coat

Awarding Agency

California Oeapartment of Transportation

Project Location

Near Fort Jones & Weed, 02-Sis-3, 97-27.0/36.0, 0.5/R11.5, California

Bid Date & Time

03/26/2013 at 02:00 P.M

Bid/Contract #

02-4F1504

Project Details

Tullis, Inc. will be preparing a bid as Prime Contractor for the above referenced project. Tullis, Inc encourages qualified and responsible participation from Disadvantage Business Enterprises, and solicits material and/or suppliers, subcontractors, and truckers for the following types of work including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (Rental), Prepare WPCP, Remove Thermo. Pavement Marking, Adjust Utility Cover To Grade, Cold Plan Asphalt Concrete, Shoulder Backing (Material), Sand Cover (Seal), Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Seal Coat & Flush Coat), Placement of Screenings (Hot Applied), Prepaving Profilograph, Prepaving Grinding Day, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Material), Data Core, Tack Coat (Material), Thermo. Pavement Marking, Thermo. Traffic Stripe, Pavement Marker (Recessed), Maintain ETMSE During Construction, Modify Traffic Count Station Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above Items.

The plans and specifications, for the referenced project, can be reviewed at our office at 16951 Clear Creek Road, Redding, Ca or downloaded in electronic format at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Tullis, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. 100% Performance and Payment Bonds may be required for full amounts of the subcontract price. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (530) 241-5105. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tullis, Inc. is a union company. This will be a PREVAILING WAGE PROJECT.

**Trade Journal Ad posted to website trade.dbegoodfaith.net on
01/24/2013 at 3:40PM**

The advertisement published in DBE GoodFaith's Trade Journal runs from the publication date until the bid date listed on the advertisement.

Trade Journal Ad

Tullis, Inc. is Seeking Qualified

DBE, UDBE, SBE

Bid Due Date : 03/26/2013 at 02:00 P.M Bid No : 02-4F1504

Contact Estimator :

Project Name : Hot Mix Asphalt Overlay and Asphalt Rubber Seal Coat
 Agency Name : California Department of Transportation
 Project City : Near Fort Jones & Weed
 Project County : 02-Sis-3, 97-27.0/36.0, 0.5/R11.5
 Project State : California
 Project Details :

Tullis, Inc. will be preparing a bid as Prime Contractor for the above referenced project. Tullis, Inc encourages qualified and responsible participation from Disadvantage Business Enterprises, and solicits material and/or suppliers, subcontractors, and truckers for the following types of work including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (Rental), Prepare WPCP, Remove Thermo. Pavement Marking, Adjust Utility Cover To Grade, Cold Plan Asphalt Concrete, Shoulder Backing (Material), Sand Cover (Seal), Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Seal Coat & Flush Coat), Placement of Screenings (Hot Applied), Prepaving Profilograph, Prepaving Grinding Day, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Material), Data Core, Tack Coat (Material), Thermo. Pavement Marking, Thermo. Traffic Stripe, Pavement Marker (Recessed), Maintain ETMSE During Construction, Modify Traffic Count Station Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above Items.

Contact Details : Chris Brimhall
 16951 Clear Creek Road
 Redding, California 96001
 Tel : 530-241-5105
 Fax : 530-241-5570

The plans and specifications, for the referenced project, can be reviewed at our office at 16951 Clear Creek Road, Redding, Ca or downloaded in electronic format at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Tullis, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. 100% Performance and Payment Bonds may be required for full amounts of the subcontract price. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (530) 241-5105. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tullis, Inc. is a union company. This will be a PREVALING WAGE PROJECT.

TRANSPORTATION OFFICE ENGINEER

1912 - 2012
100 Years of Construction Constructing Excellence

[Caltrans](#) > [Engineering](#) > [Office Engineer](#) > [Ads for Bid](#) > **This Week**

Listing for all primes seeking assistance with project 02-4F1504. 9 results found.

Contractor: Herback General Engineering **Contact:** Greg Herback

Address: 2531 Nowlin Road Minden, NV 89423

Phone: 775 267-6800 **Fax:** 775 267-6801 **Email:** mtaylor@herback.net

Services needed: HGE is seeking quotes from all qualified subcontractors and suppliers including certified DBE / WBE / MBE firms for the following items of work, including but not limited to the following: Aggregates; Asphalt Concrete; Bedding Materials; Chip Seal; Concrete - Ready Mix; Construction Signage; Construction Staking; Erosion Control - Temp. BMP's; Milling & Grinding; Thermoplastic Painted Traffic Striping & Marking; Fog Seal; Sand Seal; Pavement Markers; SWPPP; Traffic Control; Trucking.

Requirements: We are an equal opportunity employer. Quotations will be broken down into comparable packages as reasonably necessary. Inquire about possible training opportunities and employment of lower income persons. We will require that all participating companies possess a current contractor's license, carry Workers Compensation & Liability Insurance and be bonded. See specifications for exact insurance requirements and verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project.

Date posted: 01/25/2013

Contractor: Tullis, Inc. **Contact:** Chris Brimhall

Address: 16951 Clear Creek Road Redding, Ca. 96001

Phone: (530) 241-5105 **Fax:** (530) 241-5570 **Email:** cbrimhall@tullisinc.com

Services needed: Tullis, Inc. will be preparing a bid as Prime Contractor for the above referenced project. Tullis, Inc encourages qualified and responsible participation from Disadvantage Business Enterprises, and solicits material and/or suppliers, subcontractors, and truckers for the following types of work including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Portable Changeable Message Sign (Rental), Prepare WPCP, Remove Thermo. Pavement Marking, Adjust Utility Cover To Grade, Cold Plan Asphalt Concrete, Shoulder Backing (Material), Sand Cover (Seal), Asphalt-Rubber Binder, Asphaltic Emulsion (Fog Seal Coat & Flush Coat), Placement of Screenings (Hot Applied), Prepaving Profilograph, Prepaving Grinding Day, Replace Asphalt Concrete Surfacing, Hot Mix Asphalt (Material), Data Core, Tack Coat (Material), Thermo. Pavement Marking, Thermo. Traffic Stripe, Pavement Marker (Recessed), Maintain ETMSE During Construction, Modify Traffic Count Station Trucking, Water Trucks, Miscellaneous Construction Supplies, Not Limited To The Above Items.

Requirements: Tullis, Inc. is an Equal Opportunity Employer and will consider any and all bids that may be submitted. 100% Performance and Payment Bonds may be required for full amounts of the subcontract price. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (530) 241-5105. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Tullis, Inc. is a union company. This will be a PREVALING WAGE PROJECT.

Date posted: 01/28/2013

Contractor: Synergy Project Management, Inc. **Contact:** Shawn Simmons

Address: 150 Executive Park Blvd., Suite 4100 San Francisco, CA. 94134

Phone: 415-467-3000 **Fax:** 415-466-6315 **Email:** shawn.simmons@synergypm.com

Services needed: Synergy Project Management, Inc. (Synergy) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work, including but not limited to; Materials supply/delivery, Trucking, SWPPP, Construction Area and Permanent Signs, Survey/Staking, Traffic Control, Flagging, Cold Plane Milling, Erosion Control, HMA Supply/Haul, Asphalt Sealing materials supply/construction, Rumble Strip, Electrical and Striping. Quotations will be broken down into comparable packages as reasonably necessary. Synergy will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Synergy Project Management, Inc. (Synergy) is signatory to the Laborers, Carpenters, Plumbers and Operating Engineer Unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Synergy will pay for bond premium up to 1.5%. Please call if you need assistance in obtaining bonding, lines of credit, insurance, necessary equipment, materials and/or supplies. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Synergy's requirements and will be required to sign the standard Synergy Subcontract Agreement. A copy of the insurance requirements and agreement can be

obtained by contacting the Synergy office. Endorsements or waivers required are Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Plans and specifications are available for viewing at our office, and or available for viewing on the Caltrans website. Please call if you need any additional assistance. Synergy intends to work cooperatively with all qualified firms seeking to supply materials, services or work on this project. Synergy is an equal opportunity employer.
Date posted: 01/28/2013

Contractor: Sierra Nevada Construction, Inc. **Contact:** Mike Rooley

Address: 2055 E Greg Street Sparks, NV 89431

Phone: 775-355-0420 **Fax:** 775-355-0535 **Email:** mrooley@snc.biz

Services needed: SNC is seeking qualified DBE subcontractors and suppliers for Caltrans contract #02-4F1504 for construction on state highway in Siskiyou County. We are soliciting quotes for the following: Shoulder Backing Material, Screenings, Asphalt, Asphalt Oil Supply, Asphaltic Emulsion, QA/QC, Construction Area Signs, Traffic Control System, Portable Changeable Message Signs, Plane Asphalt Concrete, Place Shoulder Backing, Seal Coat / Tack Coat, Place Screenings, Paving Asphalt (Asphalt Concrete), Thermoplastic Traffic Stripe & Marking, Object Marker / Pavement Markers, Traffic Count Station, Maintaining Existing Traffic Management System Elements During Construction, Environmental Engineer / SWPP / WPCP, Lead Compliance Plan, Bottom Dump Trucking, Truck Rental / Broker, Trucker, Adjust Utilities to Grade, Construction Equipment Rental, and Heavy Equipment Rental.

Requirements: SNC is a union signatory contractor and is an equal opportunity employer. We will require that all participating companies carry Workers' Compensation & Liability insurance and be bonded. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans & specifications are available for viewing at our offices or maybe available on-line.

Date posted: 01/28/2013

Contractor: Valley Slurry Seal Company **Contact:** Elizabeth Lowrie

Address: 3785 Channel Drive West Sacramento, CA 95691

Phone: (916) 373-1500 **Fax:** (916) 375-0183 **Email:** elizabethl@slurry.com

Services needed: WPCP, PCMS, Traffic Control, Construction Area Signs, Thermoplastic Striping, Removal of Thermoplastic Striping, Asphalt Paving, Data Core, Prepaving Profilograph, Materials, Services and Trucking

Requirements: The plans and specifications for the above referenced project can be reviewed at our office or downloaded in electronic format at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (916) 373-1500. Valley Slurry Seal Company is an Equal Opportunity Employer and will consider any and all bids that may be submitted. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Valley Slurry Seal Company is a non union company.

Date posted: 01/30/2013

Contractor: Road and Highway Builders of California, Inc. **Contact:** Darryl Hansen

Address: 2554 Millcreek Drive Sacramento, CA 95833

Phone: (916) 649-4536 **Fax:** (916) 649-4535 **Email:** dhansen@rhbca.com

Services needed: Services needed: Road and Highway Builders of California, Inc. (RHBCA) requests quotes from all qualified certified DBE/SBE/DVBE firms for the following items of work, including but not limited to: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Job Site Management, Prepare Water Pollution Control Program, Cold Place AC Pavement, Sand Cover (Seal), Asphalt Rubber Binder, Asphaltic Emulsion (Fog Seal), Asphaltic Emulsion (Flush Coat), Screenings (Hot-Applied), Data Core, AC QCQA, Traffic Striping/Marking/Pavement Markers, Electrical, Trucking, Tack Coat, Asphalt/Aggregate Suppliers and related material suppliers. Plans and specifications are available from the Caltrans website, http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php and at our Sacramento office. For assistance obtaining plans and specifications, please contact the listed Estimator

Requirements: Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess an active contractor's license, insurance and worker's compensation coverage meeting RHBCA's requirements and will be required to sign a RHBCA Subcontract Agreement.

Membership or job agreements will be required with the operators and laborers union. Bonding and Insurance requirement details can be obtained by contacting RHBCA. Please contact RHBCA if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. RHBCA will work cooperatively with Subcontractors and bid items may be split to allow certified DBE subcontractor participation. Plans and specifications are available at our Sacramento office, local plan rooms or on the CDOT website. RHBCA is an Equal Opportunity Employer.

Date posted: 01/30/2013

Contractor: J. F. Shea Construction, Inc. **Contact:** Janelle Northrup

Address: 17400 Clear Creek Road Redding, Ca. 96001

Phone: 530-246-4292 **Fax:** 530-246-9940 **Email:** janelle.northrup@jfshea.com

Services needed: J. F. Shea Construction Inc. is requesting quotes from all qualified subcontractors and suppliers

including certified DBE/UDBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE CHANGEABLE MESSAGE SIGN (LS), JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, REMOVE THERMOPLASTIC PAVEMENT MARKING, ADJUST UTILITY COVER TO GRADE, COLD PLANE ASPHALT CONCRETE PAVEMENT, SHOULDER BACKING, SAND COVER (SEAL), ASPHALT-RUBBER BINDER, ASPHALTIC EMULSION (FOG SEAL COAT), ASPHALTIC EMULSION (FLUSH COAT), SCREENINGS (HOT-APPLIED), PREPAVING PROFILOGRAPH, PREPAVING GRINDING DAY, REPLACE ASPHALT CONCRETE SURFACING, HOT MIX ASPHALT (TYPE A), DATA CORE, THERMOPLASTIC PAVEMENT MARKING, THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE), THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE, 2-COAT), PAVEMENT MARKER (RETROREFLECTIVE-RECESSED), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION AND MODIFY TRAFFIC COUNT STATION.

Requirements: J. F. Shea Construction Inc. is a union signatory contractor. Subcontractors must possess a current contractor's license, insurance coverage and worker's compensation for the entire length of the contract. All subcontractors will be required to sign our standard Subcontract Agreement. 100% payment and performance bonds may be required. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 17400 Clear Creek Road, Redding, Ca. 96001 or call for any additional needed project information. J. F. Shea Construction Inc. intends to work cooperatively with all qualified firms seeking work on this project. We are an equal opportunity employer and will work with any interested subcontractor to identify opportunities to break items into economically feasible packages.

Date posted: 01/30/2013

Contractor: Intermountain Slurry Seal **Contact:** Lucas Dias

Address: 10500 S. Harlan Rd. French Camp, CA 95231

Phone: 209-234-3576 **Fax:** 209-982-9603 **Email:** lucas.dias@gcinc.com

Services needed: WPCP, PCMS, Traffic Control, Construction Area Signs, Thermoplastic Striping, Removal of Thermoplastic Striping, Asphalt Paving, Data Core, Prepaving Profilograph, Materials, Services and Trucking

Requirements: The plans and specifications for the above referenced project can be reviewed at our office or downloaded in electronic format at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials, or have any questions related to the referenced project, please contact our office at (209) 234-3576. Intermountain is an Equal Opportunity Employer and will consider any and all bids that may be submitted. If you should have any interest in this project, please give us a call and we can discuss the project in length and how you may be able to participate. Intermountain is a non union company.

Date posted: 01/31/2013

Contractor: Windsor Fuel Co **Contact:** Marc Armstrong

Address: 1150 Willow Pass Rd Pittsburg, CA 94565

Phone: 925-427-1216 **Fax:** 925-427-5266 **Email:** marc.armstrong@telferoil.com

Services needed: Windsor Fuel Co. is seeking quotes from Qualified DBE subcontractors and suppliers for work including but not limited to: Construction Area Signs, Traffic Control, Materials, Trucking, PWPCP, Striping, Portable Changeable Message Signs, Traffic loops, Etc

Requirements: DBE Subcontractors must possess a current contractor's license, worker's compensation insurance coverage during the entire length of the contract. Performance and Payment bonds may be required. Plans and specification can be obtained from Cal Trans, your local plan room, or may be viewed through our office. You can contact our office if you need assistance in bonding, lines of credit, insurance, necessary equipment, supplies, materials or services required for this job.

Date posted: 02/01/2013

Send your comments and suggestions to: [OE Web Integration Architect](#)

[Conditions of Use](#) | [Privacy Policy](#)
Copyright © 2007 State of California

Tullis Inc.

GENERAL ENGINEERING CONTRACTORS
License #295418

CDOT 02-4F1504
02-Sis-3, 97-27.0/36.0, 0.5/R11.5
Hot Mix Asphalt Overlay & Asphalt Rubber Seal
Coat
Federal Aid No.: ACSTP-X093(007)E
Bid Date & Time: March 26, 2013 @ 2:00 P.M.

March 27, 2013

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, Ca. 95816-7005

Subject: DBE Commitment & DBE Good Faith Effort Documentation.

To Whom It May Concern,

As required by Section 2-1.12B(2) and 2-1.12B(3) of the Standard Specifications, the following DBE commitment forms as well as our Good Faith Effort Documentation is submitted for your review for the above referenced project.

If you have any questions or require additional information, please feel free to contract me.

Best regards,



Chris Brimhall
Tullis, Inc.