Low Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

PROCUREMENT & CONTRACTS

Jamie W

CONTRACT NO:						
03-1H8804 BID AMOUNT:						
\$ 685,213.00						4
BID OPENING DATE:			Partie (residente)			100
12-7-17						1000
BIDDER'S NAME:	ore and Sone (Construction, LP				1000
DBE GOAL FROM CONTR	ers and Sons C	construction, LP				A CONTRACTOR OF THE PARTY OF TH
DBE GOAL PROM CONTR	11%				La	
DBE PRIME CONTRACTO	R CERTIFICATION1:	TOTAL NUMBER OF ALL	L SUBCONTRACTS (DBE 8	k NON-DBE)	TOTAL VALUE OF ALL SUBCONTRA	ACTS (DBE & NON-DBE)
N/A			•		e.	328,408.00
			3		Φ.	20,400.00
BID ITEM NO.	SERVICES TO BE	ND DESCRIPTION OF SUBCONTRACTED OR O BE PROVIDED ²	WORK CATEGORY CODES ³	opened.	NAME OF DBEs at be certified on the date bids are include Caltrans' certification no., DBE and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
5, 11-16		nt for their work, HMA, c Coat, Remove AC Dike,	C1531, C3910	119 Mair	Paving Company Inc. n Street, PO Box 461 CA 95694	\$249,228.00
				DBE #27		
	that it will be participa	gardless of tier. Attach w ting in the contract to per			Total Claimed Participation	\$ 249,228.00
The names of the 1st tie Subcontractor List (Pub		and items of work must b	e consistent with the		rancipation	36.37 %
¹ Each DBE prime contra performed by DBEs, incl	actor must enter its cert luding work performed	ification number and sho by its own forces.	w all work to be		er acknowledges that it is commown on this form to meet the co	
² If 100% of an item is no the item to be performed	ot to be performed or fu d or furnished.	rnished by the DBE, des	cribe the exact portion of	_	- Mari	1
³ Use Work Category Co	des from the California	Unified Certification Pro	gram database.	Dat	pe Goehring	16-283-9950 vrea Code) Tel. No.
				Per	Son to Contact (Pi	ease Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION **DBE CONFIRMATION**

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 03-	1 # 8804		
Name of DBE business:		T .	
Name of DBE representativ		Inc.	
DBE certification number:	arbahai.		
Name of bidder:	727011		
Name of prime contractor if	s and Sons Construction,	LP	
Name of prime contractor if	different from the bidder:		
Name of representative of t			
Date	Toe Goehring		
12-7-1			Amount
Bid item number	Item of work and description of services to be subcontr		(\$)
5, 11-16	Job Site management	for their work,	\$ 249,228.
	HMA, Place Ac Dike, Remove Ac Dike,	Tack Coat,	
	Remove AC DIKE,	Cold Plane AL	
1f 100% of an item is not to	be performed or furnished by the DBE, describe the exact	Total	A 2110 200 00
portion of the item to be pe	rformed or furnished.		of a certified disadvantaged business
		enterprise, I confirm that my busin prime contractor shown above reg the bidder is awarded the contrac- contractual agreement with the bi- the type and dollar amount of wor- form.	ness was contacted by the bidder or garding the contract shown above. If
		Signature of DSE's authorized	d representative:
		Printed name of DBE's author	ized representative:
		Title of DBE's authorized repri	esentative:
		12/8/17 Date:	

ADA Notice
For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (818) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento. CA 95814



VINTAGE PAVING COMPANY, INC.

General Engineering Contractors Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694 Business Phone: (530) 795-0132 • Fax: (530) 795-5734

PROPOSAL

12/7/17

PROJECT: CT 03-1H8804

TO: Bidding Contractors

This Proposal is Limited to the Following Items of Work: See Attached.

ITEMS NOT SPECIFICALLY INCLUDED ARE CONSIDERED TO BE EXCLUDED.

Special Conditions:

- 1. Final invoicing and payment shall be based on field measurement of AC placed.
- All work included in this proposal is to be performed with conventional paving and hauling equipment. There is no allowance for specialized work or phasing required to prosecute the work when abnormal site conditions, weather, or other unknown conditions might exist.
- 3. All labor and equipment cost resulting from plan errors, revisions or staking errors which cause the job to be shut down will be paid on a time and materials basis.
- 4. General Contractor to supply onsite water source for VPC at no charge.
- 5. Three week notice required prior to mobilization for AC paving.
- 6. QC included for AC
- Price good through 10/31/18.
- 8. DBE/MBE # 27011
- 9. SBE # 14110
- 10. DIR # 1000000609

The Following Items Are Excluded:

- 1. Testing, permits, fees, and bonds. Ad Bond @ 1.0%
- 2. Weedkillers, fog seal coat, striping, tack between lifts and curbs and headers.
- Line cutting and adjusting utilities (to be left below grade and adjusted by others after paving is completed).
- 4. Temporary striping or delineation.
- 5. Waiver of Subrogation.
- 6. PCMS, lights for night work.
- 7. Sawcutting.
- 8. WPC, SWPPP
- 9. Traffic Control. 5 Shifts =

PROJECT:

Terms:

Per General Contract

Temperature Clause:

This price is based on placing the asphalt concrete during normal working shift hours and with continuous operation. Should the inspecting agency cause delays because of insufficient ground temperatures or atmospheric conditions, the owner or contractor will be responsible for all labor and equipment stand-by charges.

Oil Escalation Clause:

Price based on price of liquid asphalt on bid date. Asphalt to be adjusted per increases in California oil index.

Move-In Clause:

One move-in included per location. Additional move-ins will be \$ 5,000.00 each.

This is a proposal only for the purpose of establishing a price for the work as outlined. In the event we are low bidders, formal contract suitable to both parties shall be prepared and fully executed, and neither party shall be bound until the contract is executed. The terms and conditions of this proposal shall be incorporated into any contract or subcontract resulting therefrom and shall govern over any conflicting provisions in the contract or subcontract. This proposal is good for thirty (30) days from the date hereon, after which time Vintage Paving Company, INC., reserves the right to review the proposal for any changes in prices.

Please feel free to call me at (530) 795-0132 if you need any further information.

Sincerely,

VINTAGE PAVING COMPANY, INC.

Robert Nickelson, Vice President



VINTAGE PAVING COMPANY, INC. General Engineering Contractors

Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694 Business Phone: (530) 795-0132 • Fax: (530) 795-5734

To:	Bidding Contractors	Contact:	
Address:	Anytown CA	Phone:	
		Fax:	
Project Name:	CT 03-1H8804 Sub	Bid Number:	
Project Location:		Bid Date:	

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
5	JSM (VPC Only)	1.00	LS	\$40,000.00	\$40,000.00
11	HM AC Type A	3.00	TÓN	\$196.00	\$588.00
12	HM AC- Open Graded Friction Course	1,210.00	TON	\$136.00	\$164,560.00
13	Place HM AC Dike	230.00	TON	\$30.00	\$6,900.00
14	Tack Coat	2.30	TON	\$500.00	\$1,150.00
15	Remove AC Dike	230.00	LF	\$1.00	\$230.00
16	Cold Plane AC	17,900.00	SY	\$2.00	\$35,800.00

Total Bid Price: \$249,228.00



Vintage Paving Company, Inc
Authorized Signature:
Estimator:

Back To Query Form

Search Returned 1 Records

Thu Dec 07 15:25:27 PST 2017

Query Criteria Firm ID: 27011 Firm Type: DBE

Firm ID 27011

Firm/DBA Name VINTAGE PAVING COMPANY, INC.

Address Line1 119 MAIN STREET

Address Line2

 City
 WINTERS

 State
 CA

 Zip Code1
 95694

Zip Code2

Mailing Address Line1 P O BOX 461

Mailing Address Line2

Mailing City WINTERS
Mailing State CA
Mailing Zip Code1 95694

Mailing Zip Code2

Certification Type DBE

EMail edc@vintagepavingco.com
Contact Name EDWARD CARBAHAL

Area Code (530) Phone Number 795-0132

Extension

Alt Area Code (530) Alt Phone Number 681-7796

Extension

Fax Area Code (530 Fax Phone Number 795-5734

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 01; 02; 03; 04; 05; 06; 07; 09; 10; 11; 17; 21; 24; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 50; 51; 52; 57; 58;

Districts 01; 02; 03; 04; 06; 10;

DBE NAICS 237310;

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION;

C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C9980 DEMOLITION; C1910

CRADING: C1920 STRUCTURE BACKELL : C2010 BAVING ASPHALT (ASPHALT CONCRETE): C7218 AIR

GRADING; C1930 STRUCTURE BACKFILL; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C7218 AIR-

BLOWN MORTAR (SLOPE PAVING);

Licenses

A General Engineering Contractor;

Trucks

Gender M
Ethnicity HISPANIC
Firm Type DBE

Back To Query Form

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)



Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken
down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that
sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Perfor	Normally ms item s/No	Facilitate	en Down to Participation s/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
Lead Compliance Plan	YES	☑ NO	YES	Пио	✓ YES	□NO	\$1,800.00	0.26%
Construction Area Signs	YES	N O	☑ YES	□ио	✓ YES	□ NO	\$5,000.00	0.73%
raffic Control System	₩ ŶES	Пио	YES	Пио	✓ YES	□ NO	\$70,000.00	10.22%
Portable Changeable Message Sign (LS)	YES	Пио	YES	Пио	▼ YES	□ NO	\$9,000.00	1.31%
lob Site Management	YES	□ио	YES	□ио	✓ YES	□NO	\$50,000.00	7.30%
Prepare Water Pollution Control Program	YES	I NO	YES	□ио	✓ YES	□ NO	\$3,000.00	0.44%
Temporary Check Dam	YES	Пио	YES	Пио	✓ YES	□ NO	\$2,820.00	0.41%
Temporary Drainage Inlet Program	YES	□ио	YES	□ио	✓ YES	□NO	\$2,100.00	0.31%
Treated Wood Waste	YES	NO	YES	Пио	✓ YES	□ NO	\$1,065.00	0.16%
High Friction Surface Treatment	✓ YES	□ио	YES	Пио	☑ YES	□ NO	\$230,880.00	33.69%
Hot Mix Asphalt (Type A)	YES	NO	□ YES	Пио	✓ YES	□NO	\$588.00	0.09%
Hot Mix Asphalt-Open Graded (Open Graded Friction Course)	YES	□ Kio	YES	Пио	✓ YES	□NO	\$164,560.00	24.02%
Place Hot Mix Asphalt Dike (Type F)	YES	N O	☑ YES	Пио	☑ YES	□ NO	\$6,900.00	1.01%
Tack Coat	YES	☑ NO	☑ YES	Пио	✓ YES	□ №	\$1,150.00	0.17%
Remove Asphalt Concrete Dike	YES	Y NO	YES	□ио	✓ YES	□NO	\$230.00	0.03%
Cold Plane Asphalt Concrete Pavement	YES	Y NO	™ YES	□ио	☑ YES	□ NO	\$35,800.00	5.22%
Pavement Marker (Retroreflective)	YES	Mo	YES	□NO	✓ YES	□ №	\$1,280.00	0.19%
Pavement Marker (Retroreflective- Recessed)	YES	No	☑ YES	□ NO	☑ YES	□ио	\$2,100.00	0.31%
Object Marker (Type L-1)	YES	V NO	☑ YES	□ NO	☑ YES	□NO	\$50.00	0.01%
Midwest Guardrail System (Wood Post)	YES	☑ NO	₩ YES	□ NO	✓ YES	□NO	\$8,840.00	1.29%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Myers and Sons Construction, LP
Contract No.: 03-1H8804

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Perfor	Normally ms Item s/No	Facilitate	en Down to Participation ss/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
Vegetation Control (Minor Concrete)	YES	□ио	YES	Пио	YES	□NO	\$32,500.00	4.74%
Transition Railing (Type WB-31)	YES	U NO	YES	Пио	☑ YES	□NO	\$3,500.00	0.51%
End Anchor Assembly (Type SFT)	YES	No	YES	Пио	✓ YES	□ NO	\$3,750.00	0.55%
Softstop Terminal System	YES	Иио	₩ YES	Пио	☑ YES	□ NO	\$9,900.00	1.44%
Alternative Flared Terminal System	YES	Оио	☑ YES	Пио	☑ YES	□NO	\$2,500.00	0.36%
Remove Guardrail	YES	MNO	▼ YES	Пио	☑ YES	□ NO	\$2,200.00	0.32%
Thermoplastic Pavement Marking (Enhanced Wet Night Visibility)	YES	₫ NO	YES	Пио	✓ YES	□ NO	\$11,600.00	1.69%
5" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 6-1)	YES	MNO	YES	Пио	☑ YES	□ NO	\$45.00	0.01%
5" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility) (Broken 17-7)	YES	U NO	YES	Пио	☑ YES	□ NO	\$3,690.00	0.54%
" Thermoplastic Traffic Stripe (Enhanced Vet Night Visibility)	YES	Mo	✓ YES	Пио	☑ YES	□NO	\$7,520.00	1.10%
3" Thermoplastic Traffic Stripe (Enhanced Wet Night Visibility)	YES	□ ∕NO	□ YES	Пио	YES	□NO	\$2,670.00	0.39%
Remove Thermoplastic Traffic Stripe	YES	U NO	☑ YES	Пио	☑ YES	□ио	\$4,860.00	0.71%
Remove Thermoplastic Pavement Marking	YES	NO	□ YES	Пио	YES	□NO	\$315.00	0.05%
Maintain Existing Traffic Management System Elements During Construction	YES	□ MO	YES	□NO	☑ YES	□NO	\$3,000.00	0.44%
	YES	Пио	YES	Пио	YES	□ NO		
	YES	□ NO	YES	□ NO	YES	□ №		
	YES	Пио	YES	Пио	YES	□ NO		
	YES	□ио	YES	Пио	YES	□NO		
	YES	□ NO	YES	□NO	YES	□ NO		
	YES	□NO	YES	Пио	YES	□NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name: Myers and Sons Construction, LP

Contract No.: 03-1H8804

DES-OE-0102.11A (REV 12/2014)

Page 2 of 3

Name of D	BE Solicited	Date of Ini	itial Solicitation		Items of	Work Offered	Follow Up Me	ethods and Dates
				See :	Exhibi	t 2		
the DBEs that pr submitted to the	ovided quotes, the Bidder whenever Provid	e price quote for ea a Non-DBE firm w ed Plans/	ach firm, and the vas selected ove	price differ ra DBE for	rence for each DBE work on the Contra		Provide copies of each	DBE and Non-Di
the DBEs that pr	ovided quotes, the Bidder whenever Provid Specifications	e price quote for ea a Non-DBE firm w	ach firm, and the	price differ ra DBE for	rence for each DBE	if the selected firm is not a DBE		DBE and Non-Di
the DBEs that pr submitted to the	ovided quotes, the Bidder whenever Provid Specifications	e price quote for ea a Non-DBE firm w ed Plans/ for Work Offered	ach firm, and the vas selected ove Name of Sel Firm	price differ r a DBE for ected	rence for each DBE work on the Contra DBE or	if the selected firm is not a DBE act.	Provide copies of each	DBE and Non-DE
the DBEs that pr submitted to the	Provided Specifications	e price quote for ea a Non-DBE firm w ed Plans/ for Work Offered ss/No	ach firm, and the vas selected ove Name of Sel Firm	price differ r a DBE for ected	rence for each DBE work on the Contra DBE or Non-DBE	if the selected firm is not a DBE act.	Provide copies of each	DBE and Non-DE
the DBEs that pr submitted to the	ovided quotes, th Bidder whenever Provid Specifications Ye	e price quote for ea a Non-DBE firm w ed Plans/ for Work Offered ss/No	ach firm, and the vas selected ove Name of Sel Firm	price differ r a DBE for ected	rence for each DBE work on the Contra DBE or Non-DBE	if the selected firm is not a DBE act.	Provide copies of each	DBE and Non-DE
the DBEs that pr submitted to the	ovided quotes, th Bidder whenever Provid Specifications Ye	e price quote for ex a Non-DBE firm wed Plans/ for Work Offered ss/No	ach firm, and the vas selected ove Name of Sel Firm	price differ r a DBE for ected	rence for each DBE work on the Contra DBE or Non-DBE	if the selected firm is not a DBE act.	Provide copies of each	DBE and Non-DE
the DBEs that pr submitted to the	ovided quotes, th Bidder whenever Provid Specifications Ye YES YES YES	e price quote for es a Non-DBE firm w ed Plans/ for Work Offered ss/No NO NO NO	ach firm, and the vas selected ove Name of Sel Firm	price differ r a DBE for ected	rence for each DBE work on the Contra DBE or Non-DBE	if the selected firm is not a DBE act.	Provide copies of each	DBE and Non-DE
the DBEs that pr submitted to the	ovided quotes, the Bidder whenever Provided Specifications Yes YES YES YES	e price quote for ear a Non-DBE firm wed Plans/ for Work Offered ss/No	ach firm, and the vas selected ove Name of Sel Firm	price differ r a DBE for ected	rence for each DBE work on the Contra DBE or Non-DBE	if the selected firm is not a DBE act.	Provide copies of each	DBE and Non-DE
the DBEs that pr submitted to the	ovided quotes, the Bidder whenever Provided Specifications Yes YES YES YES YES YES	e price quote for ear a Non-DBE firm wed Plans/ for Work Offered sis/No NO NO NO NO NO NO	ach firm, and the vas selected ove Name of Sel Firm	price differ r a DBE for ected	rence for each DBE work on the Contra DBE or Non-DBE	if the selected firm is not a DBE act.	Provide copies of each	DBE and Non-DE
the DBEs that pr submitted to the	ovided quotes, th Bidder whenever Provid Specifications Yes YES YES YES YES YES YES YES YE	e price quote for ear a Non-DBE firm wed Plans/ for Work Offered ss/No NO NO NO NO NO NO NO	ach firm, and the vas selected ove Name of Sel Firm	price differ r a DBE for ected	rence for each DBE work on the Contra DBE or Non-DBE	if the selected firm is not a DBE act.	Provide copies of each	DBE and Non-DE

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION **DBE GOOD FAITH EFFORTS DOCUMENTATION**

DES-OE-0102.11A (REV 12/2014)

Page 3 of 3

Description of Outreach	Dates	Location (if applicable)	Results
Se	e Exhibit 4		
	C LAMOR I		
. Describe the Bidder's efforts made to provide in esponding to a solicitation. Identify the DBEs assi			
	sted, the type of information provided, and	the date of the contracts. Provide copies of sup	oporang documents.
See Exhibit 5			
	rested DBEs in obtaining bonding, lines of	credit, or insurance. Identify the DBEs assisted	t, the type of assistance offered, and the
lates. Provide copies of supporting documents.	rested DBEs in obtaining bonding, lines of	credit, or insurance. Identify the DBEs assisted	I, the type of assistance offered, and the
3. Describe the Bidder's efforts made to assist inteletes. Provide copies of supporting documents. See Exhibit 5	rested DBEs in obtaining bonding, lines of	credit, or insurance. Identify the DBEs assisted	i, the type of assistance offered, and the
lates. Provide copies of supporting documents.	rested DBEs in obtaining bonding, lines of	credit, or insurance. Identify the DBEs assisted	d, the type of assistance offered, and the
lates. Provide copies of supporting documents. See Exhibit 5 7. Describe the Bidder's efforts made to assist into	rested DBEs in obtaining necessary equip	ment, supplies, materials, or related assistance	or services, excluding supplies and
Lates. Provide copies of supporting documents. See Exhibit 5 7. Describe the Bidder's efforts made to assist integuipment the DBE purchases or leases from the locuments. List efforts made to assist interested I excluding supplies and equipment the DBE subco	rested DBEs in obtaining necessary equip prime contractor or its affiliate. Identify the BEs in obtaining bonding, lines of credit, in	ment, supplies, materials, or related assistance DBEs assisted, the type of assistance offered, nsurance, necessary equipment, supplies, mate	or services, excluding supplies and and the dates. Provide copies of supporting trials, or related assistance or services,
Associates. Provide copies of supporting documents. See Exhibit 5 The Describe the Bidder's efforts made to assist integripment the DBE purchases or leases from the locuments. List efforts made to assist interested I scall did a supplies and equipment the DBE subcorrovide copies of supporting documents.	rested DBEs in obtaining necessary equip prime contractor or its affiliate. Identify the BEs in obtaining bonding, lines of credit, in	ment, supplies, materials, or related assistance DBEs assisted, the type of assistance offered, nsurance, necessary equipment, supplies, mate	or services, excluding supplies and and the dates. Provide copies of supporting trials, or related assistance or services,
Lates. Provide copies of supporting documents. See Exhibit 5 7. Describe the Bidder's efforts made to assist integuipment the DBE purchases or leases from the locuments. List efforts made to assist interested I excluding supplies and equipment the DBE subco	rested DBEs in obtaining necessary equip prime contractor or its affiliate. Identify the BEs in obtaining bonding, lines of credit, in	ment, supplies, materials, or related assistance DBEs assisted, the type of assistance offered, nsurance, necessary equipment, supplies, mate	or services, excluding supplies and and the dates. Provide copies of supporting trials, or related assistance or services,
Letes. Provide copies of supporting documents. See Exhibit 5 Describe the Bidder's efforts made to assist integripment the DBE purchases or leases from the locuments. List efforts made to assist interested I excluding supplies and equipment the DBE subcorrovide copies of supporting documents.	rested DBEs in obtaining necessary equip prime contractor or its affiliate. Identify the BEs in obtaining bonding, lines of credit, in	ment, supplies, materials, or related assistance DBEs assisted, the type of assistance offered, nsurance, necessary equipment, supplies, mate	or services, excluding supplies and and the dates. Provide copies of supporting trials, or related assistance or services,
see Exhibit 5 Describe the Bidder's efforts made to assist integuipment the DBE purchases or leases from the ocuments. List efforts made to assist interested I scaluding supplies and equipment the DBE subcorovide copies of supporting documents. See Exhibit 5	rested DBEs in obtaining necessary equip prime contractor or its affiliate. Identify the DBEs in obtaining bonding, lines of credit, in tractor purchases or leases from the primi	ment, supplies, materials, or related assistance DBEs assisted, the type of assistance offered, nsurance, necessary equipment, supplies, mate e contractor or its affiliate. Identify the DBE ass	or services, excluding supplies and and the dates. Provide copies of supporting erials, or related assistance or services, sisted, the assistance offered, and the date.
Associates. Provide copies of supporting documents. See Exhibit 5 Describe the Bidder's efforts made to assist integuated to the comments. List efforts made to assist interested to excluding supplies and equipment the DBE subcorrovide copies of supporting documents. See Exhibit 5	prested DBEs in obtaining necessary equipper contractor or its affiliate. Identify the BBEs in obtaining bonding, lines of credit, intractor purchases or leases from the prime that the prime between the prime b	ment, supplies, materials, or related assistance DBEs assisted, the type of assistance offered, surrance, necessary equipment, supplies, mate e contractor or its affiliate. Identify the DBE assi	or services, excluding supplies and and the dates. Provide copies of supporting rials, or related assistance or services, isted, the assistance offered, and the date.
See Exhibit 5 Describe the Bidder's efforts made to assist integuipment the DBE purchases or leases from the ocuments. List efforts made to assist interested I xcluding supplies and equipment the DBE subcorrovide copies of supporting documents. See Exhibit 5	prested DBEs in obtaining necessary equipprime contractor or its affiliate. Identify the DBEs in obtaining bonding, lines of credit, intractor purchases or leases from the primitivation of the primi	ment, supplies, materials, or related assistance DBEs assisted, the type of assistance offered, nsurance, necessary equipment, supplies, mate e contractor or its affiliate. Identify the DBE assigned in the contractor or its affiliate. Identify the DBE assigned in the contractor or its affiliate.	or services, excluding supplies and and the dates. Provide copies of supporting erials, or related assistance or services, sisted, the assistance offered, and the date. The services of the date of the date of the date. The services of the date of the date of the date of the date of the date. The services of the date of the da
see Exhibit 5 Describe the Bidder's efforts made to assist intequipment the DBE purchases or leases from the ocuments. List efforts made to assist interested to excluding supplies and equipment the DBE subcorovide copies of supporting documents. See Exhibit 5 List the names of agencies and the dates on whrovide copies of supporting documents. Myers and Sons Construct requesting they forward o	prested DBEs in obtaining necessary equipprime contractor or its affiliate. Identify the BBEs in obtaining bonding, lines of credit, in thractor purchases or leases from the prime of the	ment, supplies, materials, or related assistance DBEs assistance offered, surrance, necessary equipment, supplies, materials contractor or its affiliate. Identify the DBE assigned in the	or services, excluding supplies and and the dates. Provide copies of supporting erials, or related assistance or services, sisted, the assistance offered, and the date. The services of the date of the date of the date. The services of the date of the date of the date of the date of the date. The services of the date of the da
Describe the Bidder's efforts made to assist integrated to excursion the DBE purchases or leases from the coursents. List efforts made to assist interested excursions. List efforts made to assist interested excluding supplies and equipment the DBE subcorovide copies of supporting documents. See Exhibit 5 List the names of agencies and the dates on what was a supporting documents. Myers and Sons Construct requesting they forward on the send our advertisements.	prested DBEs in obtaining necessary equipprime contractor or its affiliate. Identify the BBEs in obtaining bonding, lines of credit, intractor purchases or leases from the prime of the pr	ment, supplies, materials, or related assistance DBEs assistance offered, surrance, necessary equipment, supplies, materials contractor or its affiliate. Identify the DBE assigned in the	or services, excluding supplies and and the dates. Provide copies of supporting erials, or related assistance or services, sisted, the assistance offered, and the date. The services of the date of the date of the date. The services of the date of the date of the date of the date of the date. The services of the date of the da
A List the names of agencies and the dates on what opinion of supporting documents. See Exhibit 5 Describe the Bidder's efforts made to assist integuipment the DBE purchases or leases from the occuments. List efforts made to assist interested to excluding supplies and equipment the DBE subcorrovide copies of supporting documents. See Exhibit 5 List the names of agencies and the dates on what of the copies of supporting documents. Myers and Sons Construct requesting they forward of not send our advertisement. Include additional data to support a demonstrative attends several DBE out.	prested DBEs in obtaining necessary equipping contractor or its affiliate. Identify the DBEs in obtaining bonding, lines of credit, intractor purchases or leases from the primitive purchases or leases from the pri	ment, supplies, materials, or related assistance DBEs assisted, the type of assistance offered, nsurance, necessary equipment, supplies, mate e contractor or its affiliate. Identify the DBE assi nce in contacting, recruiting, and using DBE fire act with 25 agencies in N sadvantaged firms, due to a for this project.	or services, excluding supplies and and the dates. Provide copies of supporting rials, or related assistance or services, isted, the assistance offered, and the date. The agencies were contacted in writing, or thern California, or a clerical error we did gencies during the year as
See Exhibit 5 Describe the Bidder's efforts made to assist intequipment the DBE purchases or leases from the ocuments. List efforts made to assist interested to excluding supplies and equipment the DBE subcorovide copies of supporting documents. See Exhibit 5 List the names of agencies and the dates on who rovide copies of supporting documents. Myers and Sons Construct requesting they forward on the send our advertisement. Include additional data to support a demonstrate the service of the support a demonstrate the support a demonstrate the support a demonstrate the service of the support a demonstrate the support and support and support a demonstrate the support and support	prested DBEs in obtaining necessary equipprime contractor or its affiliate. Identify the DBEs in obtaining bonding, lines of credit, in intractor purchases or leases from the primi intractor purchases	ment, supplies, materials, or related assistance DBEs assisted, the type of assistance offered, nsurance, necessary equipment, supplies, mate e contractor or its affiliate. Identify the DBE assi nce in contacting, recruiting, and using DBE fire act with 25 agencies in N sadvantaged firms, due to a for this project.	or services, excluding supplies and and the dates. Provide copies of supporting rials, or related assistance or services, isted, the assistance offered, and the date. The agencies were contacted in writing, or thern California, or a clerical error we did gencies during the year as



EXHIBIT 2

Firm/DBA Name	EMail	Contact Name	Area Code	Phone Number	Date Contacted	Method	Response
A B S L CONSTRUCTION	Daryl@abslconstruction.com	LUIS M. ALLENDE	510	727-0900	11/21/2017	Email	No Resp
ACE FENCE COMPANY	KIM@acefencecompany.com	AMERICA TANG	626	333-0727	11/21/2017	Email	No Resp
ALERT-O-LITE, INC	debbieh@alertolite.com	DEBBIE HUNSAKER	559	453-2474	11/21/2017	Email	No Resp
ALL AMERICAN ASPHALT SEALING INC	aaasealing96@yahoo.com	ANTELMO LARA	775	329-3003	11/21/2017	Email	No Resp
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	heasley@allphaseasphalt.com	GARRY EASLEY	916	332-1475	11/21/2017	Email	No Resp
ALLEN GILL CONSTRUCTION, INC.	tgill@allengillconstruction.com	ALLEN GILL		547-1112	11/21/2017		No Resp
AMCON CONSTRUCTION, INC		HARVINDER DHILLO		204-8715	11/21/2017	Email	No Resp
APADANA ENGINEERING, INC.	sopida@apadana.us.com	SOPIDA SIADAT	415	300-6600	11/21/2017	Email	No Resp
ARROW S COMPANY, INC.	lori@arrowsco.com	LORI SKAGGS	707	396-0073	11/21/2017	Email	No Resp
BAY LINE CUTTING & CORING, INC.	juan@baylinecutting.com	JUAN ARREGUIN	415	508-1800	11/21/2017	Email	No Resp
BC SCHMIDT CONSTRUCTION, INC.	bcschmidt@frontiernet.net	CARRIE SCHMIDT	530	473-5423	11/21/2017	Email	No Resp
BERT W SALAS, INC.	bsalaz@bertsalasinc.com	BOB E. SALAZ	619	562-7711	11/21/2017	Email	No Resp
CAL VALLEY CONSTRUCTION, INC.	shelleya@calvalleyconstruction.c om	SHELLEY AVILA	559	274-0300	11/21/2017	Email	No Resp
CAL-CON PUMPING, LLC	jb.calcon@mac.com	JULIE BERRY	415	401-9838	11/21/2017	Email	No Resp
CALI CONCRETE	gusto@caliconcrete.com	GUSTAVO VALDERA	661	398-8143	11/21/2017	Email	No Resp
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	paustin@austin-enterprise.com	PATTI AUSTIN	661	589-1001	11/21/2017	Email	No Resp
CE GREEN INC.	carole@cegreeninc.com	CAROLE E. GREEN	916	365-4925	11/21/2017	Email	No Resp
CINDY BALES ENGINEERING, INC.	airbears@balesengineering.com	CINDY BALES	909	585-1557	11/21/2017	Email	No Resp
CINDY TRUMP INC DBA LINDY'S COLD PLANING	wegrindasphalt@aol.com	CINDY TRUMP	562	697-2286	11/21/2017	Email	No Resp
CMC TRAFFIC CONTROL SPECIALIST	crystal@cmctraffic.com	CRYSTAL MIKS	415	206-1700	11/21/2017	Email	No Resp
CONTECH CONCRETE TECHNIQUES, INC	contechg@gmail.com	JIM GARCIA	559	251-8818	11/21/2017	Email	No Resp
CSI ENGINEERING	csi.engineering13@yahoo.com	YOLANDA E. FLORE	916	418-4815	11/21/2017	Email	No Resp
D & D CONCRETE CONSTRUCTION CO	denise7431@yahoo.com	DENISE WILLIAMS	209	992-2267	11/21/2017	Email	No Resp
DECO PAVE	Ferry@DecoPaveCorp.com	FERRY SOENDJOJO	626	337-9580	11/21/2017	Email	No Resp

	abili@deltechengineeringinc.co		S S H				
DELTECH ENGINEERING, INC	m	(MR.) EBBITEANGA	714	495-9755	11/21/2017	Email	No Resp
DIRT & AGGREGATE INTERCHANGE, INC	contractor@dirtagg.com	HENRY PELFREY	503	661-5093	11/21/2017	Email	No Resp
DIRT DYNASTY INC	admin@dirtdynastyinc.com	JASON ALURCON	209	585-7171	11/21/2017	Email	No Resp
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	DAVEtrucksweep@gmail.com	SEAN REED	559	370-5756	11/21/2017	Email	No Resp
DOMINGUEZ CONSTRUCTION COMPANY, INC.	rsl@dominguezconst.com	RUDOLFO DOMING	626	962-5000	11/21/2017	Email	No Resp
DON GARCIA EXCAVATING & PAVING, INC.		MICHAEL GARCIA	530	577-0558	11/21/2017	Email	No Resp
DREAMBUILDER CONSTRUCTION CORP	alex.singh@dreambuildercorp.co m	ANURAG SINGH	714	646-3697	11/21/2017	Email	No Resp
EAGLE ENGINEERING AND CONSTRUCTION, INC	clbrooks@sbcglobal.net	CURTIS BROOKS	415	999-8677	11/21/2017	Email	No Resp
EXCEL CONCRETE CONSTRUCTION INC	bids@excelccinc.com	SEAN MILLS	951	695-0170	11/21/2017	Email	No Resp
FCS STRIPING, SEALING AND PAVING, INC.	inesseoane@fcs-ssp.com	INES SEOANE	925	373-6205	11/21/2017	Email	No Resp
FFKM ENGINEERING CONSTRUCTION, INC.	frew.kotisso@ffkmengineering.c om	FREW KOTISSO	626	345-4225	11/21/2017	Email	No Resp
FINE GRADE EQUIPMENT, INC.	john@finegradeinc.com	JUDY JOHNSTON	661	949-8788	11/21/2017	Email	No Resp
FORCE TRAFFIC CONTROL, INC.	forcetraffic@earthlink.net	VERN WELBAUM	559	594-1062	11/21/2017	Email	No Resp
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	toni.medina@att.net	FRANK MEDINA	530	743-0744	11/21/2017	Email	No Resp
GENERAL ENGINEERING CONSTRUCTION CO.	kelly.generalengineering@yahoo .com	KELLY ORTIZ	925	768-5329	11/21/2017	Email	No Resp
GLOBAL ROAD SEALING, INC	grs@globalroadsealing.com	TRI LA	714	893-0875	11/21/2017	Email	No Resp
HARRIS DEVELOPMENT CORPORATION	rharriscorp@gmail.com	ROBERT HARRIS III	559	797-1642	11/21/2017	Email	No Resp
HEIR & SON CONSTRUCTION, INC	Heirandson@comcast.net	SUKHDEV SINGH HE	530	415-4777	11/21/2017	Email	No Resp
INDUSTRIAL BATTERY SERVICES	ibsrecoder@aol.com	ELIZABETH RECORD	510	222-7719	11/21/2017	Email	No Resp
IRB CONSTRUCTION, INC.	raspencer7@gmail.com	RODNEY ALLEN SPE	916	612-0608	11/21/2017	Email	No Resp
J FRANCIS COMPANY	diana@jfranciscompany.com	DIANA HANNA	951	776-9100	11/21/2017	Email	No Resp
K R C SAFETY CO. INC.	garyc@krcsafety.com	GARY CASTRO	559	732-0393	11/21/2017	Email	No Resp

KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	karen@imaginationmetals.com	KAREN JOHNSTON	559	299-2899	11/21/2017	Fmail	No Resp
KERN COUNTY CUSTOM CONCRETE	JerryKCCC@yahoo.com	MR. JERRY M. FUEN		872-4602	11/21/2017		No Resp
LA FIRMA INC.	vb@lafirmainc.com	VICENTE CHAVEZ B	120,40,40	748-8576	11/21/2017	bacamoount.	No Resp
LNA CONCRETE STRUCTURES, INC.	agarcialna@aol.com	HELIODORO GARCIA	909	393-1493	11/21/2017	Email	No Resp
LOWERS WELDING & FABRICATION, INC.	ddavis@lowerswelding.com	DAWN DAVIS	562	946-4521	11/21/2017	Email	No Resp
M & S ENVIRONMENTAL LANDSCAPES, INC	shelley@mandsenviro.com; michael@mandsenviro.com	MICHAEL A. SMITH	530	241-1418	11/21/2017	Email	No Resp
M J AVILA COMPANY, INC.	projects@mjavila.com; maryjoa@mjavila.com	MARY JO AVILA	559	276-1258	11/21/2017	Email	No Resp
MACHADO & SONS CONSTRUCTION, INC	mike@machadoandsons.com	MICHAEL MACHAD	209	632-5260	11/21/2017	Email	No Resp
MARTIN GENERAL ENGINEERING INC	bmartin@martingeneral.net	TRANQUILINO MAR	916	355-8101	11/21/2017	Email	No Resp
MASS X INC.	massx6@hotmail.com; massx2@hotmail.com	JENNIFER FOSTER	559	294-1075	11/21/2017	Email	No Resp
MC CULLOUGH CONSTRUCTION INC	denamccullough@mcculloughco nstructioninc.com	MACKY MCCULLOU	707	825-1014	11/21/2017	Email	No Resp
METCO	c.martinez@metco-usa.com	CHRISTOPHER MAR	415	455-9922	11/21/2017	Email	No Resp
MJD ENGINEERING	mario@mjdengineering.com	MARIO J. DE SOUZA	916	696-2924	11/21/2017	Email	No Resp
MJK CONSTRUCTION, INC.	plawrence@mjkconstruction.co m	PAMELA E. LAWREN	800	698-1645	11/21/2017	Email	No Resp
MV CONSTRUCTION, INC.	valdez05@gmail.com	MANUEL VALDEZ	209	756-5936	11/21/2017	Email	No Resp
NEVADA BARRICADE & SIGN COMPANY, INC.	tami@nbsco.com	TAMARA MARIE DE	775	331-5100	11/21/2017	Email	No Resp
NEWLAND ENTITIES, INC	tcervantes@newlandentities.co m	ROBERT CERVANTE	530	755-1178	11/21/2017	Email	No Resp
OLIVER ENGINEERING CONSTRUCTION	oliverconst.engi@gmail.com	AARON OLIVER	707	671-6442	11/21/2017	Email	No Resp
ON THE LEVEL CONCRETE	onthelevelconcrete@yahoo.com	ERIC JONES	415	407-3695	11/21/2017	Email	No Resp
PC&N CONSTRUCTION, INC	1 -1	CHRISTI PLUM	925	634-4567	11/21/2017	Email	No Resp
PRECISION GRADING & PAVING	precisiongradingandpaving@yah oo.com	DEANNA ANDERSO	661	587-7330	11/21/2017	Email	No Resp

QA CONSTRUCTORS	QAllende@gmail.com	LUIS QUINTO ALLE	408	210-5508	11/21/2017	Email	No Resp
QUIMU CONTRACTING, INC.	quimu@sbcglobal.net	MIGUEL QUIROZ	707	693-0289	11/21/2017	Email	No Resp
R N R CONSTRUCTION, INC	rich@rnr-construction.com; brooke@rnr-construction.com	RICHARD K. GARNE	916	379-0957	11/21/2017	Email	No Resp
R. DUGAN CONSTRUCTION, INC.	marlina@rduganconst.com; wendyd@rduganconst.com	WENDY RAE DUGAI	951	360-7531	11/21/2017	Email	No Resp
RODGERS CONSTRUCTION & ENGINEERING CO, INC.	rcande@pacbell.net	DAN F. RODGERS	209	464-5780	11/21/2017	Email	No Resp
S KWOK ENGINEERS, INC.	seng@skwokengineers.com	HOY SENG KWOK	510	220-9017	11/21/2017	Email	No Resp
S.T. RHOADES CONSTRUCTION, INC.	steve@strhoadesinc.com	STEVE RHOADES	530	223-9322	11/21/2017	Email	No Resp
SCHOTKA CONSTRUCTION INC	dschotka@aol.com	DIANE SCHOTKA	707	265-6977	11/21/2017	Email	No Resp
SILAO GENERAL ENGINEERING INC	paul@engineeringsg.com	PAUL SILAO	415	818-4665	11/21/2017	Email	No Resp
SO. CAL TRAFFIC INC	cecilia@socaltraffic.net	CECILIA KATHLEEN	858	720-0179	11/21/2017	Email	No Resp
STATEWIDE STRIPES, INC STORMWATER SPECIALISTS INC	office@statewidestripes.com info@stormwaterspecialists.com	MARY A LARSEN		560-6887 230-0370	11/21/2017		No Resp
SUAREZ & MUNOZ CONSTRUCTION, INC. TRAFFIC CONTROL PROS	john@suarezmunoz.com	JEFFREY PIKE		782-6065 270-4580	11/21/2017 11/21/2017		No Resp
TSR CONSTRUCTION COMPANY	estimating@tcpros.net r.rico1025@yahoo.com	TIRZO SANCHEZ-RIO	2000000	826-4954	11/21/2017		No Resp
TUCKER TECHNOLOGY INC	frank@tuckertech.com	FRANK TUCKER		836-0422	11/21/2017		No Resp
UDB ENTERPRISES, INC	vilarino76@gmail.com	NEILJACKSON		649-8651	11/21/2017		No Resp
V A P CONSTRUCTION INC.	arvind@vapci.com	ARVIND PRASAD	79.70	253-3270	11/21/2017	CONTRACTOR OF THE PARTY OF THE	No Resp
VEGA CONCRETE	bill.vega@hotmail.com	WILLIAM VEGA		873-6975	11/21/2017		No Resp
VELARDE CONCRETE CONSTRUCTION INC	maria@velardeconcreteinc.com	MARIA VELARDE		898-2300	11/21/2017		No Resp
VINTAGE PAVING COMPANY, INC.	edc@vintagepavingco.com	EDWARD CARBAHA	530	795-0132	11/21/2017		No Resp
VT ELECTRIC, INC.	tony@vtelectric.net	TONY T. TRAN	909	985-1755	11/21/2017	Email	No Resp
YBANAG REALTY & DEVELOPMENT CORP	info@dybanagconstruction.com	LUCIO COLLADO	951	657-7144	11/21/2017	Email	No Resp

YOLANDA'S CONSTRUCTION						
ADMINISTRATION & TRAFFIC CONTROL						
INC	yjones@ycat-c.com	YOLANDA JONES	415 647-2682	11/21/2017 Er	mail N	No Resp

From:

Marlena Stockton

Bcc:

"Daryl@abslconstruction.com"; "KIM@acefencecompany.com"; "debbieh@alertolite.com"; "aaasealing96@yahoo.com"; "heasley@allphaseasphalt.com"; "tgill@allengillconstruction.com"; "sopida@apadana.us.com"; "lori@arrowsco.com"; "juan@baylinecutting.com"; "bcschmidt@frontiernet.net"; "bsalaz@bertsalasinc.com"; "shelleya@calvalleyconstruction.com"; "jb.calcon@mac.com"; "gusto@caliconcrete.com"; "paustin@austin-enterprise.com"; "carole@cegreeninc.com"; <u>"airbears@balesengineering.com"</u>; <u>"wegrindasphalt@aol.com"</u>; <u>"crystal@cmctraffic.com"</u>; "contechg@gmail.com"; "csi.engineering13@yahoo.com"; "denise7431@yahoo.com"; "Ferry@DecoPaveCorp.com"; "abili@deltechengineeringinc.com"; "contractor@dirtagg.com"; "admin@dirtdynastyinc.com"; "DAVEtrucksweep@gmail.com"; "rsl@dominguezconst.com"; "dgarcia287@aol.com"; "alex.singh@dreambuildercorp.com"; "clbrooks@sbcglobal.net"; "bids@excelccinc.com"; "inesseoane@fcs-ssp.com"; "frew.kotisso@ffkmengineering.com"; "john@finegradeinc.com"; "forcetraffic@earthlink.net"; "toni.medina@att.net"; "kelly.generalengineering@yahoo.com"; <u>"grs@globalroadsealing.com"; "rharriscorp@gmail.com"; "Heirandson@comcast.net"; "ibsrecoder@aol.com";</u> "raspencer7@gmail.com"; "diana@jfranciscompany.com"; "garyc@krcsafety.com"; "karen@imaginationmetals.com"; "JerryKCCC@yahoo.com"; "vb@lafirmainc.com"; "agarcialna@aol.com"; "ddavis@lowerswelding.com"; "shelley@mandsenviro.com"; "michael@mandsenviro.com"; "projects@mjavila.com"; "maryjoa@mjavila.com"; "mike@machadoandsons.com"; "bmartin@martingeneral.net"; "massx6@hotmail.com"; "massx2@hotmail.com"; "denamccullough@mcculloughconstructioninc.com"; "c.martinez@metco-usa.com"; "mario@mjdengineering.com"; "plawrence@mjkconstruction.com"; <u>"valdez05@gmail.com"</u>; <u>"tami@nbsco.com"</u>; <u>"tcervantes@newlandentities.com"</u>; <u>"oliverconst.engi@gmail.com"</u>; "onthelevelconcrete@yahoo.com"; "cplum@pcnconstructioninc.com"; "precisiongradingandpaving@yahoo.com"; "QAllende@gmail.com"; "quimu@sbcglobal.net"; "rich@rnr-construction.com"; "brooke@rnr-construction.com";

"steve@strhoadesinc.com"; "dschotka@aol.com"; "paul@engineeringsg.com"; "cecilia@socaltraffic.net"; "holly@statewidestripes.com"; "office@statewidestripes.com"; "info@stormwaterspecialists.com"; "john@suarezmunoz.com"; "estimating@tcpros.net"; "r.rico1025@yahoo.com"; "frank@tuckertech.com"

"john@suarezmunoz.com"; "estimating@tcpros.net"; "r.rico1025@yahoo.com"; "frank@tuckertech.com"; "vilarino76@gmail.com"; "arvind@vapci.com"; "bill.vega@hotmail.com"; "maria@velardeconcreteinc.com"; "edc@vintagepavingco.com"; "tony@vtelectric.net"; "info@dybanagconstruction.com"; "yjones@ycat-c.com"

"marlina@rduganconst.com"; "wendyd@rduganconst.com"; "rcande@pacbell.net"; "seng@skwokengineers.com";

Subject:

12.7.17 Rt 80/99 Sacramento Co HFST, 03-1H8804

Tuesday, November 21, 2017 1:56:16 PM

Hi There,

Myers and Sons is bidding on the Caltrans Sacramento County HFST project on 12/7. Please let us know if you are interested in bidding as a subcontractor or supplier.

http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=03-1H8804

http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=03-1H8804

Thank you! Marlena Stockton Estimating Coordinator



EXHIBIT 3

Caltrans 03-1H8804

Item(s) of Work	Provided Plans/Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non- DBE	Name of Rejectd Frim	Quote (\$)	Price Difference (\$)	Reason
5, 11-16	Yes	Vintage Paving Company Inc.	DBE	Martin Brothers	\$249,228.00	\$28,862.00	Vintage is a DBE, was cheaper, and with a more complete scope
12, 14 ,16	Yes	Vintage Paving Company Inc.	DBE	S.T. Rhoades Construction Inc.	\$249,228.00	\$161,442.00	Vintage is a DBE, was cheaper, and with a more complete scope
1, 3, 17, 18, 27-33	Yes	Centerline Striping Company Inc.	Non DBE	N/A	\$45,380.00	N/A	Received no DBE Striping Quotes
2	Yes	Highway Specialty Co Inc.	Non DBE	KRC Safety Co Inc.	\$1,995.00	\$3,855.00	Highway Specialty was cheaper
2	Yes	Highway Specialty Co Inc.	Non DBE	Construction Area Signs, Inc.	\$1,995.00	\$855.00	Highway Specialty was cheaper
9, 19, 20, 22-26	Yes	Highway Specialty Co Inc.	Non DBE	Dirt & Aggregate Interchange Inc.	\$31,805.00	\$28,095.00	Highway Specialty was cheaper and with a more complete scope
9, 19, 20, 22-26	Yes	Highway Specialty Co Inc.	Non DBE	Frank Medina General Engineering	\$31,805.00	\$9,575.00	Highway Specialty was cheaper



VINTAGE PAVING COMPANY, INC.

General Engineering Contractors Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694 Business Phone: (530) 795-0132 • Fax: (530) 795-5734

PROPOSAL

12/7/17

PROJECT: CT 03-1H8804

TO: Bidding Contractors

This Proposal is Limited to the Following Items of Work:

See Attached.

ITEMS NOT SPECIFICALLY INCLUDED ARE CONSIDERED TO BE EXCLUDED.

Special Conditions:

- 1. Final invoicing and payment shall be based on field measurement of AC placed.
- All work included in this proposal is to be performed with conventional paving and hauling equipment. There is no allowance for specialized work or phasing required to prosecute the work when abnormal site conditions, weather, or other unknown conditions might exist.
- 3. All labor and equipment cost resulting from plan errors, revisions or staking errors which cause the job to be shut down will be paid on a time and materials basis.
- 4. General Contractor to supply onsite water source for VPC at no charge.
- 5. Three week notice required prior to mobilization for AC paving.
- 6. QC included for AC
- Price good through 10/31/18.
- 8. DBE/MBE # 27011
- 9. SBE # 14110
- 10. DIR # 1000000609

The Following Items Are Excluded:

- 1. Testing , permits, fees, and bonds. Ad Bond @ 1.0%
- 2. Weedkillers, fog seal coat, striping, tack between lifts and curbs and headers.
- 3. Line cutting and adjusting utilities (to be left below grade and adjusted by others after paving is completed).
- Temporary striping or delineation.
- 5. Waiver of Subrogation.
- 6. PCMS, lights for night work.
- 7. Sawcutting.
- 8. WPC. SWPPP
- 9. Traffic Control. 5 Shifts #

PROJECT:

Terms:

Per General Contract

Temperature Clause:

This price is based on placing the asphalt concrete during normal working shift hours and with continuous operation. Should the inspecting agency cause delays because of insufficient ground temperatures or atmospheric conditions, the owner or contractor will be responsible for all labor and equipment stand-by charges.

Oil Escalation Clause:

Price based on price of liquid asphalt on bid date. Asphalt to be adjusted per increases in California oil index.

Move-In Clause:

One move-in included per location. Additional move-ins will be \$ 5,000.00 each.

This is a proposal only for the purpose of establishing a price for the work as outlined. In the event we are low bidders, formal contract suitable to both parties shall be prepared and fully executed, and neither party shall be bound until the contract is executed. The terms and conditions of this proposal shall be incorporated into any contract or subcontract resulting therefrom and shall govern over any conflicting provisions in the contract or subcontract. This proposal is good for thirty (30) days from the date hereon, after which time Vintage Paving Company, INC., reserves the right to review the proposal for any changes in prices.

Please feel free to call me at (530) 795-0132 if you need any further information.

Sincerely,

VINTAGE PAVING COMPANY, INC.

Robert Nickelson, Vice President



VINTAGE PAVING COMPANY, INC. General Engineering Contractors

Lic. #709237

119 Main Street • P.O. Box 461 • Winters, CA 95694 Business Phone: (530) 795-0132 • Fax: (530) 795-5734

Project Location:		Bid Date:		
Project Name:	CT 03-1H8804 Sub	Bid Number:		
		Fax:		
Address:	Anytown CA	Phone:		
To:	Bidding Contractors	Contact:		

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
5	JSM (VPC Only)	1.00	LS	\$40,000.00	\$40,000.00
11	HM AC Type A	3.00	TON	\$196.00	\$588.00
12	HM AC- Open Graded Friction Course	1,210.00	TON	\$136.00	\$164,560.00
13	Place HM AC Dike	230.00	TON	\$30.00	\$6,900.00
14	Tack Coat	2.30	TON	\$500.00	\$1,150.00
15	Remove AC Dike	230.00	LF	\$1.00	\$230.00
16	Cold Plane AC	17,900.00	SY	\$2.00	\$35,800.00

Total Bid Price: \$249,228.00



e Paving Company, Inc
zed Signature:
tor:



Bid Proposal

8801 Folsom Blvd., Suite 260 Sacramento, CA 95826 Ph.(916)381-0911(ext. 127); Fax.(916)381-0611 License # 726454-A, DIR # 1000000017 SBA Certified - SB, SDDB, and 8a General Engineering Contractors Grading . Paving . Excavating Union Signatory

Estimator: Felipe Martin Submitted To: Job Title: CDOT Dated: **General Contractor** Contract No. 03-1H8804 12/7/2017 03-Pla,Sac-50, 80, 99-VAR Attn: Estimating Dept. **Bid Date:** 12/7/2017 @ 2pm We are hereby pleased to submit our Proposal per Project Plans and Specifications This quote to include the following items (any items not specifically included are considered excluded): Bid Bid Item Description Quantity Unit **Bid Price** Bid Total 3 Traffic Control System (partial-MBC work only) \$105,000.00 \$105,000.00 1 Is 12 Hot Mix Asphalt-Open Graded 1,210 tn \$85.00 \$102,850.00 14 Tack Coat 2.3 tn \$3,400.00 \$7,820.00 15 Remove Asphalt Concrete Dike 230 If \$37.00 \$8,510.00 16 Cold Plane Asphalt Concrete Pavement 17,900 sy \$2.90 \$51,910.00 We hereby propose to furnish material and labor - complete in accordance with above specifications, for the sum of: \$276,090.00 See Above Payment to be made NET 30 Late Payment Subject To 1.5% per month interest penalty. All collection costs and or attorney fees to be paid by buyer. All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above Authorized specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon Signature strikes, accidents or delays beyond our control. Don Lyon - Senior Estimator Note: This proposal may be withdrawn by us if not accepted within 30 days. Acceptance of Proposal -The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be Signature __ Signature ___ Date _

Move-In Clause: This price is based on One move-in. Additional mobilizations at \$15,000/ea.

Bid based on one day duration dike removal and three days pavement placement. Cold plane work to be performed concurrently with asphalt placement. Construction Water, Restrooms/Handwashing Facilities and Staging Area to be provided by General Contractor

Items not specifically included in scope listed above are considered to be excluded.

Addendum No. 1 Acknowledged

Exclusion and Special Conditions:

- 1 Standard Work Clause: All work included in this proposal is to be performed with conventional paving equipment. There is no allowance for specialized work or phasing required to prosecute the work when abnormal site conditions, weather, or other unknown conditions might exist.
- 2 Bid Price is subject to change if above stated scope is phased or divided. If the above work is to be divided or changed call Martin Brothers Construction for approval prior to bid time.
- 3 Standby Clause: All standby labor, equipment and trucking costs resulting from delays or disruptions caused by others will be paid on a time and material basis.
- 4 Our bid is based on working in Non-Winter like conditions. Should Martin Brothers Const. be directed and or requested to work in winter conditions, our applicable bid item's unit price or subcontract price, whichever is applicable, shall be increased to reimburse us for the increased cost for working in Winter like conditions.
- 5 No Weekend Work, Special Shift Work, or Overtime.
- 6 Work shall be accomplished on a mutually agreed upon schedule, weather and ground conditions permitting.
- 7 Oil Escalation Clause: All asphalt concrete pricing will be quoted with a base RACK PRICE at the time of bid and then re-adjusted with a time of construction RACK PRICE as it applies. This increase or decrease will be adjusted to the asphalt concrete base price stated at bid time.
- 8 This price is based on placing the asphalt concrete during 8 (eight) hour work shift/s and with a continuous operation. Should the inspecting agency cause delays because of insufficient ground temperature or atmospheric conditions, the owner or general contractor will be responsible for all labor and equipment stand-by charges.
- 9 Minimum Tonnage Clause: This price is based on a minimum of ALL areas being AVAILABLE at one time. If ALL areas are not Available and Additional paving days become necessary then the additional days shall be reimbursed on a T&M basis. (This is exclusive of Plant, Trucking or Equipment delays or breakdowns which are the responsibility of MBC)
- 10 Insurance Liability: Coverage in excess of \$1,000,000.00 and Waiver of Subrogation for Workers Compensation is excluded. Additional Liability of Waiver of Subrogation coverage costs will be extra.
- 11 No Crack Cleaning or Sealing, or Paving Fabric all Prep-Work (grading, sawcutting, grinding etc.) to be done by others prior to our moving on-site.
- 12 No Builders Risk Insurance or Bonds (bond rate is 1%)

- 13 Access to work area for equipment and trucking is to be provided by General Contractor.
- 14 No Permanent or Temporary Striping, Markers or Signs
- 15 No Lowering or Raising Iron, Soil Sterilant, Termite Control, Prime Coat, Fog seal, or Slurry seal.
- 16 No placing and/or finishing of Subgrade or Baserock (to be by others to +/- 0.05 Ft.)
- 17 All Grades must be a minimum of 2% to insure proper drainage of pavement. We do not accept any liablity for drainage/birdbaths on pavements with less than 2% slope. Any corrections or repairs by our Company to such pavements must be paid as Extra Work on a T&M basis.
- 18 No Fees, Permits, Special Insurance, Professional Engineering, Staking, Surveying, Materials Testing, and Inspection.
- 19 No Personnel project specific medical or drug testing testing. (available at additional cost)
- 20 No QCQA or other Testing, Header Boards or Utilities (temporary or otherwise).
- 21 No Barricades, Lane Closures or Temporary Lane Markers.
- 22 MBC is Not Responsible for damage or delays to project schedule due to all unknown / unmarked existing utilities.
- 23 General Contractor is responsible to locate underground utilities not located by Underground Service Alert (USA)
- 24 No Winterization of Project or Maintenance of Sediment Control.
- 25 No Storm Water Erosion Control Protection Plan (SWPPP) or Implementing of Plan.
- 26 No Site Security or protection of our Work, Dust control for our work only
- 27 No Dewatering, Pumping of Water, Damming of Water.
- 28 No site fencing, temporary fencing or barricades.
- 29 No SMAQMD (Sacramento Municipal Air Quality Management District) Mitigation Fee for Nox
- 30 This is a unit price bid, not Lump Sum. Invoicing will be based on actual quantities placed.
- 31 MBC specifically excludes any profilograph grinding. MBC will attempt to provide the smoothest ride possible given the existing conditions but will not be responsible for any smoothness testing or correction.
- 32 Minimum Payment Clause: this price is based on a minimum payment to perform the work specified above. MBC will not accept payment for anything less than the bid quantity.

This is a proposal only for the purpose of establishing a price for the work as outlined.

In the event we are low bidder, a formal contract suitable to both parties shall be prepared and fully executed, and neither party shall be bound until the contract is executed.

The terms and conditions of this proposal shall be incorporated into any contract or subcontract. This proposal is good for thirty (30) days from the date heron, after which time Martin Brothers Construction, Inc. reserves the right to review the proposal for any changes in prices.

REVISED



S.T. Rhoades Construction, Inc.

8585 Commercial Way Redding, CA 96003

Contact: Tyler Rhoades

Phone: 1-530-223-9322 Fax: 1-530-223-9222

Quote To:

General Contractors

Job Name:

CT 03-1H8804

Date:

12/07/17

CA"A" Lic. # 930684, DBE# 37693, MBE-SBE # 1247344 DIR# 1000008025, Unions-Operators, Laborers

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
12	HOT MIX ASPHALT-OPEN GRADED (O.G.F.C)	1,210.00	TON	226.00	273,460.00
14	TACK COAT	2.30	TON	7,390.00	16,997.00
16	COLD PLANE ASPHALT CONCRETE PAVEMENT	17,900.00	SQYD	4.05	72,495.00

NOTES:

- Proposal valid for 30 days, Allow 21 days for scheduling
- Payment to be made 15 days after work is completed
- All Work to be available upon mobilization to site and performed consecutively
- 1 Mobilization only
- Quote is non separable.
- Prime to supply a water source

Exc.

- Bonds
- Permits
- Raising/Lowering Iron
- Fees
- Striping
- Staking
- Engineering
- Surveying
- Profile Grinding
- Traffic Control (8 shifts needed to perfrom work)

Page:1/2 QUOTATION

PAGE 1 OF 2



PHONE: (916) 686-8860 ADMIN. FAX (916) 686-8868 ESTIM. FAX: (916) 686-8875 CA LIC. # 499345 A,C32 NV LIC. # 39727 A8, A21 D.I.R. # 1000004030


JOB FILE #:_

JOB NAME	03-PLA,SAC-50,80,99-VAR CONTRACT # 03-1H8804	QUOTED BY:	CORY GAGE	
			cory@centerlinestripi	ing.com
Post-it® Fax	Note 7671 Date 12/ pages 2		12/07/17	
To 10		DATE QUOTED:		12:45 PM
Co/Dept	O COL			12,75 F W
Phone #	gers + Sons Conterline.	BOND INCLUDED ?	NO RATE: 0.94% WIT	TH \$200 MINIMUM
Fay#		IS TRAFFIC CONTRO		YES
(0)	1-9520 Fax#	NUMBER OF ADDEN		1 (ONE)
ITEM NO.	ITEM DESCRIPTION	QUANTITY	QUOTE	AMOUNT
01.	LEAD COMPLIANCE PLAN			
03.	TRAFFIC CONTROL SYSTEM (FOR STRIPING)	1 LS	1800.00	1800.00
17.	PAVEMENT MARKER (RETROREFLECTIVE)	320 EA	9500.00 4.00	9500.00
18.	PAVEMENT MARKER (RETROREFLECTIVE - RECESSED)	30 EA	70.00	1280.00 2100.00
27.	THERMOPLASTIC PAVEMENT MARKING (EWNV)	1450 SF	8.00	11600.00
28:	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV)(BROKEN 6-1)		1.00	45.00
29:	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV)(BROKEN 17-7		1.00	3690.00
30.	6" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	7520 LF	1.00	7520.00
31.	8" THERMOPLASTIC TRAFFIC STRIPE (EWNV)	2670 LF	1.00	2670.00
32.	REMOVE THERMOPLASTIC TRAFFIC STRIPE	2160 LF	2.25	4860.00
33.	REMOVE THERMOPLASTIC PAVEMENT MARKING	63 SF	5.00	315.00
				10.10
		/		
		/		
	· · · · · · · · · · · · · · · · · · ·			
	\			
	\ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \ \	/		
		/		
	\ \ \			
	\ \			
SEE	PAGE 2 OF 2 FOR SPECIFIC TERMS AND CONDITIONS FOR T	HIS QUOTATION	TOTAL	45380.00

will be charged an interest charge of 18% per annum.

Date of Acceptance:

QUOTATION



TERMS AND CONDITIONS


PAGE 2 OF 2

DEC-01-5011	12:44 From:
1	ENCERLINE
A	STRIPING COMPANY, INC.
H	9847 DINO DRIVE
	ELK GROVE, CA 95624 CENTERLINESTRIPING.COM

JOB NAME: 03-PLA, SAC-50,80,99-VAR CONTRACT # 03-1H	<u>88</u> 04
CENTERLINE CARRIES THE FOLLOWING INSURANCE LIMITS:GE AGGREGATE \$2 MILLION. COMPLETED OPERATIONS AGGREGA AGGREGATE LIMITS OF \$5 MILLION	ENERAL LIABILITY - EACH OCCURANCE \$ 1 MILLION / GENERAL ATE \$ 2 MILLION. EXCESS LIMITS - EACH OCCURANCE / GENERAL
	TED AS A INTEGRAL PART OF THE SUBCONTRACT AGREEMENT.
"CONTRACTOR SHALL FURNISH SUBCONTRACTOR WITH ONE SET OF PERMITS, BONDS, OR ANY FORM OF ENGINEERING (STAKING, TEST) "CENTERLINE STRIPING COMPANY IS NOT RESPONSIBLE FOR DESIGN GENERAL CONTRACTOR TO PROVIDE CLEAN AND CLEAR ACCESS." "ALL ITEMS NOT SPECIFICALLY MENTIONED IN THIS QUOTATION ARE NO WORK WILL BE PERFORMED IN ADDITION TO OUR BASE BID UN IS SIGNED BY AN AUTHORIZED REPRESENTATIVE OF THE GENERAL AND CONDITIONS AS THE ORIGINAL CONTRACT. "ANY MODIFICATIONS, FIELD INSTRUCTIONS OR CHANGES ORDERS SUBJECT TO ADDITIONAL COSTS." "THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGH FE PERFORMED ON WEEKENDS." "MAINTENANCE! PROTECTION OF EXISTING STORM DRAIN SYSTEM." "CENTERLINE STRIPING COMPANY IS SIGNATORY TO THE LABORER." "TAX INCLUDED! FURNISHED AND INSTALLED. ONE MOVE IN INCLUDED FOR STRIPE REMOVAL OPERATIONS! TWO ADDITIONAL MOVES AT \$1500.00. 12 DAYS ADVANCED NOTICE FOR SCHEDULING IS REQUIRED. WRITTEN AUTHORIZATION IS REQUIRED PRIOR TO PROCEEDING WIS TRAFFIC CONTROL FOR TRAFFIC STRIPING OPERATIONS IS INCLUDED. ** INCLUDED.** INCLUDED.** INCLUDED.** INCLUDED.** STRIPE REMOVALOR STRIPE REMOVALOR STRIPE REMOVALOR POSTING OF WORK ZONE FOR DETOURS! CLOSURES! N. ** SUPPLY AND STAGING OF PORTABLE CHANGEABLE MESSAGE SIGN.** SUPPLY AND STAGING OF PORTABLE CHANGEABLE MESSAGE SIGN.**	TO PROJECT FOR ALL LABOR PERSONNEL AND EQUIPMENT E EXCLUDED LESS A WRITTEN "CHANGE ORDER" OR "EXTRA WORK AUTHORIZATION" L CONTRACTOR. ALL EXTRA WORK IS SUBJECT TO THE SAME TERMS I THAT CHANGE THE SCOPE OF THE ORIGINAL BID WORK ARE RIDAY WORK WEEK, ADDITIONAL COSTS MAY OCCUR FOR WORK IS EXCLUDED RS LOCAL 185 AND THE PAINTERS LOCAL 1176 I MOVE INS INCLUDED FOR PERMANENT DELINEATION ITH WORK ED VAL OPERATIONS ONLY. IO PARKING AREAS DURING WORK IS EXCLUDED IS EXCLUDED
We Propose hereby to furnish material and labor - complete in accordance with Payment to be made upon completion of work and receipt of invoice. All material is guaranteed to be as specified. All work to be completed in a substantial workmanlike manner according to specifications submitted per stadard practices. Any afteration or deviation from the above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over and above this estimate. All agreements contingent upon strikes, accidents or	Authorized Signature: CENTERLINE STRIPING COMPANY, INC.
delays beyond our control. Owner to carry fire, tornado and other necessary insurance. Our workers are fully covered by Workman's Compensation Insurance.	Note: this proposal may be withdrawn by us if not accepted within 90 days.
Acceptance of Proposal - The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above. Invoices are due and payable 30 days from date of invoice. All overdue amounts	Company Name:

Authorized Signature:

Printed Name: __



Highway Specialty Co, Inc.

TRAFFIC SAFETY SUPPLY, TRAFFIC CONTROL, SIGNAGE AND GUARDRAIL

PO BOX 141 PALO CEDRO, CA 96073

PHONE 530-949-5631

FAX 855-846-5806

LICENSE # 1003147 C31, C32, C61D42, A UNION CONTRACTOR

CALIFORNIA CERTIFIED SMALL BUSINESS # 1559500

DIR REGISTRATION # 1000022123

ATTENTION ESTIMATOR:

December 7, 2017

33.800.00

QUOTE VALID FOR 30 DAYS

PROJECT: Place high friction surface treatment at 2 loc and OGAC at 2 loc.\

CONTRACT #: 03-1h8804

BID DATE: December 7, 2017

FED AID #:

FROM: MATT MARRIOTT

ITEM NUMBER	DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	UNIT PRICE		TOTAL PRICE	
2	CONSTRUCTION AREA SIGNS (XI SHEETING PER SPECIFICATIONS)	LS	1	\$	1,995.00	\$ 1,995.00	
3	TRAFFIC CONTROL SYSTEM	LS	1			SEE ATTACHED	
4	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	1			SEE ATTACHED	
9	TREATED WOOD WASTE	LB	7100	\$	0.15	\$ 1,065.00	
19	OBJECT MARKER (TYPE L-1)	EA	1	\$	50.00	\$ 50.00	
20	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	340	\$	26.00	\$ 8,840.00	
22	TRANSITION RAILING (TYPE WB-31)	EA	1	\$	3,500.00	\$ 3,500.00	
23	END ANCHOR ASSEMBLY (TYPE SFT)	EA	5	\$	750.00	\$ 3,750.00	
24	SOFTSTOP TERMINAL SYSTEM	EA	3	\$	3,300.00	\$ 9,900.00	
25	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	\$	2,500.00	\$ 2,500.00	
26	REMOVE GUARDRAIL	LF	550	\$	4.00	\$ 2,200.00	

A CONTRACT AND 10 WORKING DAYS WRITTEN NOTICE REQUIRED FOR SCHEDULING

ESTIMATED TRAFFIC CONTROL DAYS NEEDED (2)

DOESN'T INCLUDE TEMPORARY SHUT DOWN OF OVER HEAD POWER LINES

ITEMS DON'T INCLUDE GRADE UNDER GUARDRIAL

NO TESTING, NO ENGINEERING, NO TRAFFIC CONTROL, NO REMOVAL OF CONCRETE AND NO MITIGATION

ITEM 4 TO REMAIN PROPERTY OF HSC, DAMAGE UNITS TO REPLACE AT REPLACEMENT COST.

USA MARKERS (PAINT) TO BE DONE BY OTHERS, CONTRACT ELECTRICAL WORK TO BE MARKED BY OTHERS BEFORE HSC MOBILIZATION

PRICE FOR CAS INCLUDES ALL STATIONARY MOUNTED SIGNS ONLY PER SHEET CS-1 AND XI PER SPECIFICATIONS

NUMBER OF MOBILIZATIONS: 2 CAS, PRICE PER ADDITIONAL MOVE-IN: \$1850; GUARDRAIL INCLUDES 1 MOVE IN ADDITIONAL MOVE IN \$2,500.00

SHOULDER CLOSURES, WHEN REQUIRED FOR HIGHWAY SPECIALTY OPERATIONS, ARE INCLUDED.

HIGHWAY SPECIALTY EXCLUDES ANY AND ALL CORING, CUTTING OR PATCHING OF AC OR CONCRETE.

ALL SIGN AND DELINEATOR USA LOCATION MARK OUT TO BE DONE BY OTHERS AND MUST BE COMPLETED PRIOR TO HIGHWAY SPECIALTY NOTIFYING UNDERGROUND SERVICE ALERT AND STARTING WORK.

PRICE FOR CONSTRUCTION AREA SIGNS INCUDES INSTALL, REMOVAL, INITIAL COVERING IF REQUIRED AND DATING OF RAMP SIGNS. NO MAINTENANCE. CAS PRICE EXCLUDES CHANGEABLE MESSAGE SIGNS

ALL CONSTRUCTION AREA SIGNS ARE CONSIDERED RENTAL AND SHALL REMAIN THE SOLE PROPERTY OF HIGHWAY SPECIALTY. PRIME CONTRACTOR WIL BE CHARGED FULL REPLACEMENT COSTS FOR ANY SIGNS MISSING OR DAMAGED AT THE END OF CONTRACT.

SHOULD THIS QUOTE BE ACCEPTED BY THE PRIME CONTRACTOR, THESE DETAILS IN THEIR ENTIRETY MUST BE INCLUDED IN THE SUBCONTRACT.

DETAILS CONTRACT

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL P.O. Box 6356 Visalia, California 93290-6356 Phone (559) 732-0393 • Fax (559) 732-2684 Estimating Fax (559) 802-1749 WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator From: Michael Castro

Date: 12-7-2017

Regarding: CalTrans Project 03-1H8804
Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 03-1H8804 bidding in Sacramento County on 12-7-2017. We are aware of the rising FUEL prices and DMV rates in California and assure you that all quoted rates will be acknowledged until the project is completed. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified <u>MBE</u>, <u>DBE</u> and <u>SBE</u> contractor, see quote for all certification numbers. We are also a licensed <u>UNION</u> company signatory to the Northern and Southern California Laborers Union.

Thanks, Michael Castro

KRC SAFETY CO., INC. BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

To: Estimator

Project: 03-1H8804 Bid Date:12/7/2017 03-Sac-50,80,99

UN:316 / D:355

KRC BID # 17-793

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91800114, DIR# 1000004730

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	5,850.00	5,850.00
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each	ea	1	210.00	210.00
	Traffic Control System - See traffic control quote for rates				
3 4	Traffic Control System - See traffic control quote for rates Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day: \$400.00/Week: \$1,200.00/Month (Month rate based on 30 calendar days) \$250.00 delivery fee per PCMS: \$250.00 pick up fee per PCMS Note: (1) addendum(s) acknowledged. Note: If items are not tied together within these notes items may be split. Note: Item 2 includes signs from CS-1 only. Signs will be furnished, installed and removed. Note: SC6-3 / SC6-4 (Ramp Notification Signs) it used will be installed and removed in conjunction with primary construction area signs. Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift. Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.	ea		210.00	210.00





KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL 7821 W. Sunnyview Ave Visalia, CA 93291 Phone (559) 732-0393 ~ Fax (559)732-2684 WWW.KRCSAFETY.COM

To:

Estimator

Project: 03-1H8804 Bid Date:12/7/2017

03-Sac-50,80,99

UN:316 / D:355

KRC BID # 17-793

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91800114, DIR #1000004730

em#	Description	Rate
3	Traffic Control System	
	1 impact attenuator vehicle with driver - Per 8 hour shift	985.00
	1 man lane/ramp/connector closures - Per 8 hour shift	985.00
	2 man lane/ramp/connector closures - Per 8 hour shift	1,635.00
	3 man lane/ramp/connector closures (Includes IAV) - Per 8 hour shift	2,620.00
	- 3 man closures include one traffic truck and one impact attenuator vehicle	_,0_0,00
	- Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added	50.00
	- By utilizing KRC for traffic control on your bid all terms listed below shall be accepted as is and will be	
	incorporated into any PO or subcontract for project.	
	- If less than 3 consecutive shifts are performed please add 18% to quoted traffic control rates	
	- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same	
	direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the	
	closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.	
	- Cancelations made less than 24 hours notice of requested show up time will be charged at 60% of quoted rates, all	
	cancelations MUST be received in written form, via fax or e-mail.	
	Impact attenuator vehicle (IAV) & traffic control crews are subject to availability	
	- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable	
	traffic control tech to help set out and pick up equipment.	
	Rates quoted for traffic control are good for day or night shifts	
	KRC does NOT charge an additional mileage fee for operated or rented impact attenuator vehicles	
	Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.	
	All overtime will be charged at \$105.00 per hour per man	
	Regardless of the actual working days listed in the special provisions \$200.00 per laborer will be added to the first	
	8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime rate per man per hour will apply	
	Regardless of the actual working days listed in the special provisions \$295.00 per laborer will be added to the first	
	8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate of \$112.50 per man per hour	
	vill apply.	
	Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and	
	ccepted.	
	일본 경기 시간	





KRC SAFETY CO., INC.

Job#	03-1H8804	Bid Date:	12-7-2017			
1	KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engin					
2	Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.					
3	KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 900447), SBE (Certificate # 9006897), MBE (Certificate # 91590114)					
4	Contractors State License #507950 Expires	03/31/2019 (Class A & C31), Dep	artment of Industrial Relations' Registration Number 1000004730			
5	Concrete or asphalt coring / patching is NOT included in any quoted items.					
6	Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.					
7	KRC SAFETY CO., INC. requires a, 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.					
8	This quote shall remain valid for a period o	f 45 days from actual bid opening u	nless otherwise agreed upon in writing.			
9	Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.					
10	Lump Sum price for Construction Area Signs includes: <u>USA Notification</u> , installation, removal and <u>INITIAL</u> dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.					
11	Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.					
12	Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore, KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.					
13	Bid item 2 includes (2) mobilizations. Addit	tional mobilizations will be charged	at \$1,300.00 each.			
14	KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.					
15	All prices quoted on quotation are based off of a standard work week Monday thru Friday, Additional costs will occur for work performed outside of th time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.					
16	Retention shall not be held on any work per	formed by KRC.				
17	Compliance with Section 7108.5 of the Bust and MANDATORY,	ness & Professions code and any of	her statutes pertaining to prompt payment must be complied with and are			
	KRC SAFETY CO., INC. requests an invita					
	Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received IRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be about the project owner for consideration.					
	Portable changeable message signs, light tov These items will not be incorporated into an delivery. KRC's standard rental agreement is	y subcontract. Contractor must issue	or vehicles and temporary alternative crash cushions are strictly rental. c a PO that accepts KRC SAFETY'S standard rental agreement prior to any			
		C SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as ondition of payment by the prime contractor.				
	RC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional sured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. By additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to add will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.					
23	Sign panels for permanent items supplied by	KRC SAFETY must be given 60 w	orking day advanced notice prior to being needed.			
	Should this quote be accepted by the control Purchase Orders relating to this project. I subcontractor in its bid to a prime contract	This quote shall be deemed accept	ty shall become part of any and all subcontract agreements and/or ed If a contractor lists KRC in its bid or If this quote is used by a			
ubmitte	ed by: Michael Ca		::12-7-2017			



Company:



Accepted by:



Supplier Profile

State of California Certification





Certification ID: 6897

Legal Business Name KRC SAFETY CO INC

Doing Business As (DBA) Name1: KRC SAFETY CO INC

Doing Business As (DBA) Name2:

Office Phone Number 559/732-0393

Business Fax Number 559/732-2684

Business Web Address http://www.krcsafety.com () Address

7821 W. SUNNYVIEW AVE

VISALIA CA 93291

Email:

garyc@krcsafety.com (mailto:garyc@krcsafety.com)

Total No. of Employees

92

Business Types:

Construction, Non-Manufacturer, Service

Notification Preference

Email

Service Areas

Alameda , Alpine , Amador , Butte , Calaveras , Colusa , Contra Costa , Del Norte , El Dorado , Fresno , Glenn , Humboldt , Imperial , Inyo , Kern , Kings , Lake , Lassen , Los Angeles , Madera , Marin , Mariposa , Mendocino , Merced , Modoc , Mono , Monterey , Napa , Nevada , Orange , Placer , Plumas , Riverside , Sacramento , San Benito , San Bernardino , San Diego , San Francisco , San Joaquin , San Luis Obispo , San Mateo , Santa Barbara , Santa Clara , Santa Cruz , Shasta , Sierra , Siskiyou , Solano , Sonoma , Stanislaus , Sutter , Tehama , Trinity , Tulare , Tuolumne , Ventura , Yolo , Yuba

Active Certifications

Certification Type

Status

From

To

SB

Approved

03/02/2017

03/31/2019

Page 1 of 1

Back To Query Form

Search Returned 1 Records

Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: krc

Firm Type: DBE

Firm ID

Firm/DBA Name

Address Line1

Address Line2 City

State Zip Code1

ZIp Code2

Mailing Address Line1 Mailing Address Line2

Mailing City

Mailing State Mailing Zip Code1 Mailing Zip Code2

Certification Type

EMail Contact Name

Area Code **Phone Number Fax Area Code**

Fax Phone Number Agency Name

Countles Districts

DBE NAICS

Work Codes

447

KRC SAFETY CO. INC.

7821 WEST SUNNYVIEW

VISALIA CA 93291

DRE

garyc@krcsafety.com

GARY CASTRO (559)

732-0393 (559) 732-2684

CITY OF FRESNO 00;

541850; 541890;

00; 237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490;

ACDBE NAICS

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2068 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C3101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8774 TRUCKER; C8907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;


Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; Trucks

Gender Ethnicity Firm Type

NATIVE AMERICAN

DBE

Back To Ouery Form





Caltrans Project Contract no. 03-1H8804

Location: 03-Pla-Sac-50,80,99-VAR Bid Date: December 7, 2017

Item no. 02 Construction Area Signs – Stationary Mounted
As shown on plan sheet CS-1 through CS-4
Furnish, Install & Remove Lump sum

\$2,850.00

Item no. 03 Traffic Control System - PARTIAL Daytime/Nighttime Rates - Excluding Holidays

Typical T10/T11/T14 Lane Closure /Ramp closure			
3 Men, 2 Lanes, 1 Direction Includes Impact Attenuator Vehicle	Mon - Fri	Saturday	Sunday
Rate per 8 hour shift	\$ 2,600.00	\$ 2,975.00	\$3,575.00
OT Rate per hour	285.00	285.00	
DT Rate per hour	315.00	315.00	315.00
Typical T10/T11/T14 Lane Closure /Ramp closure			
2 Men, 2 Lanes, 1 Direction	Mon - Fri	Saturday	Sunday
Rate per 8 hour shift	\$ 1,700.00	\$ 1,950.00	\$ 2,150.00
OT Rate per hour	190.00	190.00	
DT Rate per hour	210.00	210.00	210.00
Impact Attenuator w/ Operator	Mon - Fri	Saturday	Sunday
Rate per 8 hour shift	\$ 950.00	\$ 1,075.00	\$ 1,175.00
OT Rate per hour	95.00	95.00	
DT Rate per hour	105.00	105.00	105.00

Note: Item no. 03 includes 10 typical barricade mounted detour signs and closure of ramp if within existing closure. Item no. 03 excludes PCMS Board.

Item no. 04 Portable Changeable Message Sign - MONTHLY RENTAL

\$ 1,150.00 per unit per month

- > Sales tax included
- F.O.B. Newcastle
- > Item 04 must be in conjunction with other work

Bid Exclusions: PCMS, and traffic control for sign work other than typical shoulder closure.

Please contact Mike Smith at the number below for additional information

BUSINESS ENTERPRISE CERTIFICATE

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD NEWCASTLE, CA 95658 Owner: ELISA ROBINSON

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valld For Federal Ald Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

423990 Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823-14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number :

Renewal Date:

April 1, 2019

500

March 20, 2017

JANICE SALAIS, Assistant Director

Office of Business and Economic Opportunity





DATE: 12/6/2017

TO: MYERS AND SONS CONST.

Attn: ESTIMATOR

FAX: 916-614-9520

Project Name: 03-1H8804 PLACE HIGH FRICTION SURFACE TREATMENT

Owner: CALTRANS Bid Date & Time: 12/7/17 2:00PM

Item	Description	Qty	U/M	Unit Price	Extended
9	Treated Wood Waste	7100	LBS	\$0.25	\$1,775.00
20	Midwest Guardrail System (Wood Post)	340	LF	\$45.00	\$15,300.00
22	Transition Railing (Type WB-31)	1	EA	\$6,500.00	\$6,500.00
23	End Anchor Assembly (Type SFT)	5	EA	\$1,980.00	\$9,900.00
24	Soft Stop Terminal System	3	EA	\$4,000.00	\$12,000.00
25	Alternative Flared Terminal System	1 -	EA	\$3,425.00	\$3,425.00
26	Remove Guardrail	550	LF	\$20.00	\$11,000.00
	10.11010			TOTAL:	\$59,900.00

Stipulations:

- Price based on 1 mobilization to project.
- Extra mobilization = \$3,500.00 per mobilization.
 - 7 WORKING DAYS.
- D&A MUST HAVE CLEAR & UNOBSTRUCTED WORK ZONE (14' Wide Minimum Lane)
- Prime Contractor to supply acceptable staging area for storage of guardrail materials.
- BOND NOT INCLUDED.
- NO TRAFFIC CONTROL. NO SURVEY WORK. NO ENGINEERING OR TESTING.
- · Excludes all dirt work and concrete work on guardrail items.
- · Exlcudes erosion control.
- Excludes any and all As-Built Drawings.
- CA Contractor # 507828
- CA DBE # CT-000020
- CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: William Smith

FRANK MEDINA GENERAL ENGINEERING 10096 AHART ROAD **OROVILLE, CA 95966** OFFICE - 530-743-0744; FAX - 530-743-9352

State Lic #

644373

Class A C13 C31

roxanne.medina@att.net

Certified DBE: Certified SBE:

CT014717 8270

Certified ESBE: FRM5425230P

Laborers Local 185 **Operators Local 3 Air Quality Compliant** Public Work Registration

#1000005534

EMAIL ON: **Bid Date:**

12/07/17 12/07/17

PROJECT: 03-1H8804

Addendums: Quote Valid:

30 Days Traffic Control: 9SHIFTS Freight Included: Permits: No

Yes Sales Tax Included: Construction Staking: No

Yes No

USA: Bond Premium: 2 1/2 %

Prevail Wage: YES

Back Charges: No Union: YES

Retention Withheld: No HazMat/Lead Compliance:

NO

ANY OUESTIONS DI EASE EMAIL ME

Item No.	Item	Item Price	Unit	Qty	Total
9	TREATED WOOD WASTE	- 0.50	LB	7100	\$3,550.00
19	OBJECTMARKER TYPE L-1	100.00	EA	1	\$100.00
20	MIDWEST GUARDRAIL WOOD POST 2 SHIFTS OF TRAFFIC CONTROL	42.00	LF	340	\$14,280.00
21	VEGETATION CONTROL MIN CNCRT EXCLUDING: GRADING, SAW	V42.00	SQYD	260	\$10,920.00
	CUTTING AC, COMPACTION 2 SHIFTS OF TRAFFIC CONTROL				
22	TRANSITION RAIL WB 31 1 SHIFT OF TRAFFIC CONTROL	4200.00	EA	1.	\$4,200.00
23	END ANCHOR ASSEM SFT	500.00	EA	5	\$2,500.00
24	1 SHIFT OF TRAFFIC CONTROL SOFTSTOP TERM SYSTEM 1 SHIFT OF TRAFFIC CONTROL	C3500.00	EA	3	\$10,500.00
25	ALT FLARED TERM SYS	3500.00	EA	1	\$3,500.00
26	2 SHIFT OF TRAFFIC CONTROL REMOVE GUARDRAIL 2 SHIFT OF TRAFFIC CONTROL	5.00	LF	550	\$2,750.00
			TOTAL	/	\$52,300.00

- *** Quote is based on all items.
- *** Contractor is to provide Traffic Control
- *** Exclude K-Rail placing or moving out of way.
- *** Excluding any Patch paving and or saw cutting.
- *** Quote includes 2 Mobilizations. Additional mobilizations to be charged at \$1800.00 ea.
- *** Quote is based on Regular Shift hours M-F. Weekends, Holidays, and Night Work subject to wage.
- ***Stand by time: \$250.00 per hour excluding Weekend or Holiday Hours.
- *** Shop drawings: Contractor to supply drawings where applicable. General to verify and return same, approved, signed, and dated. Material fabrication will not be initiated prior to the receipt of the approved and signed shop drawings.
- ***Backcharges: General acknowledges that Contractor will not accept any backcharges unless prior mutual agreement is made in writing. Contractor reserves the right to repair and or replace any defective material at their discretion without liability from any circumstance.



EXHIBIT 4

Attachment 4 Caltrans No. 03-1H8804

Description of Outreach	Dates	Location	Results		
		http://www.theweeklybi			
		dflash.com/wbf dbe sub			
Posted Advertisement to		sc edit.asp?aguid=B1575			
Weekly Bid Flash &		8FC-2317-4F38-B1FE-			
Construction Star	11/21/2017	71CFAE9D0E8B	Unknown		
Posted Items of					
Work/Contact					
Information/Requirements					
to Caltrans Primes Seeking					
Assistance	11/21/2017	www.caltrans.ca.gov	Unknown		
		https://www.linkedin.co	THE RESERVE OF THE PARTY OF THE		
		m/in/clinton-myers-			
Posted Advertisement to		05ab37b/detail/recent-			
Company Linkedin Page	11/21/2017	activity/shares/	Unknown		
Posted Advertisement to					
Company Twitter Page	11/21/2017	Sacramento Main Office	Unknown		
Contacted DBE			Received Quotes from DBE		
Subcontractors	11/21/2017	Sacramento Main Office	Firms, Made Goal		

From:

The Weekly Bid Flash Marlena Stockton

Subject:

Copy of your DBE Ad - Route 80/99 Sacramento County HFST

Date:

Tuesday, November 21, 2017 1:45:43 PM

Date Of Advertisement Placement: 11/21/2017

Myers and Sons Construction, LP An Equal Opportunity Employer, is requesting quotations from all qualified

DBE

sub-contractors and material suppliers for the following project:

Route 80/99 Sacramento County HFST

City/Location: Sacramento, CA
County: Sacramento

Owner: Caltrans

Bid Date: Thursday 12/7/2017 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, PCMS, SWPPP, TEMPORARY EROSION CONTROL,
TREATED WOOD WASTE, HFST, HMA, HMA DIKE, TACK COAT, REMOVE
DIKE, COLD PLANE AC PAVEMENT, PAVEMENT MARKER, OBJECT
MARKER, MINOR CONCRETE, TRANS RAILING, END ANCHOR ASSEMBLY,
SOFTSTOP TERMINAL SYS., ALT. FLARED TERMINAL SYS., REMOVE
GUARDRAIL, THERMIPLASTIC STRIPING AND MARKING, MAINTAIN
TRAFFIC MANAGEMENT SYS, ETC. ***All items are open for bid, including
items for work normally performed by Myers and Sons Construction. Quotations will
be broken down into comparable packages as reasonably necessary. Myers and Sons
Construction will work with interested DBE subcontractors to identify opportunities to
break down items into economically feasible packages.

Bid documents can be viewed at or obtained from:
Please contact Marlena Stockton at mstockton@myers-sons.com or (916) 283-9950
for access to plans and specifications.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more

information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer.

Myers and Sons Construction, LP
4600 Northgate Blvd Suite 100
Sacramento, CA 95834

Phone: (916) 283-9950 Fax: (916) 614-9520
Joe Goehring
mstockton@myers-sons.com


Published on 11/21/2017
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date



www.dot.ca.gov/hq/esc/oe/

10



jgoehring@myers-sons.com

Services needed: LEAD COMPLIANCE PLAN,

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PCMS, SWPPP, TEMPORARY EROSION CONTROL, TREATED WOOD WASTE, HFST, HMA, HMA DIKE, TACK COAT, REMOVE DIKE, COLD PLANE AC PAVEMENT, PAVEMENT MARKER, OBJECT MARKER, MINOR CONCRETE, TRANS RAILING, END ANCHOR ASSEMBLY, SOFTSTOP TERMINAL SYS., ALT. FLARED TERMINAL SYS., REMOVE GUARDRAIL, THERMIPLASTIC STRIPING AND MARKING, MAINTAIN TRAFFIC MANAGEMENT SYS, ETC.

Requirements: ***All items are open for bid, including items for work normally performed by Myers and Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages. Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction,

MetroP **②** ■ ② □ □ ③ ♣ 📶 🖺 20% 6:38 AM

ovening

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA

95834

Phone: 916-283-9950 Fax: 916-614-9520 Email:

jgoehring@myers-sons.com

Services needed: LEAD COMPLIANCE PLAN,

CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PCMS, SWPPP, TEMPORARY EROSION CONTROL, TREATED WOOD WASTE, HFST, HMA, HMA DIKE, TACK COAT, REMOVE DIKE, COLD PLANE AC PAVEMENT, PAVEMENT

REMOVE DIKE, COLD PLANE AC PAVEMENT, PAVEMENT MARKER, OBJECT MARKER, MINOR CONCRETE, TRANS RAILING, END ANCHOR ASSEMBLY, SOFTSTOP TERMINAL SYS., ALT. FLARED TERMINAL SYS., REMOVE GUARDRAIL, THERMIPLASTIC STRIPING AND MARKING, MAINTAIN

TRAFFIC MANAGEMENT SYS, ETC.

Requirements: ***All items are open for bid, including items for work normally performed by Myers and Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages. Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer.

Date posted: 11/21/2017

Contractor: American Civil Constructors West Coast LLC


Contact: Estimating

Address: 2990 Bay Vista Court Benicia CA 94510 **Phone**: 707-746-8028 **Fax**: 707-747-0593 **Email**:

estimatingwc@accbuilt.com



https://twitter.com/MyersandSons/status/933089391823659008





REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS
RE: CALTRANS 03-1H8804

PROJECT NAME: RT 80/99 SACRAMENTO CO. HFST

COUNTY: SACRAMENTO COUNTY BID DATE: 12/7/17 ENGINEER'S ESTIMATE: \$910,000 DBE GOAL: 11%

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction, LP is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PCMS, SWPPP, TEMPORARY EROSION CONTROL, TREATED WOOD WASTE, HFST, HMA, HMA DIKE, TACK COAT, REMOVE DIKE, COLD PLANE AC PAVEMENT, PAVEMENT MARKER, OBJECT MARKER, MINOR CONCRETE, TRANS RAILING, END ANCHOR ASSEMBLY, SOFTSTOP TERMINAL SYS., ALT. FLARED TERMINAL SYS., REMOVE GUARDRAIL, THERMIPLASTIC STRIPING AND MARKING, MAINTAIN TRAFFIC MANAGEMENT SYS, ETC. ***All items are open for bid, including items for work normally performed by Myers and Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Estimator: Joe Goehring

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer.

Myers and Sons Construction, LP will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-614-9520. Thank you for your cooperation.

Company Name:		Bidding:	Yes	No	
Send future outreach solicitations: Yes	No				

From:

Marlena Stockton

Bcc:

"Daryl@abslconstruction.com"; "KIM@acefencecompany.com"; "debbieh@alertolite.com";

"aaasealing96@yahoo.com"; "heasley@allphaseasphalt.com"; "tgill@allengillconstruction.com"; "sopida@apadana.us.com"; "lori@arrowsco.com"; "juan@baylinecutting.com"; "bcschmidt@frontiernet.net"; "bsalaz@bertsalasinc.com"; "shelleya@calvalleyconstruction.com"; "jb.calcon@mac.com";

<u>"gusto@caliconcrete.com"; "paustin@austin-enterprise.com"; "carole@cegreeninc.com";</u> "airbears@balesengineering.com"; "wegrindasphalt@aol.com"; "crystal@cmctraffic.com"; "contechg@gmail.com"; "csi.engineering13@yahoo.com"; "denise7431@yahoo.com"; "Ferry@DecoPaveCorp.com"; "abili@deltechengineeringinc.com"; "contractor@dirtagg.com"; "admin@dirtdynastyinc.com"; "DAVEtrucksweep@gmail.com"; "rsl@dominguezconst.com";

"dgarcia287@aol.com"; "alex.singh@dreambuildercorp.com"; "clbrooks@sbcglobal.net"; "bids@excelccinc.com";

"inesseoane@fcs-ssp.com"; "frew.kotisso@ffkmengineering.com"; "john@finegradeinc.com"; "forcetraffic@earthlink.net"; "toni.medina@att.net"; "kelly.generalengineering@yahoo.com";

"grs@globalroadsealing.com"; "rharriscorp@gmail.com"; "Heirandson@comcast.net"; "ibsrecoder@aol.com";

"raspencer7@gmail.com"; "diana@jfranciscompany.com"; "garyc@krcsafety.com";

"karen@imaginationmetals.com"; "JerryKCCC@yahoo.com"; "vb@lafirmainc.com"; "agarcialna@aol.com"; "ddavis@lowerswelding.com"; "shelley@mandsenviro.com"; "michael@mandsenviro.com";

"projects@mjavila.com"; "maryjoa@mjavila.com"; "mike@machadoandsons.com"; "bmartin@martingeneral.net"; "massx6@hotmail.com"; "massx2@hotmail.com"; "denamccullough@mcculloughconstructioninc.com";

"c.martinez@metco-usa.com"; "mario@midengineering.com"; "plawrence@mikconstruction.com"; "valdez05@gmail.com"; "tami@nbsco.com"; "tcervantes@newlandentities.com"; "oliverconst.engi@gmail.com"; "onthelevelconcrete@yahoo.com"; "cplum@pcnconstructioninc.com"; "precisiongradingandpaving@yahoo.com"; "OAllende@gmail.com"; "quimu@sbcglobal.net"; "rich@rnr-construction.com"; "brooke@rnr-construction.com"; "marlina@rduganconst.com"; "wendyd@rduganconst.com"; "rcande@pacbell.net"; "seng@skwokengineers.com";

"steve@strhoadesinc.com"; "dschotka@aol.com"; "paul@engineeringsg.com"; "cecilia@socaltraffic.net"; "holly@statewidestripes.com"; "office@statewidestripes.com"; "info@stormwaterspecialists.com"; "john@suarezmunoz.com"; "estimating@tcpros.net"; "r.rico1025@yahoo.com"; "frank@tuckertech.com"; "vilarino76@gmail.com"; "arvind@vapci.com"; "bill.vega@hotmail.com"; "maria@velardeconcreteinc.com"; "edc@vintagepavingco.com"; "tony@vtelectric.net"; "info@dybanagconstruction.com"; "yjones@ycat-c.com"

Subject: 12.7.17 Rt 80/99 Sacramento Co HFST, 03-1H8804

Date:

Tuesday, November 21, 2017 1:56:16 PM

Hi There,

Myers and Sons is bidding on the Caltrans Sacramento County HFST project on 12/7. Please let us know if you are interested in bidding as a subcontractor or supplier.

http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=03-1H8804

http://www.dot.ca.gov/des/oe/weekly-ads/plans.php?id=03-1H8804

Thank you! Marlena Stockton **Estimating Coordinator**



EXHIBIT 5



REQUEST FOR DBE BIDS

TO: DBE SUBCONTRACTORS
RE: CALTRANS 03-1H8804

PROJECT NAME: RT 80/99 SACRAMENTO CO. HFST

COUNTY: SACRAMENTO COUNTY BID DATE: 12/7/17 ENGINEER'S ESTIMATE: \$910,000 DBE GOAL: 11%

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction, LP is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified DBE firms for any part of the following types of work, including but not limited to:

LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PCMS, SWPPP, TEMPORARY EROSION CONTROL, TREATED WOOD WASTE, HFST, HMA, HMA DIKE, TACK COAT, REMOVE DIKE, COLD PLANE AC PAVEMENT, PAVEMENT MARKER, OBJECT MARKER, MINOR CONCRETE, TRANS RAILING, END ANCHOR ASSEMBLY, SOFTSTOP TERMINAL SYS., ALT. FLARED TERMINAL SYS., REMOVE GUARDRAIL, THERMIPLASTIC STRIPING AND MARKING, MAINTAIN TRAFFIC MANAGEMENT SYS, ETC. ***All items are open for bid, including items for work normally performed by Myers and Sons Construction. Quotations will be broken down into comparable packages as reasonably necessary. Myers and Sons Construction will work with interested DBE subcontractors to identify opportunities to break down items into economically feasible packages.

Estimator: Joe Goehring

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer.

Myers and Sons Construction, LP will be bidding as a prime contractor on the referenced contract. We would appreciate a response by fax indicating whether or not you will be submitting a bid for this contract. Please complete information below and fax to 916-614-9520. Thank you for your cooperation.

Company Name:		Bidding:	Yes	No
Send future outreach solicitations: Yes	No			

From: To: The Weekly Bid Flash Marlena Stockton

Subject: Date:

Copy of your DBE Ad - Route 80/99 Sacramento County HFST

Tuesday, November 21, 2017 1:45:43 PM

Date Of Advertisement Placement: 11/21/2017

Myers and Sons Construction, LP An Equal Opportunity Employer, is requesting quotations from all qualified **DBE**

sub-contractors and material suppliers for the following project:

Route 80/99 Sacramento County HFST

City/Location: Sacramento, CA County: Sacramento

Owner: Caltrans

Bid Date: Thursday 12/7/2017 at 2:00 PM

We are requesting bids for the following trades and/or supplies:
LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC
CONTROL SYSTEM, PCMS, SWPPP, TEMPORARY EROSION CONTROL,
TREATED WOOD WASTE, HFST, HMA, HMA DIKE, TACK COAT, REMOVE
DIKE, COLD PLANE AC PAVEMENT, PAVEMENT MARKER, OBJECT
MARKER, MINOR CONCRETE, TRANS RAILING, END ANCHOR ASSEMBLY,
SOFTSTOP TERMINAL SYS., ALT. FLARED TERMINAL SYS., REMOVE
GUARDRAIL, THERMIPLASTIC STRIPING AND MARKING, MAINTAIN
TRAFFIC MANAGEMENT SYS, ETC. ***All items are open for bid, including
items for work normally performed by Myers and Sons Construction. Quotations will
be broken down into comparable packages as reasonably necessary. Myers and Sons
Construction will work with interested DBE subcontractors to identify opportunities to
break down items into economically feasible packages.

Bid documents can be viewed at or obtained from: Please contact Marlena Stockton at mstockton@myers-sons.com or (916) 283-9950 for access to plans and specifications.

Requirements: 100% performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, DIR registration number, current insurance meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction, LP Subcontract Agreement. Quotations must be valid for one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at www.myers-sons.com for more

information. Myers and Sons Construction, LP will work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction, LP is an equal opportunity employer.

Myers and Sons Construction, LP
4600 Northgate Blvd Suite 100
Sacramento, CA 95834

Phone: (916) 283-9950 Fax: (916) 614-9520
Joe Goehring
mstockton@myers-sons.com

Published on 11/21/2017
by The Weekly Bid Flash and The Construction Star
Trade and Focus Publications
located at www.theweeklybidflash.com and www.constar1.com
Phone: 1.800.479.5314 Fax: 1.619.688.0585

This solicitation Ad will run until the bid date



https://twitter.com/MyersandSons/status/933089391823659008

