STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

RELIEF OF BID REQUEST

DES-OE-0141 (REV 01/2010)

Contract No. 03-3F7604

Bidder's Name: Steve Manning Construction, In

Bid Opening Date: 12/13/2016

License No. 754230

Requirements:

To be relieved of your bid you must demonstrate all of the following to the Department. You are not relieved of your bid until notified by the Department in writing.

- A mistake was made in your bid.
- You submitted written notice of the mistake to the Department within 5 business days of bid opening, specifying in detail how the mistake occurred.
- * The mistake made the bid materially different than what you intended.
- * The mistake was made in filling out the bld and not due to an error in judgement or to carelessness in inspecting the site of work or in reading the plans or specifications.

Instructions:

Attach a statement and supporting documentation that describes the following in detail:

- 1. The mistake in your bid and how it was made.
- 2. How the mistake made the bid materially different than intended.
- 3. How the mistake was made in filling out the bid.
- Sign the certification below.
- 5. Fax this completed form, the statement and supporting documentation to (916) 227-6282. Attention: Office Engineer.

Certification:

By my signature on this form, I certify, under penalty of perjury that the attached statement, including any supporting documents, are true and correct.

Date: 12/16/2016

Steve Manning - President

Title

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) **ADA Notice** 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



STEVE MANNING CONSTRUCTION, INC.

GENERAL ENGINEERING CONTRACTOR CA LIC #754230

December 16, 2016

Office Engineer
State of California
Department of Transportation
Division of Engineering Services
1727 30th Street, Bidder Exchange, MS 43
Sacramento, CA 95816-8041
Fax (916) 227-6282

Subject:

Contract No. 03-3F7604

Bid Opening: December 13, 2016

Relief of Bid Request

Attn: Office Engineer

Please consider this letter of request for bid relief from our bid on contract no. 03-3F7604 which opened on Dec 13, 2016. We made a large error in preparing our bid as submitted electronically for this contract. Specifically the cost of the import borrow material was omitted on my work up sheets for bid item #46 Import Borrow (CY). This omission resulted in a direct cost reduction of \$4.80/ton associated with the bid item import borrow 311,000cy. At the conversion rate of 2 tons per cubic yard this equates to 622,000 tons @ \$4.80 cost/ton which resulted in our bid being \$2,985,600.00 less than intended. This mistake occurred as at the time of bid as we were waiting for our last material quote to come in. Due to a mistaken email address this was turned in late to us, thus causing me to use an incomplete number that was minus the cost of material, in the last few hectic moments of bid submission. We respectfully request a relief of bid as this large sum of omitted cost would not allow for us to build a successful project.

Sincerely,

Steve Manning

President



STEVE MANNING CONSTRUCTION, INC.

GENERAL ENGINEERING CONTRACTOR CA LIC #754230 DIR# 1000016510

Date:

December 16, 2016

Pages:

3

To:

Office Engineer

From:

Steve Manning

Company:

Dept of Transportation (Caltrans)

Fax:

(916) 227-6282

Re:

Contract No. 03-3F7604

Message:

Please see our attached Relief of Bid Request.

If you have any questions or comments please feel free to contact me at (530) 222-0810.

Best regards,

Steve Manning
President
admin@smci-const.com