

NK 08-19-15P03:15 RCVD

CONTRACT NO: 03-4E8604
 BID AMOUNT: \$ 7,410,054.10
 BID OPENING DATE: 8-13-2015
 BIDDER'S NAME: KNIFE RIVER CONSTRUCTION
 DBE GOAL FROM CONTRACT %: 12%

DBE PRIME CONTRACTOR CERTIFICATION¹: NA
 TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE):
 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE):

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
SEE ATTACHMENT A				

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ 979,385.50

13.2%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

[Signature]
 Signature of Bidder

8-19-15 (530)891-0555
 Date (Area Code) Tel. No.

STEVE SILVA
 Person to Contact (Please Type or Print)

DBE - COMMITMENT

CONTRACT NO: 03-4E8604

ATTACHMENT A

BID AMOUNT: \$ 7,410,054.10

KNIFE RIVER CONSTRUCTION

BID ITEM NO	ITEM OF WORK & DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED	WORK CATEGORY CODES	NAME OF DBEs CERTIFICATION # DBE ADDRESS & PHONE	AMOUNT
53p	remove trees, brush and stumps	238910	Tyrrell Resources 38525 Redding CA 530-249-3800	\$79,623.00
109,112-114,121p	guard rail		Dirt & Aggregate Interchange 20 Fairview OR 503-661-5093	\$18,800.00
80,81	ac dike		AC Dike Company 219 Lincoln CA 916-652-0159	\$4,523.50
30	road sweeping	488490	Flores Sweeping Service 41980 Stockton CA 408-506-2992	\$100,000.00
4,7,43,47,48,50, 87-89,104-108	signage	423990	Construction Area Signs Inc 500 Newcastle CA 916-663-9097	\$16,217.00

1p,14p,15-18,33,34	SWPPP, JSM,REAP,SWSAD,SWAR,WQSAD,WQMR,Lead Plans		Veridico Group Inc 39572 Roseville CA 707-317-0002	\$100,365.00
38	contractor supplied Biologist	541620	Alluvion Biological Consulting 42030 Santa Clara CA 925-989-7900	\$61,650.00
55,56,51,75,76, 77,78,99,120. All partial.	offhaul trucking, on-job trucking, import trucking at noted hourly and tonnage rates	488510	West Coast Water & Trucking Inc 37869 El Dorado Hills CA 916-358-8697	\$598,207.00
			TOTAL AMOUNT CLAIMED	\$979,385.50
			TOTAL PERCENT OF CONTRACT	13.2%



August 12, 2015

Contractors License No. 938998
 Licensed Timber Operator A10405
 DIR Number 1000007965
 DBE #38525
 CPUC WBE 9EN00089

TO: Knife River Construction
 ATTN: Steve Silva

RE: Caltrans Contract 03-4E8604
 Bidding 8/13/15
 Scope of Work: Tree Removal

DBE

BID PROPOSAL

The following quote for services includes:

Fell and grub trees, stumps and woody material within project clearing limits.
 Transport grubbed material to staging area(s) on project site suitable for grinding/chipping operation.
 Grind/chip grubbed material; remove grindings/chips from project site.

75.8

Quote: \$79,623.00

Inclusions/Exclusions:

Price includes one round trip mobilization. Additional mobilizations subject to charge.
 Prime Contractor to provide traffic control. Estimated: 9 days
 Prime Contractor to provide staging area(s) on project site suitable for grinding/chipping operation.
 Tyrrell not responsible for dust control, dust abatement, fugitive dust or SWPPP.

Please call 530.355.9200 or 530.249.3800 for questions.

Thank you.

Brent Tyrrell

Tyrrell Resources, Inc. is signatory to the Operating Engineers and the Laborers Unions

P.O. Box 493460 • Redding, CA 96049
 Email: tyrrellresources@sbcglobal.net
 Phone: 530-249-3800 • Fax: 530-241-8975


 State Of California
CONTRACTORS STATE LICENSE BOARD
 ACTIVE LICENSE
 License Number: **938998** Status: **CORP**
 Licensee Name: **TYRRELL RESOURCES INC**

Classification: **C61/D49**
 Expiration Date: **10/31/2015** www.cslb.ca.gov


<p> License Number: A 10405 Date of Issuance: 02/10/2015 License Valid Period: 01/16/2015 - 12/31/2016 </p>	<p> STATE OF CALIFORNIA THE RESOURCES AGENCY STATE BOARD OF FORESTRY TIMBER OPERATOR LICENSE </p>	
<div style="border: 1px solid black; padding: 10px; width: fit-content;"> <p> TYRRELL RESOURCES INC PO BOX 493460 REDDING, CA 96049-3460 </p> </div>	<p> <i>This timber operator license is issued pursuant to the provisions of Article 6, Chapter 8, Division 4 of the Public Resources Code; the regulations of the State Board of Forestry in Article 3, Subchapter 4.1, Chapter 2, Division 2, Title 14 of the Administrative Code; and in response to the licensee's application in the prescribed manner.</i> </p> <p> <i>This timber operator license does not purport to confer property rights in timber, land, or the products thereof.</i> </p>	<p>CDF STOCK 75401300491</p>

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

TYRRELL RESOURCES, INC.

275 HILLTOP DRIVE
REDDING, CA 96003

Owner: **CHERYL L. TYRRELL**
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238910 Site Preparation Contractors
561730 Landscaping Services

115310 Support Activities for Forestry
113310 Logging

Work Category Code(s)

A0850 FORESTRY SERVICES

C1601 CLEARING & GRUBBING


Licenses

D49 Tree Service

CERTIFYING AGENCY:

DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 38525



CUCP OFFICER

November 19, 2010



DIRT & AGGREGATE
INTERCHANGE, INC.

IN

QUOTATION

DBE

DATE: 8/12/2015

TO: KNIFE RIVER Attn: ESTIMATOR FAX: 530-694-6220

Project Name: **03-4E8604 CURVE IMPROVEMENT**
 Owner: **CALTRANS**
 Bid Date & Time: **8/13/15 2:00PM**

Item	Description	Qty	U/M	Unit Price	Extended
109	Midwest Guardrail System	250	LF	\$29.00	\$7,250.00
112	End Cap (3/4 Wrap End Section)	3	EA	\$350.00	\$1,050.00
113	End Anchor Assembly (Type SFT)	3	EA	\$1,000.00	\$3,000.00
114	Alternative In-Line Terminal System	1	EA	\$2,500.00	\$2,500.00
121	Mobilization	1	LS	\$5,000.00	\$5,000.00
				TOTAL:	\$18,800.00

- Stipulations:**
- Bond not included.
 - No traffic control. No Survey Work.
 - Excludes all dirt work and concrete work on guardrail items.
 - Excludes erosion control.
 - Price based on 1 mobilization.
 - Extra mobilization = \$5,000.00 per mobilization.
 - 3 Working days.
 - CA Contractor # 507826
 - CA DBE # CT-000020
 - CA DIR# 1000010905

Due to continued and unpredictable increases in material costs and resulting delays in delivery of such materials, the prices and delivery dates quoted herein will automatically expire thirty (30) days from the above date, unless accepted in writing prior to that date.

Thank you for your consideration.

DIRT and AGGREGATE INTERCHANGE, INC.

Signed: Nichole Stern

nstern@dirtagg.com

We are a Minority Business Enterprise

OR DBE #493, OR CCB# 26599, WA CCB# DIRTAIH92NP, WA DBE# D4 M0708 781
 20905 NE Sandy Blvd, Fairview, OR 97024 Phone: 503-661-5093 Fax: 503-669-1192

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-0E-0182.13 (NEW 3/2015)

Contract No. CDOT 03-4E8604
 Name of DBE Company AC DIKE Co.
 Name of DBE representative Joel Richardson
 DBE certification number 219
 Name of FIDICR KNIFE RIVER CONSTRUCTION
 Name of prime contractor (if different from FIDICR) SAME
 Name of representative of bidder or prime contractor ANDY LANIER, ESTIMATING MANAGER
 Bid quote was provided to the bidder or prime contractor

DBE Item #	Name of work and description of services to be performed or materials to be provided	Amount (\$)
80, 81	Place ONLY 830LP of A and D AC dikes	4,523.50
Total:		4,523.50

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Confirmation form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
 Signature of DBE's authorized representative
Joel Richardson
 Printed name of DBE's authorized representative
VP. CONTRACTS
 Title of DBE's authorized representative
8-18-15
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in large print format. For information call (916) 654-4420 or TDD (916) 654-2280 or write Records and Files Management, 1720 H Street, Sacramento, CA 95814.

IN

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

DBE

QUOTATION: CDOT RT 193 PLACER CO. 03-4E8604

BIDS: 8/13/15

80 A 240'
81 D 590'

PLACE ONLY *830 LF ASPHALT DIKE TYPE (A,D) @ \$5.45 LF

4523 ⁵⁰

**PRICE INCLUDES TACK AND ONE MOBILIZATION.
ASPHALT AND TRUCKING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR**

*** PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE
PREPARATION, BACKFILL, OR FOGSEAL.**

QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219

CAL. LIC. # 407417 NEV. LIC. #24188

2788 VENTURE DR. LINCOLN, CA. 95648

(916) 652-0159 FAX (916) 645-9618

WWW.ACDIKE.COM

DIR# 1000005929

FLORES SWEEPING SERVICE, INC.

2072 UNIVERSAL DR
 STOCKTON, CA 95206
 PHONE: (408)506-2992
 FAX: (209)234-7156* 7145 X
 EMAIL: teresoflores1@yahoo.com

DBE: 41980

DIR 1000014561

QUOTE 2015 RATE SHEET

	REGULAR TIME HOURLY RATE	OVERTIME HOURLY RATE
DAY WORK (4 HR Minimum Local, 8 HR Minimum Out of Town)	\$145.00	\$170.00
WEEKEND WORK	\$155.00	\$185.00
NIGHT WORK	\$155.00	\$185.00
TRAVEL	\$125.00	\$125.00
PERDIEM	\$125.00 Per night	

NOTE: Customer supplies water and dump site.

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



DEPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY
1823 14th STREET
SACRAMENTO, CA 95811
Phone: (916) 324-0449
Fax : (916) 324-1862
TTY 711

May 20, 2014

Mr. Tereso Flores
Flores Sweeping Service Inc.
2072 Universal Dr.
Stockton, CA 95206

File Number: 41980

Dear Mr. Tereso Flores:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes

NAICS Category Codes	Description
488490	Other Support Activities for Road Transportation
561790	Other Services to Buildings & Dwellings

WORK Category Codes

Work Category Codes	Description
C9609	Street Sweeping Truck
I7349	Building Maintenance Services

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at <http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

Mr. Tereso Flores
May 20, 2014
Page 2

Firm Number: 41980

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.


Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans:

For information on Department contracting opportunities, please visit our website at <http://www.dot.ca.gov/hq/esc/oe/>.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,



JANICE SALAIS

Chief

Certification Branch

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-0E-0102.13 (NEW 3/2015)

Contract no. CDOT 03-4E8604
 Name of CDBE or prime contractor CONSTRUCTION AREA SIGNS, INC.
 Name of DBE representative MIKE SMITH
 DBE certification number 500
 Name of contractor KNIFE RIVER CONSTRUCTION
 Name of prime contractor if different from the bidder SQME
 Name of representative of bidder or prime contractor ANDY LANIER, ESTIMATING MANAGER
 Date quote was provided to the bidder or prime contractor

DBE Certification	Item of work and description of services to be performed or materials to be provided	Amount (\$)
4	Construction Area Signs.	6000 -
7	Type III Barricade	1400 -
12		
43	Remove - Sign	250 -
47	Salvage - Sign	150 -
48	Reset - Sign	1365 -
50	Relocate - Sign	1365 -
87	Sign - 1 Post	1715 -
88	Street Aluminum .003"	882 -
89	Retroreflective Sheeting 1/1	420 -
Total		<u>see page 2</u>

*If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

SEE CONTINUATION
 2nd page

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Heather Dockendorf
 Signature of CDBE's authorized representative

Heather Dockendorf
 Printed name of CDBE's authorized representative

office Manager
 Title of CDBE's authorized representative

8-18-15
 Date

**Caltrans Project**

Contract No. 03-4E8604

Location: 03-Pla-193-4.4/5.5

Bid Date: August 13, 2015

Item No. 04 Construction Area Signs – Stationary Mounted

As shown on plan sheets CS-1 and TH-1 Thru Th-20 for Traffic Handling. Includes Project Funding Signs
Furnish, Install, & Remove

Lump Sum \$ 6,000.00

Item No. 05 Traffic Control System – PARTIAL**T-13 Reversing Control**

	<u>Monday – Friday</u>	<u>Saturday</u>	<u>Sunday</u>
2 Men & Equipment			
Rate Per 8 Hour Shift	\$1,350.00	\$1,600.00	\$1,700.00
OT Rate Per Hour	190.00	190.00	n/a
DT Rate Per Hour	210.00	210.00	210.00
Pilot Vehicle W/Operator			
Rate Per 8 Hour Shift	\$ 825.00	\$ 950.00	\$1,000.00
OT Rate Per Hour	115.00	115.00	n/a
DT Rate Per Hour	125.00	125.00	125.00
Impact Attenuator Vehicle W/Operator			
Rate Per 8 Hour Shift	\$ 955.00	\$1,075.00	\$1,125.00
OT Rate Per Hour	95.00	95.00	n/a
DT Rate Per Hour	105.00	105.00	105.00
Additional Flagger			
Rate Per 8 Hour Shift	\$ 625.00	\$ 750.00	\$ 800.00
OT Rate Per Hour	95.00	95.00	n/a
DT Rate Per Hour	105.00	105.00	105.0

Excludes: Portable Changeable Message Sign, Impact Attenuator Vehicle, Rumble Strip System, Flagger Illumination

PAGE 1 OF 3



Caltrans Project
 Contract No. 03-4E8604
 Location: 03-Pla-193-4.4/5.5
 Bid Date: August 13, 2015

✓ Item No. 07 Type III Barricade – Furnish Only
 14 Each @ \$100.00 Each

\$ 1,400.00

Item No. 12 Portable Changeable Message Sign –
 Rental Rate \$1,150.00 Per Unit Per Month
 F.O.B. Newcastle
 Sales Tax Included
 Item must be in conjunction with other work
 Subject to availability

✓ Item No. 43 Remove Roadside Sign –
 05 Each @ \$50.00 Each

\$ 250.00

Item No. 48 Reset Roadside Sign
 07 Each @ \$1195.00 Each

\$ 1,365.00

50 ~~Item No. 49~~ Relocate Roadside Sign –
 07 Each @ \$195.00 Each

\$ 1,365.00

Item No. 87 Roadside Sign – One Post
 07 Each @ \$245.00 Each

\$ 1,715.00

Item No. 88 Furnish Single Sheet Aluminum (0.063"-Unframed)
 84 SQFT @ \$10.50 SQFT

\$ 882.00

Item No. 89 Retroreflective Sheeting (Type XI)
 84 SQFT @ \$ 5.00 SQFT

\$ 420.00

Page 2 Of 3

**Caltrans Project**

Contract No. 03-4E8604

Location: 03-Pla-193-4.4/5.5

Bid Date: August 13, 2015

Item No.104 Highway Post Marker – 02 Each @ \$40.00 Each	\$ 80.00
Item No. 105 Delineator (Class 1) – 46 Each @ \$35.00 Each	\$ 1,610.00
Item No. 106 Marker (Culvert) – 13 Each @ \$40.00 Each	\$ 520.00
Item No. 107 Temporary Delineator (Class 1) – 12 Each @ \$ 35.00 Each	\$ 420.00
Item No. 108 Object Marker (Type L-1) – 01 Each @ \$ \$40.00 Each	\$ 40.00

**EXCLUDES: Portable Changeable Message Signs, Impact Attenuator Vehicle, Traffic Control,
Other Than Typical Shoulder Closure**

DIR NO. 1000001337

Page 3 of 3



Caltrans Project
 Contract no. 03-4E8604
 Location: 03-PLA-193-4.4/5.5
 Bid Date: 08-13-2015

Additional quote/ correction

✓	Item No. 47	SALVAGE ROADSIDE SIGN (METAL POST)-	
		3 EACH @ \$50.00 EACH	\$150.00
✓	ITEM 48	RESET ROADSIDE SIGN -	
		07 EACH @ \$195.00 EACH	\$1365.00

Note: Original unit bid price for Item no. 48 was incorrect.
 The unit price was \$1195.00 each.
 The correct unit price is \$195.00 each .

Excludes: PCMS ,Impact Attenuator Vehicle, Rumble Strips ,Flagger Illumination and Traffic Control other than Typical shoulder closure.

Please Contact Mike Smith for additional information at the number listed below

DIR # 1000001337

BUSINESS ENTERPRISE CERTIFICATE

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD
NEWCASTLE, CA 95658

Owner: ELISA ROBINSON

Business Structure: CORPORATION

STATE MINORITY BUSINESS ENTERPRISE
STATE WOMEN BUSINESS ENTERPRISE

This Certification Not Valid For Federal Aid Contracts

This certificate acknowledges that said firm is approved by the California Department of Transportation as a State Minority Business Enterprise or State Women Business Enterprise (or in some cases both) in accordance with Assembly Bill Number 486, Chapter 1329 and the California Public Code, Chapter 2.5 (commencing with Section 2050), for the following NAICS codes:

* 423990 Other Miscellaneous Durable Goods Merchant Wholesalers

* Indicates primary NAICS code

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET, MS 79
SACRAMENTO, CA 95814 0000
(916) 324-1700

Firm Number : 500
Renewal Date : April 1, 2017



Janice Salais, CERTIFYING AGENCY REPRESENTATIVE

March 20, 2015

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No. CDOT 03-4E8604
 Name of DBE business VERIDICO GROUP, INC.
 Name of DBE representative TIM ANENSON
 DBE certification number 39572
 Name of bidder KNIFE RIVER CONSTRUCTION
 Name of prime contractor (if different from the bidder) SQME
 Name of representative of bidder or prime contractor ANDY LANIER, ESTIMATING MANAGER
 Date quote was provided to the bidder or prime contractor 8/13/15

Bid item number	Item of work and description of services to be performed or materials to be provided	Amount (\$)
14 .P	JOB SITE MANAGEMENT	11,000 -
15 .P	SWAP PLAN	2,150 -
16 .P	REAP	11,760 -
17	SWS & AD	39,425 -
18	SWAR	2,380 -
33	WQS & AD	70,850 -
34	WQ MR	10,350 -
1 .P	LEAD PLAN (SOIL)	1,225 -
1 .P	LEAD PLAN (GRINDING)	1,225 -
Total		100,365 -

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
 Signature of DBE's authorized representative

TIM ANENSON
 Printed name of DBE's authorized representative

PRINCIPAL CONSULTANT
 Title of DBE's authorized representative

8/13/15
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-0410 or TDD (916) 251-3290 or write Records and Forms Management, 1120 H Street, MC-99, Sacramento, CA 95814.



DBE

PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

Date: 12 AUG 15

Contract #: 03-4E8604 – CURVE IMPROVEMENT

Bid Date: 13 AUG 15

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
1	070030	LEAD COMPLIANCE PLAN (GRINDING/COLD PLANING)	LS	LS	\$1,225.00	\$1,225.00
14	130100	JOB SITE MANAGEMENT (PARTIAL)	LS	LS	\$11,000.00	\$11,000.00
15	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LS	\$2,150.00	\$2,150.00
16	130310	RAIN EVENT ACTION PLAN	EA	48	\$245.00	\$11,760.00
17	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	83	\$475.00	\$39,425.00
18	130330	STORM WATER ANNUAL REPORT	EA	4	\$595.00	\$2,380.00
33	131103	WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	30	\$695.00	\$20,850.00
34	131104	WATER QUALITY MONITORING REPORT	EA	30	\$345.00	\$10,350.00
37	029226	CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY)	WDAY	10	\$1,480.00	\$14,800.00
38	146001	CONTRACTOR-SUPPLIED BIOLOGIST (DAY)	WDAY	90	\$1,150.00	\$103,500.00

55,715
31,200
86,915

tin

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A purchase order and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. **Excludes any insurance requirements in excess of Caltrans Standard Specifications.** Additional insured and/or waiver of subrogation requests will be an added cost.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

ASSUMPTIONS

1. Job Site Management assumes a project duration of 200 days, or 40 weeks of on-site field work.


$$40 \text{ weeks} \times \$275.00/\text{week} = \$11,000.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2023 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. The SWPPP does not include calculating run-on (Q) or discussions including Active Treatment Systems and/or dewatering.
3. Daily rates for the Contractor-Supplied Resource Area Monitor and the Contractor-Supplied Biologist include up to six (6) hours on site. Additional time will be billed at \$125.00 per hour. Once mobilized, the daily rate applies for these specialists.
4. No other plans, reports, monitoring or permits are included.
5. The SWPPP and the LCPs include one (1) revision for the quoted bid. Further revisions will be billed at \$125.00 per hour.
6. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
7. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at tim.anenson@veridicogroup.com if we can provide anything further.

My Very Best Regards,
VERIDICO GROUP, INC.

A handwritten signature in black ink, appearing to read 'Tim Anenson', followed by a long horizontal line extending to the right.

Tim Anenson, QSD, CPSWQ
Principal Consultant

Silva, Steve

From: Tim Anenson <tim.anenson@veridicogroup.com>
Sent: Wednesday, August 12, 2015 10:10 AM
To: Tim Anenson
Subject: CALTRANS BID ITEM QUOTE - 03-4E8604 (VERIDICO DBE CONTRACTOR 39572)
Attachments: 03-4E8604.pdf

*** This is an EXTERNAL email. Exercise caution. ***

Veridico is a certified DBE contractor (No. 39572)

DIR # 1000015845

Please find attached our bid quote for the referenced solicitation.

I am available at your convenience if you have any questions or require additional information.

My Very Best Regards,

Tim Anenson

TIM ANENSON, QSD, CPSWQ
PRINCIPAL CONSULTANT, VERIDICO GROUP, INC.
PROGRAM MANAGEMENT | WATER RESOURCES ENGINEERING | ENVIRONMENTAL SERVICES
CERTIFIED SB, MICRO, DBE & WBE
CELL: 707-317-0002 | FAX: 707-620-7000
E-MAIL: TIM.ANENSON@VERIDICOGROUP.COM | WEB: WWW.VERIDICOGROUP.COM

Confidentially Notice: This e-mail message is for the sole use of the intended recipient(s) and may contain confidential and privileged information. Any unauthorized review, use, disclosure, or distribution is prohibited. If you are not the intended recipient, please contact the sender by reply e-mail and destroy all copies of the original message.

Steve Silva
 Knife River Construction
 1764 Skyway Chico, CA 95928



CALTRANS CONTRACT: 03-4E8604 QUOTE FOR PROFESIONAL SERVICES

	DESCRIPTION	DAYS	RATE	AMOUNT
38	CONTRACTOR-SUPPLIED BIOLOGIST			
	Alluvion Biological Consulting Contracted Supplied Biologist for Estimate is for 90 work days of at \$685 per day(unit). Includes approved biologist that has qualified experience and expertise special listed species of concern: California Red-Legged Frog, Western Pond Turtle, Bird and Valley Eldeberry Long-Horned Beetle to perform and or assist with provisions listed under section 14-6.02 Species Protection, 14-6.05 Contractor Supplied Biologist, Natural Resource Protection Plan to comply with the Streambed Alteration Agreement.	90	IN 685	\$61,650.00
33	131103 WATER QUALITY SAMPLING AND ANALYSIS DAY	EA	RATE	
	Alluvion Biological Consulting is to conduct Water Quality Sampling and Analysis Day includes activities listed under sections 13-11.02 and 11-11.03 such as preparation, collection, analysis, and reporting of water quality samples for estimated 30 days.	30	NO 500	\$15,000
34	131104 WATER QUALITY MONITORING AND REPORTING			
	Alluvion Biological Consulting is to prepare and submit an estimate of 30 Water Quality Monitoring reports as listed under section 13-11.04	30	NO 400	\$12,000
			TOTAL	\$88,650

We trust that this quote has sufficient information for your need. If there is are questions please contact:

Jenerro Lockhart | Principal Ecologist
Alluvion Biological Consulting
 2784 Homestead Road #327, Santa Clara, CA 95051
 Direct: 925 989 7900 | Web: www.AlluvionBC.com
 DGS: Small Micro 1741842 | CPUC: 13020077- CUPC: DBE: 42030

Jenerro.lockhart@alluvionbc.com

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



Bay Area Rapid Transit District

Office Of Civil Rights
300 Lakeside Drive, 16th Floor
Oakland, CA 94612
(510)464-6324
(510) 464-7587

July 7, 2014

Mr. Jenerro Lockhart
United To Connect International dba
Alluvion Biological Consulting
1151 Harbor Bay Pkwy, 206A
Alameda, CA 94502

DBE

Subject: Disadvantaged Business Enterprise Certification #42030

Dear Mr. Jenerro:

We are pleased to advise you that after careful review of your application and supporting documentation, the **San Francisco Bay Area Rapid Transit District** has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification is also recognized by all USDOT agencies of California.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific area(s) of expertise that you have identified on the NAICS Codes form of the Application Package:

NAICS Codes	Description
541620	Environmental Consulting Services

Your DBE certification applies only for the above code(s). You may review your firm's information in the California Unified Certification Program's (CUCP) DBE database which can be accessed at the CUCP website at www.californiaucp.com. Any additions and revisions must be submitted to the **San Francisco Bay Area Rapid Transit District** for review and approval.

In order to assure continuing DBE status, you must submit annually a No Change Declaration form (which will be sent to you), along with supporting documentation. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until or unless it is removed by our agency.

Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration, such as changes in your firm's name, business/ mailing address,

Alluvion Biological Consulting

July 7, 2014

Page 2

ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

The **San Francisco Bay Area Rapid Transit District** reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by the **San Francisco Bay Area Rapid Transit District**.

*For information on (Agency) contracting opportunities, please visit our website
<http://bart.gov/about/business/procurement/contractsout.aspx>.*

Congratulations, and thank you for your interest in the DBE Program. I wish you every business success and look forward to hearing from you if I may be of any assistance to you in this regard.

Sincerely,

R. A. Granada

Ron A. Granada

Sr. Civil Rights Officer

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No. CDOT 03-4E8604
 Name of EOC or DBE WEST COAST WATER & TRUCKING, INC.
 Name of DBE representative Jennifer Gemignani
 DBE certification number 37869
 Name of bidder KNIFE RIVER CONSTRUCTION
 Name of prime contractor if different from the bidder same
 Name of representative of bidder or prime contractor ANDY LANIER, ESTIMATING MANAGER
 Date quote was provided to the bidder or prime contractor _____

Bid description	Item of work and description of services to be performed or materials to be provided	Amount (\$)
Various	Offhaul trucking, on job trucking and import trucking at noted hourly and tonnage rates	SEE ATTACHED
55 p, 56 p, 51 p, 75 p, 76 p, 77 p, 78 p, 99 p, 120 p,	water trucks	
Total		598,207.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Jennifer Gemignani
 Signature of EOC's authorized representative
 Jennifer Gemignani
 Printed name of EOC's authorized representative
 President
 Title of EOC's authorized representative
 08/18/2015
 Date

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD: (916) 551-2290 or write Records and Forms Management, 1120 H Street, MS-09, Sacramento, CA 95814.

WEST COAST WATER & TRUCKING, INC.

10-Wheelers 1078 hours @ 91⁰⁰/hr (Factored for Saturday rate)
= 98,098-

SEMI END (ROCK) 100 hours @ 115⁰⁰/hr.
= 11,500-

SEMI-Bottoms 1291 hours @ 96⁰⁰/hr.
= 123,936-

TRANSFERS
ROCK 15,110 tons @ 6.39/ton = 97,064-

TRANSFERS
RC 11,480 tons
@ 25T = 459 loads
@ 3 hour Round trip = 1377 hours
@ 96⁰⁰/hr = 132,192-

Water Trucks 1116 hours @ 91⁰⁰/hr = 101,556-

Subtotal = 564,346-

Factored for \$ 4.00 ga diesel price x 1.06 = 598,207-

West Coast Water & Trucking, Inc.

DBE

3941 Park Dr. Suite #20-231
 El Dorado Hills, CA 95762
 Office: (916) 358-8697
 Fax: (916) 358-8699
californiawcw@aol.com

Small Business Enterprise (SBE)
 State of California Certification #1207321

Public Works Registration #1000012401

*Underutilized Disadvantaged
 Business Enterprise (UDBE/DBE)
 Women Business Enterprise (WBE)*
 State of California Firm #37869

Date: August 12, 2015

Attention: Steve Silva
 Company: Knife River
 Fax #: 530-894-6220

Project: Curve Improvement
 Location: Placer County
 Contract #03-4E8604
 Bid Date: 08/13/2015

Rate Sheet

Hourly Operation For Off-Haul:

Truck Type	Regular	Saturday	Sunday
Ten -Wheelers	\$90.00 <i>= 97,070</i>	\$95.00	\$100.00
Semi Ends <i>Kenzie</i>	\$95.00 <i>110 = 11,000</i>	\$100.00	\$105.00
Semi Bottoms <i>1780 90 10200 14900 26,670 Ton</i>	\$95.00 <i>= 122,645</i>	\$100.00	\$105.00
Transfers	\$95.00	\$100.00	\$105.00
Flat Beds	\$95.00	\$100.00	\$105.00
Possum Belly/Walking Floor	\$110.00	\$115.00	\$120.00
3-Axle 4,000 gal Water Truck	\$90.00 <i>= 100,440</i>	\$95.00	\$100.00

Please contact us for information on UDBE/DBE/WBE/SBE participation and how it applies to this project

Please contact us for information on dump site availability

Our company is in compliance with the California Air Resources Board Truck and Bus Regulation.

West Coast Water & Trucking, Inc.

3941 Park Dr. Suite #20-231
 El Dorado Hills, CA 95762
 Office: (916) 358-8697
 Fax: (916) 358-8699
californiawcw@aol.com

Small Business Enterprise (SBE)
State of California Certification #1207321

Public Works Registration # 1000012401

Date: August 12, 2015

Attention:
 Company:
 Fax #

Project: Curve Improvement
 Location: Placer County
 Contract #03-4E8604
 Bid Date: 08/13/2015

*Underutilized Disadvantaged
 Business Enterprise (UDBE/DBE)
 Women Business Enterprise (WBE)
 State of California Firm #37869*

Per Ton Rates (Haul Only):

Delivery Site: On HWY 193 within a 1 mile radius of HWY 193 and Oak View Rd in Newcastle, CA

Truck Type	Price Per Ton	Material	QTY	Plant Location
Transfer	\$ 5.85	AB	+/-7,500 tons	NorCal Crush 1615 Fiddymt Rd Lincoln
Transfer	\$ 6.39	AB <i>146,587</i>	+/- 7,500 tons	Cemex Sheridan 8705 Camp Far West Rd Sheridan
Transfer	\$ 6.52	AB	+/- 7,500 tons	Teichert Cool 2601 Highway 49 Cool
Transfer	\$ 7.33	AB	+/- 7,500 tons	Vulcan Roseville 9800 Del Rd Roseville

Please contact us for information on UDBE/DBE/WBE/SBE participation and how it applies to this project

West Coast Water & Trucking, Inc.

Prices are subject to the following terms and conditions:

Haul only pricing is based on the customer's direct purchase and scheduling with the material supplier or dump site.

Delivered pricing includes scheduling, costs of materials, applicable tax and cost of trucking (tonnage rate conditions will apply).

Tonnage/Per Load rates will include the following conditions:

- Transfers are allotted 15 min. to load/20 min. to dump, end dumps and bottom dumps are allotted 15 min. to load/15 min. to dump; time exceeding the allotted time for each truck will be billed at a rate of \$1.50 per minute. If the standby time exceeds 30 minutes that truck will be billed at the applicable hourly rate.
- Flatbeds are allotted 1 hour to load and 1 hour to unload; if loading/unloading exceeds allotted time the truck will be billed at the applicable hourly rate.
- If the supplier or material changes during a shift the shift will be billed hourly.
- If the delivery site changes the shift will be billed hourly.
- Partial shifts will also be billed hourly.
- For work performed under this tonnage rate agreement on weekends or holidays, an additional 5% will be charged per ton.
- For work performed under this tonnage rate agreement after December 31, 2016 the rates are subject to a 5% cost of living increase.

General Hauling Terms: For flatbed hauling, where the starting location is more than 1 hour from our yard in El Dorado Hills, CA, travel time will be billed for the time in excess of 1 hour it takes to travel to the starting location and billed at the applicable hourly rate. All trucks charge back to their original starting location empty. We reserve the right to refuse to haul material that we deem either unsuitable for the truck requested or material such as open grade/rubberized asphalt.

All prices quoted are subject to fuel increases. A copy of our Fuel Surcharge Assessment is attached. There is a four (4) hour minimum charge per truck. For night work there is a six (6) hour minimum charge per truck. There is a two (2) hour show-up time charge per truck if the job is cancelled and the truck(s) have already shown up on the job site. Payments for invoices are due within thirty (30) days of the invoice date. All prices are for work performed through December 31st 2016. For work performed after December 31st 2016 the rates are subject to a 5% cost of living increase. Prices quoted are good for a period of thirty (30) days from the bid date.

A signed work/purchase order constitutes acceptance of these terms.

Thank you,
Jennifer Gemignani

Jennifer@wcwaterandtrucking.com

Accepted by

Title

Company

Date

West Coast Water & Trucking, Inc.

Fuel Surcharge Assessment:

A fuel surcharge is assessed when fuel prices reach \$3.50 per gallon as reported by the U.S. Energy Information Administration. The fuel surcharge is 1% for every \$0.10 increase in fuel prices, or portion thereof. The breakdown is as follows:

Diesel price \$/gallon	% increase to hourly/tonnage/load rate
\$3.50 - \$3.599	1%
\$3.60 - \$3.699	2%
\$3.70 - \$3.799	3%
\$3.80 - \$3.899	4%
\$3.90 - \$3.999	5%
* \$4.00 - \$4.099	6%
\$4.10 - \$4.199	7%
\$4.20 - \$4.299	8%
\$4.30 - \$4.399	9%
\$4.40 - \$4.499	10%
\$4.50 - \$4.599	11%
\$4.60 - \$4.699	12%
\$4.70 - \$4.799	13%
\$4.80 - \$4.899	14%
\$4.90 - \$4.999	15%

*\$5.00 and above add an additional 1% for each \$0.10 increase in price per gallon.

Fuel prices are checked weekly and any increase is based on the weekly retail on-highway diesel prices found at: www.eia.doe.gov/oog/info/wohdp/diesel.asp.

All fuel surcharges will be billed separately. After the assessment of the fuel prices at the end of the week, if a surcharge is applicable, a bill for the surcharge would be generated based on the hours worked, tons or loads hauled within that week.

A signed work/purchase order constitutes acceptance of these terms.

Thank you.
Jennifer Gemignani

Accepted by (Signature)

Title and Company Name

Date

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

WEST COAST WATER & TRUCKING, INC.

BL DORADO HILLS, CA 95762

Owner: JENNIFER GEMIGNANI
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 488510 Freight Transportation Arrangement

484110 General Freight Trucking, Local

03-4E-8604

Work Category Code(s)

C9602 BOTTOM DUMP TRUCKING
C9678 TRUCK RENTAL
C9903 CONSTRUCTION CLEAN UP

C9605 FLAT BED TRUCKING
C9771 TRUCK BROKER
C9999 BROKER (FOR FEE ONLY)

Licenses

CERTIFYING AGENCY:
DEPARTMENT OF TRANSPORTATION
1823 14TH STREET
SACRAMENTO, CA 95811 0000
(916) 324-1700

UCP Firm Number : 37869

Jennifer Salas
CUCP OFFICER

February 8, 2011



DBE Good Faith Efforts Documentation - Work made available to DBE Firms

ATTACHMENT B

Contract Number: 03-4E8604
 Bid Total: 7,410,054.10

Item No.	Bidder Normally Performs Item Y / N	Item Broken Down to Facilitate Participation Y / N	Established Flexible Timeframes for Performance and Deliver Schedules Y / N	Amount (\$)	Percentage of Contract (%)
1	N	Y	N	\$2,450.00	0.03
2	Y	Y	N	\$15,000.00	0.20
4	Y/N	Y	N	\$6,000.00	0.08
5	Y/N	Y	N	\$250,000.00	3.37
6,13	Y/N	Y	N	\$132,240.00	1.78
7-11,41,42,115-118	N	Y	N	\$45,986.20	0.62
12	Y/N	Y	N	\$50,000.00	0.67
14,P	Y	Y	N	\$11,000.00	0.15
15-18	Y/N	Y	N	\$55,715.00	0.75
19-28,P	Y/N	Y	N	\$96,335.80	1.30
30,P SWEEPING	Y/N	Y	N	\$100,000.00	1.35
31,45,60,83P,84-86,90-94,96-98,101	N	Y	N	\$652,084.80	8.80
33,34	N	Y	N	\$31,200.00	0.42
35,40,102,103	N	Y	N	\$52,706.00	0.71
37	N	Y	N	\$2,850.00	0.04
38	N	Y	N	\$61,650.00	0.83
36,43,47-50,87-89,95,104-108	N	Y	N	\$16,217.00	0.22
51,P MILL AC	N	Y	N	\$8,400.00	0.11
53,P REMOVE TREES	Y/N	Y	N	\$79,623.00	1.07
58,59,61-64	N	Y	N	\$92,805.00	1.25
65-73	N	Y	N	\$420,481.40	5.67
80,81	N	Y	N	\$4,523.50	0.06
82	N	Y	N	\$9,750.00	0.13
83,86,111	N	Y	N	\$155,399.00	2.10
110	N	Y	N	\$11,000.00	0.15
109,112-114	N	Y	N	\$18,800.00	0.25
120,P	Y/N	Y	N	\$674,560.00	9.10
					0.00
					0.00
					0.00
					0.00
				\$3,056,776.70	41.25

08-19-15P03:15 RCVD

Bidder's Name: KNIFE RIVER CONSTRUCTION
 Contract No.: 03-4E8604

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attached	6/30/15	See Attachment 'B'	See Attached

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
5P Paving	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	Knife River	non	Force Traffic Control Inc	136,507	42,509
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.



FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502
 Member, Associated General Contractors * Member, American Traffic Safety Services Association
 DBE-WBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS)
 California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056
 DIR # 1000005521
 August 12, 2015

QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 03-4E8604
 Near Lincoln, Placer County
 CURVE IMPROVEMENT

12 hour shifts

- A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc.** (Part of Item 5)
- Two flaggers per 8-hour weekday/night shift @ \$ 1,180;
 - Additional flagger per 8-hour weekday/night shift @ \$ 550;
 - Overtime, each flagger @ \$ 78 per hour; $\times 4 \text{ hrs} \times 2 \text{ eq} = 624$ / $\times 12 \times 2 = 1872$
 - Doubletime, each flagger @ \$ 90 per hour; $\times 12 \times 2 = 2160$
 - Short-shift credit on weekday/nights (applied for workdays less than 7 hours) @ (\$60) per flagger per hour;
- INCLUSIONS:** ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.
- OPTIONAL:** Portable Traverse Rumble Strip Array @ \$ 280 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

Handwritten calculations for Item A:
 M-F 541, SAT 1804, SUN 3052
 NET AVG: $5 \times 1804 + 1 \times 3052 + 1 \times 3340 = 3340$
 $7 \times 3340 = 23380$
 our cost = 1516.18
 Cost to bid = 685.62
 Vertical calculations on right: $\times 62 = 93,998$, $\times 72 = 13,4507$

- B. PILOT CAR** (Part of Item 5)
- Per 8-hour weekday/night shift @ = \$ 640;
 - Overtime @ \$ 92 per hour; $\times 4 = 368$ / $\times 12 = 1104$ / $\times 12 = 1200$
 - Doubletime @ \$ 100 per hour
 - Short-shift credit (applied for workdays less than 7 hours) @ (\$70) per hour;
 - Saturdays per @ \$ 92 per hour worked; Sunday at \$ 102 per hour worked
- INCLUSIONS:** Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including eignage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

Handwritten calculations for Item B:
 M-F 1008, SAT 1744, SUN 1840
 NET AVG: $5 \times 1008 + 1 \times 1744 + 1 \times 1840 = 905.90$
 $7 \times 905.90 = 6341.30$
 our cost = 905.90
 Cost to bid + 326.10/shift = 1232.00

OPTIONS C. THROUGH F. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

- C. CONSTRUCTION AREA SIGNS:** \$ 2,700 Lump Sum (Item No. 4)
INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 21 68 ONLY
NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above.
- D. DRUMS** \$ 38 each (Item No. 10)
INCLUSIONS: Delivery and Pick Up of almost new, diamond grade sheeting traffic drum.
- E. PORTABLE CHANGEABLE MESSAGE SIGNS** (Item No. 12)
 • \$ 1,600 per unit for the 1st 30 days on site (i.e., \$3,200 for two units);
 • Daily rate @ \$45 per unit per day after the 1st 30 days..
INCLUSIONS: One move-in and one move-out, initial setup, all programming and maintenance.
EXCLUSIONS: Relocations of PCMS boards will be charged at Traffic Control Technician Labor rates below

PAGE 2 of 2

Force Traffic Control - Quotations for CalTrans No. 03-4E8604**F. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 5)**

- \$ 78 per hour straight-time; \$ 88 per hour overtime & Saturdays; \$98 per hour Sundays/Holidays/Doubletime. Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.
INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

GENERAL NOTES, TERMS & CONDITIONS - Please read carefully

- **Acknowledgement & Agreement:** By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- **Durability of Rates Quoted Above:** Based upon the Advertisement Date of this project, all labor rates quoted above shall remain in effect through June 30, 2016. Should the State of California increase the applicable rates for work on this project thereafter, our rates above will increase by no more than 5% more than the State's net increase.
- **Radios:** Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- **Rental equipment** (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- **Night Work:** (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at \$5 each per shift
- **Labor Agreements:** Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- **Insurance:** Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole per-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- **Mobilization:** For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- **Inclusion of these entire quotations in Subcontract or Work Order** is required either within the body of the Subcontracts/Work Orders or appended to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way obligates the Prime Contractor to use any of the optional quotations above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially,

Rosemary Foroo Stimpel

President

PAGE 2 of 2

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Compliance News Monthly Trade Journal	6/30/15	N/A	See Attached
Compliance News Daily Focus Journal	6/3/15	N/A	11

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Advertised on Caltrans Website 6/30/15
 Call DBE Contractors per the Opt In Records.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

none requested

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

None requested

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

See Attached

9. Include additional data to support a demonstration of good faith efforts.

See Attached

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

From: Compliance News Publishing Company

<http://www.compliancencenews.com>

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA, 95928

Phone: (530) 891-6555

Fax: (530) 894-6220

RECEIPT for Ad: 55119

Published on 06/30/2015

For Project:

Caltrans - 03-4E8604 - Curve Improvement In Placer County Near
Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Total Amount PAID: \$90.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Baldwin Contracting Company, Inc. dba Knife River Construction

is seeking certified and qualified DBE subs and/or suppliers to provide

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX 1),

Contact: Jared Springer

1764 Skyway

Chico,CA,95928

Phone:(530) 891-6555

Fax:(530) 894-6220

Email:jared.springer@kniferiver.com

Bid Due on:08/13/2015 at 02:00 PM

Solicitation Number: 03-4E8604

BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply.
for Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road in Lincoln,CA

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor

Agreements may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

The Baldwin Contracting Company, Inc. dba Knife River Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancenes.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Jun 30 20:51:10 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Baldwin Contracting Company, Inc. dba Knife River Construction

is seeking certified and qualified DBE subs and/or suppliers to provide

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX 1),

Contact: Jared Springer

1764 Skyway

Chico, CA, 95928

Phone: (530) 891-6555

Fax: (530) 894-6220

Email: jared.springer@kniferiver.com

Bid Due on: 08/13/2015 at 02:00 PM

Solicitation Number: 03-4E8604

BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply. for Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road in Lincoln,CA

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor

Agreements may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

The Baldwin Contracting Company, Inc. dba Knife River Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Tue Jun 30 20:51:10 +0000 2015

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Baldwin Contracting Company, Inc. dba Knife River Construction LOG

Good Faith Effort for Bid Solicitation 03-4E8604

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1
Mile West To 1.0 Mile East Of Clark Tunnel Road

Important Instructions

NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C" on STD-840 and include STD-840 with your GFE documents.

- 1.) Read and complete Section A.
- 2.) We have completed Section B for you.
- 3.) Complete Section C by making follow-up phone calls to the firms listed below.
->For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the following:

1.
 - A. Go to the CalTrans project calendar webpage at <http://dap1.dot.ca.gov/hq/esc/oe/calendar> and log-in using your bid package registration and password.
 - B. Hit on the project number your bidding.
 - C. Hit "See Opt-in records".
 - D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.
2. Now hit your browser back-button and hit "Primes: Advertise for help" Be sure your listed in the CalTrans "Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Effort (GFE).

1. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with your GFE, information that you attended the meeting along with the event brochure.
2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you may not, then do another GFE. This should be done 5 days of bid opening.

A. Awarding Department Contact Instructions

Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS TELEPHONE NO. Call it and record the result below.

Awarding Department Contact Action

Baldwin Contracting Company, Inc. dba Knife River Construction contacted the awarding department issuing this contract at (tel number) _____ at (time) _____ on (date) _____ and discussed Good-Faith Effort with (Awarding Department Contact)

Remarks:(left message, etc.) _____.

Phone call was made by (Prime Rep's do_signature) _____.

B. Federal, State, & Local Agencies Contacted

On 06/30/15, Baldwin Contracting Company, Inc. dba Knife River Construction contacted:

1. Federal Agency: Central Contractor Registration (CCR) / PRO-Net at <http://www.bpn.gov/CCRSearch/Search.aspx> at 08:51PM on 06/30/2015
2. State Agency: Office of Small Business & DVBE Certification (OSDC) <http://www.pd.dgs.ca.gov/smbus> at 08:51PM on 06/30/2015
3. California Unified Certification Program (CUCP) at <http://www.dot.ca.gov/ucp/GetLicenseForm.do> at 08:51PM on 06/30/2015
4. Local referral organization: DBE/DVBE Resource Center (www.dvbe.net) at 08:51PM on 06/30/2015

See Next Page for Firms

Send Result Report



MFP

TASKalfa 5551ci

Firmware Version 2N4_2000.003.032 2014.01.16

06/30/2015 09:44
[2N4_1000.002.001] [2N4_1100.001.002] [2N4_7000.003.032]

Job No.: 013845

Total Time: 0°00'21"

Page: 002

"2-4-15"

Complete

Document: doc01384520150630094315



compliance news

www.compliancenes.com
info@compliancenes.com
(800) 599-6996
f. (562) 439-1398

Good-Faith Effort Fax Form 4.0

Please print clearly in black ink with accurate information.

Company Info

Company Name Baldwin Contracting Company, Inc. dba Knife River Construction

Your Name (for questions about this form) Jared Springer

Address 1764 Skyway

City Chico State CA Zip 95928

Phone (530) 891-6555 Fax (530) 894-6220

Email jared.springer@kniferiver.com Web Site _____

Contact Name to appear in Ads and/or Letters Jared Springer

Project Info

Project Awarding Dept/Agency/Owner Caltran's

Project Name 03-4E8604

Circle Category/s: DVBE SBE DBE MBE WBE OBE OTHER _____

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	06/30/15 09:44	Compliance News	0°00'21"	FAX	OK	200x100 Normal/On



Good-Faith Effort Fax Form 4.0

Please print clearly in black ink with accurate information.

Company Info

Company Name Baldwin Contracting Company, Inc. dba Knife River Construction
Your Name (for questions about this form) Jared Springer
Address 1764 Skyway
City Chico State CA Zip 95928
Phone (530) 891-6555 Fax (530) 894-6220
Email jared.springer@kniferiver.com Web Site
Contact Name to appear in Ads and/or Letters Jared Springer

Project Info

Project Awarding Dept/Agency/Owner Caltran's
Project Name 03-4E8604

Circle Category/s: DVBE SBE DBE MBE WBE OBE OTHER

Subs and Suppliers to provide: see attached word document

Project Location (city) Lincoln (state) CA (zip) 95648

Bid Due Date 8/13/15 Bid Due Time 2 pm

Bid Solicitation Contract Number 03-4E8604

Billing Info

Check one of the following:

- X 1. The Works (Entire Good Faith Effort Process): \$90
Publish Ads + Log + Fed/State/Local Contact + Fax Solicitation Letters & Copies (limit 30)
2. The Works Plus+ ("The Works" with Additional Letters): \$90 + \$1 per extra firm beyond 30
**Please specify total number of firms:
3. Publish Ads & Return Proofs: \$35 Total Both Ads (Trade & Focus)
4. Publish Ads & Print Log (No Letters): \$55
5. Letters & Log (No Ads): \$55

Table with 5 columns: Circle Card Type, Visa, MasterCard, AMEX, Discover. Rows include Name On Card, Billing Zipcode, Credit Card Number, Expiration Date.

** Please attach any additional wording you would like to include in your ads and letters. **

Fax this form to (562) 439-1398 or log in and complete at www.compliancencenews.com 24/7!

Verbiage to be Included in Minority Solicitation Letters

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE's for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Caltrans Contract No.: 03-4E8604

CURVE IMPROVEMENT

03-Pla-193-4.4/5.5

Date Advertised 06/29/2015

Bids Open 08/13/2015

Estimate: \$8,300,000

In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX 1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING

STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply.

Company Name: ABRASIVE BLASTING SERVICE

Address: 5465 24TH. STREET
RIVERSIDE, CA, 92509

Phone: (951) 683-4692, **Fax:** (951) 786-9081

Work Categories:

GROOVE & GRIND PAVEMENT; REMOVE PAVEMENT MARKING & TRAFFIC STRIPES;
SANDBLASTING;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:47 8/11/15 11:28 AM

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - Santos says they won't if they are bidding until the day before.

8/11/15 - SANTOS ISN'T SURE IF THEY'LL BE BIDDING. HE'S GOING TO REVIEW THE PAPERWORK, AND WILL FAX A QUOTE TO US IF THEY DECIDE TO BID.

Company Name: General Supply Company

Address: 971 87th Avenue
Oakland, CA, 94621

Phone: (510) 632-5229, **Fax:** (510) 632-2315

Work Categories:

Lumber And Construction Material, Supplier Of Construction Equipment, Building Materials, All Lumber Products And Plywood And Hard Woods, Safety Supplies. 201214 - Completion Tools And Equipment
301036 - Structural Products 301217 - Road And Railroad Cons

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:48 8/11/15 11:40 AM

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - left a message

8/11/15 - SPOKE WITH JEFF. THEY WON'T BE BIDDING.

Company Name: AMCON CONSTRUCTION

Address: 6055 TOSCANA LOOP
El Dorado Hills, CA, 95762

Phone: (916) 204-8715, **Fax:** (916) 204-8715

Work Categories:

A0780 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C1531 PLANE ASPHALT CONCRETE; C1925 SHAPED BEDDING; C2000 HIGHWAY PLANTING; C2020 SOIL AMENDMENTS; C2030 EROSION CONTROL; C2065 IRRIGATION SYSTEM; C2066 TEMPORARY EROSION CONTROL;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:50 8/11/15 11:45 AM

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - left a message

8/11/15 - LEFT A MESSAGE

Company Name: K & K CONSTRUCTION SUPPLY, INC

Address: 11280 SUNRISE PARK DR., STE B
RANCHO CORDOVA, CA, 95742

Phone: (916) 851-0965, **Fax:** (916) 851-0999

Work Categories:

SAFETY SUPPLIER; LANDSCAPING MATERIAL SUPPLIER; CONCRETE & CEMENT SUPPLIER;
PAVEMENT MARKERS SUPPLIER; WHOLESALE BROKER OF CONSTRUCTION MATERIALS;
LUMBER AND CONSTRUCTION MATERIAL

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: N/A

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In
Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Received fax response . They will bid.

Company Name: A S CONTRACTORS, INC.

Address: 5347 COLE ROAD
MARIPOSA, CA, 95338

Phone: (209) 742-6684, **Fax:** (209) 966-2643

Work Categories:

Rock Slope Protection, Highway, Street, And Bridge Construction, Embankment Construction, 237310,
Structure Backfill, Grading, Building Construction, Subsurface Drain, Structure Excavation, Roadway
Excavation, Permeable Material, Filter Fabric, Cast Iron

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24/15 2:57 8/11/15 11:45 AM

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In
Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - left a message

8/11/15 - LEFT A MESSAGE

Company Name: A.a. Rich And Associates

Address: 150 Woodside Drive
San Anselmo, CA, 94960

Phone: (415) 485-2937, **Fax:** (415) 485-9221

Work Categories:

Environmental Quality, Consultant, Non Engineering, 541990, All Other Professional, Scientific, And
Technical Services, Environmental - Biological Studies, Environmental - Environmental Impact Assessment,
Fish Hatcheries & Preserves

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/29 3:15 8/11/15 11:50 AM

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In
Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/29 Left a message

8/11/15 - LEFT A MESSAGE.

Company Name: CAPITOL TRAFFIC SERVICES INC

Address: 1661 EAST MINER AVE

Stockton, CA, 95205

Phone: (209) 469-2663, **Fax:** (209) 469-7120

Work Categories:

Traffic Striping, Marking and Traffic Control Materials Supplier; MISC MANUFACTURES; WHOLESALE TRADE AGENTS AND BROKERS; MISC EQUIPMENT RENTAL & LEASING;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 3:01 8/11/15 11:57AM

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 Lee - unsure if they are bidding. they are reviewing the project.

8/11/15 - GEORGE SAID THEY ARE FINISHING UP ANOTHER BID. ONCE DONE, THEY REVIEW THE PROJECT INFO, THEN LET US KNOW IF THEY'LL BE BIDDING. HE ALSO VERIFIED STEVE'S EMAIL AND OUR FAX #.

Affidavit of Fax Solicitation

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 31 firms listed below at 08:51PM on 06/30/2015. I am over the age of 18 years and a citizen of the United States. I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.

Henry Sprague III

8/10/15

Dirt i Aggregate Interchange 503/661-5073
Spoke with Nicole Stern. She will look it over and let us know.

C. Summary of Firms Sent Bid Invitations

31 total firms were sent invitations.

Company Name: Pc&n Construction, Inc
Address: 5301-f Byron Hot Springs Road
Byron, CA, 94514
Phone: (925) 634-4567, **Fax:** (925) 634-4339

Work Categories:

Guard Railings & Barriers, Metal Beam Guard Rail, Terminal System, Cable Railing, Bridge Railing 721410 - Highway And Road Construction Services, Guard Railings & Barriers Supplier, 237310, Highway, Street, And Bridge Construction, Metal Beam Barrier, Met

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 1:31 7/31 10:16 8/11 1:05 PM
Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - no answer + no voicemail

7/31 - no answer + no voicemail

8-10/15 - no answer + left message

8/11/15 - NO ANSWER. LEFT A MESSAGE.

Company Name: Triumph Geo-synthetics, inc.
Address: 1140 N. Armando St.
Anaheim, CA, 92806
Phone: (714) 237-1550, **Fax:** (714) 237-1549

Work Categories:

Transportation Equipment & Supplies, Geotextiles, Paving Fabric, Geogrid, Soil Stabilization, Erosion Control Material And Mats, Wattles, Sediment Control, Filtration Fabric, Hercusheild, Hdpe Liner, Hydromulch, Trm, Erosion Control Blanket, Swppps, Const

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 1:33
Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

✓ 7/24 - Bidding as a supplier

Company Name: R N R Construction, Inc
Address: 8 Light Sky Court
Sacramento, CA, 95828
Phone: (916) 379-0957, **Fax:** (916) 379-0960

Work Categories:

Minor Concrete Structure, Heavy Highway Concrete Structures 721410 - Highway And Road Construction Services 721416 - Mass Transit System Construction Services, Structure Excavation, 237310, Highway, Street, And Bridge Construction, Remove Bridge Item, Cor

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 1:38 7/31 10:19
Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - Not showing that they are bidding on anything for that day. Refaxed the invitation to bid.

7/31 Kayla - Not bidding didn't know why they weren't

8/10/15 Asked to talk with Andre Costello regarding structure scope. He will call back.

Company Name: STORMWATER SPECIALISTS INC

Address: 8698 ELK GROVE BLVD, SUITE 224

Elk Grove, CA, 95624

Phone: (916) 230-0370, **Fax:** (916) 405-4180

Work Categories:

C8700 CONSULTANT, NON ENGINEERING; C8713 CONSULTANT, ENVIRONMENTAL; C8770 CONSTRUCTION MANAGEMENT; C8776 Construction Management - Other Heavy and Civil Construction; C8794 Environmental - Water Quality; C8852 SWPPP Planning;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 1:44 7/31 10:34

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - left a message

7/31 - left a message

8/10/15 - left a recorded message

Company Name: Frank Medina General Engineering Contrac

Address: 10096 Ahart Road

Oroville, CA, 95966

Phone: (530) 743-0744, **Fax:** (530) 743-9352

Work Categories:

Irrigation Systems, General Engineering Contractor, Fencing Contractor, Minor Concrete, Patch Paving, Signage, Metal Beam Guard Railing, Markers And Delineator Installation 721410 - Highway And Road Construction Services 721527 - Concrete Installation And

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: N/A

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Received fax response Will bid ✓

Company Name: FLORES SWEEPING SERVICE INC

Address: 2072 UNIVERSAL DRIVE

Stockton, CA, 95206

Phone: (408) 506-2992, **Fax:** (209) 234-7165

Work Categories:

C9609 STREET SWEEPING TRUCK; I7349 BUILDING MAINTENANCE SERVICES;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 1:45 N/A

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - left a message, called back & resent the invitation to bid

7/25 Received fax response

Sent Quote ✓

Company Name: MAG-CON ENGINEERING AND CONSTRUCTION, INC

Address: 11230 Gold Express Dr 310-260

Gold River, CA, 95670

Phone: (916) 638-1175, **Fax:** (916) 638-1178

Work Categories:

ROADWAY EXCAVATION; GRADING; Earthwork and Paving Contractor;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 1:46

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - Phone number is disconnected.

8-10-15 - # not in service

Company Name: Boomer Dirt Works, Inc.

Address: 550 Wise Road

Lincoln, CA, 95648

Phone: (916) 645-8709, **Fax:** (916) 645-6840

Work Categories:

Truck Broker, 484110, General Freight Trucking, Local, Trucker, Bottom Dump Trucking

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 1:48

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - Phone number is not in service

8-10-15 # not in service

Company Name: Guido's Trucking

Address: 6652 Eureka Rd

Granite Bay, CA, 95746

Phone: (510) 586-5717, **Fax:** (916) 771-5230

Work Categories:

Bottom Dump Trucking, Local Trucking, dump Sites, aggregates 781018 - Road Cargo Transport, Trucker, 484220, Specialized Freight (except Used Goods) Trucking, Local

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 1:49 7/31 10:47

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - left a message

7/31 - left a message

8-10-15 left a message

Company Name: Construction Area Signs, Incorporated

Address: 9093 Old State Hwy
Newcastle, CA, 95658

Phone: (916) 663-9097, **Fax:** (916) 663-1858

Work Categories:

WHOLESALE BROKER OF CONSTRUCTION MATERIALS; CONSTRUCTION AREA SIGNS;
TRAFFIC CONTROL SYSTEM; RESET, ADJUST ROADWAY ITEMS; CONCRETE SURFACE FINISH;
ROADSIDE SIGN; RETAIL STORES SUPPLIER; MISC BUSINESS SERVICES;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 1:50 7/31 10:51

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - Heather says they will be bidding
7/31 - Mike will be bidding ✓

Company Name: CONSTRUCTION SCHEDULING EXPERTS

Address: 4729 DICKENS DR.

GRANITE BAY, CA, 95746

Phone: (916) 396-1588, **Fax:** (916) 290-0429

Work Categories:

ENGINEERING; CONSULTANT, ENGINEERING; Construction Scheduling;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 1:57 7/31 10:50

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - David - not bidding because he is too busy

Company Name: Quimu Contracting, Inc.

Address: 695 Priddy Drive

Dixon, CA, 95620

Phone: (707) 693-0289, **Fax:** (707) 678-8384

Work Categories:

Demolition, General Engineering Construction 811015 - Civil Engineering, Ditches Excavation, 238110, Poured Concrete Foundation And Structure Contractors, Core Concrete - Repair Bridge Deck, Clearing & Grubbing, Prestressing Concrete Cast-in-place, Steel

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:21 7/31 10:57

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - left a message
7/31 - left a message
8/10/15 left a message

Company Name: Vintage Paving Company, Inc.

Address: 119 Main Street

Winters, CA, 95694

Phone: (530) 795-0132, Fax: (530) 795-5734

Work Categories:

PLANE ASPHALT CONCRETE; CLEARING & GRUBBING; ROADWAY EXCAVATION; GRADING; STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; PAVING ASPHALT (ASPHALT CONCRETE); AIR-BLOWN MORTAR (SLOPE PAVING); DEMOLITION;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:22 7/31 10:59

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - John says they are unsure if they will be bidding.

7/31 - John says they are unsure if they will be bidding.

8/10/15 - Robert Nicolson left a message. Suggested the possibility of carrying out a scope (since we do the same work) in the interest of DBE participation.

Company Name: Mge Engineering Inc

Address: 7415 Greenhaven Drive, Suite 100

Sacramento, CA, 95831

Phone: (916) 421-1000, **Fax:** (916) 421-1002

Work Categories:

Construction Management, Engineering Services Construction Management 811015 - Civil Engineering 811022 - Transportation Engineering 811115 - Software Or Hardware Engineering, Building Construction, 237310, Highway, Street, And Bridge Construction, Constr

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:23

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - Lisa says they are designers not builders, not bidding

Company Name: Rupert Construction Supply, Llc

Address: 12405 GOLD FLAKE CT.

Rancho Cordova, CA, 95762

Phone: (925) 229-5577, **Fax:** (916) 673-9737

Work Categories:

STEEL SOLDIER PILES; TIMBER LAGGING; PIPE SUPPLIER; BUILDING MATERIAL SUPPLIER; BRIDGE DECK MATERIALS SUPPLIERS; JOINT SEAL - WATER STOP;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:27 7/31 1:30

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - left a message

7/31 left a message

8/10/15 left message with Sam

Company Name: White Cap Ready Mix, Inc.

Address: 73880 Highway 70

Portola, CA, 96122

Phone: (530) 832-4225, **Fax:** (530) 832-5847

Work Categories:

Metals & Minerals, Except Petroleum, Lumber & Other Building Materials, 444190, Other Building Material Dealers, Concrete & Cement Supplier, Concrete, Gypsum, & Plaster Products, Building Material Supplier, Lumber Supplier, Reinforcing Bar Section Supplier

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:34

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - Cathy - not bidding because it's too far.

Company Name: Don Garcia Excavating & Paving, Inc.

Address: 2020 E Street

South Lake Tahoe, CA, 96150

Phone: (530) 577-0558, **Fax:** (530) 577-0221

Work Categories:

C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C1980 IMPORTED BORROW; C2030 EROSION CONTROL;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:35

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - Dana - not bidding. Out of their area

Company Name: Watercourse Engineering Inc

Address: 424 2nd Street, Suite B

Davis, CA, 95616

Phone: (530) 750-3072, **Fax:** (530) 750-3074

Work Categories:

Environmental Engineer, Engineering Services Water Quality Modeling Modelling Temperature Monitoring River Stream Lake Reservoir 601042 - Water Testing And Conservation And Ecology 771217 - Water Pollution 811015 - Civil Engineering 831015 - Water And Sew

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:37 7/31 1:35

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24: left a message
7/31: Shula - Not bidding, their company is too small

Company Name: Mc Cullough Construction Inc

Address: 66 Campbell Ridge Road

Salyer, CA, 95663

Phone: (707) 825-1014, **Fax:** (707) 825-1769

Work Categories:

Heavy Equipment Rental, Road Restoration And Excavation 721015 - Building Maintenance And Repair Services 721410 - Highway And Road Construction Services, Remove Bridge Item, 237310, Highway, Street, And Bridge Construction, Demolition, Clearing & Grubbin

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:51

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - Janelle says they will not be bidding. they are not interested in the project.

Company Name: VERIDICO GROUP INC

Address: 1305 MEADOW VISTA WAY, SUITE A

ROSEVILLE, CA, 95661

Phone: (916) 865-4170, **Fax:** (916) 865-4174

Work Categories:

CIVIL ENGINEERING; ENVIRONMENTAL ENGINEER; Environmental - Biological Studies; Lead Compliance; SWPPP Planning;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:53

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - left a message
8-10-15 left a message

Company Name: Nitta Erosion Control

Address: 3778 Del Mar Avenue

Loomis, CA, 95650

Phone: (916) 652-7459, **Fax:** (916) 652-4376

Work Categories:

Erosion Control, Erosion Control Hydroseeding Seeding Hydromulching Straw Wattles Fiber Rolls Erosion Control Blanket Netting Rolled Erosion Control Products Jute Mesh Silt Fence Temporary Fence (type Esa) Compost Blanket Straw Mulching Tacked Bonded Fibe

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:54

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - Ailie - they haven't looked that far ahead yet & is unsure if they will be bidding.

8-10-15 Spoke with receptionist, said the job is on their schedule. Requested Scott Nitta call me back to go over scope.

Company Name: ALL AMERICAN ASPHALT SEALING INC

Address: 1565 TRAINER WAY

RENO,NV, 89512

Phone: (775) 329-3003, **Fax:** (775) 827-3006

Work Categories:

Paving Asphalt (asphalt Concrete), Highway, Street, And Bridge Construction, Pavement Reinforcing Fabric, 237310, Grading, Pavement Marking, Finishing Roadway, Asphalt Supplier, Painted Traffic Striping & Marking

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:41

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - left a message

8-10-15 left a message

Company Name: Camacho Communications Corporation

Address: 517 8th Street

Sacramento,CA, 95814

Phone: (916) 444-9853, **Fax:** (916) 447-9853

Work Categories:

Communications Services, Nec, General Engineering, Electrical, Telecommunications, Network Maintenance, Cabling, Fiber, Copper, Controllers, Cctv, Cms, Inductive Loops, Traffic Management, Maintain Traffic Management, Traffic Signals 251739 - Electrical

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 7/24 2:24

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

7/24 - left a message

8-10 Not their scope in this project 82-

Company Name: A C Dike Co

Address: 2788 Venture Dr.

Lincoln,CA, 95648

Phone: (916) 645-7747, **Fax:** (916) 645-9618

Work Categories:

Paving Asphalt (asphalt Concrete), Place Asphalt Concrete Dike & Misc, 238110, Poured Concrete Foundation And Structure Contractors, Ditches Excavation, Structure Excavation, Structure Backfill, Aggregate Base, Grading

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: N/A

Person Contacted and Comments for Solicitation: 03-4E8604 Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Received fax response. Will Bid ✓

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Pc&n Construction, Inc

5301-f Byron Hot Springs Road

Byron, CA, 94514

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
 TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

 Print Name of Business Owner

 Signature

Date: _____

Please fax return this form by Aug 13, 2015
 with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Triumph Geo-synthetics, inc.

1140 N. Armando St.

Anaheim, CA, 92806

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

R N R Construction, Inc

8 Light Sky Court

Sacramento, CA, 95828

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

STORMWATER SPECIALISTS INC

8698 ELK GROVE BLVD, SUITE 224

Elk Grove, CA, 95624

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Frank Medina General Engineering Contract

10096 Ahart Road

Oroville, CA, 95966

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

FLORES SWEEPING SERVICE INC

2072 UNIVERSAL DRIVE

Stockton, CA, 95206

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

MAG-CON ENGINEERING AND CONSTRUCTION, INC

11230 Gold Express Dr 310-260

Gold River, CA, 95670

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
 TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

 Print Name of Business Owner

 Signature

Date: _____

Please fax return this form by Aug 13, 2015
 with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway
Chico, CA 95928
Telephone: (530) 891-6555
Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015
Boomer Dirt Works, Inc.
550 Wise Road
Lincoln, CA, 95648

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Guido's Trucking

6652 Eureka Rd

Granite Bay, CA, 95746

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Construction Area Signs, Incorporated

9093 Old State Hwy

Newcastle, CA, 95658

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
 TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

 Print Name of Business Owner

 Signature

Date: _____

Please fax return this form by Aug 13, 2015
 with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

CONSTRUCTION SCHEDULING EXPERTS

4729 DICKENS DR.

GRANITE BAY, CA, 95746

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
 TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

 Print Name of Business Owner

 Signature

Date: _____

Please fax return this form by Aug 13, 2015
 with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Quimu Contracting, Inc.

695 Priddy Drive

Dixon, CA, 95620

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Vintage Paving Company, Inc.

119 Main Street

Winters, CA, 95694

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
 TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

 Print Name of Business Owner

 Signature

Date: _____

Please fax return this form by Aug 13, 2015
 with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Mge Engineering Inc

7415 Greenhaven Drive, Suite 100

Sacramento, CA, 95831

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Rupert Construction Supply, Llc

12405 GOLD FLAKE CT.

Rancho Cordova, CA, 95762

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

White Cap Ready Mix, Inc.

73880 Highway 70

Portola, CA, 96122

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Don Garcia Excavating & Paving, Inc.

2020 E Street

South Lake Tahoe, CA, 96150

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Watercourse Engineering Inc

424 2nd Street, Suite B

Davis, CA, 95616

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

ALL AMERICAN ASPHALT SEALING INC

1565 TRAINER WAY

RENO, NV, 89512

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Camacho Communications Corporation

517 8th Street

Sacramento, CA, 95814

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway
Chico, CA 95928
Telephone: (530) 891-6555
Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015
A C Dike Co
2788 Venture Dr.
Lincoln, CA, 95648

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
 TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

 Print Name of Business Owner

 Signature

Date: _____

Please fax return this form by Aug 13, 2015
 with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

ABRASIVE BLASTING SERVICE

5465 24TH. STREET

RIVERSIDE, CA, 92509

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
 TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

 Print Name of Business Owner

 Signature

Date: _____

Please fax return this form by Aug 13, 2015
 with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

General Supply Company

971 87th Avenue

Oakland, CA, 94621

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

AMCON CONSTRUCTION

6055 TOSCANA LOOP

El Dorado Hills, CA, 95762

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
 TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

 Print Name of Business Owner

 Signature

Date: _____

Please fax return this form by Aug 13, 2015
 with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Mc Cullough Construction Inc

66 Campbell Ridge Road

Salyer, CA, 95663

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
 TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

 Print Name of Business Owner

 Signature

Date: _____

Please fax return this form by Aug 13, 2015
 with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

VERIDICO GROUP INC

1305 MEADOW VISTA WAY, SUITE A

ROSEVILLE, CA, 95661

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

Nitta Erosion Control

3778 Del Mar Avenue

Loomis, CA, 95650

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

K & K CONSTRUCTION SUPPLY, INC

11280 SUNRISE PARK DR., STE B

RANCHO CORDOVA, CA, 95742

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

A S CONTRACTORS, INC.

5347 COLE ROAD

MARIPOSA, CA, 95338

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

A.a. Rich And Associates

150 Woodside Drive

San Anselmo, CA, 94960

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

CAPITOL TRAFFIC SERVICES INC

1661 EAST MINER AVE

Stockton, CA, 95205

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

- We can participate in this contract
TYPE OF SERVICE OR SUPPLIES: _____
- We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway
 Chico, CA 95928
 Telephone: (530) 891-6555
 Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015
 A C Dike Co
 2788 Venture Dr.
 Lincoln, CA, 95648

We will bid -

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDA Y), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

Edwin Contracting Company, Inc. dba Knife River Construction
154 Skyway
Lemoore, CA 95288
Telephone: (530) 891-6555
Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015
Frank Medina General Engineering Contract
196 Ahart Road
Lemoore, CA, 95288

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA
Bid Due Date: 08/13/15 at 02:00 PM PST
Solicitation Number: 03-4E8604
Contact: Jared Springer

Notes are needed for:
AD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

Yes
7.2.15

Send Result Report



MFP

TASKalfa 5551ci

Firmware Version 2N4_2000.003.032 2014.01.16

07/24/2015 13:01
[2N4_1000.002.001] [2N4_1100.001.002] [2N4_7000.003.032]

Job No.: 015821

Total Time: 0°01'06"

Page: 002

Complete

Document: doc01582120150724125935

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

FLORES SWEEPING SERVICE INC

2072 UNIVERSAL DRIVE

Stockton, CA, 95206

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	07/24/15 13:00	12092347165	0°01'06"	FAX	OK	200x100 Normal/On

Send Result Report



MFP

TASKalfa 5551ci

Firmware Version 2N4_2000.003.032 2014.01.16

07/24/2015 12:48
[2N4_1000.002.001] [2N4_1100.001.002] [2N4_7000.003.032]

Job No.: 015813

Total Time: 0°01'34"

Page: 002

Complete

Document: doc01581320150724124614

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

R N R Construction, Inc

8 Light Sky Court

Sacramento, CA, 95828

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	07/24/15 12:46	19163790960	0°01'34"	FAX	OK	200x100 Normal/Off

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway

Chico, CA 95928

Telephone: (530) 891-6555

Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA

Bid Due Date: 08/13/15 at 02:00 PM PST

Solicitation Number: 03-4E8604

Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

[Home](#) » [Contract Awards and Services](#) » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 03-4E8604. 1 results found.

Contractor: Knife River Construction **Contact:** Jared Springer**Address:** 1764 Skyway Chico, Ca 95928**Phone:** 530-891-6555 **Fax:** 530-894-6220 **Email:** jared.springer@kniferiver.com

Services needed: Knife River Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX 1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST

GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, all trucking and supply of materials.

Requirements: Knife River Construction is an Equal Opportunity Employer and is signatory to Operating Engineers, Laborers and Teamsters. 100% payment and performance bonds may be required for full amount of subcontractor price. All subcontractors must be licensed and have liability insurance and workers compensation insurance meeting Knife River Construction's requirements. Knife River Construction is willing to assist with obtaining bonding, insurance, equipment and materials and is willing to break down items into economically feasible packages to encourage participation.

Date posted: 06/30/2015

Home » [Contract Awards and Services](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 03-4E8604

19 Opt-in records found.

03-4E8604	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
03-4E8604	A.C. DIKE CO
	2788 VENTURE DR LINCOLN, CA, 95648
	Phone: 9163-645-7747 Fax Number: 916-645-9618
	Disadvantaged status: DBE
	Services offered: Place asphalt dike.
03-4E8604	M & B ENTERPRISES
	6676 Harrington Avenue. ARBUCKLE, CA 95952
	Phone: 530-682-8032 Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
03-4E8604	Anrak Corporation
	5820 mayhew rd Sacramento, CA , 95827
	Phone: (916)383-5030 Fax Number: (916)383-8090
	Disadvantaged status: SBE
	Services offered: Cold plane
03-4E8604	ECORP Consulting, Inc.
	1801 Park Court Place, Building B, Suite 103 Santa Ana, CA 92701
	Phone: 714-648-0630 Fax Number: 714-648-0935
	Disadvantaged status:
	Services offered: 130300 - PREPARE STORM WATER POLLUTION PREVENTION PLAN; 130310 - RAIN EVENT ACTION PLAN; 130320

*Received
fax response*

<p>- STORM WATER SAMPLING AND ANALYSIS DAY; 130330 - STORM WATER ANNUAL REPORT; 131103 - WATER QUALITY SAMPLING AND ANALYSIS DAY; 131104 - WATER QUALITY MONITORING REPORT; 146001 - CONTRACTOR-SUPPLIED BIOLOGIST (DAY); 820107 - DELINEATOR (CLASS 1)</p>	
03-4E8604	<p>Cook Concrete Products, Inc. 5461 Eastside Road Redding, CA 96001 Phone: 530-243-2562 Fax Number: 530-243-6881 Disadvantaged status: SBE Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.</p>
03-4E8604	<p>Lorang Brothers Construction, Inc. 1175 South Auburn St. Colfax, CA 95713 Phone: 530-346-8150 Fax Number: 530-346-6120 Disadvantaged status: SBE Services offered: We are a certified Small Business that specializes in Mass Grading, Earthwork, Underground Utilities.</p>
03-4E8604	<p>Anderson Paint Store LLC - DBE www.andersonpaintstore.com 18429 West 8 Mile RD Detroit, Michigan 48219 Phone: 248 667 8059 Fax Number: andersonpsllc@aol.com Disadvantaged status: DBE SBE Services offered: Company credit equivalent that receive 60 percent of the value of the items supplies. In order for Anderson Paint Store LLC to provide you with quality product quotes, Please provide me with the following: QPL product, color, size, quantity and manufacture: We also can work with your local manufacture. (Tote, Drum, Gal) You can bill for paint supplies that you have in storage or on site APS, LLC is certified in all of these States listed Arizona # 20120665 California # 39901 District of Columbia # 11-02-02N Florida Illinois Michigan # TP3R Missouri Atlanta Georgia # 2AN372 State of Washington # D3M0023753 Hawaii # 10-3160 Kansas Nevada # NVO1284UCPN Ohio Tennessee Texas # VN23523 Maryland DOT # 15-148 New Mexico New York Import/Export Canada Under 444120/ 424950 Coating Systems/Cleaning Division/Texture Coating/Cleaning Division/Traffic Control Thermoplastic Pavement Marking Traffic Marking Paint Concrete Surface Sealer Interior& Exterior, Paints Bridge Paint, Tunnel Paint High Speed Rail Paint Thank You Marcus Anderson</p>
03-4E8604	<p>Pavement Recycling Systems 10240 San Sevain Way Mira Loma Ca 91752 Phone: 951-682-1091 Fax Number: 951-682-1094</p>

*Marcus
 - wants an
 invitation
 to bid
 andersonpsllc
 @aol.com
 emailed @ 3:37
 on 7/29/15*

	Disadvantaged status: Services offered: Cold planing
03-4E8604	Alluvion Biological Consulting 2784 Homestead Road Santa Clara Phone: 9259897900 Fax Number: 5103736606 Disadvantaged status: DBE SBE Services offered: Alluvion Biological Consulting is cost efficient DBE/MBE certified firm providing high quality biological services support such as; Contracted Supplied Biologist, Water Quality Sampling and Analysis, Water Quality Monitoring Report, Storm Water Pollution Prevention Plan, Rain Event Action Plan, Storm Water Sampling and Analysis, Storm Water Annual Report and other Environmental Services.
03-4E8604	Statewide Traffic Safety & Signs, Inc. 7920 Cucamonga Avenue Sacramento, CA, 95826 Phone: 916-452-4855 Fax Number: 916-452-9322 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
03-4E8604	Midstate Barrier, Inc. 3291 S. Hwy 99 Stockton, CA 95215 Phone: 209-944-9565 Fax Number: 209-944-9569 Disadvantaged status: Services offered:
03-4E8604	Traffic Management 2435 Lemon Ave Signal Hill, CA, 90755 Phone: 916-607-2885 Fax Number:

jenerro.lockhart
@alluvion
bc.com

Jenerro -
is bidding already
got the quote and spoke to
Steve Silva. Steve
confirmed quote was
received.

Disadvantaged status: DBE Services offered: Flagging, Traffic Plans, Single & Multi Lane Closures, Changeable Message Board rentals, Crash Attenuator Trucks, SLED System Crash Cushions, Rumble Strips, Custom Signs, Flashing Arrow Boards, MBE, 13 Offices in California.	
03-4E8604	WABO Landscape & Construction, Inc.
	726 Alfred Nobel Dr. Hercules, CA 94547
	Phone: 510 741-9226 Fax Number: 510 724-2391
	Disadvantaged status: SBE
	Services offered: Irrigation
03-4E8604	Sanco Pipelines, Inc.
	727 UNIVERSITY AVE. LOS GATOS, CA 95062
	Phone: 408-377-2793 Fax Number: 408-354-7599
	Disadvantaged status:
	Services offered:
03-4E8604	Preston Pipelines Inc.
	3780 Commerce Drive West Sacramento, CA, 95691
	Phone: 916-386-1500 Fax Number: 916-386-7531
	Disadvantaged status:
	Services offered: Underground Utilities
03-4E8604	R.A. Nemetz Construction Co., Inc.
	690 Live Oak Avenue (PO Box 5306) Galt, CA 95632
	Phone: 209-744-1001 Fax Number: 209-744-1005
	Disadvantaged status:
	Services offered:
03-4E8604	Teichert Construction
	24207 County Road 100A Davis, CA 95616
	Phone: 530-406-4200 Fax Number: 530-406-4299
	Disadvantaged status:
	Services offered: Request for qualified bids from Subcontractors, Suppliers & Truckers for the following project: Project: #03-4E8604 CalTrans Contract No. 03-4E8604 Bid Date: 8/13/2015 @ 2PM Docs & Plans Available from Caltrans Website http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php Teichert has also made the plans available for free download on www.teichertplanroom.com . Caltrans Cost Estimate: \$8,300,000 Duration: 200 Working Days Agency Goals: 12% DBE Project Description: Teichert Construction is requesting quotes from all

qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALT. TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR, CONTRACTOR-SUPPLIED BIOLOGIST, OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT, REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE, CLEARING AND GRUBBING, DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315), 8" CORRUGATED HDPE PIPE CONDUIT, 10" CORRUGATED HDPE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX 1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE MATERIALS, SURFACE STABILIZATION, HOT MIX ASPHALT MATERIALS (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKES, TACK COAT, STRUCTURAL CONCRETE, WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL

(PIPE TRENCH) 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B), ROCK SLOPE PROTECTION (FACING, METHOD B), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT) TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE) CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE). Petroleum, Oil, Lubricants Supplier (Bulk item), Material Testing Services, Dump Trucks (Bottom, Super 10), Flat Bed Trucking, Water Truck, Street Sweeping Trucks, Trucker, Trucking & Asphalt & Material Suppliers. Teichert Construction intends to work cooperatively with all qualified firms seeking work on this project, including but not limited to breaking out contract work items into economically feasible units to increase overall DBE participation. Plans and specifications are available from the Caltrans website listed above and the Teichert Woodland Estimating office. For assistance obtaining or regarding the plans and specifications, please contact the listed Estimator. 100% Payment and Performance Bonds for subcontractors are required. Teichert will pay bond premium up to 2%. Insurance Waiver of subrogation also required. However, certified DBE's are encouraged to contact Teichert and request assistance if they are unable to meet Teichert's standard bonding or insurance requirements. DBE's also are encouraged to contact Teichert for assistance in obtaining lines of credit, equipment, supplies, materials or related assistance or services. Subcontractor, Supplier and Trucker quotes must be valid, at minimum, for the award period stated in the contract documents. Please note that this is a prevailing wage project and Teichert Construction is Union signatory. Subcontractors will be subject to the terms and conditions of Teichert's subcontract and safety documents available at www.teichert.com/for-subcontractors.cfm. Submission of a bid to Teichert will confirm that you have reviewed and accepted Teichert's subcontract form. Conditions or exceptions in Subcontractor's quote are expressly rejected unless accepted in writing prior to bid. Subcontractor scopes and supplier quotes are required 24 hours prior to bid.

03-4E8604	St Francis Electric
1001 Carden Street San Leandro CA 94577	
Phone: 510-639-0639	Fax Number: 510-639-9116

Disadvantaged status: Services offered:

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway
Chico, CA 95928
Telephone: (530) 891-6555
Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015
FLORES SWEEPING SERVICE INC
2072 UNIVERSAL DRIVE
Stockton, CA, 95206

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA
Bid Due Date: 08/13/15 at 02:00 PM PST
Solicitation Number: 03-4E8604
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply..

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: street sweep

We cannot participate in the contract

Tereso Flores
Print Name of Business Owner

Tereso Flores
Signature

Date: 7-24-15

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

Baldwin Contracting Company, Inc. dba Knife River Construction

1764 Skyway
Chico, CA 95928
Telephone: (530) 891-6555
Fax: (530) 894-6220

INVITATION TO BID

June 30, 2015
K & K CONSTRUCTION SUPPLY, INC
11280 SUNRISE PARK DR., STE B
RANCHO CORDOVA, CA, 95742

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - 03-4E8604 - Curve Improvement In Placer County Near Lincoln From 0.1 Mile West To 1.0 Mile East Of Clark Tunnel Road

Location: Lincoln, CA
Bid Due Date: 08/13/15 at 02:00 PM PST
Solicitation Number: 03-4E8604
Contact: Jared Springer

Quotes are needed for:

LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, ALTERNATIVE TEMPORARY CRASH CUSHION, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (PAINT), TEMPORARY TRAFFIC STRIPE (PAINT), TRAFFIC PLASTIC DRUM, TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY EROSION CONTROL BLANKET, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX), TEMPORARY SOIL BINDER, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CLEAR WATER DIVERSION, TEMPORARY CONCRETE WASHOUT, WATER QUALITY SAMPLING AND ANALYSIS DAY, WATER QUALITY MONITORING REPORT, TEMPORARY FENCE (TYPE ESA), TREATED WOOD WASTE, CONTRACTOR-SUPPLIED RESOURCE AREA MONITOR (DAY), CONTRACTOR-SUPPLIED BIOLOGIST (DAY), OBLITERATE SURFACING, REMOVE FENCE, REMOVE PAINTED TRAFFIC STRIPE, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT (EA), REMOVE BASE AND SURFACING, SALVAGE ROADSIDE SIGN (METAL POST), RESET ROADSIDE SIGN, RELOCATE MAILBOX, RELOCATE ROADSIDE SIGN, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), CLEARING AND GRUBBING (LS), DEVELOP WATER SUPPLY, ROADWAY EXCAVATION, SHOULDER BACKING, DITCH EXCAVATION, 4" GATE VALVE, 6" GATE VALVE, 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, MOVE-IN/MOVE-OUT (EROSION CONTROL), BONDED FIBER MATRIX (SEED MIX

1), BONDED FIBER MATRIX (SEED MIX 2), ROLLED EROSION CONTROL PRODUCT (NETTING), ROLLED EROSION CONTROL PRODUCT (TRM), FIBER ROLLS, COMPOST (TYPE 1) COARSE, COMPOST (TYPE 2) FINE, INCORPORATE MATERIALS, FINISHING ROADWAY, CLASS 2 AGGREGATE BASE (CY), SURFACE STABILIZATION, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE), DATA CORE, PLACE HOT MIX ASPHALT DIKE (TYPE A), PLACE HOT MIX ASPHALT DIKE (TYPE D), TACK COAT, STRUCTURAL CONCRETE WINGWALL, 12'X12' PRECAST REINFORCED CONCRETE BOX CULVERT, MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, ROADSIDE SIGN - ONE POST, FURNISH SINGLE SHEET ALUMINUM (0.063" - UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING (TYPE XI), CONCRETE BACKFILL (PIPE TRENCH), 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, 30" REINFORCED CONCRETE PIPE, UNDERDRAIN (INFILTRATION TRENCH), DRAINAGE INLET MARKER, 18" CONCRETE FLARED END SECTION, ROCK SLOPE PROTECTION (4T, METHOD A), ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY), ROCK SLOPE PROTECTION (FACING, METHOD B) (CY), ROCK SLOPE PROTECTION FABRIC (CLASS 8), MISCELLANEOUS IRON AND STEEL, FENCE (TYPE BW, 5-STRAND, METAL POST), TEMPORARY FENCE (TYPE BW, 5-STRAND METAL POST), HIGHWAY POST MARKER, DELINEATOR (CLASS 1), MARKER (CULVERT), TEMPORARY DELINEATOR (CLASS 1), OBJECT MARKER (TYPE L-1), MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, END CAP (3/4 WRAP END SECTION), END ANCHOR ASSEMBLY (TYPE SFT), ALTERNATIVE IN-LINE TERMINAL SYSTEM, THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY), 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3), PAVEMENT MARKER (RETROREFLECTIVE), MOBILIZATION, Trucking and Materials Supply.

Baldwin Contracting Company, Inc. dba Knife River Construction is bound by the Master Labor Agreement with the Laborers, Operating Engineers and Teamsters. If your company enters into a subcontract with Baldwin, portions of those Labor Agreements may be applicable to your scope of work.

Assistance is available to DBE businesses for obtaining bonding, lines of credit or insurance and any technical assistance related to the Plans and Specifications. In addition, assistance is available to obtain necessary equipment, supplies, materials or services. For your convenience, a set of Plans is available for review at our office.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: Erosion Control / Etc

We cannot participate in the contract

Jake Davis
Print Name of Business Owner

[Signature]
Signature

Date: 7-16-15

Please fax return this form by Aug 13, 2015
with a copy of your certification to Jared Springer at (530) 894-6220

[Handwritten notes]

N/R

NORTHERN CALIFORNIA DIVISION - CHICO

1764 Skyway
Chico, CA 95928
(530) 891-6555
(530) 894-6220 FAX

August 19, 2015

Department of Transportation, MSC 43
Attn: Office Engineer
1727 30th Street
Sacramento, CA 95816-7005

RE: Good Faith Efforts Documentation
State Contract No. 03-4E8604
Bid Date: August 13, 2015


To whom it may concern:

Please find enclosed our DBE Commitment Documentation and Good Faith Effort on the above referenced project.

If you have any questions please give me a call at (530)891-6555.

Sincerely,

Baldwin Contracting Company, Inc. dba Knife River Construction


Jared Springer

Enclosures