From: Tom Smith [mailto: Tom@ghilotti.com]
Sent: Thursday, December 12, 2013 11:35 AM
To: Seaberg Jr, Earl R@DOT

Subject: 04-0A5344

Hello Earl,

This is a follow up to my previous e-mail regarding the incorrect quantities for Bid Item 79 Import Borrow on contract
no. 04-0A5344. The quantity for Bid Item 79 is overstated by more than 70,000 cy. Contractors clearly bid a low unit
price for this item as a result of this overstated quantity. If Caltrans were to move forward and award this contract in its
current condition, it would be an extreme disadvantage to the State. As such, | would strongly urge the Department to
reject all bids for this contract.

Historically, the Department has shown that it has no desire to knowingly enter into a broken contract. Case in point, the
Department rejected all bids on contract no. 03-4M2904 that bid on 4/17/12 (see attached copy). In this case Bid Iltem
12 (R-HMA) had a quantity of 22,200 tons. This quantity was significantly overstated and again contractors clearly bid a
low unit price for this item as a result of this overstated quantity. As such the Department rejected all bids. The
Department rebid this project on 7/10/12 with a revised quantity of 17,500 tons for Bid Iltem 12 (R-HMA).

Likewise for contract no. 04-0A5344, the Department should not knowingly enter into a broken contract. It has been
demonstrated that a significant math error exists relative to the Import Borrow item of work and as such the
Department should reject all bids.

Thank you for considering this mater.
Thomas Smith

Estimating Manager
Ghilotti Construction Company



STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION BID211

PAGE 1
BID OFENING DATE 04/17/12 IN YOLO COUNTY FROM SOLANO COUNTY 04/19/12
CONTRACT NUMBER 03-4M2904 LINE TO 0.2 MILE SOUTH OF COUNTY CONTRACT CODE 'D '
LOCATION ’////,/;’DB-YOL-SOS—U.0/13.2 ROAD 19 OVERCROSSING 26 CONTRACT ITEMS
RUBBERIZED HOT MIX ASPHALT OVERLAY FEDERAL AID NONE
DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%
PROPOSALS ISSUED 10 FUND TOTAL  HM1 0 TOTAL NUMBER OF WORKING DAYS 55
NUMBER OF BIDDERS 6 ENGINEERS EST 2,591,1B82.00 AMOUNT UNDER 5,597.00 PERCENT UNDER EST 0.22
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 2,585, 585.00 3 GEORGE REED INC 209 523-0734 NSB PREF CLAIMED
00211337
P O BOX 4760 FAX 209 523-4927
MODESTO CA 95352
2 2,866,666.00 6 DESILVA GATES CONSTRUCTION LP 925 §29-9220 NSB PREF CLAIMED
00704195
P 0 BOX 2909 FAX 925 B03-4263
DUBLIN CA 94568
3 2,877,420.00 3 GHILOTTI CONSTRUCTION COMPANY 707 585-1221 NSB PREF CLAIMED
INC 00644515
246 GHILOTTI AVE FAX 707 585-1601
SANTA ROSA CA 95407
4 2,883,B882.40 5 TEICHERT CONSTRUCTION 530 406-4200 NSB PREF CLAIMED
00000008
PO BOX 1830 FAX 530 406-4299
DAVIS, CA 95617-1890
s 3,079,5971.00 2 RGW CONSTRUCTION INC 925 606-2400 NSB PREF CLAIMED
00591940
550 GREENVILLE ROAD FAX 925 961-1925

LIVERMORE CA 94550



03-4M2904 BID211

03-YOL-505 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/17/12 04/19/12
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM 10,000.00 10,000.00
2 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM 2,000.00 2,000.00
PROGRAM
3 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 10,000.00 10,000.00
4 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 500,000.00 500,000.00
5 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 10,000.00 10,000.00
6 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 1,920 4.50 B,640.00
7 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT sQYD 6,800 10.00 €8,000.00
8 190110 LEAD COMPLIANCE PLAN LS LUME SUM 5,000.00 5,000.00
9 190185 SHOULDER BACKING TON 480 100.00 48,000.00
10 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 50 1.00 50.00
11 374207 CRACK TREATMENT LNMI 30 2,900.00 87,000.00
— 12 390138 RUBBERIZED HOT MIX ASPHALT (OPEN GRADED) TON 22,200 .01 & 222.00 @@——
13 394050 RUMBLE STRIP STA 1,800 14.00 25,200.00
14 394060 DATA CORE LS LUME SUM 10,000.00 10,000.00
15 397005 TACK COAT TON 110 1.00 110.00
16 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM .00 0.00
17 820107 DELINEATOR (CLASS 1) EA 180 44 .00 7,920.00
18 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 221,000 .46 101,660.00
19 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 6,500 1.25 8,125.00
20 840515 THERMOPLASTIC PAVEMENT MARKING SQET 1,920 6.00 11,520.00
21 840525 4" THERMOPLASTIC TRAFFIC STRIPE LF 89,200 .17 15,164.00
{BROKEN 36-12)
22 B40S526 4" THERMOPLASTIC TRAFFIC STRIPE LF 2,420 .20 484 .00
{BROKEN 17-7)
23 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 4,920 3.00 14,760.00
24 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT LS LUMP SUM 1,000.00 i,000.00
SYSTEM ELEMENTS DURING CONSTRUCTION
25 B6080OS9 DETECTOR LOOP (LS) LS LUMP SUM 20,000.00 20,000.00
26 999980 MOBILIZATION LS LUMP SUM 1,620,730.00 1,620,730.00

TOTAL 2,585,585.00
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BID211
PAGE 8
04/19/12
FIFTH
BID AMOUNT
3,000.00 3000.00
9,500.00 9500.00
7,100.00 7100.00
123,000.00 123000.00
4,000.00 4000.00
2,00 3840.00
9.50 64600.00
1,500.00 1500.00
40.00 19200.00
650.00 32500.00
2,900.00 B7000.00
—————399.00 2197800.00
9.00 16200.00
4,500.00 4500.00
700.00 77000.00
.00 0.00
315.00 6300.00
.35 77350.00
.80 5200.00
5.30 10176.00
.20 17840.00
.25 605.00
3.00 14760.00
1,000.00 1000.00
19,000.00 19000.00
277,000.00 277000.00

3,079,971.00
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