DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES 1727 30th Street, MS-43 SACRAMENTO, CA 95816-8041 PHONE (916) 227-6299 FAX (916) 227-6282 www.dot.ca.gov/hq/esc/



November 29, 2017

Beverly A. Bailey, President/CEO Stronghold Engineering, Inc. 2000 Market Street Riverside, CA 92501 Facsimile: (951) 684-9329

04-3G3644 04-CC, MRN-580-6.1-7.8, .0/2.62121 B.O. 11/15/2017

Dear Mr. Bailey:

The Department of Transportation (Caltrans) received a bid submitted by Stronghold Engineering, Inc. (Stronghold) for Contract no. 04-3G3644 on November 15, 2017. By this letter, Caltrans notifies Stronghold that its bid is nonresponsive because it failed to properly complete the Subcontractor List form.

The 2015 Revised Standard Specifications, Section 2-1.10 states in part ... The Subcontractor List must show the name, address, and work portions to be performed by each subcontractor listed. Show work portions by bid item number, description (only if the percentage of the bid item listed is less than 100 percent), and percentage of each bid item subcontracted.

On the Subcontractors List form, Stronghold listed percentages that are representative of the total contract bid, rather than the percent of work to be performed. Therefore, Caltrans was unable to determine the actual amount of work to be performed by the subcontractors.

Based on the above, Caltrans will proceed to award the contract to the lowest responsive and responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2015 Revised Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely,

JILL Y. SEWELL

Office Chief

Program/Project Management & Office Engineer

Construction Contract Awards

Division of Engineering Services

** Transmit Conf. Report **

P. 1 CAL/TRANS PLANSCOUNTER

Nov 29 2017 01:33pm

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
919516849329	Normal	29:01:32pm	0'18"	1	# 0 K	

STATE OF CALIFORNIA—CALIFORNIA STATE TRANSPORTATION AGENCY

EDMUND G. BROWN Jr., Governor

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES 1727 30th Street, MS-43 SACRAMENTO, CA 95816-8041 PHONE (916) 227-6299 FAX (916) 227-6292 www.dot.ca.gov/hq/esc/



November 29, 2017

Beverly A. Bailey, President/CEO Stronghold Engineering, Inc. 2000 Market Street Riverside, CA 92501 Facsimile: (951) 684-9329

04-3G3644 04-CC, MRN-580-6.1-7.8, .0/2.62121

B.O. 11/15/2017

Dear Mr. Bailey:

The Department of Transportation (Caltrans) received a bid submitted by Stronghold Engineering, Inc. (Stronghold) for Contract no. 04-3G3644 on November 15, 2017. By this letter, Caltrans notifies Stronghold that its bid is nonresponsive because it failed to properly complete the Subcontractor List form.

The 2015 Revised Standard Specifications, Section 2-1.10 states in part ... The Subcontractor List must show the name, address, and work portions to be performed by each subcontractor listed. Show work portions by bid item number, description (only if the percentage of the bid item listed is less than 100 percent), and percentage of each bid item subcontracted.

On the Subcontractors List form, Stronghold listed percentages that are representative of the total contract bid, rather than the percent of work to be performed. Therefore, Caltrans was unable to determine the actual amount of work to be performed by the subcontractors.

Based on the above, Caltrans will proceed to award the contract to the lowest responsive and responsible bidder, provided that all requirements are met.

Your attention is directed to Section 3-1.04 of the 2015 Revised Standard Specifications. Caltrans is not obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to extend your bid while resolving a nonresponsive finding, you must send your request to the Office Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at (916) 227-6228.

Sincerely.

JILL Y. SEWELL Office Chief

Program/Project Management & Office Engineer

Construction Contract Awards Division of Engineering Services