STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

THIRD BIDDER

**This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.**

CONTRACT NO: 04-4A5104

BID AMOUNT: $ 5,101,292.50

BID OPENING DATE: 12/04/13

BIDDER'S NAME: DISNEY CONSTRUCTION, INC.

DBE GOAL FROM CONTRACT, %: 9%

DBE PRIME CONTRACTOR CERTIFICATION[1]: N/A

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE[3] |
|---|---|---|---|---|
| 1 | PREPARE LEAD COMPLIANCE PLAN (LCP) | | ESWPPP CONSULTANTS #35275 | 1,190 |
| 11 | PREPARE WATER POLLUTION CONTROL PROGRAM (WPCP) | | 902 CORTINA COURT WALNUT CREEK, CA 94598 (925) 451-1337 | 799 |
| | | | | |
| | | | | |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

SUB - Total Claimed Participation: $ 1,989

0.04 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

12/09/13 (650)259-9545

Date (Area Code) Tel. No.

RICK DISNEY

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-10-13 P01:39 IN

# FAX COVER SHEET

| | |
|---|---|
| TO | |
| COMPANY | |
| FAX NUMBER | 16502599651 |
| FROM | Aman Singh |
| DATE | 2013-12-04 15:11:59 GMT |
| RE | 04-4A5104 WPCP BID PROPOSAL |

## COVER MESSAGE

*BID PROPOSAL*
*ATTENTION: ESTIMATING* ESWPPP CONSULTANTS, LLC, DBE CERTIFIED
*DBE CERTIFICATION # 35275* 902 CORTINA COURT WALNUT CREEK, CA 94598
PHONE
# (925) 451 – 1337
*FAX # (925) 956-7191 <%28925%29%20956-7191>*
*Email address: eswppp@hotmail.com <eswppp@hotmail.com>*
*DECEMBER 4, 2013*
*BID OPEN DATE: 12/4/2013*
*CALTRANS CONTRACT: * 04-4A5104
*1.* *PREPARE LEAD COMPLIANCE PLAN (PARTIAL, DOCUMENT ONLY):
$1190** *
*2.* *PREPARE **WATER POLLUTION CONTROL PLAN (WPCP-3 COPIES,
PARTIAL,
WPCP DOCUMENT ONLY): $799 Base price**
*3. **PREPARE CONSTRUCTION SITE MANAGEMENT PLAN (TRAINING KIT
FOR
CONTRACTOR, E-FILE ONLY): $150****
* NOTES:*
*WPCP will be prepared using the latest approved Caltrans template available at the time of the contract bid opening. Document only-does not include personnel training, inspection reports, amendments, annual cert., etc. Base price: includes preparing a WPCP document as per Contract specification, plans and bid item list. Any additions /revisions /changes /amendments to the WPCP which is not part of the original contract (including changes needed for obtaining approval of the WPCP and revisions needed because of wrong information) will be charged $75/hour.
** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc.
*** Document only, does not include personnel training; air monitoring or personnel protective equipments, etc. Construction Site Management Plan is ONLY for the Contractor's use and IS NOT A SUBMITTAL TO CALTRANS. This document will present a description of each component of the plan,

indicating how each construction aspect will be managed to avoid the discharge of any pollutants.
*IF YOU HAVE ANY QUESTIONS, PLEASE CALL TIM MEHTA OF OUR STAFF AT (925)
451-1337 <%28925%29%20451-1337>.*
*Tim Mehta*

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

**This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.**

CONTRACT NO: 04-4A5104

BID AMOUNT: $ 5,101,292.50

BID OPENING DATE: 12/04/13

BIDDER'S NAME: DISNEY CONSTRUCTION, INC.

DBE GOAL FROM CONTRACT, %: 9%

DBE PRIME CONTRACTOR CERTIFICATION[1]: N/A

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE[3] |
|---|---|---|---|---|
| 19 | NATURAL RESOURCE PROTECTION PLAN | | GALLAWAY ENTERPRISES #31237 117 MEYERS ST. SUITE 120 CHICO, CA 95928 (530)332-9909 | 6,400 |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

SUB - Total Claimed Participation: $ 6,400 — 0.13 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

12/09/13 (Date) (650)259-9545 (Area Code) Tel. No.

RICK DISNEY (Person to Contact) (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

gallaway
ENTERPRISES
117 MEYERS STREET SUITE 120
CHICO, CA 95928 530 332 9909

**Quotation and Scope**

November 4, 2013

Quote P13-097

Gallaway Enterprises is pleased to provide the following quote for Caltrans No. **04-4A5104: FOR CONSTRUCTION ON STATE HIGHWAY IN THE CITY AND COUNTY OF SAN FRANCISCO AT VARIOUS LOCATIONS IN DISTRICT 04 ON ROUTE 280**. If you have any questions, please do not hesitate to contact Krishnan Nelson, Senior Ecologist at (530) 332-9909 office, (530) 332-9905 fax, (530) 519-1796 cell, or *krishnan@gallawayenterprises.com.* Gallaway Enterprises, Inc. is a DBE, WBE, UDBE (#31237), and small business (#1732158) certified firm.

Gallaway Enterprises will prepare a project-specific Natural Resources Protection Plan, which will include:

- List of species and habitats addressed in the plan.
- List of protocols for species protection surveys, with full protocols in an appendix.
- Protection measures for regulated species likely to occur in the project site, including bird exclusion plan and bat exclusion plan.
- Protective radii for regulated species encounters.
- Implementation plan for protection measures, including monitoring schedule.
- Monitoring duties.
- Justification for each instance where protection measures and an implementation plan are not necessary for a regulated species.
- Schedule for inspecting protection measures.
- Schedule for maintaining protection measures.
- Schedule for submittal of monitoring reports.
- Response plan for instances where regulated species are encountered.

**Qualifications:**

Our senior regulatory biologist Jody Gallaway will serve as Project Manager, and oversee the QA/QC's for the items included in this quotation of costs. Our senior ecologist and former Caltrans associate environmental planner, Krishnan Nelson, meets the PLAC survey requirements. We have over 20 years of experience providing on-site environmental compliance monitoring throughout Northern California. For more information please contact us at (530) 332-9909 or visit: *www.gallawayenterprises.com*.The resumes of our monitoring staff are supplied at your request.

**Cost estimate:**

| Item | Description | Quantity | Unit | Rate | Total |
|---|---|---|---|---|---|
| 19 | Natural Resource Protection Plan | 1 | LS | $6,400 | $6,400 |
| | | | | Total: | **$6,400** |

Gallaway Enterprises will invoice monthly and according to prime contract documents. Payments shall be disbursed within 45 days net of billing. Gallaway Enterprises, Inc. carries commercial auto, general liability, workers compensation, and professional liability and will provide a certificate upon request.

**PLAC and Contract Certifications and Expiration Dates:**

| License, Certification | Conferrer of Title or Issuing Agency | Expiration Date | Individual Holding Title |
|---|---|---|---|
| Women Business Enterprise VON: 4BN00007 | California Public Utilities Commission | 7/24/2013 | Gallaway Enterprises, Jody Gallaway |
| Women Business Enterprise (31237) | California Department of Transportation | 1/1/2015 | Gallaway Enterprises, Jody Gallaway |
| Disadvantaged Business Enterprises (31237) | California Department of Transportation | 8/14/2014 | Gallaway Enterprises, Jody Gallaway |
| Small Business (1732158) | California Department of General Services | 1/31/2014 | Gallaway Enterprises, Jody Gallaway |
| Federal Recovery Permit TE-049693 | United States Fish and Wildlife Service | 5/2016 | Jody Gallaway |
| Scientific Collecting Permit | California Department of Fish and Wildlife | 5/16/2015 | Krishnan Nelson |

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

**This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.**

CONTRACT NO: 04-4A5104

BID AMOUNT: $ 5,101,292.50

BID OPENING DATE: 12/04/13

BIDDER'S NAME: DISNEY CONSTRUCTION, INC.

DBE GOAL FROM CONTRACT, %: 9%

DBE PRIME CONTRACTOR CERTIFICATION[1]: N/A

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE[3] |
|---|---|---|---|---|
| 21 | REMOVE GATE | | OLIVEIRA FENCE INC | 500 |
| 36 | FURNISH & INSTALL TEMP. FENCE (TYPE CL-6) | | # 1583 293 BROKAW ROAD SANTA CLARA, CA 95050 (408) 727-3811 | 18,000 |
| 37 | FURNISH & INSTALL 16' CHAIN LINK GATE (TYPE CL-6) | | | 6,000 |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

SUB - Total Claimed Participation: $ 24,500

0.48 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

12/09/13
Date

(650)259-9545
(Area Code) Tel. No.

RICK DISNEY
Person to Contact ( Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**OLIVEIRA FENCE, INC.** **36 Years in Business** **Lic. No. 404243 C13**

293 Brokaw Rd., Santa Clara, California 95050 *(408) 727-3811 * Fax (408) 727-2690 *email oliveirafence2@yahoo.com

Women Owned Business Enterprise
Bond Rate-1.5%- cost is not included in price
Liability insurance limits-$10 Mil each occurrence
Caltrans Certification No. CT-001583 SDBE/SWBE/UDBE
Oliveira Fence is part of the Laborers Union

State of California Certification No.REF-0023017 SBE
City of Sacramento Certification No. 19905
Federal ID No. 94-2753230
Clearinghouse Supplier No. 8AN00032 WBE Certification

DUNS No. 088832910

# BID PROPOSAL

**Company:**
**Attn: Estimating Department**
**Project: Caltrans Contract No. 04-4A5104**
**Location: San Francico, CA**
**Estimator: Debbie Garcia**

**Bid Date: 12/4/2013**
**Addenda Noted: 5**
**Move-Ins Included: 2 move-in 1 move-out**
**Additional Move-ins: $500.00 each**
**Manufactures' Lead Time: 4 weeks notice**

| Bid Item | Description | Number of | Type | Unit Price | Total Price |
|---|---|---|---|---|---|
| 21 | To Remove Gate. | 1 | EA | $ 500.00 | $ 500.00 |
| 36 | To Furnish and Install Temporary Fence (Type CL-6) | 1,800 | LF | $ 10.00 | $ 18,000.00 |
| 37 | To Furnish and Install 16' Chain Link Gate (Type CL-6) | 3 | EA | $ 2,000.00 | $ 6,000.00 |
| | **When job is awarded we will check bonding capacity.** Note: Our liquidated damages maximum is $5,000.00 per day anything over that the general contractor will have to pick up the additional costs per day over $5,000.00 We have never had a liquidated damage cost. **PLEASE SEE BELOW FOR EXCLUSION.** | | | | $ 24,500.00 |

**IMPORTANT NOTES** - Due to the volatility of the Steel Market, prices quoted above are good for only 30 days from the date of Proposal. After 30 days price is subject to Re-Negotiation, if terms cannot be reached Oliveira Fence Inc. reserves the right to nullify this proposal. Once we receive approved submittals we will be ordering materials due to the steel cost increase. If for any reason the project is cancelled the owner will be responsible for payment for all purchased materials. Damaged Temporary Fence Panels will be charged to the general contractor.

**EXCLUSIONS: Bond premium, building permits, railroad protective liability policy, special coverage insurance premiums, penalties for delays beyond Oliveira Fence control, clearing/grubbing, grading, hand digging, concrete & asphalt patching, electrical and grounding, landscape restoration, traffic control painting, flange plates or saddle brackets, demo/removal of fence unless requested in the above quote, engineering or testing, embeds/post pockets or sleeves or clean out, core drilling and saw cutting, removal or disposal of dirt spoils (dirt spoils will be left near the fence post holes), backfilling post holes, removal of disposal of hazardous substances, padlock, concrete mow strip and flat work, liability for locating underground utilities, liability for damages to un-located underground utilities, maintenance of temporary fences, no night work, surveys and layout, staking, signs on fences and gates, welding of any fence materials or rebar cages for fence post.**

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

**This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.**

CONTRACT NO: 04-4A5104

BID AMOUNT: $ 5,101,292.50

BID OPENING DATE: 12/04/13

BIDDER'S NAME: DISNEY CONSTRUCTION, INC.

DBE GOAL FROM CONTRACT, %: 9%

DBE PRIME CONTRACTOR CERTIFICATION[1]: N/A

| BID ITEM NO. | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE[3] |
|---|---|---|---|---|
| 22 | BRIDGE REMOVAL (PARTIAL) - TRUCKING & DISPOSAL | | ECONOMY TRUCKING #35727 24701 CLAWITER RD. HAYWARD, CA 94545 (510) 689-7875 | 20,000 |
| | | | | |
| | | | | |
| | | | | |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List " submitted with your bid. Copies of the DBE quotes are required.

SUB- Total Claimed Participation: $ 20,000

0.39 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

12/09/13 (650)259-9545

Date (Area Code) Tel. No.

RICK DISNEY

Person to Contact ( Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# QUOTE

To: Estimating Department
Attention: Estimator
From: Preet Johal
Email: preet@economytrucking.net
Cell: (510) 689-7875
Web: www.economytrucking.net

Got Dirt?

P.O. BOX 525, UNION CITY, CA 94548
Phone. 510 733-9100 / Fax. 510 733-9600
CA# 0293659

**SBE, DBE, MBE, WBE, UDBE**

**DATE: September 24, 2013**
1 pg. total (Hourly Rates included below)

**EXPIRATION DATE:** 30 DAYS

## PROJECT & LOCATION:

## CALTRANS 04-4A5104 Hinge Replacement Project, San Francisco

*The actual number of loads, tons, and/or hours will determine the final dollar amount.*

| QTY | MATERIAL | DESCRIPTION | TRUCK | PRICE | UNIT |
|---|---|---|---|---|---|
| TBD | All | Please see hourly trucking rates listed below | All | Hour | Hour |

| TYPE OF TRUCK | WEEKDAY | SATURDAY | SUNDAY |
|---|---|---|---|
| SUPER DUMPS | $95.00 | $97.00 | $102.00 |
| TRANSFERS | $88.00 | $93.00 | $98.00 |
| 3 AXLE TEN-WHEELER | $80.00 | $85.00 | $90.00 |
| HIGHSIDES | $95.00 | $100.00 | $105.00 |
| 5 AXLE SEMI BOTTOMS & DOUBLES | $88.00 | $93.00 | $98.00 |
| 5 AXLE SEMI END DUMPS | $88.00 | $93.00 | $98.00 |
| FLATBEDS | $95.00 | $100.00 | $105.00 |

Terms and Conditions:

*Complete Analytical and Geotechnical reports must be provided by contractor and approved by landfill prior to soil removal. All soil testing must meet the landfill's requirements. All delivered materials are subject to the contractor's approval and must be approved prior to hauling. Tonnage and load prices are only valid with standby times ($1.50 per minute beyond 10 minutes per truck at both loading and receiving sites) paid in full; otherwise, hourly rates will be charged for all trucks. Tonnage and load rates applies to a minimum of eight hour work day. Night Work will be the same charge as Saturdays. Six hour minimum per day per truck applies to all jobs.* Bridge Tolls will be billed separate for all hourly trucking, if applicable. *All prices are subject to a 5% increase each year, except dirt haul prices and dumpsite, which are subject to change anytime due to weather and/or any other factor beyond our control. Prevailing wage/Certified Payroll jobs will be billed only hourly and twenty percent extra, over and above the prices listed in this quote. Federal and Major Holiday will be quoted differently. Material prices and dump fees exclude fuel surcharges and environmental fees imposed by quarries and landfills. All extra fees imposed by quarries and or landfills will be billed separately if applicable. An extra cleaning time of one hour will be charged per truck and per shift for Rubber, Wet CTB and OGAC, if necessary.* Fuel Surcharges: The above rates are based on the current fuel prices (see above date.) These rates will increase by 3.5% for every 0.50 increase in fuel. *Accounts overdue beyond 30 days of billing will be charged at an interest rate of 24% per annum. Customer is also liable for an additional 25% of unpaid balance plus accidental collection costs, including attorney fees.* Customer agrees not to hire any other company to haul dirt to the same dumpsite that is provided or proposed by Economy Trucking Services, Inc. or otherwise we have the right to collect any/all profits entitled to trucking & dirt hauling. This quote is good for 30 days from the above bid date.

ESTIMATE 70 LOADS OF CONC DISPOSAL:
TRUCKING = +/- 70 LDS x $125/EA = 8,750
DISPOSAL = +/- 70 LDS x $160/EA = 11,200
19,950

Say +/- 20,000

**Please sign and fax back to secure pricing.**

To accept this quotation, Sign: _____

Print Name/Company/Title: _____

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# CALTRANS BIDDER - DBE - COMMITMENT

DES-OE-0102.10C (NEW 06/2012)

**This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.**

CONTRACT NO: 04-4A5104

BID AMOUNT: $ 5,101,292.50

BID OPENING DATE: 12/04/13

BIDDER'S NAME: DISNEY CONSTRUCTION, INC.

DBE GOAL FROM CONTRACT, %: 9%

DBE PRIME CONTRACTOR CERTIFICATION[1]: N/A

| BID ITEM NO | ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED[2] | FOR CALTRANS USE ONLY | NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors) | DOLLAR AMOUNT DBE[3] |
|---|---|---|---|---|
| | | | | |
| | | | | |
| | | | | |
| | | | | |
| | | | | |

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

GRAND Total Claimed Participation: $ 52,889

1.04 %

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Signature of Bidder

12/09/13 (650)259-9545

Date (Area Code) Tel. No.

RICK DISNEY

Person to Contact (Please Type or Print)

Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

# GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

| Item of Work Offered | Bidder Normally Performs Item (Y/N) | Item Broken Down to Facilitate Participation (Y/N) | Amount ($) | Percentage of Contract |
|---|---|---|---|---|
| TEMPORARY TRAFFIC CONTROL | ☒ Yes ☐ No | ☒ Yes ☐ No | 30,000 | 0.6 |
| CONSTRUCTION AREA SIGNS | ☐ Yes ☒ No | ☒ Yes ☐ No | 17,000 | 0.3 |
| TEMPORARY RAILING (TYPE K) | ☒ Yes ☐ No | ☒ Yes ☐ No | 40,000 | 0.8 |
| EROSION CONTROL | ☐ Yes ☒ No | ☒ Yes ☐ No | 8,000 | 0.2 |
| STRIPING & MARKING | ☐ Yes ☒ No | ☒ Yes ☐ No | 16,000 | 0.3 |
| FENCING | ☐ Yes ☒ No | ☒ Yes ☐ No | 25,000 | 0.5 |
| FURNISH READY MIX CONCRETE | ☐ Yes ☒ No | ☒ Yes ☐ No | 350,000 | 6.9 |
| JOINT SEAL | ☒ Yes ☐ No | ☒ Yes ☐ No | 35,000 | 0.7 |
| REBAR | ☐ Yes ☒ No | ☒ Yes ☐ No | 450,000 | 8.8 |
| MISC METAL | ☐ Yes ☒ No | ☒ Yes ☐ No | 80,000 | 1.6 |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | ☐ Yes ☐ No | ☐ Yes ☐ No | | |
| | | TOTAL = | 1,051,000 | 20.6% |

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

## GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

| Name of DBEs Solicited | Date of Initial Solicitation | Item(s) of Work | Follow Up Methods and Dates |
|---|---|---|---|
| AMLAND CORP. | 11/27/13 | STRIPING & PAVEMENT MARKING | PHONE CALL, 12/2/13 - NO BID |
| JAREW HARRIS | 11/27/13 | STRIPING & PAVEMENT MARKING | PHONE CALL, 12/2/13 - NO BID. |
| LOGANS MARKETING CONSTR. MATERIAL | 12/2/13 | FURNISH READY MIX CONCRETE | PHONE CALL, 12/2/13 - CANNOT MEET SPEC. |
| CONTECH CONC. TECHNOLOGY | 11/26/13 | JOINT SEAL | PHONE CALL, 12/3/13 - NO BID |
| GLOBAL ROAD SEALING | 11/26/13 | JOINT SEAL | PHONE CALL, 12/3/13 - NO BID |
| ~~REBAR~~ AMERICAN STEEL PLACERS | 11/25/13 | REBAR | PHONE CALL, 12/3/13 - NO BID |
| U DBE STEEL | 11/25/13 | REBAR | PHONE CALL, 12/3/13 - NO BID |
| A2 METAL FAB | 11/25/13 | MISC. METAL | PHONE CALL, 12/3/13 - NO BID |
| KSO METAL FAB | 11/25/13 | MISC. METAL | PHONE CALL, 12/3/13 - NO BID. |

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

| Item(s) of Work | Name of Selected Firm | DBE or non-DBE | Name of Rejected Firm | Quote ($) | Price Difference ($) |
|---|---|---|---|---|---|
| TEMP. TRAFFIC CONTROL | INDEPENDENT STRIPING | NON | MANERI | 38,520 | 11,700 |
| " | " | " | WESTERN TRAFFIC SUPPLY | 27,810 | 990 |
| " | " | " | CALVET SERVICES | 35,010 | 8,190 |
| " | " | " | KRC SAFETY CO. | 30,330 | 3,510 |
| CONSTR. AREA SIGNS | " | " | " | 42,735 | 25,735 |
| " | " | " | SCHOTKA CONSTRUCTION | 35,500 | 18,500 |
| TEMP. RAILING (K-RAIL) | " | " | CAL VET SERVICES | 15,960 | 10,000 |
| | | | | | |
| | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

# GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

| Name of DBEs Solicited | Date of Initial Solicitation | Item(s) of Work | Follow Up Methods and Dates |
|---|---|---|---|
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |

3. For each item of work made available, list the selected firm and its status as a DBE. the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

| Item(s) of Work | Name of Selected Firm | DBE or non-DBE | Name of Rejected Firm | Quote ($) | Price Difference ($) |
|---|---|---|---|---|---|
| EROSION CONTROL | ACACIA | NON | NITTA | 9625.80 | 1,964.20 |
| " | " | " | TEAM EES | 8720.48 | 1,059.48 |
| STRIPING & MARKING | CHRISP CO | NON | N/A | N/A | N/A |
| FENCING | OLIVEIRA | DBE | N/A | N/A | N/A |
| FURNISH READY MIX CONC. | SELF PERFORM | NON | LOGAN'S MARKETING | N/A -- DISQUALIFIED. Does not meet spec | |
| JOINT SEAL | SELF PERFORM | NON | N/A | N/A | N/A |
| REBAR | CMC REBAR | NON | N/A | N/A | N/A |
| MISC metal | CABLE MOORE | NON | N/A | N/A | N/A |
| | | | | | |

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

## GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

| Publications | Dates of Advertisement |
|---|---|
| NORTHERN CALIFORNIA DAILY | 11/25/13 |
| CONSTRUCTION SERVICE | 11/26/13 |
| CALTRANS WEBSITE | BID DURATION |
| | |

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

| Name of Agency | Date of Contact | Method of Contact | Results |
|---|---|---|---|
| | | | |
| | | | |
| | | | |
| | | | |

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

ADVERTISEMENT OFFERED ASSISTANCE IN OBTAINING PLANS AND SPECIFICATIONS, TECHNICAL ASSISTANCE, BONDING, LINES OF CREDIT, INSURANCE, EQUIPMENT, MATERIALS, OR RELATED SERVICES SUPPLIES. OFFERED TO BREAK DOWN WORK SCOPE TO ENCOURAGE PARTICIPATION.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

ADVERTISEMENT STATED SUCH ASSISTANCE WOULD BE OFFERED TO ANY INTERESTED PARTIES.

8. Include additional data to support a demonstration of good faith efforts.

**NOTE**: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

**SUB-QUOTES REQUESTED FROM SUBCONTRACTORS AND SUPPLIERS INCLUDING DBE CONTRACTORS FOR:**

For Construction on State Highway in The City and County of San Francisco at Various Locations
Caltrans Contract No. 04-4A5104
DBE Goal: 9%

**BID DATE: DECEMBER 4, 2013 AT 2:00 PM**

Sub-Quotes are being requested for various items of work including, but not limited to: Temporary Traffic Control, Construction Area Signs, Portable Changeable Message Sign, K-Rail, Temporary Erosion Control, Street Sweeping, Environmental, Striping & Marking, Fencing & Railing, Clearing & Grubbing, Erosion Control, Furnish Ready Mix Concrete, Joint Seal, Rebar, Misc. Metal, etc.

Subcontractors must be prepared to furnish performance and payment bonds and possess current insurance and worker's compensation coverage. MCM will only reimburse bond premiums at Standard Industry Rates. Please contact MCM for assistance in responding to this solicitation. MCM's listing of a Subcontractor in its bid to the public agency is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with Subcontractor's price quotes. Quotations will be broken down into comparable packages as reasonably necessary.

**MCM CONSTRUCTION, INC.**
P.O. Box 620
North Highlands, CA 95660
Phone: (916) 334-1221
Fax: (916) 334-0562
Estimator: Richard McCall

AEOE


# TAKE ADVANTAGE OF US!

By taking advantage of "Today's Opportunities" pages!

- To sell or rent equipment & materials
- To advertise auctions & sales
- To buy used equipment
- To hire personnel

Call Bill Wallace at
**(800) 654-1691**


**DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING PROPOSALS/QUOTES FROM QUALIFIED DBE AND ALL OTHER SUBCONTRACTORS, SUPPLIERS FOR:**

Alameda Creek Bridge at Decoto Road Seismic Retrofit
City of Union City

BID DATE: DECEMBER 12, 2013 at 2:00 P.M.
**BIDS DUE TO DISNEY DECEMBER 11, 2013 BY 5:00 PM TO BE CONSIDERED**

Trades needed (but not limited to) include: Biologist, Traffic Control, Signage, Pavement Delineation, Demolition, Drill and Bond, Earthwork, Concrete, Rebar, Joint Seal, Concrete Deck Treatment, CISS Piles, and Equipment Rental.

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.'s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor's conditions or exceptions included with the subcontractor's price quote. We will make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need assistance.

**DISNEY CONSTRUCTION, INC.**
859 Cowan Rd., Ste. 3, Burlingame, CA 94010
Phone: 650-259-9545 **Bid Fax**: 650-259-9651
**Contact**:Tim Bennett, tbennett@disneyconstruction.com

*AN EQUAL OPPORTUNITY EMPLOYER*


# *Get Results!*

With Good Faith MBE/WBE/DBE Ads.
Advertisements received by 3:00 PM will appear in the next day's issue.

Call Vikki D'Armiento at
**(800) 242-9747 Fax: (800) 850-9009**



© 2013 Reed Construction Data. All Rights Reserved.

# GOT SUBS??

**We do. And you could, too.**





Advertise your subcontractor and supplier requests for construction businesses right here in California.

**Daily Construction Service**
**(800) 242-9747**


**REQUEST FOR SUB-QUOTES FROM CERTIFIED CALIFORNIA DBE SUBCONTRACTORS, SUPPLIERS & HAULERS FOR:**

For Construction on State Highway in Placer County at and near Tahoe City from Junction Route 89/28 to 0.5 Mile North of Alpine Meadows Road
Caltrans # 03-3F4404

**BID DATE: DECEMBER 3, 2013 AT 2:00 PM**

**Quotes are needed for the following crafts, but not limited to**: Lead compliance plan, construction area signs, traffic control, prepare water pollution control plan, temporary erosion control, permanent erosion control, street sweeping, trucking and hauling, water truck, clearing and grubbing, roadway excavation cold-milling, drainage inlets and pipe supply, minor concrete, inlet and culvert markers, asphalt hot-mix , pavement marking and striping, and maintaining existing traffic management system.

**Plans and Specifications** can be obtained at Granite's office at 1900 Glendale Ave, Sparks, NV 89431 or http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/03/03-3F4404/

Union Contractor, 100% P&P Bonds May Be Required. Bonding and Insurance Assistance is Available.

We welcome all inquiries.

**GRANITE CONSTRUCTION COMPANY**
1900 Glendale Ave., Sparks, NV 89431
Phone: (775) 358-8792 Fax: (775) 355-3427
Contact: John O'Day or Chris Burke
email: john.o'day@gcinc.com or chris.burke@gcinc.com

*An Equal Opportunity Employer - CA Lic. 89*


**NOR-CAL ROCK, INC.**
CL II Recycle Base
•DUMP• Asphalt/Concrete Disposal •DUMP•
Quantity Discounts Available

***NOW** 2 Locations To Serve You!*
Off High Street, Oakland (at 46th Street)
30120 Industrial Pkwy SW, Hayward

**Call For Pricing (510) 636-9860**


**DISNEY CONSTRUCTION, INC. (DCI) IS REQUESTING PROPOSALS/QUOTES FROM QUALIFIED DBE AND ALL OTHER SUBCONTRACTORS, SUPPLIERS FOR:**

Construction on State Highway in the City and County of San Francisco at Various Locations
Caltrans Contract No.: 04-4A5104

BID DATE: DECEMBER 4, 2013 at 2:00 P.M.
**BIDS DUE TO DISNEY DECEMBER 3, 2013 BY 5:00 PM TO BE CONSIDERED**

Trades needed (but not limited to) include: Traffic Control, Signage, Erosion Control, Sweeping, Striping & Marking, Fencing, Concrete, Rebar, Joint Seal, and Equipment Rental.

100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance and worker's compensation meeting Disney Construction's requirement. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.'s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor's conditions or exceptions included with the subcontractor's price quote. We will make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need assistance.

**DISNEY CONSTRUCTION, INC.**
859 Cowan Rd., Ste. 3, Burlingame, CA 94010
Phone: 650-259-9545 **Bid Fax**: 650-259-9651
**Contact**:Tim Bennett, tbennett@disneyconstruction.com

*AN EQUAL OPPORTUNITY EMPLOYER*




© 2013 Reed Construction Data. All Rights Reserved.