

Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4G6404

BID AMOUNT: \$ 3,387,137.00

BID OPENING DATE: 11/3/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	See last page	See last page

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
78, 79, 88	Supply Steel Piles &	C0653, C0654	Rupert Construction Supply	\$153,420.12
All Items	Timber Lagging		3941 Park Dr., Suite 20-487	
Partial			El Dorado Hills, CA 95762	
			(925) 229-5577	
			Cert #32785	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation \$ See last page

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Thomas Smith
 Signature of Bidder

11/6/15 Date (707) 585-1221 (Area Code) Tel. No.

Thomas Smith - Estimating Manager
 Person to Contact (Please Type or Print)

FAX COVER SHEET

TO	Ghilotti Construction Company-SantaRosa	FROM	Karen Wonnemberg
COMPANY	Ghilotti Construction Company-SantaRosa	DATE	2015-11-03 19:11:40
FAXNUMBER	17075851601	RE	04-4G6404 Quote

COVER MESSAGE

Please see attached our quote for today's bid.

Also please see attached our DBE query, DIR flyer, License form and R&B's QP3.

Thank You

Samantha Ellsworth

Rupert Construction Supply

(925) 229-5577 ext 4.

Sam@rupertsupply.com

Rupert

Construction Supply

3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549
 (925) 229-5577
 Rupertsupply.com

Estimate

Date	Bid Date	Estimate #
11/2/2015	11/3/2015	1132015SE

UDBE Certified, #CT-032785
 CA SBE Certified #1792892
 DIR #1000008293

Job: 04-4G6404 Location: San Mateo County

Description	Qty	Unit	Unit Price	Total
BI 78: Steel Soldier piles (HP12 x 84) Grade 50, domestic Various lengths: 61 ea. double piles = Total 5,142 LF 1 (2) ea. @ 28.5' 1 (2) ea. @ 32.5' 3 (6) ea. @ 36' 11 (22) ea. @ 35' 2 (4) ea. @ 41' 43 (86) ea. @ 45'	2,571	LF	66.94	172,102.74T
BI 79: Steel Soldier Piles (W18 x 106) Grade 50, domestic 8 ea. @ 42'	336	LF	51.48	17,297.28T
Estimated Freight Charge to coaters Shipping point prepaid and added, shipping via rail/truck transportation to coaters within 100 miles of Stockton, CA **Lead time to deliver to coaters: 4-6 weeks after mill roll** Roll dates: weeks of 11/10, 12/15 & 1/15	1	lot	35,000.00	35,000.00
BI 88: Treated timber lagging 6 x 12, DF #1 BTR, full sawn, ACQ .60, UC4B 856 ea. @ 9' = 46,224 bf 19 ea. @ 8' = 912 bf Lumber Product Assessment Optional: Lagging cut to length charge Estimated Freight Charge to job site **Lead time: 3-4 weeks after order is placed**	47,136	bf	1,181.00	55,667.62T
	1	lot	556.67	556.67
	47,136	mbf	25.00	1,178.40
	1	lot	2,600.00	2,600.00
HDPE Shims 3/8" x 6" x 18" black 40d galv. nails 12d galv. nails Estimated Freight Charge to job site for shims and nails **Lead time for HDPE: 3-4 weeks**	1,750	ea	4.65	8,137.50T
	4	boxes	95.00	380.00T
	2	boxes	95.00	190.00T
	1	load	600.00	600.00
BI 89: Clean and undercoat steel soldier piles Fabrication: Provide and install Stay plates (qty. 712) Fabrication: Provide and install wedge plates (qty. 292) Fabrication: Install picking eyes (qty. 130) Excluded: Final coat or field work Estimated Freight Charge **Lead time: 4-6 weeks**	1	lot	126,585.00	126,585.00
	1	lot	119,222.00	119,222.00
	1	lot	101,907.00	101,907.00
	1	lot	2,211.00	2,211.00
	11	loads	1,000.00	11,000.00

Subtotal
Sales Tax (0.0%)
Total

\$255,700^{2.1}
 x 60%

 \$153,420.12

Rupert

Construction Supply

3941 Park Drive, Suite 20-487
 El Dorado Hills, CA 95762-4549
 (925) 229-5577
 Rupertsupply.com

Estimate

Date	Bid Date	Estimate #
11/2/2015	11/3/2015	1132015SE

UDBE Certified, #CT-032785
 CA SBE Certified #1792892
 DIR #1000008293

Job: 04-4G6404 Location: San Mateo County

Description	Qty	Unit	Unit Price	Total
1 lot containing the following: 146 EA. DCP STRAND ANCHOR, 3-0.6", 85 FT. Long, 25 FT. BL, 55 FT. UBL, 5 FT. TAIL 146 EA. AV 4.6 FLAT A/H W/Ears Domestic 440 EA. .06" WEDGE 2 PART 1,168 EA. Balloon Centralizer 2 1/2" X 4 1/2" O.D. 146 EA. Post grout no valve, 20ft. Long 438 ea. Post grout no valve, 20ft. Long 146 ea. Bearing plate Grade 50 21-1/2" x 13" x 3" Thk. w/3-3/8" C.H. 2 ea. 1" thk wedge pipe and 4" Std Trumpet, 3 ft. Long, Galvanized 146 ea. Cover cap 8" Sch. 40, 5 1/4" tall w/ 3/4" x 7" bolt, galvanized *Freight included* **Lead time: 2-3 weeks** Note: Material price subject to market conditions. Price good for 30 days. Items included in quote price: limited to items listed. Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention, field service. Rupert Construction Supply will supply materials as required in contract plans and specifications. Rupert Supply in not responsible for design, engineering or installation. Liability: Limited to the cost of our product, we will not be responsible for additional charges. Due to the instability in the raw materials markets, our quotation is subject to change without notice. Pricing should be verified before placing a purchase order. If this project is subject to compensation due to escalation of the raw materials pricing, Rupert Supply reserves the right to make claim at the time of shipment. Contractor to verify field dimensions. Actual quantities are the responsibility of the contractor. Payment terms: net 30 **Estimated freight costs are included in the above unit prices unless otherwise stated. If actual freight costs exceed the estimate, additional freight will be charged. SALES TAX NOT INCLUDED	1	lot	158,130.00	158,130.00T
			0.00	0.00T

Subtotal	\$812,765.21
Sales Tax (0.0%)	\$0.00
Total	\$812,765.21

[Back To Query Form](#)**Search Returned 1 Records**

Fri Jan 17 11:31:20 PST 2014

Query Criteria

Firm/DBA Name: rupert

Firm Type: DBE

Firm ID	32785
Firm/DBA Name	RUPERT CONSTRUCTION SUPPLY, LP
Address Line1	12405 GOLD FLAKE CT.
Address Line2	
City	RANCHO CORDOVA
State	CA
Zip Code1	95741
Zip Code2	
Mailing Address Line1	3941 PARK DR., STE. 20-487
Mailing Address Line2	
Mailing City	EL DORADO HILLS
Mailing State	CA
Mailing Zip Code1	95762
Mailing Zip Code2	4549
Certification Type	DBE
E-Mail	karen@rupertsupply.com
Contact Name	KAREN WONNEMBERG
Area Code	(925)
Phone Number	229-5577
Fax Area Code	(916)
Fax Phone Number	673-9737
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423990; 444190;

ACDBE NAICS**Work Codes**

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

Licenses**Trucks****Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

Rupert

Construction Supply

DIR Registration number - 1000008293

The New Public Works Contractor Registration Law (SB 854) was signed into law on June 20, 2014. Beginning April 1, 2015 no contractor or subcontractor may work on a public works project unless registered with the Department of Industrial Relations (DIR).

In compliance with this new law Rupert Construction Supply has registered with the DIR and was assigned the number above.

p (925) 229-5577 • f (916) 673-9737
3941 Park Drive Suite 20-437 • El Dorado Hills, CA 95762

Rupert

Construction Supply

Certifications & Licenses

FEIN - 45-5001855

California Resale - SR JHF 102-218767

DUNS - 109142302

CAGE - 3FYLO

Commercial And Government Entity ID assigned by
US Defense Logistics Agency (DLA)

DIR - 1000008293

registered with CA Department of Industrial Relations per SB 854

WBE - #10110137

certified by the Supplier Clearinghouse

DBE - #32785


certified by California Unified Certification Program (CUCP)

SBE - #1792892

certified by California Department of General Services (DGS)

p (925) 229-5577 • f (916) 673-9737

3941 Park Drive Suite 20-487 • El Dorado Hills, CA 95762



R&B Protective Coatings, Inc.

of Linden, CA

has met or exceeded the requirements set forth in the
SSPC Painting Contractor Certification Program for

**SHOP APPLICATION OF
PROTECTIVE COATINGS
SSPC-QP 3**

Enclosed Shop


President, SSPC

March 31, 2015 – March 31, 2016

Validation Period

Owners are advised to contact SSPC at 412-281-2331 ext. 2235 or ext. 2209 to verify authenticity of certification.



Low Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-DE-0102.10D (REV 12/2014)

CONTRACT NO: 04-4G6404

BID AMOUNT: \$3,387,137.00

BID OPENING DATE: 11/3/15

BIDDER'S NAME: Ghilotti Construction Company, Inc.

DBE GOAL FROM CONTRACT %: 10%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
n/a	21	\$1,801,397.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBE ⁴ (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
39, 40, 41, 80	Trucking	C9774	S & S Trucking	\$191,520.00
All Items			477 Roland Way	
Partial			Oakland, CA 94621	
			(510) 383-3556	
			Cert #1915	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation: \$ 344,940.12


10.2 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (48 CFR 26.53).

Thomas Smith
 Signature of Bidder

11/6/15 Date (707) 585-1221 (Area Code) Tel. No.

Thomas Smith - Estimating Manager
 Person to Contact (Please Type or Print)



S & S TRUCKING

A DBA of SN Sands Corp

PROJECT NAME: Hwy 84 & Hwy 280

LOCATION: Redwood City

DATE: November 3, 2015

Spec# 04-4G6404

S & S is Caltrans Certified as MBE/DBE

Trucking:

Hourly Trucking.....\$105.00 per Hour in Super Dumps

x 1,824 HRS = \$191,520

Rates subject to fuel increases. All trucking subject to truck availability due to CARB law.

Rates good through 2016, add 5% to all rates each year thereafter.

Hourly Trucking

<u>10 WHEELER</u>		<u>ENDS & BOTTOMS</u>		<u>HIGHSIDES</u>		<u>SUPERS</u>	
M-F	\$90.00HR	M-F	\$100.00HR	M-F	\$110.00HR	M-F	\$105.00HR
SAT	\$95.00HR	SAT	\$105.00HR	SAT	\$115.00HR	SAT	\$110.00HR
SUN	\$100.00HR	SUN	\$110.00HR	SUN	\$120.00HR	SUN	\$115.00HR

**Good Luck,
S & S Trucking**

[Back To Query Form](#)

Search Returned 1 Records

Fri Nov 06 15:06:32 PST 2015

Query Criteria

Firm ID: 1915

Firm Type: DBE

Firm ID	1915
Firm/DBA Name	S & S TRUCKING
Address Line1	477 ROLAND WAY
Address Line2	
City	OAKLAND
State	CA
Zip Code1	94621
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	frank@snsands.com
Contact Name	STEVE NAVARRO
Area Code	(510)
Phone Number	383-3556
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(510)
Fax Phone Number	383-2917
Agency Name	SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY
Counties	01; 07; 21; 28; 38; 41; 43; 44; 49;
Districts	04; 05;
DBE NAICS	484110; 484121;

ACDBE NAICS

Work Codes	C9771 TRUCK BROKER; C9774 TRUCKER;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 1212014)

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item		Item Broken Down to Facilitate Participation		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
	YES	NO	YES	NO	YES	NO		
FABRIC & OILS	YES X	NO	YES X	NO	YES X	NO	\$22,065.00	0.60%
CAS	YES X	NO	YES X	NO	YES X	NO	\$5,000.00	0.14%
TRAFFIC CONTROL SYSTEM	YES X	NO	YES X	NO	YES X	NO	\$35,000.00	0.96%
COLD PLANE AC PAVEMENT	YES X	NO	YES X	NO	YES X	NO	\$9,600.00	0.26%
CLEAR & GRUB	YES X	NO	YES X	NO	YES X	NO	\$30,000.00	0.82%
ROADWAY EXCAVATION	YES X	NO	YES X	NO	YES X	NO	\$279,000.00	7.63%
STRUCTURE EXCAVATION/BACKFILL	YES X	NO	YES X	NO	YES X	NO	\$115,475.00	3.16%
LANDSCAPE/IRRIGATION	YES X	NO	YES X	NO	YES X	NO	\$40,130.00	1.10%
EROSION CONTROL	YES X	NO	YES X	NO	YES X	NO	\$21,420.00	0.59%
AC DIKE	YES X	NO	YES X	NO	YES X	NO	\$4,650.00	0.13%
CIDH PILES	YES X	NO	YES X	NO	YES X	NO	\$490,000.00	13.40%
STRUCTURAL CONCRETE	YES X	NO	YES X	NO	YES X	NO	\$173,520.00	4.74%
REINFORCING STEEL	YES X	NO	YES X	NO	YES X	NO	\$45,000.00	1.23%
ROADSIDE SIGNS	YES X	NO	YES X	NO	YES X	NO	\$1,500.00	0.04%
CLEAN & PAINT STEEL	YES X	NO	YES X	NO	YES X	NO	\$101,000.00	2.76%
CONCRETE CURB, GUTTER, SIDEWALK & MISC	YES X	NO	YES X	NO	YES X	NO	\$2,300.00	0.06%
FENCING	YES X	NO	YES X	NO	YES X	NO	\$2,400.00	0.07%
MBGR	YES X	NO	YES X	NO	YES X	NO	\$34,200.00	0.94%
METAL RAILING	YES X	NO	YES X	NO	YES X	NO	\$43,772.00	1.20%
CONCRETE BARRIER	YES X	NO	YES X	NO	YES X	NO	\$49,400.00	1.35%
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	YES X	NO	YES X	NO	YES X	NO	\$11,400.00	0.31%
SIGNAL & LIGHTING	YES X	NO	YES X	NO	YES X	NO	\$125,000.00	3.42%
TRUCKING	YES X	NO	YES X	NO	YES X	NO	\$200,000.00	5.47%
TIMBER LAGGING	YES X	NO	YES X	NO	YES X	NO	\$147,000.00	4.02%
FURNISH & INSTSALL DRAIN PIPE (HORIZONTAL DRAIN)	YES X	NO	YES X	NO	YES X	NO	\$46,000.00	1.26%
DRILL HOLE (HORIZONTAL DRAIN)	YES X	NO	YES X	NO	YES X	NO	\$31,300.00	0.86%

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No: 04-4G6404

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of initial solicitation	Items of work offered	Follow up Methods and Dates
A & R TRANSPORTATION, INC.	Email and/or fax through DBEgoodfaith 10/7/15	n/a	Phone call 10/12/2015 & 11/2/15
A B S L CONSTRUCTION	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
A C DIKE CO	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
A S CONTRACTORS, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
A.J. VASCONI GENERAL ENGINEERING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
ACCURATE SAWCUTTING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
ADVANCED GEOSOLUTIONS, INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
AL CURRY TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
ALCARAZ TRANSPORTATION, INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
ALERT-O-LITE, INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
ALL PHASE CONSTRUCTION & ENGINEERING, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
AMERICAN PRECISION BUILDERS	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/12/2015 & 11/2/15
AMERICAN PRECISION BUILDERS	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/27/2015
AMERICAN STEEL PLACERS, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
AMEZCUA & SON TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
AMG CONSTRUCTION	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
AMLAND CORP	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
ANCHOR SINGH PAINTING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
AP TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
ARCHITECTURAL UNLIMITED BUILDING CO.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
AUSTIN ENTERPRISE	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
AVISON CONSTRUCTION, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
AYALA & SONS TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
AZ CONSTRUCTION, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
AZUL WORKS INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
B.A. RETRO, INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
BAY LINE CUTTING & CORING, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
BC SCHMIDT CONSTRUCTION, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
BDS TRANSPORTATION INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.
 Contract No: 04-4G6404

Page 2 of 3

BENJAMIN LUU TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
BERT W SALAS, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
BLACK DIAMOND ASPHALT, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
BLANCO CONSTRUCTION	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	n/a - emailed no bid
BUENA VISTA LANDSCAPE, INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
BURKE CONSTRUCTION	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
BWW & COMPANY	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
CAL VALLEY CONSTRUCTION, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
CALI CONCRETE	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
CALSYSTEM RESTORATION SERVICES, INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
CINDY BALES ENGINEERING, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
CIRIMELE ELECTRIC WORKS INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	n/a-emailed response
CJC TRUCKING COMPANY	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
CMC TRAFFIC CONTROL SPECIALIST	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
COBRA TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
COLEMAN CONSTRUCTION	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
COMMERCIAL TRANSPORT	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
COMMUNITY TREE SERVICE, INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
CONCRETE LANDSCAPE SERVICES	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
CONSTRUCTION AREA SIGNS, INCORPORATED	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
CONTECH CONCRETE TECHNIQUES, INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
CONTRACTOR SERVICES GROUP, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
COOKS AND SON INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/27/2015
CSI ENGINEERING	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
D & D CONCRETE CONSTRUCTION CO	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
D & S TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
DD & L TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
DE LA TORRE TRUCKING LLC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
DEHARO RAMIREZ CORPORATION	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15

Contract No. 04-4G6404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No: 04-4G6404

Page 2 of 3

DELTECH ENGINEERING, INC	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
DESTINATION ANYWHERE, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
DEXTEROUS CONSTRUCTION	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
DILLARD ENVIRONMENTAL SERVICES	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
DLD STRUCTURAL BUILDERS & FABRICATORS	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
D-LINE CONSTRUCTORS, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
DOMINGUEZ & SONS TRUCKING, INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
DON GARCIA EXCAVATING & PAVING, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
DOUBLE G SUPPLY	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone Call 11/3/2015
E E ELECTRIC, INC	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
EAGLE ENGINEERING AND CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
EAGLE ENVIRONMENTAL	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
ECONOMY TRUCKING SERVICES, INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
EDISON CONSTRUCTION, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
EIGHTEEN TRUCKING CO.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
EMINENT ELECTRICAL	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
ERIC'S BACKHOE SERVICE	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
ERNEST B. DEE	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
ESQUIVEL GRADING & PAVING, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
EXBON DEVELOPMENT, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
FANFA, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
FLORES SWEEPING SERVICE INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
FOCON, INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
FORCE TRAFFIC CONTROL, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/12/2015 & 11/2/15
FORCE TRAFFIC CONTROL, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/28/2015
FRANK MEDINA GENERAL ENGINEERING CONTRACTOR	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
G & L SUPPLY, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
G. W. PEOPLES CONTRACTING CO., INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
GATES ENTERPRISES, INC	Email, mail or Regular mail10/8/2015	**All items of work offered	n/a - emailed no bid
GECKO GOLF CONSTRUCTION, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015

Contract No. 04-4G6404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.
 Contract No: 04-4G6404

Page 2 of 3

GK CONSTRUCTION	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
GLOBAL ROAD SEALING, INC	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
GLORIA WASHINGTON TRUCKING, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
GOLDEN BAY FENCE PLUS IRON WORKS, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
GONZALES, SUAREZ & ASSOCIATES, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
GUIDO'S TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
HAVER TRANSPORT	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
HERCON COMPANY, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
HUNSAKER SAFETY & SIGN, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
INDUSTRIAL BATTERY SERVICES	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
INTERIOR DEMOLITION INC	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
INTERWEST PACIFIC, LTD.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
J & A TRUCKING INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
J N A BUILDERS, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
J. MORAGA CONSTRUCTION, INC	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
J.A.L. TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
JAKI CONSTRUCTION COMPANY	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
JARELL HARRIS STRIPING SERVICES	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
JEFF RODGERS TRUCKING	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
JOMAR TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
K & G CONCRETE INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
K R C SAFETY CO. INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
KELLIE AVILA CONSTRUCTION SERVICES, INC	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
KERN COUNTY CUSTOM CONCRETE	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/12/2015 & 11/2/15
KERN COUNTY CUSTOM CONCRETE	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/28/2015
KIONA LANDSCAPING	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/12/2015 & 11/2/15
KIONA LANDSCAPING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/28/2015
LA FIRMA INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
LABAT'S TREE CARE	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
LAGO VISTA CONSTRUCTION, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
LAM TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15

Contract No. 04-4G6404

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.
 Contract No: 04-4G6404

Page 2 of 3

LAVINA TRUCKING, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
LD INNOVATIONS, LLC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
LEGEND FENCE CORPORATION	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
LEON BROTHERS TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
LINDCO, INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
LOWERS WELDING & FABRICATION, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
M & S ENVIRONMENTAL LANDSCAPES, INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
M. HERNANDEZ CONSTRUCTION INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
MACHADO & SONS CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
MAD STEEL INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
MAG-CON ENGINEERING AND CONSTRUCTION, INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
MARTIN GENERAL ENGINEERING INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
MAXIMUM METAL WORKS LLC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
MC CULLOUGH CONSTRUCTION INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
MCAFFEE TRANSPORTATION	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
MCD TRUCKING LLC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
MERCADE CONSTRUCTION & DEVELOPMENT INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
MERCADO TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
METCO	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
MOJAM INCORPORATED	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
MONTGOMERY CONSTRUCTION SERVICES, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
MORALES CONTRACTING SERVICES	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
MOTHERLODE CONCRETE CONSTRUCTION	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
MV CONSTRUCTION, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
NEWLAND ENTITIES, INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
NIELSON CONSTRUCTION	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
NISH-KO INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
NITTA EROSION CONTROL	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
NOR-CAL PUMP & WELL DRILLING, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/12/2015 & 11/2/15
NOR-CAL PUMP & WELL DRILLING, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/28/2015
NORTH AMERICAN FENCE & RAILING INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
OLIVAS VALDEZ INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.
 Contract No: 04-4G6404

Page 2 of 3

OLIVER TRANSBAY CONSTRUCTION INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
ON THE LEVEL CONCRETE	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
P. A. WILSON, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
PACIFIC WATER TRUCKS	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
PAPILLON BUILDERS	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
PARADIGM CONSTRUCTION	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
PARMETER GENERAL ENGINEERS & SERVICES, INC	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/27/2015
PC&N CONSTRUCTION, INC	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
PK CONSTRUCTION	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
PROFESSIONAL CONCRETE SAWING INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
QUANTUM CONSTRUCTION COMPANY	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
QUIMU CONTRACTING, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
R&S TRUCKING, INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
RODGERS CONSTRUCTION & ENGINEERING CO, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
RUBECON BUILDERS INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
RUDY PAINTS	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
RUPERT CONSTRUCTION SUPPLY, LP	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
RUPERT SUPPLY	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
S & S TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
S KWOK ENGINEERS, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
SAMS EQUIPMENT	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
SAN DIEGO BAY AREA ELECTRIC, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
SCHOTKA CONSTRUCTION INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
SIERRA CONCRETE CUTTING & BREAKING, INC	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
SITWORKS CONSTRUCTION, INC	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
SJD CONSTRUCTION INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
SOUTH CENTRAL IRON, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
SOUTH COAST SWEEPING, INC.	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
SPIRIT ROAD OILS	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
STATEWIDE STRIPES, INC	Email, mail or Regular mail10/8/2015	**All items of work offered	Phone call 10/28/2015
STI TRUCKING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.
 Contract No: 04-4G6404

Page 2 of 3

STONY CREEK GENERAL ENGINEERING	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
SUPERIOR HYDRO-SEEDING	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
SUULUTAAQ, INC - ALASKA NATIVE CORP	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
T.D.W. CONSTRUCTION, INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/12/2015 & 11/2/15
T.D.W. CONSTRUCTION, INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/28/2015
TAHLEQUAH STEEL, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
TRAFFIC CONTROL PROS	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
TRAFFIC ENFORCEMENT SOLUTIONS	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
TRAFFIC LOOPS CRACKFILLING, INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY ENGINEERING AND EXP	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
TRI-VALLEY CONTRACTING, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/12/2015 & 11/2/15
TRI-VALLEY CONTRACTING, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/28/2015
TYRRELL RESOURCES, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
U.S. CONCRETE CONSTRUCTION, INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
UDBE STEEL	Email, mail or Regular mail 10/8/2015	**All items of work offered	n/a - emailed no bid
UNITED TRAFFIC SERVICES & SUPPLY, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
USA CONSTRUCTION	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
USA TRUCKING, INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
UWA ELECTRIC CO.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
VALVERDE CONSTRUCTION, INC	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
VT ELECTRIC, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
WALLACE STRUCTURES	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
WATER COMPONENTS	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
WELDON WORKS, INC.	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
WEST PACIFIC ELECTRIC COMPANY	Email, mail or Regular mail 10/8/2015	**All items of work offered	Phone call 10/28/2015
WESTERN TRAFFIC SUPPLY, INC.	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
WHITE'S CUSTOM CONSTRUCTION	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
WILLIS REBAR	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15
YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC	Email and/or fax through DBEgoodfaith 10/7/15	**All items of work offered	Phone call 10/12/2015 & 11/2/15

NOTE: All supporting documentation is located with 'ITEM 4'

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.

Contract No: 04-4G6404

Page 2 of 3

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the terms of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Item of Work	Provided Plans Specifications for Work Offered Yes/No		Name of Firm Selected	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	X YES	NO					
FABRIC & OILS	X YES	NO	Pacific Northwest Oil	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
CAS	X YES	NO	SCHOTKA CONSTRUCTION	DBE	N/a - used a DBE firm for this scope of work	n/a	n/a
TRAFFIC CONTROL SYSTEM	X YES	NO	GCC to self perform this item	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
COLD PLANE AC PAVEMENT	X YES	NO	ABSL CONSTRUCTION	DBE	N/a - used a DBE firm for this scope of work	n/a	n/a
CLEAR & GRUB	X YES	NO	Professional Tree Care Company	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
ROADWAY EXCAVATION	X YES	NO	GCC to self perform this item	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
STRUCTURE EXCAVATION/BACKFILL	X YES	NO	GCC to self perform this item	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
LANDSCAPE/IRRIGATION	X YES	NO	Marina Landscape	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
HYDROSEED	X YES	NO	SUPERIOR HYDROSEEDING, INC.	DBE	N/a - used a DBE firm for this scope of work	n/a	n/a
EROSION CONTROL	X YES	NO	Marina Landscape	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
AC DIKE	X YES	NO	AC DIKE	DBE	N/a - used a DBE firm for this scope of work	n/a	n/a
CIDH PILES	X YES	NO	PCDC	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
STRUCTURAL CONCRETE	X YES	NO	GCC to self perform this item	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
REINFORCING STEEL	X YES	NO	Camblin Steel	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
ROADSIDE SIGNS	X YES	NO	Chrip Company	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
CLEAN & PAINT STEEL	X YES	NO	ABC Painting	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
CONCRETE CURB, GUTTER, SIDEWALK & MISC	X YES	NO	GCC to self perform this item	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
FENCING	X YES	NO	Frank Medina	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
MBGR	X YES	NO	Midstate Barrier Inc.	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Ghilotti Construction Company, Inc.
 Contract No: 04-4G6404

Page 2 of 3

METAL RAILING	X YES	NO	Midstate Barrier Inc.	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
CONCRETE BARRIER	X YES	NO	CTM Construction	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
THERMOPLASTIC TRAFFIC STRIPING & PAVEMENT MARKINGS	X YES	NO	Chrisp Company	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
SIGNAL & LIGHTING	X YES	NO	Mike Brown Electric	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
TRUCKING	X YES	NO	S & S Trucking	DBE	N/a - used a DBE firm for this scope of work	n/a	n/a
TIMBER LAGGING	X YES	NO	GCC to self perform this item	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
FURNISH & INSTSALL DRAIN PIPE (HORIZONTAL DRAIN)	X YES	NO	Avar Construction	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a
DRILL HOLE (HORIZONTAL DRAIN)	X YES	NO	Avar Construction	Non-DBE	n/a - no DBE quotes were received for this scope of work	n/a	n/a

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
**Placed GCC on the 'Primes Seeking Assistance' section of the advertisement for this project on the Caltrans website	10/8/15 – bid date		Provided interested DBE firms our contact information
Searched the CUCP database by work codes	10/8/15		Solicited all available certified DBE firms (See Item #2)
Searched the Caltrans Opt-In Database	Initial search on 10/22/15; checked routinely until bid date, all interested DBEs received solicitation		Solicited all available certified DBE firms (See Item #2)
Searched DBEgoodfaith.com database	10/6/15		Solicited 100 certified DBE firms (See Item #2)
Searched internal DBE database of frequently used DBEs	10/8/15		Solicited all available certified DBE firms (See Item #2)
**Placed paid ads with Eldridge Bid Reporter: <ul style="list-style-type: none"> • California Bid Register Daily • MWDVBE Weekly • California Bid Bulletin 	<ul style="list-style-type: none"> • 10/7/15 – Daily • 10/12/15 – Every Monday through bid date • 10/9/15 – Every Friday through bid date 		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with DBEgoodfaith.com	10/6/15 – bid date		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance
**Placed paid ad with Bay Area Marketplace online classified	10/8/15 – 10/15/15		Provided information necessary for interested DBEs to quote on this job or contact GCC with questions or assistance

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 4'**

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email on our office for assistance with plans, specifications and requirements of the project.
- Where to locate the plans, specifications and requirements on the Caltrans website or sba.gov website.
- Invites any firm to visit our offices to look over plans, specifications and requirements as well as directing firms to local plan rooms, Dodge Scan or at any of our alternate locations.

Any DBE who requested more information was contacted by our Estimator Jim Petnic.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 5'**

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance with obtaining bonding, lines of credit or insurance.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 6'**

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Ghilotti Construction Company, Inc. clearly states on all solicitations and advertisements the following information:

- Who to call or email in our office for assistance necessary equipment, supplies, materials or related assistance or services.

Any DBE who requested more information was contacted by our Estimator, Jim Petnic.

****SEE SUPPORTING DOCUMENTS LABELED 'ITEM 7'**

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Initial Contact	Method of Contact	Results
CUCP Database Search	10/8/15	Online	Solicited all available certified firms (See Item #4)
Caltrans Opt-In Listing	10/8/15, ongoing until bid date	Online	Solicited all available certified firms (See Item #4)
Caltrans 'Primes Seeking Assistance'	10/8/15	Online	Posted ad on 'primes seeking assistance' section of Caltrans website (See Item #4)
dbegoodfaith.com	10/6/15	Online	Placed paid Trade & Focus ads and solicited 100 certified firms (See Item 4)
**BART	10/8/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Business Outreach Committee	10/8/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California Black Chamber of Commerce	10/8/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Central Contra Costa Transit Authority	10/8/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Yolo Transportation District	10/8/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**California CFDC PTAC	10/6/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**National Association of Minority Contractors	10/6/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority Business Enterprise Center	10/6/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Northern CA Minority SDC	10/6/15	Fax	Requested solicitation be posted and notify qualified DBEs of opportunity
**Building News	9/22/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Pacific Builder	9/22/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Daily Construction Service	9/22/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**Marin Builders Exchange	9/22/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**NCBE	9/22/15	Fax	Requested to be placed in the 'Prime Bidders' Column of this publication
**SUBNET – SBA	10/7/15	Online	Posted opportunity on Small Business Administration Website
**MBDA	10/7/15	Online	Posted opportunity on the Minority Business Development Agency website

9. Include additional data to support a demonstration of good faith efforts.

- GCC consistently and routinely makes every effort possible to identify, locate and communicate with various minority firms by placing advertisements in a wide variety of publications and utilizing several databases when searching for applicable firms.
- Ghilotti Construction Company, Inc. met the goal for this project.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities this document is available in alternate formats. For information, call (916) 445-1233 TTY 711, or write to Records and Forms Management 1120 N. Street, MS-89, Sacramento, CA 95814

ITEM #2 – SOLICITED FIRMS

SUMMARY OF ALL FIRMS SOLICITED
INCLUDING FOLLOW UP DOCUMENTATION

Caltrans Database
Caltrans Opt-In Database
DBEgoodfaith.com
GCC Internal Listing

Summary of all solicitations and follow up documentation - 04-4G6404 - Hwy 280/84 Woodside							
Sent	Firm/DBA Name	Follow up Call	Area Code	Phone	Contact	Results	Second Call 11/2/15 Results
Email and/or fax through DBEgoodfaith 10/6/15	A & R TRANSPORTATION, INC.	10/12/2015		(408) 591-0202	Voicemail	May be interested, left a voicemail with all the project details.	Yes, will bid. Will send fax quote before bid date.
Email and/or fax through DBEgoodfaith 10/6/15	A B S L CONSTRUCTION	10/12/2015		(510) 727-0900	Voicemail	May be interested, left a voicemail with all the project details.	Yes, will bid. Will send fax quote before bid date.
Email and/or fax through DBEgoodfaith 10/6/15	A C DIKE CO	10/12/2015		(916) 645-7747	Estimator	Yes, will be bidding this project.	Yes, will bid. Will send fax quote before bid date.
Email and/or fax through DBEgoodfaith 10/6/15	A S CONTRACTORS, INC.	10/12/2015		(209) 742-6684	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	A.J. VASCONI GENERAL ENGINEERING	10/12/2015		(925) 691-9400	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	ACCURATE SAWCUTTING	10/12/2015		(209) 632-5010	Estimator	No, not bidding this project.	
Email, mail or Regular mail 10/8/2015	ADVANCED GEOSOLUTIONS, INC	10/27/15	310	796-9000	SEAN	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	AL CURRY TRUCKING	10/12/2015		(415) 716-9143	No one	May be interested, phone was answered but had no voicemail	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	ALCARAZ TRANSPORTATION, INC	10/12/2015		(408) 591-6970	Jeffery	No, not bidding this project as currently too busy.	
Email and/or fax through DBEgoodfaith 10/6/15	ALERT-O-LITE, INC	10/12/2015		(559) 453-2474	Leo	No, not bidding this project.	
Email, mail or Regular mail 10/8/2015	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	10/27/15	916	332-1475	PEGGY	NOT BIDDING	
Email, mail or Regular mail 10/8/2015	AMERICAN PRECISION BUILDERS	10/27/15	510	827-7684	LOUIS	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	AMERICAN PRECISION BUILDERS	10/12/2015		(510) 827-7684	Estimator	No, not bidding this project as currently too busy.	
Email, mail or Regular mail 10/8/2015	AMERICAN STEEL PLACERS, INC.	10/27/15	909	884-6031	VOICEMAIL	TRIED TO LEAVE MSG, MAILBOX FULL	
Email and/or fax through DBEgoodfaith 10/6/15	AMEZCUA & SON TRUCKING	10/12/2015		(408) 687-6709	Estimator	Yes, will be bidding and asked for email to be resent	time we spoke to the estimator he said he would be bidding the project.
Email and/or fax through DBEgoodfaith 10/6/15	AMG CONSTRUCTION	10/12/2015		(510) 562-8638	No one	May be interested but number is no longer in service.	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected
Email and/or fax through DBEgoodfaith 10/6/15	AMLAND CORP	10/12/2015		(408) 929-3949	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	ANCHOR SINGH PAINTING	10/12/2015		(916) 595-1837	Estimator	No, probably not bidding as don't have certification yet	
Email and/or fax through DBEgoodfaith 10/6/15	AP TRUCKING	10/12/2015		(510) 750-6867	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail 10/8/2015	ARCHITECTURAL UNLIMITED BUILDING CO.	10/27/15	424	227-4815		INCORRECT NUMBER, UNABLE TO CONTACT	
Email and/or fax through DBEgoodfaith 10/6/15	AUSTIN ENTERPRISE	10/12/2015		(661) 589-1001	Receptionist	Yes, will be bidding this project.	Yes, will bid. They have already responded to the fax.
Email, mail or Regular mail 10/8/2015	AVISON CONSTRUCTION, INC.	10/27/15	559	431-0317	RECPTION	NO BID	
Email and/or fax through DBEgoodfaith 10/6/15	AYALA & SONS TRUCKING	10/12/2015		(209) 823-1890	Receptionist	No - not going to bid	

Email, mail or Regular mail10/8/2015	AZ CONSTRUCTION, INC.	10/27/15	626	333-0727	MIDA	NO BID	
Email and/or fax through DBEgoodfaith 10/6/15	AZUL WORKS INC	10/12/2015		(415) 558-1507	Receptionist	Not currently on the list	
Email, mail or Regular mail10/8/2015	B.A. RETRO, INC	10/27/15	916	564-9523	AUTUMN	MAYBE	
Email and/or fax through DBEgoodfaith 10/6/15	BAY LINE CUTTING & CORING, INC.	10/12/2015		(510) 527-1000	Estimator	Will probably be bidding	Maybe, they have already responded to the fax.
Email and/or fax through DBEgoodfaith 10/6/15	BC SCHMIDT CONSTRUCTION, INC.	10/12/2015		(530) 473-5423	Didi	No - don't bid on CALTRANS projects	
Email and/or fax through DBEgoodfaith 10/6/15	BDS TRANSPORTATION INC	10/12/2015		(510) 604-8639	Estimator	Might be bidding, asked for email to be resent	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	BENJAMIN LUU TRUCKING	10/12/2015		(408) 315-4486	Benjamin	Might bid, asked for email to be resent so he can look over details.	Maybe, however, we were unable to connect call. Number could not be reached.
Email, mail or Regular mail10/8/2015	BERT W SALAS, INC.	10/27/15	619	562-7711	SHARIE	NOT BIDDING - TOO FAR AWAY	
Email and/or fax through DBEgoodfaith 10/6/15	BLACK DIAMOND ASPHALT, INC.	10/12/2015		(707) 448-9402	Voicemail	May be interested, left a voicemail with all the project details.	Maybe, not sure at this time. The estimator is looking at the project and will reply if interested.
Email, mail or Regular mail10/8/2015	BLANCO CONSTRUCTION	10/27/15	951	250-6692		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRACTORS, INC.	10/9/15	909	790-1637	Edward	NO Bid per email	
Email, mail or Regular mail10/8/2015	BUENA VISTA LANDSCAPE, INC	10/27/15	714	771-2563		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	BURKE CONSTRUCTION	10/27/15	530	676-1009	SHERYL	TOO BUSY WITH FEDERAL WORK AT THIS TIME	
Email, mail or Regular mail10/8/2015	BWW & COMPANY	10/27/15	909	268-8516	BOBBY	NOT BIDDING	
Email, mail or Regular mail10/8/2015	C.J.F. HARRIS DISPOSAL AND VENDOR SERVICES	10/27/15	559	790-4277		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	CAL VALLEY CONSTRUCTION, INC.	10/27/15	559	274-0300	MIKE	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	CALI CONCRETE	10/27/15	661	398-8143	OMAR	NOT BIDDING	
Email, mail or Regular mail10/8/2015	CALSYSTEM RESTORATION SERVICES, INC	10/27/15	510	430-0226		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	CAMPOS AND ASSOCIATES/JOSE CAMPOS TRU	10/12/2015		(707) 579-8577	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	CINDY BALES ENGINEERING, INC.	10/27/15	909	585-1557		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	CIRIMELE ELECTRIC WORKS INC.	10/13/15	510	620-1150		Yes bid per IFB sent back	
Email and/or fax through DBEgoodfaith 10/6/15	CJC TRUCKING COMPANY	10/12/2015		(510) 601-5359	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	CMC TRAFFIC CONTROL SPECIALIST	10/12/2015		(415) 206-1700	Voicemail	May be interested, left a voicemail with all the project details.	Yes, will bid. Will send fax quote before bid date.
Email and/or fax through DBEgoodfaith 10/6/15	COBRA TRUCKING	10/12/2015		(415) 330-9350	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	COLEMAN CONSTRUCTION	10/12/2015		(707) 275-9016	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.

Email and/or fax through DBEgoodfaith 10/6/15	COMMERCIAL TRANSPORT	10/12/2015		(408) 595-5515	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.
Email, mail or Regular mail10/8/2015	COMMUNITY TREE SERVICE, INC	10/27/15	831	763-2391		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	CONCRETE LANDSCAPE SERVICES	10/12/2015		(916) 688-1500	No answer	May be interested. Call cannot be completed, called twice to confirm.	Maybe, however, we were unable to connect call. Number could not be reached.
Email and/or fax through DBEgoodfaith 10/6/15	CONSTRUCTION AREA SIGNS, INCORPORATED	10/12/2015		(916) 663-9097	Receptionist	May be interested but are still undecided at this time.	No, not bidding. Not interested in this project.
Email and/or fax through DBEgoodfaith 10/6/15	CONTECH CONCRETE TECHNIQUES, INC	10/12/2015		(559) 251-8818	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	CONTRACTOR SERVICES GROUP, INC.	10/12/2015		(916) 371-7303	Receptionist	No, not bidding this project.	
Email, mail or Regular mail10/8/2015	COOKS AND SON INC.	10/27/15	805	934-2705		ONLY BIDS SOUTHERN CA	
Email, mail or Regular mail10/8/2015	CSI ENGINEERING	10/28/15	916	233-8633		TRIED TO LEAVE MSG, MAILBOX FULL	
Email and/or fax through DBEgoodfaith 10/6/15	D & D CONCRETE CONSTRUCTION CO	10/12/2015		(209) 992-2267	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	D & S TRUCKING	10/12/2015		(510) 537-2178	Receptionist	Not bidding anything at this time.	
Email and/or fax through DBEgoodfaith 10/6/15	DD & L TRUCKING	10/12/2015		(415) 332-4977	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	DE LA TORRE TRUCKING LLC	10/12/2015		(530) 795-3651	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	DEHARO RAMIREZ CORPORATION	10/12/2015		(415) 552-3504	Receptionist	No, not bidding this project.	
Email, mail or Regular mail10/8/2015	DELTECH ENGINEERING, INC	10/28/15	714	495-9755	ABILI	YES BIDDING	
Email and/or fax through DBEgoodfaith 10/6/15	DESTINATION ANYWHERE, INC.	10/12/2015		(209) 836-9400	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	DEXTEROUS CONSTRUCTION	10/28/15	323	290-1100		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	DILLARD ENVIRONMENTAL SERVICES	10/12/2015		(925) 634-6850	Receptionist	Yes, will be bidding this project.	Yes, will bid. They have already responded to the fax.
Email and/or fax through DBEgoodfaith 10/6/15	DISABLED AMERICAN VETERAN ENTERPRISES T	10/12/2015		(559) 370-5756	Estimator	Yes, will be bidding this project.	Yes, will bid. Will send fax quote before bid date.
Email, mail or Regular mail10/8/2015	DLD STRUCTURAL BUILDERS & FABRICATORS	10/28/15	626	831-4958	DON	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	D-LINE CONSTRUCTORS, INC.	10/28/15	510	251-6400		NOT BIDDING	
Email and/or fax through DBEgoodfaith 10/6/15	DOMINGUEZ & SONS TRUCKING, INC	10/12/2015		(408) 288-9663	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	DON GARCIA EXCAVATING & PAVING, INC.	10/28/15	530	577-0558	DANA	NOT BIDDING	
Email, mail or Regular mail10/8/2015	DOUBLE G SUPPLY	11/3/15	530	902-3058		YES BIDDING	
Email, mail or Regular mail10/8/2015	E E ELECTRIC, INC	10/28/15	909	829-7818	ELIZABETH	NOT BIDDING	
Email and/or fax through DBEgoodfaith 10/6/15	EAGLE ENGINEERING AND CONSTRUCTION, INC	10/12/2015		(650) 367-8000	Voicemail	May be interested but mailbox is full and not accepting messages.	May be interested, left a voicemail with all the project details.

Email, mail or Regular mail10/8/2015	EAGLE ENVIRONMENTAL	10/28/15	510	530-2480		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION MANAGEMENT,	10/28/15	951	324-8060		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	ECONOMY TRUCKING SERVICES, INC	10/12/2015		(510) 733-9100	Voicemail	May be interested but unable to leave message because mailbox is full.	Yes, will bid. Will send fax quote before bid date.
Email, mail or Regular mail10/8/2015	EDISON CONSTRUCTION, INC.	10/28/15	661	366-6311	KATHY	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	EIGHTEEN TRUCKING CO.	10/12/2015		(415) 552-1818	Estimator	Yes, will be bidding this project.	Yes, will bid. Will send fax quote before bid date.
Email, mail or Regular mail10/8/2015	EMINENT ELECTRICAL	10/28/15	650	245-8879		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	ERIC'S BACKHOE SERVICE	10/28/15	661	965-7976		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	ERNEST B. DEE	10/12/2015		(916) 271-0410	Estimator	May be bidding but got cut off while going through script.	Yes, will bid. Will send fax quote before bid date.
Email, mail or Regular mail10/8/2015	ESQUIVEL GRADING & PAVING, INC.	10/28/15	415	468-5700		MAILBOX FULL, CANNOT LEAVE MESSAGE	
Email, mail or Regular mail10/8/2015	EXBON DEVELOPMENT, INC.	10/28/15	714	827-7327		WRONG NUMER, THIS IS A PHARMACY	
Email and/or fax through DBEgoodfaith 10/6/15	FANFA, INC.	10/12/2015		(510) 278-8410	Receptionist	No, not bidding this project.	
Email and/or fax through DBEgoodfaith 10/6/15	FLORES SWEEPING SERVICE INC	10/12/2015		(408) 506-2992	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.
Email and/or fax through DBEgoodfaith 10/6/15	FOCON, INC	10/12/2015		(510) 465-6319	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.
Email, mail or Regular mail10/8/2015	FORCE TRAFFIC CONTROL, INC.	10/28/15	559	594-1062	ERIC	NOT BIDDING	
Email and/or fax through DBEgoodfaith 10/6/15	FORCE TRAFFIC CONTROL, INC.	10/12/2015		(559) 594-1062	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.
Email and/or fax through DBEgoodfaith 10/6/15	FRANK MEDINA GENERAL ENGINEERING CONT	10/12/2015		(530) 743-0744	Receptionist	May be interested, but too far out for them to have decided yet.	No, not bidding. Not interested in this project.
Email and/or fax through DBEgoodfaith 10/6/15	G & L SUPPLY, INC.	10/12/2015		(408) 778-3933	Receptionist	No, not bidding this project.	
Email, mail or Regular mail10/8/2015	G. W. PEOPLES CONTRACTING CO., INC.	10/28/15	202	488-7185		NOT LICENSED IN CA	
Email, mail or Regular mail10/8/2015	GATES ENTERPRISES, INC	10/13/15	714	382-6707	JOE	NO Bid per email	
Email, mail or Regular mail10/8/2015	GECKO GOLF CONSTRUCTION, INC.	10/28/15	925	548-8723		LEFT MSG WITH PROJECT DETAILS AND OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	GK CONSTRUCTION	10/28/15	510	928-3036		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	GLOBAL ROAD SEALING, INC	10/28/15	714	893-0845	TERRY	NOT BIDDING	
Email and/or fax through DBEgoodfaith 10/6/15	GLORIA WASHINGTON TRUCKING, INC.	10/12/2015		(510) 236-6766	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	GOLDEN BAY FENCE PLUS IRON WORKS, INC.	10/28/15	209	944-9754	ASHLEY	TOOK DOWN INFO, IF BIDDING THEY WILL CALL	
Email, mail or Regular mail10/8/2015	GONZALES, SUAREZ & ASSOCIATES, INC.	10/28/15	909	981-2156		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	

Email and/or fax through DBEgoodfaith 10/6/15	GUIDO'S TRUCKING	10/12/2015		(510) 586-5717	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	HAYER TRANSPORT	10/12/2015		(925) 766-4371	Estimator	Yes, will be bidding this project.	Yes, interesting in bidding. The estimator is looking at the project and will submit a quote before bid date.
Email, mail or Regular mail10/8/2015	HERCON COMPANY, INC.	10/28/15	949	766-6770	AL	UNABLE TO LEAVE MSG, VOICEMAIL SAID 'SORRY UNABLE TO ACCEPT MESSAGES, MAILBOX FULL'	
Email, mail or Regular mail10/8/2015	HUNSAKER SAFETY & SIGN, INC.	10/28/15	559	255-7446	LEO	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	INDUSTRIAL BATTERY SERVICES	10/12/2015		(510) 222-7719	Voicemail	May be interested but unable to leave message because mailbox is full.	Maybe, however, we were unable to leave a message. Voicemail is full.
Email, mail or Regular mail10/8/2015	INTERIOR DEMOLITION INC	10/28/15	818	249-4932	MARCO	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	INTERWEST PACIFIC, LTD.	10/28/15	858	259-2062		DIRECTED TO WEBSITE FOR CURRENT JOBS-THIS JOB IS NOT ON THEIR SCHEDULE	
Email and/or fax through DBEgoodfaith 10/6/15	J & A TRUCKING INC.	10/12/2015		(925) 828-0425	No answer	May be interested, but unable to connect due to bad line. Tried twice.	Maybe, however, we were unable to connect call. Number could not be reached.
Email, mail or Regular mail10/8/2015	J N A BUILDERS, INC.	10/28/15	818	281-5262		INCORRECT NUMBER, REQUESTED NO MORE SOLICITATIONS	
Email, mail or Regular mail10/8/2015	J. MORAGA CONSTRUCTION, INC	10/28/15	209	388-9200		LINE WILL NOT CONNECT	
Email and/or fax through DBEgoodfaith 10/6/15	J.A.L. TRUCKING	10/12/2015		(510) 324-3709	No answer	May be interested but do not accept calls from unknown callers.	Maybe, however, we were unable to connect call. Number could not be reached.
Email and/or fax through DBEgoodfaith 10/6/15	JAKI CONSTRUCTION COMPANY	10/12/2015		(510) 568-2560	No answer	May be interested but number is no longer in service.	Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected
Email and/or fax through DBEgoodfaith 10/6/15	JARELL HARRIS STRIPING SERVICES	10/12/2015		(650) 832-1171	Voicemail	May be interested, got disconnected in middle of voicemail.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	JEFF RODGERS TRUCKING	10/28/15	209	464-0107		HUNG UP ON ME AFTER I SAID MY COMPANY NAME	
Email and/or fax through DBEgoodfaith 10/6/15	JOMAR TRUCKING	10/12/2015		(650) 280-3605	No one	May be interested. Call cannot be completed, called twice to confirm.	Maybe, however, we were unable to connect call. Number could not be reached.
Email and/or fax through DBEgoodfaith 10/6/15	K & G CONCRETE INC	10/12/2015		(916) 539-6652	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	K R C SAFETY CO. INC.	10/12/2015		(559) 732-0393	Receptionist	Yes, will be bidding this project.	Yes, will bid. Will send fax quote before bid date.
Email, mail or Regular mail10/8/2015	KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFIC CONTROL	10/28/15	559	299-2899		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	KELLIE AVILA CONSTRUCTION SERVICES, INC	10/28/15	805	461-1600	KELLIE	YES BIDDING	
Email, mail or Regular mail10/8/2015	KERN COUNTY CUSTOM CONCRETE	10/28/15	661	872-4602	JERI	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	KERN COUNTY CUSTOM CONCRETE	10/12/2015		(661) 872-4602	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	KIONA LANDSCAPING	10/28/15	707	616-4340		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	KIONA LANDSCAPING	10/12/2015		(707) 616-4340	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	LA FIRMA INC.	10/28/15	805	748-8576		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	LABAT'S TREE CARE	10/28/15	925	285-7741		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	

Email, mail or Regular mail10/8/2015	LAGO VISTA CONSTRUCTION, INC.	10/28/15	310	968-2301	MARIO	NOT BIDDING CALTRANS AT THIS TIME	
Email and/or fax through DBEgoodfaith 10/6/15	LAM TRUCKING	10/12/2015		(510) 717-7799	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	LAVINA TRUCKING, INC.	10/12/2015		(415) 860-3594	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	LD INNOVATIONS, LLC	10/12/2015		(925) 209-7755	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.
Email, mail or Regular mail10/8/2015	LEGEND FENCE CORPORATION	10/28/15	619	282-6000	TRISHA	TOO FAR AWAY, DOES NOT BID IN NORTHERN CALIFORNIA	
Email and/or fax through DBEgoodfaith 10/6/15	LEON BROTHERS TRUCKING	10/12/2015		(510) 931-8385	Estimator	No - not going to bid	
Email, mail or Regular mail10/8/2015	LINDCO, INC	10/28/15	831	751-7329		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	LOWERS WELDING & FABRICATION, INC.	10/28/15	562	946-4521	SHERRI	NOT BIDDING CALTRANS AT THIS TIME	
Email, mail or Regular mail10/8/2015	M & S ENVIRONMENTAL LANDSCAPES, INC	10/28/15	530	241-1418	MICHAEL	NOT BIDDING	
Email and/or fax through DBEgoodfaith 10/6/15	M. HERNANDEZ CONSTRUCTION INC	10/12/2015		(415) 824-4731	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	MACHADO & SONS CONSTRUCTION, INC	10/12/2015		(209) 632-5260	Receptionist	No, not bidding this project.	
Email, mail or Regular mail10/8/2015	MAD STEEL INC.	10/28/15	909	592-3443		DOES NOT BID IN NORTHERN CA	
Email, mail or Regular mail10/8/2015	MAG-CON ENGINEERING AND CONSTRUCTION, INC	10/28/15	916	638-1175		NUMBER DISCONNECTED-OUT OF BUSINESS?	
Email, mail or Regular mail10/8/2015	MARTIN GENERAL ENGINEERING INC	10/28/15	916	355-8101	BRANDON	NOT BIDDING	
Email, mail or Regular mail10/8/2015	MAXIMUM METAL WORKS LLC	10/28/15	323	426-1493	KEITH	TOO FAR	
Email and/or fax through DBEgoodfaith 10/6/15	MC CULLOUGH CONSTRUCTION INC	10/12/2015		(707) 825-1014	Receptionist	No - not bidding anything at this time.	
Email and/or fax through DBEgoodfaith 10/6/15	MCAFFEE TRANSPORTATION	10/12/2015		(925) 308-7700	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email and/or fax through DBEgoodfaith 10/6/15	MCD TRUCKING LLC	10/12/2015		(415) 412-1902	Estimator	No, not bidding this project.	
Email, mail or Regular mail10/8/2015	MERCADE CONSTRUCTION & DEVELOPMENT INC.	10/28/15	209	586-7722		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	MERCADO TRUCKING	10/12/2015		(510) 517-4297	Estimator	Yes, will be bidding this project.	No, not bidding. Not interested in this project.
Email and/or fax through DBEgoodfaith 10/6/15	METCO	10/12/2015		(415) 455-9922	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	MOJAM INCORPORATED	10/28/15	661	526-7121		PHONE WOULD NOT PICK UP	
Email, mail or Regular mail10/8/2015	MONTGOMERY CONSTRUCTION SERVICES, INC.	10/28/15	619	578-2538	MATTHEW	NOT BIDDING-BIDS SAN DIEGO/LA AREA	
Email, mail or Regular mail10/8/2015	MORALES CONTRACTING SERVICES	10/28/15	626	856-3646	ANGELA	NO BID	
Email, mail or Regular mail10/8/2015	MOTHERLODE CONCRETE CONSTRUCTION	10/28/15	209	223-2663		CAN'T LEAVE MSG, VOICEMAIL BOX NOT SET UP YET	

Email, mail or Regular mail10/8/2015	MV CONSTRUCTION, INC.	10/28/15	209	756-5936		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	NEWLAND ENTITIES, INC	10/28/15	530	755-1178	RECEPTION	NOT BIDDING	
Email, mail or Regular mail10/8/2015	NIELSON CONSTRUCTION	10/28/15	707	253-8774		NON-UNION, NO BID	
Email, mail or Regular mail10/8/2015	NISH-KO INC.	10/28/15	559	275-6653		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	NITTA EROSION CONTROL	10/12/2015		(916) 652-7459	Valerie	May be interested but have not yet looked at bids that far out.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	NOR-CAL PUMP & WELL DRILLING, INC.	10/28/15	530	674-5861	OLIVIA	NO BID	
Email and/or fax through DBEgoodfaith 10/6/15	NOR-CAL PUMP & WELL DRILLING, INC.	10/12/2015		(530) 674-5861	Receptionist	Not planning to bid as does not include well drilling.	
Email and/or fax through DBEgoodfaith 10/6/15	NORTH AMERICAN FENCE & RAILING INC.	10/12/2015		(510) 436-0755	Receptionist	May be bidding but not on bid board - fax number is incorrect and should be: (510) 534-5405	No, not bidding. Not interested in this project.
Email, mail or Regular mail10/8/2015	OLIVAS VALDEZ INC.	10/28/15	360	225-7900		NOT BIDDING, TOO FAR AWAY	
Email and/or fax through DBEgoodfaith 10/6/15	OLIVER TRANSBAY CONSTRUCTION INC	10/12/2015		(415) 330-0904	Kevin	No, not bidding this project.	
Email and/or fax through DBEgoodfaith 10/6/15	ON THE LEVEL CONCRETE	10/12/2015		(415) 407-3695	Estimator	No, not bidding this project.	
Email, mail or Regular mail10/8/2015	P. A. WILSON, INC.	10/28/15				UNABLE TO CONTACT-NO NUMBER LISTED	
Email and/or fax through DBEgoodfaith 10/6/15	PACIFIC WATER TRUCKS	10/12/2015		(510) 494-1000	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.
Email, mail or Regular mail10/8/2015	PAPILLON BUILDERS	10/28/15	916	580-7019		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	PARADIGM CONSTRUCTION	10/28/15	916	271-2623	STEVE	NOT QUOTING ANYTHING RIGHT NOW	
Email, mail or Regular mail10/8/2015	PARMETER GENERAL ENGINEERS & SERVICES, INC	10/27/15	707	566-7437		Received ITB back with NO BID and company information for future reference	
Email, mail or Regular mail10/8/2015	PC&N CONSTRUCTION, INC	10/28/15	925	634-4567	CHRISTIE	MAYBE WILL LOOK AT CALTRANS WEBSITE	
Email, mail or Regular mail10/8/2015	PK CONSTRUCTION	10/28/15	626	773-6963		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	PROFESSIONAL CONCRETE SAWING INC.	10/12/2015		(209) 722-2226	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	QUANTUM CONSTRUCTION COMPANY	10/28/15	559	431-7940		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	QUIMU CONTRACTING, INC.	10/28/15	707	693-0289		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	R&S TRUCKING, INC	10/12/2015		(707) 571-8820	Eric	No, not bidding this project.	
Email, mail or Regular mail10/8/2015	RODGERS CONSTRUCTION & ENGINEERING CO, INC.	10/28/15	209	464-5780	PATTI	NOT BIDDING ANYTHING NEXT WEEK	
Email and/or fax through DBEgoodfaith 10/6/15	RUBECON BUILDERS INC.	10/12/2015		(415) 206-7740	Voicemail	May be interested, left a voicemail with all the project details.	No, not bidding. Not interested in this project.
Email, mail or Regular mail10/8/2015	RUDY PAINTS	10/28/15	650	299-9609		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	

Email and/or fax through DBEgoodfaith 10/6/15	RUPERT CONSTRUCTION SUPPLY, LP	10/12/2015		(925) 229-5577	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	RUPERT SUPPLY	10/28/15	925	229-5577	SAM	YES BID	
Email and/or fax through DBEgoodfaith 10/6/15	S & S TRUCKING	10/12/2015		(510) 383-3556	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	S KWOK ENGINEERS, INC.	10/28/15	510	220-9017		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	SAMS EQUIPMENT	10/28/15	559	252-0354	GABE	YES BID	
Email, mail or Regular mail10/8/2015	SAN DIEGO BAY AREA ELECTRIC, INC.	10/28/15	858	748-2060		UNABLE TO LEAVE MSG, PHONE JUST RANG, TRIED 2X	
Email, mail or Regular mail10/8/2015	SAN JOAQUIN VALLEY CONSTRUCTION GROUP, LLC	10/28/15	661	747-1465		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	SCHOTKA CONSTRUCTION INC	10/12/2015		(707) 265-6977	No answer	May be interested. Call cannot be completed, called twice to confirm.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	SIERRA CONCRETE CUTTING & BREAKING, INC	10/28/15	530	647-9331		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	SITEWORKS CONSTRUCTION, INC	10/28/15	925	284-1437		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	SJD CONSTRUCTION INC.	10/28/15	209	847-8939		UNABLE TO LEAVE MSG, PHONE JUST RANG, TRIED 2X	
Email, mail or Regular mail10/8/2015	SOUTH CENTRAL IRON, INC.	10/28/15	213	270-3029	MARION	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	SOUTH COAST SWEEPING, INC.	10/28/15	760	535-6800	KIM	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email, mail or Regular mail10/8/2015	SPIRIT ROAD OILS	10/28/15	408	465-2270	VICKIE	YES BID	
Email, mail or Regular mail10/8/2015	STATEWIDE STRIPES, INC	10/28/15	858	560-6887		DOES NOT BID BAY AREA	
Email and/or fax through DBEgoodfaith 10/6/15	STI TRUCKING	10/12/2015		(510) 790-8080	Receptionist	May be bidding but estimator is not in to confirm.	Maybe, not sure at this time. The estimator is looking at the project and will reply if interested.
Email, mail or Regular mail10/8/2015	STONY CREEK GENERAL ENGINEERING	10/28/15	530	526-3191	LUKE	LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	SUPERIOR HYDRO-SEEDING	10/12/2015		(831) 763-1811	Morgan	Yes, bidding item 15 and item 44-49.	Yes, will bid. Will send fax quote before bid date.
Email and/or fax through DBEgoodfaith 10/6/15	SUULUTAAQ, INC - ALASKA NATIVE CORP	10/12/2015		(707) 427-3209	Joy	No, not bidding this project.	
Email, mail or Regular mail10/8/2015	T.D.W. CONSTRUCTION, INC	10/28/15	925	455-5259	MUNDO	YES BID	
Email and/or fax through DBEgoodfaith 10/6/15	T.D.W. CONSTRUCTION, INC	10/12/2015		(925) 455-5259	Estimator	No, not bidding this project.	
Email, mail or Regular mail10/8/2015	TAHLEQUAH STEEL, INC.	10/28/15	562	787-8470	GUY	BUSY, WILL CALL US BACK AFTER HIS MEETING	
Email and/or fax through DBEgoodfaith 10/6/15	TRAFFIC CONTROL PROS	10/12/2015		(925) 270-4580	Jeff	Might be bidding - if does quote, will definitely send a quote to Ghilotti.	Maybe, they have already responded to the fax.
Email and/or fax through Egoodfaith 10/6/15	TRAFFIC ENFORCEMENT SOLUTIONS	10/12/2015		(559) 392-6050	Voicemail	May be interested, left a voicemail with all the project details.	May be interested, left a voicemail with all the project details.
Email, mail or Regular mail10/8/2015	TRAFFIC LOOPS CRACKFILLING, INC	10/28/15	714	520-4026	MARY	NOT BIDDING	

Email, mail or Regular mail10/8/2015	TRIANGLE D ENTERPRISES, INC. DBA ODYSSEY E	10/28/15				NO CONTACT LISTED ON CALTRANS, GOOGLED AND NO INFORMATION ON LINE EITHER.	
Email, mail or Regular mail10/8/2015	TRI-VALLEY CONTRACTING, INC.	10/28/15	925	787-1003	LANDY	NOT BIDDING	
Email and/or fax through DBEgoodfaith 10/6/15	TRI-VALLEY CONTRACTING, INC.	10/12/2015		(925) 787-1003	Landy	No, not bidding this project.	
Email, mail or Regular mail10/8/2015	TYRRELL RESOURCES, INC.	10/28/15	530	243-8733		UNABLE TO CONNECT CALL, JUST RINGS	
Email, mail or Regular mail10/8/2015	U.S. CONCRETE CONSTRUCTION, INC	10/28/15	661	259-3522	VICTORIA	NOT BIDDING CALTRANS AT THIS TIME	
Email, mail or Regular mail10/8/2015	UDBE STEEL	10/15/15	951	529-3359	Romy	NO bid per email	
Email, mail or Regular mail10/8/2015	UNITED TRAFFIC SERVICES & SUPPLY, INC.	10/28/15	626	961-5736	JESSICA	NOT BIDDING CALTRANS AT THIS TIME	
Email, mail or Regular mail10/8/2015	USA CONSTRUCTION	10/28/15	408	210-1968		LEFT MESSAGE WITH PROJECT DETAILS & OUR CONTACT INFORMATION	
Email and/or fax through DBEgoodfaith 10/6/15	USA TRUCKING, INC	10/12/2015		(707) 580-0263	Estimator	Yes, will be bidding this project.	Yes, will bid. They have already responded to the fax.
Email, mail or Regular mail10/8/2015	UWA ELECTRIC CO.	10/28/15	510	562-4266		UNABLE TO LEAVE MSG-MAILBOX IS FULL	
Email, mail or Regular mail10/8/2015	VALVERDE CONSTRUCTION, INC	10/28/15	562	906-1826	PAULA	NO BID	
Email, mail or Regular mail10/8/2015	VT ELECTRIC, INC.	10/28/15	909	985-1755	ARIANNA	DOES NOT BID DISTRICT 4 - TOO FAR	
Email, mail or Regular mail10/8/2015	WALLACE STRUCTURES	10/28/15	707	834-4992	ERIC	NOT BIDDING	
Email, mail or Regular mail10/8/2015	WATER COMPONENTS	10/28/15	415	524-8290	KILEY	YES BID	
Email, mail or Regular mail10/8/2015	WELDON WORKS, INC.	10/28/15	408	251-1161	JENN	YES BID - SENT HER LINK TO OUR WEBSITE & FLIER	
Email, mail or Regular mail10/8/2015	WEST PACIFIC ELECTRIC COMPANY	10/28/15	559	924-6422	VIRGINIA	NOT BIDDING	
Email and/or fax through DBEgoodfaith 10/6/15	WESTERN TRAFFIC SUPPLY, INC.	10/12/2015		(925) 249-1854	Receptionist	Yes, will be bidding this project.	Yes, will bid. Will send fax quote before bid date.
Email and/or fax through DBEgoodfaith 10/6/15	WHITE'S CUSTOM CONSTRUCTION	10/12/2015		(916) 284-1680	Voicemail	May be interested, left a voicemail with all the project details.	Maybe, however, we were unable to leave a message. Voicemail is full.
Email and/or fax through DBEgoodfaith 10/6/15	WILLIS REBAR	10/12/2015		(707) 419-5949	Estimator	Yes, will be bidding this project.	Yes, will bid. Will send fax quote before bid date.
Email and/or fax through DBEgoodfaith 10/6/15	YOLANDA'S CONSTRUCTION ADMINISTRATION	10/12/2015		(415) 647-2682	Voicemail	May be interested, left a voicemail with all the project details.	Yes, will bid. Will send fax quote before bid date.

**ITEM #4 – SUPPORTING
DOCUMENTS**

Home » Contract Awards and Services » Advertised Projects This Week

Listing for all primes seeking assistance with project 04-4G6404. 5 results found.

Contractor: Ghilotti Construction Company, Inc. **Contact:** Jim Petnic

Address: 246 Ghilotti Avenue Santa Rosa, CA 95407

Phone: 707-585-1221 **Fax:** 707-585-1601 **Email:** jimp@ghilotti.com

Services needed: Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for quotes including, but not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK ? MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Requirements: Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form ?CG-2010-1185? or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Date posted: 10/08/2015

Contractor: Condon-Johnson & Associates, Inc. **Contact:** Clif Coran

Address: 480 Roland Way, Suite 200 Oakland, CA 94621

Phone: 510-636-2100 **Fax:** 510-568-8569 **Email:** ccoran@condon-johnson.com

Services needed:

Requirements:

Date posted: 10/07/2015

Contractor: Disney Construction, Inc. **Contact:** Sean Lennan

Address: 859 Cowan Rd, Suite #3 Burlingame, CA 94010

Phone: 650-259-9545 **Fax:** 650-259-9651 **Email:** estimating@disneyconstruction.com

Services needed: Disney Construction, Inc. is requesting qualified DBEs and all other subcontractors & suppliers for trades that include (but are not limited to): Construction Road Signs, Traffic Control, Striping, Bar Reinforcing Steel, Planting, Soil Amendments, Hydroseeding, Asphalt Paving, SWPPP.

Requirements: 100% performance and payment bonds with a surety company subject to approval of Disney Construction, Inc. are required of subcontractors for this project. Disney Construction, Inc. will pay bond premium up to 1.5%. Subcontractor must possess a valid contractor's license, current insurance, worker's compensation meeting Disney Construction's requirement and be registered under Public Works Contractors Registration Law [SB 854]. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest DCI Subcontract incorporating prime contract terms and conditions, including payment provisions. Disney Construction is signatory to the Laborers, Carpenters, and Operator Engineers. Disney Construction, Inc.'s listing of a subcontractor is not to be construed as an acceptance of all the subcontractor's conditions or exceptions included with the subcontractor's price quote. We will make efforts to assist interested DBE Businesses in obtaining specifications and plans, technical assistance, bonding, lines of credit, insurance, equipment, materials, or related services supplies. We are willing to break out any portion of work to encourage participation. Please call if you need assistance.

Date posted: 10/02/2015

Contractor: Valentine Corporation **Contact:** Kevin Dang

Address: 111 Pelican Way San Rafael, California, 94901

Phone: (415) 453-3732 x10 **Fax:** 415-457-5820 **Email:** kdang@valentinecorp.com

Services needed: SEEKING CERTIFIED DBE SUBCONTRACTORS/SUPPLIERS/TRUCKERS.

Quotes requested include, but are not limited to, the following scopes of work: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY TRAFFIC STRIPE, CHANNELIZER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING, TEMPORARY ALTERNATIVE CRASH CUSHION, TEMPORARY TRAFFIC SCREEN, JOB SITE MANAGEMENT, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY HYDRAULIC MULCH, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY REINFORCED SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY ACTIVE TREATMENT SYSTEM, TEMPORARY CONCRETE WASHOUT, ASBESTOS COMPLIANCE PLAN, TEMPORARY FENCE, TREATED WOOD WASTE, ABANDON DRAINAGE CLEANOUT, DESTROY WELL, REMOVE CHAIN LINK FENCE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE ROADSIDE SIGN, REMOVE ASPHALT CONCRETE DIKE, REMOVE CULVERT, REMOVE INLET, RELOCATE ROADSIDE SIGN-ONE POST, MODIFY INLET TO MANHOLE, COLD PLANE ASPHALT CONCRETE PAVEMENT, CLEARING AND GRUBBING, ROADWAY EXCAVATION, STRUCTURE EXCAVATION, STRUCTURE BACKFILL, CONCRETE BACKFILL, LEAN CONCRETE BACKFILL, ROADSIDE CLEARING, SOIL AMENDMENT, SLOW-RELEASE FERTILIZER, PLANT, PLANT ESTABLISHMENT WORK, WOOD MULCH, FOLIAGE PROTECTOR, 1 1/2" REMOTE CONTROL VALVE, BATTERY POWERED IRRIGATION CONTROLLER, 1" BACKFLOW PREVENTER ASSEMBLY, BACKFLOW PREVENTER ENCLOSURE, RISER SPRINKLER ASSEMBLY, DRIP VALVE ASSEMBLY, 3/4" PLASTIC PIPE, 1" PLASTIC PIPE, 1 1/4" PLASTIC PIPE, QUICK COUPLING VALVE, CHECK VALVE, BALL VALVE, MOVE-IN/MOVE-OUT, HYDROMULCH, FIBER ROLLS, HYDROSEED SQFT, COMPOST SQFT, INCORPORATE MATERIALS, HOT MIX ASPHALT, ASPHALT BINDER, GEOSYNTHETIC PAVEMENT INTERLAYER, DATA CORE, PLACE HOT MIX ASPHALT DIKE, PLACE HOT MIX ASPHALT DIKE, TACK COAT TON, GROUND ANCHOR, STEEL SOLDIER PILE, STEEL SOLDIER PILE, 42" DRILLED HOLE, STRUCTURAL CONCRETE, RETAINING WALL, STRUCTURAL CONCRETE, BARRIER SLAB, MINOR CONCRETE, BAR REINFORCING STEEL, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, INSTALL SIGN, TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, PREPARE AND STAIN CONCRETE, 8" ALTERNATIVE PIPE CULVERT, 18" REINFORCED CONCRETE PIPE, 24" REINFORCED CONCRETE PIPE, GEOCOMPOSITE DRAIN, FURNISH AND INSTALL DRAIN PIPE, DRILL HOLE, MINOR CONCRETE, MISCELLANEOUS IRON AND STEEL, CHAIN LINK FENCE, DELINEATOR, MIDWEST GUARDRAIL SYSTEM, VEGETATION CONTROL, TUBULAR BICYCLE RAILING, ALTERNATIVE CRASH CUSHION, CONCRETE BARRIER, CONCRETE BARRIER, 4" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE, 8" THERMOPLASTIC TRAFFIC STRIPE, 6" THERMOPLASTIC TRAFFIC STRIPE, THERMOPLASTIC PAVEMENT MARKING, 4" THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, LIGHTING, MODIFY LIGHTING,

WATER METER CHARGES, IRRIGATION WATER SERVICE CHARGES and MOBILIZATION Submit quotes by NOON on bid date. Contact estimator for more information. Valentine Corporation is available to discuss breaking out any portion of work to encourage DBE participation.

Requirements: Bonds may be required, if so Valentine Corporation can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or related assistance in services, please contact our office. Please note that no contractor or subcontractor may be listed on a bid proposal for a public works project (submitted on or after March 1, 2015) unless registered with the Department of Industrial Relations pursuant to Labor Code section 1725.5 [with limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)]. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans requirements and will be required to sign the standard Valentine Corporation Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 111 Pelican Way San Rafael between 8:00 AM and 3:00 PM Monday through Friday by appointment or you can send a request for this project and we will send you the specs/plans. Valentine Corporation is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion, sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Valentine Corporation intends to work cooperatively with all qualified firms seeking work on this project

Date posted: 10/01/2015

Contractor: RGW Construction, Inc. **Contact:** Andy Eldridge

Address: 550 Greenville Road Livermore, CA 94550

Phone: 925-606-2400 **Fax:** 925-961-1925 **Email:** andrew.eldridge@rgwconstruction.com

Services needed: RGW is seeking qualified DBE Subcontractors and Suppliers for Requesting Sub-quotes for the following items of work(including but not limited to): Fabric & Oils, Construction Area Signs, Traffic Control, Raise Iron-Utilities, Cold Plane, Demolition, Clear & Grub, Roadway Excavation, Structure Excavation/backfill, Landscaping, Hydroseeding, Erosion Control, Irrigation, Asphalt Paving, AC Dike, Grinding, CIDH Piles, Structural Concrete, Reinforcing Steel , Clean & Paint Steel, Concrete Curb & Sidewalk Misc., Fencing, Object Marker, MBGR, Metal Railing, Concrete Barrier, Thermoplastic & Painted Traffic Stripe & Marking, Pavement Marking, Signal and Lighting, Message Signs, SWPPP, Water Truck, Sweeper, Hazardous Substance Removal, Trucker, Painting Structures, Storm Drain (Underground).

Requirements: Plans and specs are available for review at our Livermore office, local plan rooms or builders exchange. RGW can provide assistance with bonding (if required), lines of credit and/or insurance as well as any technical assistance. RGW can also provide assistance in obtaining any necessary equipment, supplies or materials. RGW is signatory to Operating Engineers, Laborers and Carpenters. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractor must possess current insurance and workers compensation coverage meeting RGWs requirements. RGW is an equal opportunity employer.

Date posted: 09/28/2015

CALTRANS SEARCHES

[Back To Query Form](#)

Query Criteria

District: 04

Naics Category: 23 Construction

Work Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM C1531 PLANE PHALT CONCRETE C1601 CLEARING & GRUBBING C1901 ROADWAY EXCAVATION C1920 STRUCTURE EXCAVATION C2000 HIGHWAY PLANTING C2021 HYDROSEEDING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5100 CONCRETE STRUCTURE C5201 REINFORCING STEEL C5620 ROADSIDE SIGN C5900 CLEAN & PAINT STEEL C7301 CONCRETE CURB & SIDEWALK - MISC C8000 FENCING CONTRACTOR C8320 METAL BEAM GUARD RAILING C8330 METAL RAILING C8331 CONCRETE BARRIER C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C9609 STREET SWEEPING TRUCK C9774 TRUCKER
Firm Type: DBE

191 items found, displaying 1 to 20. [First/Prev] 1, 2, 3, 4, 5, 6, 7, 8 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EEmail
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	daryl@absl...
219	A C DIKE CO	2788 VENTURE DR.		LINCOLN	CA	95648								DBE	email@acdi...
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...
32335	A.J. VASCONI GENERAL ENGINEERING	1820 GALINDO STREET, SUITE 275		CONCORD	CA	94520								DBE	aj@ajvasco...
42662	ABT PRODUCTS AND SERVICES LTD	21 A BAY AVENUE		HUNTINGTON NY		11743								DBE	lhorchos@a...
42252	ACCURATE SAWCUTTING	1000 S. KILROY ROAD		TURLOCK	CA	95380		PO BOX 506		TURLOCK	CA	95380		DBE	office@acc...
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv...
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al...
37877	ALL PHASE CONSTRUCTION & ENGINEERING, INC.	5964 DEVECCHI AVE		CITRUS HEIGHTS	CA	95621		PO BOX 876		ROSEVILLE	CA	95661		DBE	heasley@al...
38658	AMERICAN PRECISION BUILDERS	1459 SAN PABLO AVENUE		PINOLE	CA	94564								DBE	louis@apbc...
33825	AMERICAN STEEL PLACERS, INC.	603 S. ARROWHEAD AVENUE		SAN BERNARDINO	CA	92408								DBE	Rusty@stee...
33181	AMG CONSTRUCTION	8908 THERMAL STREET		OAKLAND	CA	94605								DBE	dougblacks...
24042	AMLAND CORP	3168 KNIGHTS BRIDGE RD		SAN JOSE	CA	95132		1401 FELIPE AVE		SAN JOSE	CA	95122		DBE	kevinphan@...
42891	ANCHOR SINGH PAINTING	3030 BUCHANAN STREET		SACRAMENTO	CA	95833								DBE	perfectpai...
	APADANA ENGINEERING,	5 THOMAS MELLON		SAN											

37715 INC.	CIRCLE, SUITE 154	FRANCISCO CA	94134				DBE	apadana1@s...
------------	----------------------	--------------	-------	--	--	--	-----	---------------

42019 ARCHITECTURAL UNLIMITED BUILDING CO.	11222 LA CIENEGA BLVD. #428	INGLEWOOD CA	90304				DBE	RDiaz433@h...
--	-----------------------------	--------------	-------	--	--	--	-----	---------------

13602 AUSTIN ENTERPRISE	13421 SNOW ROAD	BAKERSFIELD CA	93314	PO BOX 81926	BAKERSFIELD CA	93380	DBE	paustin@au...
-------------------------	-----------------	----------------	-------	--------------	----------------	-------	-----	---------------

41800 AVISON CONSTRUCTION, INC.	40434 BRICKYARD DRIVE	MADERA CA	93636				DBE	kavila@avi...
---------------------------------	-----------------------	-----------	-------	--	--	--	-----	---------------

42633 AZ CONSTRUCTION, INC.	727 GLENDORA AVE.	LA PUENTE CA	91746 3316				DBE	america@ac...
-----------------------------	-------------------	--------------	------------	--	--	--	-----	---------------

34153 AZ CONSTRUCTION, INC.	727 N. GLENDORA AVENUE	LA PUENTE CA	91744				DBE	KIM@acefen...
-----------------------------	------------------------	--------------	-------	--	--	--	-----	---------------

Export options: [CSV](#) | [Excel](#) | [XML](#)

Annette Conley

From: Annette Conley
Sent: Thursday, October 08, 2015 3:58 PM
To: 'jibaez@advgeosolutions.com'; 'heasley@allphaseasphalt.com'; 'louis@apbconstruction.com'; 'Rusty@steelplacers.com'; 'RDiaz433@hotmail.com'; 'kavila@avisoninc.com'; 'america@acefencecompany.com'; 'baretro@yahoo.com'; 'bsalaz@bertsalasinc.com'; 'lawym2004@aol.com'; 'blancoconst@aol.com'; 'bravopacific@hotmail.com'; 'b.v.landscape@pacbell.net'; 'burkebid@gmail.com'; 'b-w-w@live.com'; 'xyfloyd@aol.com'; 'shelleya@calvalleyconstruction.com'; 'gusto@caliconcrete.com'; 'tonycalsystem@gmail.com'; 'airbears@balesengineering.com'; 'jcirimele@cirimeleelectric.com'; 'communitytreeservice320@gmail.com'; 'cooks_son@mail.com'; 'jane@watercomponents.com'; 'csi.engineering13@yahoo.com'; 'abili@deltechengineeringinc.com'; 'dextersconstruction2@hotmail.com'; 'IDDominguez6@att.net'; 'tony@dlineconstructors.com'; 'dgarcia287@aol.com'; 'eeelectric@earthlink.net'; 'rpendurthi@earmanagement.com'; 'eci@lightspeed.net'; 'alex@eminentelectrical.com'; 'serranohe@aol.com'; 'yvette@esquivel-gp.com'; 'info@exbon.com'; 'forcetraffic@earthlink.net'; 'gwpeoples@aol.com'; 'jgates.gei@gmail.com'; 'geckogconstruction@gmail.com'; 'kevinyip168@yahoo.com'; 'globalroadsealinginc@gmail.com'; 'pchavezt@goldenbayfence.com'; 'acrivello@goldenbayfence.com'; 'dgonzaless@gsaeng.com'; 'ahernandez@herconcompany.com'; 'estimating@hunsakersafety.com'; 'maria@interiordemolition.net'; 'jack@interwestpacific.com'; 'JNABUILDERSINC@gmail.com'; 'jmoraga@flash.net'; 'karen@imaginationmetals.com'; 'kellie@associatedtrafficsafety.com'; 'JerryKCCC@yahoo.com'; 'egruetzmacherjr@gmail.com'; 'estimating@theswppfirm.com'; 'labatstree@gmail.com'; 'tavo@LagoVistaInc.com'; 'lupita@legendfencecorp.com'; 'linda@redshift.com'; 'ddavis@lowerswelding.com'; 'shelley@mandsenviro.com'; 'michael@mandsenviro.com'; 'madsteelinc@aol.com'; 'kcho@mag-coninc.com'; 'amartin@martingeneral.net'; 'maximumironworks@yahoo.com'; 'jorge@mercadeco.com'; 'mojam@roadrunner.com'; 'estimating@montcsi.com'; 'tmorales@moralescontracting.com'; 'motherlodeconcrete@att.net'; 'valdez05@gmail.com'; 'rcervantes@newlandentities.com'; 'dnielson@nielsoninc.com'; 'nish-koinc@comcast.net'; 'norcalpump@yahoo.com'; 'folivas@olivasvaldez.com'; 'jarauz@olivasvaldez.com'; 'pawilsoninc@gmail.com'; 'jsellers@papillonbuilders.com'; 'steve@paradigmbuilt.com'; 'parameter@parameterges.com'; 'cplum@pcnconstructioninc.com'; 'zkingpk81@gmail.com'; 'david.soto@quantumconstructionco.com'; 'quimu@sbcglobal.net'; 'rcande@pacbell.net'; 'rudypaints@yahoo.com'; 'seng@skwokengineers.com'; 'bev@bayareaelectric.com'; 'marvindeanllc@sbcglobal.net'; 'lh.sierra@att.net'; 'kdesena@linkzone.com'; 'sjdconstr@yahoo.com'; 'sciinc2007@aol.com'; 'kssouthcoast@roadrunner.com'; 'jan@spiritroadcoils.com'; 'dawn@statewidestripes.com'; 'luke@scgeinc.com'; 'josie@tdwconstruction.com'; 'tqsteelinc@gmail.com'; 'trafficloops@sbcglobal.net'; 'odysseyblasting@yahoo.com'; 'landy@trivalleystriping.com'; 'tyrrellresources@sbcglobal.net'; 'les@us-concrete.net'; 'udbest.eel2011@gmail.com'; 'dora@unitedtraffic.net'; 'usaconstructionl@sbcglobal.net'; 'uwaelectric@gmail.com'; 'joev@valverdeconst.com'; 'tony@vtelectric.net'; 'wallacestr@aol.com'; 'jenn@weldonworks.com'; 'vvilla@westpacificelectriccompany.com'; 'samsequipment@comcast.net'; 'karen@rupertsupply.com'; 'jrtestimating@gmail.com'

Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans

Bid Date & Time: 11/3/15 @ 2:00 P.M.

Project: #04-4G6404 – Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6).

. **Engineer's Estimate:** \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD – PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601



Annette Conley

From: MAILER-DAEMON@yahoo.com
Sent: Thursday, October 08, 2015 3:58 PM
To: Annette Conley
Subject: Delivery failure

Message from yahoo.com.
Unable to deliver message to the following address(es).

<sjdconstr@yahoo.com>:
This user doesn't have a yahoo.com account (sjdconstr@yahoo.com) [0]

--- Original message follows.

The original message is over 5K. Message truncated.

Return-Path: <annette@ghilotti.com>

Received-SPF: pass (domain of ghilotti.com designates 69.12.247.163 as permitted sender)

X-YMailISG: bhDPe.QWLDuRh8Y6Uaz.ngKAJ84FSVgIZ04pWY8QjnJnKwmG
.ynTtQYRIfCY.GAQiArp5zd61Fok9oz8YUOH_hISFNar3rzh57vG7lW.6RIR
xpJea0B1ZqLn3.wmusWW5qENLGemMIUWFOMJzDhE82RSfUZrWwDyVAz_VVwi
vWs_VMtQTCCWbzwCmurzVvyMPPm4Yy1v.Z0kT09QrudXZ.R2tRsKq1SyFWMJ
Y3t_VtJJ5NWXgJDePv4DWNi1tDC5TlyXF43iCgPR1kwv8RKP7T8XQOSak8um
jexVUF7wZIZoACvPF.UgRphkVgR51Eulg0dZ_HB7nuQACcYHFUynZlbtOCdh
Ag22ESC6BJfYsQZMDm8qGthaoG3rUiBVbNyJjD3qTzwIJfhffC9xK2gLwSeg
Hgk88850V9HIAe9Wbe51Pt45auQL_cHI8wotVqVDco_cxo_GwHexri1S222
pM.jc3IK3ofs_XkEP.LRHGG.KJjENB_ri_ApK4_BK87DiXkTJ4pTCNn3x0SJ
raCnd145nggCbcLwd0lyiHWrsRep4zfL.2Z1JMTobjXX0ryD2LCCfimyXBKZ
ZQgImoAyEb.KbC51SeXiluCzbc_2bU.951LY5W7QXBzvau6npbma1lVHxwG7
d8oX9byuuiia8NhY0FEpGLaGEG10awINymYNrnft0v7nFv53Yt0x0PcObp2cE
.URRapTzj2n2xVh9oj2v0Uerj.dZOo9MofG8fJT.LT0dhGM_tBQH0gw1jf7l
jgCutHnr58RJoVQxmx3Vj4Xh_hKhUHNJvSRXKhg2ciuVvN2fx.9_wue9Vu0n
MvBW5PQskfIcpCt61ELXORBIePUBPM989F.9KsLWAerVGMgVX7N0efheeHM
jsR3tcaKh7B8FG7ao5DQCD0HmTB_AIagzVE1mcYa4ZBMA5hDgJ0WQdQiEGci
EXMCIXS3PC0lNyJA5JI9L1A9JyP3vIFy93y_Gud0rad0EdyvrcTVjfrBaeb9
M_Vs8TCTAYPa.gi47ah4eIPb.IrUWU7a97gae2ld4FC4D3QfSVVKJ1AyTV8
yU9.ACeJHpOEzoV.AzB7en.gASxkWJg4k36d55oRXHNz6hQbhmp.vzpmZPTF
xR44y0n2iXx9l89WYAowZ605aarhtG5mGLNzyTAntPeShnk7poGSMqFPEgNs
rktmD_pl8rMeewfpxHDg8SYxbA3wmvs.DU44NNImSJaT_owe9e1RnBc1yPup
9jQ1eZDmAU.LGEknEWi61bcUroSdM0Gw7wZNYPyREX5HoE18T.I0cgokT2F
4qZV0MM7QTNfrtW_VpnUPukGxt9qOCJEtqLThI1.AtKRxp4jBvhDXZmFD1I
YZhvI2Zo19aAgpIC8Jyg6n0SVAnGcH01xTdpC181Y46N1mzmDNq2zn68m37w
lyx9YVRh6CAuGjyMRMCUahBAKSM3Q90v54vBMEqGY9ay.mFFyBs80PIyxMlF
FcBj4aWGs7at71Nka_Mygb82hgxtEOD.JSg77S1t._eCCxLI2pCZ2zotDVer
MxM_Lo_BrG7wC.np_jaC1e3BuIforuFk4lLshkF7xrcyd_iYuPOApdvDYhKF
vIiJ7PMAPWdQsAoVjY7ceUyuD7Rwi2b7X_V2wL8S4h08XCI51sQBnonpD8N
89qXhvek.gK1Yzy7nvS_jC9fFV3hIxo3o7yckLjUiHrxFSh.jBANPTkKdv_m
a6VGfZ4E9ioqbxV9aAONza1VVHAs.CXavUUdz4oC

X-Originating-IP: [69.12.247.163]

Authentication-Results: mta1050.mail.ne1.yahoo.com from=ghilotti.com; domainkeys=neutral (no sig); from=ghilotti.com; dkim=neutral (no sig)

Received: from 127.0.0.1 (EHLO owa.ghilotti.com) (69.12.247.163)

by mta1050.mail.ne1.yahoo.com with SMTPS; Thu, 08 Oct 2015 22:58:16 +0000

Received: from GCEX1.ghilott.com ([::1]) by GCEX1.ghilott.com ([::1]) with mapi id 14.01.0323.003; Thu, 8 Oct 2015 15:58:12 -0700

Annette Conley

From: Microsoft Outlook
To: 'eeelectric@earthlink.net'
Sent: Thursday, October 08, 2015 3:58 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside

mx-laughing.atl.sa.earthlink.net rejected your message to the following e-mail addresses:

'eeelectric@earthlink.net' (eeelectric@earthlink.net) <mailto:eeelectric@earthlink.net>

mx-laughing.atl.sa.earthlink.net gave this error:
eeelectric@earthlink.net...User unknown

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

eeelectric@earthlink.net
mx-laughing.atl.sa.earthlink.net #550 eelectric@earthlink.net...User unknown ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 8 Oct 2015 15:58:12 -0700
From: Annette Conley <annette@ghilotti.com>
To: "jibaez@advgeosolutions.com" <jibaez@advgeosolutions.com>, "heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>, "louis@apbconstruction.com" <louis@apbconstruction.com>, "Rusty@steelplacers.com" <Rusty@steelplacers.com>, "RDiaz433@hotmail.com" <RDiaz433@hotmail.com>, "kavila@avisoninc.com" <kavila@avisoninc.com>, "america@acefencecompany.com" <america@acefencecompany.com>, "baretro@yahoo.com" <baretro@yahoo.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "lawym2004@aol.com" <lawym2004@aol.com>, "blancoconst@aol.com" <blancoconst@aol.com>, "bravopacific@hotmail.com" <bravopacific@hotmail.com>, "b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>, "burkebid@gmail.com" <burkebid@gmail.com>

Annette Conley

From: Microsoft Outlook
To: 'IDDominguez6@att.net'
Sent: Thursday, October 08, 2015 3:58 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside

att.net rejected your message to the following e-mail addresses:

'IDDominguez6@att.net' (IDDominguez6@att.net) <mailto:IDDominguez6@att.net>

att.net gave this error:
not our customer

A problem occurred during the delivery of this message to this e-mail address. Try sending this message again. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

IDDominguez6@att.net
att.net #551 not our customer ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 8 Oct 2015 15:58:12 -0700

From: Annette Conley <annette@ghilotti.com>

To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>,
"'heasley@allphaseasphalt.com'" <heasley@allphaseasphalt.com>,
"'louis@apbconstruction.com'" <louis@apbconstruction.com>,
"'Rusty@steelplacers.com'" <Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'"
<RDiaz433@hotmail.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>,
"'america@acefencecompany.com'" <america@acefencecompany.com>,
"'baretro@yahoo.com'" <baretro@yahoo.com>, "'bsalaz@bertsalasinc.com'"
<bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>,
"'blancoconst@aol.com'" <blancoconst@aol.com>, "'bravopacific@hotmail.com'"
<bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'"
<b.v.landscape@pacbell.net>, "'burkebid@gmail.com'" <burkebid@gmail.com>,

Annette Conley

From: Microsoft Outlook
To: 'usaconstructionl@sbcglobal.net'
Sent: Thursday, October 08, 2015 3:58 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside

flpd595.prodigy.net rejected your message to the following e-mail addresses:

'usaconstructionl@sbcglobal.net' (usaconstructionl@sbcglobal.net) <mailto:usaconstructionl@sbcglobal.net>

flpd595.prodigy.net gave this error:
<usaconstructionl@sbcglobal.net>... Addressee unknown, relay=[69.12.247.163]

There's a problem with the recipient's mailbox. Please try resending this message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

usaconstructionl@sbcglobal.net
flpd595.prodigy.net #550 5.2.1 <usaconstructionl@sbcglobal.net>... Addressee unknown, relay=[69.12.247.163] ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 8 Oct 2015 15:58:12 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>, "'heasley@allphaseasphalt.com'" <heasley@allphaseasphalt.com>, "'louis@apbconstruction.com'" <louis@apbconstruction.com>, "'Rusty@steelplacers.com'" <Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>, "'america@acefencecompany.com'" <america@acefencecompany.com>, "'baretro@yahoo.com'" <baretro@yahoo.com>, "'bsalaz@bertsalasinc.com'" <bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>, "'blancoconst@aol.com'" <blancoconst@aol.com>, "'bravopacific@hotmail.com'" <bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'" <b.v.landscape@pacbell.net>, "'burkebid@gmail.com'" <burkebid@gmail.com>,

Annette Conley

From: Microsoft Outlook
To: 'folivas@olivasvaldez.com'
Sent: Thursday, October 08, 2015 3:58 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside

p3plibsmtp03-09.prod.phx3.secureserver.net rejected your message to the following e-mail addresses:

'folivas@olivasvaldez.com' (folivas@olivasvaldez.com) <mailto:folivas@olivasvaldez.com>

p3plibsmtp03-09.prod.phx3.secureserver.net gave this error:
<folivas@olivasvaldez.com> Recipient not found. <<http://x.co/irbounce>>

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

folivas@olivasvaldez.com
p3plibsmtp03-09.prod.phx3.secureserver.net #550 5.1.1 <folivas@olivasvaldez.com> Recipient not found.
<<http://x.co/irbounce>> ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 8 Oct 2015 15:58:12 -0700
From: Annette Conley <annette@ghilotti.com>
To: "'jibaez@advgeosolutions.com'" <jibaez@advgeosolutions.com>, "'heasley@allphaseasphalt.com'" <heasley@allphaseasphalt.com>, "'louis@apbconstruction.com'" <louis@apbconstruction.com>, "'Rusty@steelplacers.com'" <Rusty@steelplacers.com>, "'RDiaz433@hotmail.com'" <RDiaz433@hotmail.com>, "'kavila@avisoninc.com'" <kavila@avisoninc.com>, "'america@acefencecompany.com'" <america@acefencecompany.com>, "'baretro@yahoo.com'" <baretro@yahoo.com>, "'bsalaz@bertsalasinc.com'" <bsalaz@bertsalasinc.com>, "'lawym2004@aol.com'" <lawym2004@aol.com>, "'blancoconst@aol.com'" <blancoconst@aol.com>, "'bravopacific@hotmail.com'" <bravopacific@hotmail.com>, "'b.v.landscape@pacbell.net'"

Annette Conley

From: Microsoft Outlook
To: 'info@exbon.com'
Sent: Thursday, October 08, 2015 3:58 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside

mx.google.com rejected your message to the following e-mail addresses:

'info@exbon.com' (info@exbon.com) <mailto:info@exbon.com>

mx.google.com gave this error:

The email account that you tried to reach does not exist. Please try double-checking the recipient's email address for typos or unnecessary spaces. Learn more at https://support.google.com/mail/answer/6596_kb6si69829610pad.33-gsmtp

The e-mail address you entered couldn't be found. Please check the recipient's e-mail address and try to resend the message. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

info@exbon.com

mx.google.com #550-5.1.1 The email account that you tried to reach does not exist. Please try 550-5.1.1 double-checking the recipient's email address for typos or 550-5.1.1 unnecessary spaces. Learn more at 550 5.1.1 https://support.google.com/mail/answer/6596_kb6si69829610pad.33-gsmtp##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 8 Oct 2015 15:58:12 -0700
From: Annette Conley <annette@ghilotti.com>
To: "jibaez@advgeosolutions.com" <jibaez@advgeosolutions.com>, "heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>, "louis@apbconstruction.com" <louis@apbconstruction.com>, "Rusty@steelplacers.com" <Rusty@steelplacers.com>, "RDiaz433@hotmail.com" <RDiaz433@hotmail.com>, "kavila@avisoninc.com" <kavila@avisoninc.com>, "america@acefencecompany.com" <america@acefencecompany.com>, "baretro@yahoo.com" <baretro@yahoo.com>, "bsalaz@bertsalasinc.com"

Annette Conley

From: Microsoft Outlook
To: 'parmeter@parameterges.com'
Sent: Thursday, October 08, 2015 3:58 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside

Delivery has failed to these recipients or groups:

'parmeter@parameterges.com' (parmeter@parameterges.com) <mailto:parmeter@parameterges.com>
A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

parmeter@parameterges.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 8 Oct 2015 15:58:12 -0700
From: Annette Conley <annette@ghilotti.com>
To: "jibaez@advgeosolutions.com" <jibaez@advgeosolutions.com>, "heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>, "louis@apbconstruction.com" <louis@apbconstruction.com>, "Rusty@steelplacers.com" <Rusty@steelplacers.com>, "RDiaz433@hotmail.com" <RDiaz433@hotmail.com>, "kavila@avisoninc.com" <kavila@avisoninc.com>, "america@acefencecompany.com" <america@acefencecompany.com>, "baretro@yahoo.com" <baretro@yahoo.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>, "lawym2004@aol.com" <lawym2004@aol.com>, "blancoconst@aol.com" <blancoconst@aol.com>, "bravopacific@hotmail.com" <bravopacific@hotmail.com>, "b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>, "burkebid@gmail.com" <burkebid@gmail.com>, "b-w-w@live.com" <b-w-w@live.com>, "xyfloyd@aol.com" <xyfloyd@aol.com>, "shelleya@calvalleyconstruction.com" <shelleya@calvalleyconstruction.com>, "gusto@caliconcrete.com" <gusto@caliconcrete.com>, "tonycalsystem@gmail.com" <tonycalsystem@gmail.com>, "airbears@balesengineering.com" <airbears@balesengineering.com>, "jcirimele@cirimeleelectric.com" <jcirimele@cirimeleelectric.com>,"

Annette Conley

From: Microsoft Outlook
To: 'kcho@mag-coninc.com'
Sent: Thursday, October 08, 2015 3:58 PM
Subject: Undeliverable: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside

Delivery has failed to these recipients or groups:

'kcho@mag-coninc.com' (kcho@mag-coninc.com) <mailto:kcho@mag-coninc.com>

A problem occurred and this message couldn't be delivered. Check to be sure the e-mail address is correct. If the problem continues, please contact your helpdesk.

Diagnostic information for administrators:

Generating server: GCEX1.ghilott.com

kcho@mag-coninc.com
#554 5.4.4 SMTPSEND.DNS.NonExistentDomain; nonexistent domain ##

Original message headers:

Received: from GCEX1.ghilott.com (:::1) by GCEX1.ghilott.com (:::1) with mapi id 14.01.0323.003; Thu, 8 Oct 2015 15:58:12 -0700

From: Annette Conley <annette@ghilotti.com>

To: "jibaez@advgeosolutions.com" <jibaez@advgeosolutions.com>,
"heasley@allphaseasphalt.com" <heasley@allphaseasphalt.com>,
"louis@apbconstruction.com" <louis@apbconstruction.com>,
"Rusty@steelplacers.com" <Rusty@steelplacers.com>, "RDiaz433@hotmail.com" <RDiaz433@hotmail.com>,
"kavila@avisoninc.com" <kavila@avisoninc.com>,
"america@acefencecompany.com" <america@acefencecompany.com>,
"baretro@yahoo.com" <baretro@yahoo.com>, "bsalaz@bertsalasinc.com" <bsalaz@bertsalasinc.com>,
"lawym2004@aol.com" <lawym2004@aol.com>,
"blancoconst@aol.com" <blancoconst@aol.com>, "bravopacific@hotmail.com" <bravopacific@hotmail.com>,
"b.v.landscape@pacbell.net" <b.v.landscape@pacbell.net>,
"burkebid@gmail.com" <burkebid@gmail.com>,
"b-w-w@live.com" <b-w-w@live.com>, "xyfloyd@aol.com" <xyfloyd@aol.com>,
"shelleya@calvalleyconstruction.com" <shelleya@calvalleyconstruction.com>,
"gusto@caliconcrete.com" <gusto@caliconcrete.com>,
"tonycalsystem@gmail.com" <tonycalsystem@gmail.com>,
"airbears@balesengineering.com" <airbears@balesengineering.com>,
"jcirimele@cirimeleelectric.com" <jcirimele@cirimeleelectric.com>

Failed emails

CALTRANS SEARCH.xlsx - Microsoft Excel

Home Insert Page Layout Formulas Data Review View Acrobat

From Access From Web From Text From Other Sources Existing Connections Refresh All Connections Sort Filter Advanced Text to Columns Remove Duplicates Data Validation Consolidate What-If Analysis Group Ungroup Subtotal

C172 Email fail, fax

	A	B	C	W	X	Y	Z	AA	AB	AC	AD	AE
151	37170	SOUTH CENTRAL IRON, INC.	Email	562	590-8848	LOS ANGE	19; 30; 33; 04; 05; 07;	238120;			C5100 COI	C51 Structural Steel Contractor;
152	40069	SOUTH COAST SWEEPING, INC.	Email	760	731-6026	LOS ANGE	02; 19; 30; 04; 07; 08;	238910;			C1601 CLE	D63 Construction Cleanup;
153	1378	SPIRIT ROAD OILS	Email	408	465-2280	SANTA CL	01; 07; 21; 04; 05; 10;	237310;	424720;		C0624 PET	A General Engineering Contractor;
154	32232	STATEWIDE STRIPES, INC	Email	858	560-0158	DEPARTMI	00; 00;	238320;	238990;	56;	C1522 RES	C32 Parking and Highway Improvement Contractor; C33 Painting and Decora
155	39899	STONY CREEK GENERAL ENGINEE	Email	530	988-5092	DEPARTMI	04; 06; 08; 01; 02; 03;	237130;	237310;	23;	C1601 CLE	A General Engineering Contractor;
156	5282	T.D.W. CONSTRUCTION, INC	Email	925	455-0325	DEPARTMI	01; 07; 21; 04; 05;	237310;			C1901 RO/	A General Engineering Contractor;
157	38564	TAHLEQUAH STEEL, INC.	Email	562	494-1866	LOS ANGE	10; 16; 19; 03; 04; 05;	238120;	238190;		C5100 COI	C50 Reinforcing Steel Contractor;
158	38033	TRAFFIC LOOPS CRACKFILLING, IN	Email	714	520-4027	DEPARTMI	00; 00;	238210;	238990;		C4040 CLE	C10 Electrical Contractor; C32 Parking and Highway Improvement Contracto
159	40470	TRIANGLE D ENTERPRISES, INC. C	Email			CITY OF FF	04; 10; 14; 02; 03; 04;	237310;	237990;	23;	C1901 RO/	A General Engineering Contractor; C57 Well Drilling Contractor;
160	41297	TRI-VALLEY CONTRACTING, INC.	Email	888	872-4450	CENTRAL	01; 07; 21; 03; 04; 05;	237310	Striping parki		C8406 PAI	C32 Parking and Highway Improvement Contractor;
161	38525	TYRRELL RESOURCES, INC.	Email	530	241-8975	DEPARTMI	01; 04; 05; 02; 03; 04;	113310;	115310;	23;	A0850 FOF	C61 Limited Specialty Contractor; D49 Tree Service;
162	38294	U.S. CONCRETE CONSTRUCTION,	Email	661	799-1038	DEPARTMI	01; 02; 03; 01; 02; 03;	238110;			C2501 AG/	B General Building Contractor; C08 Concrete Contractor;
163	39484	UDBE STEEL	Email	951	224-9797	DEPARTMI	01; 07; 10; 03; 04; 05;	237310;			C5201 REI	C50 Reinforcing Steel Contractor;
164	33824	UNITED TRAFFIC SERVICES & SUP	Email	818	961-4746	LOS ANGE	07; 10; 13; 03; 04; 05;	238910;	238990;	33;	C1601 CLE	A General Engineering Contractor;
165	35346	UWA ELECTRIC CO.	Email	510	562-3453	BAY AREA	01; 04;	238210;			C1201 TRA	C10 Electrical Contractor;
166	1045	VALVERDE CONSTRUCTION, INC	Email	562	906-1918	DEPARTMI	00; 00;	237110;			C1601 CLE	A General Engineering Contractor; B General Building Contractor; C10 Electr
167	30828	VT ELECTRIC, INC.	Email	909	985-8186	DEPARTMI	13; 19; 29; 03; 04; 05;	238210;			C1201 TRA	C10 Electrical Contractor;
168	41176	WALLACE STRUCTURES	Email	707	768-3386	DEPARTMI	01; 02; 03; 01; 02; 03;	237110;	237310;	23;	C1920 STR	A General Engineering Contractor; B General Building Contractor;
169	42704	WELDON WORKS, INC.	Email	408	251-1162	SANTA CL/	00; 00;	238990;	323111;	32;	C5620 RO/	C61 Limited Specialty Contractor; D42 Sign Installation;
170	42783	WEST PACIFIC ELECTRIC COMPAN	Email	559	924-4826	DEPARTMI	01; 02; 03; 01; 02; 03;	221122;	238210;		C8602 SIG/	A General Engineering Contractor; B General Building Contractor; C10 Electr
171	42619	DLD STRUCTURAL BUILDERS & F/	Email fail, mail			LOS ANGE	00; 00;	238120;	332323;		C5100 COI	C51 Structural Steel Contractor;
172	25021	E E ELECTRIC, INC	Email fail, fax	909	829-0118	LOS ANGE	00; 00;	237130;	238210;	23;	C1201 TRA	B General Building Contractor; C10 Electrical Contractor;
173	36272	EXBON DEVELOPMENT, INC.	Email fail, fax	562	777-1888	CITY OF LC	00; 00;	236115;	236116;	23;	C1575 REN	A General Engineering Contractor; B General Building Contractor; C39 Roofin
174	38384	MAG-CON ENGINEERING AND CC	Email fail, fax	916	638-1178	DEPARTMI	03; 04; 05; 01; 02; 03;	238910;			C1901 RO/	C12 Earthwork and Paving Contractor;
175	31112	OLIVAS VALDEZ INC.	Email fail, fax	360	225-6400	LOS ANGE	00; 00;	237110;	237310;	23;	C5100 COI	A General Engineering Contractor; EC C
176	40051	PARMETER GENERAL ENGINEERS	Email fail, fax	707	566-7437	DEPARTMI	12; 17; 21; 01; 04;	238990;	561990;		C1201 TRA	A General Engineering Contractor; C31
177	7799	SJD CONSTRUCTION INC.	Email fail, fax	209	847-0169	DEPARTMI	03; 04; 05; 03; 04; 05;	237310;	238110;	23;	C1200 COI	A General Engineering Contractor;
178	34091	USA CONSTRUCTION	Email fail, fax	408	436-2998	SANTA CL/	43; 04;	238110;	238120;	23;	C5100 COI	A General Engineering Contractor; B Ge
179	42662	ABT PRODUCTS AND SERVICES LT	Not licensed ir	631	421-1510	DEPARTMI	01; 02; 03; 01; 02; 03;	238210;	423710;	42;	C8602 SIG/	NL CAUTION:FIRM NOT LICENSED IN CA
180	42893	NACC, INC	Not licensed ir	817	276-1131	DEPARTMI	01; 02; 03; 01; 02; 03;	236220;	237990;	23;	C5900 CLE	NL CAUTION:FIRM NOT LICENSED IN CA
181	42662	STRAIGHT STRIPE PAINTING INC	Not licensed ir	425	604-2500	DEPARTMI	01; 02; 03; 01; 02; 03;	237310;	238990;		C8406 PAI	NL CAUTION:FIRM NOT LICENSED IN CA

MyReport (62)

Ready

10:52 AM 10/12/2015

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.5% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Send Result Report



MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 073679 Total Time : 0°00'44" Page : 001

Completed

Document : doc20151012111344

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/12/2015 11:14	19098290118	0°00'44"	FAXP1	OK	200x200 Fine / On

Send Result Report



MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 073682 Total Time : 0°00'28" Page : 001

Completed

Document : doc20151012111424

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, GOLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/12/2015 11:15	13602256400	0°00'28"	FAXP1	OK	200x200 Fine / On

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 073686 Total Time : 0°01'05" Page : 001

Completed

Document : doc20151012111506

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/12/2015 11:17	14084362998	0°01'05"	FAXP2	OK	200x200 Fine / Off

Send Result Report



MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 073684 Total Time : 0°01'25" Page : 001

Completed

Document : doc20151012111449

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, GAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/12/2015 11:17	12098470169	0°01'25"	FAXP1	OK	200x200 Fine / On

Send Result Report



MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 073683 Total Time : 0°01'00" Page : 001

No response

Document : doc20151012111436

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, GAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

CCC is available to discuss breaking out any portion of work to encourage minority participation.

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/12/2015 11:15	5667437	0°01'00"	FAXP2	BUSY	200x100 Normal / Off

Send Result Report



MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 073680 Total Time : 0°01'41" Page : 001

No response

Document : doc20151012111356

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/12/2015 11:14	15627771888	0°01'41"	FAXP2	BUSY	200x100 Normal / Off

Send Result Report



MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 073681 Total Time : 0°00'53" Page : 001

No response

Document : doc20151012111410

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/12/2015 11:15	19166381178	0°00'53"	FAXP1	BUSY	200x100 Normal / Off



246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



MAG-CON ENGINEERING AND CONSTRUCTION,
INC
2164 TIBER RIVER DR.
RANCHO CORDOVA, CA 95670



246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



EXBON DEVELOPMENT, INC.
13432 ACLARE STREET,
CERRITOS, CA 90703



246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



DLD STRUCTURAL BUILDERS &
FABRICATORS2064 FREMONT AVENUE
SOUTH PASADENA, CA 91030



246 GHILOTTI AVENUE • SANTA ROSA, CA 95407



PARMETER GENERAL ENGINEERS & SERVICES,
INC
21025 KING RIDGE ROAD
CAZADERO, CA 95421

CALTRANS SEARCH – OPT IN DATABASE

[Home](#) -> [Contract Awards and Services](#) -> [Opt-in Records](#)

Opt-in Records

Search Results: Opt-in's on 04-4G6404

25 Opt-in records found.

04-4G6404	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	
04-4G6404	HERC - Hertz Equipment Rental Corp - Pump, Power and Specialty Equipment	
	7727 Oakport Street Oakland, Ca 94621	
	Phone: 530-665-9051	Fax Number:
	Disadvantaged status:	
	Services offered: Equipment Rental and Sales- Pumps-Dewatering, Diesel Pumps, Electric Booster Pumps, Electric Submersibles, Generators up to 1 MG. Climate Control Units- HVAC Units, Heaters, Desiccant Driers, We have your specialty Equipment needs covered	
04-4G6404	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	
04-4G6404	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	

04-4G6404	M & B ENTERPRISES
	6676 Harrington Avenue. ARBUCKLE, CA 95952
	Phone: 530-682-8032 Fax Number: 530-473-2249
	Disadvantaged status: SBE
	Services offered: K-RAILS
04-4G6404	CMC REBAR
	120 W. Larch Road Tracy, CA 95304
	Phone: 209-834-9330 Fax Number: 972-506-2796
	Disadvantaged status:
	Services offered:
04-4G6404	Wells Sweeping
	5425 Marmith Avenue Sacramento, CA 95841
	Phone: 9165680104 Fax Number: 9166463760
	Disadvantaged status: DVBE SBE
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com
04-4G6404	Pacific Coast Drilling Co.
	364 Bellevue Ave Santa Rosa
	Phone: 707-778-8316 Fax Number: 707-789-9542
	Disadvantaged status: SBE
	Services offered: Drilling Contractor
04-4G6404	Midstate Barrier, Inc.
	3291 S. Hwy 99 Stockton, CA 95215
	Phone: 209-944-9565 Fax Number: 209-944-9569
	Disadvantaged status:
	Services offered:
04-4G6404	Western Traffic Supply, Inc.
	3942 Valley Ave., Unit M Pleasanton, CA 94566
	Phone: (925) 249-1854 Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop

(construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com

04-4G6404

Statewide Traffic Safety & Signs, Inc.
 130 Grobric Ct. Fairfield, CA, 94534
 Phone: 707-864-9952 Fax Number: 707-864-9956
 Disadvantaged status:
 Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.

04-4G6404

Pavement Recycling Systems
 10240 San Sevain Way Mira Loma Ca 91752
 Phone: 951-682-1091 Fax Number: 951-682-1094
 Disadvantaged status:
 Services offered: COLD PLANE AC

04-4G6404

RMD Kwikform - Sonny Tan
 2050 Farallon Ave San Leandro, CA 94577
 Phone: 510-691-8387 Fax Number: 510-483-0303
 Disadvantaged status:
 Services offered:

04-4G6404

Cook Concrete Products, Inc.
 5461 Eastside Road Redding, CA 96001
 Phone: 530-243-2562 Fax Number: 530-243-6881
 Disadvantaged status: SBE
 Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.

04-4G6404	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
	Services offered: ELECTRICAL	
04-4G6404	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
	Services offered:	
04-4G6404	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	
04-4G6404	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
	Services offered:	
04-4G6404	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
	Services offered:	

04-4G6404	Drill Tech Drilling & Shoring, Inc,
	2200 Wymore Way Antioch, CA 94509
	Phone: 925-978-2060 Fax Number: 925-978-2063
	Disadvantaged status:
	Services offered:
04-4G6404	St francis electric
	975 carden st. san leandro, ca, 94577
	Phone: 5106390639 Fax Number: 5106399116
	Disadvantaged status:
	Services offered:
04-4G6404	O'Grady Paving Inc.
	2513 Wyandotte St. Mountain View, CA 94043
	Phone: 650 966-1926 Fax Number: 650 966-1946
	Disadvantaged status:
	Services offered: AC Paving, AC Cold Planing, Roadway Excavation
04-4G6404	The Powers Group - Electrical Supply
	65 Soda Bay Rd Lakeport, CA 95453
	Phone: 7079395863 Fax Number:
	Disadvantaged status: SBE
	Services offered:
04-4G6404	AKA Environmental
	6650 Montresor Place, Alta Loma, CA 91737
	Phone: 323-547-9605 Fax Number: 323-589-2430
	Disadvantaged status: SBE
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.
04-4G6404	Mountain F Enterprises, Inc
	PO Box 1040 Lotus CA 95651
	Phone: 530-626-4127 Fax Number: 530-626-4120
	Disadvantaged status:
	Services offered:

[Home](#) → [Contract Awards and Services](#) → [Opt-in Records](#)

Opt-in Records

Search Results: Opt-in's on 04-4G6404

28 Opt-in records found.

04-4G6404	Hi-way Safety	
	13310 5th St Chino, CA	
	Phone: 909 591-1781	Fax Number: 909 627-0999
	Disadvantaged status:	
	Services offered: We Manufacture, rent, sell, Concrete K-Rail, K-Rail Markers, Barricades, Solar and Battery Powered Barricade Lights, Cones, Delineators, Channelizers, Signs, Message Boards, Arrow Boards and Flashing Beacons. Also available at super competitive prices are Crash Barrels, Temporary Crash Cushions, Truck Mounted Attenuators and more. We also do traffic plans, traffic control, installation of signs, guardrail, crash barrels, cushions, truck mounted attenuators, truck mounted arrow boards and k-rail. New Store in Sacramento, Also in Napa, Chino and Escondido.	
04-4G6404	HERC - Hertz Equipment Rental Corp - Pump, Power and Specialty Equipment	
	7727 Oakport Street Oakland, Ca 94621	
	Phone: 530-665-9051	Fax Number:
	Disadvantaged status:	
	Services offered: Equipment Rental and Sales- Pumps-Dewatering, Diesel Pumps, Electric Booster Pumps, Electric Submersibles, Generators up to 1 MG. Climate Control Units- HVAC Units, Heaters, Desiccant Driers, We have your specialty Equipment needs covered	
04-4G6404	AVAR Construction Inc.	
	47375 Fremont Blvd Fremont, CA 94538	
	Phone: 510-354-2000	Fax Number: 510-354-2010
	Disadvantaged status:	
	Services offered:	
04-4G6404	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 9163-645-7747	Fax Number: 916-645-9618
	Disadvantaged status: DBE	
	Services offered: Place asphalt dike.	

04-4G6404	M & B ENTERPRISES	
	6676 Harrington Avenue. ARBUCKLE, CA 95952	
	Phone: 530-682-8032	Fax Number: 530-473-2249
	Disadvantaged status: SBE	
	Services offered: K-RAILS	

04-4G6404	CMC REBAR	
	120 W. Larch Road Tracy, CA 95304	
	Phone: 209-834-9330	Fax Number: 972-506-2796
	Disadvantaged status:	
	Services offered:	

04-4G6404	Wells Sweeping	
	5425 Marmith Avenue Sacramento, CA 95841	
	Phone: 9165680104	Fax Number: 9166463760
	Disadvantaged status: DVBE SBE	
	Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California. www.wellssweeping.com	

04-4G6404	Pacific Coast Drilling Co.	
	364 Bellevue Ave Santa Rosa	
	Phone: 707-778-8316	Fax Number: 707-789-9542
	Disadvantaged status: SBE	
	Services offered: Drilling Contractor	

04-4G6404	Midstate Barrier, Inc.	
	3291 S. Hwy 99 Stockton, CA 95215	
	Phone: 209-944-9565	Fax Number: 209-944-9569
	Disadvantaged status:	
	Services offered:	

04-4G6404	Western Traffic Supply, Inc.	
	3942 Valley Ave., Unit M Pleasanton, CA 94566	
	Phone: (925) 249-1854	Fax Number: (925) 249-1863
	Disadvantaged status: DBE SBE	
	Services offered: Over 25 years of Traffic Control & Highway Improvement Experience: Specializing in Traffic Control Lane Closures, Flagging Operations, sales/rentals of portable changeable message signs / arrow boards/ light towers, crash cushions, attenuator trucks, cones, barricades, delineators, channelizers, sign shop	

(construction area, vinyl roll up), K-rail markers/chip seal markers/pavement markers/paint/temporary striping tape, safety apparel and rain gear. (CA Lic. #974188 C-31, C-32 Contractor - CERTIFIED DBE #40681 SBE #35779) visit us at www.westerntraffic.com

04-4G6404	Statewide Traffic Safety & Signs, Inc.	
	130 Grobric Ct. Fairfield, CA, 94534	
	Phone: 707-864-9952	Fax Number: 707-864-9956
	Disadvantaged status:	
	Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.	

04-4G6404	Pavement Recycling Systems	
	10240 San Sevain Way Mira Loma Ca 91752	
	Phone: 951-682-1091	Fax Number: 951-682-1094
	Disadvantaged status:	
Services offered: COLD PLANE AC		

04-4G6404	RMD Kwikform - Sonny Tan	
	2050 Farallon Ave San Leandro, CA 94577	
	Phone: 510-691-8387	Fax Number: 510-483-0303
	Disadvantaged status:	
Services offered:		

04-4G6404	Cook Concrete Products, Inc.	
	5461 Eastside Road Redding, CA 96001	
	Phone: 530-243-2562	Fax Number: 530-243-6881
	Disadvantaged status: SBE	
Services offered: Minor Concrete (Minor Structures) PRECAST and Misc. Iron and Steel.		

04-4G6404	Columbia Electric, Inc.	
	1980 Davis Street San Leandro, CA 94577	
	Phone: 510-430-9505	Fax Number: 510-430-1860
	Disadvantaged status: SBE	
Services offered: ELECTRICAL		

04-4G6404	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
Services offered:		

04-4G6404	KRC SAFETY CO., INC	
	7821 W Sunnyview Ave. Visalia, Ca. 93291	
	Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DBE SBE	
	Services offered: KRC Safety Company is your one stop shop for all of your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, paint of all varieties, low bed and flat bed trucking services. While many companies have come and gone within the years KRC Safety is proud to say we have been providing excellent service for the entire state of California since 1977, give us a try on your next project. KRC is a DBE, MBE and SBE.	

04-4G6404	Mike Brown Electric Co.	
	561-A Mercantile Drive Cotati, CA 94931	
	Phone: 707-792-8100	Fax Number: 707-792-8110
	Disadvantaged status:	
Services offered:		

04-4G6404	TENNYSON ELECTRIC, INC	
	7275 NATIONAL DRIVE STE A2 LIVERMORE CA 94550	
	Phone: 925 606-1038	Fax Number: 925 606-7655
	Disadvantaged status: SBE	
Services offered:		

04-4G6404	Drill Tech Drilling & Shoring, Inc,	
	2200 Wymore Way Antioch, CA 94509	
	Phone: 925-978-2060	Fax Number: 925-978-2063
	Disadvantaged status:	
	Services offered:	
04-4G6404	St francis electric	
	975 carden st. san leandro, ca, 94577	
	Phone: 5106390639	Fax Number: 5106399116
	Disadvantaged status:	
	Services offered:	
04-4G6404	O'Grady Paving Inc.	
	2513 Wyandotte St. Mountain View, CA 94043	
	Phone: 650 966-1926	Fax Number: 650 966-1946
	Disadvantaged status:	
	Services offered: AC Paving, AC Cold Planing, Roadway Excavation	
04-4G6404	The Powers Group - Electrical Supply	
	65 Soda Bay Rd Lakeport, CA 95453	
	Phone: 7079395863	Fax Number:
	Disadvantaged status: SBE	
	Services offered:	
04-4G6404	AKA Environmental	
	6650 Montresor Place, Alta Loma, CA 91737	
	Phone: 323-547-9605	Fax Number: 323-589-2430
	Disadvantaged status: SBE	
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.	
04-4G6404	Mountain F Enterprises, Inc	
	PO Box 1040 Lotus CA 95651	
	Phone: 530-626-4127	Fax Number: 530-626-4120
	Disadvantaged status:	
	Services offered:	

04-4G6404	ACL Construction Co., Inc	
	207 W. State Street Ontario, CA 91761	
	Phone: 909-391-4477	Fax Number: 909-391-4472
	Disadvantaged status:	
	Services offered:	
04-4G6404	Trinity Engineering Laboratories, Inc.	
	3109 N Miami Ave Fresno, Ca 93727	
	Phone: 559-260-6841	Fax Number: 213-443-9438
	Disadvantaged status: SBE	
	Services offered: All aspect of construction testing and inspection	
04-4G6404	Double G's Supply, Inc.	
	1079 Sunrise Avenue Suite B 22 Roseville, Ca 95661	
	Phone: 530.902.3058	Fax Number: 866.878.2769
	Disadvantaged status: DBE SBE	
	Services offered: We are certified DBE, WBE, MBE, and SBE Material Supply company. Over 20 years experience in construction. We supply materials from concrete materials, sitework, safety gear, fencing, equipment, erosion control, tools,etc..email us for exact pricing on needed materials. Gguillory@DoubleGsupply.com	

Annette Conley

From: Annette Conley
Sent: Friday, October 30, 2015 7:22 AM
To: 'Grace Guillory'
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside
Attachments: INVITATION TO BID.doc

INVITATION TO BID

Owner: Caltrans

Bid Date & Time: 11/3/15 @ 2:00 P.M.

Project: #04-4G6404 – Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6).

Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD – PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601



RESPONSES RECEIVED

Lori Jetson

From: Annette Conley
Sent: Tuesday, October 06, 2015 3:41 PM
To: Lori Jetson
Subject: FW: Invitation to Bid - Hwy. 84/280 in San Mateo County / Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical



From: jane@dillardenv.com [mailto:jane@dillardenv.com]
Sent: Tuesday, October 06, 2015 3:24 PM
To: Annette Conley
Subject: Fw: Invitation to Bid - Hwy. 84/280 in San Mateo County / Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical

Dillard Environmental will be bidding this project.
Thank you
Jane

Jane Etherington
Dillard Trucking, Inc.
dba Dillard Environmental Services
PO Box 579
Byron, CA 94514
Phone: (925)634-6850
Fax: (925)634-0874
Email: jane@dillardenv.com

----- Forwarded Message -----

From: "patriciad@dillardenv.com" <patriciad@dillardenv.com>
To: Jane Etherington <jane@dillardenv.com>
Sent: Tuesday, October 6, 2015 3:19 PM
Subject: Fw: Invitation to Bid - Hwy. 84/280 in San Mateo County / Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical

Patricia Dillard
President
Dillard Environmental Services
Mailing Address: P O Box 579, Byron, CA 94514
Office (925) 634-6850, Ext. 223
Fax (925) 634-6858
Email: patriciad@dillardenv.com

Confidentiality Notice: This communication, including attachments, is for the exclusive use of the addressee(s) and may contain proprietary, confidential or privileged information. If you are not the intended recipient, any use, copying, disclosure, or distribution or the taking of any action in reliance upon this information is strictly prohibited.

----- Forwarded Message -----

From: DBEGoodFaith.com <noreply@dbegoodfaith.com>
To: patriciad@dillardenv.com
Sent: Tuesday, October 6, 2015 3:16 PM
Subject: Invitation to Bid - Hwy. 84/280 in San Mateo County / Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical

Ghilotti Construction Company, Inc. is seeking qualified DBE for the Hwy. 84/280 in San Mateo County / Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical contract.

Awarding Agency: Department of Transportation (CALTRANS)

Bid/Project #: #04-4G6404

Location: Woodside, San Mateo, CA

Bld Date/Time: 2015-11-03 at 02:00

Invitation Details:

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK – MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD – PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested, contact:
Estimating Department
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING
GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.5% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Cirimele Electric Works, Inc.

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Annette Conley

From: Edward Marmolejo [bravopacific@hotmail.com]
ent: Friday, October 09, 2015 8:18 AM
fo: Annette Conley
Subject: RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside

Dear Annette:

Thank you for the invitation to bid on the above referenced project. Because our bid schedule is full at this time, we won't be able to bid on this project. We appreciate your interest in our firm and look forward to the day that we are able to bid on your projects.

Edward Marmolejo, President
Bravo Pacific, Inc. dba:
MARMOLEJO CONTRACTORS, INC.
11818 Fairway Dr.
Yucaipa, California. 92399
Office: (909) 790-1637 Cell: (909) 915-8391
bravopacific@Hotmail.com bravosegs@Hotmail.com

rom: annette@ghilotti.com

To: jibaez@advgeosolutions.com; heasley@allphaseasphalt.com; louis@apbconstruction.com;
Rusty@steelplacers.com; RDiaz433@hotmail.com; kavila@avisoninc.com; america@acefencecompany.com;
baretro@yahoo.com; bsalaz@bertsalasinc.com; lawym2004@aol.com; blancoconst@aol.com;
bravopacific@hotmail.com; b.v.landscape@pacbell.net; burkebid@gmail.com; b-w-w@live.com;
xyfloyd@aol.com; shelleya@calvalleyconstruction.com; gusto@calconcrete.com; tonycalsystem@gmail.com;
airbears@balesengineering.com; jcirimele@cirimeleelectric.com; communitytreeservice320@gmail.com;
cooks_son@mail.com; jane@watercomponents.com; csi.engineering13@yahoo.com;
abili@deltechengineeringinc.com; dextersconstruction2@hotmail.com; IDDominguez6@att.net;
tony@dlineconstructors.com; dgarcia287@aol.com; eeelectric@earthlink.net;
rpendurthi@earmanagement.com; eci@lightspeed.net; alex@eminentelectrical.com; serranohe@aol.com;
yvette@esquivel-gp.com; info@exbon.com; forcetraffic@earthlink.net; gwpeoples@aol.com;
jgates.gei@gmail.com; geckogconstruction@gmail.com; kevinyip168@yahoo.com;
globalroadsealinginc@gmail.com; pchavez@goldenbayfence.com; acrivello@goldenbayfence.com;
dgonzales@gsaeng.com; ahernandez@herconcompany.com; estimating@hunsakersafety.com;
maria@interiordemolition.net; jack@interwestpacific.com; JNABUILDERSINC@gmail.com; jmoraga@flash.net;
karen@imaginationmetals.com; kellie@associatedtrafficsafety.com; JerryKCCC@yahoo.com;
egruetzmacherjr@gmail.com; estimating@theswppffirm.com; labatstree@gmail.com;
tavo@LagoVistalnc.com; lupita@legendfencecorp.com; linda@redshift.com; ddavis@lowerswelding.com;
shelley@mandsenviro.com; michael@mandsenviro.com; madsteelinc@aol.com; kcho@mag-coninc.com;
amartin@martingeneral.net; maximumironworks@yahoo.com; jorge@mercadeco.com;
iojam@roadrunner.com; estimating@montcsi.com; tmorales@moralescontracting.com;
motherlodeconcrete@att.net; valdez05@gmail.com; rcervantes@newlandentities.com;
dnielson@nielsoninc.com; nish-koinc@comcast.net; norcalpump@yahoo.com; folivas@olivasvaldez.com;

jarauz@olivasvaldez.com; pawilsoninc@gmail.com; jsellers@papillonbuilders.com; steve@paradigmbuilt.com; parmeter@parameterges.com; cplum@pcnconstructioninc.com; zkkingpk81@gmail.com; david.soto@quantumconstructionco.com; quimu@sbcglobal.net; rcande@pacbell.net; idypaints@yahoo.com; seng@skwokengineers.com; bev@bayareaelectric.com; marvindeanllc@sbcglobal.net; lh.sierra@att.net; kdesena@linkzone.com; sjdconstr@yahoo.com; sciinc2007@aol.com; kssouthcoast@roadrunner.com; jan@spiritroad oils.com; dawn@statewidestripes.com; luke@scgeinc.com; josie@tdwconstruction.com; tqsteelinc@gmail.com; trafficloops@sbcglobal.net; odysseyblasting@yahoo.com; landy@trivalleystriping.com; tyrrellresources@sbcglobal.net; les@us-concrete.net; udbest.eel2011@gmail.com; dora@unitedtraffic.net; usaconstructionl@sbcglobal.net; uwaelectric@gmail.com; joev@valverdeconst.com; tony@vtelectric.net; wallacestr@aol.com; jenn@weldonworks.com; villa@westpacificelectriccompany.com; samsequipment@comcast.net; karen@rupertsupply.com; jrtestimating@gmail.com

Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside

Date: Thu, 8 Oct 2015 22:58:12 +0000

INVITATION TO BID

Owner: Caltrans

Bid Date & Time: 11/3/15 @ 2:00 P.M.

Project: #04-4G6404 – Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6).

. **Engineer's Estimate:** \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD – PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.

Annette Conley

From: Joe Gates [jgates.gei@gmail.com]
Sent: Tuesday, October 13, 2015 5:56 PM
To: Annette Conley
Subject: RE: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside

We will not be bidding this job.

Thank You

From: Annette Conley [mailto:annette@ghilotti.com]
Sent: Thursday, October 8, 2015 3:58 PM
To: 'jibaez@advgeosolutions.com' <jibaez@advgeosolutions.com>; 'heasley@allphaseasphalt.com' <heasley@allphaseasphalt.com>; 'louis@apbconstruction.com' <louis@apbconstruction.com>; 'Rusty@steelplacers.com' <Rusty@steelplacers.com>; 'RDiaz433@hotmail.com' <RDiaz433@hotmail.com>; 'kavila@avisoninc.com' <kavila@avisoninc.com>; 'america@acefencecompany.com' <america@acefencecompany.com>; 'baretro@yahoo.com' <baretro@yahoo.com>; 'bsalaz@bertsalasinc.com' <bsalaz@bertsalasinc.com>; 'lawym2004@aol.com' <lawym2004@aol.com>; 'blancoconst@aol.com' <blancoconst@aol.com>; 'bravopacific@hotmail.com' <bravopacific@hotmail.com>; 'b.v.landscape@pacbell.net' <b.v.landscape@pacbell.net>; 'burkebid@gmail.com' <burkebid@gmail.com>; 'b-w-w@live.com' <b-w-w@live.com>; 'xyfloyd@aol.com' <xyfloyd@aol.com>; 'shelleya@calvalleyconstruction.com' <shelleya@calvalleyconstruction.com>; 'gusto@calconcrete.com' <gusto@calconcrete.com>; 'tonycalsystem@gmail.com' <tonycalsystem@gmail.com>; 'airbears@balesengineering.com' <airbears@balesengineering.com>; 'jcirimele@cirimeleelectric.com' <jcirimele@cirimeleelectric.com>; 'communitytreeservice320@gmail.com' <communitytreeservice320@gmail.com>; 'cooks_son@mail.com' <cooks_son@mail.com>; 'jane@watercomponents.com' <jane@watercomponents.com>; 'csi.engineering13@yahoo.com' <csi.engineering13@yahoo.com>; 'abili@deltechengineeringinc.com' <abili@deltechengineeringinc.com>; 'dextersconstruction2@hotmail.com' <dextersconstruction2@hotmail.com>; 'IDDominguez6@att.net' <IDDominguez6@att.net>; 'tony@dlineconstructors.com' <tony@dlineconstructors.com>; 'dgarcia287@aol.com' <dgarcia287@aol.com>; 'eeelectric@earthlink.net' <eeelectric@earthlink.net>; 'rpendurthi@earmanagement.com' <rpendurthi@earmanagement.com>; 'eci@lightspeed.net' <eci@lightspeed.net>; 'alex@eminentelectrical.com' <alex@eminentelectrical.com>; 'serranohe@aol.com' <serranohe@aol.com>; 'yvette@esquivel-gp.com' <yvette@esquivel-gp.com>; 'info@exbon.com' <info@exbon.com>; 'forcetraffic@earthlink.net' <forcetraffic@earthlink.net>; 'gwpeoples@aol.com' <gwpeoples@aol.com>; 'jgates.gei@gmail.com' <jgates.gei@gmail.com>; 'geckogconstruction@gmail.com' <geckogconstruction@gmail.com>; 'kevinyip168@yahoo.com' <kevinyip168@yahoo.com>; 'globalroadsealinginc@gmail.com' <globalroadsealinginc@gmail.com>; 'pchavez@goldenbayfence.com' <pchavez@goldenbayfence.com>; 'acrivello@goldenbayfence.com' <acrivello@goldenbayfence.com>; 'dgonzales@gsaeng.com' <dgonzales@gsaeng.com>; 'ahernandez@herconcompany.com' <ahernandez@herconcompany.com>; 'estimating@hunsakersafety.com' <estimating@hunsakersafety.com>; 'maria@interiordemolition.net' <maria@interiordemolition.net>; 'jack@interwestpacific.com' <jack@interwestpacific.com>; 'JNABUILDERSINC@gmail.com' <JNABUILDERSINC@gmail.com>; 'jmoraga@flash.net' <jmoraga@flash.net>; 'karen@imaginationmetals.com' <karen@imaginationmetals.com>; 'kellie@associatedtrafficsafety.com' <kellie@associatedtrafficsafety.com>; 'JerryKCCC@yahoo.com' <JerryKCCC@yahoo.com>; 'egruetzmacherjr@gmail.com' <egruetzmacherjr@gmail.com>; 'estimating@theswppfirm.com' <estimating@theswppfirm.com>; 'labatstree@gmail.com' <labatstree@gmail.com>; 'tavo@LagoVistaInc.com' <tavo@LagoVistaInc.com>; 'lupita@legendfencecorp.com' <lupita@legendfencecorp.com>; 'linda@redshift.com' <linda@redshift.com>; 'ddavis@lowerswelding.com' <ddavis@lowerswelding.com>; 'shelley@mandsenviro.com' <shelley@mandsenviro.com>; 'michael@mandsenviro.com' <michael@mandsenviro.com>; 'madsteelinc@aol.com' <madsteelinc@aol.com>; 'kcho@mag-coninc.com' <kcho@mag-coninc.com>; 'amartin@martingeneral.net' <amartin@martingeneral.net>; 'maximumironworks@yahoo.com' <maximumironworks@yahoo.com>;

'jorge@mercadeco.com' <jorge@mercadeco.com>; 'mojam@roadrunner.com' <mojam@roadrunner.com>;
'estimating@montcsi.com' <estimating@montcsi.com>; 'tmorales@moralescontracting.com'
<tmorales@moralescontracting.com>; 'motherlodeconcrete@att.net' <motherlodeconcrete@att.net>;
'valdez05@gmail.com' <valdez05@gmail.com>; 'rcervantes@newlandentities.com' <rcervantes@newlandentities.com>;
'dnielson@nielsoninc.com' <dnielson@nielsoninc.com>; 'nish-koinc@comcast.net' <nish-koinc@comcast.net>;
'norcalpump@yahoo.com' <norcalpump@yahoo.com>; 'folivas@olivasvaldez.com' <folivas@olivasvaldez.com>;
'jarauz@olivasvaldez.com' <jarauz@olivasvaldez.com>; 'pawilsoninc@gmail.com' <pawilsoninc@gmail.com>;
'jsellers@papillonbuilders.com' <jsellers@papillonbuilders.com>; 'steve@paradigmbuilt.com'
<steve@paradigmbuilt.com>; 'parameter@parameterges.com' <parameter@parameterges.com>;
'cplum@pcnconstructioninc.com' <cplum@pcnconstructioninc.com>; 'zkkingpk81@gmail.com'
<zkkingpk81@gmail.com>; 'david.soto@quantumconstructionco.com' <david.soto@quantumconstructionco.com>;
'quimu@sbcglobal.net' <quimu@sbcglobal.net>; 'rcande@pacbell.net' <rcande@pacbell.net>; 'rudypaints@yahoo.com'
<rudypaints@yahoo.com>; 'seng@skwokengineers.com' <seng@skwokengineers.com>; 'bev@bayareaelectric.com'
<bev@bayareaelectric.com>; 'marvindeanllc@sbcglobal.net' <marvindeanllc@sbcglobal.net>; 'lh.sierra@att.net'
<lh.sierra@att.net>; 'kdesena@linkzone.com' <kdesena@linkzone.com>; 'sjdconstr@yahoo.com'
<sjdconstr@yahoo.com>; 'sciinc2007@aol.com' <sciinc2007@aol.com>; 'kssouthcoast@roadrunner.com'
<kssouthcoast@roadrunner.com>; 'jan@spiritroadoils.com' <jan@spiritroadoils.com>; 'dawn@statewidestripes.com'
<dawn@statewidestripes.com>; 'luke@scgeinc.com' <luke@scgeinc.com>; 'josie@tdwconstruction.com'
<josie@tdwconstruction.com>; 'tqsteelinc@gmail.com' <tqsteelinc@gmail.com>; 'trafficloops@sbcglobal.net'
<trafficloops@sbcglobal.net>; 'odysseyblasting@yahoo.com' <odysseyblasting@yahoo.com>;
'landy@trivalleystripping.com' <landy@trivalleystripping.com>; 'tyrrellresources@sbcglobal.net'
<tyrrellresources@sbcglobal.net>; 'les@us-concrete.net' <les@us-concrete.net>; 'udbest.eel2011@gmail.com'
<udbest.eel2011@gmail.com>; 'dora@unitedtraffic.net' <dora@unitedtraffic.net>; 'usaconstructionl@sbcglobal.net'
<usaconstructionl@sbcglobal.net>; 'uwaelectric@gmail.com' <uwaelectric@gmail.com>; 'joev@valverdeconst.com'
<joev@valverdeconst.com>; 'tony@vtelectric.net' <tony@vtelectric.net>; 'wallacestr@aol.com' <wallacestr@aol.com>;
'jenn@weldonworks.com' <jenn@weldonworks.com>; 'vvilla@westpacificelectriccompany.com'
<vvilla@westpacificelectriccompany.com>; 'samsequipment@comcast.net' <samsequipment@comcast.net>;
'karen@rupertsupply.com' <karen@rupertsupply.com>; 'jrtestimating@gmail.com' <jrtestimating@gmail.com>
Subject: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside

INVITATION TO BID

Owner: Caltrans

Bid Date & Time: 11/3/15 @ 2:00 P.M.

Project: #04-4G6404 – Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6).

Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD – PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Fx: (707) 585-1601



Annette Conley

From: Romy Beltran [udbest.eel2011@gmail.com]
ant: Thursday, October 15, 2015 7:13 AM
fo: Annette Conley
Subject: Re: Seeking DBE Subs/Suppliers/Truckers for Caltrans #04-4G6404 - Hwy 280/84 Woodside

Sorry not bidding. Thank you.

On Thu, Oct 8, 2015 at 3:58 PM, Annette Conley <annette@ghilotti.com> wrote:

INVITATION TO BID

Owner: Caltrans

Bid Date & Time: 11/3/15 @ 2:00 P.M.

Project: #04-4G6404 – Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6).

Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD – PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. **GCC is available to discuss breaking out any portion of work to encourage minority participation.**

We will be contacting firms from whom we do not receive a response.

NOTE: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. **A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.**

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary

and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thank you,

Annette Conley

Estimating Administrator

Ghilotti Construction Company, Inc.

246 Ghilotti Ave.

Santa Rosa, CA 95407

Main: (707) 585 - 1221

Fx: (707) 585-1601



--

Romy Beltran

Owner

UDBE Steel

5214 Westerfield St.

Riverside, CA 92509

Tel. (951) 224-9797

Cel. (951) 529-3359

email: udbest.eef2011@gmail.com

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

*Please See attached new
Company information*

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

GHILOTTI
OCT 22 2015
CONSTRUCTION
COMPANY

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.5% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: Parmer General Engineers & Services, Inc.

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601



September 1, 2015

To Our Valued Customers and Vendors,

Throughout the last year we have been updating our company information, most of you may already have the current information. Please review your records to match below. The most recent change is our streamlined customer service number. Our goal is to provide a service that can help our customers save time.

Customer Service

We've streamlined Traffic Control scheduling, Construction scheduling, Emergency services, and Customer concerns, to one convenient number.

Our Customer Service Line (707) 695-3877 Call 24 hrs a day / 7 days a week.

Mailing and Physical Address:

Parmeter General Engineers & Services, Inc.

3601 Regional Parkway STE F

Santa Rosa, CA 95403

General Email: parmeter@parmeterges.com

(Please **discard** parmeter@wildblue.net)

Office Administration

Vendor Contact

Office (707) 566-PGES(7437) Fax (707) 566-7411

Website: www.parmeterges.com

PGES, Inc. Board of Directors 2015

Mari Parmeter

President

Brittany Parmeter

Vice President

Customer Service Management (707) 484-3878

Jeff Parmeter

Secretary

Todd Parmeter

Treasurer

Construction Management (707) 477-2129



Since COMPANY 1914

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407

SAN FRANCISCO

13 OCT 15
PM 3 L



UNITED STATES POSTAGE
PITNEY BOWES
02 1P \$ 000.48⁵
0002700879 OCT 12 2015
MAILED FROM ZIP CODE 95407

CHILOTTI
OCT 22 2015
CONSTRUCTION
COMPANY

EXBON DEVELOPMENT, INC.
13432 ACLARE STREET,
CERRITOS, CA 90703

X 918 N7E 1009914I9010/14/15
FORWARD TIME EXP RTN TO SEND
EXBON DEVELOPMENT INC
13831 NEWHOPE ST
GARDEN GROVE CA 92843-3714

RETURN TO SENDER



95407@8152
90703-105820

DBEGOODFAITH.COM SOLICITATION LOG

Emails, faxes and follow-up phone calls



Welcome to your account Ghilotti Construction Company, Inc. | [Account Menu](#) ↓

Selecting Subs

Please answer the question to the right to continue.

[Review Selected Subs »](#)

Search Firms **Select Firms from Previous Order**

DBE Directory

Work Category Code

PAVEMENT REINFORCING FABRIC	ASPHALT OIL TANKERS	CONSTRUCTION AREA SIGNS	
TRAFFIC CONTROL SYSTEM	PLANE ASPHALT CONCRETE	CLEARING & GRUBBING	
ROADWAY EXCAVATION	STRUCTURE EXCAVATION	STRUCTURE BACKFILL	LANDSCAPING CONTRACTOR
HYDROSEEDING	EROSION CONTROL	IRRIGATION SYSTEM	PLACE ASPHALT CONCRETE DIKE & MISC
CAST-IN-DRILLED-HOLE CONCRETE PILING	CONCRETE STRUCTURE	REINFORCING STEEL	
ROADSIDE SIGN	CLEAN & PAINT STEEL	CONCRETE CURB & SIDEWALK - MISC	FENCING CONTRACTOR
METAL BEAM GUARD RAILING	CONCRETE BARRIER	THERMOPLASTIC TRAFFIC STRIPING & MARKING	
PAINTED TRAFFIC STRIPING & MARKING	PAVEMENT MARKING	SIGNAL & LIGHTING	TIMBER LAGGING
SUBSURFACE DRAIN	HORIZONTAL DRAIN	STREET SWEEPING TRUCK	
CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR	TRUCKER		

License Type

A General Engineering Contractor	▲
ARC Architect	
ASB Asbestos	
B General Building Contractor	▼
C02 Insulation and Acoustical Contractor	
C04 Boiler, Hot-Water Heating System Fitting Contractor	
C05 Framing and Rough Carpentry Contractor	
C06 Cabinet, Millwork and Finish Carpentry Contractor	
C07 Low Voltage Systems Contractor	
C08 Concrete Contractor	

County (Search by: Work Area Location)

ALAMEDA	
ALPINE	▲
AMADOR	
BUTTE	
CALAVERAS	
COLUSA	
CONTRA COSTA	
DEL NORTE	
EL DORADO	
FRESNO	▼

Keyword Search

Search by keyword (e.g. company name, trade, supply)

[Search Firms »](#)

Welcome to your account Ghilotti Construction Company, Inc. | [Account Menu](#) ↓

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

- + Certs. Selected
- + Work Types
- + Counties

« [Return to Search](#) [Save Order](#) [Submit List](#) ↓

It will cost **\$370** to solicit the **100** subs/suppliers listed below. **0** more firms can be selected at this price.

Select All

[Submit Query](#)

A & R TRANSPORTATION, INC.

Cert. Type: DBE (Minority-owned) | FREMONT, Alameda County, CA

Phone: (408) 591-0202 **Fax:** (510) 623-1966 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

A B S L CONSTRUCTION

Cert. Type: DBE (Minority-owned) | HAYWARD, Alameda County, CA

Phone: (510) 727-0900 **Fax:** (510) 727-0910 **Email:** daryl@abslconstruction.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

A C DIKE CO

Cert. Type: DBE (Women-owned) | LINCOLN, Placer County, CA

Phone: (916) 645-7747 **Fax:** (916) 645-9618 **Email:** email@acdike.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

A S CONTRACTORS, INC.

Cert. Type: DBE (Women-owned) | MARIPOSA, Mariposa County, CA

Phone: (209) 742-6684 **Fax:** (209) 966-2643 **Email:** deni@as5.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C6800 SUBSURFACE DRAIN; C6819 FILTER FABRIC; C6820 PERMEABLE MATERIAL; C7000 PLASTIC PIPE; C7180 CAST IRON SEWER PIPE; C7191 SEWER MANHOLE; C7200 ROCK SLOPE PROTECTION; C9801 BUILDING CONSTRUCTION; C9829 RETAINER WALLS; C9842 MASONRY;

A.J. VASCONI GENERAL ENGINEERING

Cert. Type: DBE (Minority-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 691-9400 **Fax:** () - **Email:** aj@ajvasconi.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C5100 CDNCRETE STRUCTURE; C8720 CIVIL ENGINEERING;

ACCURATE SAWCUTTING

Cert. Type: DBE (Women-owned) | TURLOCK, Stanislaus County, CA

Phone: (209) 632-5010 **Fax:** (209) 632-9241 **Email:** office@accuratesawcutting.com

Licenses: C08 Concrete Contractor; D06 Concrete Related Services;

Work Category Codes: C1901 ROADWAY EXCAVATION; C7602 SAW CUTTING;

AL CURRY TRUCKING

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 716-9143 **Fax:** (415) 647-1542 **Email:** alcurrytrucking@aol.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

ALCARAZ TRANSPORTATION, INC

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 591-6970 **Fax:** (408) 272-8611 **Email:** jesse@alcaraztransportation.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

ALERT-O-LITE, INC

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 453-2474 **Fax:** (559) 453-3250 **Email:** debbieh@alertolite.com

Licenses: C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;

Work Category Codes: C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C1200 CONSTRUCTION AREA SIGNS; C1290 TEMPORARY RAILING (TYPE K); C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3490 FABRICATED METAL PRODUCTS; D3990 MISC MANUFACTURES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5090 MISC DURABLE GOODS;

AMG CONSTRUCTION

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 562-8638 **Fax:** (510) 562-4339 **Email:** dougblacksher@aol.com

Licenses: B General Building Contractor; C61 Limited Specialty Contractor; D63 Construction Cleanup;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C1601 CLEARING & GRUBBING; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9903 CONSTRUCTION CLEAN UP;

AMLAND CORP

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 929-3949 **Fax:** (408) 298-4344 **Email:** kevinphan@amlandcorp.com

Licenses: A General Engineering Contractor; B General Building Contractor; C10 Electrical Contractor; C27 Landscaping Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C2000 HIGHWAY PLANTING; C2030 EROSION CONTROL; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C8604 LIGHTING; C9801 BUILDING CONSTRUCTION; C9858 RESIDENTIAL ELECTRICAL;

 ANCHOR SINGH PAINTING

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 595-1837 **Fax:** ()- **Email:** perfectpainter26@yahoo.com

Licenses: C33 Painting and Decorating Contractor;

Work Category Codes: C5900 CLEAN & PAINT STEEL; C9854 PAINTING STRUCTURES;

 AP TRUCKING

Cert. Type: DBE (Minority-owned) | SAN LEANDRO, Alameda County, CA

Phone: (510) 750-6867 **Fax:** (510) 878-2725 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

 APADANA ENGINEERING, INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 300-6600 **Fax:** (415) 467-7721 **Email:** apadana1@sbcglobal.net

Licenses: A General Engineering Contractor;

Work Category Codes: C1531 PLANE ASPHALT CONCRETE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C4201 GROOVE & GRIND PAVEMENT; C8773 Construction Management - Highway, Street and Bridge Construction; H6530 REAL ESTATE AGENTS & MANAGERS;

 AUSTIN ENTERPRISE

Cert. Type: DBE (Women-owned) | BAKERSFIELD, Kern County, CA

Phone: (661) 589-1001 **Fax:** (661) 589-9509 **Email:** paustin@austin-enterprise.com

Licenses: A General Engineering Contractor; D06 Concrete Related Services;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

 AZUL WORKS INC

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 558-1507 **Fax:** (415) 558-1556 **Email:** rocio@azulworks.com

Licenses: A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C08 Concrete Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CDNCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C8773 Construction Management - Highway, Street and Bridge Construction;

BAY AREA LIGHTWORKS, INC.

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 822-2336 **Fax:** (415) 822-8086 **Email:** csaelee@bayarealightworks.com

Licenses: A General Engineering Contractor; C10 Electrical Contractor;

Work Category Codes: C8602 SIGNAL & LIGHTING; C8603 SIGNAL; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8608 DETECTOR; C8740 ELECTRICAL ENGINEERS; C8903 ELECTRICAL; C9859 Commercial Electrical;

BAY LINE CUTTING & CORING, INC.

Cert. Type: DBE (Minority-owned) | BERKELEY, Alameda County, CA

Phone: (510) 527-1000 **Fax:** (510) 527-0500 **Email:** juan@baylinecutting.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1580 MODIFY BRIDGE ITEM; C4040 CLEAN & SEAL PAVEMENT JOINTS - RDUT & SEAL CRACKS; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C7602 SAW CUTTING;

BAY MANUFACTURER INCOPORATED

Cert. Type: DBE (Minority-owned) | HOLLISTER, San Benito County, CA

Phone: (831) 634-0270 **Fax:** (831) 634-0271 **Email:** dennis4bmi@razzolink.com

Licenses: C51 Structural Steel Contractor;

Work Category Codes: C5501 STEEL STRUCTURES; C8000 FENCING CONTRACTOR; C8330 METAL RAILING; C9801 BUILDING CONSTRUCTION; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;

BC SCHMIDT CONSTRUCTION, INC.

Cert. Type: DBE (Women-owned) | WILLIAMS, Colusa County, CA

Phone: (530) 473-5423 **Fax:** (530) 473-2749 **Email:** bcschmidt@frontiernet.net

Licenses: B General Building Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C0655 STEEL SUPPLIER; C0656 DOORS & FRAMES SUPPLIER; C0657 LUMBER SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9874 HARDWARE (ROUGH); C9876 HARDWARE (FINISH); C9980 DEMOLITION; F5210 LUMBER & OTHER BUILDING MATERIALS; I8740 MANAGEMENT & PUBLIC RELATIONS;

BDS TRANSPORTATION INC

Cert. Type: DBE (Minority-owned) | TRACY, San Joaquin County, CA

Phone: (510) 604-8639 **Fax:** () - **Email:** thamrba11@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

BENJAMIN LUU TRUCKING

Cert. Type: DBE (Minority-owned) | HAYWARD, Alameda County, CA

Phone: (408) 315-4486 **Fax:** () - **Email:** benjaminltruucking@gmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

 BLACK DIAMOND ASPHALT, INC.

Cert. Type: DBE (Women-owned) | VACAVILLE, Solano County, CA

Phone: (707) 448-9402 **Fax:** (707) 448-9407 **Email:** aragan@blackdiamondasphalt.com

Licenses: A General Engineering Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C9608 ASPHALT OIL TANKERS; C9774 TRUCKER;

 BORG FENCE

Cert. Type: DBE (Women-owned) | LIVERMORE, Alameda County, CA

Phone: (925) 455-9620 **Fax:** (925) 455-9626 **Email:** julieborg@borgfence.com

Licenses: B General Building Contractor; C13 Fencing Contractor;

Work Category Codes: C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C8000 FENCING CONTRACTOR;

 CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

Cert. Type: DBE (Minority-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 579-8577 **Fax:** (707) 579-8552 **Email:** jtraining@att.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; E4210 TRUCKING & COURIER SERVICES, EX. AIR;

 CHAVEZ FENCE COMPANY

Cert. Type: DBE (Minority-owned) | CAMPBELL, Santa Clara County, CA

Phone: (408) 379-8139 **Fax:** (408) 376-0273 **Email:** cfence@netzero.net

Licenses: C13 Fencing Contractor;

Work Category Codes: C8000 FENCING CONTRACTOR;

 CJC TRUCKING COMPANY

Cert. Type: DBE (Women-owned) | OAKLAND, Alameda County, CA

Phone: (510) 601-5359 **Fax:** (510) 601-5332 **Email:**

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

 CMC TRAFFIC CONTROL SPECIALIST

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-1700 **Fax:** (415) 206-1711 **Email:**

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM;

COBRA TRUCKING

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 330-9350 **Fax:** (415) 330-9354 **Email:** cobratrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BDTTDM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;

COLEMAN CONSTRUCTION

Cert. Type: DBE (Minority-owned) | UPPERLAKE, Lake County, CA

Phone: (707) 275-9016 **Fax:** (707) 275-9025 **Email:** tcoleman2009@hotmail.com

Licenses: A General Engineering Contractor; ASB Asbestos; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1601 CLEARING & GRUBBING; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C2201 FINISHING ROADWAY; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK ; C9607 END DUMP TRUCK ; C9774 TRUCKER; C9980 DEMOLITION;

CONCRETE LANDSCAPE SERVICES

Cert. Type: DBE (Minority-owned) | BENICIA, Solano County, CA

Phone: (916) 688-1500 **Fax:** (916) 662-1884 **Email:** clsconcrete@pacbell.net

Licenses: B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor; D49 Tree Service;

Work Category Codes: A0760 LANDSCAPE & HORTICULTURAL SERVICES; A0781 Landscaping, Tree Services; C2067 LANDSCAPE CARE AND MAINTENANCE SERVICES; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C9867 LANDSCAPING CONTRACTOR;

CONSTRUCTION AREA SIGNS, INCORPORATED

Cert. Type: DBE (Women-owned) | NEWCASTLE, Placer County, CA

Phone: (916) 663-9097 **Fax:** (916) 663-1658 **Email:** elisa@cas-tc.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C5110 CONCRETE SURFACE FINISH; C5620 ROADSIDE SIGN; F5990 RETAIL STORES SUPPLIER; G1004 CONSTRUCTION MATERIAL WHOLESALE & DISTRIBUTOR; I7380 MISC BUSINESS SERVICES;

CONTECH CONCRETE TECHNIQUES, INC

Cert. Type: DBE (Minority-owned) | FRESNO, Fresno County, CA

Phone: (559) 251-8818 **Fax:** (559) 251-8821 **Email:** contechg@gmail.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5136 REINFORCED CONCRETE CRIB WALL; C5190 JOINT SEAL - WATER STOP; C5201 REINFORCING STEEL; C7301 CONCRETE CURB & SIDEWALK - MISC;

CONTRACTOR SERVICES GROUP, INC.

Cert. Type: DBE (Women-owned) | WEST SACRAMENTD, Yolo County, CA

Phone: (916) 371-7303 **Fax:** (866) 366-6646 **Email:** shelli@csg-web.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C1970 EMBANKMENT CONSTRUCTION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8776 Construction Management - Other Heavy and Civil Construction;

D & D CONCRETE CONSTRUCTION CO

Cert. Type: DBE (Women-owned) | STDCCKTON, San Joaquin County, CA

Phone: (209) 992-2267 **Fax:** () - **Email:** denise7431@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CDNCRETE SURFACE FINISH; C5120 FURNISH PRECAST CONCRETE DECK UNIT;

D & S TRUCKING

Cert. Type: DBE (Women-owned) | CASTRO VALLEY, Alameda County, CA

Phone: (510) 537-2178 **Fax:** (510) 581-8083 **Email:** suzi_jane1@pacbell.net

Licenses:

Work Category Codes: C9774 TRUCKER;

DD & L TRUCKING

Cert. Type: DBE (Minority-owned) | MARIN CITY, Marin County, CA

Phone: (415) 332-4977 **Fax:** (415) 332-4585 **Email:** charlesettas@comcast.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

DEHARO RAMIREZ CORPORATION

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 552-3504 **Fax:** (415) 552-3505 **Email:** marco@dhrconcrete.com

Licenses: B General Building Contractor; C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION;

DESTINATION ANYWHERE, INC.

Cert. Type: DBE (Minority-owned) | TRACY, San Joaquin County, CA

Phone: (209) 836-9400 **Fax:** (209) 835-1144 **Email:** info@destinationanywhereinc.com

Licenses:

Work Category Codes: B1420 CRUSHED & BROKEN STONE; B1440 SAND & GRAVEL; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; D2950 ASPHALT PAVING & ROOFING MATERIALS; E4730 FREIGHT TRANSPORTATION ARRANGEMENT; E4780 MISC TRANSPORTATION SERVICES;

DILLARD ENVIRONMENTAL SERVICES

Cert. Type: DBE (Women-owned) | BYRON, Contra Costa County, CA

Phone: (925) 634-8850 **Fax:** (925) 634-8858 **Email:** patriciad@dillardenv.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

Cert. Type: DBE (Minority-owned) | FRESNO, Tulare County, CA

Phone: (559) 370-5756 **Fax:** (559) 374-6470 **Email:** DAVEtrucksweep@gmail.com

Licenses:

Work Category Codes: C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0657 LUMBER SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9606 WATER TRUCK; C9607 END DUMP TRUCK; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9774 TRUCKER;

DOMINGUEZ & SONS TRUCKING, INC

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 288-9663 **Fax:** (408) 275-6762 **Email:** genaro@dominguezandsons.com

Licenses: C12 Earthwork and Paving Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C9632 HAZARDOUS SUBSTANCE REMOVAL; C9774 TRUCKER; C9980 DEMOLITION;

E. GUINN INC.

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 571-9759 **Fax:** ()- **Email:** eguinn55@gmail.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1940 DITCHES EXCAVATION; C8720 CIVIL ENGINEERING; E4953 WASTE COLLECTION AND DISPOSAL;

EAGLE ENGINEERING AND CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | REDWOOD CITY, San Mateo County, CA

Phone: (650) 367-8000 **Fax:** (650) 367-8262 **Email:** brooks.curtis@att.net

Licenses: A General Engineering Contractor; C07 Low Voltage Systems Contractor; C10 Electrical Contractor; C20 Warm-Air Heating, Ventilation and Air-conditioning Contracto;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C7410 PUMPING PLANT ELECTRICAL EQUIPMENT; C7415 ENGINE GENERATOR SET; C8602 SIGNAL & LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8611 RAMP METERING SYSTEM; C8770 CONSTRUCTION MANAGEMENT; C9858 RESIDENTIAL ELECTRICAL; C9866 HEATING & AIR CONDITIONING; C9980 DEMOLITION; D3510 ENGINES & TURBINES; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES;

ECONOMY TRUCKING SERVICES, INC

Cert. Type: DBE (Women-owned) | HAYWARD, Alameda County, CA

Phone: (510) 733-9100 **Fax:** (510) 733-9600 **Email:** preet@economytrucking.net

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

 EDMAR TRUCKING

Cert. Type: DBE (Minority-owned) | FREMONT, Alameda County, CA

Phone: (510) 714-6030 **Fax:** () - **Email:** corderoeduardo33@yahoo.com

Licenses:

Work Category Codes: C9774 TRUCKER;

 EIGHTEEN TRUCKING CO.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 552-1818 **Fax:** (415) 552-3130 **Email:** eightentrucking@aol.com

Licenses: HAZ Hazardous Waste;

Work Category Codes: C9632 HAZARDOUS SUBSTANCE REMOVAL; C9771 TRUCK BROKER; C9774 TRUCKER;

 ERLINOLE TRUCKING

Cert. Type: DBE (Minority-owned) | DALY CITY, San Mateo County, CA

Phone: (650) 993-4006 **Fax:** () - **Email:** erinole_malabed@hotmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

 ERNEST B. DEE

Cert. Type: DBE (Minority-owned) | SACRAMENTO, Sacramento County, CA

Phone: (916) 271-0410 **Fax:** (916) 691-2127 **Email:** ernestdee6@gmail.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C5100 CONCRETE STRUCTURE; C8770 CONSTRUCTION MANAGEMENT; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9829 RETAINER WALLS;

 ESD&C, INC.

Cert. Type: DBE (Minority-owned) | BURLINGAME, San Mateo County, CA

Phone: (650) 766-2778 **Fax:** (650) 240-0413 **Email:** sales@esdandc.com

Licenses:

Work Category Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C9858 RESIDENTIAL ELECTRICAL;

 FANFA, INC.

Cert. Type: DBE (Minority-owned) | SAN LORENZO, Alameda County, CA

Phone: (510) 278-8410 **Fax:** (510) 278-3095 **Email:** dbgriffin@fanfainc.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

FCS STRIPING, SEALING AND PAVING, INC.

Cert. Type: DBE (Minority-owned) | LIVERMORE, Alameda County, CA

Phone: (925) 373-8205 **Fax:** (925) 373-6208 **Email:** inesseoane@fcs-ssp.com

Licenses: C12 Earthwork and Paving Contractor;

Work Category Codes: C0639 ASPHALT SUPPLIER; C1531 PLANE ASPHALT CONCRETE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);

FLORES SWEEPING SERVICE INC

Cert. Type: DBE (Minority-owned) | STOCKTON, San Joaquin County, CA

Phone: (408) 506-2992 **Fax:** (209) 234-7165 **Email:** teresofflores@yahoo.com

Licenses:

Work Category Codes: C9609 STREET SWEEPING TRUCK; I7349 BUILDING MAINTENANCE SERVICES;

FOCON, INC

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 465-8319 **Fax:** (510) 465-8356 **Email:** mseals@foconinc.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES;

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

Cert. Type: DBE (Minority-owned) | OROVILLE, Butte County, CA

Phone: (530) 743-0744 **Fax:** (530) 743-9352 **Email:** toni.medina@att.net

Licenses: A General Engineering Contractor; C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C8000 FENCING CONTRACTOR; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8391 METAL BEAM BARRIER; C9810 SMALL STRUCTURES; C9980 DEMOLITION;

GENERAL ENGINEERING CONSTRUCTION CO.

Cert. Type: DBE (Women-owned) | DANVILLE, Contra Costa County, CA

Phone: (925) 768-5329 **Fax:** () - **Email:** kelly.generalengineering@yahoo.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1940 DITCHES EXCAVATION; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C7301

CONCRETE CURB & SIDEWALK - MISC; C8000 FENCING CONTRACTOR; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL;

GUIDO'S TRUCKING

Cert. Type: DBE (Minority-owned) | ROSEVILLE, Placer County, CA

Phone: (510) 586-5717 **Fax:** (916) 771-5230 **Email:** guidostrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;

HAYER TRANSPORT

Cert. Type: DBE (Women-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 766-4371 **Fax:** (825) 318-9394 **Email:** hayertransport@yahoo.com

Licenses:

Work Category Codes: C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER;

J.A.L. TRUCKING

Cert. Type: DBE (Minority-owned) | UNION CITY, Alameda County, CA

Phone: (510) 324-3709 **Fax:** (510) 324-3709 **Email:** 3juvena@comcast.net

Licenses:

Work Category Codes: C9774 TRUCKER;

J.J.R. CONSTRUCTION

Cert. Type: DBE (Minority-owned) | SAN MATEO, San Mateo County, CA

Phone: (650) 343-6109 **Fax:** (650) 343-6207 **Email:** JJRCONSTRUCTION@AOL.COM

Licenses: A General Engineering Contractor;

Work Category Codes: C7301 CONCRETE CURB & SIDEWALK - MISC;

JAKI CONSTRUCTION COMPANY

Cert. Type: DBE (Minority-owned) | SAN LEANDRO, Alameda County, CA

Phone: (510) 568-2560 **Fax:** (510) 568-5236 **Email:** jakiconstructioncompany@gmail.com

Licenses: B General Building Contractor; C08 Concrete Contractor; C21 Building Moving / Demolition Contractor;

Work Category Codes: C0651 CONCRETE & CEMENT SUPPLIER; C2800 CONCRETE BASE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9802 BUILDING CONSTRUCTION; C9980 DEMOLITION;

JARELL HARRIS STRIPING SERVICES

Cert. Type: DBE (Minority-owned) | SAN CARLOS, San Mateo County, CA

Phone: (650) 832-1171 **Fax:** (650) 832-1736 **Email:** jharrisstripingservices@hotmail.com

Licenses: C32 Parking and Highway Improvement Contractor;

Work Category Codes: C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING;

JOMAR TRUCKING

Cert. Type: DBE (Minority-owned) | DALY CITY, San Mateo County, CA

Phone: (650) 280-3605 **Fax:** (650) 758-2510 **Email:** jbtगतac@gmail.com

Licenses:

Work Category Codes: C9774 TRUCKER;

 K & G CONCRETE INC

Cert. Type: DBE (Minority-owned) | ROSEVILLE, Placer County, CA

Phone: (916) 539-6652 **Fax:** (866) 878-2769 **Email:** keaven@kgconcretepumping.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C2800 CONCRETE BASE; C5100 CONCRETE STRUCTURE;

 K R C SAFETY CO. INC.

Cert. Type: DBE (Minority-owned) | VISALIA, Tulare County, CA

Phone: (559) 732-0393 **Fax:** (559) 732-2684 **Email:** garyc@krcsafety.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPDRARY EROSION CONTROL; C3930 PAVEMENT REINFDRING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

 LAM TRUCKING

Cert. Type: DBE (Minority-owned) | UNION CITY, Alameda County, CA

Phone: (510) 717-7799 **Fax:** (510) 429-8883 **Email:** tanlamnn@yahoo.com

Licenses:

Work Category Codes: C9774 TRUCKER;

 LAVINA TRUCKING, INC.

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 860-3594 **Fax:** (650) 589-2843 **Email:** lavinatrucking@yahoo.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BRDKER; C9774 TRUCKER; E4210 TRUCKING & CDURIER SERVICES, EX. AIR;

 M J AVILA COMPANY, INC.

Cert. Type: DBE (Women-owned) | FRESNO, Fresno County, CA

Phone: (559) 846-7801 **Fax:** (559) 846-7610 **Email:** brucej@mjavila.com

Licenses: A General Engineering Contractor; B General Building Contractor;

Work Category Codes: C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CDNCRETE & CEMENT

SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0698 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C5105 MINOR CONCRETE STRUCTURE; C5501 STEEL STRUCTURES; C7000 PLASTIC PIPE; C7301 CONCRETE CURB & SIDEWALK - MISC; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; D3610 ELECTRIC DISTRIBUTION EQUIPMENT; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5090 MISC DURABLE GOODS;

M. HERNANDEZ CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 824-4731 **Fax:** (415) 824-4696 **Email:** mariano@hemandez-engineering.com

Licenses: A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1201 TRAFFIC CONTROL SYSTEM; C9802 BUILDING CONSTRUCTION;

MACHADO & SONS CONSTRUCTION, INC

Cert. Type: DBE (Minority-owned) | TURLOCK, Stanislaus County, CA

Phone: (209) 632-5260 **Fax:** (209) 632-3963 **Email:** mike@machadoandsons.com

Licenses: B General Building Contractor; C08 Concrete Contractor; C12 Earthwork and Paving Contractor; D06 Concrete Related Services; D30 Pile Driving / Pressure Foundation Jacking;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C3901 ASPHALT CONCRETE; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;

MC CULLOUGH CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | ARCATA, Humboldt County, CA

Phone: (707) 825-1014 **Fax:** (707) 825-1769 **Email:** denamccullough@mcculloughconstructioninc.com

Licenses: A General Engineering Contractor; C27 Landscaping Contractor;

Work Category Codes: B1440 SAND & GRAVEL; C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1701 DEVELOP WATER SUPPLY; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL; C9980 DEMOLITION; E4940 WATER SUPPLY; E4970 IRRIGATION SYSTEMS;

MCAFFEE TRANSPORTATION

Cert. Type: DBE (Minority-owned) | BRENTWOOD, Contra Costa County, CA

Phone: (925) 308-7700 **Fax:** (925) 308-7700 **Email:** mcafeetransportation@gmail.com

Licenses:

Work Category Codes: C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C9774 TRUCKER;

MECHANICAL SUPPORT SYSTEMS, INC

Cert. Type: DBE (Women-owned) | MORGAN HILL, Santa Clara County, CA

Phone: (408) 601-0155 **Fax:** (855) 450-1222 **Email:** alli@theSmartSupports.com

Licenses:

Work Category Codes: G1001 DROP-SHIPPER; G1003 WHOLESALE TRADE AGENTS AND BROKERS; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR;

MERCADO TRUCKING

Cert. Type: DBE (Minority-owned) | HERCULES, Contra Costa County, CA

Phone: (510) 517-4297 **Fax:** (510) 245-3803 **Email:** mercadotrk@yahoo.com

Licenses:

Work Category Codes: C9607 END DUMP TRUCK ; C9774 TRUCKER;

 METCO

Cert. Type: DBE (Minority-owned) | SAN RAFAEL, Marin County, CA

Phone: (415) 455-9922 **Fax:** (415) 455-9960 **Email:** c.martinez@metco-usa.com

Licenses: C10 Electrical Contractor;

Work Category Codes: C0686 ELECTRICAL & SIGNALS SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8702 MANAGEMENT INFORMATION SYSTEMS; C8703 TRAFFIC ENGINEER; C8707 FEASIBILITY STUDIES; C8716 ARCHITECTURAL ENGINEER; C8720 CIVIL ENGINEERING; C8730 SAFETY STUDIES; C8742 MECHANICAL ENGINEERS; C8903 ELECTRICAL; C9858 RESIDENTIAL ELECTRICAL; E4810 TELEPHONE COMMUNICATIONS; E4820 TELEGRAPH & OTHER COMMUNICATIONS; E4910 ELECTRIC SERVICES; E4930 COMBINATION UTILITY SERVICES; F5060 ELECTRICAL GOODS; F5085 COMPUTER EQUIPMENT & SUPPLIES; I7370 COMPUTER & DATA PROCESSING SERVICES; I7371 COMPUTER PROGRAMMING; I7382 SECURITY SYSTEMS SERVICES; I8740 MANAGEMENT & PUBLIC RELATIONS;

 NITTA EROSION CONTROL

Cert. Type: DBE (Women-owned) | LOOMIS, Placer County, CA

Phone: (916) 652-7459 **Fax:** (916) 652-4376 **Email:** nittaec@gmail.com

Licenses: C27 Landscaping Contractor; D59 Hydroseed Spraying;

Work Category Codes: C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C8001 TEMPORARY FENCING;

 NORCAL GENERAL CONSTRUCTION CORP

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 886-0335 **Fax:** (408) 969-1650 **Email:** norcalgeneralconstruction@yahoo.com

Licenses: A General Engineering Contractor; C10 Electrical Contractor;

Work Category Codes: C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8602 SIGNAL & LIGHTING; C8740 ELECTRICAL ENGINEERS; C9810 SMALL STRUCTURES; C9858 RESIDENTIAL ELECTRICAL;

 NORTH AMERICAN FENCE & RAILING INC.

Cert. Type: DBE (Women-owned) | OAKLAND, Alameda County, CA

Phone: (510) 436-0755 **Fax:** (510) 534-5406 **Email:** kdcomini@yahoo.com

Licenses: C13 Fencing Contractor;

Work Category Codes: C8000 FENCING CONTRACTOR; C8001 TEMPORARY FENCING; C8320 METAL BEAM GUARD RAILING; C8330 METAL RAILING; C8391 METAL BEAM BARRIER;

 OLIVER TRANSBAY CONSTRUCTION INC

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 330-0904 **Fax:** (415) 330-0934 **Email:** flotbc@abglobal.net

Licenses: A General Engineering Contractor; B General Building Contractor; C21 Building Moving / Demolition Contractor; HAZ Hazardous Waste;

Work Category Codes: C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C9632 HAZARDDUS SUBSTANCE REMOVAL; C9801 BUILDING CONSTRUCTION; C9980 DEMOLITION;

ON THE LEVEL CONCRETE

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 407-3695 **Fax:** (415) 349-4489 **Email:** onthelevelconcrete@yahoo.com

Licenses: C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C8331 CONCRETE BARRIER;

PACIFIC ELECTRIC CONTRACTING, INC.

Cert. Type: DBE (Minority-owned) | SAN JOSE, Santa Clara County, CA

Phone: (408) 293-8102 **Fax:** (408) 293-7598 **Email:** bids@pacific-electric.net

Licenses: C10 Electrical Contractor;

Work Category Codes: C8602 SIGNAL & LIGHTING; C9858 RESIDENTIAL ELECTRICAL; E4890 COMMUNICATIONS SERVICES;

PACIFIC WATER TRUCKS

Cert. Type: DBE (Women-owned) | UNION CITY, Alameda County, CA

Phone: (510) 494-1000 **Fax:** (510) 494-1045 **Email:** terry@pacificwatertrucks.com

Licenses:

Work Category Codes: C9670 TRUCK RENTAL; C9771 TRUCK BROKER; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

PROFESSIONAL CONCRETE SAWING INC.

Cert. Type: DBE (Minority-owned) | MERCED, Merced County, CA

Phone: (209) 722-2226 **Fax:** (209) 722-2227 **Email:** davidscott@gvni.com

Licenses: D06 Concrete Related Services;

Work Category Codes: C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C9980 DEMOLITION;

R&S TRUCKING, INC

Cert. Type: DBE (Women-owned) | SANTA ROSA, Sonoma County, CA

Phone: (707) 571-8820 **Fax:** (707) 571-0364 **Email:** scutler@rstrucking.com

Licenses:

Work Category Codes: C9774 TRUCKER;

RUBECON BUILDERS INC.

Cert. Type: DBE (Minority-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 206-7740 **Fax:** (415) 206-1750 **Email:** ruben@rubecon.com

Licenses: A General Engineering Contractor; B General Building Contractor; C05 Framing and Rough Carpentry Contractor; C06 Cabinet, Millwork and Finish Carpentry Contractor; C08 Concrete Contractor; C09 Drywall Contractor; C10 Electrical Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C8783 Engineering - Structural; C8903 ELECTRICAL; C9802 BUILDING CONSTRUCTION; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; D2430 MILLWORK, PLYWOOD & STRUCTURAL MEMBERS;

RUPERT CONSTRUCTION SUPPLY, LP

Cert. Type: DBE (Women-owned) | RANCHO CORDOVA, Sacramento County, CA

Phone: (925) 229-5577 **Fax:** (916) 673-9737 **Email:** karen@rupertsupply.com

Licenses:

Work Category Codes: C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

S & L FENCE CO.

Cert. Type: DBE (Minority-owned) | SUNNYVALE, Santa Clara County, CA

Phone: (408) 745-7021 **Fax:** (408) 745-7146 **Email:** rcas555@hotmail.com

Licenses: C13 Fencing Contractor;

Work Category Codes: C8000 FENCING CONTRACTOR;

S & S TRUCKING

Cert. Type: DBE (Minority-owned) | OAKLAND, Alameda County, CA

Phone: (510) 383-3556 **Fax:** (510) 383-2917 **Email:** frank@snsands.com

Licenses:

Work Category Codes: C9771 TRUCK BRDKER; C9774 TRUCKER;

SCHOTKA CONSTRUCTION INC

Cert. Type: DBE (Women-owned) | AMERICAN CANYON, Napa County, CA

Phone: (707) 265-6977 **Fax:** (707) 265-6856 **Email:** dschotka@aol.com

Licenses: A General Engineering Contractor; HAZ Hazardous Waste;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C9980 DEMOLITION;

STI TRUCKING

Cert. Type: DBE (Women-owned) | NEWARK, Alameda County, CA

Phone: (510) 790-8080 **Fax:** (510) 796-2811 **Email:** nawicpat@gmail.com

Licenses:

Work Category Codes: C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER;

STOLOSKI & GONZALEZ, INC.

Cert. Type: DBE (Minority-owned) | HALF MOON BAY, San Mateo County, CA

Phone: (650) 726-7119 **Fax:** (650) 726-9055 **Email:** mthorn@stoloskigonzaalez.com

Licenses: A General Engineering Contractor;

Work Category Codes: C1901 ROADWAY EXCAVATION; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); E4610 PIPELINES, EXCEPT NATURAL GAS;

SUAREZ & MUNOZ CONSTRUCTION, INC.

Cert. Type: DBE (Minority-owned) | HAYWARD, Alameda County, CA

Phone: (510) 782-6065 **Fax:** (510) 782-6078 **Email:** john@suarezmunoz.com

Licenses: A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; C27 Landscaping Contractor;

Work Category Codes: C7301 CONCRETE CURB & SIDEWALK - MISC;

SUPERIOR HYDRO-SEEDING

Cert. Type: DBE (Women-owned) | WATSONVILLE, Santa Cruz County, CA

Phone: (831) 763-1811 **Fax:** (831) 763-2023 **Email:** morgan@superiorhydroseeding.net

Licenses: C27 Landscaping Contractor;

Work Category Codes: C2000 HIGHWAY PLANTING; C2021 HYDROSEEDING; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C9867 LANDSCAPING CONTRACTOR;

TRAFFIC CONTROL PROS

Cert. Type: DBE (Minority-owned) | CONCORD, Contra Costa County, CA

Phone: (925) 270-4580 **Fax:** (925) 405-3833 **Email:** estimating@tcpros.net

Licenses: C31 Construction Zone Traffic Control Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1211 TRAFFIC FLAGGERS;

TRAFFIC ENFORCEMENT SOLUTIONS

Cert. Type: DBE (Women-owned) | CLOVIS, Fresno County, CA

Phone: (559) 392-6050 **Fax:** (559) 323-4269 **Email:** trafficenforcementsolutions@gmail.com

Licenses:

Work Category Codes: C0612 SAFETY SUPPLIER; C1201 TRAFFIC CONTROL SYSTEM; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8610 SPEED MONITORING STATION;

USA TRUCKING, INC

Cert. Type: DBE (Minority-owned) | FAIRFIELD, Solano County, CA

Phone: (707) 580-0263 **Fax:** (707) 437-4050 **Email:** usatrucking@yahoo.com

Licenses:

Work Category Codes: C9771 TRUCK BROKER; C9774 TRUCKER;

WESTERN TRAFFIC SUPPLY, INC.

Cert. Type: DBE (Minority-owned) | PLEASANTON, Alameda County, CA

Phone: (925) 249-1854 **Fax:** (925) 249-1863 **Email:** eibanez@westerntraffic.com

Licenses: C31 Construction Zone Traffic Control Contractor; C32 Parking and Highway Improvement Contractor;

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CDNTROL SYSTEM; C1210 Traffic Count;

C8609 TRAFFIC COUNT STATION; C8950 Traffic Management / Operations;

WHITE'S CUSTOM CONSTRUCTION

Cert. Type: DBE (Minority-owned) | ROSEVILLE, Placer County, CA

Phone: (916) 284-1680 **Fax:** (916) 875-8095 **Email:** whitescustom@yahoo.com

Licenses: B General Building Contractor; C08 Concrete Contractor;

Work Category Codes: C5100 CONCRETE STRUCTURE; C9810 SMALL STRUCTURES;

WILLIS REBAR

Cert. Type: DBE (Minority-owned) | FAIRFIELD, Solano County, CA

Phone: (707) 419-5949 **Fax:** (707) 759-3483 **Email:** willisrebar@gmail.com

Licenses: C50 Reinforcing Steel Contractor;

Work Category Codes: C5201 REINFORCING STEEL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

Cert. Type: DBE (Women-owned) | SAN FRANCISCO, San Francisco County, CA

Phone: (415) 647-2682 **Fax:** (415) 647-2683 **Email:** yjones@ycat-c.com

Licenses:

Work Category Codes: C1200 CONSTRUCTION AREA SIGNS; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C8801 Construction Project and Document Control; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; I7350 MISC EQUIPMENT RENTAL & LEASING; I8720 ACCOUNTING, AUDITING, & BOOKKEEPING; I8740 MANAGEMENT & PUBLIC RELATIONS;

[Submit Query](#)

[Submit List »](#)

SOLICITATION LOG

This document contains the solicitations logs for this outreach effort.

Certification Count

Disadvantaged Business Enterprise (DBE) - 100

- Minority-Owned (MBE) - 65
- Women-Owned (WBE) - 35

TOTAL SOLICITED - 100

A & R TRANSPORTATION, INC.

P.O. BOX 8304 • FREMONT, CA, 94537

Cert. #39358 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address

No Email Address

Send Date & Time

n/a

Delivery Status

n/a

Fax Transmission

Fax Number

(510) 623-1966

Send Date & Time

2015-10-09 15:16:54

Transmission Status

Failed

1st Call Solicitation

Phone Number

(408) 591-0202

Call Date & Time

2015-10-12 08:11:44

Spoke To

Voicemail

Interested? (Yes/No/Maybe)

M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number

(408) 591-0202

Call Date & Time

2015-11-02 12:16:16

Spoke To

Nick

Interested? (Yes/No/Maybe)

Y

Comments: Yes, will bid. Will send fax quote before bid date.

A B S L CONSTRUCTION

29393 PACIFIC ST • HAYWARD, CA, 94544

Cert. #5270 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address

daryl@abslconstruction.com

Send Date & Time

2015-10-09 13:54:15

Delivery Status

Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 727-0910	2015-10-09 15:15:42	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-10-12 08:13:51	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 727-0900	2015-11-02 12:11:17	Daryl	Y

Comments: Yes, will bid. Will send fax quote before bid date.

A C DIKE CO

2788 VENTURE DR. • LINCOLN, CA, 95648

Cert. #219 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
email@acdike.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 645-9618	2015-10-09 15:17:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-10-12 08:15:12	Estimator	Y

Comments: Yes, will be bidding this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 645-7747	2015-11-02 12:12:40	Joel	Y

Comments: Yes, will bid. Will send fax quote before bid date.

A S CONTRACTORS, INC.

5347 COLE ROAD • MARIPOSA, CA, 95338

Cert. #40742 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
deni@sti.com	2015-10-09 13:54:15	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 966-2643	2015-10-09 15:16:38	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2015-10-12 08:17:09	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 742-6684	2015-11-02 12:18:29	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

A.J. VASCONI GENERAL ENGINEERING

1820 GALINDO STREET, SUITE 275 • CONCORD, CA, 94520

Cert. #32335 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
aj@ajvasconi.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2015-10-12 08:18:26	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 691-9400	2015-11-02 12:23:29	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ACCURATE SAWCUTTING

1000 S. KILROY ROAD • TURLOCK, CA, 95380

Cert. #42252 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
office@accuratesawcutting.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number (209) 632-9241	Send Date & Time 2015-10-09 15:15:37	Transmission Status Successful
-------------------------------------	--	--

1st Call Solicitation

Phone Number (209) 632-5010	Call Date & Time 2015-10-12 08:19:36	Spoke To Estimator	Interested? (Yes/No/Maybe) N
---------------------------------------	--	------------------------------	--

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AL CURRY TRUCKING

1485 BAYSHORE BLVD. SUITE 160 • SAN FRANCISCO, CA, 94124

Cert. #9418 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address alcurrytrucking@aol.com	Send Date & Time 2015-10-09 13:54:15	Delivery Status Delivered
---	--	-------------------------------------

Fax Transmission

Fax Number (415) 647-1542	Send Date & Time 2015-10-09 15:15:36	Transmission Status Successful
-------------------------------------	--	--

1st Call Solicitation

Phone Number (415) 716-9143	Call Date & Time 2015-10-12 08:21:22	Spoke To No one	Interested? (Yes/No/Maybe) M
---------------------------------------	--	---------------------------	--

Comments: May be interested, phone was answered but had no voicemail

2nd Call Solicitation

Phone Number (415) 716-9143	Call Date & Time 2015-11-02 12:27:16	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested, left a voicemail with all the project details.

ALCARAZ TRANSPORTATION, INC

1982 TYMM WAY • SAN JOSE, CA, 95122

Cert. #40273 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address jesse@alcaraztransportation.com	Send Date & Time 2015-10-09 13:54:15	Delivery Status Bounced
---	--	-----------------------------------

Fax Transmission

Fax Number (408) 272-8611	Send Date & Time 2015-10-09 15:15:45	Transmission Status Successful
-------------------------------------	--	--

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 591-6970	2015-10-12 08:22:41	Jeffery	N

Comments: No, not bidding this project as currently too busy.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ALERT-O-LITE, INC

2379 S G STREET • FRESNO, CA, 93721

Cert. #16345 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
debbieh@alertolite.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 453-3250	2015-10-09 15:15:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 453-2474	2015-10-12 08:24:01	Leo	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AMERICAN PRECISION BUILDERS

1459 SAN PABLO AVENUE • PINOLE, CA, 94564

Cert. #38658 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
louis@apbconstruction.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 764-4955	2015-10-09 15:16:43	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 827-7684	2015-10-12 08:25:12	Estimator	N

Comments: No, not bidding this project as currently too busy.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AMEZCUA & SON TRUCKING

19470 W. GRANTLINE RD • TRACY, CA, 95391

Cert. #41924 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
chuchinz79@yahoo.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 687-6709	2015-10-12 08:27:29	Estimator	Y

Comments: Yes, will be bidding and asked for email to be resent

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 687-6709	2015-11-02 12:30:16	Voicemail	Y

Comments: Yes, will bid. left a voicemail with all all the project details. Last time we spoke to the estimator he said he would be bidding the project.

AMG CONSTRUCTION

8908 THERMAL STREET • OAKLAND, CA, 94605

Cert. #33181 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dougblacksher@aol.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 562-4339	2015-10-09 15:16:04	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 562-8638	2015-10-12 08:28:14	No one	M

Comments: May be interested but number is no longer in service.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(510) 562-8638 2015-11-02 12:19:09 Disconnected M

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

AMLAND CORP

3168 KNIGHTS BRIDGE RD • SAN JOSE, CA, 95132

Cert. #24042 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kevinphan@amlandcorp.com	2015-10-09 13:54:15	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(408) 298-4344	2015-10-09 15:17:39	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-10-12 08:29:25	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 929-3949	2015-11-02 12:31:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

ANCHOR SINGH PAINTING

3030 BUCHANAN STREET • SACRAMENTO, CA, 95833

Cert. #42891 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
perfectpainter26@yahoo.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 595-1837	2015-10-12 08:30:42	Estimator	N

Comments: No, probably not bidding as don't have certification yet

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AP TRUCKING

417 LLOYD AVE. • SAN LEANDRO, CA, 94578

Cert. #37945 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 878-2725	2015-10-09 15:17:20	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 750-6867	2015-10-12 08:32:32	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 750-6867	2015-11-02 12:34:14	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

AUSTIN ENTERPRISE

13421 SNOW ROAD • BAKERSFIELD, CA, 93314

Cert. #13602 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
paustin@austin-enterprise.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 589-9509	2015-10-09 15:15:53	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-10-12 08:35:04	Receptionist	Y

Comments: Yes, will be bidding this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 589-1001	2015-11-02 12:38:25	Jane	Y

Comments: Yes, will bid. They have already responded to the fax.

AYALA & SONS TRUCKING

6890 AVENUE D • MANTECA, CA, 95337

Cert. #1227 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 823-1890	2015-10-09 15:17:36	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 823-1890	2015-10-12 08:36:09	Receptionist	N

Comments: No - not going to bid

2nd Call Solicitation

Said not bidding during first call, so second call not made.

AZUL WORKS INC

1555 YOSEMITE AVENUE, SUITE NO. 2 • SAN FRANCISCO, CA, 94124

Cert. #39729 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
rocio@azulworks.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 558-1556	2015-10-09 15:17:16	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 558-1507	2015-10-12 08:37:34	Receptionist	N

Comments: Not currently on the list

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BAY LINE CUTTING & CORING, INC.

1635 FOURTH STREET • BERKELEY, CA, 94710

Cert. #21117 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
juan@baylinecutting.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 527-0500	2015-10-09 15:15:56	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-10-12 08:39:22	Estimator	M

Comments: Will probably be bidding

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 527-1000	2015-11-02 12:40:51	Juan	M

Comments: Maybe, they have already responded to the fax.

BC SCHMIDT CONSTRUCTION, INC.

P.O. BOX 1557 • WILLIAMS, CA, 95987

Cert. #33659 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
bcschmidt@frontiernet.net	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(530) 473-2749	2015-10-09 15:15:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 473-5423	2015-10-12 08:40:32	Didi	N

Comments: No - don't bid on CALTRANS projects

2nd Call Solicitation

Said not bidding during first call, so second call not made.

BDS TRANSPORTATION INC

2521 TOLBERT DRIVE • TRACY, CA, 95377

Cert. #42440 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
thamrba11@yahoo.com

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number
No Fax Number

Send Date & Time
n/a

Tranmission Status
n/a

1st Call Solicitation

Phone Number
(510) 604-8639

Call Date & Time
2015-10-12 08:42:25

Spoke To
Estimator

Interested? (Yes/No/Maybe)
M

Comments: Might be bidding, asked for email to be resent

2nd Call Solicitation

Phone Number
(510) 604-8639

Call Date & Time
2015-11-02 12:45:15

Spoke To
Voicemail

Interested? (Yes/No/Maybe)
M

Comments: May be interested, left a voicemail with all the project details.

BENJAMIN LUU TRUCKING

29388 TAYLOR AVENUE • HAYWARD, CA, 94544

Cert. #42254 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
benjaminlruu@gmail.com

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number
No Fax Number

Send Date & Time
n/a

Tranmission Status
n/a

1st Call Solicitation

Phone Number
(408) 315-4486

Call Date & Time
2015-10-12 08:45:13

Spoke To
Benjamin

Interested? (Yes/No/Maybe)
M

Comments: Might bid, asked for email to be resent so he can look over details.

2nd Call Solicitation

Phone Number
(408) 315-4486

Call Date & Time
2015-11-02 12:47:10

Spoke To
Not available

Interested? (Yes/No/Maybe)
M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

BLACK DIAMOND ASPHALT, INC.

118 MAIN STREET • VACAVILLE, CA, 95688

Cert. #22999 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address aragan@blackdiamondasphalt.com	Send Date & Time 2015-10-09 13:54:15	Delivery Status Delivered
--	--	-------------------------------------

Fax Transmission

Fax Number (707) 448-9407	Send Date & Time 2015-10-09 15:16:05	Transmission Status Successful
-------------------------------------	--	--

1st Call Solicitation

Phone Number (707) 448-9402	Call Date & Time 2015-10-12 08:46:57	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (707) 448-9402	Call Date & Time 2015-11-02 12:53:28	Spoke To Makeita	Interested? (Yes/No/Maybe) M
---------------------------------------	--	----------------------------	--

Comments: Maybe, not sure at this time. The estimator is looking at the project and will reply if interested.

CAMPOS AND ASSOCIATES/JOSE CAMPOS TRUCKING

3167 SANTA ROSA AVE • SANTA ROSA, CA, 95407

Cert. #34209 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address jtraining@att.net	Send Date & Time 2015-10-09 13:54:15	Delivery Status Delivered
---	--	-------------------------------------

Fax Transmission

Fax Number (707) 579-8552	Send Date & Time 2015-10-09 15:16:00	Transmission Status Successful
-------------------------------------	--	--

1st Call Solicitation

Phone Number (707) 579-8577	Call Date & Time 2015-10-12 08:48:43	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (707) 579-8577	Call Date & Time 2015-11-02 12:57:51	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested, left a voicemail with all the project details.

CJC TRUCKING COMPANY

3803 BROADWAY, SUITE 2 • OAKLAND, CA, 94611

Cert. #23713 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 601-5332	2015-10-09 15:16:05	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 601-5359	2015-10-12 08:50:40	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 601-5359	2015-11-02 13:03:00	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET, UNIT 3 G • SAN FRANCISCO, CA, 94124

Cert. #33473 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 206-1711	2015-10-09 15:17:50	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-10-12 08:53:16	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-1700	2015-11-02 12:54:14	Derek	Y

Comments: Yes, will bid. Will send fax quote before bid date.

COBRA TRUCKING

P.O. BOX 24533 • SAN FRANCISCO, CA, 94124

Cert. #26538 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address cobratrucking@yahoo.com	Send Date & Time 2015-10-09 13:54:15	Delivery Status Bounced
---	--	-----------------------------------

Fax Transmission

Fax Number (415) 330-9354	Send Date & Time 2015-10-09 15:16:12	Transmission Status Successful
-------------------------------------	--	--

1st Call Solicitation

Phone Number (415) 330-9350	Call Date & Time 2015-10-12 08:54:58	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (415) 330-9350	Call Date & Time 2015-11-02 13:26:37	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested, left a voicemail with all the project details.

COLEMAN CONSTRUCTION

85 EAST HIGHWAY 20 • UPPERLAKE, CA, 95485

Cert. #42591 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address tcoleman2009@hotmail.com	Send Date & Time 2015-10-09 13:54:15	Delivery Status Delivered
--	--	-------------------------------------

Fax Transmission

Fax Number (707) 275-9025	Send Date & Time 2015-10-09 15:16:06	Transmission Status Successful
-------------------------------------	--	--

1st Call Solicitation

Phone Number (707) 275-9016	Call Date & Time 2015-10-12 08:56:47	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (707) 275-9016	Call Date & Time 2015-11-02 13:30:48	Spoke To Receptionist	Interested? (Yes/No/Maybe) N
---------------------------------------	--	---------------------------------	--

Comments: No, not bidding. Not interested in this project.

COMMERCIAL TRANSPORT

8194 MONTEREY ROAD • SAN JOSE, CA, 95131

Cert. #38843 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
headleygeorge@aol.com

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number
No Fax Number

Send Date & Time
n/a

Tranmission Status
n/a

1st Call Solicitation

Phone Number
(408) 595-5515

Call Date & Time
2015-10-12 08:58:39

Spoke To
Voicemail

Interested? (Yes/No/Maybe)
M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number
(408) 595-5515

Call Date & Time
2015-11-02 13:33:09

Spoke To
Receptionist

Interested? (Yes/No/Maybe)
N

Comments: No, not bidding. Not interested in this project.

CONCRETE LANDSCAPE SERVICES

4862 E. 2ND STREET • BENICIA, CA, 94510

Cert. #43013 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
clsconcrete@pacbell.net

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number
(916) 682-1884

Send Date & Time
2015-10-09 15:16:16

Tranmission Status
Successful

1st Call Solicitation

Phone Number
(916) 688-1500

Call Date & Time
2015-10-12 09:00:21

Spoke To
No answer

Interested? (Yes/No/Maybe)
M

Comments: May be interested. Call cannot be completed, called twice to confirm.

2nd Call Solicitation

Phone Number
(916) 688-1500

Call Date & Time
2015-11-02 13:35:30

Spoke To
Not available

Interested? (Yes/No/Maybe)
M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

CONSTRUCTION AREA SIGNS, INCORPORATED

215 TAYLOR ROAD • NEWCASTLE, CA, 95658

Cert. #500 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
elisa@cas-tc.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 663-1858	2015-10-09 15:16:19	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-10-12 09:02:52	Receptionist	M

Comments: May be interested but are still undecided at this time.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 663-9097	2015-11-02 13:17:52	Heather	N

Comments: No, not bidding. Not interested in this project.

CONTECH CONCRETE TECHNIQUES, INC

5819 E. HARVARD • FRESNO, CA, 93727

Cert. #31969 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
contechg@gmail.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 251-8821	2015-10-09 15:16:18	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2015-10-12 09:04:47	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 251-8818	2015-11-02 13:38:05	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

CONTRACTOR SERVICES GROUP, INC.

3960 INDUSTRIAL BLVD SUITE 500 • WEST SACRAMENTO, CA, 95691

Cert. #36742 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
shellii@csg-web.com

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number
(866) 366-6646

Send Date & Time
2015-10-09 15:16:18

Tranmission Status
Successful

1st Call Solicitation

Phone Number
(916) 371-7303

Call Date & Time
2015-10-12 09:06:45

Spoke To
Receptionist

Interested? (Yes/No/Maybe)
N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

D & D CONCRETE CONSTRUCTION CO

9237 LITTLE CREEK CIRCLE • STOCKTON, CA, 95210

Cert. #40124 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
denise7431@yahoo.com

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number
No Fax Number

Send Date & Time
n/a

Tranmission Status
n/a

1st Call Solicitation

Phone Number
(209) 992-2267

Call Date & Time
2015-10-12 09:09:03

Spoke To
Voicemail

Interested? (Yes/No/Maybe)
M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number
(209) 992-2267

Call Date & Time
2015-11-02 13:41:45

Spoke To
Voicemail

Interested? (Yes/No/Maybe)
M

Comments: May be interested, left a voicemail with all the project details.

D & S TRUCKING

6429 SUNNYSLOPE AVENUE • CASTRO VALLEY, CA, 94552

Cert. #5242 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
suzi_jane1@pacbell.net

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number (510) 581-8083	Send Date & Time 2015-10-09 15:16:13	Transmission Status Successful
-------------------------------------	--	--

1st Call Solicitation

Phone Number (510) 537-2178	Call Date & Time 2015-10-12 09:10:36	Spoke To Receptionist	Interested? (Yes/No/Maybe) N
---------------------------------------	--	---------------------------------	--

Comments: Not bidding anything at this time.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DD & L TRUCKING

35 PARK CIRCLE • MARIN CITY, CA, 94965

Cert. #33466 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address charlesettas@comcast.net	Send Date & Time 2015-10-09 13:54:15	Delivery Status Delivered
--	--	-------------------------------------

Fax Transmission

Fax Number (415) 332-4585	Send Date & Time 2015-10-09 15:16:36	Transmission Status Successful
-------------------------------------	--	--

1st Call Solicitation

Phone Number (415) 332-4977	Call Date & Time 2015-10-12 09:12:40	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (415) 332-4977	Call Date & Time 2015-11-02 13:44:38	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested, left a voicemail with all the project details.

DE LA TORRE TRUCKING LLC

8338 TUBBS RD • WINTERS, CA, 95694

Cert. #41556 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address delatorrerocks2@yahoo.com	Send Date & Time 2015-10-09 13:54:15	Delivery Status Delivered
---	--	-------------------------------------

Fax Transmission

Fax Number (530) 795-3657	Send Date & Time 2015-10-09 15:16:54	Transmission Status Successful
-------------------------------------	--	--

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2015-10-12 09:14:49	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 795-3651	2015-11-02 13:46:39	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DEHARO RAMIREZ CORPORATION

1250 MISSOURI STREET, STE 202 • SAN FRANCISCO, CA, 94107

Cert. #41669 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
marco@dhrconcrete.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 552-3505	2015-10-09 15:16:27	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-3504	2015-10-12 09:16:06	Receptionist	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

DESTINATION ANYWHERE, INC.

P.O. BOX 21 • TRACY, CA, 95378

Cert. #37840 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@destinationanywhereinc.com	2015-10-09 13:54:15	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 835-1144	2015-10-09 15:16:28	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 836-9400	2015-10-12 09:18:28	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 836-9400	2015-11-02 13:49:45	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

DILLARD ENVIRONMENTAL SERVICES

3120 CAMINO DIABLO RD • BYRON, CA, 94514

Cert. #7106 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
patriciad@dillardenv.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 634-6858	2015-10-09 15:16:32	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2015-10-12 09:21:18	Receptionist	Y

Comments: Yes, will be bidding this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 634-6850	2015-11-02 13:51:35	Jane	Y

Comments: Yes, will bid. They have already responded to the fax.

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

495 N. MARKS • FRESNO, CA, 93706

Cert. #42154 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
DAVEtrucksweep@gmail.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 374-6470	2015-10-09 15:16:33	Successful

1st Call Solicitation

Phone Number (559) 370-5756	Call Date & Time 2015-10-12 09:22:30	Spoke To Estimator	Interested? (Yes/No/Maybe) Y
---------------------------------------	--	------------------------------	--

Comments: Yes, will be bidding this project.

2nd Call Solicitation

Phone Number (559) 370-5756	Call Date & Time 2015-11-02 13:54:25	Spoke To Mark	Interested? (Yes/No/Maybe) Y
---------------------------------------	--	-------------------------	--

Comments: Yes, will bid. Will send fax quote before bid date.

DOMINGUEZ & SONS TRUCKING, INC

529 N. 10TH STREET • SAN JOSE, CA, 95112

Cert. #40407 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address genaro@dominguezandsons.com	Send Date & Time 2015-10-09 13:54:15	Delivery Status Delivered
---	--	-------------------------------------

Fax Transmission

Fax Number (408) 275-6762	Send Date & Time 2015-10-09 15:16:30	Transmission Status Successful
-------------------------------------	--	--

1st Call Solicitation

Phone Number (408) 288-9663	Call Date & Time 2015-10-12 09:24:06	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number (408) 288-9663	Call Date & Time 2015-11-02 13:56:50	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested, left a voicemail with all the project details.

EAGLE ENGINEERING AND CONSTRUCTION, INC

1175 PALOMAR DRIVE • REDWOOD CITY, CA, 94062

Cert. #24176 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address brooks.curtis@att.net	Send Date & Time 2015-10-09 13:54:15	Delivery Status Bounced
---	--	-----------------------------------

Fax Transmission

Fax Number (650) 367-8282	Send Date & Time 2015-10-09 15:16:36	Transmission Status Successful
-------------------------------------	--	--

1st Call Solicitation

Phone Number (650) 367-8000	Call Date & Time 2015-10-12 09:25:54	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested but mailbox is full and not accepting messages.

2nd Call Solicitation

Phone Number (650) 367-8000	Call Date & Time 2015-11-02 14:00:31	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested, left a voicemail with all the project details.

ECONOMY TRUCKING SERVICES, INC

24701 CLAWITER RD. • HAYWARD, CA, 94545

Cert. #35727 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address preet@economytrucking.net	Send Date & Time 2015-10-09 13:54:15	Delivery Status Delivered
---	--	-------------------------------------

Fax Transmission

Fax Number (510) 733-9600	Send Date & Time 2015-10-09 15:16:31	Tranmission Status Successful
-------------------------------------	--	---

1st Call Solicitation

Phone Number (510) 733-9100	Call Date & Time 2015-10-12 09:27:31	Spoke To Voicemail	Interested? (Yes/No/Maybe) M
---------------------------------------	--	------------------------------	--

Comments: May be interested but unable to leave message because mailbox is full.

2nd Call Solicitation

Phone Number (510) 733-9100	Call Date & Time 2015-11-02 14:02:37	Spoke To Ken	Interested? (Yes/No/Maybe) Y
---------------------------------------	--	------------------------	--

Comments: Yes, will bid. Will send fax quote before bid date.

EIGHTEEN TRUCKING CO.

160 CARGO WAY NO. 2002 • SAN FRANCISCO, CA, 94124

Cert. #33465 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address eighteenrucking@aol.com	Send Date & Time 2015-10-09 13:54:15	Delivery Status Delivered
---	--	-------------------------------------

Fax Transmission

Fax Number (415) 552-3130	Send Date & Time 2015-10-09 15:18:39	Tranmission Status Successful
-------------------------------------	--	---

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2015-10-12 09:28:29	Estimator	Y

Comments: Yes, will be bidding this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 552-1818	2015-11-02 14:07:55	Carla	Y

Comments: Yes, will bid. Will send fax quote before bid date.

ERNEST B. DEE

7051 BOWLING DRIVE # 104 • SACRAMENTO, CA, 95823

Cert. #39513 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ernestdee6@gmail.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 691-2127	2015-10-09 15:17:33	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-10-12 09:30:02	Estimator	M

Comments: May be bidding but got cut off while going through script.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 271-0410	2015-11-02 14:11:27	Ed	Y

Comments: Yes, will bid. Will send fax quote before bid date.

FANFA, INC.

2401 GRANT AVENUE • SAN LORENZO, CA, 94580

Cert. #5435 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dbgriffin@fanfainc.com	2015-10-09 13:54:15	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 278-3095	2015-10-09 15:20:17	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 278-8410	2015-10-12 09:30:57	Receptionist	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

FLORES SWEEPING SERVICE INC

2072 UNIVERSAL DRIVE • STOCKTON, CA, 95206

Cert. #41980 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
teresoflores@yahoo.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 234-7165	2015-10-09 15:18:24	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 506-2992	2015-10-12 09:32:17	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 506-2992	2015-11-02 14:14:23	Estimator	N

Comments: No, not bidding. Not interested in this project.

FOCON, INC

610 16TH STREET, SUITE 501 • OAKLAND, CA, 94612

Cert. #29518 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mseals@foconinc.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 465-6356	2015-10-09 15:16:40	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 465-6319	2015-10-12 09:33:46	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 465-6319	2015-11-02 14:16:23	Estimator	N

Comments: No, not bidding. Not interested in this project.

FORCE TRAFFIC CONTROL, INC.

1478-B NORTH BELMONT RD • EXETER, CA, 93221

Cert. #29335 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
forcetraffic@earthlink.net	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 594-1056	2015-10-09 15:16:46	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2015-10-12 09:35:24	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 594-1062	2015-11-02 14:19:28	Eric	N

Comments: No, not bidding. Not interested in this project.

FRANK MEDINA GENERAL ENGINEERING CONTRACTOR

10096 AHART ROAD • OROVILLE, CA, 95966

Cert. #14717 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
toni.medina@att.net	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(530) 743-9352	2015-10-09 15:16:47	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
--------------	------------------	----------	----------------------------

(530) 743-0744 2015-10-12 09:36:45 Receptionist M

Comments: May be interested, but too far out for them to have decided yet.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(530) 743-0744	2015-11-02 14:21:24	Tonie	N

Comments: No, not bidding. Not interested in this project.

G & L SUPPLY, INC.

15585 HILL ROAD • MORGAN HILL, CA, 95037

Cert. #38716 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
glsupply@verizon.net	2015-10-09 13:54:15	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(408) 779-3306	2015-10-09 15:16:45	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(408) 778-3933	2015-10-12 09:38:46	Receptionist	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

GLORIA WASHINGTON TRUCKING, INC.

525 DECARLO AVENUE • RICHMOND, CA, 94802

Cert. #38530 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
gwtrkninc@aol.com	2015-10-09 13:54:15	Bounced

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 298-9431	2015-10-09 15:28:19	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 236-6766	2015-10-12 09:40:24	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 236-6766	2015-11-02 14:24:27	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

GUIDO'S TRUCKING

105 GALSTON CT • ROSEVILLE, CA, 95747

Cert. #38236 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
guidostrucking@yahoo.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(916) 771-5230	2015-10-09 15:18:13	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 586-5717	2015-10-12 09:43:37	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 586-5717	2015-11-02 14:28:02	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

HAYER TRANSPORT

1801 CHINQUAPIN CT., #C • CONCORD, CA, 94519

Cert. #42042 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
havertransport@yahoo.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(825) 318-9394	2015-10-09 15:20:06	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 766-4371	2015-10-12 09:45:33	Estimator	Y

Comments: Yes, will be bidding this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 766-4371	2015-11-02 14:33:04	Crown	Y

Comments: Yes, interesting in bidding. The estimator is looking at the project and will submit a quote before bid date.

INDUSTRIAL BATTERY SERVICES

673 ERLANDSON STREET • RICHMOND, CA, 94804

Cert. #33587 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ibsrecoder@aol.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 412-5988	2015-10-09 15:18:01	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 222-7719	2015-10-12 09:46:37	Voicemail	M

Comments: May be interested but unable to leave message because mailbox is full.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 222-7719	2015-11-02 14:34:04	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

J & A TRUCKING INC.

7167 PIKE COURT • DUBLIN, CA, 94568

Cert. #14323 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
No Email Address	n/a	n/a

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 829-6392	2015-10-09 15:18:03	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 828-0425	2015-10-12 09:47:37	No answer	M

Comments: May be interested, but unable to connect due to bad line. Tried twice.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 828-0425	2015-11-02 14:35:49	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

J.A.L. TRUCKING

3082 SAN FERNANDO WAY • UNION CITY, CA, 94587

Cert. #40202 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
3juvena@comcast.net	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 324-3709	2015-10-09 15:18:59	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 324-3709	2015-10-12 09:48:14	No answer	M

Comments: May be interested but do not accept calls from unknown callers.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 324-3709	2015-11-02 14:38:35	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

JAKI CONSTRUCTION COMPANY

1217 WASHINGTON AVENUE, SUITE 158 • SAN LEANDRO, CA, 94577

Cert. #39540 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jakiconstructioncompany@gmail.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 568-5236	2015-10-09 15:23:59	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 568-2560	2015-10-12 09:48:55	No answer	M

Comments: May be interested but number is no longer in service.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 568-2560	2015-11-02 14:40:22	Disconnected	N

Comments: Disconnected, called a second time to ensure number was dialed correctly. In fact, line is disconnected

JARELL HARRIS STRIPING SERVICES

1120 EATON AVENUE #11 • SAN CARLOS, CA, 94070

Cert. #41422 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jharrisstripingservices@hotmail.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(650) 832-1736	2015-10-09 15:18:40	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-10-12 09:50:41	Voicemail	M

Comments: May be interested, got disconnected in middle of voicemail.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 832-1171	2015-11-02 14:45:00	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

JOMAR TRUCKING

235 SAINT CATHERINE DRIVE • DALY CITY, CA, 94015

Cert. #39457 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
jhtagatac@gmail.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(650) 758-2510	2015-10-09 15:18:44	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 280-3605	2015-10-12 09:51:37	No one	M

Comments: May be interested. Call cannot be completed, called twice to confirm.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(650) 280-3605	2015-11-02 14:48:56	Not available	M

Comments: Maybe, however, we were unable to connect call. Number could not be reached.

K & G CONCRETE INC

1079 SUNRISE AVENUE, SUITE B-353 • ROSEVILLE, CA, 95661

Cert. #38962 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
keaven@kgconcretepumping.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(866) 878-2769	2015-10-09 15:17:16	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-10-12 09:53:00	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 539-6652	2015-11-02 14:52:38	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

K R C SAFETY CO. INC.

7821 WEST SUNNYVIEW • VISALIA, CA, 93291

Cert. #447 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
garyc@krcsafety.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(559) 732-2684	2015-10-09 15:17:02	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-10-12 09:54:13	Receptionist	Y

Comments: Yes, will be bidding this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 732-0393	2015-11-02 14:53:52	Claudia	Y

Comments: Yes, will bid. Will send fax quote before bid date.

KERN COUNTY CUSTOM CONCRETE

4916 COLLEGE AVE • BAKERSFIELD, CA, 93306

Cert. #30847 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
JerryKCCC@yahoo.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(661) 325-5590	2015-10-09 15:18:47	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-10-12 09:55:53	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(661) 872-4602	2015-11-02 14:55:26	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

KIONA LANDSCAPING

3889 F STREET, APT 2 • EUREKA, CA, 95503

Cert. #40497 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
egruetzmacherjr@gmail.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
No Fax Number	n/a	n/a

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-10-12 09:58:25	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 616-4340	2015-11-02 14:58:13	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

LAM TRUCKING

33743 8TH STREET • UNION CITY, CA, 94587

Cert. #38332 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
tanlamnn@yahoo.com	2015-10-09 13:54:15	Bounced

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(510) 429-8883	2015-10-09 15:19:02	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 717-7799	2015-10-12 10:01:02	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 717-7799	2015-11-02 15:00:21	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

LAVINA TRUCKING, INC.

1474 EGBERT AVENUE • SAN FRANCISCO, CA, 94124

Cert. #37949 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
lavinatrucking@yahoo.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(650) 589-2843	2015-10-09 15:19:11	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 860-3594	2015-10-12 10:03:02	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 860-3594	2015-11-02 15:04:41	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

LD INNOVATIONS, LLC

388 MARKET STREET, SUITE 1300 • SAN FRANCISCO, CA, 95111

Cert. #41867 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ldinnovations1@gmail.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 445-4689	2015-10-09 15:18:18	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 209-7755	2015-10-12 10:33:14	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 209-7755	2015-11-02 14:43:28	Receptionist	N

Comments: No, not bidding. Not interested in this project.

LEON BROTHERS TRUCKING

28390 CUBBERLEY COURT • HAYWARD, CA, 94545

Cert. #42054 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
Leonbrotherstrucking1967@yahoo.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 460-9389	2015-10-09 15:19:01	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 931-8385	2015-10-12 10:34:23	Estimator	N

Comments: No - not going to bid

2nd Call Solicitation

Said not bidding during first call, so second call not made.

M. HERNANDEZ CONSTRUCTION INC

850 RANKIN STREET • SAN FRANCISCO, CA, 94124

Cert. #34829 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mariano@hernandez-engineering.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(415) 824-4696	2015-10-09 15:17:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2015-10-12 10:36:09	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 824-4731	2015-11-02 15:19:41	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MACHADO & SONS CONSTRUCTION, INC

1000 S. KILROY ROAD • TURLOCK, CA, 95380

Cert. #42253 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mike@machadoandsons.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 632-3963	2015-10-09 15:17:12	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 632-5260	2015-10-12 10:37:50	Receptionist	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MC CULLOUGH CONSTRUCTION INC

57 ALDERGROVE ROAD • ARCATA, CA, 95521

Cert. #27969 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
denamccullough@mcculloughconstructioninc.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 825-1769	2015-10-09 15:17:15	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 825-1014	2015-10-12 10:38:46	Receptionist	N

Comments: No - not bidding anything at this time.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MCAFFEE TRANSPORTATION

551 LILAC CT. • BRENTWOOD, CA, 94513

Cert. #38828 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
mcafeetransportation@gmail.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 308-7700	2015-10-09 15:19:01	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 308-7700	2015-10-12 10:40:12	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 308-7700	2015-11-02 15:21:24	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

MCD TRUCKING LLC

2030 BURROWS STREET • SAN FRANCISCO, CA, 94134

Cert. #36655 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
smithdews@aol.com

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number
(415) 538-1905

Send Date & Time
2015-10-09 15:17:23

Transmission Status
Successful

1st Call Solicitation

Phone Number
(415) 412-1902

Call Date & Time
2015-10-12 10:41:11

Spoke To
Estimator

Interested? (Yes/No/Maybe)
N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

MERCADO TRUCKING

1096 NORTH SHELTER BAY • HERCULES, CA, 94547

Cert. #38653 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
mercadoatr@yahoo.com

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number
(510) 245-3803

Send Date & Time
2015-10-09 15:17:20

Transmission Status
Successful

1st Call Solicitation

Phone Number
(510) 517-4297

Call Date & Time
2015-10-12 10:42:08

Spoke To
Estimator

Interested? (Yes/No/Maybe)
Y

Comments: Yes, will be bidding this project.

2nd Call Solicitation

Phone Number
(510) 517-4297

Call Date & Time
2015-11-02 15:23:14

Spoke To
Alejandro

Interested? (Yes/No/Maybe)
N

Comments: No, not bidding. Not interested in this project.

METCO

2165 FRANCISCO BOULEVARD, #A1 • SAN RAFAEL, CA, 94901

Cert. #14906 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
c.martinez@metco-usa.com

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number
(415) 455-9960

Send Date & Time
2015-10-09 15:19:03

Tranmission Status
Failed

1st Call Solicitation

Phone Number
(415) 455-9922

Call Date & Time
2015-10-12 10:44:05

Spoke To
Voicemail

Interested? (Yes/No/Maybe)
M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number
(415) 455-9922

Call Date & Time
2015-11-02 15:25:09

Spoke To
Voicemail

Interested? (Yes/No/Maybe)
M

Comments: May be interested, left a voicemail with all the project details.

NITTA EROSION CONTROL

3778 DEL MAR AVENUE • LOOMIS, CA, 95650

Cert. #217 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
nittaec@gmail.com

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number
(916) 652-4376

Send Date & Time
2015-10-09 15:17:27

Tranmission Status
Successful

1st Call Solicitation

Phone Number
(916) 652-7459

Call Date & Time
2015-10-12 10:45:27

Spoke To
Valerie

Interested? (Yes/No/Maybe)
M

Comments: May be interested but have not yet looked at bids that far out.

2nd Call Solicitation

Phone Number
(916) 652-7459

Call Date & Time
2015-11-02 15:26:32

Spoke To
Voicemail

Interested? (Yes/No/Maybe)
M

Comments: May be interested, left a voicemail with all the project details.

NOR-CAL PUMP & WELL DRILLING, INC.

1325 BARRY ROAD • YUBA CITY, CA, 95993

Cert. #34182 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
norcalpump@yahoo.com

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number
(530) 674-1525

Send Date & Time
2015-10-09 15:18:02

Transmission Status
Successful

1st Call Solicitation

Phone Number
(530) 674-5861

Call Date & Time
2015-10-12 10:46:47

Spoke To
Receptionist

Interested? (Yes/No/Maybe)
N

Comments: Not planning to bid as does not include well drilling.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

NORTH AMERICAN FENCE & RAILING INC.

515 23RD AVENUE • OAKLAND, CA, 94606

Cert. #40456 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
kdcomini@yahoo.com

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number
(510) 534-5406

Send Date & Time
2015-10-09 16:22:56

Transmission Status
Failed

1st Call Solicitation

Phone Number
(510) 436-0755

Call Date & Time
2015-10-12 10:48:54

Spoke To
Receptionist

Interested? (Yes/No/Maybe)
M

Comments: May be bidding but not on bid board - fax number is incorrect and should be: (510) 534-5405

2nd Call Solicitation

Phone Number
(510) 436-0755

Call Date & Time
2015-11-02 15:07:28

Spoke To
Estimator

Interested? (Yes/No/Maybe)
N

Comments: No, not bidding. Not interested in this project.

OLIVER TRANSBAY CONSTRUCTION INC

1485 BAYSHORE BOULEVARD SUITE B145-421 • SAN FRANCISCO, CA, 94124

Cert. #35209 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address
flotbc@sbcglobal.net

Send Date & Time
2015-10-09 13:54:15

Delivery Status
Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 330-0934	2015-10-09 15:17:44	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 330-0904	2015-10-12 10:49:52	Kevin	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

ON THE LEVEL CONCRETE

1485 BAYSHORE BLVD #317 • SAN FRANCISCO, CA, 94124

Cert. #40678 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
onthelevelconcrete@yahoo.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 349-4489	2015-10-09 15:17:24	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 407-3695	2015-10-12 10:52:17	Estimator	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

PACIFIC WATER TRUCKS

920 WHIPPLE RD • UNION CITY, CA, 94587

Cert. #20369 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
terry@pacificwatertrucks.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 494-1045	2015-10-09 15:19:26	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 494-1000	2015-10-12 10:53:37	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 494-1000	2015-11-02 15:09:21	Estimator	N

Comments: No, not bidding. Not interested in this project.

PROFESSIONAL CONCRETE SAWING INC.

P.O. BOX 3348 • MERCED, CA, 95344

Cert. #34174 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
davidscott@gvni.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(209) 722-2227	2015-10-09 15:17:31	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-10-12 10:55:36	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(209) 722-2226	2015-11-02 15:28:23	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

R&S TRUCKING, INC

1688 ALMAR PKWY • SANTA ROSA, CA, 95403

Cert. #38042 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
scutler@rstrucking.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 571-0364	2015-10-09 15:44:08	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 571-8820	2015-10-12 10:57:00	Eric	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

RUBECON BUILDERS INC.

3450 THIRD STREET, BUILDING 1B • SAN FRANCISCO, CA, 94124

Cert. #41661 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
ruben@rubecon.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 206-1750	2015-10-09 15:19:13	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-7740	2015-10-12 10:58:54	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 206-7740	2015-11-02 14:56:30	Receptionist	N

Comments: No, not bidding. Not interested in this project.

RUPERT CONSTRUCTION SUPPLY, LP

12405 GOLD FLAKE CT. • RANCHO CORDOVA, CA, 95741

Cert. #32785 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
karen@rupertsupply.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 673-9737	2015-10-09 15:17:33	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-10-12 11:00:51	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 229-5577	2015-11-02 15:30:36	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

S & S TRUCKING

477 ROLAND WAY • OAKLAND, CA, 94621

Cert. #1915 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
frank@snsands.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 383-2917	2015-10-09 15:17:39	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2015-10-12 11:03:45	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 383-3556	2015-11-02 15:32:43	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

SCHOTKA CONSTRUCTION INC

5555 NAPA VALLEJO HWY • AMERICAN CANYON, CA, 94503

Cert. #33099 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
dschotka@aol.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 265-6856	2015-10-09 15:20:58	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-10-12 11:04:28	No answer	M

Comments: May be interested. Call cannot be completed, called twice to confirm.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 265-6977	2015-11-02 15:36:26	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

STI TRUCKING

36467 HALEY ST • NEWARK, CA, 94560

Cert. #26410 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
nawicpat@gmail.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(510) 796-2811	2015-10-09 15:22:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2015-10-12 11:06:15	Receptionist	M

Comments: May be bidding but estimator is not in to confirm.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(510) 790-8080	2015-11-02 15:05:52	Janice	M

Comments: Maybe, not sure at this time. The estimator is looking at the project and will reply if interested.

SUPERIOR HYDRO-SEEDING

250 W. RIVERSIDE DRIVE • WATSONVILLE, CA, 95076

Cert. #7183 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
morgan@superiorhydroseeding.net	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(831) 763-2023	2015-10-09 15:17:47	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2015-10-12 11:07:39	Morgan	Y

Comments: Yes, bidding item 15 and item 44-49.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(831) 763-1811	2015-11-02 15:37:39	Morgan	Y

Comments: Yes, will bid. Will send fax quote before bid date.

SUULUTAAQ, INC - ALASKA NATIVE CORP

110 RAILROAD AVENUE, SUITE A • SUISUN CITY, CA, 94585

Cert. #40764 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
kristina.viado@suulutaaq.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 419-4851	2015-10-09 15:17:49	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 427-3209	2015-10-12 11:08:49	Joy	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

T.D.W. CONSTRUCTION, INC

101 GREENVILLE RD • LIVERMORE, CA, 94550

Cert. #5282 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
josie@tdwconstruction.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 455-0325	2015-10-09 15:17:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 455-5259	2015-10-12 11:09:50	Estimator	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

TRAFFIC CONTROL PROS

2440 STANWELL DRIVE, SUITE A • CONCORD, CA, 94520

Cert. #42433 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
estimating@tcpros.net	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(925) 405-3833	2015-10-09 15:18:08	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2015-10-12 11:11:39	Jeff	M

Comments: Might be bidding - if does quote, will definitely send a quote to Ghilotti.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 270-4580	2015-11-02 15:11:44	Jeff	M

Comments: Maybe, they have already responded to the fax.

TRAFFIC ENFORCEMENT SOLUTIONS

213 WARWICK • CLOVIS, CA, 93619

Cert. #40928 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
trafficenforcementsolutions@gmail.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
(559) 323-4269	2015-10-09 15:21:35	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-10-12 11:13:15	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(559) 392-6050	2015-11-02 15:40:43	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

TRI-VALLEY CONTRACTING, INC.

15 CHARLES HILL CIRCLE • ORINDA, CA, 94563

Cert. #41297 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
landy@trivalleystripping.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(888) 872-4450	2015-10-09 15:17:55	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 787-1003	2015-10-12 11:14:34	Landy	N

Comments: No, not bidding this project.

2nd Call Solicitation

Said not bidding during first call, so second call not made.

USA TRUCKING, INC

5185 W B GOODMAN LANE • FAIRFIELD, CA, 94533

Cert. #39323 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
usatrucking@yahoo.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 437-4050	2015-10-09 15:17:48	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2015-10-12 11:15:45	Estimator	Y

Comments: Yes, will be bidding this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 580-0263	2015-11-02 15:43:21	Katlyn	Y

Comments: Yes, will bid. They have already responded to the fax.

WESTERN TRAFFIC SUPPLY, INC.

3942 VALLEY AVENUE, UNIT M • PLEASANTON, CA, 94566

Cert. #40681 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
eibanez@westemtraffic.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(925) 249-1863	2015-10-09 15:18:03	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 249-1854	2015-10-12 11:16:54	Receptionist	Y

Comments: Yes, will be bidding this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(925) 249-1854	2015-11-02 15:46:20	Ed	Y

Comments: Yes, will bid. Will send fax quote before bid date.

WHITE'S CUSTOM CONSTRUCTION

1529 MICHENER DR • ROSEVILLE, CA, 95747

Cert. #40690 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
whitescustom@yahoo.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(916) 875-8095	2015-10-09 15:22:14	Failed

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 284-1680	2015-10-12 11:18:42	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(916) 284-1680	2015-11-02 15:49:33	Voicemail full	M

Comments: Maybe, however, we were unable to leave a message. Voicemail is full.

WILLIS REBAR

2333 COURAGE DRIVE, STE H, ROOM #9 • FAIRFIELD, CA, 94533

Cert. #42610 (Minority-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
willisrebar@gmail.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(707) 759-3483	2015-10-09 15:19:38	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2015-10-12 11:19:58	Estimator	Y

Comments: Yes, will be bidding this project.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(707) 419-5949	2015-11-02 15:17:03	Will	Y

Comments: Yes, will bid. Will send fax quote before bid date.

YOLANDA'S CONSTRUCTION ADMINISTRATION & TRAFFIC CONTROL INC

280 NEWHALL STREET • SAN FRANCISCO, CA, 94124

Cert. #38612 (Women-owned) was identified in the California Unified Certification Program database on 10/09/2015.

Email Transmission

Email Address	Send Date & Time	Delivery Status
yjones@ycat-c.com	2015-10-09 13:54:15	Delivered

Fax Transmission

Fax Number	Send Date & Time	Transmission Status
(415) 647-2683	2015-10-09 15:17:59	Successful

1st Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-10-12 11:21:40	Voicemail	M

Comments: May be interested, left a voicemail with all the project details.

2nd Call Solicitation

Phone Number	Call Date & Time	Spoke To	Interested? (Yes/No/Maybe)
(415) 647-2682	2015-11-02 15:52:42	Shawn	Y

Comments: Yes, will bid. Will send fax quote before bid date.

FAX & EMAIL PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited companies.

EMAIL PROOF

Ghilotti Construction Company, Inc. is seeking qualified DBE and invites you to bid on the following contract.

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor
BID #: #04-2G8504
BID DUE DATE: 2015-11-04 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

If interested please contact:

Estimating Department
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: 7075851221
Fax: 7075851601
Email: annette@ghilotti.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: A & R TRANSPORTATION, INC.
Tel: (408) 591-0202
Fax: (510) 623-1966

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: A B S L CONSTRUCTION
 Tel: (510) 727-0900
 Fax: (510) 727-0910

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:15:42 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: A C DIKE CO
 Tel: (916) 645-7747
 Fax: (916) 645-9618

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: A S CONTRACTORS, INC.
 Tel: (209) 742-6684
 Fax: (209) 966-2643

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: A.J. VASCONI GENERAL ENGINEERING
 Tel: (925) 691-9400
 Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 02:17:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: ACCURATE SAWCUTTING
 Tel: (209) 632-5010
 Fax: (209) 632-9241

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:15:37 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: AL CURRY TRUCKING
 Tel: (415) 716-9143
 Fax: (415) 647-1542

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:15:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ALCARAZ TRANSPORTATION, INC
Tel: (408) 591-6970
Fax: (408) 272-8611

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:15:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: ALERT-O-LITE, INC
 Tel: (559) 453-2474
 Fax: (559) 453-3250

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:15:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: AMERICAN PRECISION BUILDERS
 Tel: (510) 827-7684
 Fax: (510) 764-4955

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:43 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: AMEZCUA & SON TRUCKING
 Tel: (408) 687-6709
 Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 02:17:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: AMG CONSTRUCTION
Tel: (510) 562-8638
Fax: (510) 562-4339

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:04 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: AMLAND CORP
 Tel: (408) 929-3949
 Fax: (408) 298-4344

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ANCHOR SINGH PAINTING
Tel: (916) 595-1837
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 02:17:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: AP TRUCKING
 Tel: (510) 750-6867
 Fax: (510) 878-2725

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:20 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: AUSTIN ENTERPRISE
 Tel: (661) 589-1001
 Fax: (661) 589-9509

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:15:53 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: AYALA & SONS TRUCKING
 Tel: (209) 823-1890
 Fax: (209) 823-1890

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: AZUL WORKS INC
 Tel: (415) 558-1507
 Fax: (415) 558-1556

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:16 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: BAY LINE CUTTING & CORING, INC.
 Tel: (510) 527-1000
 Fax: (510) 527-0500

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:15:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BC SCHMIDT CONSTRUCTION, INC.
Tel: (530) 473-5423
Fax: (530) 473-2749

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:15:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: BDS TRANSPORTATION INC
Tel: (510) 604-8639
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 02:17:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: BENJAMIN LUU TRUCKING
 Tel: (408) 315-4486
 Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 02:17:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: BLACK DIAMOND ASPHALT, INC.
 Tel: (707) 448-9402
 Fax: (707) 448-9407

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CAMPOS AND ASSOCIATES/JOSE
CAMPOS TRUCKING
Tel: (707) 579-8577
Fax: (707) 579-8552

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:00 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: CJC TRUCKING COMPANY
 Tel: (510) 601-5359
 Fax: (510) 601-5332

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:05 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: CMC TRAFFIC CONTROL SPECIALIST
 Tel: (415) 206-1700
 Fax: (415) 206-1711

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:50 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: COBRA TRUCKING
 Tel: (415) 330-9350
 Fax: (415) 330-9354

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: COLEMAN CONSTRUCTION
Tel: (707) 275-9016
Fax: (707) 275-9025

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: COMMERCIAL TRANSPORT
 Tel: (408) 595-5515
 Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 02:17:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONCRETE LANDSCAPE SERVICES
Tel: (916) 688-1500
Fax: (916) 682-1884

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:16 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: CONSTRUCTION AREA SIGNS,
 INCORPORATED
 Tel: (916) 663-9097
 Fax: (916) 663-1858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:19 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: CONTECH CONCRETE TECHNIQUES, INC
 Tel: (559) 251-8818
 Fax: (559) 251-8821

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: CONTRACTOR SERVICES GROUP, INC.
Tel: (916) 371-7303
Fax: (866) 366-6646

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: D & D CONCRETE CONSTRUCTION CO
Tel: (209) 992-2267
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 02:17:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: D & S TRUCKING
 Tel: (510) 537-2178
 Fax: (510) 581-8083

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: DD & L TRUCKING
 Tel: (415) 332-4977
 Fax: (415) 332-4585

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: DE LA TORRE TRUCKING LLC
 Tel: (530) 795-3651
 Fax: (530) 795-3657

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:54 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: DEHARO RAMIREZ CORPORATION
 Tel: (415) 552-3504
 Fax: (415) 552-3505

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: DESTINATION ANYWHERE, INC.
Tel: (209) 836-9400
Fax: (209) 835-1144

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:28 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: DILLARD ENVIRONMENTAL SERVICES
 Tel: (925) 634-6850
 Fax: (925) 634-6858

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:32 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: DISABLED AMERICAN VETERAN
 ENTERPRISES TRUCKING & SWEEPING, I
 Tel: (559) 370-5756
 Fax: (559) 374-6470

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: DOMINGUEZ & SONS TRUCKING, INC
 Tel: (408) 288-9663
 Fax: (408) 275-6762

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATIDN: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:30 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: EAGLE ENGINEERING AND
CONSTRUCTION, INC
Tel: (650) 367-8000
Fax: (650) 367-8282

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:36 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ECONOMY TRUCKING SERVICES, INC
Tel: (510) 733-9100
Fax: (510) 733-9600

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: EIGHTEEN TRUCKING CO.
 Tel: (415) 552-1818
 Fax: (415) 552-3130

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:18:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: ERNEST B. DEE
Tel: (916) 271-0410
Fax: (916) 691-2127

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: FANFA, INC.
 Tel: (510) 278-8410
 Fax: (510) 278-3095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:20:17 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: FLORES SWEEPING SERVICE INC
 Tel: (408) 506-2992
 Fax: (209) 234-7165

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:18:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: FOCON, INC
Tel: (510) 465-6319
Fax: (510) 465-6356

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: FORCE TRAFFIC CONTROL, INC.
 Tel: (559) 594-1062
 Fax: (559) 594-1056

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:46 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: FRANK MEDINA GENERAL ENGINEERING
 CONTRACTOR
 Tel: (530) 743-0744
 Fax: (530) 743-9352

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:47 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: G & L SUPPLY, INC.
Tel: (408) 778-3933
Fax: (408) 779-3306

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:16:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GLORIA WASHINGTON TRUCKING, INC.
Tel: (510) 236-6766
Fax: (510) 298-9431

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:28:19 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: GUIDO'S TRUCKING
Tel: (510) 586-5717
Fax: (916) 771-5230

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:18:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: HAVER TRANSPORT
Tel: (925) 766-4371
Fax: (825) 318-9394

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:20:06 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: INDUSTRIAL BATTERY SERVICES
Tel: (510) 222-7719
Fax: (510) 412-5988

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:18:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: J & A TRUCKING INC.
 Tel: (925) 828-0425
 Fax: (925) 829-6392

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:18:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: J.A.L. TRUCKING
 Tel: (510) 324-3709
 Fax: (510) 324-3709

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:18:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JAKI CONSTRUCTION COMPANY
Tel: (510) 568-2560
Fax: (510) 568-5236

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:23:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JARELL HARRIS STRIPING SERVICES
Tel: (650) 832-1171
Fax: (650) 832-1736

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:18:40 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: JOMAR TRUCKING
Tel: (650) 280-3605
Fax: (650) 758-2510

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:18:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: K & G CONCRETE INC
Tel: (916) 539-6652
Fax: (866) 878-2769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:16 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: K R C SAFETY CO. INC.
 Tel: (559) 732-0393
 Fax: (559) 732-2684

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KERN COUNTY CUSTOM CONCRETE
Tel: (661) 872-4602
Fax: (661) 325-5590

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:18:47 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: KIONA LANDSCAPING
Tel: (707) 616-4340
Fax: () -

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 02:17:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: LAM TRUCKING
 Tel: (510) 717-7799
 Fax: (510) 429-8883

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:19:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: LAVINA TRUCKING, INC.
Tel: (415) 860-3594
Fax: (650) 589-2843

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:19:11 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: LD INNOVATIONS, LLC
 Tel: (925) 209-7755
 Fax: (415) 445-4689

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:18:18 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: LEON BROTHERS TRUCKING
 Tel: (510) 931-8385
 Fax: (510) 460-9389

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:19:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: M. HERNANDEZ CONSTRUCTION INC
 Tel: (415) 824-4731
 Fax: (415) 824-4696

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MACHADO & SONS CONSTRUCTION, INC
Tel: (209) 632-5260
Fax: (209) 632-3963

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:12 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: MC CULLOUGH CONSTRUCTION INC
 Tel: (707) 825-1014
 Fax: (707) 825-1769

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:15 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: MCAFEE TRANSPORTATION
 Tel: (925) 308-7700
 Fax: (925) 308-7700

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:19:01 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: MCD TRUCKING LLC
 Tel: (415) 412-1902
 Fax: (415) 538-1905

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:23 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: MERCADO TRUCKING
Tel: (510) 517-4297
Fax: (510) 245-3803

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:20 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: METCO
Tel: (415) 455-9922
Fax: (415) 455-9960

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:19:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: NITTA EROSION CONTROL
Tel: (916) 652-7459
Fax: (916) 652-4376

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:27 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: NOR-CAL PUMP & WELL DRILLING, INC.
 Tel: (530) 674-5861
 Fax: (530) 674-1525

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:18:02 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: NORTH AMERICAN FENCE & RAILING
 INC.
 Tel: (510) 436-0755
 Fax: (510) 534-5406

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 04:22:56 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: OLIVER TRANSBAY CONSTRUCTION INC
Tel: (415) 330-0904
Fax: (415) 330-0934

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: ON THE LEVEL CONCRETE
 Tel: (415) 407-3695
 Fax: (415) 349-4489

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.
- No, we are not interested.
- Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:24 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: PACIFIC WATER TRUCKS
 Tel: (510) 494-1000
 Fax: (510) 494-1045

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:19:26 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: PROFESSIONAL CONCRETE SAWING INC.
Tel: (209) 722-2226
Fax: (209) 722-2227

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:31 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: R&S TRUCKING, INC
 Tel: (707) 571-8820
 Fax: (707) 571-0364

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:44:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: RUBECON BUILDERS INC.
 Tel: (415) 206-7740
 Fax: (415) 206-1750

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:19:13 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: RUPERT CONSTRUCTION SUPPLY, LP
Tel: (925) 229-5577
Fax: (916) 673-9737

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:33 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: S & S TRUCKING
Tel: (510) 383-3556
Fax: (510) 383-2917

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:39 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: SCHOTKA CONSTRUCTION INC
Tel: (707) 265-6977
Fax: (707) 265-6856

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:20:58 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: STI TRUCKING
 Tel: (510) 790-8080
 Fax: (510) 796-2811

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:22:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: SUPERIOR HYDRO-SEEDING
 Tel: (831) 763-1811
 Fax: (831) 763-2023

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:47 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: SUULUTAAQ, INC - ALASKA NATIVE
 CORP
 Tel: (707) 427-3209
 Fax: (707) 419-4851

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:49 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: T.D.W. CONSTRUCTION, INC
 Tel: (925) 455-5259
 Fax: (925) 455-0325

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
246 Ghilotti Ave
Santa Rosa, CA, 95407
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

TO: TRAFFIC CONTROL PROS
Tel: (925) 270-4580
Fax: (925) 405-3833

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:18:08 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: TRAFFIC ENFORCEMENT SOLUTIONS
 Tel: (559) 392-6050
 Fax: (559) 323-4269

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:21:35 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: TRI-VALLEY CONTRACTING, INC.
 Tel: (925) 787-1003
 Fax: (888) 872-4450

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:55 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: USA TRUCKING, INC
 Tel: (707) 580-0263
 Fax: (707) 437-4050

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

- Yes, we will send a fax quote by the bid date.
- No, we are not interested.
- Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:48 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: WESTERN TRAFFIC SUPPLY, INC.
 Tel: (925) 249-1854
 Fax: (925) 249-1863

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:18:03 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: WHITE'S CUSTOM CONSTRUCTION
 Tel: (916) 284-1680
 Fax: (916) 875-8095

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:22:14 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: WILLIS REBAR
 Tel: (707) 419-5949
 Fax: (707) 759-3483

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:19:38 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: YOLANDA'S CONSTRUCTION
 ADMINISTRATION & TRAFFIC CONTROL INC
 Tel: (415) 647-2682
 Fax: (415) 647-2683

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 2015-11-04 at 02:00

BID No.: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/09/2015 03:17:59 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com

DEBEGOODFAITH.COM – Responses Received

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc. TO: EIGHTEEN TRUCKING CO.
 246 Ghilotti Ave Tel: (415) 552-1818
 Santa Rosa, CA, 95407 Fax: (415) 552-3130
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 11/03/2015 at 02:00

BID/PROJECT #: #04-4G6404

PROJECT NAME: Hwy. 84/280 in San Mateo County / Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Woodside, San Mateo, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD - PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful

subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/06/2015 03:23:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc. TO: AUSTIN ENTERPRISE
248 Ghilotti Ave Tel: (661) 589-1001
Santa Rosa, CA, 95407 Fax: (661) 589-9509
Tel: (707) 585-1221
Fax: (707) 585-1601
CONTACT NAME: Estimating Department

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 11/03/2015 at 02:00

BID/PROJECT #: #04-4G6404

PROJECT NAME: Hwy. 84/280 in San Mateo County / Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Woodside, San Mateo, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, GAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD - PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oa/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful

subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____

This solicitation was sent by DBE GoodFaith Inc. at 10/06/2015 03:23:41 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, D/VBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc. TO: MACHADO & SONS CONSTRUCTION,
 246 Ghilotti Ave INC
 Santa Rosa, CA, 95407 Tel: (209) 632-5260
 Tel: (707) 585-1221 Fax: (209) 632-3963
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

Ghilotti Construction Company, Inc. Is Seeking Qualified DBE

BID DUE DATE: 11/03/2015 at 02:00

BID/PROJECT #: #04-4G6404

PROJECT NAME: Hwy. 84/280 in San Mateo County / Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Woodside, San Mateo, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING. MATERIALS SUPPLIER, TRUCKING. Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD - PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim_p@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful

subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/06/2015 03:23:47 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Flores Sweeping service

FAX

To: Ghilotti Const.

Fax # 707-585-1601

From: Tereso Flores

Fax # 209-234-7165

Date: 10-6-15

Pages: 4

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc. TO: FLORES SWEEPING SERVICE INC
 246 Ghilotti Ave Tel: (408) 506-2992
 Santa Rosa, CA, 95407 Fax: (209) 234-7165
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 11/03/2015 at 02:00

BID/PROJECT #: #04-4G6404

PROJECT NAME: Hwy. 84/280 in San Mateo County / Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Woodside, San Mateo, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, COLD PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD - PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petric (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful

subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at _____.

This solicitation was sent by DBE GoodFaith Inc. at 10/06/2015 03:23:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

FLORES SWEEPING SERVICE, INC.

2072 UNIVERSAL DR
STOCKTON, CA 95206
PHONE: (408)506-2992
FAX: (209)234-7165
EMAIL: teresoflores1@yahoo.com

DBE: 41980

DIR 1000014561

QUOTE

2015 RATE SHEET

	REGULAR TIME HOURLY RATE	OVERTIME HOURLY RATE
DAY WORK (4 HR Minimum Local, 8 HR Minimum Out of Town)	\$145.00	\$170.00
WEEKEND WORK	\$155.00	\$185.00
NIGHT WORK	\$155.00	\$185.00
TRAVEL	\$125.00	\$125.00
PERDIEM	\$125.00 Per night	

NOTE: Customer supplies water and dump site.

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc.
 246 Ghilotti Ave
 Santa Rosa, CA, 95407
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

TO: D & S TRUCKING
 Tel: (510) 537-2178
 Fax: (510) 681-8083

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 11/03/2015 at 02:00

BID/PROJECT #: #04-4G6404

PROJECT NAME: Hwy. 84/280 in San Mateo County / Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Woodside, San Mateo, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD - PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jmp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful

subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1601

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

Sorry no -

This solicitation was sent by DBE GoodFaith Inc. at 10/06/2015 03:23:44 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

INVITATION TO BID

FROM: Ghilotti Construction Company, Inc. TO: FANFA, INC.
 248 Ghilotti Ave Tel: (510) 278-8410
 Santa Rosa, CA, 95407 Fax: (510) 278-3095
 Tel: (707) 585-1221
 Fax: (707) 585-1601
 CONTACT NAME: Estimating Department

Ghilotti Construction Company, Inc. is Seeking Qualified DBE

BID DUE DATE: 11/03/2015 at 02:00

BID/PROJECT #: #04-4G6404

PROJECT NAME: Hwy. 84/280 in San Mateo County / Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Woodside, San Mateo, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, GAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIP PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD - PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$26,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oa/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful

subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

RETURN SECTION

Please fax back this invitation with your response to: (707) 585-1801

Yes, we will send a fax quote by the bid date.

No, we are not interested.

Interested, but we would like more information. Please contact us at

This solicitation was sent by DBE GoodFaith Inc. at 10/06/2015 03:23:45 pm PST on behalf of Ghilotti Construction Company, Inc.

For additional information about DBE, M/WBE, DVBE, SBE and other diversity participation projects, visit www.dbegoodfaith.com or twitter.com/dbegoodfaith

Lori Jetson

From: Lori Jetson
Sent: Wednesday, October 07, 2015 9:04 AM
To: 'ric@EldridgeBidReporter.com'
Subject: New Ad - #04-4G6404 Hwy. 84/280 in San Mateo County
Attachments: ELDRIDGE BID REPORTER.docx

Hi Ric,

Can you place the attached ad in all 3 publications when you get a chance?
Please send a proof after publications.

Thanks,

Lori Jetson
Ghilotti Construction Company
Ph: 707/303-2339
Fx: 707/303-2326



Ad Copy

Project: #04-4G6404 – Hwy. 84 / 280 Separation in San Mateo County (04-SM-84-21.6)
Federal Aid No.: ACNHP-P084(044)e
Owner: Department of Transportation (CALTRANS)
Bid Date & Time: 11/3/15 @ 2:00 PM
Submit Quotes By: 11/3/15 @ 12:00 PM
Engineer's Estimate: \$4,180,000 (200 WD, 250 WD FOR PLANT ESTABLISHMENT / \$3,000.00 per day LD)
Minority Goal: 10% DBE

Ghilotti Construction Company, Inc. is seeking certified **DBE** subcontractors and suppliers for work in Woodside, CA. Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK – MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. **GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.**

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.
246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

Lori Jetson

From: Ric Ivanisevich <ric.ivanisevich@EldridgeBidReporter.com>
Sent: Wednesday, October 07, 2015 10:59 AM
To: Lori Jetson
Subject: RE: New Ad - #04-4G6404 Hwy. 84/280 in San Mateo County/RECEIVED

Hi Lori =
New ad received.
Thanks,
Ric

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

From: Lori Jetson [mailto:lori@ghilotti.com]
Sent: Wednesday, October 07, 2015 9:04 AM
To: ric@EldridgeBidReporter.com
Subject: New Ad - #04-4G6404 Hwy. 84/280 in San Mateo County

Hi Ric,

Can you place the attached ad in all 3 publications when you get a chance?
Please send a proof after publications.

Thanks,

Lori Jetson
Ghilotti Construction Company
Ph: 707/303-2339
Fx: 707/303-2326



Lori Jetson

From: Ric Ivanisevich <ric.ivanisevich@EldridgeBidReporter.com>
Sent: Thursday, October 08, 2015 1:16 PM
To: Lori Jetson
Subject: RE: Ad copy - Oct 7, 2015
Attachments: d2045w(page3).pdf

Good catch!!!
Here's your new copy.
I always thought supplier had 3 p's!
:)

Also, I will make sure the Friday/Monday ads are correct.

Thanks for the "heads-up",
Ric

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

From: Lori Jetson [mailto:lori@ghilotti.com]
Sent: Thursday, October 08, 2015 11:28 AM
To: ric@EldridgeBidReporter.com
Subject: FW: Ad copy - Oct 7, 2015

Hi Ric,
Not sure if it's a lot of trouble but there is a typo in the word "supplier".
I put 3 p's instead of 2.
Is it possible to make the change?
Thanks,
Lori

From: Ric Ivanisevich [mailto:ric.ivanisevich@EldridgeBidReporter.com]
Sent: Wednesday, October 07, 2015 4:39 PM
To: Lori Jetson <lori@ghilotti.com>
Subject: Ad copy - Oct 7, 2015

Lori -

Here is today's final copy.

Thanks,
Ric

Ad copy - Oct 7, 2015

Ric Ivanisevich
Eldridge Bid Reporter
Ph: 916-419-7090 *NEW*
Fax: 916-419-7378 *NEW*

From: Lori Jetson [<mailto:lori@ghilotti.com>]
Sent: Wednesday, October 07, 2015 9:04 AM
To: ric@EldridgeBidReporter.com
Subject: New Ad - #04-4G6404 Hwy. 84/280 in San Mateo County

Hi Ric,

Can you place the attached ad in all 3 publications when you get a chance?
Please send a proof after publications.

Thanks,

Lori Jetson
Ghilotti Construction Company
Ph: 707/303-2339
Fx: 707/303-2326



AEOE Requesting sub-bids from qualified DVBE subcontractors/suppliers for:

**Bonita Unified School District
New Gymnasium Buildings at
Ramona Middle School**
3490 Ramona Ave., La Verne, CA 91750
Lone Hill Middle School
700 S. Lone Hill Ave., San Dimas, CA 91773
Bid Date: October 23, 2015 at 2:00pm

Seeking: Demolition, Grading, Site Utilities, Bituminous Surfacing, Site Concrete Work, Concrete Reinforcement, Cast-In-Place Concrete, Brick Masonry, Landscaping, Structural Steel, Metal Decking, Sheet Water-Proofing, Insulation, Polyvinyl-Chloride Roofing, Flashing & Sheet Metal, Steel Doors & Frames, Aluminum Framed Entrance & Storefronts, Portland Cement Plaster & Lath, Gypsum Board, Ceramic Tile, Wood Gypsum/Rubber/Athletic Flooring, Painting, Coatings, Signage, Scoreboard, Athletic Equipment, Gym Divider Curtain, Telescope Seating, Plumbing, HVAC, Electrical, Low Voltage.

AMG & Associates, Inc.
28296 Constellation Road, Santa Clarita, CA 91355
Contact: Kathleen Kuhle
kkuhle@amgassociatesinc.com
Phone: 661-251-7401 * Fax: 661-251-7405

Ad# 53773

AEOE Requesting sub-bids from qualified DBE subcontractors/suppliers for:

**CITY OF MONTEREY
Sanitary Sewer System Rehabilitation
Packages 3 & 5: D & F Rated Pipe Rehab.,
Package 6: Manhole Rehabilitation**
Bid Date: November 03, 2015 at 2:00 pm

We are soliciting quotes for (including, but not limited to): Trucking, Pavement Saw-cutting, Asphalt Pavement, PCC Pavement, SWPPP, Traffic Control, CCTV - Sewer Mains, Cured-In-Place Pipeliner Installation, Sewer Manhole Lining, Construction Staking for New Sewers, Compact Testing, HDPE Pipe Supplier, Precast Sewer Manhole Supplier, Sewer Manhole Frame & Cover Supplier, Traffic Loop Replacement.

Plans/Specs available through KJ Woods Construction, Inc. at the address listed below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project.

**KJ WOODS
CONSTRUCTION, INC.**

1485 Bayshore Blvd #149, San Francisco, CA 94124
Email: office@kjwoods.com
Estimator: Bob Stolz - bstolz308@comcast.net
Ph: (510) 568 9344 Fax: (510) 895 1477

ad# 54555

INVITATION TO BID

Project: #04-4G6404 – Hwy. 84 / 280 Separation in San Mateo County (04-SM-84-21.6)
Federal Aid No.: ACNHP-P084(044)e
Owner: Department of Transportation (CALTRANS)
Bid Date & Time: 11/3/15 @ 2:00 PM
Submit Quotes By: 11/3/15 @ 12:00 PM
Engineer's Estimate: \$4,180,000 (200 WD, 250 WD FOR PLANT ESTABLISHMENT / \$3,000.00 per day LD)
Minority Goal: 10% DBE

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work in Woodside, CA. Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK – MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. *GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.*

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

An Equal Opportunity Employer

**GHILOTTI CONSTRUCTION
COMPANY, INC.**

246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

ad# 51915

M/W/D/DVBE SUB-BIDS REQUESTED

Desert Air Conditioning, Inc. is seeking bids from DVBE sub-contractors for the following project:

Etiwanda School District New Elementary School #13
5470 Lytle Creek Road - Fontana, CA 92336
Project No.: 1601

Bid Date/Time: Tuesday, October 20, 2015 @ 2:00 PM

Prospective contract bidders may obtain plans from Eco Reprographic Center, 8351 Rochester Avenue, Suite 104, Rancho Cucamonga, CA 91730 at (909) 758-0822 upon payment of a refundable charge of \$300.

All subcontract bids in excess of \$100,000.00 will be required to bond their work.

If you have any questions, please contact Tina at (760) 323-3383. Return fax to (760) 323-8983.

Desert Air Conditioning, Inc.

590 Williams Road - Palm Springs, CA 92264
760-323-3383 Fax: 760-323-8983

We are An Equal Opportunity Employer

ad# 50442

REQUEST FOR QUALIFICATIONS

Albert E. Warrens Center Renovation
California State University, Chico

The Trustees of the California State University are requesting qualifications from general contractors who wish to be considered for participation in a competitive bid for the construction of the Albert E. Warrens Center Renovation project on the CSU Chico campus. Public works project subject to prevailing wage rate laws. Statement of Qualifications due **10/26/15**. Construction Budget: \$1,377,360.

For details on how to obtain an RFQ packet, visit this website:
www.csuchico.edu/purc/vendor/opp.s.shtml

ad# 52615

AEOE Requesting sub-bids from qualified SLBE/ELBE subcontractors/suppliers for:

City of San Diego
Fire Station No. 17, Mid City
Bid Date: October 20, 2015 at 2:00pm
Location: San Diego, CA.

Seeking: Demolition, Earthwork, Concrete, Masonry, Sheet Metal, Metal Decking/ Siding/Flashing, Carpentry, Fire Stopping/ Protection, Steel Doors, Wood Doors, Frames, Glazing, Painting, Gypsum, Signage, Plumbing, HVAC, Electrical.

Plans/Specs available through AMG & Associates, Inc. at the address/phone number listed below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project.

AMG & Associates, Inc.
28296 Constellation Rd, Santa Clarita, CA 91355
Contact: Kathleen Kuhle
Ph: 661-251-7401 Fax: 661-251-7405

ad# 53773

Project: #04-4G6404 - Hwy. 84 / 280 Separation in San Mateo County (04-SM-84-21.6)
Federal Aid No.: ACNHP-P084(044)e
Owner: Department of Transportation (CALTRANS)
Bid Date & Time: 11/3/15 @ 2:00 PM
Submit Quotes By: 11/3/15 @ 12:00 PM
Engineer's Estimate: \$4,180,000 (200 WD, 250 WD for Plant Establishment / \$3,000.00 per day LD)
Minority Goal: 10% DBE

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work in Woodside, CA. Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. **GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.**

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contrat_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

An Equal Opportunity Employer

ad# 51915

Project: #04-4G6404 - Hwy. 84 / 280 Separation
in San Mateo County (04-SM-84-21.6)
Federal Aid No.: ACNHP-P084(044)e
Owner: Department of Transportation (CALTRANS)
Bid Date & Time: 11/3/15 @ 2:00 PM
Submit Quotes By: 11/3/15 @ 12:00 PM
Engineer's Estimate: \$4,180,000 (200 WD, 250 WD for Plant Establishment /
\$3,000.00 per day LD)
Minority Goal: 10% DBE

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors and suppliers for work in Woodside, CA. Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. *GCC is available to discuss breaking out any portion of work to encourage minority participation. Please contact the estimator listed below for assistance.*

Mr. Jim Petnic (707/585-1221 or jmp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.)

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contrat_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE
SANTA ROSA, CA 95407
PH: 707/585-1221 * FX: 707/585-1601

An Equal Opportunity Employer

ad# 51915

F&H Construction is Requesting sub-bids from qualified DBE subcontractors/suppliers for the following project:

**Manteca Unified School District
Shasta Elementary School
Modernization and Expansion
Respond By: October 23, 2015 @ 5:00 pm
Location: Modesto, CA**

Seeking: Earthwork, Site Utilities, Concrete, Masonry, Rebar, Structural Steel, Misc. Metals, Thermal/Moisture Protection, Carpentry, Tile, Flooring, Painting, Glazing, Roofing, Doors, Windows, Frames, Hardware, Fire Extinguisher/Fire Suppression, Toilet Compartments & Accessories, Plumbing, HVAC, and Electrical.

Plans/specs available through F&H Construction at the address/phone number listed below. 100% Performance and Payment Bonds may be required. Please call for assistance with bonding, line of credit, insurance or other information to help obtain any necessary equipment, supplies or materials needed for this project. An Equal Opportunity Employer.

F&H Construction

1115 E. Lockeford Street - Lodi, CA 95240
Contact: Steve Hasch
Email: shasch@f-hconst.com
Ph: 209.931.3738 * Fax: 209.931.4427

ad# 54448

AEOE Requesting sub-bids from qualified DBE subcontractors/suppliers for:

**CITY OF MONTEREY
Sanitary Sewer System Rehabilitation
Packages 3 & 5: D & F Rated Pipe Rehabilitation,
and Package 6: Manhole Rehabilitation
Bid Date: November 03, 2015 at 2:00 pm**

We are soliciting quotes for: Trucking, Pavement Saw-cutting, Asphalt Pavement, PCC Pavement, SWPPP, Traffic Control, CCTV - Sewer Mains, Cured-In-Place Pipeliner Installation, Sewer Manhole Lining, Construction Staking for New Sewers, Compact Testing, HDPE Pipe Supplier, Precast Sewer Manhole Supplier, Sewer Manhole Frame & Cover Supplier, Traffic Loop Replacement.

Plans and Specifications are available through KJ Woods Construction, Inc. 100% Performance and Payment Bonds may be required. Please call for assistance with any bonding, lines of credit, insurance or any other information that may be helpful in obtaining necessary equipment, supplies or materials needed for this project.

KJ WOODS CONSTRUCTION, INC.

1485 Bayshore Blvd #149, San Francisco, CA 94124
Email: office@kjwoods.com
Estimator: Bob Stolz - bstolz308@comcast.net
Ph: (510) 568 9344 Fax: (510) 895 1477

ad# 54555x

Welcome to your account Ghilotti Construction Company, Inc. | [Account Menu](#)

Review Ad

You ads will look like this. Please review it for any typos. If any changes need to be made, click "Go Back & Edit" at the bottom of the page to do so.



Outreach Coordinator
Estimating Department

Project Estimator
Jim Petnic

Contact Information
246 Ghilotti Ave
Santa Rosa, CA 95407
Tel: (707) 585-1221 ext. 242
Fax: (707) 585-1601
Email: annette@ghilotti.com

Ghilotti Construction Company, Inc.

is seeking qualified DBEs

Project Name

Hwy. 84/280 in San Mateo County / Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical

Bid/Contract

#04-4G6404

Awarding Agency

Department of Transportation (CALTRANS)

Project Location

Woodside, San Mateo County, CA

Bid Date & Time

11/03/2015 at 02:00 p.m.

Project Details

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD - PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured, including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Continue »

[« Go Back & Edit](#)

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

THANK YOU for your ad submission!

Your ad has been submitted for publication. Below is a confirmation of your ad placement. You will also receive an email confirmation.

ORDER DETAILS

Order Number:

WB0101672

Order Status:

Submitted

Classification:

Announcements/General

Package:

Marketplace - 1 Week

Final Cost:

\$14.95

Payment Type:

Mastercard

User ID:

W0030034

ACCOUNT INFORMATION

Annette Conley
246 Ghilotti Avenue
Santa Rosa, CA 95407
(707) 585-1221
annette@ghilotti.com
Ghilotti Construction Company, Inc.

PAYMENT DETAILS

Mastercard*****3352 03/2018

TRANSACTION REPORT

Date:

12:20 PM - Wed, Oct 7, 2015

Amount:

\$14.95

SCHEDULE FOR AD NUMBER WB01016720

Start date:

Thu Oct 8, 2015

Duration:

7 days

PREVIEW FOR AD NUMBER WB01016720

Seeking DBE Subs, Suppliers, and Truckers

\$4,180,000



INVITATION TO BID

Owner: CALTRANS

Bid Date & Time: 11/3/15 @ 2:00 P.M.

Project: #04-4G6404 – Hwy 84 / 280

Separation in Woodside, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for on Hwy 84 / 280 Separation in San Mateo County (04-SM-84-21.6). Quotes requested include,

but are not limited to, the following scopes of work: Fabric & Oils, CAS, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation / Backfill, Landscape, Hydroseed, Erosion Control, Irrigation, AC Dike, CIDH Piles, Structural Concrete, Reinforcing Steel, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk – Misc., Fencing, Metal Beam Guard Railing, Metal Railing, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Painted Traffic Striping & Pavement Markings, Pavement Marking, Signal & Lighting, Timber Lagging, Furnish & Install Drain Pipe (Horizontal Drain), Drill Hole (Horizontal Drain), Street Sweeping, Materials Supplier, Trucking. Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD – PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR.

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.

By: By submitting a proposal, the bidder affirms that they have care

req. By submitting a proposal, the bidder admits that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE

SANTA ROSA, CA 95407 PH: (707) 585-1221 * FX: (707) 585-1601

Seeking DBE Subs, Suppliers, and Truckers

\$4,180,000



INVITATION TO BID

Owner: CALTRANS

Bid Date & Time: 11/3/15 @ 2:00 P.M.

Project: #04-4G6404 – Hwy 84 / 280

Separation in Woodside, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for on Hwy 84 / 280 Separation in San Mateo County (04-SM-84-21.6). Quotes requested include,

but are not limited to, the following scopes of work: Fabric & Oils, CAS, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation / Backfill, Landscape, Hydroseed, Erosion Control, Irrigation, AC Dike, CIDH Piles, Structural Concrete, Reinforcing Steel, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk – Misc., Fencing, Metal Beam Guard Railing, Metal Railing, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Painted Traffic Striping & Pavement Markings, Pavement Marking, Signal & Lighting, Timber Lagging, Furnish & Install Drain Pipe (Horizontal Drain), Drill Hole (Horizontal Drain), Street Sweeping, Materials Supplier, Trucking. Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD – PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR.

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at <http://www.dot>.

ca.gov/hq/esc/oe/contract_awards_services.html.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE

SANTA ROSA, CA 95407 PH: (707) 585-1221 * FX: (707) 585-1601

Lori Jetson

From: Annette Conley
Sent: Wednesday, October 07, 2015 9:38 AM
To: Lori Jetson
Subject: FW: Thank you for placing your order with us.



From: classads@bayareanewsgroup.com [mailto:classads@bayareanewsgroup.com]
Sent: Wednesday, October 07, 2015 9:21 AM
To: Annette Conley
Subject: Thank you for placing your order with us.


Thank you for your order submission.

This is your confirmation that your order has been submitted. Below are the details of your transaction. Please save this confirmation for your records.

Order Details Order Number: WB0101672 Classification: Announcements/General Package: Marketplace - 1 Week Cost: \$14.95 Payment Type: Mastercard	Scheduled for: Start date: Thu Oct 8, 2015 Website: Marketplace CLASS Target URL: Duration: 7 days
Account Details Annette Conley 246 Ghilotti Avenue Santa Rosa, CA 95407 (707) 585-1221 annette@ghilotti.com Ghilotti Construction Company, Inc. Credit Card - Mastercard *****3352	

Seeking DBE Subs, Suppliers, and Truckers

\$4,180,000



INVITATION TO BID

Owner: CALTRANS
Bid Date & Time: 11/3/15 @ 2:00 P.M.
Project: #04-4G6404 – Hwy 84 / 280
Separation in Woodside, CA
Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for on Hwy 84 / 280 Separation in San Mateo County (04-SM-84-21.6). Quotes requested include,

but are not limited to, the following scopes of work: Fabric & Oils, CAS, Traffic Control, Cold Plane, Clear & Grub, Roadway Excavation, Structure Excavation / Backfill, Landscape, Hydroseed, Erosion Control, Irrigation, AC Dike, CIDH Piles, Structural Concrete, Reinforcing Steel, Roadside Signs, Clean & Paint Steel, Concrete Curb & Sidewalk – Misc., Fencing, Metal Beam Guard Railing, Metal Railing, Concrete Barrier, Thermoplastic Striping & Pavement Markings, Painted Traffic Striping & Pavement Markings, Pavement Marking, Signal & Lighting, Timber Lagging, Furnish & Install Drain Pipe (Horizontal Drain), Drill Hole (Horizontal Drain), Street Sweeping, Materials Supplier, Trucking. Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD – PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR.

Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html.

Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

GHILOTTI CONSTRUCTION COMPANY, INC.

246 GHILOTTI AVENUE

SANTA ROSA, CA 95407PH: (707) 585-1221 * FX: (707) 585-1601

**ITEM #5 – SUPPORTING
DOCUMENTS**

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.5% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Annette Conley

From: Annette Conley
ent: Friday, October 16, 2015 2:32 PM
To: 'ryan@woodwarddrilling.com'
Subject: Destroy Well Bid Item - Caltrans projects bidding first week of November
Attachments: INVITATION TO BID.doc; INVITATION TO BID.doc

Good afternoon,

We are seeking DBE quotes for well destruction on several Caltrans projects. See attached notices and give Jim Petnic a call with any technical questions.

Thank you!

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Direct: (707) 303 - 2342
Fx: (707) 585-1601



Annette Conley

From: Annette Conley
Sent: Wednesday, October 28, 2015 1:23 PM
To: 'jenn@weldonworks.com'
Subject: Upcoming Caltrans Projects: 04-264094, 04-2G6404 and 04-1SS364
Attachments: INVITATION TO BID-NOV BID DATE.doc; INVITATION TO BID.doc; INVITATION TO BID.doc

Hi Jenn,

Thank you for speaking with me. Attached are the fliers for the upcoming Caltrans projects we are bidding and below is the link to our subcontractor policies and requirements. Please take a look and contact our contract administrator if you have any questions. We look forward to working with you!

www.ghilotti.com/subcontractors/documents

Thanks again,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Direct: (707) 303 - 2342
Fx: (707) 585-1601



**ITEM #6 – SUPPORTING
DOCUMENTS**

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221
Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). **PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.**

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING
GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jim@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.5% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

Annette Conley

From: Annette Conley
Sent: Wednesday, October 28, 2015 1:23 PM
To: 'jenn@weldonworks.com'
Subject: Upcoming Caltrans Projects: 04-264094, 04-2G6404 and 04-1SS364
Attachments: INVITATION TO BID-NOV BID DATE.doc; INVITATION TO BID.doc; INVITATION TO BID.doc

Hi Jenn,

Thank you for speaking with me. Attached are the fliers for the upcoming Caltrans projects we are bidding and below is the link to our subcontractor policies and requirements. Please take a look and contact our contract administrator if you have any questions. We look forward to working with you!

www.ghilotti.com/subcontractors/documents

Thanks again,

Annette Conley
Estimating Administrator
Ghilotti Construction Company, Inc.
246 Ghilotti Ave.
Santa Rosa, CA 95407
Main: (707) 585 - 1221
Direct: (707) 303 - 2342
Fx: (707) 585-1601



**ITEM #7 – SUPPORTING
DOCUMENTS**

INVITATION TO BID

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407

Phone: 707/585-1221

Fax: 707/585-1601

SEEKING DBE SUBCONTRACTORS / SUPPLIERS

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. If your firm is interested in submitting a quote to us as a subcontractor and/or supplier, please advise us by FAX or phone ASAP. Your firm must be currently certified as a DBE firm with the Department of Transportation (Caltrans). PLEASE SUBMIT A COPY OF YOUR CURRENT CERTIFICATION WITH YOUR BID.

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1.5% of contract cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html, local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location as well as in trade publications such as Daily Pacific Builder or Daily Construction Services. **Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.**

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

RETURN SECTION:

Firm Name: _____

Yes, we will send a quote by bid date

No, we are not interested

Interested, please contact us at: _____ Contact: _____

FAX RESPONSE / QUOTES TO: (707) 585 - 1601

****GHILOTTI CONSTRUCTION COMPANY IS AN EQUAL OPPORTUNITY EMPLOYER****

**ITEM #8 – AGENCY OUTREACH
SUPPORTING DOCUMENTS**

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 073577 Total Time : 0°00'47" Page : 001

Completed

Document : doc20151008162047

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 8, 2015

BART
Fax: 510-464-7587

****ASSISTANCE REQUESTED**** **SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/08/2015 16:21	15104647587	0°00'47"	FAXP1	OK	200x200 Fine / On

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 8, 2015

BART
Fax: 510-464-7587

ASSISTANCE REQUESTED SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

* GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Send Result Report



MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 073578 Total Time : 0°00'55" Page : 001

Completed

Document : doc20151008162103

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 8, 2015

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

****ASSISTANCE REQUESTED**** **SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/08/2015 16:21	14152574555	0°00'55"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 8, 2015

BUSINESS OUTREACH COMMITTEE-BAY AREA TRANSIT AGENCIES
Fax: 415-257-4555

****ASSISTANCE REQUESTED**** **SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 073579 Total Time : 0°01'14" Page : 001

Completed

Document : doc20151008162116

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 8, 2015

California Black Chamber of Commerce
Fax: 916-463-0190

****ASSISTANCE REQUESTED**** **SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project details are listed below.

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/08/2015 16:22	19164630190	0°01'14"	FAXP1	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 8, 2015

California Black Chamber of Commerce
Fax: 916-463-0190

ASSISTANCE REQUESTED SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

* GCC is available to discuss breaking out any portion of work to encourage minority participation*

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

Send Result Report



MFP

KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 073580 Total Time : 0°02'50" Page : 001

Completed

Document : doc20151008162130

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 8, 2015

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

ASSISTANCE REQUESTED SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/08/2015 16:23	19256862630	0°02'50"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 8, 2015

Central Contra Costa Transit Authority, Office of Civil Rights
Fax: 925-686-2630

****ASSISTANCE REQUESTED**** **SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 1/2% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Send Result Report



MFP
KM-4050

Firmware Version 2GR_2000.035.002 2010.07.23

Job No. : 073582 Total Time : 0°00'58" Page : 001

Completed

Document : doc20151008162159

GHILOTTI CONSTRUCTION COMPANY, INC.
246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 8, 2015

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

****ASSISTANCE REQUESTED**** **SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:**

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking

No.	Date and Time	Destination	Times	Type	Result	Resolution / ECM
001	10/08/2015 16:25	15306611732	0°00'58"	FAXP2	OK	200x200 Fine / Off

GHILOTTI CONSTRUCTION COMPANY, INC.

246 Ghilotti Avenue, Santa Rosa, CA 95407
Phone: 707/585-1221 Fax: 707/585-1601
www.ghilotti.com

October 8, 2015

YOLO COUNTY TRANSPORTATION DISTRICT (YOLOBUS)
Fax: 530-661-1732

****ASSISTANCE REQUESTED****
SEEKING DBE SUBCONTRACTORS / SUPPLIERS FOR:

OWNER:	Department of Transportation (Caltrans)
PROJECT #:	#04-4G6404
DESCRIPTION:	Hwy. 280/84, Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6)
BID DATE & TIME:	11/3/15 @ 2:00PM
SUBMIT QUOTES BY:	11/3/15 @ 12:00PM
ENGINEER'S ESTIMATE:	\$4,180,000.00 / 200 WD (250 with plant establishment) / \$3,000.00 Day LD
DBE GOAL:	10%

Ghilotti Construction Company is preparing a bid on the above referenced project. We would appreciate it if your organization would please post the above referenced information, along with the work types needed, in any publication, newsletter or mailing that would notify your membership of this project. We would also appreciate any directory (and/or updates), listing or publication your organization might have available to assist us in identifying any DBE subcontractors / suppliers. If there are any charges for your services please call me at this office. We are especially seeking quotes in such areas as outlined below. The project lists many, but not necessarily all divisions of work:

Quotes requested include, but are not limited to, the following scopes of work:

FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK – MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING

*** GCC is available to discuss breaking out any portion of work to encourage minority participation***

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be downloaded through local plan rooms, builder's exchanges, or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project.

Requirements: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required.

*****WE ARE AN EQUAL OPPORTUNITY EMPLOYER*****

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Ghilotti Construction Company, Inc.**

Contact: **Jim Petnic**

Address 1: **246 Ghilotti Ave.**

Address 2:

City: **SANTA ROSA** State: **CA**

Zip: **95407** Zip+4:

Phone: **707-585-1221**

Fax: **707-585-1601**

Email: **jimp@ghilotti.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

• **Small Disadvantaged Business (SDB)**

• **Women Owned Small Business (WOSB)**

Description: **Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (Soldier Pile-Secant Wall, Surfacing Roadway, and Electrical Work) on Hwy 84 / 280 Separation in San Mateo County in Woodside (04-SM-84-21.6). Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK - MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD - PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 % of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They**

may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

NAICS Code: **113310**
237110
237310
237990
238120
238210
238320
238910
238990
332323
339950
423610
423810
484110
541320
541330
561730
561990

Place of performance: **CA - California**

Prime Sol. Number:

Subcontract Sol. Number: **CALTRANS #04-4G6404**

Bid Closing Date: **11/3/2015**

Time: **2:00 PM PDT**

[Back](#)

This listing is from the SBA's **PRODUCTION** environment.

Window URL: https://eweb1.sba.gov/subnet/update/profiles/dsp_post_option.cfm

Data region URL: https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=37718&extra_msg=Y



[Company List](#) | [Add A Company](#) | [Search For Company](#) | [Match Summary](#) | [Logout](#)

Offer Overview

Ghilotti Construction Company

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

* Required Fields

OPPORTUNITY STATUS	
Current Status:	Active <input type="button" value="v"/>
Last Modified Date:	October 07, 2015
Last Modified By:	Annette Conley
Edit	
SPECIAL INITIATIVE PROGRAMS	
Is this opportunity related to Special Initiative Programs?	
Edit	
OPPORTUNITY INFORMATION	
* First Name:	Jim
* Last Name:	Petnic
* Telephone:	707-585-1221
Fax:	707-585-1601
Email Address:	jimp@ghilotti.com
* Date Open:	October 07, 2015
* Date Closed:	November 03, 2015

* Opportunity Title:	Hwy. 84/280 Separation in San Mateo County
* Solicitation ID:	Caltrans #04-4G6404
* Contract Value Amount:	\$4,180,000
* Estimated Contract Duration:	9 Months - 1 Year
* Opportunity Type:	State Government
* Offer Description:	<p>Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction on Hwy 84 / 280 Separation in Woodside, CA. Quotes requested include, but are not limited to, the following scopes of work: FABRIC & OILS, CAS, TRAFFIC CONTROL, COLD PLANE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION / BACKFILL, LANDSCAPE, HYDROSEED, EROSION CONTROL, IRRIGATION, AC DIKE, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, ROADSIDE SIGNS, CLEAN & PAINT STEEL, CONCRETE CURB & SIDEWALK!! MISC., FENCING, METAL BEAM GUARD RAILING, METAL RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVEMENT MARKING, SIGNAL & LIGHTING, TIMBER LAGGING, FURNISH & INSTALL DRAIN PIPE (HORIZONTAL DRAIN), DRILL HOLE (HORIZONTAL DRAIN), STREET SWEEPING, MATERIALS SUPPLIER, TRUCKING. Engineer's Estimate: \$4,180,000.00 / DBE Goal: 10% / 200 WD, 250 WD!! PLANT ESTABLISHMENT / \$3,000 per day LD / Submit quotes by Noon on bid date. GCC is available to discuss breaking out any portion of work to encourage minority participation. Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed</p>

at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void.

*** Keywords:** General Contractor

*** Bond Request:** No

Bond Amount: Not Specified

*** INDUSTRY CODES** [Edit]

NAICS: 2357 - Concrete Contractors
 54132 - Landscape Architectural Services
 48411 - General Freight Trucking, Local
 23593 - Excavation Contractors

NIGP: 91227 - Construction, Irrigation System
 74512 - Asphalt, Oil
 21025 - Concrete Pilings
 57078 - Steel, Reinforcing, Fabricated
 33000 - FENCING
 54075 - Railings
 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint)
 96861 - Pavement Marking Services (Including Removal of Markings)
 55088 - Traffic Signals and Equipment, Electric Systems
 91232 - Construction, Street Lighting
 54092 - Timbers, Construction Type (Laminated, Treated and Untreated)
 91345 - Construction, Sewer and Storm Drain
 96874 - Street Sweeping Services
 15010 - Construction Materials (Not Otherwise Classified)
 98814 - Erosion Control Services
 91223 - Construction, General (Backfill Services, Digging, Ditching, Road Grading, Rock Stabilization, etc.)
 91219 - Clearing and Grubbing Services
 80160 - Signs: Construction (Including Roll-Up Type Message Signs)
 55079 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.)

*** LOCATION INFORMATION** [Edit]

San Mateo, California 94401 USA

Thank you for participating in the
Minority Business Development Agency's Opportunity program.

- GENERAL INFO
 - Business Blog
 - Contact
 - Unsolicited Proposals
 - Site Map & Glossary
 - Employee Intranet
 - Outlook Web Access
- PRESS ROOM
 - Press Releases
 - Speeches/Remarks
 - Research Library
 - U.S. Business Fact Sheets
 - Publications
 - Newsletters
- BUSINESS WORKSPACE
 - Post Opportunities
 - View Your Opportunities
 - Business News
 - Mega Projects
 - Webinars
 - MBDA PartnerNet
- U.S. Department of Commerce
 - Privacy Policy
 - FOIA Reading Room
 - Web Policies
 - USA.gov
 - GobiernoUSA.gov
 - USA Jobs
- [+] FEEDBACK



Welcome to your account Ghilotti Construction Company, Inc. | [Account Menu](#) ↓

Review Selections

Manage your selected certified subcontractors and suppliers for this order.

[« Return to List](#) [Submit List](#) ↓

It will cost **\$12** to solicit the **4** agencies/organizations listed below.

Select All

[Submit Query](#)

California CFDC PTAC

Sacramento, CA

Phone: (916) 442-1729 **Fax:** (916) 442-1729 **Email:** jmitchell@cacapital.org

National Association of Minority Contractors

Sacramento, CA

Phone: (888) 418-1833 **Fax:** () - **Email:** wrstemley@namcmidcal.com

Northern CA Minority Business Enterprise Cntr

San Jose, CA

Phone: (408) 998-8058 **Fax:** (408) 318-6546 **Email:** info@mbscj.org

Northern California Minority SDC

Oakland, CA

Phone: (510) 686-2555 **Fax:** (510) 550-7923 **Email:** opportunities@wrmsdc.org

[Submit Query](#)

[Submit List](#) »

Copyright © 2015, DBE GoodFaith, Inc. All rights reserved.

ORG./AGENCY LOGS & PROOFS

This document contains a copy of the email notice sent and a copy of each fax notice sent to solicited disadvantaged, small business, disabled veteran, minority, and women business organizations & agencies.

California CFDC PTAC

2000 O Street, Suite 250 • Sacramento, CA, 95811

Email Transmission

Email Address	Send Date & Time	Delivery Status
jmittchell@cacapital.org	2015-10-09 13:55:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
9164421729	2015-10-09 15:37:13	Failed

National Association of Minority Contractors

3033 Hurley Way #3 • Sacramento, CA, 95864

Email Transmission

Email Address	Send Date & Time	Delivery Status
wrstemley@namcmidcal.com	2015-10-09 13:55:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
No Fax Number	n/a	n/a

Northern CA Minority Business Enterprise Cntr

111 N Market St # 920 • San Jose, CA, 95113

Email Transmission

Email Address	Send Date & Time	Delivery Status
info@mbscj.org	2015-10-09 13:55:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
4083186546	2015-10-09 15:35:36	Successful

Northern California Minority SDC

460 Hegenberger Road, Suite 730 • Oakland, CA, 94621

Email Transmission

Email Address	Send Date & Time	Delivery Status
opportunities@wrmsdc.org	2015-10-09 13:55:17	Delivered

Fax Transmission

Fax Number	Send Date & Time	Tranmission Status
------------	------------------	--------------------

11/5/2015

Agency Email & Fax Proofs | My Account

5105507923

2015-10-09 15:35:38

Successful

EMAIL PROOF

Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBE regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor
BID #: #04-2G8504
BID DUE DATE: 2015-11-04 at 02:00
AWARDING AGENCY/OWNER: Department of Transportation (CALTRANS)
PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department
Ghilotti Construction Company, Inc.

11/5/2015

Agency Email & Fax Proofs | My Account

246 Ghilotti Ave
Santa Rosa, CA, 95407

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: California CFDC PTAC
2000 O Street, Suite 250
Sacramento, CA, 95811

10/09/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-11-04 at 02:00

BID #: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under

our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: National Association of Minority
Contractors
3033 Hurley Way #3
Sacramento, CA, 95864

10/09/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-11-04 at 02:00

BID #: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR.

Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern CA Minority Business Enterprise
Cntr
111 N Market St # 920
San Jose, CA, 95113

10/09/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-11-04 at 02:00

BID #: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR.

Any non-signatory subcontractors will be required to sign an agreement for trades covered under our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

Ghilotti Construction Company, Inc.

246 Ghilotti Ave | Santa Rosa, CA, 95407
Tel: (707) 585-1221 | Fax: (707) 585-1601

ATTN: Northern California Minority SDC
460 Hegenberger Road, Suite 730
Oakland, CA, 94621

10/09/2015

To Whom it May Concern,
Ghilotti Construction Company, Inc. is bidding on the following contract and requests your assistance in notifying qualified DBEs regarding subcontractor and supplier opportunities on this contract. If you or any interested companies have questions regarding this contract, please contact Estimating Department by Tel: (707) 585-1221, Fax: (707) 585-1601, or Email: annette@ghilotti.com. Thank you in advance for your assistance.

BID DUE DATE: 2015-11-04 at 02:00

BID #: #04-2G8504

PROJECT NAME: Hwy. 580 in Alameda County - Construct 600 Foot Soldier Pile and Lagging Wall with Ground Anchor

AGENCY NAME: Department of Transportation (CALTRANS)

PROJECT LOCATION: Livermore, Alameda, CA

Ghilotti Construction Company, Inc. is seeking certified DBE subcontractors, suppliers & truckers for construction (600 Foot Soldier Pile and Lagging Wall with Ground Anchor) on Hwy 580 in in Alameda County near Livermore 2.0 Miles East of North Flynn Road at Stone Cut Underpass (04-Ala-580-R4.0). Quotes requested include, but are not limited to, the following scopes of work: CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE SIGN, LEAN CONCRETE BACKFILL, LEAN CONCRETE BASE RAPID SETTING, JOINTED PLAIN CONCRETE PAVEMENT (RSC), GROUND ANCHOR (SUBHORIZONTAL), TIMBER LAGGING, PREPARE & STAIN CONCRETE, CLEAR & GRUB, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, HYDROSEED, EROSION CONTROL, CIDH PILES, STRUCTURAL CONCRETE, REINFORCING STEEL, CLEAN & PAINT STEEL, METAL BEAM GUARD RAILING, CONCRETE BARRIER, THERMOPLASTIC STRIPING & PAVEMENT MARKINGS, PAINTED TRAFFIC STRIPING & PAVEMENT MARKINGS, PAVMENT MARKING, STREET SWEEPING, MATERIAL SUPPLIER & TRUCKING. Engineer's Estimate: \$5,100,000.00 / DBE Goal: 7% / 245 WD / \$5,400 per day LD / Submit quotes by Noon on bid date. Contact our estimator for more information. GCC is available to discuss breaking out any portion of work to encourage minority participation.

Mr. Jim Petnic (707/585-1221 or jimp@ghilotti.com) is the Estimator for this project and is available to provide you with assistance to clarify any questions regarding the scope of work, including interpretation of plans, specifications and requirements, bid preparation and obtaining bonds, lines of credit, insurance and any technical assistance. GCC may also assist in obtaining any necessary equipment, supplies, materials or related services. (Please note: G.C.C. may require Payment & Performance Bonds on all sub-contracts over \$25,000 per Ca. Public Contract Code Sect. 4108. G.C.C. will pay bond premiums up to 1 ½% of contract cost. G.C.C. is a UNION CONTRACTOR. Any non-signatory subcontractors will be required to sign an agreement for trades covered under

our agreements.) Plans, specifications and project requirements may be reviewed at our office in Santa Rosa. They may also be downloaded for free through the Department of Transportation via their website at http://www.dot.ca.gov/hq/esc/oe/contract_awards_services.html. Plans may also be viewed or purchased through local plan rooms, builder's exchanges, Dodge Scan or a GCC closer to your location. Ghilotti Construction Company encourages the use of minority and women subcontractors and suppliers and considers such to be an important aspect of the project. Req: By submitting a proposal, the bidder affirms that they have carefully examined ALL the bidding documents/Addenda and that from his/her own investigation, they have satisfied themselves as to the nature and location of the work. GCC's written subcontract document execution is required of all successful subcontract bidders. A copy is available for inspection on GCC's website (www.ghilotti.com/subcontractors/documents) and/or can be provided upon written request prior to bid submission. Inconsistent bid terms and conditions shall be void. Insurance: As per our insurance requirements, your bid must include the cost of naming GCC as additional insured; including completed operations coverage; Use form 'CG-2010-1185' or equivalent; include Primary and Non-Contributing wording on your certificate of insurance and waiver of subrogation is required. We are an equal opportunity employer.

Thanks again,

Estimating Department

TRANSACTION REPORT

P. 01

SEP-22-2015 TUE 01:21 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
SEP-22	01:19	PM BUILDING NEWS	1' 12"	(1)	1 FAX TX	OK	230	

TOTAL : 1M 12S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY

246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 - 1221 ph 707/585 - 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 - 1221 ph 707/585 - 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: BUILDING NEWS	FROM: ANNETTE CONLEY
FAX: 707-542-2027	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

TRANSACTION REPORT

P. 01

SEP-22-2015 TUE 01:26 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
SEP-22	01:25 PM	DAILY CONST SERVICE	25"	(1)	1 FAX TX	OK	231	

TOTAL : 25S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY

246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 - 1221 ph 707/585 - 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 - 1221 ph 707/585 - 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: DAILY CONSTRUCTION SERVICE	FROM: ANNETTE CONLEY
FAX: 877-752-0255	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

TRANSACTION REPORT

P. 01

SEP-22-2015 TUE 01:26 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
SEP-22	01:26 PM	MARIN BUILDERS EXCH	18" (1)	1	FAX TX	OK	232	

TOTAL : 18S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 - 1221 ph 707/585 - 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 – 1221 ph 707/585 – 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: MARIN BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 415-462-1225	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

TRANSACTION REPORT

P. 01

SEP-22-2015 TUE 01:22 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
SEP-22	01:21 PM	DAILY PACIFIC BUILD	48" (1)	1	FAX TX	OK	233	

TOTAL : 48S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585 - 1221 ph 707/585 - 1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a Job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY

246 Ghilotti Ave. Santa Rosa, CA 95407

707/585 – 1221 ph 707/585 – 1601 fax

LICENSE #644515

FAX TRANSMITTAL

TO: DAILY PACIFIC BUILDER	FROM: ANNETTE CONLEY
FAX: 800-768-5594	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 ½% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

TRANSACTION REPORT

SEP-22-2015 TUE 01:28 PM

FOR:

SEND

DATE	START	RECEIVER	TX TIME(L)	PAGES	TYPE	NOTE	M#	DP
SEP-22	01:27 PM	NORTH COAST BUILDERS	1'20"	(1)	1 FAX TX	OK	234	

TOTAL : 1M 20S PAGES: 1

GHILOTTI CONSTRUCTION COMPANY
 246 Ghilotti Ave. Santa Rosa, CA 95407
 707/585-1221 ph 707/585-1601 fax
 LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY
MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE

GHILOTTI CONSTRUCTION COMPANY

246 Ghilotti Ave. Santa Rosa, CA 95407

707/585 - 1221 ph 707/585 - 1601 fax

LICENSE #644515

FAX TRANSMITTAL

TO: NORTH COAST BUILDERS EXCHANGE	FROM: ANNETTE CONLEY
FAX: 707-542-0674	Fax: 707/585-1601
DATE: 9/22/15	Phone: 707/585-1221

PLEASE PLACE ADVERTISEMENTS IN THE BIDDER'S COLUMN FOR PLANHOLDERS/BIDDERS REQUESTING SUB-BIDS FOR THE FOLLOWING PROJECTS:

BID DATE	BID LOCATION	AGENCY/ OWNER	PROJECT DESCRIPTION
10/6 @ 11AM	1400 FIFTH AVENUE SAN RAFAEL, CA	CITY OF SAN RAFAEL	REGIONAL TRANSPORTATION SYSTEM ENHANCEMENTS (REBID) CITY PROJECT NO. 11237
10/15 @ 2PM	555 SANTA CLARA STREET VALLEJO, CA	CITY OF VALLEJO	SANTA CLARA STREET PAVEMENT REHABILITATION PROJECT MEASURE 'B' FY 15/16 PROJECT NO. PW9756
10/15 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR PETALUMA #04-3G1104
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 280 / 92 SEPARATION IN WOODSIDE #04-2J0804
10/29 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 116 NEAR GUERNEVILLE #04-1J3204
11/3 @ 2PM	1727 30 TH STREET SACRAMENTO, CA	DEPT. OF TRANSPORTATION (CALTRANS)	HWY. 84 / 280 SEPARATION IN WOODSIDE #04-4G6404

Note: GCC may require Payment & Performance Bonds for all Subcontracts over \$25,000.00 per California Public Contract Code Section 4108. GCC will pay bond premiums up to 1 1/2% of Contract Cost. **G.C.C. is a UNION CONTRACTOR.** Any non-signatory subcontractors will be required to sign a job agreement for trades covered under our agreements.

GHILOTTI CONSTRUCTION COMPANY

MINORITY QUOTES REQUESTED: M/W/DBE, DVBE, SBE



Caltrans[®]

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

**FORMS FOR
BID**

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN MATEO COUNTY
IN WOODSIDE
AT ROUTE 84/280 SEPARATION
In District 04 On Route 84
Under

Notice to Bidders and Special Provisions dated September 21, 2015

Standard Specifications dated 2010

Project plans approved June 1, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated September 21, 2015

Identified by

Contract No. 04-4G6404

04-SM-84-21.6

Project ID 0412000622

Federal-Aid Project

ACNHP-P084(044)E



LETTER OF TRANSMITTAL

TO: Dept. of Transportation
 1727 30TH ST.
 MSC 43
 Sacramento, CA 95814

DATE: 11/9/15
 CONTRACT: #04-4G6404

11-09-15 P02:15 IN

WE ARE SENDING YOU: ENCLOSED UNDER SEPARATE COVER VIA: Overnight Service
 THE FOLLOWING ITEMS:

- CONTRACTS SOILS REPORT SPECIFICATIONS GFE SUBMITTAL
 COPY OF LETTER PLANS SAMPLES DBE CONFIRMATIONS

COPIES	DATE	NUMBER	DESCRIPTION
2		04-4G6404	DBE COMMITMENT/CONFIRMATION
1		04-4G6404	GOOD FAITH EFFORTS


THESE ARE TRANSMITTED as indicated below:

- For your approval
- For your use
- As required
- Approved as submitted
- Approved as noted
- Returned for corrections
- Resubmit for approval
- For review and comment
- For quotation
- For bids due
- For Your Signature

REMARKS:

Enclosed is GCC's DBE / GFE information for the referenced project.

Thank you,

BY: 
 Annette Conley, Estimating Administrator
 (707) 303-2342 – direct
annette@ghilotti.com

If enclosures are not as noted, kindly notify the above as soon as possible.

— Engineering Contractor —

246 GHILOTTI AVENUE • SANTA ROSA, CA 95407 • 707-585-1221 • FAX: 707-585-0129

www.ghilotti.com

STATE CONTRACTORS LICENSE #644515