

10-10-16A10:50 RCVD



Second Bidder

CONTRACT NO:
05-0G0404
 BID AMOUNT:
\$ 58,111,506.43
 BID OPENING DATE:
10/4/2016
 BIDDER'S NAME:
CALPORTLAND COSNTRUCTION
 DBE GOAL FROM CONTRACT %:
11%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 13	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$20,869,335.68
---	---	---

BID ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1,30,38,39,40,41,42	LEAD COMPLIANCE PLAN (PARTIAL), AND STRIPING/MARKER REMOVALS	C8407,C9906	ABRASIVE BLASTING (2ND TIER FOR SUPER SEAL) DBE #40447 (951)499-0456 5465 24TH ST, RIVERSIDE, CA 92591	\$126,628.00
7,8,248,249,255,256, 257,258,259,260,264	TEMPORARY STRIPE/MARKING AND THERMO TRAFFIC STRIPE/MARKING, AND MOBILIZATION (PARTIAL)	C8405, C8406, C8501	SUPER SEAL AND STRIPE DBE #2003 (905)524-7345 310 A ST, FILLMORE, CA 93016	\$289,361.00
100,101	HOT MIX ASPHALT (TYPE A), AND RUBBERIZED HOT MIX ASPHALT OIL SUPPLY AND FREIGHT ONLY	C0624, C9774	LMS TRANSPORT DBE #38327 (951)616-3828 2751 AVALON ST, JURUPA VALLEY, CA 92509	\$2,059,020.00
96,109	PURCHASE CURE, DOWEL BASKET, TIE BARS MATERIAL ONLY	C1000, D3440	JC SUPPLY & MANUFACTURING (2nd Tier Supplier for Flatiron) DBE #34132 (909)373-1773 1612 S. Cucamonga Avenue, Ontario, CA 91761	\$56,040.00
21, 23, 24, 25, 29	PURCHASE CHECK DAM, TEMP FIBER ROLLS, TEMP LARGE SEDIMENT BARRIERS AND TEMPORARY FENCE MATERIALS ONLY	C0612, C0621, C0680, C0698	WATER COMPONENTS & BUILDING SUPPLY, INC DBE #27363 (415)524-8290 44 SIMMS ST, SAN RAFAEL, CA 94901	\$61,908.30
167, 168, 169, 170, 172, 173, 180, 185, 186, 187, 188, 190, 194, 195, 196, 197	PURCHASE PIPE CULVERT, EDGE DRAIN, FLARED END SECTION, DOWNDARIN, ANCHOR ASSEMBLY MATERIALS ONLY	C0670, C0671, C1000, F5070	GSJ UTILITY SUPPLY & SERVICE DBE #38438 (562)404-1435 14565 VALLEY VIEW AVE STE 2, SANTA FE SPRINGS, CA 90670	\$102,109.80

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation _____ %
\$ CONTINUED

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder 
 Date 10/7/16
Jesse Bishop
 Vice President
 (Area Code) Tel. No. 605-345-3581
 Person to Contact _____ (Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
 05-0G0404

BID AMOUNT:
 \$ 58,111,506.43

BID OPENING DATE:
 10/4/2016

BIDDER'S NAME:
 CALPORTLAND CONSTRUCTION

DBE GOAL FROM CONTRACT %:
 11%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 13	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$20,869,335.68
---	---	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
111,123	SAWCUT ONLY FOR INDIVIDUAL SLAB REPLACEMENT AND SAWCUT ONLY FOR STRUCTURAL CONCRETE APPROACH SLAB (TYPE R)	C9905	AUSTIN ENTERPRISE (2ND TIER FOR MYERS AND SONS) DBE #13602 (661)589-1001 13421 SNOW ROAD, BAKERSFIELD, CA 93314	\$97,943.20
53,54	SAWCUT ONLY FOR REMOVE CONCRETE PAVEMENT AND BASE AND REMOVE CONCRETE PAVEMENT	C9905	AUSTIN ENTERPRISE DBE #13602 (661)589-1001 13421 SNOW ROAD, BAKERSFIELD, CA 93314	\$504,076.90
31,35,36,55,217,218,224, 225,227,228,229,230,231, 232,233,234,235	FENCE/GUARDRAIL REMOVALS, TREATED WOOD WASTE (PARTIAL), RECONSTRUCT FENCE, INSTALL GUARDRAIL AND RAILINGS AND APPURTENANCES	C0680, C8000, C8320, C8391	ACE FENCE COMPANY DBE#34153 (626)333-0727 727 GLENDORA AVE, LA PUENTE, CA 91744	\$1,619,345.00
4,6,9,12,13,31,43,44,150,151,152, 153,154,156,157,158,159,160, 161,162,163,164,220,221,222,223	CONSTRUCTION AREA SIGNS, BARRICADES, CHANNELIZER, DELINEATORS, OBJECT MARKER, CRASH CUSHION SYSTEM, REMOVE SIGNS, TREATED WOOD WASTE (PARTIAL), FURNISH AND INSTALL SIGNS	C1200,C5620, C0612, C8320, C0683	KELLIE AVILA CONSTRUCTION dba ASSOCIATED TRAFFIC SAFETY DBE#38321 (805)461-1600	\$489,436.90
114,115,116,264	CAST-IN-DRILLED-HOLE PILES (PORTION) AND MOBILIZATION (PORTION)	C4906	HILLSIDE DRILLING, INC (2ND TIER FOR MYERS AND SONS) DBE #42048 (510)234-3131 539 S 11TH ST, RICHMOND, CA 94804	\$1,202,515.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ 6,608,384.10

11.4%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder 
 Date 10/7/16
 805-345-3561 (Area Code) Tel. No.
Jesse Bishop
Vice President
 Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

DBE CONFIRMATIONS

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
10/4/2016	14674

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
05-0G0404	ONTARIO, CA	11/3/2016	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
CT# 05-0G0404 Bid Date 10/4/16				
#6 X 30" TIE BARS - EPOXY COATED GREEN PER ASTM A775	ITEM 109 817	EA	2.15	1,756.55T
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR .95' PCCP	ITEM 109 4,000	LF	7.50	30,000.00T
PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER				
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL (Actual charges to be billed at time of shipment) PASO ROBLES, CA.	2	EA	900.00	1,800.00
*****ALLIED PRODUCTS BELOW*****				
CA DOT HYDROCURE WAX 20WS	ITEM 96 8,800	GAL	3.85	33,880.00T
CA DOT HYDROCURE RESIN WHITE 2WS IN 275 GAL TOTES	ITEM 109 550	GAL	5.35	2,942.50T
APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual charges to be billed at time of shipment) PASO ROBLES, CA.	2	EA	925.00	1,850.00
<p>Pricing is good for 30 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width</p> <p>QUOTED BY: BENITA BLANCHARD</p>				
			Subtotal	
			Sales Tax (8.0%)	
			Total	

MANUFACTURED ITEMS
100%

60%
(SPLIT BETWEEN ABOVE)

PURCHASE ITEMS
60%

~~56,040.00~~

JC Supply & Manufacturing

**1612 S Cucamonga Avenue
Ontario, CA 91761**

Estimate

Date	Estimate #
10/4/2016	14674

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
05-0G0404	ONTARIO, CA	11/3/2016	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
<p>calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.</p> <p>All orders are subject to the availability of raw materials.</p> <p>Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.</p> <p>****Chemicals: Pricing is valid until 12/2/16. If quote expires, a re-quote</p>				
QUOTED BY: BENITA BLANCHARD			Subtotal	
			Sales Tax (8.0%)	
			Total	

JC Supply & Manufacturing

Estimate

**1612 S Cucamonga Avenue
Ontario, CA 91761**

909-373-1773 909-373-1785 FAX

Date	Estimate #
10/4/2016	14674

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
05-0G0404	ONTARIO, CA	11/3/2016	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
maybe requested.*****				
QUOTED BY: BENITA BLANCHARD		Subtotal	\$72,229.05	
		Sales Tax (8.0%)	\$5,486.33	
		Total	\$77,715.38	

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 15:01:03 PDT 2016

Query Criteria

Firm/DBA Name: JC Supply
 Zip Code: 91761
 Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	(909)
Phone Number	373-1773
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390;

ACDBE NAICS

Work Codes	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
 05-0G0404

Name of DBE business:
 ACE Fence Company

Name of DBE representative:
 AMERICA TANG

DBE certification number:
 34153

Name of bidder:
 CALIFORNIA CONSTRUCTION

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
 JESSE BISHOP

Date:
 10/5/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
31	Treated Wood Waste (Partial)	\$26,520.00
35	Remove Fence	\$6,850.00
36	Remove Guardrail	\$158,400.00
55	Reconstruct Fence	\$14,850.00
217	Fence (Type WM & BW)	\$23,460.00
218	5' Wire Mesh Gate	\$1,400.00
224	Midwest Guardrail System (Steel Post)	\$521,600.00
225	Midwest Guardrail System (8' Steel Post)	\$147,200.00
227	Tubular Bicycle Railing	\$69,390.00
228	Double Midwest Guardrail System (Steel Post)	\$38,350.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

BID ITEM #31 PARTIAL DESCRIBES
 JUST THE TREATED WOOD WASTE
 RELATED TO GUARDRAIL

Total (CONTINUED)

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:
 America Tang

Printed name of DBE's authorized representative:
 President

Title of DBE's authorized representative:
 10/0/2016

Date:

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
 05-0G0404

Name of DBE business:
 ACE Fence Company

Name of DBE representative:

DBE certification number:
 34153

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
 JESSE BISHOP

Date:
 10/5/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
229	Cable Railing	\$23,775.00
230	Transition Railing (Type WB-31)	\$102,600.00
231	Rail Tensioning Assembly	\$4,950.00
232	End Anchor Assembly (Type SFT)	\$11,600.00
233	Alternative In-Line Terminal System	\$58,400.00
234	Alternative Flared Terminal System	\$30,800.00
235	Alternative Crash Cushion System	\$379,200.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$1,619,345.00
--------------	-----------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

America Tang
 Signature of DBE's authorized representative:

America Tang
 Printed name of DBE's authorized representative:

President
 Title of DBE's authorized representative:

10/6/2016
 Date:

TIME RECEIVED
October 4, 2016 at 12:07:16 PM PDT

REMOTE CSID
16263337843

DURATION
52

PAGES
1

STATUS
Received

10-04-16 12:08 FROM- ace fence co.

16263337843

T-674 P0001/0001 F-699



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FAX # :
 FROM : Michael Abanilla
 PROJECT : CADOT Roadway Rehabilitation and Bridge Construction (Contract No. 05-0G0404)
 From 0.5 Mile South of San Marcos Creek Bridge to 0.2 Mile South of Bradley Road Overcrossing,
 Near Paso Robles, In San Luis Obispo and Monterey Counties, CA
 BID DATE : 10/04/16 2:00 P.M.
 SPECS : per 2010 CALTRANS Plans & Specs
 ADDENDUM: 1, 2, 3, 4 & 5

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
31 -	TREATED WOOD WASTE (PARTIAL)	LB	88,400	\$ 0.30	\$ 26,520.00
35 -	REMOVE FENCE	LF	1,370	\$ 5.00	\$ 6,850.00
36 -	REMOVE GUARDRAIL	LF	17,600	\$ 9.00	\$ 158,400.00
55 -	RECONSTRUCT FENCE	LF	450	\$ 33.00	\$ 14,850.00
217 -	FENCE (TYPE WM AND BW)	LF	1,380	\$ 17.00	\$ 23,460.00
218 -	5' WIRE MESH GATE	EA	1	\$ 1,400.00	\$ 1,400.00
222 -	GUARD RAILING DELINEATOR	EA	62	\$ 35.00	\$ 2,170.00
224 -	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	16,300	\$ 32.00	\$ 521,600.00
225 -	MIDWEST GUARDRAIL SYSTEM (8' STEEL POST)	LF	3,200	\$ 46.00	\$ 147,200.00
227 -	TUBULAR BICYCLE RAILING	LF	514	\$ 135.00	\$ 69,390.00
228 -	DOUBLE MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	650	\$ 59.00	\$ 38,350.00
229 -	CABLE RAILING	LF	951	\$ 25.00	\$ 23,775.00
230 -	TRANSITION RAILING (TYPE WB-31)	EA	27	\$ 3,800.00	\$ 102,600.00
231 -	RAIL TENSIONING ASSEMBLY	EA	9	\$ 550.00	\$ 4,950.00
232 -	END ANCHOR ASSEMBLY (TYPE SFT)	EA	16	\$ 725.00	\$ 11,600.00
233 -	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	16	\$ 3,650.00	\$ 58,400.00
234 -	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	11	\$ 2,800.00	\$ 30,800.00
235 -	ALTERNATIVE CRASH CUSHION SYSTEM	EA	12	\$ 31,600.00	\$ 379,200.00

TOTAL BID AMOUNT: \$ 1,621,515.00

- * ITEM # 229 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
- * ITEM # 230 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 235 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

40
(897)

1,619,345.00

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING, PAINTING & VINYL COATING; CIDH PILING, CONCRETE BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS (except post footing for Item Nos. 55, 218 & end/corner post footing only for Item 217); STEEL REINFORCEMENT; BLOCK-OUT MATERIALS / VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP-9-30-2018, DIR Registration # 1000004092 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

TIME RECEIVED
October 4, 2016 at 12:07:16 PM PDT

REMOTE CSID
16263337843


DURATION PAGES
52 1

STATUS
Received

10-04-16 12:08 FROM- ace fence co.

16263337843

T-674 P0001/0001 F-699



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO :	General Contractors	ATTN :	Estimator
FAX # :		DATE :	10/03/16
FROM :	Michael Abanilla	PAGES :	1
PROJECT :	CADOT Roadway Rehabilitation and Bridge Construction (Contract No. 05-0G0404) From 0.5 Mile South of San Marcos Creek Bridge to 0.2 Mile South of Bradley Road Overcrossing, Near Paso Robles, In San Luis Obispo and Monterey Counties, CA		
BID DATE :	10/04/16 2:00 P.M.	ADDENDUM:	1, 2, 3, 4 & 5
SPECS :	per 2010 CALTRANS Plans & Specs		

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
31	TREATED WOOD WASTE (PARTIAL)	LB	88,400	\$ 0.30	\$ 26,520.00
35	REMOVE FENCE	LF	1,370	\$ 5.00	\$ 6,850.00
36	REMOVE GUARDRAIL	LF	17,600	\$ 9.00	\$ 158,400.00
55	RECONSTRUCT FENCE	LF	450	\$ 33.00	\$ 14,850.00
217	FENCE (TYPE WM AND BW)	LF	1,380	\$ 17.00	\$ 23,460.00
218	5' WIRE MESH GATE	EA	1	\$ 1,400.00	\$ 1,400.00
222	GUARD RAILING DELINEATOR	EA	62	\$ 35.00	\$ 2,170.00
224	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	16,300	\$ 32.00	\$ 521,600.00
225	MIDWEST GUARDRAIL SYSTEM (8' STEEL POST)	LF	3,200	\$ 46.00	\$ 147,200.00
227	TUBULAR BICYCLE RAILING	LF	514	\$ 135.00	\$ 69,390.00
228	DOUBLE MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	650	\$ 59.00	\$ 38,350.00
229	CABLE RAILING	LF	951	\$ 25.00	\$ 23,775.00
230	TRANSITION RAILING (TYPE WB-31)	EA	27	\$ 3,800.00	\$ 102,600.00
231	RAIL TENSIONING ASSEMBLY	EA	9	\$ 550.00	\$ 4,950.00
232	END ANCHOR ASSEMBLY (TYPE SFT)	EA	16	\$ 725.00	\$ 11,600.00
233	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	16	\$ 3,650.00	\$ 58,400.00
234	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	11	\$ 2,800.00	\$ 30,800.00
235	ALTERNATIVE CRASH CUSHION SYSTEM	EA	12	\$ 31,600.00	\$ 379,200.00

TOTAL BID AMOUNT: \$ 1,621,515.00

- * ITEM # 229 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
- * ITEM # 230 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 235 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS. \$1,619,345.00
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING, PAINTING & VINYL COATING; CTD PILING, CONCRETE BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS (except post footing for Item Nos. 55, 218 & end/corner post footing only for Item 217); STEEL REINFORCEMENT; BLOCK-OUT MATERIALS / VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LIGENSE # A, B & C-13 # 996577, EXP-9-30-2018, DIR Registration #1000004092 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 12:19:14 PDT 2016

Query Criteria

Firm/DBA Name: ace fence
 City: la puente
 Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-0E-0102.13 (NEW 05/2015)

Contract no: 05-0G0404
 Name of DBE business: Hillside Drilling Company, Inc.
 Name of DBE representative: LORI LAMONT
 DBE certification number: 42040
 Name of bidder: Myers and Sons Construction LP
 Name of prime contractor if different from the bidder: CALPORTLAND CONSTRUCTION
 Name of representative of bidder or prime contractor: Mike Lewis
 Date: 10/4/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
114	16" CIDH Piles (PORTION)	\$115,000.00
115	24" CIDH Piles (PORTION)	\$1041,635.00
116	72" CIDH Piles (PORTION)	\$250,000.00
254	Mobilization 4 each (PORTION)	\$140,000.00
	SECOND TIER	

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

PORTION FOR 114-116 DESCRIBES THE DRILLING AND POURING OF CIDH PILES, BUT NOT INSPECTION, TESTING, ACCESS, REPAIR OR OTHER GENERAL SUPPORT. MOBILIZATION PORTION IS ONLY FOR HILLSIDE DRILLING WORK

Total \$1,202,515.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Lori Lamont
 Signature of DBE's authorized representative

Lori Lamont
 Printed name of DBE's authorized representative

Owner / President
 Title of DBE's authorized representative

10/5/16
 Date

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

HILLSIDE DRILLING COMPANY, INC.

ENGINEERING CONTRACTORS

CA Contractors License #478991-A

Certifications DBE #42048 (CUPC) - SBE #14138 (DGS) – DIR #1000002589

P.O. Box 70130 – Pt. Richmond, CA 94807

Office 510-234-6532 Fax 510-234-3131

DRILLING PROPOSAL

TO: MYERS AND SONS

DATE: 10-04-16

PROJECT: CALTRANS SAN LUIS OBISPO 05-0G0404

SCOPE OF WORK

We hereby quote the following items in accordance with the plans, soil borings, and specifications for the subject job, and the following inclusions, exclusions, and general conditions. Addendum acknowledged: 1, 2, 3, 4 & 5

BID ITEM #	DESCRIPTION	QUANTITY	UNIT PRICE	TOTAL
114	16" CIDH PILES	2200 LF	\$75/LF	\$165,000
115	24" CIDH PILES	3919 LF	\$165/LF	\$646,635
116	72" CIDH PILES	256 LF	\$980/LF	\$250,880
253	MOBILIZATION 4 EACH	4 EA	L S	\$140,000
			TOTAL:	\$1,202,515

Piling to include: drilling from pile cut off, dewatering hole to other's location, casing and hole stabilization with polymer slurry as required, baker tank for slurry, inspection pipes for CIDH, setting rebar cages, providing and placing pile concrete and pile mitigation as required.

General Contractor to provide rebar cages adjacent to holes.

Hillside drilling to provide an 80,000 # Soil-Mec excavator mounted drill rig or similar with a 55' mast 12' wide tracks, 4' tail swing and a 6' reach from the tracks to the center of the drilled hole. GC to provide safe clearances for overhead power, protect or de-energize lines if required.

GC to provide access to track rig from across creek to abutments as required.

GC to allow time in schedule for pile testing and mitigation if required at piles
Price based on one mobilization per phase with continues operation from first site mobilized to the next.

EXCLUSIONS

Permits, bond premium (2%), inspection, wet weather construction, testing, vibration monitoring, welding, providing rebar cages or beams, splicing cages or beams, rebar protectors, anchor bolts, forming, dowels, sand blasting, demolition, structure excavation, structure backfill, structure concrete, field engineering, block outs, formwork, site dewatering, submittal or implementation of water pollution control plan, erosion control, water supply at drill rig 25 GPM 9,000 gallons per day, dust control, survey, layout, line & grade, USA utility location or markings, location, removal or protection of utilities, shoring and protection of existing structures, streets, sidewalks and utilities, off-haul or removal of spoils and water, sediment pond or tank, off-haul of concrete over break, all costs related to any known or unknown hazardous or contaminated materials, 40 hour Hazmat Training. Traffic control provided by others.

GENERAL CONDITIONS

Hillside Drilling's (HSD) bid is based on one move ins to the job with continuous operation until completion of subject move-ins; add \$30,000 to the contract for each additional move. Contractor will provide 20-foot wide level, unobstructed access with no overhead obstructions adjacent to all locations as required for drill rig, 50 Ton R.T. crane, concrete pump and concrete trucks. Power lines to be de-energized as required for safe clearances. Contractor to remove drill spoils concurrent with drilling as required to provide access for setting and pouring operations. Contractor to allow time and support per HSD exclusions and General Conditions for pile mitigation if required. Concrete pour crew may require additional overtime work hours to complete pours. Contractor will provide a clean out area for drilling equipment and concrete pumps and trucks. Bid is based on day work Mon.-Fri. 8 hours per day. Contractor to provide three weeks minimum notice of start date. Contractor to provide area on site for storage of Hillside Drilling's equipment and materials. Changes in start date shall be made 72 hours in advance of given start date and may result in a delay to the rescheduled work. Hillside Drilling will be given one working day to verify grade, access, and layout before moving on to the site. If casing or dewatering is needed, rebar cages shall not block access of casing or sump pumps. Price based on groundwater being discharged at site into de-silting pit or basin provided by General Contractor 100' from work area. If any man-made/man-placed materials are encountered such as bricks, concrete, rip rap, pea gravel, etc., the general contractor will provide Hillside Drilling with written authorization to proceed with the work utilizing any required special tools and equipment. A daily log of labor, equipment and material will be maintained and subsequently billed at the rate of \$425.00 per drill rig hour including two men, plus costs of materials, other equipment and labor, plus appropriate markups. All standby time due to delays by others will be billed at the same hourly rate. Standby rate for equipment left on site due to delays by others is


\$1,200/day for the drill rig plus any additional equipment left on site. Back charges will only be accepted when properly documented and acknowledged on a daily basis by our authorized representative. Payments will be made within 30 days of invoice. Retention will not exceed the percentage withheld by the owner. Balance of retention will be paid in full within 35 days after completion of Hillside Drilling's work.

For shafts to be drilled deeper than soil borings indicate we have assumed that the materials to be drilled are similar to those indicated on the soil borings lowest depth explored adjacent to the drilled shaft. Conditions differing shall be considered a changed condition. Soil conditions or water table elevations that are different than those indicated in the soils report/borings shall be considered a differing site condition.

This quotation includes the following insurance coverage for HSD with the general contractor to be named as additional insured. Hillside Drilling shall only indemnify Owner and/or Prime Contractor to the extent of Hillside Drilling's proportionate fault or neglect.

1. Worker's compensation & Employers Liability - \$1,000,000.00 each accident, \$1,000,000.00 disease policy limit & \$1,000,000.00 disease each employee (excludes waiver of subrogation)
2. General Liability - \$2,000,000.00 (Excludes pollution liability, professional liability, riggers liability, builders risk and rail road insurance)
3. Automobile Liability Coverage - \$1,000,000.00.

This quotation is subject to acceptance within 30 days and the terms herein will be incorporated into any subsequent sub-contract agreement. In the event that legal counsel is retained to collect any sums due, HSD will be reimbursed for legal expense incurred. Should any dispute arise out of this Proposal/Agreement; the prevailing party shall be entitled to recover reasonable attorney's fees and cost.



Signed: Sean Silveira

[Back To Query Form](#)**Search Returned 1 Records**

Wed Oct 05 11:12:35 PDT 2016

Query Criteria

Firm ID: 42048

Firm Type: DBE

Firm ID	42048
Firm/DBA Name	HILLSIDE DRILLING, INC.
Address Line1	539 S. 11TH STREET
Address Line2	
City	RICHMOND
State	CA
Zip Code1	94804
Zip Code2	
Mailing Address Line1	P.O. BOX 70130
Mailing Address Line2	
Mailing City	PT. RICHMOND
Mailing State	CA
Mailing Zip Code1	94807
Mailing Zip Code2	
Certification Type	DBE
EMAIL	cheryl@hillsidedrilling.com
Contact Name	CHERYL WALSH
Area Code	(510)
Phone Number	234-6532
Alt Area Code	(530)
Alt Phone Number	209-9931
Fax Area Code	(510)
Fax Phone Number	234-3131
Agency Name	CENTRAL CONTRA COSTA TRANSIT AUTHORITY (CCCTA)
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 20; 21; 23; 27; 28; 29; 31; 32; 34; 38; 39; 41; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 09; 10; 11;
DBE NAICS	237310; 237990; 238110; 238910; 238990;
ACDBE NAICS	
Work Codes	C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C4901 FURNISH & DRIVE PILING; C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING;
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
 05-0G0404

Name of DBE business:
 GSJ UTILITY SUPPLY AND SERVICE

Name of DBE representative:
 Sandy Schneeberger

DBE certification number:
 38438

Name of bidder:
 CALPORTLAND CONSTRUCTION


Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
 JESSE BISHOP

Date:
 10/5/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
167	FURNISH 18" ALTERNATE PIPE CULVERT MATERIALS	\$5,715.92
168	FURNISH 24" ALTERNATE PIPE CULVERT MATERIALS	\$123,749.99
169	FURNISH 30" ALTERNATE PIPE CULVERT MATERIALS	\$6,444.52
170	FURNISH 42" ALTERNATE PIPE CULVERT MATERIALS	\$4,708.03
172	FURNISH 18" TEMPORARY CULVERT MATERIALS	\$5,580.34
173	FURNISH 24" TEMPORARY CULVERT MATERIALS	\$1,002.87
180	FURNISH 18" CORRUGATED STEEL PIPE MATERIALS	\$50.17
185	FURNISH 12" CORRUGATED STEEL PIPE DOWNDRAIN MATERIALS	\$6,030.87
186	FURNISH 12" ENTRANCE TAPER MATERIALS	\$6,120.34
187	FURNISH 12" DOWNDRAIN SLIP JOINT MATERIALS	\$4,365.25

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total	(CONTINUED)
<p>As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.</p> <p>I certify under penalty of perjury that the foregoing is true and correct.</p>		
<p>Signature of DBE's authorized representative: </p>		
<p>Printed name of DBE's authorized representative: Sandy Schneeberger, <i>Principal</i></p>		
<p>Title of DBE's authorized representative:</p>		
<p>10/6/16</p>		
<p>Date:</p>		

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1420 N Street, MS 09, Sacramento, CA 95814.



GSJ Utility Supply & Service

A Certified DVBE, SDVOSB, DBE,
 WBE, SBE Company
 14565 Valley View Ave., Ste Z
 Santa Fe Springs, CA 90670

Proposal

Proposal Date: 10/3/2016

Proposal #: 2193541

Project:

Bill To:

CALPORTLAND CONSTRUCTION CO
 ATTN: Jesse Bishop
 jbishop@calportland.com

Item	Description	Qty	U/M	Rate	Total
	CALTRANS 05-0G0404				
Item#167 05-0G...	H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 18" - Length : 0	360.00	LF	13.493	4,857.48T
Item#167A 05-0...	CSP BD 12"HUGGER PLYGV 16GA 18" 1PC - Notes for Quote : Estimated Quantity Includes Gaskets	13.00	ea	33.46462	435.04T
Item#168 05-0G...	-H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 24" - Length : 0	5,980.00	LF	17.0877	102,184.45T
Item#168A 05-0...	CSP BD 12"HUGGER PLYGV 16GA 24" 1PC - Notes for Quote : Estimated Quantity Includes Gaskets	299.00	LF	41.46779	12,398.87T
Item#169 05-0G...	-H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 30" - Length : 0	250.00	LF	21.57852	5,394.63T
Item#169A 05-0...	CSP BD 12"HUGGER PLYGV 16GA 30" 1PC - Notes for Quote : Estimated Quantity Includes Gaskets	12.00	ea	47.71	572.52T
Item#170 05-0G...	-H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 42" - Length : 0	130.00	LF	30.57038	3,974.15T
Item#170A 05-0...	CSP BD 12"HUGGER PLYGV 16GA 42" 1PC - Notes for Quote : Estimated Quantity Includes Gaskets	6.00	LF	64.19	385.14T

Phone:	Fax:	Web Site
562-404-1435	888-356-1250	www.gsj-utility.com

SIGNATU... _____

Total



GSJ Utility Supply & Service

A Certified DVBE, SDVOSB, DBE,
WBE, SBE Company
14565 Valley View Ave., Ste Z
Santa Fe Springs, CA 90670

Proposal

Proposal Date: 10/3/2016

Proposal #: 2193541

Project:

Bill To:

CALPORTLAND CONSTRUCTION CO
ATTN: Jesse Bishop
jbishop@calportland.com

Item	Description	Qty	U/M	Rate	Total
Item#172 05-0G...	H/C PIPE 2 2/3x1/2 GALV LS 16GA 18" - Length : 0, Notes for Quote : Temporary Pipe Assumer 16 Gauge Galvanized - contractor to verify	480.00	LF	9.2906	4,459.49T
Item#172A 05-0...	-CSP BD 12"HUGGER GALV 16GA 18" 1PC - Notes for Quote : Estimated Quantity	24.00	ea	29.47875	707.49T
Item#173 05-0G...	-H/C PIPE 2 2/3x1/2 GALV LS 16GA 24" - Length : 0, Notes for Quote : Temporary Pipe Assumed 16 Gauge Galvanized - contractor to verify	72.00	LF	11.77292	847.65T
Item#173A 05-0...	-CSP BD 12"HUGGER GALV 16GA 24" 1PC - Notes for Quote : Estimated Quantity	3.00	ea	26.97667	80.93T
Item#174 05-0G...	650014 18" REINFORCED CONCRETE PIPE CL IV	28.00	LF	60.80643	1,702.58T
Item#175 05-0G...	650018 24" REINFORCED CONCRETE PIPE CL IV	74.00	LF	59.25378	4,384.78T
Item#176 05-0G...	650022 30" REINFORCED CONCRETE PIPE CL IV	220.00	LF	93.15	20,493.00T
Item#177 05-0G...	650050 72" REINFORCED CONCRETE PIPE CL IV	98.00	LF	126.58051	12,404.89T

Phone:	Fax:	Web Site
562-404-1435	888-356-1250	www.gsj-utility.com

SIGNATU... _____

Total



GSJ Utility Supply & Service

A Certified DVBE, SDVOSB, DBE,
WBE, SBE Company
14565 Valley View Ave., Ste Z
Santa Fe Springs, CA 90670

Proposal

Proposal Date: 10/3/2016

Proposal #: 2193541

Project:

Bill To:

CALPORTLAND CONSTRUCTION CO
ATTN: Jesse Bishop
jbishop@calportland.com

Item	Description	Qty	U/M	Rate	Total
Item#178 05-0G...	650050 72" REINFORCED CONCRETE PIPE CL IV	65.00	LF	305.32508	19,846.19T
Item#179 05-0G...	031577 14" X 23" OVAL SHAPED REINFORCED CONCRETE PIPE	34.00	LF	98.325	3,343.05T
Item#180 05-0G...	-H/C PIPE 2 2/3x1/2 GALV LS 16GA 18" - Length : 5	5.00	LF	9.29	46.45T
Item#185 05-0G...	H/C PIPE 2 2/3x1/2 GALV LS 14GA 12" - Length : 0, Notes for Quote : Downdrain	670.00	LF	7.4366	4,982.52T
Item#185A 05-0...	-CSP BD 12"HUGGER GALV 16GA 12" 1PC - Notes for Quote : Estimated Quantity	33.00	ea	18.23091	601.62T
Item#186 05-0G...	H/C ACC ENTRANCE TAPERS 16GA 12" 6' - Notes for Quote : Contractor to confirm Type 1 or Type 2	26.00	ea	217.96077	5,666.98T
Item#187 05-0G...	Down Drain Slip Joint	22.00	ea	183.72273	4,041.90T
Item#188 05-0G...	-H/C ACC Anch Assembly A 12" - Notes for Quote : Includes 2 plates, 2 stakes, 1 hoop (2 halves), & hardware.	22.00	ea	172.67955	3,798.95T
Item#190 05-0G...	H/C PIPE 2 2/3x1/2 GALV LS 14GA 12" - Length : 3, Notes for Quote : DS 10 Riser - Pipe Only Grate Not Included - supplied by others	3.00	ea	7.43667	22.31T

Phone:	Fax:	Web Site
562-404-1435	888-356-1250	www.gsj-utility.com

SIGNATURE _____

Total



GSJ Utility Supply & Service

A Certified DVBE, SDVOSB, DBE,
WBE, SBE Company
14565 Valley View Ave., Ste Z
Santa Fe Springs, CA 90670

Proposal

Proposal Date: 10/3/2016
Proposal #: 2193541
Project:

Bill To:

CALPORTLAND CONSTRUCTION CO
ATTN: Jesse Bishop
jbishop@calportland.com

Item	Description	Qty	U/M	Rate	Total
Item#194 05-0G...	-ES STD GALV 12IN W/STRAP - Corrugation : 2-2/3" x 1/2", Slope : Standard, Grade : Galvanized, Diameter : 12", Type : 1 - With Strap,	22.00	ea	45.01091	990.24T
Item#195 05-0G...	ES STD GALV 18IN W/STRAP - Corrugation : 2-2/3" x 1/2", Slope : Standard, Grade : Galvanized, Diameter : 18", Type : 1 - With Strap, Notes for Quote : APC - Polymeric Coating not available	2.00	ea	78.865	157.73T
Item#196 05-0G...	ES STD GALV 18IN W/STRAP - Corrugation : 2-2/3" x 1/2", Slope : Standard, Grade : Galvanized, Diameter : 18", Type : 1 - With Strap, Notes for Quote : Temporary Flared End Section	3.00	ea	78.86667	236.60T
Item#197 05-0G...	ES STD GALV 24IN W/STRAP - Corrugation : 2-2/3" x 1/2", Slope : Standard, Grade : Galvanized, Diameter : 24", Type : 1 - With Strap, Notes for Quote : APC - Polymer Coating not available.	6.00	ea	122.285	733.71T
Freight	Freight Charges			7,987.61	7,987.61

~~157,576.85~~
x 1.08% TAX
= 170,182.998
x 60% For DBE

Phone:	Fax:	Web Site
562-404-1435	888-356-1250	www.gsj-utility.com

\$102,109.80

Total

SIGNATURE.....



GSJ Utility Supply & Service

A Certified DVBE, SDVOSB, DBE,
WBE, SBE Company
14565 Valley View Ave., Ste Z
Santa Fe Springs, CA 90670

Proposal

Proposal Date: 10/3/2016
Proposal #: 2193541
Project:

Bill To:

CALPORTLAND CONSTRUCTION CO
ATTN: Jesse Bishop
jbishop@calportland.com

Item	Description	Qty	U/M	Rate	Total
	<p>COS AND TERMS/CONDITIONS ATTACHED</p> <p>Standard Notes</p> <p>1.Allowable unloading time for delivery trucks is two (2) hours. Demurrage charges of \$75.00 per hour thereafter will be added.</p> <p>2.Construction loadings typically exceed the intended post-construction live load used for design. Contact your representative for specific guidelines and limitations based on the construction live loads anticipated.</p> <p>3.Flexible structures of the type on this project are reliant on the type of structural backfill used, the compaction of that material and the balanced placement of structural backfill. Contact your representative for specific information.</p> <p>4.Prices are based on standardized loading to achieve full truckloads. If special loading requirements are needed additional freight charges will be added.</p> <p>5.Quotation is based upon estimated (not guaranteed) quantities. Buyer must verify final quantities needed prior to commencement of work by Seller. If Buyer elects to purchase from Seller only a portion of the material quoted, Seller retains the right to adjust its prices.</p> <p>6.This quotation expires 30 days from the date shown. Prices are firm for shipment within 60 days of the date of quotation and</p>				

Phone:	Fax:	Web Site
562-404-1435	888-356-1250	www.gsj-utility.com

SIGNATU... _____

Total _____



GSJ Utility Supply & Service

A Certified DVBE, SDVOSB, DBE,
WBE, SBE Company
14565 Valley View Ave., Ste Z
Santa Fe Springs, CA 90670

Proposal

Proposal Date: 10/3/2016

Proposal #: 2193541

Project:

Bill To:

CALPORTLAND CONSTRUCTION CO
ATTN: Jesse Bishop
jbishop@calportland.com

Item	Description	Qty	U/M	Rate	Total
	are subject to a maximum escalation of 8% for each 30 days thereafter.				

Phone:	Fax:	Web Site
562-404-1435	888-356-1250	www.gsj-utility.com

SIGNATU... _____

Total



GSJ Utility Supply & Service

A Certified DVBE, SDVOSB, DBE,
WBE, SBE Company
14565 Valley View Ave., Ste Z
Santa Fe Springs, CA 90670

Proposal

Proposal Date: 10/3/2016

Proposal #: 2193541

Project:

Bill To:

CALPORTLAND CONSTRUCTION CO
ATTN: Jesse Bishop
jbishop@calportland.com

Item	Description	Qty	U/M	Rate	Total
	ALL PIPE IS PRICED BY TRUCK LOAD Sales Tax			8.00%	17,580.10

Phone:	Fax:	Web Site
562-404-1435	888-356-1250	www.gsj-utility.com

*+60% OF ALL MATERIAL
COSTS + TAX*

SIGNATU... _____

Total ~~\$245,318.99~~

\$102,109.88

CONDITIONS OF SALE

1. ACCEPTANCE. This quotation is an offer to sell to potential customer(s). BUYER'S RIGHT TO ACCEPT THIS OFFER IS LIMITED TO BUYER'S ASSENT TO THE TERMS AND CONDITIONS PRINTED HEREON AND THE ACCOMPANYING QUOTE, AND NO TERMS ADDITIONAL TO OR DIFFERENT FROM THOSE IN THIS OFFER ARE BINDING ON SELLER. THERE ARE NO UNDERSTANDINGS, TERMS, CONDITIONS OF WARRANTIES NOT FULLY EXPRESSED HEREIN.

2. LIMITED WARRANTIES. Seller warrants that it can convey good title to the goods sold under this contract and that they are free of liens and encumbrances. Seller also warrants that the goods sold under this contract are free from defects in material and workmanship for a period of one year after the date of delivery. There are no warranties, express or implied with respect to products sold hereunder which are misused, abused, or used in conjunction with mechanical equipment improperly designed, used or maintained or which are used, supplied for use or made available for use in any nuclear application of which Seller has not been notified in writing by Buyer at the time of order for the products sold hereunder. SELLER MAKES NO OTHER WARRANTY WHATSOEVER, EXPRESS OR IMPLIED. ALL IMPLIED WARRANTIES OF MERCHANTABILITY AND ALL IMPLIED WARRANTIES OF FITNESS FOR ANY PARTICULAR PURPOSE ARE DISCLAIMED BY SELLER AND EXCLUDED FROM THIS CONTRACT.

3. LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY. Seller's liability hereunder shall be limited to the obligation to repair or replace only those products proven to have been defective in material or workmanship at the time of delivery, or allow credit, at its option. Seller's total cumulative liability in any way arising from or pertaining to any product sold or required to be sold under this contract shall NOT in any case exceed the purchase price paid by Buyer for such products. IN NO EVENT SHALL SELLER HAVE ANY LIABILITY FOR COMMERCIAL LOSS, LOST PROFITS, CLAIMS FOR LABOR, OR CONSEQUENTIAL OR INCIDENTAL DAMAGES OF ANY TYPE, WHETHER BUYER'S CLAIM BE BASED IN CONTRACT, TORT, WARRANTY, STRICT LIABILITY, NEGLIGENCE, OR OTHERWISE. IT IS EXPRESSLY AGREED THAT BUYER'S REMEDIES EXPRESSED IN THIS PARAGRAPH ARE BUYER'S SOLE AND EXCLUSIVE REMEDIES.

4. LIMITATION OF BUYER'S REMEDIES AND SELLER'S LIABILITY FOR FAILURE OR DELAY IN DELIVERY. NO DELIVERY DATES ARE GUARANTEED. BUYER'S SOLE AND EXCLUSIVE REMEDIES AND SELLER'S ONLY LIABILITY FOR ANY DELAY IN DELIVERY SHALL BE LIMITED AS SET FORTH IN PARAGRAPH 3 OF THIS CONTRACT.

5. FORCE MAJEURE. In any event and in addition to all other limitations stated herein, Seller shall not be liable for any act, omission, result or consequence, including but not limited to any delay in delivery or performance, which is (i) due to any act of God, the performance of any government order, any order bearing priority rating or order placed under any allocation program (mandatory or voluntary) established pursuant to law, local labor shortage, fire, flood or other casualty, governmental regulation or requirement, shortage or failure of raw material, supply, fuel, power or transportation, breakdown of equipment, or any cause beyond Seller's reasonable control whether of similar or dissimilar nature to those above enumerated, or (ii) due to any strike, labor dispute, or difference with workers, regardless of whether or not Seller's is capable of settling any such labor problem.

6. BUYER'S OBLIGATION TO PASS ON LIMITATION OR WARRANTIES AND REMEDIES. In order to protect Seller against claims by Buyer's buyer, if Buyer resells any of the goods purchased under this agreement, Buyer shall include the language contained in paragraphs 2 and 3 of this agreement, dealing with Seller's limitations of warranties and remedies, in an enforceable agreement with Buyer's buyer, or otherwise include language in an enforceable agreement with its buyer

that makes Seller's limitation of warranties and remedies binding on its buyer. Buyer shall also include a provision in its agreement with its buyer applying California law to any claims its buyer might assert against Seller with respect to goods manufactured by Seller, and requiring its buyer to bring any such action against Seller either in federal district court in Los Angeles, California or the common pleas court for Los Angeles County, California. Buyer shall defend, indemnify and hold Seller harmless from any and all claims, causes of action, damages, losses or expenses (including reasonable attorneys' fees) that Seller incurs by reason of Buyer's failure to comply with this paragraph.

7. PASSAGE OF TITLE. Title to the products sold hereunder shall pass upon delivery to the carrier at the point of shipment. Neither Buyer nor the consignee shall have the right to divert or re-assign such shipment to any destination other than specified in the bill of lading without permission of the Seller. Unless otherwise agreed Seller reserves the right to select the mode of transportation.

8. PAYMENTS AND LATE CHARGES ON PAST DUE ACCOUNTS. Buyer represents that Buyer is solvent and can and will pay for the products sold to Buyer in accordance with the terms hereof. If Buyer shall fail to comply with any provision or to make payments in accordance with the terms of this contract or any other contract between Buyer and Seller, Seller may at its option defer shipments or, without waiving any other rights it may have, terminate this contract. All deliveries shall be subject to the approval of Seller's Credit Department. Seller reserves the right, before making any delivery, to require payment in cash or security for payment, and if Buyer fails to comply with such requirement, Seller may terminate this contract. A late charge of 1-1/2% monthly (18% annual rate) or the maximum allowed by state law, if less, will be imposed on all past due accounts.

9. TRANSPORTATION CHARGES. Delivered prices or prices involving competitive transportation adjustments shall be subject to appropriate adjustment to reflect changes in transportation charges.

10. CLAIMS BY BUYER. Buyer shall thoroughly inspect products sold under this contract immediately upon receipt to verify for itself that they conform to the specifications of the contract. Buyer must notify Seller of claims for failure or delay in delivery within 30 days after the scheduled delivery date. Buyer must notify Seller of any claims for nonconforming or defective goods within 30 days after the nonconformity or defect was or should have been discovered. In addition, Seller must be given an opportunity to investigate the claim before Buyer disposes of the material, or else Buyer's claim will be barred. Seller shall incur no liability for damage, shortages, or other cause alleged to have occurred or existed at or prior to delivery to the carrier unless the Buyer shall have entered full details thereof on its receipt to the carrier.

11. MECHANICAL PROPERTIES; CHEMICAL ANALYSES. Data referring to mechanical properties or chemical analysis are the result of tests performed on specimens obtained from specific locations of the product(s) in accordance with prescribed sampling procedures; any warranty thereof is limited to the values obtained at such locations and by such procedures. There is no warranty with respect to values of the materials at other locations.

12. PATENTS. Seller shall indemnify Buyer against attorneys' fees and any damages or costs awarded against Buyer in the event any legal proceeding is brought against Buyer by a third person claiming the material delivered hereunder in itself constitutes an infringement of any U.S. patent, provided Buyer gives Seller prompt notice of any such suit being brought, gives Seller the opportunity to defend any such suit, and cooperates with Seller with respect to any such defense; unless the material is made in accordance with material designs, or specifications required by Buyer, in which case Buyer shall similarly indemnify Seller.

13. PERMISSIBLE VARIATIONS. The products sold hereunder shall be subject to Seller's standard manufacturing variations, tolerances and classifications.

14. TECHNICAL ADVICE. Buyer represents that it has made its own independent determination that the products it is purchasing under this contract meet the design requirements of Buyer's project and are suitable for Buyer's intended application. Buyer further represents that it has not relied in any respect on any written or oral statements or advice from Seller, other than the standard product specifications set forth in the most recent addition of Seller's published product brochures, in making that determination.

15. TAXES. If this proposal includes furnishing labor to install products, applicable use taxes have been included in the prices quoted. However, no other tax imposed in respect of the sale of the products sold hereunder is included in any quotation by Seller. Any tax shall be added and paid by Buyer as part of the purchase price.

16. BUYER'S RIGHT OF TERMINATION. Buyer may terminate this contract in whole or in part upon notice in writing to Seller. Seller shall thereupon cease work and transfer to Buyer title to all completed and partially completed products and to any raw materials or supplies acquired by Seller especially for the purpose of performing this contract, and Buyer shall pay Seller the sum of the following: (1) the contract price for all products which have been completed prior to termination; (2) the cost to Seller of the material or work in process as shown on the books of Seller in accordance with the accounting practice consistently maintained by Seller plus a reasonable profit thereon, but in no event more than the contract price; (3) the cost f.o.b. Seller's plant of materials and supplies acquired especially for the purpose of performing this contract; and (4) reasonable cancellation charges, if any, paid by Seller on account of any commitment(s) made hereunder.

17. SELLER'S RIGHT OF TERMINATION. In addition to the other rights of termination provided for in this contract, and if this contract is made pursuant to any governmental rule or regulation, plan, order or other directive, upon the termination thereof, Seller shall have the option of canceling this contract in whole or in part.

18. WAIVER. Failure or inability of either party to enforce any right hereunder shall not waive any right in respect to any other or future rights or occurrences.

19. DELIVERY. Unless otherwise agreed to in writing by the Seller, the Buyer hereby agrees to take delivery of the materials on this order within the later of thirty (30) days after the wanted date shown on the face of the order or within thirty (30) days after notification, oral or written, that the materials are ready for shipment. In the event that the Buyer does not arrange to take delivery of the materials in accordance with this Contract, Seller, at Seller's option, may:

(a) invoice the Buyer for the materials less freight if applicable; store the material in Seller's yard for a period not to exceed sixty (60) days from the date of invoice; charge a storage fee not to exceed 5% per month or fraction thereof of the selling price of the stored materials; add any applicable price increases listed on the face of the order; charge for any repair work to protective coatings harmed by weathering while such material is being stored; and charge applicable freight when shipment to the Buyer is made. Materials remaining in storage after sixty (60) days from the invoice date shall become the property of the Seller for disposition at the Seller's discretion. In that event, Buyer shall not be liable for the invoice price of the materials, but shall be liable for the storage fee and any repair work to protective coatings; or

(b) cancel the order and invoice the Buyer for cancellation charges, which shall be 25% of the selling price of the materials if the materials are standard, in-stock material, or the full selling price if the materials are special or nonstandard in nature and were especially fabricated for the Buyer.

20. PERIOD OF LIMITATIONS. Buyer and Seller agree that any action by Buyer against Seller for a breach of this contract, including any action for breach of warranty, or otherwise in connection with the goods sold under this contract, must be commenced by Buyer against Seller within one year after the cause of action therefore accrues.

21. CONFLICTING PROVISIONS OFFERED BY BUYER. Any terms and conditions of any purchase order or other instrument issued by the Buyer, in connection with the subject matter of this document, which are in addition to or inconsistent with the terms and conditions expressed herein, will not be binding on Seller in any matter whatsoever unless accepted by Seller in writing.

22. SEVERABILITY. In case any provision of this contract shall be declared invalid, illegal or unenforceable, the validity, legality and enforceability of the remaining provisions shall not in any way be affected or impaired.

23. APPLICABLE LAW. This contract shall be governed by, and construed and enforced in accordance with, the laws of the State of California. Buyer and Seller specifically agree that any legal action brought relating to this contract will be brought and tried in the federal district court in Los Angeles, California, or, in the absence of jurisdiction, the Los Angeles Superior Court in Norwalk, California.

[Back To Query Form](#)

Search Returned 1 Records

Wed Sep 21 15:18:36 PDT 2016

Query Criteria

Firm ID: 38438

Firm Type: DBE

Firm ID	38438
Firm/DBA Name	GSJ UTILITY SUPPLY & SERVICE
Address Line1	14565 S. VALLEY VIEW AVENUE #Z
Address Line2	
City	SANTA FE SPRINGS
State	CA
Zip Code1	90670
Zip Code2	
Mailing Address Line1	14565 S. VALLEY VIEW AVENUE #Z
Mailing Address Line2	
Mailing City	SANTA FE SPRINGS
Mailing State	CA
Mailing Zip Code1	90670
Mailing Zip Code2	
Certification Type	DBE
EMail	sandy@gsj-utility.com
Contact Name	SANDRA SCHNEEBERGER
Area Code	(562)
Phone Number	404-1113
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(888)
Fax Phone Number	356-1250
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	423510; 423610; 423710; 423840; 423990;

ACDBE NAICS

Work Codes

C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0686 ELECTRICAL & SIGNALS SUPPLIER; C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3560 GENERAL INDUSTRIAL MACHINERY; D3640 ELECTRIC LIGHTING & WIRING EQUIPMENT; D3690 MISC ELECTRICAL EQUIPMENT & SUPPLIES; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT; F5080 MACHINERY, EQUIPMENT, & SUPPLIES;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
 05-0G0404

Name of DBE business:
 ASSOCIATED TRAFFIC SAFETY

Name of DBE representative:
 KELLIE AVILA

DBE certification number:
 38321

Name of bidder:
 CALPORTLAND CONSTRUCTION

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
 JESSE BISHOP

Date:
 10/5/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
4	CONSTRUCTION AREA SIGNS	\$40,000.00
6	TYPE III BARRICADE	\$2,250.00
9	CHANNELIZER (SURFACE MOUNTED)	\$44,200.00
12	TEMPORARY CRASH CUSHION MODULE	\$36,000.00
13	TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM	\$54,000.00
31	TREATED WOOD WASTE (PORTION)	\$39,000.00
43	REMOVE ROADSIDE SIGN	\$16,000.00
44	REMOPEVE ROADSIDE SIGN (STRAP AND SADDLE BUCKET METHOD)	\$200.00
150	FURNISH LAMINATED SIGN (1" TYPE B)	\$56,145.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total
	(CONTINUED)

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: _____

Printed name of DBE's authorized representative: _____

Title of DBE's authorized representative: _____

Date: _____

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-68, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
 05-0G0404

Name of DBE business:
 ASSOCIATED TRAFFIC SAFETY

Name of DBE representative:
 KELLIE AVILA

DBE certification number:
 38321

Name of bidder:
 CALPORTLAND CONSTRUCTION

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
 JESSE BISHOP

Date:
 10/5/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
151	FURNISH LAMINATED PANEL SIGN (2 1/2" TYPE B)	\$9,450.00
152	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED)	\$5,875.00
153	FURNISH SINGLE SHEET ALUMINUM SIGN (0.08" UNFRAMED)	\$9,396.00
154	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" FRAMED)	\$315.00
156	ROADSIDE SIGN (ONE POST)	\$16,740.00
157	ROADSIDE SIGN (TWO POST)	\$14,600.00
158	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	\$300.00
159	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	\$90,000.00
160	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	\$4,830.00
161	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	\$7,000.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	(CONTINUED)
As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.	
I certify under penalty of perjury that the foregoing is true and correct.	
Signature of DBE's authorized representative: _____	
Printed name of DBE's authorized representative: _____	
Title of DBE's authorized representative: _____	
Date: _____	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
 05-0G0404

Name of DBE business:
 ASSOCIATED TRAFFIC SAFETY

Name of DBE representative:
 KELLIE AVILA

DBE certification number:
 38321

Name of bidder:
 CALPORTLAND CONSTRUCTION

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
 JESSE BISHOP

Date:
 10/5/2016


Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
162	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	\$2,700.00
163	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	\$4,938.30
164	RETROREFLECTIVE SHEETING (TYPE XI)	\$7,852.60
220	DELINEATOR (CLASS I)	\$10,800.00
221	MILEPOST MARKER	\$845.00
222	GUARDRAIL DELINEATOR	\$1,550.00
223	OBJECT MARKER	\$14,450.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total	\$489,436.90
--	--------------	---------------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative:

Kellie Avila
 Printed name of DBE's authorized representative:

President
 Title of DBE's authorized representative:

10.6.16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba



P. O. Box 2221 Alhambra, CA 91803 • Phone: 626.481.1800 • Fax: 626.481.1818
Public Works Contractor Registration # 438814321
DDC Firm ID: 38321 • Contractors License No. 962181

Est. Date: 10/4/16

ADDENDUM #2

CONTRACT INFO

05-0G0401

THIS PROPOSAL AND ATTACHED PROVISIONS ARE TO BECOME A BINDING PART OF ANY SUBCONTRACT

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
4	Construction Area Signs ✓ *Price above includes signs (Type CS-1, MI-1&MI-2, MIQ-1, TH-1 Thru TH 70, TH01 Thru TH05, DF-1 Thru DE-3 & DEQ-1 furnished, installed and removed) *All signs to be installed per plan CS-1, MIQ-1 & JFCQ-1 and to be installed with (1) mobilization for removed with (1) mobilization. Additional mobilizations will be charged at \$800.00 per each. All traffic handling signs listed on THQ-1 Thru THQ-5 will be installed by Stage and Phase with no additional mobilization. * Signs will be covered at installation if required and contractor will be responsible to uncover when needed and remove when not required. Contractor is responsible for sign maintenance. * All signs and posts are to remain the property of Associated Traffic Safety upon the completion of the * Associated Traffic Safety will notify USA for its work only at no extra charge to the general contractor	LS	1	LS	\$ 40,000.00 ✓
5	Traffic Control System *Traffic plan not included in item * See next page for traffic control rates	LS	1	LS	
6	Type III Barricade ✓	EA	45	\$ 60.00	\$ 2,250.00 ✓
9	Channelizer (Surface Mounted) ✓	EA	1300	\$ 34.00	\$ 44,200.00 ✓
10	Portable Changeable Message Sign * \$150.00/Day \$400.00/Week \$1,000.00/Month * \$400.00 delivery fee per PCMS \$400.00 pick up fee per PCMS	LS	1	LS	
12	Temporary Crash Cushion Module ✓	EA	240	\$ 150.00	\$ 36,000.00 ✓
13	Temporary Alternative Crash Cushion System ✓	EA	20	\$ 2,700.00	\$ 54,000.00 ✓
31	Treated Wood Waste (Partial) ✓	LB	13,000	\$ 3.00	\$ 39,000.00 ✓
43	Remove Roadside Sign ✓	EA	160	\$ 100.00	\$ 16,000.00 ✓
44	Remove Roadside Sign (Strap and Saddle Bracket Method) ✓	FA	2	\$ 100.00	\$ 200.00 ✓
150	Furnish Laminated Panel Sign (1" Type B) ✓	SQFT	1970	\$ 28.50	\$ 56,145.00 ✓
151	Furnish Laminated Panel Sign (2 1/2" Type B) ✓	SQFT	270	\$ 35.00	\$ 9,450.00 ✓
152	Furnish Single Sheet Aluminum Sign (0.063"-Unframed) ✓	SQFT	470	\$ 12.50	\$ 5,875.00 ✓
153	Furnish Single Sheet Aluminum Sign (0.080"-Unframed) ✓	SQFT	720	\$ 13.05	\$ 9,396.00 ✓
154	Furnish Single Sheet Aluminum Sign (0.063"-Framed) ✓	SQFT	18	\$ 17.50	\$ 315.00 ✓
156	Roadside Sign - One Post ✓	EA	93	\$ 180.00	\$ 16,740.00 ✓
157	Roadside Sign - Two Post ✓	EA	40	\$ 365.00	\$ 14,600.00 ✓
158	Install Sign (Strap and Saddle Bracket Method) ✓	EA	2	\$ 150.00	\$ 300.00 ✓
159	Install Roadside Sign (Laminated Wood Box Post) ✓	EA	20	\$ 4,500.00	\$ 90,000.00 ✓
160	Furnish Single Sheet Aluminum Sign (0.063"-Unframed) For Retroreflective Sheeting (Type X1) ✓	SQFT	420	\$ 11.50	\$ 4,830.00 ✓
161	Furnish Single Sheet Aluminum Sign (0.080"-Unframed) For Retroreflective Sheeting (Type X1) ✓	SQFT	560	\$ 12.50	\$ 7,000.00 ✓
162	Furnish Single Sheet Aluminum Sign (0.063"-Framed) For Retroreflective Sheeting (Type X1) ✓	SQFT	180	\$ 18.00	\$ 2,700.00 ✓
163	Furnish Single Sheet Aluminum Sign (0.080"-Framed) For Retroreflective Sheeting (Type X1) ✓	SQFT	310	\$ 16.93	\$ 4,930.30 ✓
164	Retroreflective Sheeting (Type X1) ✓	SQFT	1,420	\$ 5.53	\$ 7,852.60 ✓
220	Delimitor (Class 1) ✓	EA	270	\$ 40.00	\$ 10,800.00 ✓
221	Milepost Marker ✓	EA	13	\$ 65.00	\$ 845.00 ✓
222	Guard Railing Delimicator ✓	EA	62	\$ 25.00	\$ 1,550.00 ✓
223	Object Marker ✓	EA	170	\$ 85.00	\$ 14,450.00 ✓

- Note: Items 9, 12 & 13 must be bid together and if used bid with Item 4.
 Note: Items 150, 151, 152, 153, 154, 155, 157, 158, 159, 160, 161, 162, 163 & 164 must be bid together and if used bid with item 4.
 Note: Items 220, 221, & 223 must be bid together and if used bid with item 4.
 Note: All new signs and marker/delimitators will be installed as project progresses by stage and phase 1 mobilization per each.
 Note: Items if item 31 is used must bid with item 43.
 Note: Item 31 is item 43's treated wood waste.
 Note: Additional mobilizations to be billed at \$400 per occurrence.
 Note: 5 addendums acknowledged

Total \$ 489,436.90

K. 4305 P. 2/6

Associated Traffic Safety

1:33 PM

Oct. 4. 2016

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613
DBE Firm ID - 38321 Contractors License No. 962161 DIR 1000013321

Traffic Control System – Day

- 1 Traffic Control Coordinator \$760.00 per 8-hour shift
- 1 Impact Attenuator Vehicle w/Driver \$960.00 per 8-hour shift
- 1 Traffic Control Personnel for Lane Closures \$900.00 per 8-hour shift
- 2 Traffic Control Personnel for Lane Closures \$1,450.00 per 8 hour shift
- 3 Traffic Control Personnel for Lane Closures \$2,150.00 per 8-hour shift
- 1 Pilot Vehicle and Driver \$840.00 per 8-hour shift
- 2 Traffic Control Personnel for Flagging \$1,330.00 per 8-hour shift

Please add the following amount to any shift price above:

- \$50.00 per additional arrow board per shift
- \$300.00 per shift for rumble strips
- \$500.00 per ramp notification sign placed (aluminum sign mounted on type III barricade)
- \$680.00 per additional technician w/8-hour shift

Traffic Control Notes:

- If less than 2 consecutive shifts are performed please add 10% to quoted traffic control rates.
- Cancellations made with less than 2 hours' notice of requested show up time will be charged 140% of quoted rates, all cancellations MUST be received in written form via fax or email.
- Impact attenuator vehicle (IAV) and traffic control crews subject to availability.
- 1 Traffic Control Personnel for lane closures includes fully loaded truck & 1 arrow board (excludes PCMS & IAV)
- 2 Traffic Control Personnel for lane closures includes fully loaded truck & 2 arrow boards (excludes PCMS & IAV)
- 3 Traffic Control Personnel for lane closures includes 2 fully loaded trucks & 2 arrow boards (excludes PCMS & IAV)
- Fully loaded truck includes applicable equipment to close two lanes in the same direction or one lane in opposite directions and two ramp or shoulder closures.
- All overtime (8-12 hours) will be charged at \$95.00 per hour per person.
- All double time (over 12 hours) will be charged at \$120.00 per hour per person.
- If lunch break not given add ½ hour at double time for compensation per person.
- Add \$85.00 per light tower per shift plus fuel if applicable.
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- We at ATS understand that every traffic control situation is different in its own way, we pride ourselves in keeping the customer happy, if additional equipment is needed that is not shown above and ample time is given we will give it our best to provide you with what you need. Keep in mind that a 1, 2, or 3 person crew can only do so much. With that being said, understand that there may be times when additional crews may be needed to handle the work load that is expected from the prime contractor.

Traffic Safety Contractor and Supplier

Ac. 4305 P. 3/6

Associated Traffic Safety

Oct. 4. 2016 1:32PM

KELLIE AVILA CONSTRUCTION SERVICES, INC.
dba



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613
DBE Firm ID - 38321 Contractors License No. 962161 DIR 1000013321

Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- \$350.00/day : \$1,500.00/week : \$4,000.00/month
- Deliver and pick-up fees apply, call for details
- Proper insurance certificate must be on file with ATS prior to delivery

Portable Light Towers - Rental Only - Subject to Availability

- \$85.00/day : \$300.00/week : \$900.00/month
- Deliver and pick-up fees & fuel charges apply, call for details

Changeable Message Signs (CMS) - Rental Only - Subject to Availability

- \$150.00/day : \$400.00/week : \$1000.00/month
- Deliver and pick-up fees apply, call for details

Arrow Board Trailer - Rental Only - Subject to Availability

- \$70.00/day : \$225.00/week : \$700.00/month
- Deliver and pick-up fees apply, call for details

Traffic Control Plans per Sheet

- Non Engineered : \$300.00/each
- With Civil Engineers Stamp and Signature : \$750.00/each
- Other than minor changes will be billed at hourly rate.

As. 4305 P. 4/6

Assoc. Traffic Safety

Oct. 4. 2016 1:32PM

KELLIE AVILA CONSTRUCTION SERVICES, INC.

dba



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

DDE Firm ID - 38321 Contractors License No. 962161 DIR 1000013321

ATTACHMENT A

- 1 ASSOCIATED TRAFFIC SAFETY is a signatory to the Laborers of Northern California, Construction Laborers of Southern California.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 ASSOCIATED TRAFFIC SAFETY is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) & (WDBE) - Certificate # 38321
- 4 Concrete or asphalt cutting / patching is NOT included in construction or permanent sign and or marker installation or relocation.
- 5 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
- 6 ASSOCIATED TRAFFIC SAFETY requires a 12 working day written notice in advance, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of the work.
- 7 ASSOCIATED TRAFFIC SAFETY requires the contractor's schedule for the following day's work by 12pm the proceeding day. If notice is not received add 15% to ATS rates.
- 8 This quote shall remain valid for a period of 45 days from the actual date of the bid opening unless otherwise agreed upon.
- 9 Contractor agrees to provide personnel for up to 5-10 minutes per AYS employee for relief break periods as needed due to weather and heat conditions to meet CA/OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL, dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required, all construction area signs are considered rental and shall remain property of ASSOCIATED TRAFFIC SAFETY at the conclusion of project. Per ATS standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project, this amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 11 Prior to ASSOCIATED TRAFFIC SAFETY installing any signs prime contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by the USA. Agency will be responsible for the hit that are not marked out by their forces, therefore ASSOCIATED TRAFFIC SAFETY will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the prime contractor and or the representing agency.
- 12 Contractor responsible for any fees associated with traffic control / attachment permits, inspection fees and parking meter fees accrued by the City/County and/or State agencies.
- 13 Traffic control plans & traffic control plans prepared by or stamped by a registered engineer are not included.
- 14 All Saturday traffic control rates multiply by 1.46. All Sunday traffic control rates multiply by 1.85. Holiday work is not included.
- 15 Contractor is responsible for lost, stolen or damaged equipment unless ATS is maintaining daily closures.
- 16 ASSOCIATED TRAFFIC SAFETY will not provide performance or payment bonds to the prime contractor.
- 17 Retention will not be held on traffic control work.
- 18 Compliance with Section 7108.5 of the Business & Professions code pertaining to prompt payment and pay when paid clauses are MANDATORY.
- 19 ASSOCIATED TRAFFIC SAFETY requests an invitation to all pre-job conferences.
- 20 Notification must be given to ASSOCIATED TRAFFIC SAFETY prior to any work performed as EXTRA-WORK of Force Account. If notification is not received, ATS will bill at usual rates and full payment will be the responsibility of the prime contractor.
- 21 Contractors State License # 962161
- 22 Portable Changeable Message Signs are strictly RENTAL, retention will not be held on rental equipment.
- 23 ASSOCIATED TRAFFIC SAFETY maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to ASSOCIATED TRAFFIC SAFETY work. ASSOCIATED TRAFFIC SAFETY carries \$2,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by ASSOCIATED TRAFFIC SAFETY will be charged to and will be the responsibility of the Prime Contractor.
- 24 Sign panels for permanent items supplied by ASSOCIATED TRAFFIC SAFETY must be given 45 days advanced notice prior to being needed.
- 25 Should this quote be accepted by the prime contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project.

Submitted by: [Signature]

Date: 10/4/16

Company: _____

Accepted by: _____

Traffic Safety Contractor and Supplier

Ac. 4305 P. 3/6

Associated Traffic Safety

Oct. 4, 2016 1:42PM



P.O. Box 2221 Atascadero, CA 93423 Phone 805.461.1600 Fax 805.461.1613

V. 4385 P. 1/6

FAX MEMO

TO: Estimator **FROM:** Matt Miller

ATTN: **PAGES:** 6

FAX: **DATE:** October 4, 2016

PHONE: **CC:**

RE: 05-0G0404

WE ARE CERTIFIED DBE # 38321

REVISED QUOTE:

ADDENDUM #2

See Bid Item #31 & Bid Item #159

** INBOUND NOTIFICATION : FAX RECEIVED SUCCESSFULLY **

TIME RECEIVED
October 4, 2016 at 1:23:47 PM PDT

REMOTE CSID
8054611613

DURATION
121

PAGES
6

STATUS
Received

Oct. 4. 2016 1:23:47 PM Associated Traffic Safety

Traffic Safety Contractor and Supplier

[Back To Query Form](#)

Search Returned 1 Records

Thu Oct 06 10:33:22 PDT 2016

Query Criteria

Firm ID: 38321
 Firm Type: DBE

Firm ID	38321
Firm/DBA Name	KELLIE AVILA CONSTRUCTION SERVICES, INC
Address Line1	PO BOX 2221
Address Line2	
City	ATASCADERO
State	CA
Zip Code1	93423
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	kellie@associatedtrafficsafety.com
Contact Name	KELLIE AVILA
Area Code	(805)
Phone Number	461-1600
Alt Area Code	(805)
Alt Phone Number	610-9965
Fax Area Code	(805)
Fax Phone Number	461-1613
Agency Name	CITY OF FRESNO
Counties	10; 15; 16; 20; 21; 27; 35; 40; 42; 43; 54; 56;
Districts	04; 05; 06; 07;
DBE NAICS	238990; 423390; 423510; 423850; 423990; 484110; 532411; 541611; 541618; 561110; 561990; 562119; 562998;

ACDBE NAICS

C0612 SAFETY EQUIPMENT SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C5620 ROADSIDE SIGN; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8609 TRAFFIC COUNT STATION; C8610 SPEED MONITORING STATION; C8700 CONSULTANT, NON ENGINEERING; C8701 BUSINESS ADMINISTRATION; C8770 CONSTRUCTION MANAGEMENT; C9903 CONSTRUCTION CLEAN UP; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;
 A General Engineering Contractor; B General Building Contractor; C31 Construction Zone Traffic Control Contractor;

Work Codes

Licenses

Trucks
Gender
Ethnicity
Firm Type

F
 CAUCASIAN
 DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
 05-0G0404

Name of DBE business:
 SUPER SEAL AND STRIPE

Name of DBE representative:
 TREVOR MADDEN

DBE certification number:
 2003

Name of bidder:
 CALPORTLAND CONSTRUCTION

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
 JESSE BISHOP

Date:
 10/5/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
249	PAVEMENT MARKER (RETROREFLECTIVE)	\$13,150.00
255	THERMOPLASTIC PAVEMENT MARKING	\$10,500.00
256	4" THERMO TRAFFIC STRIPE	\$86,800.00
257	4" THERMO TRAFFIC STRIPE (BROKEN 12-3)	\$140.00
258	4" THERMO TRAFFIC STRIPE (BROKEN 36-12)	\$26,190.00
259	6" THERMO TRAFFIC STRIPE	\$966.00
260	8" THERMO TRAFFIC STRIPE	\$9,450.00
264	MOBILIZATION (PORTION)	\$95,500.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$289,361.00
-------	--------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


 Signature of DBE's authorized representative:

TREVOR MADDEN
 Printed name of DBE's authorized representative:

PROJECT MANAGER
 Title of DBE's authorized representative:

10/6/16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

TIME RECEIVED
October 4, 2016 at 11:32:20 AM PDT

REMOTE CSID

DURATION
149

PAGES
4

STATUS
Received

10/04/2016 11:35 SUPER SEAL STRIPE

(FAX)

P.001/004



Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill

CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/17

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: **CALTRANS 05-0G0404 - CONSTRUCTION ON ROUTE 101**

ADDRESS: **FROM .5 MI S/O SAN MARCOS CREEK BRIDGE TO .2 MI S/O BRADLEY O/C** CITY: PASO ROBLES, CA

PLANS: YES

SPECS: YES

ADDENDA: 5

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
10/4/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	REMOVE BY GRINDING AND APPLY PAINT & THERMOPLASTIC				
4	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY) ✓	1	LS	\$2,500.00	\$2,500.00
7	TEMPORARY PAVEMENT MARKING (PAINT) ✓	3070	SF	\$1.50	\$4,605.00
8	TEMPORARY TRAFFIC STRIPE (PAINT) ✓	214000	LF	\$0.13	\$27,820.00
30	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT) ✓	12900	LF	\$0.70	\$9,030.00
38	REMOVE PAINTED TRAFFIC STRIPE ✓	214000	LF	\$0.32	\$68,480.00
39	REMOVE PAINTED PAVEMENT MARKING ✓	3070	SF	\$2.30	\$7,061.00
40	REMOVE THERMOPLASTIC TRAFFIC STRIPE ✓	64700	LF	\$0.45	\$29,115.00
41	REMOVE THERMOPLASTIC PAVEMENT MARKING ✓	3000	SF	\$2.30	\$6,900.00
42	REMOVE PAVEMENT MARKER ✓	3080	EA	\$1.15	\$3,542.00
248	PAVEMENT MARKER (NON-REFLECTIVE) ✓	7120	EA	\$2.00	\$14,240.00
249	PAVEMENT MARKER (RETROREFLECTIVE) ✓	5260	EA	\$2.50	\$13,150.00
255	THERMOPLASTIC PAVEMENT MARKING ✓	3000	SF	\$3.50	\$10,500.00
256	4" THERMOPLASTIC TRAFFIC STRIPE ✓	217000	LF	\$0.40	\$86,800.00
257	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) ✓	140	LF	\$1.00	\$140.00
258	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) ✓	87300	LF	\$0.30	\$26,190.00
259	6" THERMOPLASTIC TRAFFIC STRIPE ✓	1610	LF	\$0.60	\$966.00
260	8" THERMOPLASTIC TRAFFIC STRIPE ✓	12600	LF	\$0.75	\$9,450.00
264	MOBILIZATION ✓	1	LS	\$95,500.00	\$95,500.00
	35 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK.				
	THIS PROPOSAL EXCLUDES THE FOLLOWING:				
	REMOVAL OF TEMP TAGS				
	MAINTENANCE OF TEMPORARY STRIPING (TAPE, PAINT, ETC.)				
	CONSTRUCTION AREA SIGNAGE				
	DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS				
	POSTING OF TEMPORARY NO PARKING SIGNS				
	SIGNAGE				
	CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED				
	TRAFFIC CONTROL				
	SURFACE PREP PRIOR TO STRIPING				
	REMOVAL OF CURING COMPOUND				
	RETROREFLECTIVE TESTING				
	BASED ON 11 MOVE-INS. ADDITIONAL MOVE-INS @ \$8,000/EA				
	SEE PAGES 2 - 4 FOR CONTINUED NOTES & EXCLUSIONS...				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TIM TANNER FOR SCHEDULING - (805) 432-3620				
		PAGE 1 OF 4	TOTAL		\$289,361.00
					\$415,999.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.

UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/17

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 05-0G0404 - CONSTRUCTION ON ROUTE 101

ADDRESS: FROM .5 MI S/O SAN MARCOS CREEK BRIDGE TO .2 MI S/O BRADLEY O/C CITY: PASO ROBLES, CA

PLANS: YES

SPECS: YES

ADDENDA: 5

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
10/4/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	<p><u>REMOVE BY GRINDING AND APPLY PAINT & THERMOPLASTIC</u></p> <p>CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED COSTS/FEEES FOR HAUL-OFF AND DISPOSAL (NON-HAZMAT). INCLUDES DISPOSAL OF HAZARDOUS REMOVAL DEBRIS ONLY.</p> <p>PRICE COVERS LISTED ITEMS ONLY.</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p><u>ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.</u></p>				
	<p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p> <p>CALL TIM TANNER FOR SCHEDULING - (805) 432-3620</p>				
			PAGE 2 OF 4	TOTAL	

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK. UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

PAGE 3 OF 4

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to: altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. This proposal excludes all costs associated with training classes, badging, fingerprinting, background checks, etc. including but not limited to any fees and man hours required.
15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of \$125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
4/13/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Tolman & Wiker Insurance Services LLC #0E52073 196 S. Fir Street PO Box 1388 Ventura CA 93002-1388	CONTACT NAME: Elena Amaro, CISR PHONE (A/C, No. Ext): (805) 585-6736 E-MAIL ADDRESS: eamaro@tolmanandwiker.com	FAX (A/C, No.): (805) 585-6836
	INSURER(S) AFFORDING COVERAGE INSURER A: Travelers Indemnity Co of CT 25682 INSURER B: Travelers Prop Cas Co of Amer 025674 INSURER C: INSURER D: INSURER E: INSURER F:	
INSURED Super Seal & Stripe, Inc. B&E Supply & Equipment P.O. Box 755 Fillmore CA 93016	NAIC #	

COVERAGES CERTIFICATE NUMBER: 15/16 GL/AU/UMB/WC REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

WSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GENL AGGREGATE LIMIT APPLIES PER <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PROJECT <input type="checkbox"/> LOC			DT22-CO-9324B327-TCT-16	3/1/2016	3/1/2017	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ACIV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
	EXCLUDES ALL WRAP/OCIP PROJECTS						
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRE AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS			DT-810-9324B327-TCT-16	3/1/2016	3/1/2017	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> DFC <input type="checkbox"/> RETENTIONS			DTSM-CUP-9324B327-TIL-16	3/1/2016	3/1/2017	EACH OCCURRENCE \$ 2,000,000 AGGREGATE \$ 2,000,000
B	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below		N/A	DTJUB-9324B315-16	1/1/2016	1/1/2017	<input checked="" type="checkbox"/> WC STATUTORY LIMITS <input type="checkbox"/> OTHER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
 GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate Limit
 AUTO: CAT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary
 WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER *SPECIMEN*	CANCELLATION SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE Mark Lyon/ELENAE

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 12:20:12 PDT 2016

Query Criteria

Firm/DBA Name: super seal

Firm Type: DBE

Firm ID	2003
Firm/DBA Name	SUPER SEAL & STRIPE, INC
Address Line1	310 A STREET
Address Line2	
City	FILLMORE
State	CA
Zip Code1	93015
Zip Code2	
Mailing Address Line1	PO BOX 755
Mailing Address Line2	
Mailing City	FILLMORE
Mailing State	CA
Mailing Zip Code1	93016
Mailing Zip Code2	
Certification Type	DBE
E Mail	brenda@supersealandstripe.com
Contact Name	BRENDA HAMPTON-ORTIZ
Area Code	(805)
Phone Number	524-7345
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	524-7428
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C3701 SEAL COAT; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 05-0G0404
 Name of DBE business: ABRASIVE BLASTING
 Name of DBE representative: *Diana Winn*
 DBE certification number: 40447
 Name of bidder: SUPER SEAL AND STRIPE
 Name of prime contractor if different from the bidder: CALPORTLAND CONSTRUCTION
 Name of representative of bidder or prime contractor: JESSE BISHOP
 Date: 10/5/2016

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
1	LEAD COMPLIANCE PLAN (STRIPING PORTION)	\$2,500.00
30	REMOVE YELLOW THERMO TRAFFIC STRIPE (HAZMAT)	\$9,030.00
38	REMOVE PAINTED TRAFFIC STRIPE	\$68,480.00
39	REMOVE PAINTED PAVEMENT MARKING	\$7,061.00
40	REMOVE THERMO TRAFFIC STRIPE	\$29,115.00
41	REMOVE THERMO PAVEMENT MARKING	\$6,900.00
42	REMOVE PAVEMENT MARKER	\$3,542.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

BID ITEM # 1 PORTION DESCRIBES JUST THE LEAD COMPLIANCE PLAN RELATED TO STRIPE REMOVALS

Total \$126,628.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Diana Winn
 Signature of DBE's authorized representative:

Diana Winn
 Printed name of DBE's authorized representative:

Administrative Services Manager
 Title of DBE's authorized representative:

10/6/2016
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

[Back To Query Form](#)

Search Returned 1 Records

Thu Oct 06 09:43:16 PDT 2016

Query Criteria

Firm/DBA Name: ABRASIVE BLASTING

Firm Type: DBE

Firm ID	40447
Firm/DBA Name	ABRASIVE BLASTING SERVICE
Address Line1	5465 24TH STREET
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	31364 CABERN COURT
Mailing Address Line2	
Mailing City	TEMECULA
Mailing State	CA
Mailing Zip Code1	92591
Mailing Zip Code2	
Certification Type	DBE
EEmail	kathrynsline@aol.com
Contact Name	KATHRYN DENISE KINCAID
Area Code	(951)
Phone Number	712-0456
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	699-0456
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 332812;
ACDBE NAICS	
Work Codes	C4201 GROOVE & GRIND PAVEMENT; C8407 REMOVE PAVEMENT MARKING & TRAFFIC STRIPES; C9906 SANDBLASTING;
Licenses	D06 Concrete Related Services; D38 Sand and Water Blasting;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



LMS TRANSPORT
CA # 434396
 ☎ 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or

orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: Calportland ATTN: Estimating

BID DATE: 10-4-16

PROJECT NAME: HWY 101 San Miquel - #05-0G0404

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to 951-685-1862

- **Item #: Oil Supply Only (per ton):** (1) 5,850 of PG64-10 & 3,450 of PG64-16 @ \$333 (Index 5%). *ITEM # 100*
- **Item # Freight Only (per ton):** (1) \$36 SJR to Paso Robles Hot Plant. *ITEM # 101*
- **Item Numbers:** See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds. *Total \$369 per ton*
 - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

9,300 tons
x 369/ton

\$3,431,700
x 60%

\$2,059,020

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. TERMS ARE NET 7 (no sales taxes or environmental fees included).
2. A flat \$12 Oil Spill Assessment Fee will be added to each load of oil.
3. LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.
4. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
5. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
6. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
7. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 14:58:32 PDT 2016

Query Criteria

Firm/DBA Name: LMS Transport

Zip Code: 92509

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	afs@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS

Work Codes C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

Licenses

Trucks FOR HIRE - 7;

Gender M

Ethnicity ASIAN PACIFIC

Firm Type DBE

[Back To Query Form](#)

WATER COMPONENTS & BUILDING SUPPLY, INC.
44 SIMMS ST., SAN RAFAEL, CA 94901
P: 415.524-8290 F: 415.524.8293
CALTRANS DBE # 27363 (EXP 4/27/19)
CALIFORNIA SBE # 14184 (EXP 4/30/18)
CPUC WBE # 9FN00045 (EXP 6/19/18)

MATERIAL QUOTE

PROJECT: CALTRANS - 05-0G0404

BID #	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL
21	TEMPORARY CHECK DAM - TYPE 1				
	8" x 25' BIODEGRADABLE STRAW WATTLE	1,200	LF	\$ 0.94	\$ 1,128.00
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	20	BUNDLE	\$ 20.00	\$ 400.00
	1/4" SISAL ROPE (1200' / COIL)	2	COILS	\$ 60.00	\$ 120.00
					\$ 1,648.00
	TEMPORARY CHECK DAM - TYPE 2				
	18" x 30" NW GRAVEL BAG (EMPTY / NO TIE)	500	EA	\$ 2.50	\$ 1,250.00
	11" ZIP TIES (1000 / BAG)	1	BAG	\$ 60.00	\$ 60.00
					\$ 1,310.00
23	TEMPORARY FIBER ROLLS				
	8" x 25' BIODEGRADABLE STRAW WATTLE	40,000	LF	\$ 0.94	\$ 37,600.00
					\$ 37,600.00
	TYPE 1 INSTALLATION				
	1" x 1" x 24" REG WOOD STAKE (50 / BUNDLE)	200	BUNDLE	\$ 12.00	\$ 2,400.00
OR	TYPE 2 INSTALLATION				
	1" x 2" x 24" NOTCHED WOOD STAKE (50 / BUNDLE)	640	BUNDLE	\$ 20.00	\$ 12,800.00
	1/4" SISAL ROPE (1200' / COIL)	39	COIL	\$ 60.00	\$ 2,340.00
					\$ 15,140.00
24	TEMPORARY LARGE SEDIMENT BARRIER				
	19" BIO WATTLE (8' LENGTHS)	10,000	LF	\$ 5.25	\$ 52,500.00
	2" x 2" x 48" WOOD STAKE (25 / BUNDLE)	100	BUNDLE	\$ 32.00	\$ 3,200.00
					\$ 55,700.00
25	TEMPORARY CONSTRUCTION ENTRANCE FABRIC				
	CLASS 8 RSP FABRIC (15' x 300')	1	ROLL	\$ 450.00	\$ 450.00
					\$ 450.00
29	TEMPORARY ESA FENCE				
	4' x 100' DOT ESA FENCE	5,000	LF	\$ 0.30	\$ 1,500.00
	6' LIGHT WEIGHT T-POST	610	EA	\$ 4.25	\$ 2,592.50
	T-POST SAFETY CAPS - OSHA APPROVED (100 / BOX)	7	BOX	\$ 150.00	\$ 1,050.00
	11" ZIP TIES (1000 / BAG)	4	BAGS	\$ 60.00	\$ 240.00
					\$ 5,382.50
206	RSP FABRIC				
	CLASS 8 RSP FABRIC (15' x 300')	1,000	SY	\$ 0.90	\$ 900.00
					\$ 900.00
	ABOVE EROSION CONTROL / FABRIC ORDER MUST EXCEED \$7000 FOR FOB JOBSITE TERMS. ONE SHIPMENT - COMPLETE				

Quantities are estimates only; prices subject to change if WCBS cost change. Contractor is responsible for verifying types and quantities before bidding and or purchasing. Quote valid for 30 days only. Sales tax not included. Terms: Net 30. Full T.L. FOB jobsite. 10% deposit may be required when order is placed. Subject to terms in subsequent PO or contract.

Prepared by: Wiley Olson

\$103,180.50
 x 60%
 Page 1
 October 04, 2016 \$ 61,908.30

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 15:22:13 PDT 2016

Query Criteria

Firm ID: 27363
 Firm Type: DBE

Firm ID	27363
Firm/DBA Name	WATER COMPONENTS & BUILDING SUPPLY, INC
Address Line1	P.O. BOX 10007
Address Line2	44 SIMMS STREET
City	SAN RAFAEL
State	CA
Zip Code1	94912
Zip Code2	
Mailing Address Line1	P.O. BOX 10007
Mailing Address Line2	
Mailing City	SAN RAFAEL
Mailing State	CA
Mailing Zip Code1	94912
Mailing Zip Code2	
Certification Type	DBE
EMail	jane@watercomponents.com; wcbs@watercomponents.com
Contact Name	JANE JENNINGS FIELDS
Area Code	(415)
Phone Number	451-1780
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(415)
Fax Phone Number	451-1786
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	21; 28; 49;
Districts	04;
DBE NAICS	423320; 423510; 423840; 423990; 444190;

ACDBE NAICS

Work Codes

C0612 SAFETY EQUIPMENT SUPPLIER; C0621 LANDSCAPING MATERIAL SUPPLIER; C0670 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier;

Licenses

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

BID PROPOSAL

Contract: CDOT # 05-0G0404
Route 101 near Paso Robles

Add # 5 noted

Bid Date: October 4, 2016

BID ITEM # 53 / Remove Concrete Pavement and Base (portion):

34,000 cy
110,458 lf Saw cut and vacuum 12" PCC & CTB.....\$4.05 / lf.....~~\$447,354.90~~

BID ITEM 54 / Remove Concrete Pavement (portion):

1,400 cy
15,800 lf Saw cut and vacuum 10" PCC.....\$3.59 / lf.....~~\$56,722.00~~

BID ITEM # 109 / Jointed Plain Concrete Pavement (portion):

1,830 cy
Daily Green saw and vacuum contraction joints\$2,250.00 / 8 hr shift.

BID ITEM # 111 / Individual Slab Replacement (RSC) (portion):

150 cy
3,100 lf Saw cut and vacuum 12" PCC & CTB.....\$4.90 / lf.....~~\$15,190.00~~
Note: Green saw if done in conjunction with panel cutting.....\$145.00 / hr

BID ITEM # 123 / Structural Concrete Approach Slab (Type R) (portion):

724 cy
13,032 lf Saw cut and vacuum 14" PCC.....~~\$6.35 / lf.....\$82,753.20~~

Conditions for above items:

1. Contractor to supply traffic control as needed.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
5. One move in included per item of work. Additional moves at \$1,000.00 each.
6. A copy of quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

[Back To Query Form](#)

Search Returned 1 Records

Wed Oct 05 15:23:00 PDT 2016

Query Criteria

Firm/DBA Name: AUSTIN

Firm Type: DBE

Firm ID	13602
Firm/DBA Name	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
A General Engineering Contractor; D06 Concrete Related Services;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
HISPANIC
DBE

[Back To Query Form](#)

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001

Estimating FAX 661-589-9904

Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896

BID PROPOSAL

Contract: CDOT # 05-0G0404
Route 101 near Paso Robles

Add # 5 noted

Bid Date: October 4, 2016

BID ITEM # 53 / Remove Concrete Pavement and Base (portion):

34,000 cy

110,458 lf Saw cut and vacuum 12" PCC & CTB.....\$4.05 / lf.....\$447,354.90

BID ITEM 54 / Remove Concrete Pavement (portion):

1,400 cy

15,800 lf Saw cut and vacuum 10" PCC.....\$3.59 / lf.....\$56,722.00

BID ITEM # 109 / Jointed Plain Concrete Pavement (portion):

1,830 cy

Daily Green saw and vacuum contraction joints\$2,250.00 / 8 hr shift.

BID ITEM # 111 / Individual Slab Replacement (RSC) (portion):

150 cy

3,100 lf Saw cut and vacuum 12" PCC & CTB.....\$4.90 / lf.....\$15,190.00

Note: Green saw if done in conjunction with panel cutting.....\$145.00 / hr

BID ITEM # 123 / Structural Concrete Approach Slab (Type R) (portion):

724 cy

13,032 lf Saw cut and vacuum 14" PCC.....\$6.35 / lf.....\$82,753.20

Conditions for above items:

1. Contractor to supply traffic control as needed.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
5. One move in included per item of work. Additional moves at \$1,000.00 each.
6. A copy of quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

[Back To Query Form](#)**Search Returned 1 Records**

Wed Oct 05 11:13:09 PDT 2016

Query Criteria

Firm ID: 013602

Firm Type: DBE

Firm ID	13602
Firm/DBA Name	CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

ACDBE NAICS**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL; A General Engineering Contractor; D06 Concrete Related Services;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

F
HISPANIC
DBE

[Back To Query Form](#)

**DBE GOOD FAITH EFFORT
DOCUMENTATION**

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
CONSTRUCTION AREA SIGNS	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$40,000	0.07%
REMOVE AND INSTALL SIGNS	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$449,436.90	0.77%
REMOVE AND INSTALL STRIPING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$415,989.00	0.72%
HYDROSEED AND LANDSCAPE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,435,537.00	2.47%
SWPPP AND RELATED ITEMS	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$337,975.00	0.58%
TRAFFIC CONTROL	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$954,794.00	1.64%
GUARDRAIL/FENCE REMOVE AND INSTALL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,619,345.00	2.79%
STORM DRAIN AND PIPE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$910,313.00	1.57%
MINOR CONCRETE	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$734,002.00	1.26%
CIDH PILING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,888,260.00	3.25%
STRUCTURAL CONCRETE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,459,780.00	7.67%
SOIL NAIL WALL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$218,535.00	0.38%
TRUCKING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$4,804,467.65	8.27%
REINFORCING STEEL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$1,144,478.30	1.97%
ROCK SLOPE PROTECTION	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$83,620.00	0.14%
JACKED PIPE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$602,250.00	1.04%
CONCRETE BARRIER	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$837,060.00	1.44%
ASPHALT OIL SUPPLY	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$3,431,700.00	5.91%
ELECTRICAL AND LIGHTING	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$247,700.00	0.43%
SAWCUTTING	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	<input checked="" type="checkbox"/> YES <input type="checkbox"/> NO	\$602,020.10	1.04%

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
		PLEASE SEE ATTACHED	
		CALL LOG	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
EROSION CONTROL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	ACACIA ENVIRONMENTAL	NON-DBE	J&M ENVIRONMENTAL	\$1,567,756.00 v \$2,308,725.42	\$740,969.42 (47%)
PURCHASE RCP PIPE	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	RINKER MATERIALS	NON-DBE	GSJ UTILITY SUPPLY	\$33,708.89 v \$62,174.43	\$28,465.54 (84%)
FENCING AND GUARDRAIL	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	ACE FENCE CO	DBE	CORAL CONSTRUCTION	\$1,621,515.00 v \$1,347,777.00	\$27,373.80 (20%)
STRIPING AND MARKERS	<input type="checkbox"/> YES <input checked="" type="checkbox"/> NO	SUPER SEAL AND STRIPE	DBE	CAL-STRIPE	\$415,989.00 v \$346,346.00	\$69,643.00 (20%)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
COMPLIANCE NEWS MONTHLY TRADE JOURNAL	9/1/16 (INITIAL PUBLICATION)	ONLINE AND HARD COPY PUBLICATION	SEE ATTACHED LOG
FEDERAL AGENCY; SYSTEM FOR AWARD MANAGEMENT	6:10 PM 9/1/2016	ONLINE	SEE ATTACHED LOG
CALIFORNIA STATE OFFICE OF SMALL BUSINESS	6:10PM 9/1/2016	ONLINE	SEE ATTACHED LOG
CALIFORNIA UNIFIED CERTIFICATION PROGRAM	6:10PM 9/1/2016	ONLINE	SEE ATTACHED LOG

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

~~CALPORTLAND OFFERED VERBALLY DURING INITIAL PHONE CONVERSATIONS TO ASSIST ALL DBE SUBS AND SUPPLIERS IN OBTAINING PLANS, SPECS AND OTHER CONTRACT INFORMATION. CALPORTLAND EMAILED PLANS AND SPECS TO THOSE FIRMS WISHING TO RECEIVE INFORMATION, OR REFERRED THE FIRM TO THE CALTRANS WEBSITE~~

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

~~CALPORTLAND OFFERED VERBALLY DURING INITIAL PHONE CONVERSATIONS TO ASSIST ALL DBE SUBS AND SUPPLIERS IN OBTAINING BOND, CREDIT OR INSURANCE. NONE OF THE DBE'S CONTACTED NEEDED ANY ASSISTANCE.~~

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

~~CALPORTLAND OFFERED VERBALLY DURING INITIAL PHONE CONVERSATIONS TO ASSIST ALL DBE SUBS AND SUPPLIERS WITH OBTAINING NECESSARY EQUIPMENT, SUPPLIES MATERIALS OR OTHER. NONE OF THE DBE'S CONTACTED NEEDED ANY ASSISTANCE~~

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

~~COMPLIANCE NEWS MONTHLY TRADE JOURNAL - 8/26/2016 (FAX, THEN FOLLOW UP EMAIL) SEE ATTACHED~~

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

**DBE vs NON-DBE
QUOTE COMPARISON**

TIME RECEIVED
October 4, 2016 at 11:13:37 AM PDT

REMOTE CSID
18052587023

DURATION
70

PAGES
1

STATUS
Received

To: Page 1 of 1

2016-10-04 18:12:27 (GMT)

18052587023 From: Jonathan Colbert

Acacia Environmental

604 S. San Marcos Rd. Santa Barbara, CA 93111
Office: (805) 964-2585 • Fax: (805) 964-6169
Estimator: James Colbert
Cell: (805) 680-4431 • Email: james@acaciaec.com
Union Contractor • SBE Certification #32372
CA License #813236 • DIR #1000002540



Proposal (Revised)

Project: 05-0G0404

Route: 101

Bid Date: 10/04/16

Revised: Adjusted quantities per Addendum 1 on items #29, 87 & 90

Caltrans #05-0G0404 – Route 101 – Monterey County

BID PACKAGE PROPOSAL

ITEM	ITEM DESCRIPTION	U/M	QTY	UNIT	TOTAL
19	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	8.00	\$500.00	\$4,000.00
20	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	350,000.00	\$0.49	\$171,500.00
86	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6.00	\$500.00	\$3,000.00
87	ROLLED EROSION CONTROL PRODUCT (NETTING)	SQFT	319,000.00	\$0.51	\$162,690.00
88	HYDROMULCH	SQFT	39,800.00	\$0.06	\$2,388.00
89	COMPOST SOCK	LF	9,800.00	\$5.26	\$51,548.00
90	HYDROSEED	SQFT	2,970,000.00	\$0.06	\$178,200.00
91	COMPOST (CY)	CY	21,800.00	\$36.55	\$796,790.00
92	HYDRAULIC GROWTH MEDIUM	SQFT	39,800.00	\$0.13	\$5,174.00
93	INCORPORATE MATERIALS	SQFT	1,220,000.00	\$0.05	\$61,000.00

OPTIONAL

21	TEMPORARY CHECK DAM	LF	1,200.00	\$3.98	\$4,776.00
22	TEMPORARY DRAINAGE INLET PROTECTION	EA	110.00	\$260.00	\$28,600.00
23	TEMPORARY FIBER ROLL	LF	40,000.00	\$2.91	\$116,400.00
24	TEMPORARY LARGE SEDIMENT BARRIER	LF	10,000.00	\$14.20	\$142,000.00
29	TEMPORARY FENCE (TYPE ESA)	LF	4,860.00	\$3.10	\$15,066.00

↑ COMPARE ONLY ↑

Inclusions, Exclusions & Requirements

- Addendum 1, 2, 3, 4 & 5 acknowledged
- Excludes maintenance, repairs and removals of BMP items (#21-24, #29)
- Excludes traffic control
- Excludes lighting for night work if required. If night work is required, contractor to provide a minimum of two light towers for use by Acacia
- Excludes water for temporary bonded fiber matrix (#20), hydromulch (#88), and hydroseed (#90)
- Requires water source to be an operated and maintained water truck (minimum 3,000 gallons) provided by the contractor and dedicated to delivering water to Acacia's hydroseeder in scheduled work area
- Requires a minimum of 10,000 square feet for compost (#91) stockpile location with walking floor access within 1 mile of job site
- Requires areas of implementation for all items to be cleared and grubbed and to be clearly marked by the contractor or owner's representative prior to each scheduled mobilization
- Requires finish grade complete, weed and debris free
- This proposal may be withdrawn by Acacia if not accepted within 60 days
- Please call before separating any items from our bid package

COMPARE TO S&M →

\$1,567,756.00

TIME RECEIVED
October 4, 2016 at 9:02:44 AM PDT

REMOTE CSID

DURATION
34

PAGES
1

STATUS
Received



1640 James Road, Bakersfield, CA 93308
P: (661)872-7039 F: (661)399-8882
WMBE Cert CUCP-UDBE CT 32481, CCA-1246, Small Business, DBE
CA Lic # 508089, Nev License # 0040577, DIR #1000003397
Bond Rate 2.5%
Union No and So California Laborers

REVISED 10/4/16

Project: CDOT 05-060404, near Paso Robles
Addenda: 5
Estimator: Betsy Juette
Email: bjuette@jmlandrestoration.com
Date: 10/4/2016

PRICE VALID 30 DAYS

Bid Item	Description	Quantity	Unit of Measure	Unit Price	Extended Price
19	MOVE-IN/MOVE-OUT (TEMPORARY E/C)	8	EA	\$ 400	\$ 3,200.00
20	TEMPORARY HYDRAULIC MULCH (BFM)	350,000	SY	\$ 0.727	\$ 254,450.00
23	TEMPORARY FIBER ROLL	40,000	LF	\$ 4.708	\$ 188,320.00
29	TEMPORARY FENCE (TYPE ESA)	4,860	LF	\$ 3.642	\$ 17,700.12
75	DUST SUPPRESSANT	2,540	SY	\$ 2.600	\$ 6,084.00
86	MOVE-IN/MOVE-OUT (EROSION CONTROL)	6	EA	\$ 700	\$ 4,200.00
87	ROLLED EROSION CONTROL PRODUCT (NETTING)	319,000	SF	\$ 0.667	\$ 212,773.00
88	HYDROMULCH	39,800	SF	\$ 0.113	\$ 4,497.40
89	COMPOST SOCK	9,800	LF	\$ 8.196	\$ 80,320.80
90	HYDROSEED	2,970,000	SF	\$ 0.066	\$ 196,020.00
91	COMPOST (CY)	21,800	CY	\$ 60.924	\$ 1,328,143.20
92	HYDRAULIC GROWTH MEDIUM	39,800	SF	\$ 0.195	\$ 7,761.00
93	INCORPORATE MATERIALS	1,220,000	SF	\$ 0.010	\$ 12,200.00

The General Contractor may elect to perform items: 23, 29, 75

2,305,725.⁴²

Exclusions/Qualifications/Remarks: Workday is from 7:00 -3:30 -8 hrs day - Mon to Fri. Bid does not include any overtime, weekends or holiday work or night work.

The Gen. Contractor (GC) and/or owner is to provide: a staging area for J&M equipment and materials, the traffic control, water at the seeding site at 350 GPM with a 4,000 gal truck, access to the site for regular highway vehicles (top & bottom), also the GC is to provide any soil preparation necessary; i.e. salvage or placement of topsoil, duff, incorporate, weed removal, plant establishment, etc. Bid is based on J&M's current insurance, any additional insurance required may be supplied at an additional cost to be paid by GC. The GC is liable for any overages on bid item quantities. J&M will not accept any backcharge or deduction to the contract unless proper notification is given in writing. No retention is to be withheld. Straw is to be applied pneumatically. Maintenance and reseeding is not included. All seed and seed varieties are subject to availability.



Concrete Pipe Division

Quotation 0021084752

SELLER: Hydro Conduit Corporation d/b/a Rinker Materials Concrete Pipe Division

Date: 10/04/2016

Sales Office: Napa/Orland

Offer expires: 11/04/2016

Sales Employee: CHERYL STREET

Terms of Sale: Net 10th prox

P O BOX 3405

Delivery Terms: Delivered

FRESNO, CA 93650

Customer Job #:

559-275-2241

559-420-0399 (fax)

Prepared for: 0004026082

Ship To: 0004026082

CALPORTLAND CONSTRUCTION

CALPORTLAND CONSTRUCTION

1625 E DONOVAN ROAD

CALTRANS 05-0G0404

SANTA MARIA CA 93454

PASO ROBLES CA 93447

USA

USA

Bill To: 0004026082

CALPORTLAND CONSTRUCTION

1625 E DONOVAN ROAD

SANTA MARIA CA 93454

USA

Project Name: CALTRANS 05-0G0404

THE PRICES STATED HEREIN ARE BASED ON RINKER'S STANDARD TERMS AND CONDITIONS, WHICH SHALL CONTROL AND TAKE PRECEDENCE OVER ANY TERMS AND CONDITIONS TO THE CONTRARY IN ANY PURCHASE ORDER OR OTHER DOCUMENT. TO REVIEW A COPY OF THE STANDARD TERMS & CONDITIONS, PLEASE VISIT WEBSITE: www.rinkerpipe.com

Transmittal Message:

1. RCP is manufactured per ASTM C76/C443 standards
2. HERCP is manufactured per ASTM C507 standard
3. RCP price is for standard lengths only, RCP price includes gaskets and joint lubricant with the exception of the HERCP as this is produced with a Tongue/Groove joint.
4. Price includes full truckload deliveries to the nearest accessible jobsite location and allows for 1.0 hour for unloading by contractor.
5. Price per lf based on receipt of order for all items quoted

Item	QTY	Material	Description	Price	Per UOM	Total
10	32.000 FT	1001002	18" x 8' CL-III R/G RCP C76/C443	18.90	1 FT	604.80
20	80.000 FT	1001007	24" x 8' CL-III R/G RCP C76/C443	30.15	1 FT	2,412.00
30	224.000 FT	1001011	30" x 8' CL-III R/G RCP C76/C443	43.43	1 FT	9,728.32
40	104.000 FT	1183907	36" x 8' CL-III R/G RCP C76/C443	59.63	1 FT	6,201.52
50	69.750 FT	1522087	72" x 7.75' CL-III R/G RCP C76/C443	192.60	1 FT	13,433.85
60	36.000 FT	1184385	14" x 23" x 6' HE-III T/G RCP C507	36.90	1 FT	1,328.40

Quotation Total 33,708.89

SALES TAX NOT INCLUDED



GSJ Utility Supply & Service
 A Certified DVBE, SDVOSB, DBE,
 WBE, SBE Company
 14565 Valley View Ave., Ste Z
 Santa Fe Springs, CA 90670

Proposal

Proposal Date: 10/3/2016
Proposal #: 2193541
Project:

Bill To:
 CALPORTLAND CONSTRUCTION CO
 ATTN: Jesse Bishop
 jbishop@calportland.com

Item	Description	Qty	U/M	Rate	Total
	CALTRANS 05-0G0404				
Item#167 05-0G...	H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 18" - Length : 0	360.00	LF	13.493	4,857.48T
Item#167A 05-0...	CSP BD 12"HUGGER PLYGV 16GA 18" 1PC - Notes for Quote : Estimated Quantity Includes Gaskets	13.00	ea	33.46462	435.04T
Item#168 05-0G...	-H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 24" - Length : 0	5,980.00	LF	17.0877	102,184.45T
Item#168A 05-0...	CSP BD 12"HUGGER PLYGV 16GA 24" 1PC - Notes for Quote : Estimated Quantity Includes Gaskets	299.00	LF	41.46779	12,398.87T
Item#169 05-0G...	-H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 30" - Length : 0	250.00	LF	21.57852	5,394.63T
Item#169A 05-0...	CSP BD 12"HUGGER PLYGV 16GA 30" 1PC - Notes for Quote : Estimated Quantity Includes Gaskets	12.00	ea	47.71	572.52T
Item#170 05-0G...	-H/C PIPE 2 2/3x1/2 PLYGV LS 16GA 42" - Length : 0	130.00	LF	30.57038	3,974.15T
Item#170A 05-0...	CSP BD 12"HUGGER PLYGV 16GA 42" 1PC - Notes for Quote : Estimated Quantity Includes Gaskets	6.00	LF	64.19	385.14T

Phone:	Fax:	Web Site
562-404-1435	888-356-1250	www.gsj-utility.com

SIGNATU... _____

Total



GSJ Utility Supply & Service
 A Certified DVBE, SDVOSB, DBE,
 WBE, SBE Company
 14565 Valley View Ave., Ste Z
 Santa Fe Springs, CA 90670

Proposal

Proposal Date: 10/3/2016
Proposal #: 2193541
Project:

Bill To:
 CALPORTLAND CONSTRUCTION CO
 ATTN: Jesse Bishop
 jbishop@calportland.com

Item	Description	Qty	U/M	Rate	Total
Item#172 05-0G...	H/C PIPE 2 2/3x1/2 GALV LS 16GA 18" - Length : 0, Notes for Quote : Temporary Pipe Assumer 16 Gauge Galvanized - contractor to verify	480.00	LF	9.2906	4,459.49T
Item#172A 05-0...	-CSP BD 12"HUGGER GALV 16GA 18" 1PC - Notes for Quote : Estimated Quantity	24.00	ea	29.47875	707.49T
Item#173 05-0G...	H/C PIPE 2 2/3x1/2 GALV LS 16GA 24" Length : 0, Notes for Quote : Temporary Pipe Assumed 16 Gauge Galvanized - contractor to verify	72.00	LF	11.77292	847.65T
Item#173A 05-0...	-CSP BD 12"HUGGER GALV 16GA 24" 1PC - Notes for Quote : Estimated Quantity	3.00	ea	26.97667	80.93T
Item#174 05-0G...	650014 18" REINFORCED CONCRETE PIPE CL IV	28.00	LF	60.80643	1,702.58T
Item#175 05-0G...	650018 24" REINFORCED CONCRETE PIPE CL IV	74.00	LF	59.25378	4,384.78T
Item#176 05-0G...	650022 30" REINFORCED CONCRETE PIPE CL IV	220.00	LF	93.15	20,493.00T
Item#177 05-0G...	650050 72" REINFORCED CONCRETE PIPE CL IV	98.00	LF	126.58051	12,404.89T

Phone:	Fax:	Web Site
562-404-1435	888-356-1250	www.gsj-utility.com

SIGNATU... _____

Total



GSJ Utility Supply & Service
 A Certified DVBE, SDVOSB, DBE,
 WBE, SBE Company
 14565 Valley View Ave., Ste Z
 Santa Fe Springs, CA 90670

Proposal

Proposal Date: 10/3/2016
Proposal #: 2193541
Project:

Bill To:
 CALPORTLAND CONSTRUCTION CO
 ATTN: Jesse Bishop
 jbishop@calportland.com

Item	Description	Qty	U/M	Rate	Total
Item#178 05-0G...	650050 72" REINFORCED CONCRETE PIPE CL IV	65.00	LF	305.32508	19,846.13T
Item#179 05-0G...	031577 14" X 23" OVAL SHAPED REINFORCED CONCRETE PIPE	34.00	LF	98.325	3,343.05T
Item#180 05-0G...	-H/C PIPE 2 2/3x1/2 GALV LS 16GA 18" - Length : 5	5.00	LF	9.29	46.45T
Item#185 05-0G...	H/C PIPE 2 2/3x1/2 GALV LS 14GA 12" - Length : 0, Notes for Quote : Downdrain	670.00	LF	7.4366	4,982.52T
Item#185A 05-0...	-CSP BD 12"HUGGER GALV 16GA 12" 1PC - Notes for Quote : Estimated Quantity	33.00	ea	18.23091	601.62T
Item#186 05-0G...	H/C ACC ENTRANCE TAPERS 16GA 12" 6' - Notes for Quote : Contractor to confirm Type 1 or Type 2	26.00	ea	217.96077	5,666.98T
Item#187 05-0G...	Down Drain Slip Joint	22.00	ea	183.72273	4,041.90T
Item#188 05-0G...	-H/C ACC Anch Assembly A 12" - Notes for Quote : Includes 2 plates, 2 stakes, 1 hoop (2 halves), & hardware.	22.00	ea	172.67955	3,798.95T
Item#190 05-0G...	H/C PIPE 2 2/3x1/2 GALV LS 14GA 12" - Length : 3, Notes for Quote : DS 10 Riser - Pipe Only Grate Not Included - supplied by others	3.00	ea	7.43667	22.31T

Phone:	Fax:	Web Site
562-404-1435	888-356-1250	www.gsj-utility.com

RCP TOTAL - \$62,174.43

Total

SIGNATURE _____

TIME RECEIVED
October 4, 2016 at 12:07:16 PM PDT

REMOTE CSID
16263337843

DURATION PAGES
52 1

STATUS
Received

10-04-16 12:08 FROM- ace fence co.

16263337843

T-674 P0001/0001 F-699



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO :	General Contractors	ATTN :	Estimator
FAX # :		DATE :	10/03/16
FROM :	Michael Abanilla	PAGES :	1
PROJECT :	CADOT Roadway Rehabilitation and Bridge Construction (Contract No. 05-0G0404)		
	From 0.5 Mile South of San Marcos Creek Bridge to 0.2 Mile South of Bradley Road Overcrossing,		
	Near Paso Robles, In San Luis Obispo and Monterey Counties, CA		
BID DATE :	10/04/16 2:00 P.M.	ADDENDUM:	1, 2, 3, 4 & 5
SPECS :	per 2010 CALTRANS Plans & Specs		

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
31	TREATED WOOD WASTE (PARTIAL)	LB	88,400	\$ 0.30	\$ 26,520.00
35	REMOVE FENCE	LF	1,370	\$ 5.00	\$ 6,850.00
36	REMOVE GUARDRAIL	LF	17,600	\$ 9.00	\$ 158,400.00
55	RECONSTRUCT FENCE	LF	450	\$ 33.00	\$ 14,850.00
217	FENCE (TYPE WM AND BW)	LF	1,380	\$ 17.00	\$ 23,460.00
218	5' WIRE MESH GATE	EA	1	\$ 1,400.00	\$ 1,400.00
222	GUARD RAILING DELINEATOR	EA	62	\$ 35.00	\$ 2,170.00
224	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	16,300	\$ 32.00	\$ 521,600.00
225	MIDWEST GUARDRAIL SYSTEM (8' STEEL POST)	LF	3,200	\$ 46.00	\$ 147,200.00
227	TUBULAR BICYCLE RAILING	LF	514	\$ 135.00	\$ 69,390.00
228	DOUBLE MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	650	\$ 59.00	\$ 38,350.00
229	CABLE RAILING	LF	951	\$ 25.00	\$ 23,775.00
230	TRANSITION RAILING (TYPE WB-31)	EA	27	\$ 3,800.00	\$ 102,600.00
231	RAIL TENSIONING ASSEMBLY	EA	9	\$ 550.00	\$ 4,950.00
232	END ANCHOR ASSEMBLY (TYPE SFT)	EA	16	\$ 725.00	\$ 11,600.00
233	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	16	\$ 3,650.00	\$ 58,400.00
234	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	11	\$ 2,800.00	\$ 30,800.00
235	ALTERNATIVE CRASH CUSHION SYSTEM	EA	12	\$ 31,600.00	\$ 379,200.00
TOTAL BID AMOUNT:					\$ 1,621,515.00

- * ITEM # 229 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
- * ITEM # 230 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 235 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING, PAINTING & VINYL COATING; CIDH PILING, CONCRETE BARRIER, SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS (except post footing for Item Nos. 55, 218 & end/corner post footing only for Item 217); STEEL REINFORCEMENT; BLOCK-OUT MATERIALS / VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW OR EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE-# A, B & G-13 # 996577, EXP-9-30-2018, DIR Registration #1000004092 -- UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

TIME RECEIVED
October 4, 2016 at 9:56:45 AM PDT

REMOTE CSID
5036820110

DURATION
42

PAGES
1

STATUS
Received

OCT-04-2016 TUE 09:55 AM CORAL CONSTRUCTION

FAX NO. 5036820110

P. 01/01



CORAL
CONSTRUCTION COMPANY
SPECIALTY HIGHWAY AND GENERAL CONTRACTORS

SUBCONTRACT PROPOSAL

PROJECT:	PASO ROBLES SAN LUIS OBISPO & MONTEREY CO., CADOT 05-0G0404	BID DATE:	10/4/16
		ESTIMATE NO:	161001C
PREPARED BY:	KRIS KARPSTEIN	REFER	
TERMS:		INQUIRIES TO:	MARC

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
31	TREATED WOOD WASTE (GR ONLY)	88,400.00	LB	\$ 0.20	\$ 17,680.00
36	REMOVE GUARDRAIL	17,600.00	LF	\$ 5.00	\$ 88,000.00
222	GUARD RAILING DELINEATOR	62.00	EA	\$ 20.00	\$ 1,240.00
224	MIDWEST GR SYSTEM (STEEL POST)	16,300.00	LF	\$ 25.50	\$ 415,650.00
225	MIDWEST GR SYSTEM (8' STEEL POST)	3,200.00	LF	\$ 37.50	\$ 120,000.00
227	TUBULAR BICYCLE RAILING	514.00	LF	\$ 138.00	\$ 70,932.00
228	DBL MIDWEST GR SYSTEM (STEEL POST)	650.00	LF	\$ 41.00	\$ 26,650.00
229	CABLE RAILING	951.00	LF	\$ 56.00	\$ 53,256.00
230	TRANSITION RAILING (TYPE WB-31)	27.00	EA	\$ 4,500.00	\$ 121,500.00
231	RAIL TENSIONING ASSEMBLY	9.00	EA	\$ 600.00	\$ 5,400.00
232	END ANCHOR ASSEMBLY (TYPE SFT)	16.00	EA	\$ 775.00	\$ 12,400.00
233	ALT IN-LINE TERMINAL SYSTEM	16.00	EA	\$ 3,100.00	\$ 49,600.00
234	ALT FLARED TERMINAL SYSTEM	11.00	EA	\$ 2,600.00	\$ 28,600.00
235	ALT CRASH CUSHION SYSTEM (PARTIAL)	12.00	EA	\$ 22,000.00	\$ 264,000.00
264	MOBILIZATION	1.00	LS	\$ 72,869.00	\$ 72,869.00
TOTAL					\$ 1,347,777.00

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 3 TRAFFIC CONTROL AND SURVEY EXCLUDED.
- 4 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 5 PROPOSAL INCLUDES FOUR MOBILIZATIONS. ADDITIONAL MOBS ARE \$5,000 EACH.
- 6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 7 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 100005868.
- 8 BID ITEM 229 ASSUMES POST POCKETS TO BE PROVIDED BY OTHERS.
- 9 BID ITEM 235 EXCLUDES CONCRETE ANCHOR PAD.
- 10 PROPOSAL EXCLUDES RAILROAD INSURANCE, RR FLAGGERS AND CORDINATION WITH RR.
- 11 PROPOSAL ASSUMES A PROJECT LAY DOWN / STORAGE YARD WILL BE PROVIDED BY OTHERS AT NO COST TO CORAL CONSTRUCTION
- 12 PROPOSAL IS VALID FOR THIRTY (30) CALENDAR DAYS.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: Marc Roberts
TITLE: ESTIMATOR
DATE: 10/4/16

TIME RECEIVED
October 4, 2016 at 11:32:20 AM PDT

REMOTE CSID

DURATION
149

PAGES
4

STATUS
Received

10/04/2016 11:35 SUPER SEAL STRIPE

(FAX)

P.001/004

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/17

ESTIMATE

COMPANY:

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: **CALTRANS 05-0G0404 - CONSTRUCTION ON ROUTE 101**

ADDRESS: **FROM .5 MI S/O SAN MARCOS CREEK BRIDGE TO .2 MI S/O BRADLEY O/C** CITY: PASO ROBLES, CA

PLANS: YES

SPECS: YES

ADDENDA: 5

ESTIMATOR: TREVOR

EMAIL: trevor@supersealandstripe.com

BID DATE	ACCEPTANCE	START DATE	COMPLETION DATE		
10/4/16					
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL
	REMOVE BY GRINDING AND APPLY PAINT & THERMOPLASTIC				
1	LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY)	1	LS	\$2,500.00	\$2,500.00
7	TEMPORARY PAVEMENT MARKING (PAINT)	3070	SF	\$1.50	\$4,605.00
8	TEMPORARY TRAFFIC STRIPE (PAINT)	214000	LF	\$0.13	\$27,820.00
30	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT)	12900	LF	\$0.70	\$9,030.00
38	REMOVE PAINTED TRAFFIC STRIPE	214000	LF	\$0.32	\$68,480.00
39	REMOVE PAINTED PAVEMENT MARKING	3070	SF	\$2.30	\$7,061.00
40	REMOVE THERMOPLASTIC TRAFFIC STRIPE	64700	LF	\$0.45	\$29,115.00
41	REMOVE THERMOPLASTIC PAVEMENT MARKING	3000	SF	\$2.30	\$6,900.00
42	REMOVE PAVEMENT MARKER	3080	EA	\$1.15	\$3,542.00
248	PAVEMENT MARKER (NON-REFLECTIVE)	7120	EA	\$2.00	\$14,240.00
249	PAVEMENT MARKER (RETROREFLECTIVE)	5260	EA	\$2.50	\$13,150.00
255	THERMOPLASTIC PAVEMENT MARKING	3000	SF	\$3.50	\$10,500.00
256	4" THERMOPLASTIC TRAFFIC STRIPE	217000	LF	\$0.40	\$86,800.00
257	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	140	LF	\$1.00	\$140.00
258	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	87300	LF	\$0.30	\$26,190.00
259	6" THERMOPLASTIC TRAFFIC STRIPE	1610	LF	\$0.60	\$966.00
260	8" THERMOPLASTIC TRAFFIC STRIPE	12600	LF	\$0.75	\$9,450.00
264	MOBILIZATION	1	LS	\$95,500.00	\$95,500.00
	35 SHIFTS OF TRAFFIC CONTROL ARE NEEDED FOR THIS WORK.				
	THIS PROPOSAL EXCLUDES THE FOLLOWING:				
	REMOVAL OF TEMP TAGS				
	MAINTENANCE OF TEMPORARY STRIPING (TAPE, PAINT, ETC.)				
	CONSTRUCTION AREA SIGNAGE				
	DETOUR SIGNAGE / RAMP CLOSURE ADVANCED NOTICE SIGNS				
	POSTING OF TEMPORARY NO PARKING SIGNS				
	SIGNAGE				
	CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED				
	TRAFFIC CONTROL				
	SURFACE PREP PRIOR TO STRIPING				
	REMOVAL OF CURING COMPOUND				
	RETROREFLECTIVE TESTING				
	BASED ON 11 MOVE-INS. ADDITIONAL MOVE-INS @ \$8,000/EA				
	SEE PAGES 2 - 4 FOR CONTINUED NOTES & EXCLUSIONS...				
	PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS				
	CALL TIM TANNER FOR SCHEDULING - (805) 432-3620				
		PAGE 1 OF 4	TOTAL		\$415,989.00

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.

UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.



2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR# 1000001100
Signatory to Laborers Union Local 1184
ESTIMATOR: Steve Works
sworks@calstripe.com

SUBCONTRACT QUOTATION:

"REVISED QUOTE"

October 4, 2016

BIDS ON - 10/4/2016

PROJECT DESCRIPTION: Roadway Rehabilitation – Rte. 101 SLO & MONTEREY CO.

CONTRACT / PROJECT NO: Caltrans # 05-0G0404 05-SLO,Mon-101-var

ADDENDA ACKNOWLEDGED: 1, 2, 3, 4, 5

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [YES] Permanent Pavement Markers [YES]
Temporary Striping [YES] Thermo / Paint removal [YES] Marker Removal [YES] Lead compliance plan for stripe removal [YES]
Lead Compliance classes [NO] PCMS Boards [NO] Survey [NO] Placement or Removal of Temporary Markers (tabs/floppys) [NO]

B. [1] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$6,500.00ea

C. [9] Total move-ins included in this quote for Stage Const. or Temporary Delineation. Additional Move-in charge @ \$6,500.00ea

D. **Traffic control IS NOT included in this quote for stage const. work.** Concurrent closures in various areas may be required in any given shift to complete our work, (# of shifts required to complete our work- approx. 17). **13 shifts of Traffic Control for stage const. work.**
Cal Stripe includes its own traffic control for placing permanent thermo striping, marking & raised pavement markers.

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

F. Prime Contractor to furnish construction water within the project limits.

G. Prime Contractor to provide a secure on-site location for the temporary storage of all hazardous debris for our removal operation. Prime Contractor is also to provide a dumpsite within the job limits, and shall dispose of all non-hazardous liquid or solid stripe removal debris & marker removal debris.

H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)	\$723.00	\$ 723.00
7	3070	SF	Temporary Pavement Marking (Paint)	\$2.50	\$ 7,675.00
8	214000	LF	Temporary Traffic Stripe (Paint)	\$0.30	\$ 64,200.00
30	12900	LF	Remove Yellow Thermo Stripe	\$0.40	\$ 5,160.00
38	214000	LF	Remove Painted Stripe	\$0.30	\$ 64,200.00
39	3070	SF	Remove Painted Marking	\$1.50	\$ 4,605.00
40	64700	LF	Remove Thermo Stripe	\$0.25	\$ 16,175.00
41	3000	SF	Remove Thermo Pavement Marking	\$1.50	\$ 4,500.00
42	3080	EA	Remove Pavement Marker	\$1.00	\$ 3,080.00
248	7120	EA	Pavement Marker (Non-Reflective)	\$1.00	\$ 7,120.00
249	5260	EA	Pavement Marker (Retroreflective)	\$2.00	\$ 10,520.00
255	3000	SF	Thermo Pavement Marking (EWNV)	\$3.50	\$ 10,500.00
256	217000	LF	4" Thermo Stripe (EWNV)	\$0.42	\$ 91,140.00
257	140	LF	4" Thermo Stripe (Bkn 12-3) (EWNV)	\$0.25	\$ 35.00
258	87300	LF	4" Thermo Stripe (Bkn 36-12) (EWNV)	\$0.25	\$ 21,825.00
259	1610	LF	6" Thermo Stripe (EWNV)	\$0.80	\$ 1,288.00
260	12600	LF	8" Thermo Stripe (EWNV)	\$1.00	\$ 12,600.00
264	1	LS	Mobilization - Cal Stripe Operations	\$21,000.00	\$ 21,000.00
Items 7 & 8 are for temporary delineation for the stage construction work per the plan sheets.					
Please see below, in the OPTIONS section for pricing of temporary striping during the paving operation.					
TOTAL BASE BID \$ 346,346.00					
OPTIONS					
Daily temporary striping for your paving operation, in your traffic control.					
A shift is defined as minimum 2 to maximum 8 hours on the jobsite					
1	EA	Striper truck and operator (8 hours)		\$1,345.00	Per Shift
1	EA	Overtime Rate (over 8 hours)		\$152.00	Per Hour
1	LS	Materials for temp. striping during paving		\$8,000.00	Lump Sum
1	EA	Mobilization/Move-in for temporary striping		\$1,500.00	Per Week
A Mobilization/Move-in for temporary striping during your paving operation is defined as one (1) to five (5) consecutive shifts of temporary striping per week.					
Removal of temporary markers (tabs, floppys) placed by the contractor					
1	LS	Remove temporary markers/tabs		\$6,500.00	Lump Sum

Notes:

**SUPPORTING DOCUMENTATION OF
INITIAL SOLICITATION TO COMPLIANCE
NEWS**

From: Saul D'Mark [mailto:saul@compliancenews.com]
Sent: Thursday, September 01, 2016 11:13 AM
To: Mark Kalouner
Subject: Re: Caltrans 05-0G0404

Mark,

Attached is the affidavit.

Thanks,

Saul D'Mark
Compliance News
Outreach Specialist
P: [800-599-6996](tel:800-599-6996)
F: [562-439-1398](tel:562-439-1398)
saul@compliancenews.com

Compliance News is proud to be a Disabled Veteran Business Enterprise (DVBE #18455).

On Thu, Sep 1, 2016 at 9:08 AM, Saul D'Mark <saul@compliancenews.com> wrote:

Mark,

I will process this today. Sorry, I didn't see the order come through on the 26th.

Thanks,

Saul D'Mark
Compliance News
Outreach Specialist
P: 800-599-6996
F: 562-439-1398
saul@compliancenes.com

Compliance News is proud to be a Disabled Veteran Business Enterprise (DVBE #18455).

On Thu, Sep 1, 2016 at 8:41 AM, Mark Kalouner <mkalouner@calportland.com> wrote:

I sent you a fax on 8/26/16 for this job and have not heard anything back. Also I tried calling the 800 number this morning and could not get ahold of anyone. Could you please call me at 805-345-3404. If you need my credit card information again please let me know.

Mark Kalouner

Mark Kalouner

Calportland Construction

1625 East Donovan Road

Santa Maria, Ca 93454

P.O. Box 1280

Santa Maria, CA 93456

Phone (805) 345-3581

Fax (805) 345-3538

Mobil (805) 896-7910

email mkalouner@calportland.com

**SAMPLE INVITATION TO BID, FAXED TO
ALL SOLICITED FIRMS AND FAX
CONFIRMATIONS**

CalPortland Construction

P.O. Box 1280
Santa Maria, CA 93456
Telephone: (805) 345-3581
Fax: (805) 345-3538
<http://www.calportland.com>

INVITATION TO BID

September 01, 2016
Rudy's Landscape & Irrigation Design
607 Vineland
Bakersfield, CA, 93313

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Location: San Miguel, CA

Bid Due Date: 10/04/16 at 02:00 PM PST

Solicitation Number: 05-0G0404

Contact: Mark Kalouner

Quotes are needed for:

Construction Area Signs, Remove and Replace Signs, Delineators, Temporary Crash Cushions, Barricades, Furnish Sheet Aluminium, Temporary Hydroseed Etc., Permanent Hydroseeding and Erosion Control Items, SWPPP Items, Traffic Control, Remove Striping and Markers, Striping and Markers, Storm Drain, Remove and Install Fencing, Remove and Install Metal Beam Guardrail, Metal Beam Guardrail End Treatments, Bridge Removal, Misc. Concrete, Cast In Drilled Hole Concrete Piling, Structural Concrete Approach Slabs, Soil Nail Wall, Trucking, Bar Reinforcing Steel (Bridge, Retaining Wall, Box Culvert), Rock Slope Protection, Jacked Pipe, Concrete Barrier, Lighting System, Electrical.

We are an Equal Opportunity Employer.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

Print Name of Business Owner

Signature

Date: _____

Please fax return this form by Oct 04, 2016

Fax Confirmations for Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties
Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road
Overcrossing

Company Name	Fax	Status	Attempts	Time Sent
Rudy's Landscape & Irrigation Design	(661) 322-7854	Success	1	09/01/2016 at 06:14 PM
HILLSIDE DRILLING, INC.	(510) 234-3131	Success	1	09/01/2016 at 06:14 PM
ALLANTE FENCE COMPANY	(559) 498-0951	Success	1	09/01/2016 at 06:14 PM
FLASH TRAFFIC, INC.	(661) 262-6009	Failure	1	
STEVE DOVALI CONSTRUCTION, INC.	(559) 456-2843	Success	1	09/01/2016 at 06:14 PM
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, INC	(559) 374-6470	Success	1	09/01/2016 at 06:14 PM
RAMINHA CONSTRUCTION, INC.	(805) 461-0053	Success	1	09/01/2016 at 06:14 PM
Exbon Development, Inc.	(562) 777-1888	Failure	1	
WELDON WORKS, INC.	(408) 251-1162	Success	1	09/01/2016 at 06:14 PM
HUNSAKER SAFETY & SIGN, INC.	(559) 453-3250	Failure	1	
GERONIMO CONCRETE, INC.	(323) 222-8312	Success	1	09/01/2016 at 06:14 PM
Adanta, Inc	(707) 736-8368	Failure	1	
Pre-con Products Ltd.	(805) 306-2498	Success	1	09/01/2016 at 06:14 PM
Santa Clarita Valley Electric	(661) 775-1535	Success	1	09/01/2016 at 06:14 PM
Eagle Engineering And Construction, Inc	(650) 367-8282	Failure	1	
K R C Safety Co. Inc.	(559) 732-2684	Success	1	09/01/2016 at 06:14 PM
GOLDEN BAY FENCE PLUS IRON WORKS INC	(209) 944-5812	Success	1	09/01/2016 at 06:14 PM
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	(661) 589-9509	Success	1	09/01/2016 at 06:20 PM
Lenhardt Engineering, Inc.	(805) 888-2539	Success	1	09/01/2016 at 06:14 PM
Becky's Creative Landscape & Design	(805) 736-4510	Success	1	09/01/2016 at 06:14 PM
ABRASIVE BLASTING SERVICE	(951) 786-9081	Success	1	09/01/2016 at 06:14 PM
LA FIRMA INC.	(805) 929-0501	Success	1	09/01/2016 at 06:15 PM

A B S L Construction	(510) 727-0910	Success 1	09/01/2016 at 06:15 PM
BORG FENCE	(925) 455-9626	Success 1	09/01/2016 at 06:15 PM
Kellie Avila Construction Services	(805) 462-8630	Success 1	09/01/2016 at 06:15 PM
Long's Directional Boring, Inc	(951) 817-1247	Success 1	09/01/2016 at 06:15 PM
VISTA STEEL COMPANY	(805) 964-1051	Success 1	09/01/2016 at 06:15 PM
FERGUSON SAFETY PRODUCTS INC	(831) 458-2301	Success 1	09/01/2016 at 06:20 PM
CABLE LINKS CONSTRUCTION GROUP, INC.	(559) 274-1555	Success 1	09/01/2016 at 06:20 PM
DON H MAHAFFEY DRILLING CO	(310) 668-2040	Success 1	09/01/2016 at 06:20 PM
NORTH AMERICAN FENCE & RAILING INC.	(510) 534-5406	Failure 1	
G F GARCIA & SONS INC	(805) 995-1895	Success 1	09/01/2016 at 06:20 PM
Chavez Fence Company	(408) 376-0273	Success 1	09/01/2016 at 06:21 PM
SILVER CREEK ELECTRIC, INC.	(408) 321-9329	Success 1	09/01/2016 at 06:21 PM
CENTRAL VALLEY ENGINEERING & SURVEYING	(559) 891-8815	Success 1	09/01/2016 at 06:21 PM
WEST PACIFIC ELECTRIC COMPANY	(559) 924-4826	Success 1	09/01/2016 at 06:21 PM
Force Traffic Control, Inc.	(559) 594-1056	Success 1	09/01/2016 at 06:21 PM
W T B, Inc	(559) 275-1995	Success 1	09/01/2016 at 06:21 PM
Sam's Equipment & Supplies	(559) 251-1119	Success 1	09/01/2016 at 06:21 PM
BLUE CABLE INC	(818) 861-7259	Success 1	09/01/2016 at 06:21 PM
Super Seal & Stripe, Inc	(805) 524-7428	Success 1	09/01/2016 at 06:21 PM
S & L FENCE COMPANY	(408) 745-7146	Failure 1	
TRI-VALLEY CONTRACTING, INC.	(888) 872-4450	Success 1	09/01/2016 at 06:21 PM
Williams Concrete Engineering	(805) 772-8070	Failure 1	
QUANTUM CONSTRUCTION COMPANY	(559) 431-7940	Success 1	09/01/2016 at 06:21 PM
Kern County Custom Concrete	(661) 325-5590	Failure 1	
	(415) 455-		

Metco	9960	Failure	1	
Gsj Utility Supply & Service	(888) 356-1250	Success	1	09/01/2016 at 06:21 PM
Wreco	(925) 941-0018	Success	1	09/01/2016 at 06:21 PM
Contech Concrete Techniques, Inc	(559) 251-8821	Success	1	09/01/2016 at 06:21 PM
De Anda Company	(559) 645-4688	Success	1	09/01/2016 at 06:21 PM
Pc&n Construction, Inc	(925) 634-4339	Success	1	09/01/2016 at 06:21 PM
JARELL HARRIS STRIPING SERVICES	(650) 832-1736	Failure	1	
Kritz Excavating & Trucking, Inc.	(805) 239-2772	Success	1	09/01/2016 at 06:21 PM
A S CONTRACTORS, INC.	(209) 966-2643	Success	1	09/01/2016 at 06:21 PM
Code Precast Products, Inc	(661) 746-3716	Success	1	09/01/2016 at 06:21 PM
M J AVILA COMPANY, INC.	(559) 846-7610	Success	1	09/01/2016 at 06:21 PM
Nitta Erosion Control	(916) 652-4376	Success	1	09/01/2016 at 06:21 PM
Quality Erectors & Construction, Inc.	(707) 751-3962	Success	1	09/01/2016 at 06:21 PM
Adh Technical Services, Inc.	(831) 477-0895	Success	1	09/01/2016 at 06:21 PM

COMPLIANCE NEWS PUBLISHING

CALL LOG DETAILS

From: Compliance News Publishing Company

<http://www.compliancencenews.com>

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: CalPortland Construction

P.O. Box 1280

Santa Maria, CA, 93456

Phone: (805) 345-3581

Fax: (805) 345-3538

RECEIPT for Ad: 58061

Published on 09/01/2016

For Project:

Caltrans - Construction On State Highway In San Luis Obispo And
Monterey Counties Near Paso Robles From 0.5 Mile South Of San
Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Total Amount PAID: \$120.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

<p>CalPortland Construction is seeking certified and qualified DBE subs and/or suppliers to provide Construction Area Signs, Remove and Replace Signs, Delineators, Temporary Crash Cushions, Barricades, Furnish Sheet Aluminium, Temporary Hydroseed Etc., Permanent Hydroseeding and Erosion Control Items, SWPPP Items, Traffic Control, Remove Striping and Markers, Striping and Markers, Storm Drain, Remove and Install Fencing, Remove and Install Metal Beam Guardrail, Metal Beam Guardrail End Treatments, Bridge Removal, Misc. Concrete, Cast In Drilled Hole Concrete Piling, Structural Concrete Approach Slabs, Soil Nail Wall, Trucking, Bar Reinforcing Steel (Bridge, Retaining Wall, Box Culvert), Rock Slope Protection, Jacked Pipe, Concrete Barrier, Lighting System, Electrical for Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing in San Miguel,CA</p> <p>We are an Equal Opportunity Employer. We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.</p>	<p>Contact: Mark Kalouner P.O. Box 1280 Santa Maria,CA,93456 Phone:(805) 345-3581 Fax:(805) 345-3538 Email: Bid Due on:10/04/2016 at 02:00 PM Solicitation Number: 05-0G0404</p>
---	---

The CalPortland Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencnews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Sep 01 18:10:08 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

<p>CalPortland Construction is seeking certified and qualified DBE subs and/or suppliers to provide Construction Area Signs, Remove and Replace Signs, Delineators, Temporary Crash Cushions, Barricades, Furnish Sheet Aluminium, Temporary Hydroseed Etc., Permanent Hydroseeding and Erosion Control Items, SWPPP Items, Traffic Control, Remove Striping and Markers, Striping and Markers, Storm Drain, Remove and Install Fencing, Remove and Install Metal Beam Guardrail, Metal Beam Guardrail End Treatments, Bridge Removal, Misc. Concrete, Cast In Drilled Hole Concrete Piling, Structural Concrete Approach Slabs, Soil Nail Wall, Trucking, Bar Reinforcing Steel (Bridge, Retaining Wall, Box Culvert), Rock Slope Protection, Jacked Pipe, Concrete Barrier, Lighting System, Electrical</p> <p>for Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing in San Miguel,CA</p> <p>We are an Equal Opportunity Employer. We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.</p>	<p>Contact: Mark Kalouner P.O. Box 1280 Santa Maria,CA,93456 Phone:(805) 345-3581 Fax:(805) 345-3538 Email:</p> <p>Bid Due on:10/04/2016 at 02:00 PM Solicitation Number: 05-0G0404</p>
--	---

The CalPortland Construction Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Thu Sep 01 18:10:08 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

CalPortland Construction LOG

Good Faith Effort for Bid Solicitation 05-0G0404

Project: Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties
Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of
Bradley Road Overcrossing

Important Instructions

NOTE: If your bid-package includes form STD-840, you MUST write "See attached Log sections A, B, & C" on STD-840 and include STD-840 with your GFE documents.

- 1.) Read and complete Section A.
 - 2.) We have completed Section B for you.
 - 3.) Complete Section C by making follow-up phone calls to the firms listed below.
- >For DVBE firms, call at least 3 firms. ->For DBE, MBE, & WBE firms, call all of them.

SPECIAL DIRECTIONS FOR CALTRANS PROJECTS:

As of June 1, 2010 Caltrans now requires primes that do not meet their UDBE & DBE goal to do the following:

1.
 - A. Go to the CalTrans project calendar webpage at <http://dap1.dot.ca.gov/hq/esc/oe/calendar> and log-in using your bid package registration and password.
 - B. Hit on the project number your bidding.
 - C. Hit "See Opt-in records".
 - D. Print this page. You must now contact these Opt-in DBE's as part of your search for participation.
2. Now hit your browser back-button and hit "Primes: Advertise for help" Be sure your listed in the CalTrans "Primes Seeking Assistance".

As of Sept. 2010, Caltrans suggests the following further steps to support Good Faith Effort (GFE).

1. Attend networking opportunity events at mandatory Caltrans pre-bids & district meetings. Include with your GFE, information that you attended the meeting along with the event brochure.
2. As you reach the bid opening date, ask yourself how likely you are to meeting the goal. If its apparent you may not, then do another GFE. This should be done 5 days of bid opening.

SPECIAL DIRECTIONS FOR FEDERALLY FUNDED PROJECTS:

Review your bid documents and search for any references to the Small Business Administration (SBA) and the Minority Business Development Agency (MBDA). If the agencies are mentioned in the bid documents you MUST post your opportunity through their websites. Contact us for more details.

A. Awarding Department Contact Instructions

Many California Good-Faith Efforts may require the bidding contractor to CALL the awarding department or owner and talk with their Good-Faith representative. SEE YOUR CONTRACT DOCUMENTS FOR THIS TELEPHONE NO. Call it and record the result below.

Awarding Department Contact Action

CalPortland Construction contacted the awarding department issuing this contract at (tel number) 916-324-0449 at (time) 4:28 PM on (date) 9/20/10 and discussed Good-Faith Effort with (Awarding Department Contact) Inez @ Caltrans.

Remarks:(left message, etc.) Directed me to Caltrans webpage http://www.dot.ca.gov/obeo_index.html
Phone call was made by (Prime Rep's do _signature) Alisha Spiess Alisha Spiess click Find DBE

B. Federal, State, & Local Agencies Contacted

On 09/01/16, CalPortland Construction contacted:

1. Federal Agency: System for Award Management (SAM) at <https://www.sam.gov/portal/SAM/##11#1> at 06:10PM on 09/01/2016
 2. State Agency: Office of Small Business & DVBE Certification (OSDC) <http://www.pd.dgs.ca.gov/smbus> at 06:10PM on 09/01/2016
 3. California Unified Certification Program (CUCP) at <http://www.dot.ca.gov/ucp/GetLicenseForm.do> at 06:10PM on 09/01/2016
 4. Local referral organization: Compliance News (www.compliancencenews.com) at 06:10PM on 09/01/2016
-

See Next Page for Firms

C. Summary of Firms Sent Bid Invitations

60 total firms were sent invitations.

Company Name: Rudy's Landscape & Irrigation Design

Address: 607 Vineland

Bakersfield, CA, 93313

Phone: (661) 325-3596, **Fax:** (661) 322-7854

Work Categories:

Hydroseeding, Erosion Control, 561730, Landscaping Services, Highway Planting, Irrigation System, Soil Preparation Services, Soil Amendments, Landscaping & Nursery Supplier, Landscape & Horticultural Services

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/7/10 4:05 PM - Kept ringing - no answering machine

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/20/10 4:13 PM - Kept ringing - no answering machine

Company Name: HILLSIDE DRILLING, INC.

Address: 539 S. 11TH STREET

RICHMOND, CA, 94804

Phone: (510) 234-6532, **Fax:** (510) 234-3131

Work Categories:

STEEL SOLDIER PILES; TIMBER LAGGING; FURNISH & DRIVE PILING; SOIL STABILIZATION; CAST-IN-DRILLED-HOLE CONCRETE PILING;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/7/10 4:07 PM - Spoke to Mehdi, yes they are bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: ALLANTE FENCE COMPANY

Address: 3450 SOUTH ELM AVE

Fresno, CA, 93706

Phone: (559) 498-0551, **Fax:** (559) 498-0951

Work Categories:

FENCING SUPPLIER; FENCING CONTRACTOR; TEMPORARY FENCING

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/7/10 4:08 PM - Spoke to Ivan, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: FLASH TRAFFIC, INC.

Address: 28420 N. HERRERA STREET
VALENCIA, CA, 91354

Phone: (661) 262-6003, **Fax:** (661) 262-6009

Work Categories:

Construction Area Signs, All Other Support Services, Traffic Count, 561990, Traffic Control System

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/17/11 4:10 PM - Spoke to Natalie, yes they are bidding
Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: STEVE DOVALI CONSTRUCTION, INC.

Address: 8461 E. OLIVE
FRESNO, CA, 93727

Phone: (559) 255-7603, **Fax:** (559) 456-2843

Work Categories:

GRADING; ASPHALT CONCRETE; MINOR CONCRETE STRUCTURE; PLASTIC PIPE; CLAY SEWER PIPE; SEWER MANHOLE; CONCRETE CURB & SIDEWALK - MISC; BUILDING CONSTRUCTION; SMALL STRUCTURES; CARPENTRY;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/17/11 4:11 PM - busy tone
Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/20/11 4:11 PM - spoke to Steve, not bidding

Company Name: DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, INC

Address: 5633 N. Fig Garden Dr #109
Fresno, CA, 93706

Phone: (559) 370-5756, **Fax:** (559) 374-6470

Work Categories:

PETROLEUM, OIL, LUBRICANTS SUPPLIER; SAND & GRAVEL SUPPLIER; ASPHALT SUPPLIER; REINFORCING BAR SECTION SUPPLIER; STEEL SUPPLIER; LUMBER SUPPLIER; PIPE SUPPLIER; Draining Systems Supplier; Storm Water Systems Supplier; GUARD RAILINGS & BARRIERS SUPPLIER; B

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/17/11 4:12 PM - Spoke to Sean, yes they are bidding
Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: RAMINHA CONSTRUCTION, INC.

Address: 6805 SYCAMORE RD
ATASCADERO, CA, 93422
Phone: (805) 461-0052, **Fax:** (805) 461-0053

Work Categories:

CLEARING & GRUBBING; ROADWAY EXCAVATION; GRADING; STRUCTURE EXCAVATION;
STRUCTURE BACKFILL; DITCHES EXCAVATION; IRRIGATION SYSTEM; FINISHING ROADWAY;
AGGREGATE SUBBASE; AGGREGATE BASE; CONCRETE STRUCTURE; MINOR CONCRETE
STRUCTURE; FILTER FABRIC; DOWNDRAIN

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/17/16 4:13 PM - Spoke to Kristin, undecided

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/22/16 4:11 PM - Spoke to Toby, not bidding.

Company Name: Exbon Development, Inc.

Address: 13432 Aclare Street,
Cerritos, CA, 90703

Phone: (714) 539-2222, **Fax:** (562) 777-1888

Work Categories:

REMOVE BRIDGE ITEM; DEVELOP WATER SUPPLY; ROADWAY EXCAVATION; GRADING;
STRUCTURE EXCAVATION; DITCHES EXCAVATION; IRRIGATION SYSTEM; ENGINEERING;
BUILDING CONSTRUCTION; CARPENTRY; ROOFING; ADDITIONS, ALTERATIONS OR REPAIRS;
WATER SUPPLY;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/17/16 4:15 PM - No answering machine

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/22/16 4:13 PM - No answering machine

Company Name: WELDON WORKS, INC.

Address: 1650 MABURY ROAD
San Jose, CA, 95133

Phone: (408) 251-1161, **Fax:** (408) 251-1162

Work Categories:

ROADSIDE SIGN; COMMERCIAL PRINTING; MISC PLASTICS PRODUCTS MANUFACTURING;
MISC MANUFACTURES; ADVERTISING; COMMERCIAL ART AND GRAPHIC DESIGN;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/17/16 4:18 PM - Left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/22/16 4:14 PM - Left message

Company Name: HUNSAKER SAFETY & SIGN, INC.

Address: P.O. BOX 11487

FRESNO, CA, 93773

Phone: (559) 255-7446, **Fax:** (559) 453-3250

Work Categories:

CONSTRUCTION AREA SIGNS; TRAFFIC CONTROL SYSTEM; Construction Zone Traffic Control Contractor;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/17/16 4:21 PM - Left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/22/16 4:17 PM - left message

Company Name: GERONIMO CONCRETE, INC.

Address: 4560 N. HUNTINGTON DRIVE

Los Angeles, CA, 90032

Phone: (323) 225-2016, **Fax:** (323) 222-8312

Work Categories:

C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/17/16 4:23 PM - Left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/22/16 4:19 PM - Left message

Company Name: Adanta, Inc

Address: 828 School Street

Napa, CA, 94559

Phone: (707) 709-8894, **Fax:** (707) 736-8368

Work Categories:

C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/17/16 4:26 PM - Left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/22/16 4:21 PM - left message

Company Name: Pre-con Products Ltd.

Address: 240 Los Angeles Avenue
Simi Valley, CA, 93065

Phone: (805) 527-0841, **Fax:** (805) 306-2498

Work Categories:

Concrete, Gypsum, & Plaster Products, Precast Concrete, 327331, Concrete Block And Brick Manufacturing, Steel Crib Wall, Cement, Hydraulic, Steel Structures, Concrete & Cement Supplier

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/7/16 4:27 PM - Left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/20/16 4:41 PM - Left message

Company Name: Santa Clarita Valley Electric

Address: 31243 Vadito Place
Castaic, CA, 91384

Phone: (661) 775-3946, **Fax:** (661) 775-1535

Work Categories:

Residential Electrical, Electrical General Electrical Power Temporary Power Electrical Repair Design Build Lighting Retrofit Lamp Ballast Repair Panel Upgrades High Voltage Electrical Material Electrical Supplies Electrical Equipment Generator Substation

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/7/16 4:30 PM - Left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/6/16 - 8:22 AM - received fax, they will not be bidding

Company Name: Eagle Engineering And Construction, Inc

Address: 1175 Palomar Drive
Redwood City, CA, 94062

Phone: (650) 367-8000, **Fax:** (650) 367-8282

Work Categories:

Electric Services, 237990, Other Heavy And Civil Engineering Construction, Telegraph & Other Communications, Engines & Turbines, Demolition, Heating & Air Conditioning, Residential Electrical, Pumping Plant Electrical Equipment, Steel Structures, Structur

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/7/16 4:31 PM - Phone number is not a working number

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/20/16 4:40 PM - Phone number is not a working number

Company Name: K R C Safety Co. Inc.
Address: 6084 West Hurley
Visalia, CA, 93291
Phone: (559) 732-0393, **Fax:** (559) 732-2684

Work Categories:

Construction Equipment Rental, General Engineering 461615 - Traffic Control 551217 - Signage, Trucker, 238990, All Other Specialty Trade Contractors, Flat Bed Trucking, Sign Structure, Temporary Erosion Control, Reset, Adjust Roadway Items, Construction A

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/17/16 4:32 PM - Spoke to Kashai, undecided

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/22/16 4:24 PM - spoke to Kashai, they have our fax # if they decide to bid.

Company Name: GOLDEN BAY FENCE PLUS IRON WORKS INC
Address: 4104 SOUTH B STREET
STOCKTON, CA, 95206
Phone: (209) 944-9754, **Fax:** (209) 944-5812

Work Categories:

FENCING SUPPLIER; FENCING CONTRACTOR; FABRICATED METAL PRODUCTS;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/17/16 4:34 PM - Left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/22/16 4:25 PM - Left message

Company Name: CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Address: 13421 Snow Road
Bakersfield, CA, 93314
Phone: (661) 589-1001, **Fax:** (661) 589-9509

Work Categories:

CONSTRUCTION AREA SIGNS; RESET, ADJUST ROADWAY ITEMS; ROADWAY EXCAVATION; SEAL COAT; PORTLAND CEMENT & CONCRETE PAVEMENT; CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; PAVEMENT SUBSEALING & JACKING; GROOVE & GRIND PAVEMENT; CONCRETE STRUCTURE; CONCRE

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/17/16 4:38 PM - Spoke to Debi, yes they are bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: Lenhardt Engineering, Inc.

Address: 1449 Garcia Drive

San Luis Obispo, CA, 93405

Phone: (805) 440-7593, **Fax:** (805) 888-2539

Work Categories:

DESIGN; CONSULTANT, ENGINEERING; CIVIL ENGINEERING; ENVIRONMENTAL ENGINEER;
CONSTRUCTION ENGINEERING & INSPECTION SERVICES; CONSTRUCTION MANAGEMENT;
Construction Project and Document Control; Construction Scheduling; SWPPP Planning;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/10 3:07 PM - Spoke to Cheryl, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: Becky's Creative Landscape & Design

Address: 504 South I Street, Apt A

Lompoc, CA, 93436

Phone: (805) 331-3483, **Fax:** (805) 736-4510

Work Categories:

Landscaping & Nursery, Irrigation System, 561730, Landscaping Services, Hydroseeding, Landscape & Horticultural Services, Soil Amendments, Highway Planting, Landscaping & Nursery Supplier, Landscape Architects

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/10 3:08 PM - Left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/27/10 4:02 PM - Left message

Company Name: ABRASIVE BLASTING SERVICE

Address: 5465 24TH. STREET

RIVERSIDE, CA, 92509

Phone: (951) 683-4692, **Fax:** (951) 786-9081

Work Categories:

GROOVE & GRIND PAVEMENT; REMOVE PAVEMENT MARKING & TRAFFIC STRIPES;
SANDBLASTING;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/10/10 3:09 PM - spoke to Santos, undecided - call back 1-2

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In days before bid
San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/30/10 10:04 AM - Left Santos a voicemail

Company Name: LA FIRMA INC.

Address: 715 RIDGE ROAD

NIPOMO, CA, 93444

Phone: (805) 748-8576, **Fax:** (805) 929-0501

Work Categories:

Erosion Control, All Other Specialty Trade Contractors, 238990, Consultant, Non Engineering, Swppp Planning, Hydroseeding

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/11 3:11 PM - spoke to Nate, yes bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: A B S L Construction

Address: 29334 Pacific Street

Hayward, CA, 94544

Phone: (510) 727-0900, **Fax:** (510) 727-0910

Work Categories:

Â TRAFFIC CONTROL SYSTEM; RESET, ADJUST ROADWAY ITEMS; PLANE ASPHALT CONCRETE; CLEARING & GRUBBING; ROADWAY EXCAVATION; GRADING; STRUCTURE EXCAVATION; STRUCTURE BACKFILL; DITCHES EXCAVATION; GROOVE & GRIND PAVEMENT; MINOR CONCRETE STRUCTURE; ERECT PRECAST

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/11 3:13 PM - Spoke to Darryl, yes bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: BORG FENCE

Address: 50 CONTRACTORS STREET

Livermore, CA, 94551

Phone: (925) 455-9620, **Fax:** (925) 455-9626

Work Categories:

CONCRETE BLOCK & MASONRY RETAINING WALL; FENCING CONTRACTOR

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/11 3:14 PM - Spoke to Cristy, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: Kellie Avila Construction Services

Address: 13020 Atascadero Road

Atascadero, CA, 93422

Phone: (805) 610-9965, **Fax:** (805) 462-8630

Work Categories:

SAFETY EQUIPMENT SUPPLIER; LANDSCAPING MATERIAL SUPPLIER; PIPE SUPPLIER;
FENCING SUPPLIER; GUARD RAILINGS & BARRIERS SUPPLIER; PAVEMENT MARKERS
SUPPLIER; BUILDING MATERIAL SUPPLIER; Traffic Striping, Marking and Traffic Control Materials
Supplier; CONSTRU

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 3:16 PM - Spoke to Kellie, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In
San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge
To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: Long's Directional Boring, Inc

Address: 1476 Bodie Place

Norco, CA, 92860

Phone: (951) 817-0111, **Fax:** (951) 817-1247

Work Categories:

Jacked Welded Steel Pipe, Directional Drilling, Directional Boring, Auger Boring, Jack And Bore, Conduit 1 -
24 Diameters, wbe/dbe Certified 701717 - Irrigation 711225 - Water Or Gas Control Services 721539 -
Building Site Preparation Services 781021 - Pip

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 3:17 PM - Spoke to Kathy, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In
San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge
To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: VISTA STEEL COMPANY

Address: 6100 A FRANCIS BOTELLO RD

GOLETA, CA, 93117

Phone: (805) 964-4732, **Fax:** (805) 964-1051

Work Categories:

Fabricated Metal Products Fabrication Steel, Reinforcing 111715 - Basic Steels 301016 - Bar 301036 -
Structural Products, Reinforcing Steel, 238120, Structural Steel And Precast Concrete Contractors 111715 -
Basic Steels 301016 - Bar 301036 - Structural P

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 3:19 PM - Spoke to Josie, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In
San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge
To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: FERGUSON SAFETY PRODUCTS INC

Address: 303 POTRERO ST STE 2
SANTA CRUZ, CA, 95060

Phone: (800) 515-0223, **Fax:** (831) 458-2301

Work Categories:

REINFORCING BAR SECTION SUPPLIER; BUILDING MATERIAL SUPPLIER; APPAREL & ACCESSORIES MANUFACTURING; CHEMICALS & ALLIED PRODUCTS; MEN'S & BOYS' CLOTHING STORES; WOMEN'S CLOTHING STORES; FURNITURE & HOMEFURNISHINGS STORES;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/11 3:22 PM - Spoke to Reese, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: CABLE LINKS CONSTRUCTION GROUP, INC.

Address: 5940 E SHIELDS, SUITE 101
FRESNO, CA, 93727

Phone: (559) 277-8555, **Fax:** (559) 274-1555

Work Categories:

Low Voltage Electrical Systems; COMMUNICATIONS SERVICES; Intelligent Transportation Systems (ITS);

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/11 3:23 PM - left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/27/11 4:04 PM - spoke to chris, not bidding

Company Name: DON H MAHAFFEY DRILLING CO

Address: 1800 SOUTH ALAMEDA STREET
COMPTON, CA, 90221

Phone: (310) 668-2030, **Fax:** (310) 668-2040

Work Categories:

MODIFY BRIDGE ITEM; C1970 EMBANKMENT CONSTRUCTION; C4901 FURNISH & DRIVE PILING; C4905 SOIL STABILIZATION; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/11 3:25 PM - Spoke to Ana, they will let us know if they

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing
decide to bid

9/27/11 4:06 PM - Receptionist transferred me to a # w/ no voicemail.

Company Name: NORTH AMERICAN FENCE & RAILING INC.

Address: 515 23RD AVENUE

Oakland, CA, 94606

Phone: (510) 436-0755, **Fax:** (510) 534-5406

Work Categories:

FENCING CONTRACTOR; TEMPORARY FENCING; METAL BEAM GUARD RAILING; METAL RAILING; METAL BEAM BARRIER;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/18/10 3:28 PM - spoke to Les, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: G F GARCIA & SONS INC

Address: P.O. BOX 525

CAYUCOS, CA, 93430

Phone: (805) 995-3548, **Fax:** (805) 995-1895

Work Categories:

CLEARING & GRUBBING; ROADWAY EXCAVATION; FINISHING ROADWAY; ASPHALT CONCRETE; ROCK SLOPE PROTECTION; DEMOLITION; COMBINATION UTILITY SERVICES;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/18/10 3:29 PM - Spoke to Laurie, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: Chavez Fence Company

Address: 1230 Shadle Avenue

Campbell, CA, 95008

Phone: (408) 379-8139, **Fax:** (408) 376-0273

Work Categories:

Fencing, Chain Link Fencing Guard Rails Hand Railing Ornamental Iron 301520 - Fencing, Fencing Contractor, 238990, All Other Specialty Trade Contractors

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/18/10 3:30 PM - spoke to Anita, Undecided

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/27/10 4:11 PM - just rang, no answering machine

Company Name: SILVER CREEK ELECTRIC, INC.

Address: 280 COCHRANE CIRCLE, SUITE B

MORGAN HILL, CA, 95037

Phone: (408) 321-9094, Fax: (408) 321-9329

Work Categories:

Commercial Electrical;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/18/10 3:32 pm - Left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/20/10 4:44 pm - Left message

Company Name: CENTRAL VALLEY ENGINEERING & SURVEYING

Address: 2132 High Street

SELMA, CA, 93662

Phone: (559) 891-8811, **Fax:** (559) 891-8815

Work Categories:

TRAFFIC ENGINEER; ARCHITECT; DESIGN; FEASIBILITY STUDIES; CONSULTANT, MASS TRANSIT/TRANSPORTATION; ENGINEERING; CONSULTANT, ENGINEERING; ARCHITECTURAL ENGINEER; CIVIL ENGINEERING; RIGHT OF WAY ENGINEER; ENVIRONMENTAL ENGINEER; CONSTRUCTION ENGINEERING & IN

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/18/10 3:34 pm - Nick - Not bidding - too far

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: WEST PACIFIC ELECTRIC COMPANY

Address: 20071 W GLENDALE AVENUE

Lemoore, CA, 93245

Phone: (559) 924-6422, **Fax:** (559) 924-4826

Work Categories:

SIGNAL & LIGHTING; LIGHTING; MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; Commercial Electrical; ELECTRIC SERVICES;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/18/10 3:35 pm - Spoke to Sarah, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: Force Traffic Control, Inc.

Address: Po Box 1107

Exeter, CA, 93221

Phone: (559) 594-1062, **Fax:** (559) 594-1056

Work Categories:

Traffic Control System, Temporary Road Work Traffic Control Services And Devices. Permanent Traffic Control Structures I.e.,roadside Signs And Markers 461615 - Traffic Control, 238990, All Other Specialty Trade Contractors

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 3:37 PM - left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/27/16 4:15 PM - spoke to vern, Not bidding

Company Name: W T B, Inc

Address: 7093 W Belmont

Fresno,CA, 93722

Phone: (559) 275-1998, **Fax:** (559) 275-1995

Work Categories:

Trucker, Sand & Gravel Supplier, 484220, Specialized Freight (except Used Goods) Trucking, Local, Bottom Dump Trucking, Truck Broker, Asphalt Supplier

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 3:38 PM - spoke to Danielle, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: Sam's Equipment & Supplies

Address: 5656 Columbia Dr S.

Fresno,CA, 93727

Phone: (559) 252-0354, **Fax:** (559) 251-1119

Work Categories:

LANDSCAPING & NURSERY SUPPLIER; PIPE SUPPLIER; GUARD RAILINGS & BARRIERS SUPPLIER; ELECTRICAL & SIGNALS SUPPLIER; MISC DURABLE GOODS; MISC BUSINESS SERVICES;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 3:40 PM - Undecided - told to call Gabe in the AM

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/30/16 10:07 AM - spoke to Gabe, yes bidding

Company Name: BLUE CABLE INC

Address: 7306 COLDWATER CANYON AVE #B

North Hollywood,CA, 91605

Phone: (818) 559-5454, **Fax:** (818) 861-7259

Work Categories:

SIGNAL & LIGHTING; Low Voltage Electrical Systems; RESIDENTIAL ELECTRICAL; Commercial Electrical;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/18/16 3:42 PM - Frida said not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: Super Seal & Stripe, Inc

Address: 310 A Street

Fillmore, CA, 93016

Phone: (805) 524-7345, **Fax:** (805) 524-7428

Work Categories:

Pavement Marking, Parking And Highway Improvement 551217 - Signage 721410 - Highway And Road Construction Services, Painted Traffic Striping & Marking, 238990, All Other Specialty Trade Contractors, Thermoplastic Traffic Striping & Marking, Roadside Sign,

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/18/16 3:43 PM - spoke to Trevor, yes bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: S & L FENCE COMPANY

Address: 1096 FULTON AVE

SUNNYVALE, CA, 94086

Phone: (408) 745-7021, **Fax:** (408) 745-7146

Work Categories:

FENCING CONTRACTOR;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/18/16 3:45 PM - Left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/20/16 4:47 PM - Left message

Company Name: TRI-VALLEY CONTRACTING, INC.

Address: 15 Charles Hill Circle

ORINDA, CA, 94563

Phone: (925) 787-1003, **Fax:** (888) 872-4450

Work Categories:

PAINTED TRAFFIC STRIPING & MARKING; PAVEMENT MARKING;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 3:47 PM - Left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/27/16 4:31 PM - Left message

Company Name: Williams Concrete Engineering

Address: 2920 Cedar Ave

Morro Bay, CA, 93442

Phone: (805) 778-4807, **Fax:** (805) 772-8070

Work Categories:

Concrete & Cement, Grading, 237310, Highway, Street, And Bridge Construction, Concrete Surface Finish, Minor Concrete Structure

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 3:49 PM - No mailbox # to leave message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/20/16 4:48 PM - No answer & no mailbox # to leave message

Company Name: QUANTUM CONSTRUCTION COMPANY

Address: 6083 NORTH FIGARDEN DRIVE # 140

Fresno, CA, 93722

Phone: (559) 431-7940, **Fax:** (559) 431-7940

Work Categories:

MINOR CONCRETE STRUCTURE; CONCRETE CURB & SIDEWALK - MISC; CONSULTANT, NON ENGINEERING; CONSULTANT, PROJECT MANAGEMENT/ BUSINESS ADMIN; Construction Management - Highway, Street and Bridge Construction; Construction Management - Other Heavy and Civil Cons

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 3:50 PM - Left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/27/16 4:35 PM - Left message

Company Name: Kern County Custom Concrete

Address: 4916 College Ave

Bakersfield, CA, 93306

Phone: (661) 872-4602, **Fax:** (661) 325-5590

Work Categories:

Steel Structures, Concrete Curb & Sidewalk - Misc, 238990, All Other Specialty Trade Contractors, Concrete

Barrier, Reinforced Concrete Crib Wall, Minor Concrete Structure, Steel Crib Wall, Concrete Surface Finish, Prestressing Concrete Cast-in-place, Cas

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/11 3:52 PM - Spoke to Pat, Not bidding
Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: Metco

Address: 2165 Francisco Boulevard, #ai
San Rafael, CA, 94901

Phone: (415) 455-9922, **Fax:** (415) 455-9960

Work Categories:

Electrical, Electrical Goods, 238210, Electrical Contractors, Residential Electrical, Telephone Communications, Management & Public Relations, Consultant, Non Engineering, Computer Equipment & Supplies, Civil Engineering, Computer Programming, Computer &

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/11 3:54 PM - left message
Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/27/11 4:47 PM - left message

Company Name: Gsj Utility Supply & Service

Address: 15051 Leffingwell Road,
Whittier, CA, 90604

Phone: (562) 404-1113, **Fax:** (888) 356-1250

Work Categories:

PIPE SUPPLIER; Draining Systems Supplier; ELECTRICAL & SIGNALS SUPPLIER; WHOLESALE BROKER OF CONSTRUCTION MATERIALS; GENERAL INDUSTRIAL MACHINERY; ELECTRIC LIGHTING & WIRING EQUIPMENT; MISC ELECTRICAL EQUIPMENT & SUPPLIES; HARDWARE, PLUMBING & HEATING EQU

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/11 3:55 PM - left message
Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/27/11 4:49 PM - spoke to front desk, not bidding on any Caltrans projects.

Company Name: Wreco

Address: 1243 Alpine Road Suite 108
Walnut Creek, CA, 94596

Phone: (925) 941-0017, **Fax:** (925) 941-0018

Work Categories:

LANDSCAPE & HORTICULTURAL SERVICES; SAFETY SUPPLIER; CONSULTANT, NON ENGINEERING; BUSINESS ADMINISTRATION; MANAGEMENT INFORMATION SYSTEMS; TRAFFIC ENGINEER; ARCHITECT; DESIGN; DESIGN BRIDGES; FEASIBILITY STUDIES; ENGINEERING; CONSULTANT, ENGINEERING; ARCH

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/16/16 4:10 PM - Spoke to Brecken, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: Contech Concrete Techniques, Inc

Address: 4687 E. Cortland Avenue
Fresno, CA, 93726

Phone: (559) 251-8818, **Fax:** (559) 251-8821

Work Categories:

Concrete Structure, Joint Seal - Water Stop, 238110, Poured Concrete Foundation And Structure Contractors, Reinforcing Steel, Minor Concrete Structure, Concrete Curb & Sidewalk - Misc, Reinforced Concrete Crib Wall

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/18/16 4:12 PM - left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/28/16 4:17 PM - spoke to Stephanie, not bidding

Company Name: De Anda Company

Address: 37647 Verde Avenue
Madera, CA, 93638

Phone: (559) 645-8800, **Fax:** (559) 645-4688

Work Categories:

Construction Equipment Rental, Rock Slope Protection, 238990, All Other Specialty Trade Contractors, Clearing & Grubbing, Soil Preparation Services, Aggregate Subbase, Paving Asphalt (asphalt Concrete), Alternative Pipe Culvert, Finishing Roadway, Sand &

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/18/16 4:13 pm - left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/28/16 4:19 PM - spoke to Vincent, not bidding

Company Name: Pc&n Construction, Inc

Address: 5301-f Byron Hot Springs Road

Byron, CA, 94514

Phone: (925) 634-4567, **Fax:** (925) 634-4339

Work Categories:

Guard Railings & Barriers, Metal Beam Guard Rail, Terminal System, Cable Railing, Bridge Railing 721410 - Highway And Road Construction Services, Guard Railings & Barriers Supplier, 237310, Highway, Street, And Bridge Construction, Metal Beam Barrier, Met

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 4:17 PM - Just rang - No answering machine

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/22/16 4:35 PM - left message

Company Name: JARELL HARRIS STRIPING SERVICES

Address: 1120 EATON AVENUE #11

SAN CARLOS, CA, 94070

Phone: (650) 832-1171, **Fax:** (650) 832-1736

Work Categories:

Painted Traffic Striping & Marking, Highway, Street, And Bridge Construction, Pavement Marking, 237310, Thermoplastic Traffic Striping & Marking

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 4:21 PM - mailbox full

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/22/16 4:36 PM - mailbox was full

Company Name: Kritz Excavating & Trucking, Inc.

Address: 415 Volpi Ysabel Road

Paso Robles, CA, 93446

Phone: (805) 239-2686, **Fax:** (805) 239-2772

Work Categories:

Trucker, Sand Gravel Aggregate Asphalt Rock Landscape Material Composts Topsoil Water Supply Retail Landscape Products Bark Pavers Retail Aggregates Trucking Hauling Transfers End Dumps Double Bottoms San Luis Obispo County Paso Robles California 301216 -

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 4:22 PM - spoke to Britney, yes bidding - re-fax over bid.

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing Faxed over bid info 4:55 PM on 9/8/16

Company Name: A S CONTRACTORS, INC.

Address: 5347 COLE ROAD

MARIPOSA, CA, 95338

Phone: (209) 742-6684, Fax: (209) 966-2643

Work Categories:

Rock Slope Protection, Highway, Street, And Bridge Construction, Embankment Construction, 237310, Structure Backfill, Grading, Building Construction, Subsurface Drain, Structure Excavation, Roadway Excavation, Permeable Material, Filter Fabric, Cast Iron

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/11 4:25 PM - Spoke to Deni, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: Code Precast Products, Inc

Address: 1050 E. Los Angeles Ave

Shafter, CA, 93263

Phone: (661) 746-0466, **Fax:** (661) 746-3716

Work Categories:

Cement, Hydraulic, Sewer Manhole, 238990, All Other Specialty Trade Contractors

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/11 4:26 PM - Spoke to Abe, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: M J AVILA COMPANY, INC.

Address: 7258 W. RIALTO

FRESNO, CA, 93723

Phone: (559) 846-7601, **Fax:** (559) 846-7610

Work Categories:

C0625 SAND & GRAVEL SUPPLIER; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER; C0670 PIPE SUPPLIER; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0698 BUILDING MATERIAL SUPPLIER; C2501 AGGREGATE SUBBASE; C2602 AGGREGATE BA

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/11 4:34 PM - Spoke to Connie, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Company Name: Nitta Erosion Control

Address: 3778 Del Mar Avenue

Loomis, CA, 95650

Phone: (916) 652-7459, Fax: (916) 652-4376

Work Categories:

Erosion Control, Erosion Control Hydroseeding Seeding Hydromulching Straw Wattles Fiber Rolls Erosion Control Blanket Netting Rolled Erosion Control Products Jute Mesh Silt Fence Temporary Fence (type Esa) Compost Blanket Straw Mulching Tacked Bonded Fibe

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 4:35 PM - Left message

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/22/16 4:28 PM - Left message

Company Name: Quality Erectors & Construction, Inc.

Address: 3130 Bayshore Rd.

Benicia, CA, 94510

Phone: (707) 746-4198, **Fax:** (707) 751-3962

Work Categories:

Roofing, Pre-engineered Metal Buildings, Storage Architectural Paneling Roofing, Manufacturing Facilities Structural Steel Fabricate Fabrication Warehouse Steel Buildings 332311 - Prefabricated Metal Building And Component Manufacturing 332322 - Sheet Met

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 4:37 PM - Just rang - No answering machine

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

9/22/16 4:30 PM - No answering machine

Company Name: Adh Technical Services, Inc.

Address: 3065 Porter Street, Suite 101

Soquel, CA, 95073

Phone: (831) 477-2003, **Fax:** (831) 477-0895

Work Categories:

FEASIBILITY STUDIES; CONSULTANT, ENVIRONMENTAL; ENVIRONMENTAL ENGINEER; SAFETY STUDIES; Environmental - Water Quality; Environmental-Regulatory; SWPPP Planning;

Phone Solicitation Information

Date/s-Time/s Solicited by Phone: 9/8/16 4:39 PM - Spoke to April, Not bidding

Person Contacted and Comments for Solicitation: 05-0G0404 Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Affidavit of Fax Solicitation

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 60 firms listed below at 06:10PM on 09/01/2016. I am over the age of 18 years and a citizen of the United States. I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.

Henry Sprague III

**RECEIVED INVITATION TO BID
RESPONSES**

TIME RECEIVED

September 1, 2016 at 11:23:00 AM PDT

REMOTE CSID
5102343131

DURATION
39

PAGES
1

STATUS
Received

09/01/2016 11:30 5102343131

HILLSIDE

#7072 P.001/001

11

CalPortland Construction

P.O. Box 1280
Santa Maria, CA 93456
Telephone: (805) 345-3581
Fax: (805) 345-3538
http://www.calportland.com

INVITATION TO BID

September 01, 2016
HILLSIDE DRILLING, INC.
539 S. 11TH STREET
RICHMOND, CA, 94804

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Location: San Miguel, CA

Bid Due Date: 10/04/16 at 02:00 PM PST

Solicitation Number: 05-0G0404

Contact: Mark Kalouner

Quotes are needed for:

Construction Area Signs, Remove and Replace Signs, Delineators, Temporary Crash Cushions, Barricades, Furnish Sheet Aluminium, Temporary Hydroseed Etc., Permanent Hydroseeding and Erosion Control Items, SWPPP Items, Traffic Control, Remove Striping and Markers, Striping and Markers, Storm Drain, Remove and Install Fencing, Remove and Install Metal Beam Guardrail, Metal Beam Guardrail End Treatments, Bridge Removal, Misc. Concrete, Cast In Drilled Hole Concrete Piling, Structural Concrete Approach Slabs, Soil Nail Wall, Trucking, Bar Reinforcing Steel (Bridge, Retaining Wall, Box Culvert), Rock Slope Protection, Jacked Pipe, Concrete Barrier, Lighting System, Electrical.

We are an Equal Opportunity Employer.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES:

Soil Nail Wall

We cannot participate in the contract

Hillside Drilling
Print Name of Business Owner

Signature

Date:

9/1/16

Please fax return this form by Oct 04, 2016

TIME RECEIVED
September 2, 2016 at 1:42:37 PM PDT

REMOTE CSID
6615899904

DURATION
39

PAGES
1

STATUS
Received

09/02/2016 13:47 6615899904

AUSTIN ENT

PAGE 01/01

01

CalPortland Construction

P.O. Box 1280
Santa Maria, CA 93456
Telephone: (805) 345-3581
Fax: (805) 345-3538
<http://www.calportland.com>

INVITATION TO BID

September 01, 2016
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
13421 Snow Road
Bakersfield, CA, 93314

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Location: San Miguel, CA

Bid Due Date: 10/04/16 at 02:00 PM PST

Solicitation Number: 05-0G0404

Contact: Mark Kalouner

Quotes are needed for:

Construction Area Signs, Remove and Replace Signs, Delineators, Temporary Crash Cushions, Barricades, Furnish Sheet Aluminium, Temporary Hydroseed Etc., Permanent Hydroseeding and Erosion Control Items, SWPPP Items, Traffic Control, Remove Striping and Markers, Striping and Markers, Storm Drain, Remove and Install Fencing, Remove and Install Metal Beam Guardrail, Metal Beam Guardrail End Treatments, Bridge Removal, Misc. Concrete, Cast In Drilled Hole Concrete Piling, Structural Concrete Approach Slabs, Soil Nail Wall, Trucking, Bar Reinforcing Steel (Bridge, Retaining Wall, Box Culvert), Rock Slope Protection, Jacked Pipe, Concrete Barrier, Lighting System, Electrical.

We are an Equal Opportunity Employer.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES:

Joint Deal

We cannot participate in the contract

Print Name of Business Owner

Signature

Date:

Please fax return this form by Oct 04, 2016

TIME RECEIVED
September 6, 2016 at 8:22:26 AM PDT

REMOTE CSID
661 775 1535

DURATION
48

PAGES
1

STATUS
Received

Sep 06 16 07:12a

SCV Electric Inc

661 775 1535

p.1

© 09/01/2016 11:12 AM

CA

→ 16617751535

□ 1

CalPortland Construction

P.O. Box 1280
Santa Maria, CA 93456
Telephone: (805) 345-3581
Fax: (805) 345-3538
<http://www.calportland.com>

INVITATION TO BID

September 01, 2016
Santa Clarita Valley Electric
31243 Vadito Place
Castaic, CA, 91384

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

Project: Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing

Location: San Miguel, CA

Bid Due Date: 10/04/16 at 02:00 PM PST

Solicitation Number: 05-0G0404

Contact: Mark Kalouner

Quotes are needed for:

Construction Area Signs, Remove and Replace Signs, Delineators, Temporary Crash Cushions, Barricades, Furnish Sheet Aluminium, Temporary Hydroseed Etc., Permanent Hydroseeding and Erosion Control Items, SWPPP Items, Traffic Control, Remove Striping and Markers, Striping and Markers, Storm Drain, Remove and Install Fencing, Remove and Install Metal Beam Guardrail, Metal Beam Guardrail End Treatments, Bridge Removal, Misc. Concrete, Cast In Drilled Hole Concrete Piling, Structural Concrete Approach Slabs, Soil Nail Wall, Trucking, Bar Reinforcing Steel (Bridge, Retaining Wall, Box Culvert), Rock Slope Protection, Jacked Pipe, Concrete Barrier, Lighting System, Electrical.

We are an Equal Opportunity Employer.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: _____

We cannot participate in the contract

RYAN MCALISTER
Print Name of Business Owner

M. McAlister
Signature

Date: 9-6-16

Please fax return this form by Oct 04, 2016

TIME RECEIVED
September 9, 2016 at 8:40:48 AM PDT
REMOTE CSID
8052392772
DURATION
36
PAGES
1
STATUS
Received

09-09-16;11:37AM;From:Kritz Trucking To:3453538 ;8052392772 # 1 / 1
Sep 08 2016 3:17PM UNION ASPHALT P.1

CalPortland Construction

P.O. Box 1280
Santa Maria, CA 93456
Telephone: (805) 345-3581
Fax: (805) 345-3538
http://www.calportland.com

INVITATION TO BID

September 01, 2016
Kritz Excavating & Trucking, Inc.
415 Volpi Ysabel Road
Paso Robles, CA, 93446

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

Project: Caltrans - Construction On State Highway In San Luis Obispo And Monterey Counties Near Paso Robles From 0.5 Mile South Of San Marcos Creek Bridge To 0.2 Mile South Of Bradley Road Overcrossing
Location: San Miguel, CA
Bid Due Date: 10/04/16 at 02:00 PM PST
Solicitation Number: 05-0G0404
Contact: Mark Kalouner

Quotes are needed for:

Construction Area Signs, Remove and Replace Signs, Delineators, Temporary Crash Cushions, Barricades, Furnish Sheet Aluminium, Temporary Hydroseed Etc., Permanent Hydroseeding and Erosion Control Items, SWPPP Items, Traffic Control, Remove Striping and Markers, Striping and Markers, Storm Drain, Remove and Install Fencing, Remove and Install Metal Beam Guardrail, Metal Beam Guardrail End Treatments, Bridge Removal, Misc. Concrete, Cast In Drilled Hole Concrete Piling, Structural Concrete Approach Slabs, Soil Nail Wall, Trucking, Bar Reinforcing Steel (Bridge, Retaining Wall, Box Culvert), Rock Slope Protection, Jacked Pipe, Concrete Barrier, Lighting System, Electrical.

We are an Equal Opportunity Employer.

We will assist you in trying to obtain bonds, lines of credit or insurance. We will further assist you in obtaining necessary equipment, supplies, materials, or related assistance or services. Plans and Specifications are available for review in our office. Please call for an appointment to review and assist in plan take-off/review.

If you have any questions please do not hesitate to contact us.

Participation Response Form

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: Trucking

We cannot participate in the contract

Diane Kritz Pres.
Print Name of Business Owner

[Signature]
Signature

Date: 9/9/16

Please fax return this form by Oct 04, 2016

**SAMPLE SCRIPT FROM PHONE
SOLICITATION**

Sample Phone Solicitation Script

Hello my name is Alisha calling from CalPortland Construction. I'm calling about the **Caltrans 05-0G0404 project On HWY 101 in San Miguel** that bids on Tuesday October 4th.

If you are interested in bidding on the project, whether on partial or complete portions of the bid items but require assistance with bidding, bonding assistance, insurance, plans or specifications, or have any questions, please give Mark Kalouner a call at (805) 345-3581. If you are bidding on this project, please fax your quote to (805) 345-3538.

Thank you

DBE COMMITMENT