

Second Bidder

10-27-14 A09:50 RCVD

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 06-0H6414

BID AMOUNT:
\$ 3,237,136.00

BID OPENING DATE: 10/22/2014

BIDDER'S NAME: GRANITE CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT, %: 7%

DBE PRIME CONTRACTOR CERTIFICATION¹: N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
58 25	Joint seal Sawcut hourly		Austin Enterprises #13602	\$10,450
12,13,16 63-67	furnish SWPPP Mats. furnish pipe Mats.		Triumph Geosynthetics #9076	\$3,730
2,4,6,8,9,13,7 7	Const. Area Signs #Traffic Devices Rent message board		KRC Safety #447	\$47,910

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.


Submit to:

MSC 43
OFFICE ENGINEER
DEPARTMENT OF TRANSPORTATION
1727 30TH STREET
SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$62,090

PAGE 1 of 2 %


Signature of Bidder

10/22/2014
Date

(661) 399-3361
(Area Code) Tel. No.

TOM JAMES, ESTIMATOR
Person to Contact

(Please Type or Print)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: 06-0H6414

BID AMOUNT:
 \$ 3,237,136.00

BID OPENING DATE: 10/22/2014

BIDDER'S NAME: GRANITE CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT, %: 7%

DBE PRIME CONTRACTOR CERTIFICATION¹: N/A

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE ³
25	Haul demo		PSF Trucking #37737	\$350
				350 + 62,090

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.


Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$62,440

2%


 Signature of Bidder

10/22/2014
 Date

(661) 399-3361
 (Area Code) Tel. No.

TOM JAMES, ESTIMATOR
 Person to Contact (Please Type or Print)

Back To Query Form

Search Returned 1 Records

Fri Oct 24 08:54:09 PDT 2014

Query Criteria

Firm ID: 13602

Firm Type: DBE

Firm ID	13602
Firm/DBA Name	AUSTIN ENTERPRISE
Address Line1	13421 SNOW ROAD
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93314
Zip Code2	
Mailing Address Line1	PO BOX 81926
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93380
Mailing Zip Code2	
Certification Type	DBE
EMail	paustin@austin-enterprise.com
Contact Name	PATTI AUSTIN
Area Code	(661)
Phone Number	589-1001
Fax Area Code	(661)
Fax Phone Number	589-9509
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	238110; 532412;

ACDBE NAICS

Work Codes

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GRODVE & GRIND PAVEMENT; C5100 CDNCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;
 A General Engineering Contractor; D06 Concrete Related Services;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
 HISPANIC
 DBE

Back To Query Form

Back To Query Form

Search Returned 1 Records

Fri Oct 24 08:54:39 PDT 2014

Query Criteria

Firm/DBA Name: triumph

Firm Type: DBE

Firm ID	9076
Firm/DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1235 NORTH GROVE ST
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1235 NORTH GROVE ST
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mccaa@triumphgeo.com
Contact Name	CISSY MCCA
Area Code	(714)
Phone Number	237-1550
Fax Area Code	(714)
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 444190; 454390;

ACDBE NAICS

Work Codes C0620 LANDSCAPING & NURSERY SUPPLIER; C0821 LANDSCAPING MATERIAL SUPPLIER; C0870 PIPE SUPPLIER; C0680 FENCING SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
CAUCASIAN
DBE

Back To Query Form

Back To Query Form

Search Returned 1 Records

Fri Oct 24 08:55:55 PDT 2014

Query Criteria

Firm ID: 447

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	garyc@krcsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS

Work Codes

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
NATIVE AMERICAN
DBE

Back To Query Form

Back To Query Form

Search Returned 1 Records

Fri Oct 24 09:14:50 PDT 2014

Query Criteria

Firm ID: 37737

Firm Type: DBE

Firm ID	37737
Firm/DBA Name	PSF TRUCKING INC
Address Line1	4510 WEED PATCH HWY
Address Line2	
City	BAKERSFIELD
State	CA
Zip Code1	93307
Zip Code2	
Mailing Address Line1	9215 LA SONRISA WAY
Mailing Address Line2	
Mailing City	BAKERSFIELD
Mailing State	CA
Mailing Zip Code1	93306
Mailing Zip Code2	
Certification Type	DBE
E-Mail	PAMFORD@ROCKETMAIL.COM
Contact Name	PAMELA S. FDRD
Area Code	(661)
Phone Number	366-3470
Fax Area Code	(661)
Fax Phone Number	366-4580
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	15;
Districts	06;
DBE NAICS	484110;

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 21;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

GOOD FAITH EFFORTS DOCUMENTATION - DBE

Granite Construction Company, 06-0H6414

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
see appendix 4			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
see appendix A					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

GOOD FAITH EFFORTS DOCUMENTATION - DBE

Granite Construction Company, 06-0H6414

DES-OE-0102.11A (NEW 06/2012)

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
see appendix 1	

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
see appendix 2			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.
 No requests for assistance were made.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Granite Construction offers a program where we will carry the surety bond for any subcontractor that cannot bond or whose bond rate may be too high. There is no charge to the sub for this. We will also help assist subs obtain insurance who are unable to meet our insurance requirements.

8. Include additional data to support a demonstration of good faith efforts.

see appendix 3

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

APPENDIX A

Agency Name: CALTRANS
 Fed Aid Proj No.: ACNHP-P178(064)E
 Contract No.: 06-0H6414

Job Description: SUNNY LANE PEDESTRIAN OVERCROSSING
 Route Location: 178

Granite Construction
 Company

selected firm in highlighted row

Item of Work	Subcontractors	DBE or non-DBE	Price	% over Low Bid	Reason for Rejection	% work of Total Bid	Items Normally Performed by G.C.Co.
construction area signs	KRC SAFETY	DBE	5,830	0%	accepted	0.18%	NO
	STATEWIDE TRAFFIC AUSTIN ENTERPRISES	NON DBE	5,875 15,700	1% 63%	HIGH, USED DBE HIGH, USED LOWER DBE		
traffic control	KRC SAFETY	DBE	41,930	0%	accepted	1.30%	YES
	STATEWIDE TRAFFIC AUSTIN ENTERPRISES	NON DBE	39,992 45,000	-5% 7%	WENT TO DBE INCOMPLETE		
remove bridge item	GRANITE CONST	NON	80,000	0%	accepted	2.47%	YES
structure excavation	GRANITE CONST	NON	17,250	0%	accepted	0.53%	YES
soil ammendments	GRIFFITH CO - LANDS	NON	6,300	0%	accepted	0.19%	NO
irrigation system	GRIFFITH CO - LANDS	NON	39,537	0%	accepted	1.22%	NO
concrete structure	GRANITE CONST	NON	1,318,800	0%	accepted	40.74%	YES
minor concrete structure	GRANITE CONST	NON	7,140	0%	accepted	0.22%	YES
joint seal - water stop	AUTIN ENTERPRISE	DBE	2,970	0%	accepted	0.09%	NO
reinforcing steel	GERDAU	NON	328,779	0%	accepted	10.16%	NO
	HARRIS REBAR	NON	338,250	3%	NOT LOW		
	CMC COMMERCIAL ME	NON	368,016	12%	NOT LOW		
	TRI-STEEL	NON	369,980	13%	NOT LOW		

APPENDIX A

Agency Name: CALTRANS

Fed Aid Proj No.: ACNHP-P178(064)E

Contract No.: 06-0H6414

Job Description: SUNNY LANE PEDESTRIAN OVERCROSSING

Route Location: 178

Granite Construction
Company

selected firm in highlighted row

Item of Work	Subcontractors	DBE or non-DBE	Price	% over Low Bid	Reason for Rejection	% work of Total Bid	Items Normally Performed by G.C.Co
sign structure	GRANITE CONST	NON	29,360	0%	accepted	0.91%	NO
	STATEWIDE TRAFFIC	NON	39,469	34%	NOT LOW		
corrugated metal pipe	TRIUMPH GEOSYN	DBE	430	0%	accepted	0.01%	NO
	PACIFIC CORRUGATED PIPE	NON	230	-47%	WENT TO DBE		
plastic pipe	TRIUMPH GEOSYN	DBE	3,779	0%	accepted	0.12%	NO
	PACIFIC CORRUGATED PIPE	NON	3,282	-13%	WENT TO DBE		
misc iron & stell frame/grate/cover	UNLIMITED METALS	NON	14,385	0%	accepted	0.44%	NO
	ULMER INDUSTRIES	NON	48,734	674%	NOT LOW		
	SOUTHBAY FOUNDRY	NON	1,213	-81%	INCOMPLETE		
object marker	KRC SAFETY	NON	150	0%	accepted	0.00%	NO
metal railing	OUR VALLEY FENCE	NON	263,354	0%	accepted	8.14%	NO
	ALL STEEL FENCE	NON	318,918	21%	NOT LOW		
	ACE FENCE	DBE	337,216	28%	NOT LOW		
	FRANK MEDINA	NON	431,100	64%	NOT LOW		
lighting	HIGH LIGHT ELECTRIC	NON	154,000	0%	accepted	4.76%	NO
	AC ELECTRIC	NON	218,000	42%	NOT LOW		
	FLATIRON	NON	226,800	47%	NOT LOW		
	MADCO ELEC	NON	249,000	62%	NOT LOW		
	TENNYSON ELEC	NON	449,500	192%	NOT LOW		
highway planting	GRIFFITH CO - LANDS	NON	37,800	0%	accepted	1.17%	NO

71.36%

DBE

W

BID

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

BID PROPOSAL

Contract: CDOT #06-0H6414
SR 178, Bakersfield

Bid Date: October 22, 2014

BID ITEM # 58 / Joint Seal (MR 1 ½") (portion)

18 lf Furnish and install compression seal.....\$165.00 / lf.....\$2,970.00

13,0

Conditions:

1. Contractor to supply traffic control as needed. **1 shift required**
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide water source and approved slurry disposal site.
4. One move in included. Additional at \$1,000.00 each.
5. A copy of this quotation to be used as an attachment in force in subcontract.
6. Three weeks written notice required for material procurement.

Union Signatory
Insurance \$5,000,000.00 Liability
No Bonding

AUSTIN ENTERPRISE

License #764893

PO Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE / MBE / WBE and Small Business

Send to: Granite Const	From: Darold Buskirk
Attention: Barratt	Date: 10/16/2014
Fax number: 399-3598	Phone Number: 387-7727
Location: Bakersfield	Sunny Lane Overcrossing

Urgent
 Reply ASAP
 Please comment
 Please review
 For your information

Total pages, including cover: 1

Comments:

Scope:

Wall saw 18" thick pcc.....	\$165.00/per hour	24 HR	3960
Core drill 18" thick pcc for picking holes.....	\$145.00/per hour	8 HR	1,160
Wire saw 18" thick pcc.....	\$325.00/per hour	P	0
General Laborer/assist man.....	\$85.00/per hour	16 HR	1,360
Mob/De-mob.....	\$125.00/per hour	8 HR	1,000
Premium time rate add \$35.00/per hour			

\$7420
 A

Conditions:

All above work to be done at regular and premium working hours
 Work to be done in three move ons, additional move ons to be at \$250 each
 Contractor to supply layout and clear access to work area
 Contractor to supply all permits/fees if required
 Contractor to supply all shoring/bracing if needed.

Notes:

Per the job site visit and discussions, we can perform 50% - 60% of this work during the day
 By doing partial depth cutting/drilling thus allowing more efficiency during full freeway closure window.

Estimated Budget number for wall saw / core drill method.....\$18,000 - \$20,000

Thank you,
Darold Buskirk

62118 14K... @60% = 3730 | IN 1510 BU POSTED



TRIUMPH GEO-SYNTHETICS, INC.

1235 N. GROVE ST. ANAHEIM, CA 92806

PHONE (888) 775-7545 FAX (714) 237-1549

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

QUOTATION

Quote Number

74538

PLEASE REFERENCE THIS QUOTE #

To: **Tom James**

Granite (Bakersfield)
PO Box 5127
Bakersfield, CA 93388
661-399-3361

Bid/Project Date: Wednesday, 10/22/2014
Project Name: Sunny Lane
Project Location: Bakersfield, CA
Project Zip: 93305
Bid/Project #: 06-0H6414

Fax: 661-399-3598

Email: tom.james@gcinc.com

FOR QUESTIONS ABOUT THIS QUOTE, PLEASE CALL TIM KENNEDY AT (888) 775-7545 OR EMAIL TKENNEDY@TRIUMPHGEO.COM

Est.Qty	Units	Item #	Description	Price	Units
320	LF	Fiber Roll Bio-8"/25	CalTrans Fiber Roll, Biodegradable Net 8"x25' 300 lf per pallet BURLAP COVER	\$1.060 \$26.500	LF Roll <i>← 340#</i>
2	bund	Stakes 24"	Wood Stakes 24"X2"X1" 50/PER/BUNDLE	\$17.000	bund bundle <i>← 34#</i>
2	Roll	ESA Fence**SAFEGUARD**	Orange Safety Fence CalTrans Compliant 4'x100' 47mmx47mm mesh openings	\$21.850	Roll <i>72#</i>
40	Ea	T-Posts 6 foot 1.33 lb/ft	T-Posts 6 foot 1.33 lb/ft No Paint or Spade	\$6.000	Ea Ea <i>240#</i>
1	Box	Lock Ties	11" D-Lock Ties, Black 1000/ box	\$66.750	Box Box
1	Box	Orange Safety Caps	Orange Safety Caps 4"x4" OSHA Approved, 100/box	\$200.000	Box Box
1			Estimated Freight to Jobsite - Single shipment for above quoted materials on flatbed truck. Note: Fuel surcharges may apply.	\$450.000	<i>← 450#</i>
3	Ea	ERTEC CG 48x30	ERTEC Combo Guard - Protection For Combo Curb and Grate Inlets CG 48x30 (Fits 42"x28" Grate)	\$58.250	Ea Ea <i>180#</i>
1			Estimated Freight to Jobsite - UPS - for Combo Guard DI Protectors. Note: Fuel surcharges may apply.	\$50.000	
60	LF	18" N-12 HP Pipe	HDPE Dual-Wall Storm Drain W/T Solid Pipe 18"x20'	\$11.650	LF <i>← 699#</i>
160	LF	24" N-12 HP Pipe	HDPE Dual-Wall Storm Drain W/T Solid Pipe 24"x20'	\$19.250	LF <i>← 3090#</i>
10	LF	36" CSP 16ga	Corrugated Steel Pipe 0.064" thick Solid 36"x10'	\$23.600	LF <i>← 236#</i>

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

Sales Tax NOT INCLUDED in prices.

Contact
Tim Kennedy
805-459-2350 cell
805-772-6043 office

Quote Number
74538

TRIUMPH GEO-SYNTHETICS, INC.
PHONE (888) 775-7545 FAX (714) 237-1549

Bid/Project #: 06-0H6414

Page 2

Est.Qty	Units	Item #	Description	Price	Units
1	Ea	24" Steel Flared End	24" Steel Flared End Section (To fit 18" HDPE Pipe)	\$152.550	Ea → 164 #
1	Ea	30" CSP Flared End Section	30" CSP Flared End Section (To fit 24" HDPE Pipe)	\$278.450	Ea → 301 #
1,000	LF	3/4" PVC Sch 40	PVC Schedule 40 Solid Pipe, White, Belled End 3/4"x20'	\$0.240	LF +150 freight
500	LF	1 1/2" PVC Sch 40	PVC Schedule 40 Solid Pipe, White, Belled End 1"x20'	\$0.360	LF
600	LF	1 1/2" PVC Sch 40	PVC Schedule 40 Solid Pipe, White, Belled End 1 1/2"x20'	\$0.570	LF
600	LF	3" PVC Sch40 Solid	PVC Class 315 Solid Pipe 3"x20'	\$2.250	LF
1			Estimated Freight to Jobsite for all above quoted pipe materials - Single shipment on Flatbed Truck Note: Fuel surcharges may apply.	\$800.000	
roll		180N-15	Mirafi 180N, Nonwoven Geotextile 15' X 300'=500 SY/roll Complies with Caltrans Section 88 Rock Slope Protection Fabric Class 8	\$540.000	roll
roll		160N-15	Mirafi 160N, Nonwoven Geotextile 15' X 300'= 500 SY/roll Complies with Caltrans Section 88 Filter fabric	\$0.913	roll
Roll		99-400XL-4/50	J-Drain 400XL Geocomposite Sheet Drain 4'x50'=200sf Complies with Caltrans Std. Specs for Geocomposite Drain	\$142.300	Roll
ea		Gravel Bag Filled Woven Monofilament	Gravel Bag Filled Woven Mono-filament Yellow 17"x26" approx. 30 lbs. 100 bags per pallet	\$3.250	ea
Roll		Silt Fence CalTrans 3/100/8'OC	SILT FENCE CDOT Fabric 3'X100,' Stakes 8' Centers Posts 2'X2' Nominal	\$32.000	Roll

6217 #
w/ Tax & FREIGHT
BW

WBE / DBE / SBE SUPPLY 60% credit or per project specs. Contractor to confirm product qualification at bid date. Price Quote Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for standard roll sizes unless noted otherwise. Quantities based upon customer provided data or engineers estimate. Determination of all quantities required for completion of project is sole responsibility of contractor.

Sales Tax NOT INCLUDED in prices.

RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out. Must be in original packing & in good condition. No returns accepted on nonstandard or custom fabrication. Materials manufactured for a specific project are NOT returnable. All returns must have a Return Authorization Number.

Contact
Tim Kennedy
805-459-2350 cell
805-772-6043 office

FUEL SURCHARGES may apply due to volatile market conditions differing from time of quote.

TERMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days. Customer agrees to pay all legal, interest and collection fees incurred by company in collection of payment. WILL CALL ITEMS not available at all locations.

(N) B10

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 • Fax (559) 732-2684
Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

To: Estimator

UN:352 / D:400

Job # 06-0H6414

06-Ker-178

KRC BID #M14-1027

Bid Date: 10-22-2014

UNION, LICENSE #507950 (A,C31), MBE(CERT. # 91S0014), DBE(CERT. #000447), SBE(CERT. #0006897)

DOES IT
INCLUDE DE-1
• THEY ARE
INCLUDED
PER M.M.

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Price above includes signs from CS-1, TH-1 and (2) construction project funding sign only; furnished, installed and removed. - Portable changeable message boards not included in item, see rental rates below. - All construction area signs will be installed at once. Detour signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs as needed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$5,830.00
3	Traffic Control System - See 3rd page for manned traffic control rates <u>Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability</u> - \$350.00/day : \$1,500.00/week : \$3,000.00/month (month rate based on 30 calendar days) - \$135.00 delivery fee will apply : \$135.00 pick up fee will apply - proper insurance certificate must be on file with KRC prior to delivery <u>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject to Availability</u> - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$100.00 delivery fee will apply : \$100.00 pick up fee will apply - Up to (2) units can be delivered and or picked up at quoted price. <u>Portable Light Tower - Rental Only - Subject to Availability</u> - \$70.00/day : \$200.00/week : \$500.00/month (month rate based on 30 calendar days) - \$100.00 delivery fee will apply : \$100.00 pick up fee will apply				
4	Type 3 Barricade - Barricades will be dropped off and picked up from one location. Contractor will be responsible for setting and removing barricades as needed.	ea	12	\$50.00	\$600.00
5	Channelizer (Surface Mounted) - Contractor to maintain after initial placement	ea	44	\$30.00	\$1,320.00
6	Portable Delineator - Delineators will be dropped off and picked up from one location. Contractor will be responsible for setting and removing delineators as needed.	ea	6	\$15.00	\$90.00
7	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$100.00 delivery fee per pcms : \$100.00 pick up fee per pcms				

RENT ONLY 4 x 1,000 = \$4,000

SEE NEXT PAGE FOR REMAINDER OF QUOTE



CAS = 5830
TC = 38080
PCMS = 4,000

\$ 47,910

8	Temporary Railing (Type K) - Traffic control included for KRC work only. - Price quoted is to be installed in (1) shift and removed in (1) shift.	Lf	1120	\$25.00	\$28,000.00	—
9	Temporary Crash Cushion Module - If used with item 8 - If not used with item 8	ea	56	\$140.00	\$7,840.00	—
		ea	56	\$190.00	\$10,640.00	.
73	Guard Rail Delineator	ea	4	\$20.00	\$80.00	—
74	Object Marker (Type P)	ea	2	\$75.00	\$150.00	—

Note: (1) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 4 if used must bid with item 2 and will be dropped off and picked up when installing/removing item 2.

Note: Item 5 if used must bid with item 9.

Note: Item 6 if used must bid with item 2 and will be dropped off and picked up when installing/removing item 2.

Note: Item 73 or 74 if used must bid with item 2 and will be implemented when removing item 2. \$800.00 mobilization fee will apply if wanted done at another time.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.

Note: **Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**





PSF Trucking, Inc.

9215 La Sonrisa Way
Bakersfield, CA 93306
(661) 366-3470

Date: -10/22/14

Attention: Granite Construction

Job #: Cal Trans 06086414

Job Description: Sunny Lane

Our trucking rates for bottom dumps, transfers, end dumps Flatbeds 88.00/ per hour

SPOKE TO Pam WILL TRUCK KRAIN

If you have any questions feel free to call me at 661-366-3470

Thank you,

Pam Ford

5%

HAUL END DUMP

30 HR @ \$88 = \$7040

5% = 350

*FIGURE
75% OF
TRUCKS*

HAUL KRAIN → WENT TO DBE SUB

φ

\$ 350

I N B I D

NON. DBE

POSTED

FAX

Oct 21 2014 03:06pm P001/001



South Bay Foundry

9444 Abraham Way
Santee, CA. 92071-2853

p. 619-956-2780

f. 619-956-2788

www.southbayfoundry.com

MATERIALS QUOTE

TO:

ESTIMATING

RE; CALTRANS # 06-0P9704

Kern County in Bakersfield

Sunny Lane Pedestrian Crossing

DATE: October 21, 2014

FROM:

Jerry McIntyre

jerry@southbayfoundry.com

QUOTE # 7400

WE ARE A JOB SITE MATERIALS SUPPLIER

FURNISH MISCELLANEOUS IRON AND STEEL ITEMS:

- 24-9 grate and frames per CALTRANS Standard Drawings = \$275.00 each (1 each noted)
- 36R grates per CALTRANS Standard Drawings = \$420.00 each (2 each noted)

\$1,115.00 Total (not including sales tax)

NOTES:

Shop Drawings included if needed.

Standard exclusions including; engineering, inspection, installation, field measuring, galvanizing (unless noted), shipping, sales tax and other efforts not noted.

Quote valid for 30 days

- CUSTOM AND SPECIAL MADE PRODUCTS ARE NOT REFUNDABLE
- DESIGN, SUBMITTAL/SHOP DRAWING NOT INCLUDED UNLESS INDICATED IN THE QUOTE
- SALES TAX AND SHIPPING NOT INCLUDED UNLESS INDICATED IN THE QUOTE
- ENGINEERING, INSPECTION, FIELD MEASUREMENTS AND INSTALLATION NOT INCLUDED
- QUOTE GOOD FOR 30 DAYS



P.O. Box 667 • Oak View, California 93022
tel. (805) 643-0766 • fax (805) 643-6167

Granite Construction
Attn: Kristin Glaser
kristin.glasser@gcinc.com

October 22, 2014
Project: Sunny Lane

These are the individual machine rates. Labor rates are listed below & must be added to quoted amounts.

Trailer Pumps up to 200' System: \$40.00 per hour
Plus \$2.25 per yard

17 Meter (55') Boom: \$45.00 per hour plus
\$2.25 per yard

28 Meter (92') Boom: \$55.00 per hour plus
\$2.25 per yard

32 Meter (105') Boom: \$60.00 per hour plus
\$2.25 per yard

36 Meter (118') Boom: \$70.00 per hour plus
\$2.25 per yard

39 Meter (127') Boom: \$ 80.00 per hour plus
\$2.25 per yard

47 Meter (154') Boom: \$100.00 per hour plus
\$2.50 per yard

52 Meter (170') Boom: \$125.00 per hour plus
\$2.75 per yard

58 Meter (190') Boom: \$160.00 per hour plus
\$3.00 per yard

61 Meter (199') Boom: \$180.00 per hour plus
\$3.00 per yard

63-Z Meter (204') Boom: \$225.00 per hour plus \$3.50 per yard

Special Application Equipment

Telebelt 110' \$125.00/hr. plus \$2.50 yard-ton /// ***Bobcat \$35.00 Per Hour (4 Hr. Minimum)***

20 Meter "Z"	28 Meter "Z"	31 Meter "Z"	36 Meter "Z"	40 Meter "Z"	47 Meter "Z"	52 Meter "Z"
\$75.00/hr.- \$2.50/yd.	\$75.00/hr. - \$2.50/yd.	\$90.00/hr.- \$2.50/yd.	\$90.00/hr.- \$2.50/yd.	\$90.00/hr.-\$2.50/yd.	\$125.00/hr.-\$2.75/yd.	\$135.00/hr.-\$3.00/yd

There is a 4-hour minimum on the trailer pumps and boom pumps up to a size 32 Meter.

There is a 5-hour minimum on the Telebelts & 36 to 61 Meters. There is an 8-hr. minimum on the 63 Meter.

Labor	Straight Time	Over Time	Double Time
Operator	\$116.00	\$164.00	\$205.00
Oiler	\$109.00	\$152.00	\$190.00

Labor and machine rates will be charged for set up and washout. Set up times varies from 1/2 to 1/4 hour for up to 32 meter and 1 hour for 36 meter & up. Washout is 1-hour minimum for all pumps. Telebelt washouts are 1.5 hours. Washout time starts when all perishable product (concrete) is out of the boom and/or material off the belts.

An oiler is required on 40 meter booms and larger and in certain situations, such as when the operator cannot see the pour from the pump or when safety is an issue. Please call for further details.

System will be charged at \$1.00 per foot beyond 50' of hose. Two men are required on hard rock pours over 200 feet. System delivery and/or setup will be charged at applicable labor rates.

Any special city permits required for pumps that are not supplied by the contractor, will be obtained by JLS at an additional fee. A \$15.00 Permit/Carb fee will be added to all invoices. Cancellation charges: 4 hour minimum on equipment and labor unless cancelled 3 hours before on job time.

Contractor is required to provide a safe area for the pump to set up and an area to wash out that is environmentally acceptable to any and all appropriate government agencies. A \$250.00 fee will be added to the invoice for an off-site washout.

Customers are advised that concrete pumps are subject to occasional mechanical failure. JLS does not accept back charges, so if assured performance is required, standby pumps are available at the above quoted rates.

Per Union Labor Agreement: All labor, including travel time "portal to portal," will be charged at a 4 or 8 hour minimum. All overtime will be billed at applicable rates. Work performed between 5:00 pm & 2:00 am and Saturdays will be billed at overtime labor rates. Sundays & Holidays are double time rates. The 63 meter will be billed with an 8-hour minimum on equipment & labor, for operator & oiler, "portal to portal". A 6% fuel surcharge will be added to each invoice. Labor rates good until 7/1/15. Terms are Net 30.

Proposed By: _____
Thomas Hilgenberg
JLS Concrete Pumping, Inc.

Accepted By: _____
Granite Construction

2 B.D

FAX





Unlimited Metals Mfg.

(Former L&W Steel MFG)

815 S Kilroy Rd
Turlock, CA 95380

Phone: 209-634-3700

Fax: 209-634-3777



To: **ESTIMATOR**

Fax number:

From: **LARRY**

Fax number: 209-634-3777

Date: **10-22-2014**

Regarding:

CALTRANS # 06-OH6414

Phone number for follow-up:

Comments:

Bid Item 70: MISC. IRON & STEEL

\$ 1.82 LB.

Bid Item 71: BRIDGE DECK DRAINAGE SYSTEM

\$ 2.93 LB.

THANK YOU,

LARRY DICK,

Condition of Sales:

- 1). Prices are firm for 30 days (prices are subject to a 15% reconfirmation increase per quarter thereafter.)
- 2). Sales tax not included in quote.
- 3). Terms are net 30 days from delivery: NO RETENTION
- 4). If buyer elects to purchase only a portion of the material on the quote, seller has right to adjust pricing on bid.
- 5). Excludes 3rd party welding inspection fees.

Griffith Company -- Landscape Division

IN BID

3050 E. Birch St.
Brea, CA 92821

LICENSE 89

Phone: 714-984-5500
Fax: 714-854-7843

To: Granite Construction	Contact:
Address:	Phone:
	Fax:
Project Name: 06-0H6414 Sunny Lane Pedestrian Bridge	Bid Number:
Project Location: Bakesfield	Bid Date: 10/22/2014

Line #	Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
	18	Remove Irrigation Facility	1.00	LS	\$3,000.00	\$3,000.00
	30	Roadside Clearing	1.00	LS	\$6,800.00	\$6,800.00
	31	Soil Amendments	1.00	CY	\$6,300.00	\$6,300.00
	32	Packet Fertilizer	28.00	EACH	\$1.50	\$42.00
	33	Plant (Group H)	3,420.00	EACH	\$1.20	\$4,104.00
	34	Plant(Group B)	28.00	EACH	\$120.00	\$3,360.00
	35	Maintain Existing Planted Areas	1.00	LS	\$9,956.00	\$9,956.00
	36	Plant Establishment Work	1.00	LS	\$6,700.00	\$6,700.00
	37	Wood Mulch	160.00	CY	\$43.00	\$6,880.00
	38	Check And Test Existing Irrigation Facilities	1.00	LS	\$2,200.00	\$2,200.00
	39	Operate Existing Irrigation Facilities	1.00	LS	\$4,402.00	\$4,402.00
	40	Control And Neutral Conductors (Amor-Clad)	1.00	LS	\$3,550.00	\$3,550.00
	41	1" Remote Control Valve	3.00	EACH	\$252.00	\$756.00
	42	1 1/2" Remote Control Valve	1.00	EACH	\$262.00	\$262.00
	43	2" WYE Strainer Assembly	2.00	EACH	\$457.00	\$914.00
	44	Riser Sprinkler Assembly (Gear Driven)	28.00	EACH	\$41.00	\$1,148.00
	45	Riser Sprinkler Assembly	56.00	EACH	\$30.00	\$1,680.00
	46(F)	3/4" Plastic Pipe (Schedule 40) Supply Line	934.00	LF	\$4.75	\$4,436.50
	47(F)	1" Plastic Pipe (Schedule 40) Supply Line	525.00	LF	\$5.00	\$2,625.00
	48(F)	1 1/2" Plastic Pipe (Schedule 40) Supply Line	630.00	LF	\$5.25	\$3,307.50
	49(F)	3" Plastic Pipe (Class 315) Supply Line	190.00	LF	\$57.00	\$10,830.00
	50	Ball Valve	2.00	EACH	\$243.00	\$486.00
Total Price for above Items:						\$83,739.00

BOND
RATE :

Total Bid Price: \$83,739.00

Notes:

- 1. Griffith Company -- Landscape Division is a union contractor. We are signatory to the Laborers, Plumbers Local 345 and the Operating Engineers
- 2. Grades are to be received at + or - .1 of a foot and weed free.
- 3. Import or export of soil is excluded. Excess soil is to be spread on site.
- 4. All Sub Grade areas to receive materials such as sand, decomposed granite, rock blanket or rock mulch will be received at + or - .1 of sub grade elevations and compacted
- 5. This bid is based upon use of a 65 horsepower trencher. Hard dig situations through soils that require the use of rock saws, backhoes or rock breaking equipment are excluded.
- 6. Permits, testing, auditing, inspection fees, water costs, meters and electrical utility connections are excluded.
- 7. All large trees, sleeves, pipe and wire will be installed prior to curbs, paving or hardscape.
- 8. Adequate access must be provided if the use of a crane is required for removal and placement of materials
- 9. Traffic control, night lighting, survey, hot taps, coring, boring, jacking and hydraulic drilling, drainage, concrete, masonry, asphalt, saw cutting and removal, patching of asphalt and concrete, protective fencing, relocation, special training costs, SWPPP, BMP's or removal of BMP's, trench plates, erosion control, hand watering, tree well grates and frames are excluded.
- 10. This proposal is based on plans and specifications. Addenda 1 is noted
- 11. This proposal will remain in effect for 60 days from the date of the proposal.
- 12. Bonds are not included with this proposal. Our bonding rate is available upon request.



INDIO

PH: 760 446 3100

Cell 760-677-9047

E Mail: Clay@valleyfence.com

FAX: 760 446 2988

TO: **REVISED QUOTE**
ATTN:

JOB ESTIMATE

BID DATE

10/22/2014

JOB DESCRIPTION

06-0H6414

In Kern County In Bakersfield At Sunny Lane Pedestrian Overcrossing

ITEM #	DESCRIPTION	QUANTITIES	UNIT	ITEM	
16	TEMPORARY FENCE (TYPE ESA)	180		7.65 \$	1,377.00
17	REMOVE CHAIN LINK FENCE	40	\$	23.55 \$	942.00
23	SALVAGE GUARDRAIL	370	\$	8.45 \$	3,126.50
72	CHAIN LINK FENCE (TYPE CL-6)	45	\$	46.78 \$	2,105.10
73	GUARD RAILING DELINEATOR	5	\$	22.15 \$	110.75
74	OBJECT MARKER (TYPE P)	2	\$	46.78 \$	93.56
75	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	520	\$	23.48 \$	12,209.60
76	CHAIN LINK RAILING (TYPE 7 MODIFIED)	1916	\$	137.45 \$	263,354.20
77	END ANCHOR ASSEMBLY (TYPE SFT)	2	\$	450.00 \$	900.00
78	ALTERNATIVE IN-LINE TERMINAL SYSTEM	1	\$	2,300.00 \$	2,300.00
79	ALTERNATIVE FLARED TERMINAL SYSTEM	1	\$	1,999.00 \$	1,999.00

lic # 892954 3-31-15

OVER 150 YEARS OF COMBINED EXPERIENCE

BOND: 2.60%

EXCLUSIONS:

- Grading, Staking, Clearing of the fence line
- Removal and disposing of concrete footers
- Umbrella and Rail Road insurance
- Engineering and Layouts
- Post pockets
- Asphalt repairs
- Lighting
- Traffic control
- Vegatation Control
- Minor Concrete (Structure)
- Mandatory classes (Drug testing, Permits)
- WPCP, SWWPP
- Locating/Relocating of utilities
- Unmarked Underground

DOLLARS (\$) \$ 288,517.71

NOTES:

We Require 18' +/- Space for our equipment

**Item 76 (CHAIN LINK RAILING (TYPE 7 MODIFIED) Only the Wire will be Vinyl Coated Black/Green **

TOTAL

MOBILIZATIONS (TOTAL) 3
This bid is based on (EA) \$2550.00

ESTIMATED BY



IN

B10

BW

LOW**General Contractors**

Date: October 22, 2014

License: C50, #974202

E14B-160

Project: 06-0H6414 Pedestrian OC

Location: Bakersfield, CA

Page 1 of 3

Gerdau Reinforcing Steel, hereinafter called Subcontractor, proposes subject to the terms and conditions herein to furnish, fabricate, and place ASTM A615 Grade 60 and ASTM A706 Grade 60 deformed reinforcing bars and in accordance with the CRSI Manual of Standard Practice and based on the following documents: Caltrans sheets #1 through 95; plans approved on May 14, 2014. Addenda #1 has been noted.

PRICES:

Bid Item	Description	Quantity	UOM	Unit Price	Extended Total
59F	Bar Reinforcing Steel (Bridge)	270,600	LB	1.215	\$328,779.00

EXCLUSIONS:

1. Testing, X-rays, or inspections other than the furnishing of certified mill test reports.
2. Cost of bonds.
3. Hoisting. See Condition 4.D on page two.
4. ~~Smooth, galvanized and epoxy coated bars.~~ ← called Lisa, galvanized included
5. Anchors, anchor bolts, bolts, all tread rods, studs, sheathing, sleeves, or inserts.
6. Wrapping, coating, painting, or greasing of dowels.
7. Cutting, drilling, grouting, or dry-packing & placing of grouted dowels.
8. Welding and/or dowels and welding of same to structural or miscellaneous iron.
9. Reinforcing for: masonry, precast concrete, underground drainage structures (i.e. catch basins, cleanouts) and all work outside of the bid items listed herein.
10. All work on existing reinforcing.
11. #6 bar tack welded to "U" bolts at fence posts and installation of same.
12. Setting CIDH caisson, pier or column cages and furnishing and installing "spacer wheels" or "dobies" for the same. Cages are furnished, assembled and stacked on jobsite for installation by others.
13. Guying and/or bracing requirements for column cages.
14. Cutting, cleaning, straightening and bending existing steel.
15. Providing holes in structural steel for bars to pass.
16. Field bending of girder stems.
17. Cost of pour watchman.
18. Pulling, blocking, or chairing of any mesh.
19. Furnishing material and labor for pre-stressing.
20. Splices in reinforcing bars, form savers, field bending and/or construction joint dowels for Contractor's convenience.
21. Special insurance provisions including: "Broad Form or Type 1 Indemnification", "Contractor's Pollution Liability" and "Additional insured status for Architects, Design Engineers or their consultants".
22. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Contractor.

REVISED @ 1:10 PM



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #808335 A, C-10

Name of Project: 06-0H6414 RTE. 178 AND SUNNY LANE PED OVERCROSSING
 Contract/Project No.: 06-0H6414
 Addendums(s) Noted: 1 Bid Date: 10/22/2014 Bid Time: 2PM Quote Revision No.: 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
80	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEMS ELEMENTS DURING CONSTRUCTION	LS	1	\$1,000.00	\$1,000.00
81	LIGHTING (CITY STREET)	LS	1	\$134,000.00	\$134,000.00
82	MODIFY LIGHTING	LS	1	\$20,000.00	\$20,000.00
83	MOBILIZATION (HLE PORTION)	LS	1	\$12,888.00	\$12,888.00
GRAND TOTAL					\$167,888.00

Estimator: ERWIN
Phone Extension: 121

121310

2007100000

DRBE

REJECTED

Rupert

Construction Supply

HIGH

UDBE Certified, #CT-032785

3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

Quotation

To: Estimator

Bid Date: 10/22/14
 Date: 10/22/14

Project: Sunny Lane Pedestrian OC, Bakersfield
 Job Number: 06-0H6414

Quantity	Description	Unit \$	Total \$
4,100 lbs	Bid Item #71: BRIDGE DECK DRAINAGE SYSTEM Includes:	\$6.87	\$28,154.70
4 ea	B7-5 7-5) Deck Drains		
680 lf	4" Drain Pipe		
	4" Pipe Fittings - Elbows		
2 ea	4" Expansion Coupler		
	4" Pipe Clevis Hangers		
	4" Band Couplers		
	8" Pipe Casing at Abutments		
Contractor to verify field dimensions/pipe layout shop drawings included excludes 3rd party welding inspection fees, field welding, field touch up coating Some items may not meet Buy America requirements			
		Total:	\$28,154.70
		Sales tax not included	
		Terms: Net 30 days	
Delivery: F.O.B.: Job Site		Pricing Valid for 30 days	

High
x 130%

Items included in quoted price: limited to items listed
 Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
 Rupert Construction Supply will supply materials as required in contract plans and specifications.
 Rupert Construction Supply is not responsible for design, engineering or installation.
 Liability: Limited to the cost of our product, we will not be responsible for additional charges.
 Due to the instability in the raw materials markets, our quotation is subject to change without notice.
 Pricing should be verified before placing a purchase order.
 If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
 Contractor to verify field dimensions.
 Actual quantities are the responsibility of the contractor.
 Additional items available for purchase. See attached line card for product information.
 Some items may not meet Buy America requirements.

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com



3941 Park Dr., Ste. 20-487, El Dorado Hills, CA 95762-4549
 Yard: 12405 Gold Flake Ct., Rancho Cordova, CA 95742

UDBE Certified, #CT-032785

Quotation

To: Estimator
Job Name: Sunny Lane Pedestrian OC, Bakersfield
Job Number: 06-0H6414

Bid Date: 10/22/14
Date: 10/22/14

Quantity	Description	Unit \$	Total \$
1,216 sf	Option 1: Urethane Pattern #1107 Mission Flute ELASTOSPEC Urethane - Std 120.00" x 48.00" Panels. 1-1/2" depth, 2" C-C, 3/4" valley, 3/4" peak fractured fin pattern. Estimated production schedule: TBD weeks from final approval.	\$23.65	\$28,758.40
	Total Option 1:		\$28,758.40
1,216 sf	Option 2: Semi-Elastomeric Pattern #1107 Mission Flute ELASTOSPEC Lite Semi-Elastomeric 120.00" x 48.00" Panels. 1-1/2" depth, 2" C-C, 3/4" valley, 3/4" peak fractured fin pattern. Optional Products: SFFR05, Form Release Agent, 55 gallon drum, 1 @ \$1147.41 ea SFFS-U, Fastening Screws, 25 lb. bucket, 2 pails @ \$54.45 ea. SFSL02, Sealant, 12 tube case, 1 case @ \$52.14 ea. SFDB02, Driver Bit, 3 units \$3.30 ea. Freight not included. All quantities are estimated. Final quantities are the responsibility of the contractor.	\$15.95	\$19,395.20
	Total Option 2:		\$19,395.20
		Total:	\$96,307.20
Sales tax not included			

complete
ED
was
NA RE

could not complete

Delivery: F.O.B.: Ship Point Pricing valid until 11/19/14 on the specified quantity
Terms: Net 30 days

Test panels as required by owner/contractor not included in pricing.

- Items included in quoted price: limited to items listed
- Exclusions: Sales tax, engineering, 3rd party inspections, liquidated damages, retention.
- Rupert Construction Supply will supply materials as required in contract plans and specifications.
- Rupert Construction Supply is not responsible for design, engineering or installation.
- Liability: Limited to the cost of our product, we will not be responsible for additional charges.
- Due to the instability in the raw materials markets, our quotation is subject to change without notice.
- Pricing should be verified before placing a purchase order.
- If this project is subject to compensation due to escalation of raw materials pricing, Rupert Construction Supply reserves the right to make claim at time of shipment.
- Contractor to verify field dimensions.
- Actual quantities are the responsibility of the contractor.
- Additional items available for purchase. See attached line card for product information.

Sincerely, Stacy Monroe
 925.408.3627 Mobile
 925.229.5577 Office
 stacy@rupertsupply.com



CONCRETE INC.

1079 Sunrise Avenue STE B 353
Roseville, CA 95661

100 Oceangate Blvd 12th Floor # 274
Long Beach Ca 90802

1300 Clay, Suite 600
Oakland, CA 94612

OFFICE (916) 539.6652
FAX: (866) 878. 2769

Gguillory@kgconcretepumping.com

Keaven@kgconcretepumping.com

Concrete Pumping Quote DBE

Quote Sent Date. 10.22.14

Bid Date. 10.22.14

ATT Tom James Granite Construction

PROJECT: Sunny Lane Pedestrian Overcrossing

ADD; Labor rates to each pump

LP	\$35.00 per hour
28M. 90' Boom	\$45.00 per hour
36M 118' Boom	\$65.00 per hour
42M 135' Boom	\$100.00 per hour
46M 140' Boom	\$120.00 per hour
52M 160' Boom	\$360.00 per hour
Conveyor Belt	\$110.00 per hour

\$4.00 per yard
\$2.75 per yard
\$2.75 per yard
\$3.00 per yard
\$3.00 per yard
\$3.25 per yard
\$3.50 per ton

HIGH BY 20%

HIGH > 10%

HIGH BY 3%

HIGH BY 10%

4 & 8 Hour Minimum on Labor. Hose man \$ 110.00 per hour Mason \$110.00 per hour Operator \$ 120.00, per hour Oiler \$ 120.00 per hour

CONCRETE PUMPING IS BID TO PUMP ALL CONCRETE ON THIS PROJECT

By accepting this quote and awarding a contract to K & G Concrete Inc., Contractor has agreed to all terms set forth in this quote whether or not said terms are explicitly set forth in any contract, including the following:

- (A) LP through 36m pumps have a 5 hour minimum. 42m through Conveyor Belt have 6 hour minimum
- (B) Billing Starts from pump location to return to yard at the machine rate . Cancellations must be 3 hours before scheduled arrive time or 2 hour cancelation charge will apply.
- (C) Contractor is responsible for any cost that accrue because of un-pump able concrete or cost that are related to forging objects which come out of Concrete delivery trucks.
- (D) Contractor will hold Concrete Delivery Company responsible for damages to pumping equipment from Concrete Delivery Companies.
- (E) K & G Concrete Inc will not accept back charges for any mechanical failures notwithstanding anything to the contrary in any contract between K & G Concrete, Inc., and Contractor.
- (F) If assured performance is required Stand-By Pumps are available at market rates.
- (G) When a K&G Pump is unavailable a rental pump can be acquired at market rate.
- (H) **Additional Charges:** \$100.00 road permit; 6 % fuel charge; CARB Fee \$ 50.00; Operator overtime \$ 45.00 per hour and double time \$ 90.00 per hour will be charged when applicable per Union agreement. \$200.00 for offsite wash outs; Hose Charge of \$ 1.00 per foot after 200 feet.
- (I) Hose Jobs over 300 feet require a K&G Laborer to assist with hose at above stated rates.
- (J) Contractor to provide SWPPPS approve prime off and washout area.
- (K) K&G Concrete Inc. will not be liable for any cost associated with cleanup of concrete or gray water spilled on jobsite.
- (L) K & G to perform the work stated at above said project, Payments shall be made net 7 day of invoicing per prompt pay act.
- (M) An 6% monthly finance charge will be applied to account BALANCES over 30 days.
- (N) The above prices are inclusive for all pumping on this project.
- (O) Concrete Pumping rates will increase 5 % July 1st 2015, and another 5% every July 1st.
- (P) Quote is valid 90 days from above price quote sent date.

www.KGconcretepumping.com

CSLBIc # 982137
BART Cert # 4038
SBE # 1752924
DUNS# 96-734-5831

DBE Cert # 38962 EXP: 10/15/2015
PUC Cert# 11050070
BUSINESS LICENSE # 1001644

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

Posted

BID PROPOSAL

**Project: CDOT #06-0H6414
Hwy 178**

*went to
DBE
KRC*

BID DATE: October 22, 2014

BID ITEM #2 / Construction Area Signs:

Plan Page CS-1 Lump sum..... \$7,200.00
Plan Page TH-1 & DE-1 Lump sum..... \$8,500.00

BID ITEM #4 / Type III Barricade:

12 Type III \$125.00 each..... \$1,500.00

BID ITEM #5 / Channelizer:

44 Channelizers..... \$55.00 each..... \$2,420.00

BID ITEM #6 / Portable Delineator:

6 Delineator..... \$35.00 each..... \$210.00

Conditions :

1. Excludes traffic control.
2. 2 weeks written notice required for installation
3. One move included each, set and remove, additional moves at \$500.00 each
4. On-site repairs, replacement and/or maintenance of signs will be charged on an hourly basis, portal to portal
5. Signs and Posts will remain the property of Austin Enterprise
6. No retention to be held on this item

BID ITEM #74 / Object Marker (Type P):

2 each Object Marker..... \$65.00 each..... \$130.00

Conditions

1. Excludes traffic control
2. Contractor to layout and provide clear access to work area.
3. 2 weeks written notice required for installation
4. One move included. Additional moves at \$300.00 each
5. Austin Enterprise not responsible for any damage sign/post after installation.
6. On-site repairs, replacement and/or maintenance of signs will be charged on an hourly basis, portal to portal

Note* Union Signatory / Insurance: \$5,000,000.00 Liability / No Bonding

California Grinding Specialties / DBA: Austin Enterprise / TJ's Traffic Safety

444 17%



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 10/21/14
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Remove and Replace Pedestrian Overcrossing (Contract No. 06-0H6414) At Sunny Lane Pedestrian Overcrossing, In Bakersfield, In Kern Co., CA		
BID DATE	: 10/22/14 2:00 P.M.		
SPECS	: per 2010 CALTRANS Plans & Specs	ADDENDUM:	1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
17	REMOVE CHAIN LINK FENCE	LF	40	\$ 21.00	\$ 840.00
23	SALVAGE GUARDRAIL	LF	370	\$ 18.00	\$ 6,660.00
72	CHAIN LINK FENCE (TYPE CL-6)	LF	45	\$ 76.00	\$ 3,420.00
75	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	520	\$ 37.00	\$ 19,240.00
77	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	\$ 785.00	\$ 1,570.00
78	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	\$ 3,100.00	\$ 3,100.00
79	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	\$ 2,200.00	\$ 2,200.00
Alt Bid Item #76	CHAIN LINK RAILING (TYPE 7 MODIFIED) * vinyl coated "black" chain link fabric but with polyester powder coated assembly and not vinyl coated	LF	1,916	\$ 176.00	\$ 337,216.00
TOTAL BID AMOUNT:					\$ 374,246.00

- * ITEM # 76 - WE'LL PROVIDE EMBEDS/ANCHOR BOLTS BUT LAY-OUT & INSTALL CORRECT BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: STAINING & PAINTING (except for Item #76); MINOR CONCRETE OR ANY CONCRETE WORKS (except conc. footing for Item #72); VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF EXISTING VEGETATION OR ANY OBSTRUCTIONS; EXTRA DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN & ANY RELATED WORKS; PERMITS/FEEES; DUST CONTROL; K-RAILS; TEMPORARY FENCING & SAFETY RAILING; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2016 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS



PROGRAM MANAGEMENT | ENVIRONMENTAL SERVICES | WATER RESOURCES ENGINEERING

DBE Contractor – CUCP Certificate Number 39572

Date: 21 OCT 14

Contract #: 06-0H6414 – REMOVE AND REPLACE PEDESTRIAN OVERCROSSING

Bid Date: 22 OCT 2014

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,250.00	\$1,250.00
5	130100	JOB SITE MANAGEMENT	LS	LS	\$22,825.00	\$22,825.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM (PARTIAL – PLAN ONLY)	LS	LS	\$595.00	\$595.00

Handwritten notes:
 H14 + 72900
 ✓ -> GLOBAR
 ✓ 2590
 1426

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A contract and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications.
6. Splitting offered bid item quotes **may be considered**. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

La Firma Inc.

DBE 39322

715 Ridge Road
Nipomo, CA 93444
Phone: 805-748-8576
Fax: 805-929-0501
E-Mail:
estimating@theswppfirm.com
Web: www.theswppfirm.com

October 21, 2014
Project: 06-0H6414
Remove and replace pedestrian overcrossing
06-Ker-178-R4.4

We are pleased to provide you with a bid for the item listed below based on plans, and specifications and (1) addendums.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
11	130200	Prepare Water Pollution Control Program.	LS	LS	\$650.00	\$650.00

Hint.
36%

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.

→ GLOBAL

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.
CPESC QSD/P #305



APPIAN UDBE SWPPP

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE (UDBE, WBE & MBE):

BART - No. 38334 - exp: 04-20-2015

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402

Fax: (510) 256-0103

Friday, October 17, 2014

ATTN: Estimator

RE: Contract : **Caltrans – 06-0H6414**

Remove and replace pedestrian overcrossing.

Bid Date: **October 22, 2014**

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft copies of the plan, additional copies of the approved plan if required by the Special Provisions, amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm Water Discharge Regulations and as required by the Special Provisions.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	070030	Lead Compliance Plan (LCP)	\$1,900.00
11	130200	Prepare Water Pollution Control Program (WPCP)	\$800.00

1764
125%

Good luck,

Thomas Koprek
Estimator
(510) 854-9402

POSTED



CREATIVE STRUCTURAL SOLUTIONS AND WAREHOUSED GOODS

a certified DBE (41167), Small Business (#1752995), SBE (#44753), EDWOSB, and WBE (Von #13030008)

MATERIAL SUPPLY QUOTE

PROJECT: Caltrans 06-0H6414
Kern Co In Bakersfield At Sunny Lane Pedestrian Overcrossing

DATE: 10/22/2014

ATTENTION: All Bidders

BID DATE: 10/22/2014
QUOTE #: 141022-01

To All Bidders: Quantities on this quotation are estimates only and are not guaranteed to be accurate. All final quantities, including overlap requirements, are the responsibility of the contractor/purchaser. Unit prices are subject to change if items on this quote are purchased separately.

* DUE TO THE HIGH COST OF FUEL, FUEL SURCHARGES LEVIED BY THE CARRIER WILL BE PREPAID AND ADDED TO THE INVOICE *

BID ITEM	QUANTITY	UNIT	DESCRIPTION	UNIT PRICE	EXTENDED PRICE
13	320	LF	8" x 25' Rice Straw Wattle Fiber Roll (2) bundles 1" x 2" x 24" Wood Stake 50/bundle	\$ 0.92	\$ 294.40
47	400	LF	ESA Fence (Orange Safety Fence 4' x 100') (50) 6' Stakes, 1.25lb Painted w/ Plate (assumed 8' o.c.)	\$ 1.60	\$ 640.00
63	60	LF	18" HDPE pipe, B/S	\$ 10.50	\$ 630.00
64	160	LF	24" HDPE pipe, B/S	\$ 17.50	\$ 2,800.00
65	9	LF	36" Galv. CSP 16ga	\$ 24.00	\$ 216.00
66	1	EA	18" FES	\$ 125.00	\$ 125.00
67	1	EA	24" FES	\$ 180.00	\$ 180.00
					\$ -
					\$ -

FOB Point: Origin, Freight Incl.

Freight: \$600.00

Subtotal: \$ 5,485.40

Sales Tax Rate: N/A

Sales Tax: Not Included

TOTAL \$ 5,485.40

Terms of Sale - Prices are F.O.B. origin unless otherwise specified. Prices quoted F.O.B. jobsite are based on a one time delivery charge. Any subsequent shipping will be charged to the Buyer. Unloading of material by others. Freight quote includes one hour of offloading time. Additional time will be charged at \$150 per hour. Payment terms are Net 30 days from date of invoice, subject to credit approval. A 1.5%/month finance fee will be charged on all past due balances. No retention will be accepted. Sales tax is not included unless otherwise specified. Prices are good for 30 days from the date of this quotation, with product delivery no later than 90 days from signed order, after which prices may be adjusted based on increases in the cost of raw materials and/or fuel. Buyer must notify seller in writing of any special provisions required for each job such as material needed to meet any ARRA or buy American requirements prior to quotation of pricing and delivery. Failure to do so will result in the assumption that no special provisions apply. Any legal fees resulting in the collection of past due balances is the responsibility of the contractor/purchaser. THE TERMS OF THIS SALE ARE SUBJECT TO SPEARS & ERNST CIVIL SOLUTION'S STANDARD TERMS AND CONDITIONS WHICH ARE INCLUDED ON THE BACK SIDE OF THIS QUOTATION (and can be downloaded at specscivilsolutions.com/terms).

ACCEPTED

Subject to being awarded the contract, we hereby order the material described above, at the prices specified, subject to all terms and conditions appearing on this quotation.

WENT TO DBE TRIUMPH

By: _____
Company: _____
Title: _____ Date: _____
Ship to Address: _____
P.O. Number: _____

By: *Gina Spears*
Title: Owner

FLASH TRAFFIC INC.
CERTIFIED DBE-WBE
#39950

Bid

PO Box 801360
Santa Clarita, CA 91380-1360
Office# 661-262-6003
Estimating 661-733-2053
Fax 661-262-6099
Flashwbe@outlook.com
State contractor license: 963168

Attention: Estimator

10-20-14

Dear Estimator

Thank you for the opportunity to bid on the Caltrans project 06-0H6414. That bids on 10-22-14. After looking at the plans and specials the following is a bid for item #7 PCMS:

Item #7 PCMS boards:

Monthly PCMS price is **\$800.00*** per month per board

\$150.00 delivery per board

\$150.00 Pick up per board

*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,
Rick Vasquez
Estimator
Flash Traffic, Inc.
661-733-2053

USED KRC - (DBE)
FOR ALL INCLUDING
PCMS

Other Quotes



Proposal/Quote
Statewide - Bakersfield
 License # 975518
 4400 State Road
 Bakersfield, CA 93308
 Ph (661) 834-5324
 Fax (661) 834-1073

BID DATE: 10/22/14
CONTRACT INFO
 06-0H6414
 06-KER-178-R4.4
PROPOSAL: 104582
ESTIMATOR
 Cory Buchholz

POSTED

CLIENT: EST
 ATTN ESTIMATING DEPARTMENT

PROJECT:
 06-0H6414
 06-0H6414
 BAKERSFIELD, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

002	CONSTRUCTION AREA SIGNS	1 LS	5875.000/LS	5,875.00
	SPECIFICATIONS: CAS ARE FURNISHED, INSTALLED AND REMOVED PER PLAN SHEETS CS-1, THQ-1 AND DE-1 TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY AND SIGNS			
003	TRAFFIC CONTROL SYSTEM (SEE ATTACHMENT FOR RATES)			
004	TYPE III BARRICADE	12 EA	60.000/EA	720.00
005	CHANNELIZER (SURFACE MOUNTED)	44 EA	28.000/EA	1,232.00
006	PORTABLE DELINEATOR	6 EA	15.000/EA	90.00
007	PORTABLE CHANGEABLE MESSAGE SIGN (SEE ATTACHMENT FOR RATES)			
009	TEMPORARY CRASH CUSHION MODULE	56 EA	175.000/EA	9,800.00
074	OBJECT MARKER (TYPE P)	2 EA	75.000/EA	150.00
			TOTAL BID:	\$17,867.00

Signed: _____

Dated: _____

Title: _____

10514



TRI-STEEL CORPORATION
 207 EAST TERRACE WAY
 BAKERSFIELD, CA 93307
 661-327-7241 661-327-8246 FAX

Estimate No: 005437
Bid Date: 10/22/2014 02:00 PM

Member
CRSI
 www.crsi.org

CA. License #642484 - AZ. #ROC222773

TO:
 GRANITE CONST. - BAKERSFIELD
 3005 JAMES ROAD
 BAKERSFIELD, CA 93308
 (661) 387-7751

Project: CALTRANS 06-0H6414
Location:
Architect:
 (661) 399-3598 (FAX)

Tri-Steel Corporation (herein called the Seller) proposes, subject to the terms and conditions of sale set forth below and on the reverse side hereof, and/or any attachments hereto, to furnish the following described materials required for the above project.

Drawings: SHEET 1 to 29,55 to 95 (Date 5/12/14), SHEET 30,31,32,34,35,36,38,41,43 to 47,50 to 54 (Dated 7/19/13), SHEET 33,37,42 (Dated 11/15/13), SHEET 39 (3/21/14), SHEET 40 (10/19/2012), SHEET 48 & 49 (Dated 4/19/13)

Specifications: PER PLANS

Addenda: ADDENDUM #1

Bonding: NONE

Base Bid Lump Sum:

Bid Item	Description	Lump Sum Amount
059F	SUNNY LANE POC BRIDGE REINFORCEMENT (The above prices include tax)	\$369,980.00

NOT LOW

Total Contract to Date \$369,980.00

NOTE! The Above Items Are Not For Separate Acceptance Unless Agreed Upon By Tri-Steel Corporation.

Escalation: Rebar prices are firm for material delivered by 11/30/2014. Beginning 12/01/2014 add \$40.00 per ton for every 3 months for material delivered thereafter.

Freight: INCLUDED

Include: FURNISH AND INSTALL REINFORCING STEEL FOR THE ABOVE ITEM, ALL BENT COLUMNS & PIERS WILL BE PRE-TIED ON JOB SITE.

Exclude:

ALL EPOXY COATED REINFORCEMENT, TIE BARS, DOWEL AND TIE BAR BASKET, ALL WELDING, SITE WORK INCLUDING SIDEWALKS AND PAVING, TRAFFIC CONTROL, REINFORCING STEEL IN (A) CAISSONS, (B) PILES, CLEANING, SANDBLASTING OR REWORKING OF ANY STEEL DUE TO NEGLIGENCE OF OTHERS, PROVIDING HOLES IN

YOSIED



SALES QUOTE Q14-24137

Date: 10/20/14
Expires: 11/22/14

Sales Person: Sacramento

CSP HDPE SRP Trishield + Accessories

Project: CALTRANS
Contract #: 06-0H6414
Bid Date: 10/20/14

Ship To: BAKERSFIELD

EAST BAKERSFIELD

SQC - CONTRACTOR QUOTE

Ship Via Flatbed

Ph: Fax:

****DBE Supplier Available****

	Description	Qty.	Unit	Price	Ext Qty	Total Price
63	18" HDPE Bell&Spigot StormTite	3	20 LF	10.15	60.00	609.00
64	24" HDPE Bell&Spigot StormTite	8	20 LF	16.71	160.00	2,673.60
65	36" 16Ga Riser <i>inc; Ladders, w-2-29" Holes for 24" HDPE</i>	2	Each	491.37	2.00	982.74
65A	36" R Galv Grate	2	Each	621.00	2.00	1,242.00
66	21" Galv End Section W/Strap 70"(for 18" HDPE)	1	Each	105.37	1.00	105.37
67	24" Galv End Section W/Strap 86"(for 24" HDPE)	1	Each	130.75	1.00	130.75
	Freight Charges	1	Each	750.00	1.00	750.00

Subtotal: 6,493.46
 Total Sales Tax: 430.76
Total: 6,924.22

Proposal Accepted By:

Signature (Prepared by)

Signature

Date

Subject to Terms and Conditions - See Reverse

PCP NorCal

TENNYSON ELECTRIC, Inc.
SB Certified # 33555
Bid Proposal

POSTED

Bid Date: October 22nd, 2014 @ 2:00 PM

Attn: Estimating Department

RE: Contract 06-OH6414 in Kern County in Bakersfield

Scope: Electrical

We are pleased to submit our proposal for the electrical work on the above project as follows:

Item No.	Description	Unit	Qty	Unit Price	Total
80	Maintaining Existing Traffic Management System Elements During Construction	LS	1	2,500.00	2,500.00
81	Lighting (City Street)	LS	1	338,650.00	338,650.00
82	Modify Lighting	LS	1	69,750.00	69,750.00
83	Mobilization	LS	1	38,600.00	38,600.00
				Total Bid	449,500.00

We exclude the following items:

- Bond - Our bonding rate is .75% and available upon request
- Fees, permits, inspection fees, encroachment permits, traffic control
- staking, surveying or layout, off haul of spoils or handling of contaminated materials
- Asphalt or concrete removal or restoration, false work or temporary electrical
- WPCP and SWPPP, dewatering

If you have any questions please do not hesitate to call me.

Thank You,

Michael Tennyson
 Estimator

7275 National Drive Suite A, Livermore, CA 94550
 CA License #717998 C10 exp 1/31/2016 (925) 606-1038 Fax (925) 606-7655

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
81	860402	LIGHTING (CITY STREET)	LS	LUMP SUM \$ 199,000 ^{CO}
82	861503	MODIFY LIGHTING	LS	LUMP SUM \$ 50,000 ^{CO}
83	999990	MOBILIZATION	LS	LUMP SUM

\$ 249,000^{CO}

HIAH

Central California
Builders Exchange

Madco Electric, Inc.

Fax Transmission

Lic. #749098

SBE#01748

From: Michael Marigian

To: Estimating Dept.

Company:

Date: 10/22/14

RE: 06-016414 - Sunny Lane, Bakersfield

*** MADCO IS RESPONSIBLE FOR (2) STREETLIGHT CONDUITS
(1) FUTURE SIGN LIGHT CONDUIT FOR OVERCROSSING**

EXCLUSIONS: Bonds, Permits, Utility Fees, Surveying, Traffic Control, Testing, Demo

Bond Rate: [0079] Less than one percent. Madco Electric, Inc. to be paid upon completion of their work.

Fax: (559)896-4518

Phone: (559)896-5637

madco8812@gmail.com

Signatory to Laborers Union

Equal Opportunity Employer

*****Electrical Open Merit Shop*****

Member ABC

2135 E. Front St

Selma, Ca. 93662



H/GA

7911-A Pine Ave.
Chino, CA 91708
714-228-9631 Phone
909-597-9151 Fax

Contractors Lic # 862724 A, C-10 Expires 8/31/15

Unlon Contractor

QUOTATION

CITY: CALTRANS

BID DATE: 10/22/2014

LOC: 06-KER-178 (06-0H6414)

BID NUMBER: 7930

ITEM	DESCRIPTION OF WORK	QTY	UNIT	UNIT PRICE	TOTAL
80	MAINTAIN EXISTING ELEMENTS	1	LS	\$ 3,000.00	\$ 3,000.00
81	LIGHTING (CITY STREET)	1	LS	\$ 170,100.00	\$ 170,100.00
82	MODIFY LIGHTING	1	LS	\$ 33,700.00	\$ 33,700.00
83	MOB	1	LS	\$ 20,000.00	\$ 20,000.00
TOTAL					\$ 226,800.00

Exclusions:

- Permits / Design / Inspection cost.
- Bonds. (1% or \$500.00 minimum, if required.)
- Signing / Striping / Sandblasting.
- Survey / Utility Fees.
- Weekend / Shift / Night work. (Unless agreed to in advance or required by specifications.)
- Engineered traffic control plan.
- Hazardous material handling and disposal.
- SWPPP, BMP's and Dust Control.
- Spoils.
- Traffic Control.
- Final AC patching.
- Foundations for streetlight on the bridge.
- Removal of conduit in the bridge. (Abandoning in place)
- Out-of-state inspection and third party fees.

Notes:

- Quote valid 30 days.
- Price based on Caltrans 2010 Standard Plans and Spec's.
- Addendum 1 noted.
- Includes saw, break, and patch of PCC and AC outside the general's scope of work. (Except final AC)

Flatiron Electric Group, Inc.

Michael Bradfield
Estimator



ALL STEEL FENCE, INC. - License No. 710512
 P. O. Box 1309, Lathrop, CA 95330
 (800) 752-3282 -- (209) 983-8409 -- FAX: (209) 982-4325

*Submitted by: All Steel Fence, Inc. (209) 983-8409

Date: October 22, 2014

BID PROPOSAL

HIC II

Project: Cal-Trans #06-0H6414 (Sunnylane Pedestrian Overcrossing)
 Bid date: 10/22/2014 @ 2:00 p.m.

The following addendums are acknowledged: #1

*All Steel Fence, Inc. is a State of California, Certified Small Business – Certification #20325

*All Steel Fence, Inc. is a San Francisco Public Utilities Commission Certified PUC-LBE/Micro LBE – Cert. #HRC061315033

SCOPE OF WORK:

Bid Item	Item Code	Item Description	Unit	Qty.	Unit Price	Total Price
17	150608	Remove Chain Link Fence	LF	40	\$70.00	\$2,800.00
72	800360	Chain Link Fence (Type CL-6)	LF	45	\$93.47	\$4,206.15
76F	833033	Chain Link Railing (Type 7 Modified)	LF	1,916	\$166.45	\$318,918.20
SEE EXCLUSIONS & MOBILIZATIONS BELOW						TOTAL BID \$325,924.35**

Mobilizations (Move-ins):

The price on this proposal includes the following mobilizations (move-ins): One (1) move-in total for Bid Item #17; one (1) move-in total for Bid Item #72; and one (1) move-in total for Bid Item #76F. If additional mobilizations (move-ins) are performed for this project there will be additional charges as follows: (**These mobilization charges must be included on any contract or purchase order issued for this project to All Steel Fence, Inc.) In addition, if there are multiple bid items on this proposal and all bid items are not awarded to All Steel Fence, Inc., the number of mobilizations (move-ins) included on this bid proposal will change accordingly):

\$1,200.00 per additional mobilization.

Bonds:

**NOTE: If All Steel Fence, Inc. will be required to provide payment/performance/maintenance or other bonds for the above work, please add 2.5% to the total bid amount for the bond costs. We request that the Bond Costs shall be paid by the Prime Contractor or Owner directly to our bonding agent within 30 days of receipt of invoice. (Bonds must be requested at time of award of contract.)

EXCLUSIONS:

- NOTE: All u-bolt materials and setting/embedment of u-bolts for the any fences, railings or other barriers installed on concrete barriers (if required) shall be provided and installed by others.
- NOTE: Core drilling for post holes all cans and post pockets and installation, clean-out, and removal of all cans/post pockets for all fences, railings or other barriers (if required) shall be provided, installed, removed, and cleaned out by others.
- NOTE: All rebar and other materials required to be set in concrete wall, concrete barriers or other barriers (if required) shall be provided and installed by others.
- NOTE: This price does not include any costs for night work, overtime, premium time, or special shift work. All Work to be performed Monday through Friday during normal business hours. If night work, overtime, premium time, or special shift work is required, there will be additional costs added to this proposal.
- NOTE: Preparation of and procurement of any required fence and/or gate permits and permit costs and fees to be provided and paid for by others.
- NOTE: Concrete mow bands (if required) and other concrete flatwork to be provided and installed by others.
- NOTE: Grounding and/or bonding of fence and gates (if required) to be provided and installed by others.
- NOTE: All dirt/spoils from post holes to remain on site.
- Please see all exclusions listed below and/or on subsequent pages of this proposal.

ADDITIONAL EXCLUSIONS (AS INDICATED):

Buy America/Buy American Material Requirements Surveying, staking, clearing/grubbing, back filling, grading, compacting, core drilling, off-haul of dirt/spoils and related materials, dust control any and all dewatering of site Any required site security including securing site at end of each day and/or temporary fence or other security measure required to secure site after fence removal special training of employees (unless specifically listed in scope of work section of this proposal) monitoring of air, soil or other items for lead, hazardous waste, or any other chemical or substance (including related costs & fees) removal and clean up of any lead, hazardous waste, chemicals, or other contaminants or substances from the project site removal, off-haul and disposal of fences and gates; exclude furnishing of cans and post pocket materials – exclude installation, removal, and clean-out of cans and post pockets rebar or other materials required to be set in concrete wall, concrete barriers or other barriers (if required) grounding and/or bonding of fence and/or gates (if required) all traffic control, for items to be flanged, we exclude x-raying and locating of in-slab or in-wall items (all x-raying or other locating by others) any and all pollution control plans, dust control plans, storm water pollution plans, asbestos abatement plans, lead compliance plans, environmental or hazardous waste plans, soil and groundwater management

Continued on Page 2.



Proposal/Quote
Statewide - Fairfield
 License # 975518
 130 Grobri Court
 Fairfield, CA 94533
 Ph (707) 864-9952
 Fax (707) 864-9956

BID DATE: 10/22/14
CONTRACT INFO
 06-OH6414
 06-KER-178-R4.4
PROPOSAL: 104625
ESTIMATOR
 Parrish Bowes

POSTED

CLIENT: EST
 ATTN ESTIMATING DEPARTMENT

PROJECT:
 06-OH6414
 06-KER-178-R4.4
 BAKERSFIELD, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
019	REMOVE SIGN PANEL	1 EA	5459.000/EA	5,459.00
020	REMOVE BRIDGE MOUNTED SIGN	1 EA	5822.000/EA	5,822.00
060(F)	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)	2820 LB	7.000/LB	19,740.00
062	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	170 SF	37.250/SF	6,332.50
61(F)	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)	2820 LB	4.750/LB	13,396.00
TOTAL BID:				\$50,749.50

Signed: _____


Dated: _____

Title: _____

POSTED

BW

California License No. 778010
 Nevada License No. 71809
 120 W. Larch Road, Tracy, CA 95304
 209.834.9330 Phone 209.836.1457 Fax
www.cmc.com



CMC REBAR

ESTIMATE # ENO03831
 BOND RATE \$4.50/\$1,000

BID PROPOSAL

BID DATE: 10/22/2014
 BID TIME: 2:00 PM

TO: Bidding Contractors

ATTN:
 EMAIL:

PH:
 FAX:

PROJECT NAME: 06-0H6414 Route 178 Sunny Lane POC
 PROJECT LOCATION: Bakersfield, CA

CMC Steel Fabricators, Inc. dba CMC Rebar is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full scope and intent on the part of CMC Rebar to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below. Notwithstanding any verbal or written acceptance of this bid / offer, there will be no contract between the parties until approval by our credit department and the parties mutually agree upon the contract provisions. Any contract resulting from this bid offer shall be placed with CMC Steel Fabricators, Inc. dba CMC Rebar.

SCOPE OF WORK / PRICE (see section V for price conditions)

BID ITEM	DESCRIPTION	QTY	UNIT OF MEASURE	UNIT PRICE	TOTALS
59	Bar Reinforcing Steel (Bridge) – Final Pay	270,600	LBS	1.36	\$368,016
Add	Epoxy Pile Anchor #8 – Furnished FOB Jobsite		EACH	\$16.50	

I. BID DOCUMENTS:

Seller will not be responsible for any scope not included in the bid documents listed below.
 Architect/Engineer: State of California Dept. of Transportation
 Plans/Drawings: State of California Dept. of Transportation
 Specifications: State of California Dept. of Transportation
 Addenda: 1 noted.

II. INCLUSIONS:

A. FURNISHED & INSTALLED

- 1) Deformed reinforcing bars for C.I.P. concrete

B. FURNISHED F.O.B. TRUCKS JOBSITE

- 1) Drill & grouted dowels
- 2) Anchor bolt ties

C. MISCELLANEOUS ITEMS

- 1) Columns tied complete on ground including flares Contractor to set at no additional cost to CMC Rebar.
- 2) Galvanized coating of reinforcing as required by plans & specifications.

III. EXCLUSIONS:

IN
← BID →
BW



Harris Rebar Northern California Inc.

1384 N. Jackson Ave.
Fresno, CA 93703

Ph (559) 251-7963
Fax (559) 251-0435

Proposal No: 46951
Proposal Date: 10/22/2014

BID PROPOSAL

*This proposal is valid for
30 days from date shown above.*

SECTION I- GENERAL INFORMATION

Proposal to: Bidding Contractors

Project Name: Sunny Lane Pedestrian Bridge

Ref. No.: 06-0H6414

Attn: Estimating Department

Address: Bakersfield, CA

Drwgs Quoted: Sheets 1 thru 95 Dated 5/12/14

Specs: CalTrans Sect. 52

Addendums: 1

SECTION II- SCOPE OF WORK

- > Reinforcing Steel Supplied "Caged" F.O.B. Truck Jobsite - Columns
- > Galvanized Reinforcing Steel Furnished & Installed
- > Remaining Reinforcing Steel Furnished & Installed

SECTION III- PRICES

NOTE: Taxes are INCLUDED In prices shown.

Bid Item	Description	Qty	Unit	Unit Price	Total
59F	Bridge (Bar Reinforcing Steel)	270,600	LBS	\$1.25	\$338,250.00

Total Reinforcing Items= \$338,250.00

Cost of Bonds are not included in above prices. If Bonds required, Bond Rate is..... **0.5%**

SECTION IV- SPECIAL CONDITIONS, EXCLUSIONS AND/OR CLAIRIFICATIONS FOR THIS PROJECT

- 1 Prices firm through 6/30/2016 , ADD \$0.04 /per pound for deliveries and/or installation scheduled starting 7/1/2016 , ADD \$0.04 /per pound each six (6) months thereafter.
- 2 Note - 48 Hours of Hoisting Required

ULMER
INDUSTRIES, INC.

Metal Fabricators



POSTED

Mailing Address P.O. Box 2299 Glendora, CA 91740 Physical Address 15243 Valley Blvd, Fontana, CA 92335
Phone 909-823-7111 Fax 909-823-1992 Contractors License # 704461-C 51

JOB QUOTATION

PROJECT: Remove and Replace Pedestrian Ocercrossing
Kern County, CA

DATE: October 22, 2014

BID DATE: October 22, 2014

2:00 PM

AGENCY: State of California Dept of Transportation

CONTRACT #: 06-0H6414

FURNISH METAL WORK ONLY AS FOLLOWS

Item 55 (F) As Noted

Structural Concrete, Bridge.....Furnish Only.....
Only Items Furnished:

- 1. 2 EA. Steel sidewalk expansion joint armor C-C / 70.....\$1,709.00 EA
Includes: Insert assemblies, HDG & non-skid surface

*I w BRIDGE MATERIAL
← 3418 → 3675
x 2*

Item 70 (F) 735 LB

Miscellaneous Iron and Steel.....Furnish Only.....\$2.47 LB

*→ 2.66 w/
TAX*

Item 71 (F) 4,100 LB

Bridge Deck Drainage System.....Furnish Only.....\$10.50 LB

- Only Items Furnished:
- 1. Deck drain 7-S / B7-5
- 2. Drain pipe
- 3. Drain pipe hangers
- 4. Drain pipe sleeves
- 5. Drain pipe expansion coupler A-A / 69
- 6. Casing @ abutments A-A / 69
- 7. Finish: HDG

*→ 11.29 w/
TAX*

EXCLUSIONS:

- 1. Cost of bonds, penalties, permits, special insurance and liquidated damages.
- 2. All non-ferrous items including, but not limited to, shims, thread locking system, Elastomeric pads, P.V.C. pipe, grout, grouting, Neoprene, epoxy, and 15 LB building paper are excluded unless specifically noted on quotation.
- 3. Taxes unless specifically noted on quotation.
- 4. Installation, unless noted on quote.

CONDITIONS:

- 1. F.O.B. Truck to jobsite.
- 2. Add applicable taxes for time of delivery.
- 3. Terms: Net 30 with approved credit.
- 4. Contractor shall verify/supply all quantities and shall provide any required field dimensions in ample time for fabrication.
- 5. We shall be excused for delays in performance caused by design inadequacy and time delays related to testing and inspection required by governing agencies.
- 6. Unit prices for bid items noted above are based on shipping in one shipment or in full truck quantities. Freight charges for partial shipments when required shall be increased according to rates in effect at time of shipments.
- 7. This quotation shall be made part of any future Contract or Purchase Order resulting from this quotation.
- 8. Prices are firm for acceptance within 30 days from bid date of this project.
- 9. Allowable time for waiting and unloading at the Jobsite is 1 hour. Additional time will be charged by the 1/2 hour at a rate of \$75.00 per hour.
- 10. Insurance coverage for Additional Insured or a Wavier of Subrogation if required can be provided at buyers' expense.
- 11. If it is necessary to retain counsel for the use of payment collection, any and all legal fees to be paid by buyer.

BY: Paul F. Douglas

TITLE: Estimator



A-C Electric Company — CALIFORNIA C-10 LICENSE 99849

ENGINEERING - CONSTRUCTION - SERVICE

BAKERSFIELD DIVISION
Box 81376
315 30th Street (93301)
Bakersfield, CA 93380-1376
Phone 661/633-5368
Fax 661/324-2761
www.a-celectric.com

October 22, 2014

To: Bidding General Contractors
Attention: Estimating

VIA FAX
TWO PAGES

Re: Construction on State Highway in Kern County in Bakersfield at Sunny Lane Pedestrian Overcrossing - Caltrans 06-OH4614

Our bid is based on the following bid documents:

- Electrical drawings: E-1 through E-4 (sheets 25 through 28 of 95), all dated 5/12/14.
- Special Provision Section 86 Electrical Systems
- Addendum 1, dated 10/7/14 is acknowledged.

Subject: Electrical Proposal

Pricing:

Item	Description	Price
80	Maintain Existing TMS Elements	\$ xxx.00
81	Lighting (City Street)	\$ xxx,xxx.00
82	Modify Lighting	\$ xx,xxx.00
83	Mobilization	\$ xx,xxx.00
Total Bid		\$ xxx,xxx.00

The pricing for the above Bid Items is contingent on our being awarded all of these items. We reserve the right to adjust these prices if all are not awarded to A-C Electric Company.

INCLUSIONS:

- \$ 6,400.00 DBE participation for Bid Item 82 from our subcontractor Taylor Drilling, DBE certification #40261.
- Removal of existing pedestrian lighting poles and fixtures.
- Removal of existing wiring marked [RC] and [AB].
- Removal of all pull boxes marked [RC].
- Perform trenching & backfill, directional drilling, and hand digging as applicable.
- Provide one service pedestal, eighteen modified Type 15 with pedestrian LED luminaires, and three 235W LED Luminaires for existing highway lighting.
- Provide all new conductors, conduit, and traffic rated pull boxes.
- Provide new foundation for service pedestal.
- Night work where required.

EXCLUSIONS:

- Traffic control. *- How much ?*
- Permits and fees.
- Bond fees (our bond rate is approximately 0.53%).
- Surveying, staking.
- Liquidated damages for events out of our control.

APPENDIX 1

**Caltrans
06-0H6414
Sunny Lane Pedestrian Overcrossing
Bid Date 10/22/2014 @ 2:00pm**

ITEM A, ADVERTISEMENTS FOR DBE SUPPLIERS, copies included

- 1. Compliance News Publishing Company TRADE JOURNAL — 10/08/14 to bid opening**
- 2. Compliance News Publishing Company FOCUS JOURNAL — 10/08/14 to bid opening**
- 3. Contractors Estimate TRADE JOURNAL — 10/08/14 to bid opening**
- 4. Contractors Estimate FOCUS JOURNAL — 10/08/14 to bid opening**
- 5. Listed as Prime Seeking Assistance on Caltrans Office Engineer website – 10/08/14 to bid opening**

From: Compliance News Publishing Company

http://www.compliancencenews.com

info@compliancencenews.com

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

TO: Granite Construction Co.

P.O. Box 5127

Bakersfield, CA, 93388

Phone: (661) 399-3361

Fax: (661) 399-3598

RECEIPT for Ad: 53132

Published on 10/08/2014

For Project:

Caltrans / General work description: Remove and replace pedestrian overcrossing, IN KERN COUNTY IN BAKERSFIELD AT SUNNY LANE PEDESTRIAN OVERCROSSING.

Total Amount PAID: \$35.00

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

<p>Granite Construction Co. is seeking certified and qualified DBE subs and/or suppliers to provide Granite is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following project & items of work, including but not limited to: construction area signs, traffic control system, remove bridge item, structure excavation, soil amendments, irrigation system, cast-in-place-hole concrete piling, concrete structure, minor concrete structure, joint seal-water stop, reinforcing steel, sign structure, corrugated metal pipe, plastic pipe, misc iron & steel frame/cover/grate, object marker, metal railing, lighting, highway planting. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.</p> <p>for Caltrans / General work description: Remove and replace pedestrian overcrossing, IN KERN COUNTY IN BAKERSFIELD AT SUNNY LANE PEDESTRIAN OVERCROSSING. in Bakersfield, CA</p> <p>Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masans, and Carpenters Unions. 100% performance and payment bonds required for the full amount of the subcontract price. Granite may assist with the bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting the Estimator. Plans and specifications are available for viewing through the following: Caltrans website at http://www.dot.ca.gov/hq/esc/oc/weekly_ads/all_adv_erised.php, or our office located at 3005 James Road, Bakersfield, CA 93308. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an Equal Opportunity Employer.</p>	<p>Contact: Sarah Pearse P.O. Box 5127 Bakersfield, CA, 93388 Phone: (661) 399-3361 Fax: (661) 399-3598 Email: sarah.pearse@gcinc.com</p> <p>Bid Due on: 10/22/2014 at 02:00 PM Solicitation Number: 06-0H6414</p>
---	--

The Granite Construction Co. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Wed Oct 08 17:26:00 +0000 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal
Publication Affidavit-Declaration of Publication -- State of California

<p>Granite Construction Co. is seeking certified and qualified DBE subs and/or suppliers to provide Granite is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following project & items of work, including but not limited to: construction area signs, traffic control system, remove bridge item, structure excavation, soil amendments, irrigation system, cast-in-place-hole concrete piling, concrete structure, minor concrete structure, joint seal-water stop, reinforcing steel, sign structure, corrugated metal pipe, plastic pipe, misc iron & steel frame/caver/grate, object marker, metal railing, lighting, highway planting. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.</p> <p>for Caltrans / General work description: Remove and replace pedestrian overcrossing, IN KERN COUNTY IN BAKERSFIELD AT SUNNY LANE PEDESTRIAN OVERCROSSING. in Bakersfield, CA</p> <p>Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions. 100% performance and payment bonds required for the full amount of the subcontract price. Granite may assist with the bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting the Estimator. Plans and specifications are available for viewing through the following:</p> <p>Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_adv_erised.php, or our office located at 3005 James Road, Bakersfield, CA 93308. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies.</p> <p>Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an Equal Opportunity Employer.</p>	<p>Contact: Sarah Pearse P. O. Box 5127 Bakersfield, CA 93388 Phone: (661) 399-3361 Fax: (661) 399-3598 Email: sarah.pearse@gcinc.com</p> <p>Bid Due on: 10/22/2014 at 02:00 PM Solicitation Number: 06-0H6414</p>
---	--

The Granite Construction Co. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.
Located Online at: http://www.compliancecnews.com/classified_daily

The undersigned declares:
I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Wed Oct 08 17:26:00 +0000 2014

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach,
California
Henry Sprague III
Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Pearse, Sarah

From: Esty Stoddard <estystoddard@msn.com>
Sent: Friday, October 10, 2014 4:12 PM
To: Pearse, Sarah
Subject: 06-0H6414 Focus ad

Follow Up Flag: Follow up
Flag Status: Flagged



ontractors stimate.com

Saving contractors time and money by delivering complete bid estimates.

Advertisement date: October 8th, 2014 through bid opening date

GRANITE

An Equal Opportunity Employer

Is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following project & items of work, including but not limited to the items listed below.

Contracting Agency **Caltrans**

Contract # **06 – 0H6414**

General work description: **General work description: Remove and replace pedestrian overcrossing, IN KERN COUNTY IN BAKERSFIELD AT SUNNY LANE PEDESTRIAN OVERCROSSING.**

Bid Date and Time: **10/22/2014 @ 2:00 pm**

Items Requested **construction area signs, traffic control system, remove bridge item, structure excavation, soil ammendments, irrigation system, cast-in-place-hole concrete piling, concrete structure, minor concrete structure, joint seal-water stop, reinforcing steel, sign structure, corrugated metal pipe, plastic pipe, misc iron & steel frame/cover/grate, object marker, metal railing, lighting, highway planting.**

DBE Goal **7%**

Bid Date and Time: **10/15/2014 @ 11am**

Info:

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions. 100% performance and payment bonds required for the full amount of the subcontract price. Granite may assist with the bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting the Estimator. Plans and specifications are available for viewing through the following:

Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php , or our office located at 3005 James Road, Bakersfield, CA 93308. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project.

Granite is an Equal Opportunity Employer.

If you have any questions or if you are interested in bidding this project please contact: **Tom James** at (661) 387-7751 or fax your bid to (661) 399-3598.

Published on October 8th, 2014 by Contractor's Estimate, Inc.
Located at <http://www.contractorsestimate.com>
This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOME](#)

Pearse, Sarah

From: Esty Stoddard <estystoddard@msn.com>
Sent: Friday, October 10, 2014 4:12 PM
To: Pearse, Sarah
Subject: 06-0H6414 Trade ad

Follow Up Flag: Follow up
Flag Status: Flagged

Trade

ontractors stimate.com

Saving contractors time and money by delivering complete bid estimates

Advertisement date: October 8th, 2014 through bid opening date

GRANITE

An Equal Opportunity Employer

Is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following project & items of work, including but not limited to the items listed below.

Contracting Agency **Caltrans**

Contract # **06 – 0H6414**

General work description: **General work description: Remove and replace pedestrian overcrossing, IN KERN COUNTY IN BAKERSFIELD AT SUNNY LANE PEDESTRIAN OVERCROSSING.**

Bid Date and Time: **10/22/2014 @ 2:00 pm**

Items Requested **construction area signs, traffic control system, remove bridge item, structure excavation, soil ammendments, irrigation system, cast-in-place-hole concrete piling, concrete structure, minor concrete structure, joint seal-water stop, reinforcing steel, sign structure, corrugated metal pipe, plastic pipe, misc iron & steel frame/cover/grate, object marker, metal railing, lighting, highway planting.**

DBE Goal **7%**

Bid Date and Time: **10/15/2014 @ 11am**

Info:

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions. 100% performance and payment bonds required for the full amount of the subcontract price. Granite may assist with the bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting the Estimator. Plans and specifications are available for viewing through the following:

Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php , or our office located at 3005 James Road, Bakersfield, CA 93308. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project.

Granite is an Equal Opportunity Employer.

If you have any questions or if you are interested in bidding this project please contact: **Tom James** at (661) 387-7751 or fax your bid to (661) 399-3598.

Published on October 8th, 2014 by Contractor's Estimate, Inc.
Located at <http://www.contractorsestimate.com>
This advertisement will run until the bid date

[What are we about?](#)

[Contact us](#)

[Terms](#)

[HOME](#)

Home » Contract Awards and Services » **Advertised Projects This Week**

Listing for all primes seeking assistance with project 06-0H6414. 5 results found.

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis

Address: 4600 Northgate Blvd., Suite 100 Sacramento, CA, 95834

Phone: 916-283-9950 **Fax:** 916-614-9520 **Email:** mlewis@myers-sons.com

Services needed: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, CHANNELIZER (SURFACE MOUNTED), PORTABLE DELINEATOR, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING, TEMPORARY CRASH CUSHION MODULE, PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, TEMPORARY FENCE, REMOVE CHAIN LINK FENCE, REMOVE IRRIGATION FACILITY, REMOVE SIGN PANEL, REMOVE BRIDGE MOUNTED SIGN, REMOVE PIPE, REMOVE INLET, SALVAGE GUARDRAIL, REMOVE CONCRETE, BRIDGE REMOVAL, CLEARING AND GRUBBING, STRUCTURE EXCAVATION (BRIDGE), STRUCTURE BACKFILL (BRIDGE), IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANT, MAINTAIN EXISTING PLANTED AREAS, PLANT ESTABLISHMENT WORK, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, OPERATE EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD), 1" REMOTE CONTROL VALVE, 1 1/2" REMOTE CONTROL VALVE, 2" WYE STRAINER ASSEMBLY, RISER SPRINKLER ASSEMBLY (GEAR DRIVEN), RISER SPRINKLER ASSEMBLY, PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE), BALL VALVE, REPLACE ASPHALT CONCRETE SURFACING, FURNISH PILING, DRIVE PILE, STRUCTURAL CONCRETE, BRIDGE FOOTING, STRUCTURAL CONCRETE, BRIDGE, MINOR CONCRETE (MINOR STRUCTURE), FRACTURED RIB TEXTURE, JOINT SEAL (MR 1 1/2"), BAR REINFORCING STEEL (BRIDGE), FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY), INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY), FURNISH LAMINATED PANEL SIGN, CORRUGATED STEEL PIPE, 18" STEEL FLARED END SECTION, 24" STEEL FLARED END SECTION, DETECTABLE WARNING SURFACE, MINOR CONCRETE, MISCELLANEOUS IRON AND STEEL, BRIDGE DECK DRAINAGE SYSTEM, CHAIN LINK FENCE, GUARD RAILING DELINEATOR, OBJECT MARKER, MIDWEST GUARDRAIL SYSTEM (STEEL POST), CHAIN LINK RAILING, END ANCHOR ASSEMBLY, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, LIGHTING (CITY STREET), AND MODIFY LIGHTING.

Requirements: 100% Performance and payment bonds may be required for the full amount of the subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 09/17/2014

Contractor: Hal Hays Construction Inc. **Contact:** Denia Lanza

Address: 4181 Latham Street Riverside, CA 92501

Phone: 951-788-0703 **Fax:** 951-289-7112 **Email:** dlanza@halhays.com

Services needed: Hal Hays Const. Inc. is requesting quotes from all qualified subcontractors & suppliers and Certified DBE Subs/suppliers to meet the project DBE Requirement firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN CONSTRUCTION

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_assist.php?id=06-0H6414

10/8/2014

AREA SIGNS TRAFFIC CONTROL SYSTEM TYPE III BARRICADE CHANNELIZER (SURFACE MOUNTED) PORTABLE DELINEATOR PORTABLE CHANGEABLE MESSAGE SIGN (LS) TEMPORARY RAILING (TYPE K) TEMPORARY CRASH CUSHION MODULE JOB SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY DRAINAGE INLET PROTECTION TEMPORARY FIBER ROLL STREET SWEEPING TEMPORARY CONCRETE WASHOUT TEMPORARY FENCE (TYPE ESA) REMOVE CHAIN LINK FENCE REMOVE IRRIGATION FACILITY REMOVE SIGN PANEL REMOVE BRIDGE MOUNTED SIGN REMOVE PIPE (LF) REMOVE INLET SALVAGE GUARDRAIL REMOVE CONCRETE (CY) BRIDGE REMOVAL CLEARING AND GRUBBING (LS) STRUCTURE EXCAVATION (BRIDGE) STRUCTURE BACKFILL (BRIDGE) IMPORTED BORROW (CY) ROADSIDE CLEARING SOIL AMENDMENT PACKET FERTILIZER PLANT (GROUP H) PLANT (GROUP B) MAINTAIN EXISTING PLANTED AREAS PLANT ESTABLISHMENT WORK WOOD MULCH CHECK AND TEST EXISTING IRRIGATION FACILITIES OPERATE EXISTING IRRIGATION FACILITIES CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) 1" REMOTE CONTROL VALVE 1 1/2" REMOTE CONTROL VALVE 2" WYE STRAINER ASSEMBLY RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) RISER SPRINKLER ASSEMBLY 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) BALL VALVE REPLACE ASPHALT CONCRETE SURFACING FURNISH PILING (CLASS 200) (ALTERNATIVE W) DRIVE PILE (CLASS 200) (ALTERNATIVE W) STRUCTURAL CONCRETE, BRIDGE FOOTING STRUCTURAL CONCRETE, BRIDGE MINOR CONCRETE (MINOR STRUCTURE) FRACTURED RIB TEXTURE JOINT SEAL (MR 1 1/2") BAR REINFORCING STEEL (BRIDGE) FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY) FURNISH LAMINATED PANEL SIGN (1"-TYPE A) 18" PLASTIC PIPE 24" PLASTIC PIPE 36" CORRUGATED STEEL PIPE (.064" THICK) 18" STEEL FLARED END SECTION 24" STEEL FLARED END SECTION DETECTABLE WARNING SURFACE MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) MISCELLANEOUS IRON AND STEEL BRIDGE DECK DRAINAGE SYSTEM CHAIN LINK FENCE (TYPE CL-6) GUARD RAILING DELINEATOR OBJECT MARKER (TYPE P) MIDWEST GUARDRAIL SYSTEM (STEEL POST) CHAIN LINK RAILING (TYPE 7 MODIFIED) END ANCHOR ASSEMBLY (TYPE SFT) ALTERNATIVE IN-LINE TERMINAL SYSTEM ALTERNATIVE FLARED TERMINAL SYSTEM MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION LIGHTING (CITY STREET) MODIFY LIGHTING MOBILIZATION

Requirements: HHCI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Workers Compensation Insurance meeting the minimum requirements required by HHCI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. Please contact Denia Lanza for Plans and Specifications dlanza@halhays.com or thru the Caltrans Website www.dot.ca.gov HHCI is an Equal Opportunity Employer

Date posted: 09/25/2014

Contractor: Griffith Company **Contact:** Brad Austin

Address: 3050 East Birch Street Brea, CA 92821

Phone: 714-984-5500 **Fax:** 714-854-0227 **Email:** baustin@griffithcompany.net

Services needed: Requesting Sub-bids from Qualified DBE Subcontractors and Suppliers for work pertaining but not limited to: TRAFFIC CONTROL, TRAFFIC CONTROL DEVICES, SWPPP, DEMOLITION, CLEARING & GRUBBING, HEAVY EQUIPMENT RENTAL, LANDSCAPE, IRRIGATION, ASPHALT, PAVING, READYMIX CONCRETE, JOINT SEALING, REBAR, AGGREGATES, MISCELLANEOUS METALS, FENCE, GUARDRAIL, STRUCTURAL CONCRETE
Requirements: GRIFFITH COMPANY IS UNION SIGNATORY AND AN EQUAL OPPORTUNITY EMPLOYER. 100% PERFORMANCE AND PAYMENT BONDS WITH AN ACCEPTED SURETY MAY BE REQUIRED OF SUBCONTRACTORS. GRIFFITH COMPANY WILL REIMBURSE BOND PREMIUM. ALL SUBCONTRACTORS MUST SIGN A STANDARD SUBCONTRACT, WHICH MAY BE

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_assist.php?id=06-0H6414

10/8/2014

OBTAINED BY CONTACTING OUR OFFICE. ANY BID PROVIDED BY YOUR COMPANY CONSTITUTES AN ACCEPTANCE ON EACH AND EVERY TERM OF THE GENERAL CONTRACTOR'S STANDARD FORM CONTRACT. SUBCONTRACTOR WILL BE DEEMED TO UNDERSTAND AND ACCEPT THOSE TERMS BY PROVIDING A BID. PREVAILING WAGES MUST BE MET PER CONTRACT. PLEASE CONTACT GRIFFITH COMPANY FOR ASSISTANCE WITH BONDING, INSURANCE, INFORMATION ON LINES OF CREDIT OR OTHER TECHNICAL INFORMATION. PLANS & SPECS ARE AVAILABLE FOR VIEWING AT OUR OFFICE OR ARE AVAILABLE FOR FREE DOWNLOAD FROM CALTRANS WEBSITE AT www.dot.ca.gov. DBE/SBE/DVBE CERTIFICATION MUST BE FAXED OVER PRIOR TO BID AT 714-854-0227. FOR MORE INFORMATION REGARDING PLANS OR OUTREACH PLEASE CONTACT BRAD AUSTIN AT 714-984-5500.

Date posted: 09/26/2014

Contractor: American Paving Co. **Contact:** Bill Hauff

Address: 315 N. Thorne Ave. Fresno, CA 93706

Phone: 559 268-9886 **Fax:** 559 268-2908 **Email:** APC-Estimating@americanpavingco.com

Services needed: Seeking bids for, but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION SIGNS, TRAFFIC CONTROL SYSTEM, TYPE 3 BARRICADES, CHANNELIZER, K RAIL, SWPPP, EROSION CONTROL, FENCING, DEMOLITION, CLEARING & GRUBBING, STRUCTURAL EXCAVATION & BACKFILL, LANDSCAPING, IMPORTED BORROW, PIPING, PILING, STRUCTURAL CONCRETE (BRIDGE), MINOR CONCRETE, BAR REINFORCING STEEL, ROAD SIGNS, ASPHALT CONCRETE, GUARD RAILS, TRAFFIC MANAGEMENT, LIGHTING, CRASH CUSHIONS, BRIDGE DECK DRAINAGE SYSTEM, SUPPLIERS AND TRUCKING.

Requirements: American Paving Co. is signatory to the Operating Engineers, Cements Masons, Carpenters and Laborers Unions. Qualified participants must be licensed for the work they are to perform. Insurance, including Workers Compensation will be required. Bonds may also be required.

APC can assist you in obtaining sufficient bonding and/or insurance, as well as materials and/or supplies to enable qualified DBE subcontractors to submit timely, competitive bids. You can call or e-mail for further information: 559-268-9886 or APC-Estimating@americanpavingco.com

Date posted: 10/01/2014

Contractor: Granite Construction Company **Contact:** Tom James

Address: 3005 James Rd Bakersfield Ca 93308

Phone: 661-387-7751 **Fax:** 661-399-3598 **Email:** tom.james@gcinc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to construction area signs, traffic control system, remove bridge item, structure excavation, soil amendments, irrigation system, cast-in-place-hole concrete piling, concrete structure, minor concrete structure, joint seal-water stop, reinforcing steel, sign structure, corrugated metal pipe, plastic pipe, misc iron & steel frame/cover/grate, object marker, metal railing, lighting, highway planting. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Requirements: Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions. 100% performance and payment bonds required for the full amount of the subcontract price. Granite may assist with the bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting the Estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an Equal Opportunity Employer.

Date posted: 10/08/2014

APPENDIX 2

**Caltrans
06-0H6414
Sunny Lane Pedestrian Overcrossing
Bid Date 10/22/2014 @ 2:00pm**

ITEM 5, OUTREACH ASSISTANCE REQUESTS, copies included

Local, State and Federal Assistance Letters sent 10/08/2014:

1. Fax to US Small Business Administration.
2. Fax to Kern County Hispanic Chamber of Commerce.
3. Fax to Bakersfield Chamber of Commerce.
4. Listed as Prime Seeking Assistance on Caltrans Office Engineer website



Granite Construction Company
P. O. Box 5127
Bakersfield, CA 93388

Date: 10/08/2014

To: Kern County Hispanic Chamber of Commerce

Fax: (661) 633-5499

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following project & items of work, including but not limited to the items listed below.

Contracting Agency	Caltrans
Contract #	06 – 0H6414
General work description:	General work description: Remove and replace pedestrian overcrossing, IN KERN COUNTY IN BAKERSFIELD AT SUNNY LANE PEDESTRIAN OVERCROSSING.
Bid Date and Time:	10/22/2014 @ 2:00 pm
Items Requested	construction area signs, traffic control system, remove bridge item, structure excavation, soil ammendments, irrigation system, cast-in-place-hole concrete piling, concrete structure, minor concrete structure, joint seal-water stop, reinforcing steel, sign structure, corrugated metal pipe, plastic pipe, misc iron & steel frame/cover/grate, object marker, metal railing, lighting, highway planting.
DBE Goal	7%

Info:

Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions. 100% performance and payment bonds required for the full amount of the subcontract price. Granite may assist with the bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting the Estimator. Plans and specifications are available for viewing through the following:

Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php, or our office located at 3005 James Road, Bakersfield, CA 93308. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project.

Granite is an Equal Opportunity Employer.

If you have any questions or if you are interested in bidding this project please contact:
Tom James at (661) 387-7751 or fax your bid to (661) 399-3598.

Thank you.

TRANSMISSION VERIFICATION REPORT

TIME : 10/08/2014 14:45
NAME :
FAX :
TEL :
SER. # : BR0D2J364096

DATE, TIME	10/08 14:45
FAX NO./NAME	6335499
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM



Granite Construction Company
P. O. Box 5127
Bakersfield, CA 93388

Date: 10/08/2014

To: Bakersfield Chamber of Commerce

Fax: (661) 327-8751

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following project & items of work, including but not limited to the items listed below.

Contracting Agency	Caltrans
Contract #	06 – 0H6414
General work description:	General work description: Remove and replace pedestrian overcrossing, IN KERN COUNTY IN BAKERSFIELD AT SUNNY LANE PEDESTRIAN OVERCROSSING.
Bid Date and Time:	10/22/2014 @ 2:00 pm
Items Requested	construction area signs, traffic control system, remove bridge item, structure excavation, soil ammendments, irrigation system, cast-in-place-hole concrete piling, concrete structure, minor concrete structure, joint seal-water stop, reinforcing steel, sign structure, corrugated metal pipe, plastic pipe, misc iron & steel frame/cover/grate, object marker, metal railing, lighting, highway planting.
DBE Goal	7%

Info:
Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions. 100% performance and payment bonds required for the full amount of the subcontract price. Granite may assist with the bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting the Estimator. Plans and specifications are available for viewing through the following:
Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php , or our office located at 3005 James Road, Bakersfield, CA 93308. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project.

Granite is an Equal Opportunity Employer.

If you have any questions or if you are interested in bidding this project please contact:
Tom James at (661) 387-7751 or fax your bid to (661) 399-3598.

Thank you.

TRANSMISSION VERIFICATION REPORT

TIME : 10/08/2014 14:45
NAME :
FAX :
TEL :
SER.# : BROD2J364096

DATE, TIME	10/08 14:44
FAX NO./NAME	3278751
DURATION	00:00:25
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM



Granite Construction Company
P. O. Box 5127
Bakersfield, CA 93388

Date: 10/08/2014

To: U.S. Small Business Administration - Federal

Fax: (559) 487-5636

Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following project & items of work, including but not limited to the items listed below.

Contracting Agency	Caltrans
Contract #	06 – 0H6414
General work description:	General work description: Remove and replace pedestrian overcrossing, IN KERN COUNTY IN BAKERSFIELD AT SUNNY LANE PEDESTRIAN OVERCROSSING.
Bid Date and Time:	10/22/2014 @ 2:00 pm
Items Requested	construction area signs, traffic control system, remove bridge item, structure excavation, soil ammendments, irrigation system, cast-in-place-hole concrete piling, concrete structure, minor concrete structure, joint seal-water stop, reinforcing steel, sign structure, corrugated metal pipe, plastic pipe, misc iron & steel frame/cover/grate, object marker, metal railing, lighting, highway planting.
DBE Goal	7%

Info:
Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions. 100% performance and payment bonds required for the full amount of the subcontract price. Granite may assist with the bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting the Estimator. Plans and specifications are available for viewing through the following:
Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php , or our office located at 3005 James Road, Bakersfield, CA 93308. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project.

Granite is an Equal Opportunity Employer.

If you have any questions or if you are interested in bidding this project please contact:
Tom James at (661) 387-7751 or fax your bid to (661) 399-3598.

Thank you.

TRANSMISSION VERIFICATION REPORT

TIME : 10/08/2014 14:44
NAME :
FAX :
TEL :
SER. # : BRDD2J364096

DATE, TIME	10/08 14:43
FAX NO./NAME	15594875636
DURATION	00:00:25
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM

APPENDIX 3

**Caltrans
06-0H6414
Sunny Lane Pedestrian Overcrossing
Bid Date 10/22/2014 @ 2:00pm**

ITEM 8, ADDITIONAL DEMONSTRATION OF GOOD FAITH EFFORTS

August 8, 2014 – Attended DBE Training Course sponsored by Granite Construction Company held at our office in Bakersfield, CA. Four-hour training session hosted by our Legal Department.

January 29, 2014 – Attended Ethics & Compliance Training in Bakersfield, CA sponsored by Granite Construction Company. It is required that employees attend Ethics & Compliance training once every three years. Topics covered included: Antitrust Compliance, Government Contracting Compliance, Environmental Compliance, and DBE Compliance.

November 16, 2012 – Attended Ethics & Compliance Training in Bakersfield, CA sponsored by Granite Construction Company. It is required that employees attend Ethics & Compliance training once every three years. Topics covered included: Antitrust Compliance, Government Contracting Compliance, Environmental Compliance, and DBE Compliance.

February 4, 2010 – Attended Good Faith Effort Training sponsored by Granite Construction Company held at our corporate office in Watsonville, CA.

May 19, 2010 – Attended DBE Compliance training in San Jose, CA sponsored by Granite Construction Company.

May 20, 2010 – Attended Ethics & Compliance Training in San Jose, CA sponsored by Granite Construction Company. It is required that employees attend Ethics & Compliance training once every three years. Topics covered included: Antitrust Compliance, Government Contracting Compliance, Environmental Compliance, and DBE Compliance.

Oct 1998 – Granite Construction Company enacted a program whereas Granite will carry the surety bond for any subcontractor that cannot bond or whose bond rate may be too high. There is no charge to the subcontractor for this program. This program is offered to all qualified subcontractors when discussing the job with the estimator at bid time.

Regular attendance and participation of staff members throughout our company (statewide) with the National Association of Women in Construction (NAWIC). Granite is a member of NAWIC, various employees have held positions with the organization including President of the local chapters.

Appendix 4

**Listing of DBE certified contractors pulled from the California Dept
of Transportation, Office of Business & Economic Opportunity &
summary of solicitations made**

GCCo GFE packet



**Suppliers and Subcontractors
Report For:**

**Sunny Lane Pedestrian Overcrossing 06 – 0H
Caltrans
Bid Date: 10/22/2014 Time: 2:00 PM**

This Final Report was printed On: 10/24/2014
CalTrans data downloaded: 10/7/2014 5:50:50 PM

Group Code	Group Description	Records Found
C1200	CONSTRUCTION AREA SIGNS	18
C1201	TRAFFIC CONTROL SYSTEM	36
C1575	REMOVE BRIDGE ITEM	17
C1920	STRUCTURE EXCAVATION	52
C2000	HIGHWAY PLANTING	5
C2020	SOIL AMENDMENTS	4
C2065	IRRIGATION SYSTEM	13
C4906	CAST-IN-DRILLED-HOLE CONCRETE PILING	2
C5100	CONCRETE STRUCTURE	36
C5105	MINDR CONCRETE STRUCTURE	25

C1200 CONSTRUCTION AREA SIGNS

Page 1 of 49

C5190	JOINT SEAL - WATER STOP	5
C5201	REINFORCING STEEL	4
C5601	SIGN STRUCTURE	7
C6650	CORRUGATED METAL PIPE (CSP)	3
C7000	PLASTIC PIPE	9
C7500	MISC IRON & STEEL FRAME, COVER & GRAT	5
C8201	OBJECT MARKER	3
C8604	LIGHTING	9

253

Prepared For: Tom James

**THIS REPORT IS THE PROPERTY OF GRANITE CONSTRUCTION COMPANY
ANY UNAUTHORIZED USE IS STRICTLY PROHIBITED**

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
C1200 CONSTRUCTION AREA SIGNS ALBERT WILSON & ASSOCIATES 7866 HENBANE STREET RANCHO CUCAMONGA, CA 91739	(909) 483-4876 (909) 989-1576 chidi@albertwilsontra.com	FOLLOW UP DATE:	10/8/14 - Per Chidi not bidding.

C1200 CONSTRUCTION AREA SIGNS

Page 2 of 49

CDMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
ALERT-O-LITE, INC 2379 S G STREET FRESNO, CA 93721		(559) 453-2474 (559) 453-3250 service@alertolite.com	FOLLOW UP DATE:	10/9: 1318 - no answer
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
AUSTIN ENTERPRISE 13421 SNOW ROAD BAKERSFIELD, CA 93314		(661) 589-1001 (661) 589-9509 paustin@austin-enterprise.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
DREAMBUILDER CONSTRUCTION CORP 1324 E LAWSON LN PLACENTIA, CA 92870		(714) 646-3697 (714) 646-3698 alex.singh@dreambuildercorp.com	FOLLOW UP DATE:	10/08/14 Per Alex not bidding
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
EAGLE ENGINEERING AND CONSTRUCTION, INC 1175 PALOMAR DRIVE REDWOOD CITY, CA 94062		(650) 367-8000 (650) 367-8282 clbrooks@sbcglobal.net	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	

C1200 CONSTRUCTION AREA SIGNS

Page 3 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
E-NOR INNOVATIONS INC. 16213 ILLINOIS AVENUE PARAMOUNT, CA 90723		(310) 513-6209 (310) 764-5219 ronnie@enortraffic.com	FOLLOW UP DATE:	10/8/14 spoke with Tanya - not bidding project is too far
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
FLASH TRAFFIC, INC. 28420 N. HERRERA STREET VALENCIA, CA 91354		(661) 262-6003 (661) 388-4604 tissuequeen17@aol.com	FOLLOW UP DATE:	10/8/14 - Will not bid this project
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	FOLLOW UP DATE:	10/9: 1315 - per Toni not bidding
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
K R C SAFETY CO. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291		(559) 732-0393 (559) 802-1749 garyc@krcsafety.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFI 22140 FRONTIER ROAD CLOVIS, CA 93619		(559) 299-2899 karen@imaginationmetals.com	FOLLOW UP DATE:	10/8/14 - Left message to call back re whether or not they are interested in
DBE				

C1200 CONSTRUCTION AREA SIGNS

Page 4 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	Email	10/21/2014 3:04:22 PM	
KELLIE AVILA CONSTRUCTION SERVICES, INC PO BOX 2221 ATASCADERO, CA 93423	(805) 461-1600 (805) 462-8630 kellie@associatedtrafficsafety.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
M. S. LEE ENTERPRISES 1908 COVENTRY CLOVIS, CA 93611	(559) 217-4851 (559) 325-0760 MonSLee@yahoo.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
RUSSELL CRESS CO., INC. 127 HIGHLAND AVENUE MONROE, NY 10950	(845) 783-4504 (845) 763-4504 rdcress@frontiernet.net	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
SO. CAL TRAFFIC INC 1358 LA MIRADA DRIVE SAN MARCOS, CA 92078	(858) 720-0179 (858) 793-4495 cecilia@socaltraffic.net	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	

C1200 CONSTRUCTION AREA SIGNS

Page 5 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
SPECIALTY TRAFFIC SYSTEMS 2431 BROADWAY EUREKA, CA 95501	(707) 441-8420 (707) 445-1856 specialtytraffic@yahoo.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
TOTAL BARRICADE SERVICE, INC. 701 E. VENTURA BLVD. OXNARD, CA 93036	(805) 485-0345 (805) 485-7411 tonyb@totalbarricade.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
TRAFFIC CONTROL PROS 4070 NELSON AVE., SUITE A CONCORD, CA 94520	(925) 270-4580 (925) 522-3723 estimating@tcpros.net	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
V A P CONSTRUCTION INC 15705 BIRCHWOOD ST LA MIRADA, CA 90638	(714) 253-3270 (714) 253-3391 vapconstructioninc@gmail.com	FOLLOW UP DATE:	10/08/14 - Per Arvin not bidding, they do not do any subcontract work
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	

C1201 TRAFFIC CONTROL SYSTEM

A B S L CONSTRUCTION 29393 PACIFIC ST HAYWARD, CA 94544	(510) 727-0900 (510) 727-0910 Luis@abslconstruction.com	FOLLOW UP DATE:	10/7 1611 spoke with Darrell, not submitting a quote
DBE			

C1201 TRAFFIC CONTROL SYSTEM

Page 6 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
AC-OC ELECTRIC 13326 YUCATAN PLACE CERRITOS, CA 90703		(562) 926-5737 (562) 926-4311		FOLLOW UP DATE:
DBE		ASIAN PAC		
1ST Request	FAX		10/8/2014 3:52:53 PM	
2nd Request	FAX		10/21/2014 3:07:03 PM	
ALBERT WILSON & ASSOCIATES 7866 HENBANE STREET RANCHO CUCAMONGA, CA 91739		(909) 483-4876 (909) 989-1576		FOLLOW UP DATE: 10/9/14 - Per Chidi not bidding.
DBE		chidi@albertwilsontra.com		
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
BASS ELECTRIC 390 SWIFT AVE., STE. 12 SOUTH SAN FRANCISCO, CA 94080		(415) 295-1600 (650) 869-3509		FOLLOW UP DATE: MAIL RET'D UNDELIVERABLE
DBE				
1ST Request	FAX		10/8/2014 3:52:53 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
CALIFORNIA PROFESSIONAL ELECTRICAL ENGIN 929 OTTERBEIN AVENUE, UNIT E LA PUENTE, CA 91748		(626) 810-1338 (626) 810-1322		FOLLOW UP DATE: 10/8; 1352 not bidding
DBE		van@cpengineeringinc.com		
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	

C1201 TRAFFIC CONTRDL SYSTEM

Page 7 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
CAROB VALLEY ELECTRIC, INC. 12035 SLAUSON AVE., SUITE G SANTA FE SPRINGS, CA 90670		(562) 907-2105 (562) 407-2106		FOLLOW UP DATE:
DBE		echavez@carobvalley.com		
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
CINDY BALES ENGINEERING, INC. 1828 SHADY LANE BIG BEAR CITY, CA 92314		(909) 585-1557 (909) 752-7090		FOLLOW UP DATE:
DBE		airbears@charter.net		
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
CMC TRAFFIC CONTROL SPECIALIST 3450 THIRD STREET, UNIT 3 G SAN FRANCISCO, CA 94124		(415) 206-1700 (415) 206-1711		FOLLOW UP DATE: mail returned undeliverable
DBE		mail returned undeliverable		
1ST Request	FAX		10/8/2014 3:52:53 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
DREAMBUILDER CONSTRUCTION CORP 1324 E LAWSON LN. PLACENTIA, CA 92870		(714) 646-3697 (714) 646-3698		FOLLOW UP DATE: 10/8/14 Per Alex not bidding
DBE		alex.singh@dreambuildercorp.com		
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
E-NOR INNOVATIONS INC. 16213 ILLINOIS AVENUE PARAMOUNT, CA 90723		(310) 513-6209 (310) 764-5219		FOLLOW UP DATE: 10/8/14 spoke with Tanya - not bidding project is too far
DBE		ronnie@enortraffic.com		

C1201 TRAFFIC CONTRDL SYSTEM

Page 8 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
EXPRESS ENERGY SERVICES, INC 12570 INDUSTRY ST GARDEN GROVE, CA 92841		(714) 650-8870 (562) 989-1316 doctrivers@exp-energy.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
FIBER INTEGRATED, INC. 11930 JUNIETTE STREET CULVER CITY, CA 90230		(310) 822-6946 (310) 822-0306 out of business per email fr owner	FOLLOW UP DATE:	out of business per email fr owner 8/17/2010
DBE				
1ST Request	Email	10/8/2014 3:52:53 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
FLASH TRAFFIC, INC. 28420 N. HERRERA STREET VALENCIA, CA 91354		(661) 262-6003 (661) 388-4604 tissuequeen17@aol.com	FOLLOW UP DATE:	10/9/14 - Will not bid this project
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
FORCE TRAFFIC CONTROL, INC. 1478-B NORTH BELMONT RD EXETER, CA 93221		(559) 594-1062 (559) 594-1056 forcetraffic@earthlink.net	FOLLOW UP DATE:	10/9/14; 1334 Vern, not bidding
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		

C1201 TRAFFIC CONTROL SYSTEM

Page 9 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
GLOBAL ROAD SEALING, INC 10832 DOROTHY AVE GARDEN GROVE, CA 92843		(714) 893-0845 (714) 893-0945 lalatri@yahoo.com	FOLLOW UP DATE:	
BBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
INDUSTRIAL BATTERY SERVICES 673 ERLANSON STREET RICHMOND, CA 94804		(510) 222-7719 (510) 412-5988 ibsrrecoder@aol.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
JM FIBER OPTICS, INC. 13941 RAMONA AVE., SUITE A CHINO, CA 91710		(909) 628-3445 (909) 628-1990 EMAIL NO GOOD jrose@jmfiberoptics.	FOLLOW UP DATE:	EMAIL NO GOOD - 10/9; 1321, per Marlene NO!
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
K R C SAFETY CO. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291		(559) 732-0393 (559) 802-1749 garyc@krcsafety.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFI 22140 FRONTIER ROAD CLDVIS, CA 93619		(559) 299-2899 karen@imaginationmetals.com	FOLLOW UP DATE:	10/8/14 - Left message to call back re whether or not they are interested in
DBE				

C1201 TRAFFIC CONTROL SYSTEM

Page 10 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	Email		10/21/2014 3:04:22 PM	
KELLIE AVILA CONSTRUCTION SERVICES, INC PO BOX 2221 ATASCADERO, CA 93423		(805) 461-1600 (805) 462-8630 kellie@associatedtrafficsafety.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
M. HERNANDEZ CONSTRUCTION INC 850 RANKIN STREET SAN FRANCISCO, CA 94124		(415) 824-4731 (415) 824-4696 mariano@hernandez-engineering.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
MC CULLOUGH CONSTRUCTION INC 57 ALDERGROVE ROAD ARCATA, CA 95521		(707) 825-1014 (707) 839-3504 mackymcullough@mcculloughconstruc	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
METCO 2165 FRANCISCO BOULEVARD, #A1 SAN RAFAEL, CA 94901		(415) 455-9922 (415) 455-9960 c.martinez@metco-usa.com	FOLLOW UP DATE:	10/9; 1316 - no answer
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
SO. CAL TRAFFIC INC 1358 LA MIRADA DRIVE SAN MARCOS, CA 92078		(858) 720-0179 (858) 793-4495 cecilia@socaltraffic.net	FOLLOW UP DATE:	
DBE				

C1201 TRAFFIC CONTROL SYSTEM

Page 11 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
SOUZA CONSTRUCTION INC 586 S. FARMERSVILLE BLVD. FARMERSVILLE, CA 93223		(559) 747-7100 (559) 636-1768 msouza61@aol.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
TRAFFIC CONTROL PROS 4070 NELSON AVE., SUITE A CONCORD, CA 94520		(925) 270-4560 (925) 522-3723 estimating@topros.net	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
TRAFFIC ENFORCEMENT SOLUTIONS 213 WARWICK CLOVIS, CA 93619		(559) 392-6050 (559) 323-4269 trafficeenforcementsolutions@gmail.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
TUCKER TECHNOLOGY INC 300 FRANK OGAWA PLAZA, STE 235 OAKLAND, CA 94612		(510) 836-0422 (510) 836-2625 frank@tuckertech.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	

C1201 TRAFFIC CONTROL SYSTEM

Page 12 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
V A P CONSTRUCTION INC 15705 BIRCHWOOD ST LA MIRADA, CA 90638		(714) 253-3270 (714) 253-3391 vapconstructioninc@gmail.com	FOLLOW UP DATE:	10/08/14 - Per Arvin not bidding, they do not do any subcontract work
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
VERDUZCO ELECTRIC, INC. 829 W. COMPTON BLVD. COMPTON, CA 90220		(310) 886-3068 (310) 886-3958 varduzcoelectric@aol.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
C1575 REMOVE BRIDGE ITEM				
ASAP GENERAL ENGINEERING 1747 BENEDETTO PDINT PERRIS, CA 92571		(951) 229-5952 (951) 943-1692 asapgeneng@aol.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
C & L DRILLING CO 600 E. LAMBERT ROAD LA HABRA, CA 90631		(562) 691-3533 (562) 690-0264 cldrilling@aol.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
EAGLE ENGINEERING AND CONSTRUCTION, INC 1175 PALOMAR DRIVE REDWOOD CITY, CA 94062		(650) 367-8000 (650) 367-8282 clbrooks@sbcglobal.net	FOLLOW UP DATE:	
DBE				
C1575 REMOVE BRIDGE ITEM				

Page 13 of 48

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
EXBON DEVELOPMENT, INC. 13432 ACLARE STREET, CERRITOS, CA 90703		(562) 777-8900 (562) 777-1888 info@exbon.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-8352 roxannemedina@aol.com	FOLLOW UP DATE:	10/9; 1315 - per Toni not bidding
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
LNA CONCRETE STRUCTURES, INC. 15455 TERN STREET CHIND HILLS, CA 91709		(909) 393-1493 (909) 393-8363 agarcialna@aol.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		
MC CULLOUGH CONSTRUCTION INC 57 ALDERGRDVE RDAD ARCATA, CA 95521		(707) 825-1014 (707) 839-3504 mckymcullough@mcculloughconstruc	FOLLOW UP DATE:	
DBE				
1ST Request	Email	10/8/2014 3:48:11 PM		
2nd Request	FAX	10/21/2014 3:04:22 PM		

C1575 REMOVE BRIDGE ITEM

Page 14 of 48

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
SAMROD CORPORATION 151 EAST AVE., H-8 LANCASTER, CA 93535 DBE	(661) 945-3602 mrodriguez@samrodcorp.com	(661) 949-8536 FOLLOW UP DATE:	
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
V & G BUILDERS 4350 N. PALM FRESNO, CA 93704 DBE	(559) 805-9015 jtonyvaldez@hotmail.com	(559) 275-7173 FOLLOW UP DATE:	
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
C1920 STRUCTURE EXCAVATION			
A B S L CONSTRUCTION 29393 PACIFIC ST HAYWARD, CA 94544 DBE	(510) 727-0900 Luis@abslconstruction.com	(510) 727-0910 FOLLOW UP DATE:	10/7 1611 spoke with Darreit, not submitting a quote
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
A C DIKE CO 2788 VENTURE DR. LINCOLN, CA 95648 DBE	(916) 645-7747 email@acdike.com	(916) 645-9618 FOLLOW UP DATE:	submitted quote
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
A S CONTRACTORS, INC. 5347 COLE ROAD MARIPOSA, CA 95338 DBE	(209) 742-6684 deni@stf.com	(209) 966-2643 FOLLOW UP DATE:	

C1920 STRUCTURE EXCAVATION

Page 15 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
ADVANCED GEOSOLUTIONS, INC 13 ORCHARD ROAD, SUITE 105 LAKE FOREST, CA 92630 DBE	(310) 796-9000 jibaes@advgeosolutions.com	(310) 796-9001 FOLLOW UP DATE:	
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
ANTHONY'S LASER LEVELING 7258 W. RIALTO AVENUE FRESNO, CA 93723 DBE	(559) 846-7608 aavila7777@gmail.com	(559) 276-1223 FOLLOW UP DATE:	
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
BC SCHMIDT CONSTRUCTION, INC. P.O. BOX 1557 WILLIAMS, CA 95987 DBE	(530) 473-5423 carrie@hangarbuilders.com	(530) 473-2749 FOLLOW UP DATE:	
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
BERT W SALAS, INC. 10769 WOODSIDE AVENUE, SUITE 201 SANTEE, CA 92071 DBE	(619) 562-7711 bertsalas@sbcglobal.net	(619) 258-3515 FOLLOW UP DATE:	10/8; 1109 per Sherri, not bidding
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	

C1920 STRUCTURE EXCAVATION

Page 16 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
BLANCO CONSTRUCTION 4435 CARLSON PLACE RIVERSIDE, CA 92503	(951) 250-6692 (951) 602-2050 blancoconst@aol.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
BURKE CONSTRUCTION 4421 TENNESSEE DRIVE SHINGLE SPRINGS, CA 95682	(530) 676-1009 (530) 672-2411 burkebid@gmail.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
C G O CONSTRUCTION COMPANY 3100 EAST CEDAR STREET #14 ONTARIO, CA 91761	(909) 930-5581 (909) 390-5503 cgoconst2@msn.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
CAL FRAN ENGINEERING, INC. 990 ENCHANTED WAY, SUITE 106 SIMI VALLEY, CA 93065	(805) 579-9173 (805) 579-8211 sharon@calfran.net	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
CAL VALLEY CONSTRUCTION, INC. 6275 W. BULLARD FRESNO, CA 93722	(559) 274-0300 (559) 274-0311 shelleys@calvalleyconstruction.com	FOLLOW UP DATE:	
DBE			

C1920 STRUCTURE EXCAVATION

Page 17 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
CROOKS TRUCK & EQUIPMENT RENTAL, INC. 4538 BLANCA DR. CYPRESS, CA 90630	(714) 621-3756 (714) 821-4730 crooksstrucking@sbcglobal.net	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
CT CONCRETE CUTTING INC. 26341 JEFFERSON AVE. SUITE B MURRIETA, CA 92562	(951) 698-7745 (951) 698-0795 ct@ctconcretecutting.com	FOLLOW UP DATE:	10/10/14 Per Dana not bidding
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
DILLARD ENVIRONMENTAL SERVICES 3120 CAMINO DIABLO RD BYRON, CA 94514	(925) 634-6650 (925) 634-0874 patriciad@dillardenv.com	FOLLOW UP DATE:	
BBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
EAGLE ENGINEERING AND CONSTRUCTION, INC 1175 PALOMAR DRIVE REDWOOD CITY, CA 94062	(650) 367-8000 (650) 367-8262 elbrooks@sbcglobal.net	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	

C1920 STRUCTURE EXCAVATION

Page 18 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
EAR - ENVIRONMENTAL ASSESSMENT AND REMEDIATION 4097 TRAIL CREEK ROAD RIVERSIDE, CA 92505 DBE	(951) 324-8060 rpendurthi@earmanagement.com	(951) 735-8775 FOLLOW UP DATE:	
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
ERNEST B. DEE 6120 BELFIELD CIR ELK GROVE, CA 95758 OBE	(916) 271-0410 dee4321@fronternet.net	(916) 691-2127 FOLLOW UP DATE:	10/9/14 - Per Herman not bidding.
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
EXBON DEVELOPMENT, INC. 13432 ACLARE STREET, CERRITOS, CA 90703 DBE	(562) 777-8900 info@exbon.com	(562) 777-1888 FOLLOW UP DATE:	
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
FRANK MEDINA GENERAL ENGINEERING CONTRACTORS 10096 AHART ROAD DROVILLE, CA 95966 DBE	(530) 743-0744 roxannemedina@aol.com	(530) 743-9352 FOLLOW UP DATE:	10/9/1315 - per Toni not bidding
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
G SOSA CONSTRUCTION, INC 400 E. CLARK AVE, SUITE D ORCUTT, CA 93455 DBE	(805) 934-3606 gsosainc@aol.com	(805) 934-3609 FOLLOW UP DATE:	

C1920 STRUCTURE EXCAVATION

Page 19 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
G. W. PEOPLES CONTRACTING CO., INC. 2011 CRYSTAL DRIVE, SUITE 400 ALEXANDRIA, VA 22202 DBE	(202) 488-7185 rbanks.gwpeoples@gmail.com	(703) 682-6804 FOLLOW UP DATE:	
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
GLOBAL ROAD SEALING, INC 10832 DOROTHY AVE GARDEN GROVE, CA 92843 DBE	(714) 893-0845 lalatri@yahoo.com	(714) 893-0945 FOLLOW UP DATE:	
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
HERCON COMPANY, INC. 30211 AVENIDA DE LAS BANDERAS, STE 200 RANCHO SANTA MARGARI, CA 92688 DBE	(949) 766-6770 ahemandez@herconcompany.com	(949) 216-9053 FOLLOW UP DATE:	
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
INTERIOR DEMOLITION INC 2621 HONOLULU AVE MONTROSE, CA 91020 DBE	(818) 249-4932 maria@interiordemolition.net	(818) 249-4937 FOLLOW UP DATE:	
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	

C1920 STRUCTURE EXCAVATION

Page 20 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
INTERWEST PACIFIC, LTD. 990 HIGHLAND DR. STE. 212 SOLANA BEACH, CA 92075	(858) 259-2062 (858) 777-3665 office@interwestpacific.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
JPS CONSTRUCTION AND ENGINEERING DBA JPS 1686 FIRESTONE DRIVE TULARE, CA 93274	(559) 213-8773 (559) 842-1320 jpsconsteng@gmail.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/5/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
MARTINI DRILLING CORP. 15571 CHEMICAL LANE HUNTINGTON BEACH, CA 92649	(714) 715-2715 (714) 229-1681 martinidrilling@yahoo.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/5/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
MASS X INC. 55 SHAW AVENUE #105 CLOVIS, CA 93612	(559) 472-3274 (559) 472-3275 massxcavation@hotmail.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/5/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
MC CULLOUGH CONSTRUCTION INC 57 ALOERGROVE ROAD ARCATA, CA 95521	(707) 825-1014 (707) 839-3504 mackymccullough@mcculloughconstruc	FOLLOW UP DATE:	
DBE			

C1920 STRUCTURE EXCAVATION

Page 21 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
MLE ENVIRONMENTAL TECHNOLOGIES, INC. 11511 RAGUSA DRIVE RANCHO CUCAMONGA, CA 91701	(909) 989-7191 (909) 989-4791 vmuniz@charter.net	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
NIELSON CONSTRUCTION 147 CAMINO ORUGA NAPA, CA 94558	(707) 253-8774 (707) 253-0131 dnielson@nielsoninc.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
NOR-CAL PUMP & WELL DRILLING, INC. 1325 BARRY ROAD YUBA CITY, CA 95993	(530) 674-5861 (530) 674-1525 norcalpump@yahoo.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/5/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
P. A. WILSON, INC. 9485 LA CUESTA DR LA MESA, CA 91941	(619) 592-4701 pawilsoninc@gmail.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/5/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	

C1920 STRUCTURE EXCAVATION

Page 22 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
PROFESSIONAL CONCRETE SAWING INC. P.O. BOX 3348 MERCED, CA 95344	(209) 722-2226 (209) 357-2229 davidscott@gvri.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
RAMINHA CONSTRUCTION, INC. 6805 SYCAMORE RD ATASCADERO, CA 93422	(805) 461-0052 (805) 461-0053 RAMINHACONSTRUCTION@GMAIL.C	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
S CHAVES CONSTRUCTION, INC. 711 EVANS ROAD SAN LUIS OBISPO, CA 93401	(805) 543-9340 (805) 543-9341 terri@schavesconstruction.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
SANTOS EXCAVATING, INC. 643 W. 4TH AVENUE CHICO, CA 95926	(530) 894-2274 (530) 894-7767 emie@santosengineering.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
SERNA CONSTRUCTION, INC. 5019 E NEVADA AVE FRESNO, CA 93727	(559) 304-2197 (559) 252-5124 paving_serna@SBCglobal.net	FOLLOW UP DATE:	
DBE			

C1920 STRUCTURE EXCAVATION

Page 23 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
SITWORKS CONSTRUCTION, INC 3634 BICKERSTAFF ST LAFAYETTE, CA 94549	(925) 284-1437 (925) 256-8357 kdesena@linkzone.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
SOUZA CONSTRUCTION INC 586 S. FARMERSVILLE BLVD. FARMERSVILLE, CA 93223	(559) 747-7100 (559) 636-1768 msouza61@aol.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
VALVERDE CONSTRUCTION, INC 10918 SHOEMAKER AVE SANTA FE SPRINGS, CA 90670	(562) 906-1826 (562) 906-1918 joev@valverdeconst.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
WALLACE STRUCTURES 2515 TAWNDAL LN HYDESVILLE, CA 95547	(707) 834-4992 (707) 768-3386 wallacestr@aol.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	

C2000 HIGHWAY PLANTING

C2000 HIGHWAY PLANTING

Page 24 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
AMLAND CORP 3168 KNIGHTS BRIDGE RD SAN JOSE, CA 95132	(408) 929-3949 (408) 287-7047 kevinphan@amiandcorp.com	FOLLOW UP DATE:	EMAIL NO GOOD; 10/8/14 - Could not leave a message. VM maximum capacity
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
BUENA VISTA LANDSCAPE, INC 1472 N HARDING ST. ORANGE, CA 92867	(714) 779-1202 (714) 779-1406 b.v.landscape@pacbell.net	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
FRESNO LANDSCAPE PO BOX 6350 FRESNO, CA 93703	(559) 268-2600 (559) 433-9548 Lmartinez@fresnoLandscaping.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
TOUCH OF GREEN LANDSCAPE 36231 RUTH AVENUE MADERA, CA 93636	(559) 242-6352 (559) 905-6935 javier@touchofgreenlandscape.us	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:52:53 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	

C2020 SOIL AMENDMENTS

BUENA VISTA LANDSCAPE, INC 1472 N HARDING ST. ORANGE, CA 92867	(714) 779-1202 (714) 779-1406 b.v.landscape@pacbell.net	FOLLOW UP DATE:	
DBE			

C2020 SOIL AMENDMENTS

Page 25 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
FRESNO LANDSCAPE PO BOX 6350 FRESNO, CA 93703	(559) 268-2600 (559) 433-9548 Lmartinez@fresnoLandscaping.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
C2065 IRRIGATION SYSTEM			
BELLAGIO LANDSCAPING 15204 E. ANNADALE SANGER, CA 93657	(559) 217-8295 (559) 875-0323 bellegiolands@aol.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
DREAMBUILDER CONSTRUCTION CORP 1324 E LAWSON LN. PLACENTIA, CA 92870	(714) 646-3697 (714) 648-3698 alex.singh@dreambuildercorp.com	FOLLOW UP DATE:	10/08/14 Per Alex not bidding
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
EXBON DEVELOPMENT, INC. 13432 ACLARE STREET, CERRITOS, CA 90703	(562) 777-8900 (562) 777-1888 info@exbon.com	FOLLOW UP DATE:	
BBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	

C2065 IRRIGATION SYSTEM

Page 26 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
FLORES CONSTRUCTION, INC. 1819 LARK ELLEN AVE WEST COVINA, CA 91791 DBE	(909) 322-9240 (909) 597-8100 garzy3@yahoo.com	FOLLOW UP DATE:	
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
FRESNO LANDSCAPE PO BOX 6350 FRESNO, CA 93703 DBE	(559) 268-2600 (559) 433-9548 Lmartinez@fresnoLandscaping.com	FOLLOW UP DATE:	
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
M. S. LEE ENTERPRISES 1908 COVENTRY CLOVIS, CA 93611 DBE	(559) 217-4851 (559) 325-0760 MonSLee@yahoo.com	FOLLOW UP DATE:	
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
NISH-KO INC. 713 NORTH VALENTINE AVE FRESNO, CA 93706 DBE	(559) 275-6653 (559) 276-5753 nish-koinc@comcast	FOLLOW UP DATE:	
1ST Request Email	10/8/2014 3:52:53 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
PADILLA LANDSCAPE, INC 181 SANDCREEK RD. STE B BRENTWOOD, CA 94513 DBE	(925) 513-3348 (925) 513-9353 mpadilla@padillalandscape.com	FOLLOW UP DATE:	10/8/14 - disconnected phone number

C2065 IRRIGATION SYSTEM

Page 27 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
S C ENVIRONMENTAL, INC. 3637 HONEYGLEN WAY ONTARIO, CA 91761 DBE	(909) 947-4859 (909) 947-6640 scenv@verizon.net	FOLLOW UP DATE:	
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
SOLID CONSTRUCTION, INC 3017 MILDRED LN BAKERSFIELD, CA 93314 DBE	(661) 829-1637 (661) 829-1637 queenie_chief2003@yahoo.com	FOLLOW UP DATE:	
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
TOUCH OF GREEN LANDSCAPE 36231 RUTH AVENUE MADERA, CA 93636 DBE	(559) 242-6352 (559) 905-6935 javier@touchofgreenlandscape.us	FOLLOW UP DATE:	
1ST Request Email	10/8/2014 3:52:53 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
V A P CONSTRUCTION INC 15705 BIRCHWOOD ST LA MIRADA, CA 90638 DBE	(714) 253-3270 (714) 253-3391 vapconstructioninc@gmail.com	FOLLOW UP DATE:	10/08/14 - Per Arvin not bidding, they do not do any subcontract work
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		

C4906 CAST-IN-DRILLED-HOLE CONCR

C4906 CAST-IN-DRILLED-HOLE CONCRETE PILE

Page 28 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
K R C SAFETY Co. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291	(559) 732-0383 garyc@krccsafety.com	(559) 802-1749	FOLLOW UP DATE:
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
KERN COUNTY CUSTOM CONCRETE 4916 COLLEGE AVE BAKERSFIELD, CA 93306	(661) 872-4602 JerryKCCC@yahoo.com	(661) 325-5590	FOLLOW UP DATE:
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
C5100 CONCRETE STRUCTURE			
AUSTIN ENTERPRISE 13421 SNOW ROAD BAKERSFIELD, CA 93314	(661) 589-1001 paustin@austin-enterprise.com	(661) 589-9509	FOLLOW UP DATE:
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
BAY LINE CUTTING & CORING, INC. 1635 4TH STREET BERKELEY, CA 94710	(510) 527-1000 jcbayline@sbloglobal.net	(510) 420-8982	FOLLOW UP DATE:
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
BLANCO CONSTRUCTION 4435 CARLSON PLACE RIVERSIDE, CA 92503	(951) 250-6692 biancoconst@aol.com	(951) 802-2050	FOLLOW UP DATE:
DBE			
c5100 CONCRETE STRUCTURE			

Page 29 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
BRAVO PACIFIC, INC. DBA MARMOLEJO CONTRAC 11818 FAIRWAY ORIVE YUCAIPA, CA 92399	(909) 790-1637 bravopacific@hotmail.com	(909) 790-1637	FOLLOW UP DATE: 10/8/14 - No answer unable to leave a message.
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
BWW & COMPANY 301 9TH STREET, SUITE 100 REDLANDS, CA 92374	(909) 266-8516 b-w-w@live.com	(909) 435-0392	FOLLOW UP DATE: 10/10/14 Per Bobby Wilson not bidding
DBE			
1ST Request	Email	10/9/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
CONTECH CONCRETE TECHNIQUES, INC 5819 E. HARVARD FRESNO, CA 93727	(559) 251-8818 contechg@gmail.com	(559) 351-8821	FOLLOW UP DATE:
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
CT CONCRETE CUTTING INC. 26341 JEFFERSON AVE. SUITE B MURRIETA, CA 92562	(951) 698-7745 ct@ctconcretecutting.com	(951) 698-0795	FOLLOW UP DATE: 10/10/14 Per Dana not bidding
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	

C5100 CONCRETE STRUCTURE

Page 30 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
DEXTEROUS CONSTRUCTION 4708 CRENSHAW BLVD. LOS ANGELES, CA 90043		(323) 290-1100 (323) 290-1199 dextersconstruction2@hotmail.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
ERNEST B. DEE 6120 BELFIELD CIR ELK GROVE, CA 95758		(916) 271-0410 (916) 691-2127 dee4321@frontiernet.net	FOLLOW UP DATE:	10/9/14 - Per Herman not bidding.
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
EW CORPORATION 1002 EAST MAIN STRRET EL CENTRO, CA 92243		(760) 337-0020 (760) 344-9885 esparzat@ewcorporation.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
FALCON BUILDERS & DEVELOPERS INC 5070 N. SIXTH STREET, SUITE 185 FRESNO, CA 93710		(559) 226-1994 (559) 896-8613 FALCDNFAMILY3@AOL.COM	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
GO RUSH CONCRETE 1312 I STREET SANGER, CA 93657		(559) 647-7679 gorush71@yahoo.com	FOLLOW UP DATE:	10/8/14 - Left message to call back regarding whether or not they are interested in bidding
DBE				

C5100 CONCRETE STRUCTURE

Page 31 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	Email		10/21/2014 3:04:22 PM	
GONZALES, SUAREZ & ASSOCIATES, INC. 615 N. EUCLID AVE., #111 ONTARIO, CA 91786		(909) 988-3090 (909) 949-4908 dgonzales@gsaeng.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
J N A BUILDERS, INC. 3549 EL CAMINITO LA CRESCENTA, CA 91214		(818) 281-5262 (818) 248-0013 JNABUILDERSINC@gmail.com	FOLLOW UP DATE:	10/9/14 - Left message to call back re whether or not they are interested in bidding.
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
J. MORAGA CONSTRUCTION, INC 2857 BUSINESS PARK WAY MERCED, CA 95348		(209) 388-9200 (209) 383-6506 jmoraga@flash.net	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
JF ENGINEERING 1539 E. GRAND AVE POMONA, CA 91766		(909) 622-9333 (909) 622-9330 jflores@fengineering.com	FOLLOW UP DATE:	10/10/14 - Left message to call back regarding whether or not they are interested in
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	

C5100 CONCRETE STRUCTURE

Page 32 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
K & G CONCRETE INC 2564 LA CROIX DR. RDSEVILLE, CA 95661	(916) 216-1623 (916) 774-8487 keaven@kgconcretepumping.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
KERN COUNTY CUSTOM CONCRETE 4916 COLLEGE AVE BAKERSFIELD, CA 93306	(661) 672-4602 (661) 325-5590 JerryKCCC@yahoo.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/6/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
LOWERS WELDING & FABRICATION, INC. 10847 PAINTER AVENUE SANTA FE SPRINGS, CA 90670	(562) 946-4521 (562) 824-3365 ddavis@lowerswelding.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:52:53 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
MOJAM INCORPORATED 9349 E. AVENUE S LITTLEROCK, CA 93543	(661) 526-7121 (661) 794-2505 mojam@roadrunner.com	FOLLOW UP DATE:	10/8/14 - Per Mo net bidding
DBE			
1ST Request	Email	10/8/2014 3:46:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
MORALES CONTRACTING SERVICES 5031 CALMVIEW STREET BALDWIN PARK, CA 91706	(626) 856-3646 (626) 856-3646 mcs.rexhand@verizon.net	FOLLOW UP DATE:	10/8: 1334 per Angelea - not bidding
DBE			

CS106 CONCRETE STRUCTURE

Page 33 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email	10/6/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
OLIVAS VALDEZ INC. 4001 MAIN ST. #309 VANCOUVER, WA 98663	(360) 225-7900 (626) 915-7683 EMAIL NO GOOD folivas@olivasvaldez.com	FOLLOW UP DATE:	EMAIL NO GOOD
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
R. DUGAN CONSTRUCTION 6157 MARLATT STREET MIRA LOMA, CA 91752	(951) 360-7531 (951) 360-7561 Brandon@rduganconst.com	FOLLOW UP DATE:	10/9/14 - Per Marina not bidding
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
SIERRA RANGE CONSTRUCTION 711 N. COURT STREET VISALIA, CA 93292	(559) 635-0504 (559) 635-0499 richiocarla@earthlink.net	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
TWO BROTHERS CONSTRUCTION 7299 ORANGETHORPE AVENUE BUENA PARK, CA 90621	(714) 521-7006 (714) 521-2349 dk.2bros@gmail.com	FOLLOW UP DATE:	10/10/14 Per Danita not bidding.
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	

CS106 CONCRETE STRUCTURE

Page 34 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
U.S. CONCRETE CONSTRUCTION, INC 30634 HASLEY CYN. ROAD CASTAIC, CA 91384		(661) 259-3522 (661) 799-1038 les@us-concrete.net	FOLLOW UP DATE:	10/8/14 not bidding
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
C5105 MINOR CONCRETE STRUCTURE				
A B S L CONSTRUCTION 29393 PACIFIC ST HAYWARD, CA 94544		(510) 727-0900 (510) 727-0910 Luis@abslconstruction.com	FOLLOW UP DATE:	10/7 1611 spoke with Darrell, not submitting a quote
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
ARGUELLO CONCRETE CONSTRUCTION 5753 N. MARIPOSA FRESNO, CA 93710		(559) 779-3068 (559) 261-9885 arguelloconcrete@sbcglobal.net	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
BAY LINE CUTTING & CORING, INC. 1635 4TH STREET BERKELEY, CA 94710		(510) 527-1000 (510) 420-8982 jcbayline@sbcglobal.net	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
BERT W SALAS, INC. 10769 WOODSIDE AVENUE, SUITE 201 SANTEE, CA 92071		(619) 562-7711 (619) 258-3515 bertsalas@sbcglobal.net	FOLLOW UP DATE:	10/8: 1108 per Sheri, not bidding
DBE				
C5105 MINOR CONCRETE STRUCTURE				Page 35 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
CALI CONCRETE 117 MUGSY AVENUE BAKERSFIELD, CA 93307		(661) 398-8143 (661) 398-1382 gusto@caliconcrete.com	FOLLOW UP DATE:	10/8/14 - Per Erin not bidding
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
CONTECH CONCRETE TECHNIQUES, INC 5819 E. HARVARD FRESNO, CA 93727		(559) 251-8818 (559) 351-8821 contechg@gmail.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
CT CONCRETE CUTTING INC. 26341 JEFFERSON AVE. SUITE B MURRIETA, CA 92562		(951) 698-7745 (951) 698-0795 ct@ctconcretecutting.com	FOLLOW UP DATE:	10/10/14 Per Dana not bidding
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
DREAMBUILDER CONSTRUCTION CORP 1324 E LAWSON LN. PLACENTIA, CA 92870		(714) 646-3697 (714) 646-3698 alex.singh@dreambuildercorp.com	FOLLOW UP DATE:	10/08/14 Per Alex not bidding
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
FRESNO CONCRETE CONSTRUCTION, INC. 5450 S VILLA AVE FRESNO, CA 93725 DBE	(559) 634-2031 (559) 834-2064 fresnoconcreteconst@yahoo.com	FOLLOW UP DATE:	10/8: 1112, do not go to Bakersfield
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
GO RUSH CONCRETE 1312 I STREET SANGER, CA 93657 DBE	(559) 647-7679 gorush71@yahoo.com	FOLLOW UP DATE:	10/8/14 - Left message to call back regarding whether or not they are interested in bidding
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	Email	10/21/2014 3:04:22 PM	
J FRANCIS COMPANY 16197 KRAMERIA AVE RIVERSIDE, CA 92504 DBE	(951) 776-9100 (951) 776-9174 EMAIL NO GOOD diana@franciscompa	FOLLOW UP DATE:	EMAIL NO GOOD
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFI 22140 FRONTIER ROAD CLOVIS, CA 93619 DBE	(559) 299-2899 karen@imaginationmetals.com	FOLLOW UP DATE:	10/8/14 - Left message to call back re whether or not they are interested in
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	Email	10/21/2014 3:04:22 PM	
KERN COUNTY CUSTOM CONCRETE 4916 COLLEGE AVE BAKERSFIELD, CA 93306 DBE	(661) 872-4602 (661) 325-5590 JerryKCCC@yahoo.com	FOLLOW UP DATE:	

CS105 MINOR CONCRETE STRUCTURE

Page 37 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
LVDH CONSTRUCTION 5460 W. RAMONA FRESNO, CA 93722 DBE	(559) 392-5221 loucon@outlook.com	FOLLOW UP DATE:	
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	Email	10/21/2014 3:04:22 PM	
M J AVILA COMPANY, INC. 7258 W. RIALTO FRESNO, CA 93723 DBE	(559) 846-7601 (559) 846-7610 brucej@mjevila.com	FOLLOW UP DATE:	10/10 left message to call back regarding whether or not they are interested in bidding
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
MADERA CONCRETE COMPANY 25075 BROOK DRIVE MADERA, CA 93638 DBE	(559) 517-6730 (559) 674-9743 maderaconcrete@iva.com	FOLLOW UP DATE:	10/10/14 - Left message to call back regarding whether or not they are interested in
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
MOJAM INCORPORATED 9349 E. AVENUE S LITTLEROCK, CA 93543 DBE	(661) 526-7121 (661) 794-2505 mojam@roadrunner.com	FOLLOW UP DATE:	10/8/14 - Per Mo not bidding
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	

CS105 MINOR CONCRETE STRUCTURE

Page 38 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
MV CONSTRUCTION, INC. PO BOX 1575 ATWATER, CA 95301 DBE	(209) 756-5936 (559) 357-0851 valdez05@gmail.com	FOLLOW UP DATE:	
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
QUANTUM CONSTRUCTION COMPANY 6083 NORTH FIGARDEN DRIVE # 140 FRESNO, CA 93722 DBE	(559) 431-7940 (559) 431-7940 david.soto@quantumconstructionco.co	FOLLOW UP DATE:	10/10/14 - Left message to call back regarding whether or not they are interested in
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
RD CONSTRUCTION GENERAL ENGINEERING, INC. 1026 MEADOW VIEW COURT CORONA, CA 92880 DBE	(951) 279-5020 (951) 279-5020 rdconst69@netzero.com	FOLLOW UP DATE:	
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
STEVE DOVALI CONSTRUCTION, INC. 8461 E. OLIVE FRESNO, CA 93727 DBE	(559) 255-7603 (559) 456-2843 EMAIL NO GOOD dovali@dishmail.net	FOLLOW UP DATE:	EMAIL NO GOOD
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
U.S. CONCRETE CONSTRUCTION, INC 30634 HASLEY CYN. ROAD CASTAIC, CA 91384 DBE	(661) 259-3522 (661) 799-1038 les@us-concrete.net	FOLLOW UP DATE:	10/8/14 not bidding

C5105 MINOR CONCRETE STRUCTURE

Page 38 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
V A P CONSTRUCTION INC 15705 BIRCHWOOD ST LA MIRADA, CA 90638 DBE	(714) 253-3270 (714) 253-3391 vapconstructioninc@gmail.com	FOLLOW UP DATE:	10/08/14 - Per Arvin not bidding, they do not do any subcontract work
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
C5190 JOINT SEAL - WATER STOP			
CONTECH CONCRETE TECHNIQUES, INC 5819 E. HARVARD FRESNO, CA 93727 DBE	(559) 251-8818 (559) 351-8821 contechg@gmail.com	FOLLOW UP DATE:	
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
J FRANCIS COMPANY 16197 KRAMERIA AVE RIVERSIDE, CA 92504 DBE	(951) 776-9100 (951) 776-9174 EMAIL NO GOOD diana@franciscompa	FOLLOW UP DATE:	EMAIL NO GOOD
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		
RUPERT CONSTRUCTION SUPPLY, LP 12405 GOLD FLAKE CT. RANCHO CORDOVA, CA 95741 DBE	(925) 229-5577 (925) 370-0665 karen@rupersupply.com	FOLLOW UP DATE:	
1ST Request Email	10/8/2014 3:48:11 PM		
2nd Request FAX	10/21/2014 3:04:22 PM		

C5190 JOINT SEAL - WATER STOP

Page 40 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
C5201 REINFORCING STEEL			
AMERICAN STEEL PLACERS, INC. 603 S. ARROWHEAD AVENUE SAN BERNARDINO, CA 92408	(909) 884-6031 (909) 433-9150 Rusty@steelplacers.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
CONTECH CONCRETE TECHNIQUES, INC 5819 E. HARVARD FRESNO, CA 93727	(559) 251-8818 (559) 351-8821 contechg@gmail.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
MAD STEEL INC. 277 WEST ALLEN AVENUE SAN DIMAS, CA 91773	(909) 592-3443 (909) 394-0724 madsteelinc@aol.com	FOLLOW UP DATE:	they are interested in bidding
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
UDBE STEEL 5214 WESTERFIELD STREET RIVERSIDE, CA 92509	(951) 529-3359 (909) 980-0113 romy@udbesteel.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
C5601 SIGN STRUCTURE			

C5601 SIGN STRUCTURE

Page 41 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
A PLUS SIGNS, INC. 4379 N. BRAWLEY FRESNO, CA 93722	(559) 275-0700 (559) 275-7482 pacheco@1430espn.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
ALERT-O-LITE, INC 2379 S G STREET FRESNO, CA 93721	(559) 453-2474 (559) 453-3250 service@alertofite.com	FOLLOW UP DATE:	10/9; 1318 - no answer
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
AMERICAN UTILITY PRODUCTS 1557 CANYON MEADOWS LANE GLENORA, CA 91740	(626) 335-2753 (626) 335-9797 sanjay.pandya@aupco.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART RDAO OROVILLE, CA 95966	(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	FOLLOW UP DATE:	10/9; 1315 - per Toni not bidding
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
K R C SAFETY CD. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291	(559) 732-0393 (559) 902-1749 garyc@krcsafety.com	FOLLOW UP DATE:	
DBE			

C5601 SIGN STRUCTURE

Page 42 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
NUNO IRON & MFG, INC 315 BITTERWATER RD. KING CITY, CA 93930		(831) 386-0513 bpanoja@nunoiron.com	(831) 386-9976	FOLLOW UP DATE: 10/09/14 - Left message to call back regarding whether or not they are interested in
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
RUSSELL CRESS CO., INC. 127 HIGHLAND AVENUE MONROE, NY 10950		(845) 783-4504 rdcress@fronternet.net	(845) 783-4504	FOLLOW UP DATE:
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	

C6650 CORRUGATED METAL PIPE (CSP)				
BERT W SALAS, INC. 10769 WOODSIDE AVENUE, SUITE 201 SANTEE, CA 92071		(619) 562-7711 bertsalas@sbcglobal.net	(619) 258-3515	FOLLOW UP DATE: 10/8; 1108 per Sherri, not bidding
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
KAYLEN ENGINEERING, INC. DBA KAYLEN TRAFFI 22140 FRONTIER ROAD CLDVIS, CA 93619		(559) 299-2899 karen@imaginationmetals.com		FOLLOW UP DATE: 10/8/14 - Left message to call back re whether or not they are interested in
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	Email		10/21/2014 3:04:22 PM	

C6650 CORRUGATED METAL PIPE (CSP)

Page 43 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
R. D. HORN CONSTRUCTION COMPANY 1209 W. KEARNEY FRESNO, CA 93706		(559) 513-4615 rdhorncompany@gmail.com		FOLLOW UP DATE:
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
C7000 PLASTIC PIPE				
A S CONTRACTORS, INC. 5347 COLE ROAD MARIPOSA, CA 95338		(209) 742-6684 deni@sti.com	(209) 966-2643	FOLLOW UP DATE:
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
LASAR UNDERGROUND CONSTRUCTION 2565 N. SUNNYSIDE FRESNO, CA 93727		(559) 291-1024 lorrig@sbcglobal.net	(559) 291-0624	FOLLOW UP DATE:
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
M J AVILA COMPANY, INC. 7258 W. RIALTO FRESNO, CA 93723		(559) 846-7601 brucej@mjavila.com	(559) 846-7610	FOLLOW UP DATE: 10/10 left message to call back regarding whether or not they are interested in bidding
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	

MATTOS UNDERGROUND CONSTRUCTION, INC. 819 E. WOOD LATON, CA 93242		(559) 923-4615 nanmattos@yahoo.com	(559) 923-4651	FOLLOW UP DATE:
DBE				

C7000 PLASTIC PIPE

Page 44 of 49

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
R. D. HORN CONSTRUCTION COMPANY 1209 W. KEARNEY FRESNO, CA 93706	(559) 513-4615 rdhorncompany@gmail.com	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
SAN JOAQUIN VALLEY CONSTRUCTION GROUP, L P.O. BOX 2508 BAKERSFIELD, CA 93303	(661) 747-1465 (661) 323-9287 marvindeanlrc@sbglobal.net	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
STEVE DOVALI CONSTRUCTION, INC. 8461 E. OLIVE FRESNO, CA 93727	(559) 255-7603 (559) 456-2843 EMAIL NO GOOD dovali@dishmail.net	FOLLOW UP DATE:	EMAIL NO GOOD
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
TAYLOR DRILLING 254 NORD AVE BAKERSFIELD, CA 93314	(661) 979-5537 (661) 588-3964 jtaylor514@earthlink.net	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	

C7000 PLASTIC PIPE

Page 45 of 48

COMPANY NAME AND MAILING ADDRESS	PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
VELIS ENGINEERING, INC 1929 INDUSTRIAL WAY SANGER, CA 93657	(559) 878-0029 (559) 878-3300 cbanites@verizon.net	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
C7500 MISC IRON & STEEL FRAME, CO			
A-1 ORNAMENTAL IRON WORKS, INC. 4637 E. WHITE AVENUE FRESNO, CA 93702	(559) 251-1447 (559) 251-4169 a1orniron@sbglobal.net	FOLLOW UP DATE:	10/07/14 - Left message to call back regarding whether or not they are interested in
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
BERT W SALAS, INC. 10769 WOODSIDE AVENUE, SUITE 201 SANTEE, CA 92071	(619) 562-7711 (619) 258-3515 bertsalas@sbglobal.net	FOLLOW UP DATE:	10/8; 1108 per Sherri, not bidding
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
FALCON BUILDERS & DEVELOPERS INC 5070 N. SIXTH STREET, SUITE 185 FRESNO, CA 93710	(559) 226-1994 (559) 896-8613 FALCONFAMILY3@ADL.COM	FOLLOW UP DATE:	
DBE			
1ST Request	Email	10/8/2014 3:48:11 PM	
2nd Request	FAX	10/21/2014 3:04:22 PM	
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966	(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	FOLLOW UP DATE:	10/8; 1315 - per Toni not bidding
DBE			

C7500 MISC IRON & STEEL FRAME, COVER & G

Page 46 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
NUNO IRON & MFG, INC 315 8 TH TERWATER RD. KING CITY, CA 93930		(831) 386-0513 (831) 386-9976 bpantoja@nunoiron.com	FOLLOW UP DATE:	10/09/14 - Left message to call back regarding whether or not they are interested in
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
C8201 OBJECT MARKER				
ACE FENCE COMPANY 727 N. GLENDORA AVENUE LA PUENTE, CA 91744		(626) 333-0727 (626) 333-7843 atangafco@aol.com	FOLLOW UP DATE:	
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
FRANK MEDINA GENERAL ENGINEERING CONTRA 10096 AHART ROAD OROVILLE, CA 95966		(530) 743-0744 (530) 743-9352 roxannemedina@aol.com	FOLLOW UP DATE:	10/8; 1315 - per Toni not bidding
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
K R C SAFETY CD. INC. 7821 WEST SUNNYVIEW VISALIA, CA 93291		(559) 732-0393 (559) 802-1749 garyc@krksafety.com	FOLLOW UP DATE:	
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	

C8201 OBJECT MARKER

Page 47 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
C8604 LIGHTING				
AMLAND CORP 3168 KNIGHTS 8 ^{RIDGE} RD SAN JOSE, CA 95132		(408) 929-3949 (408) 287-7047 kevinphan@amlandcorp.com	FOLLOW UP DATE:	EMAIL NO GOOD; 10/8/14 - Could not leave a message. VM maximum capacity
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
CALIFORNIA PROFESSIONAL ELECTRICAL ENGIN 929 OTTERBEIN AVENUE, UNIT E LA PUENTE, CA 91748		(626) 810-1338 (626) 810-1322 van@cpengineeringinc.com	FOLLOW UP DATE:	10/8; 1352 not bidding
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
CAMACHO COMMUNICATIDNS CORPDRATION 517 8 TH STREET SACRAMENTO, CA 95814		(916) 444-9853 (916) 447-9853 j_camacho@camcosolutions.net	FOLLOW UP DATE:	
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
CES LIGHTING, LLC 18107 SHERMAN WAY SUITE 210 RESEDA, CA 91335		(818) 674-8513 (818) 668-3114 info@cesprolighting.com	FOLLOW UP DATE:	
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
K.L.P.D., INC. 5030 E. 2 ND STREET, #200 LONG BEACH, CA 90803		(562) 856-4400 (562) 856-4410 kk@kapadialighting.com	FOLLOW UP DATE:	
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	

C8604 LIGHTING

Page 48 of 49

COMPANY NAME AND MAILING ADDRESS		PHONE NUMBER FAX NUMBER	FOLLOW UP DATE	COMMENTS / REMARKS:
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
SEAPORT LIGHTING, INC. 6 VIA SANTANELLA RANCHO MIRAGE, CA 92270		(760) 730-5906 (866) 268-2547 info@seaportlighting.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
SUN AND SUN INDUSTRIES, INC 2101 S. YALE STREET SANTA ANA, CA 92704		(714) 210-5141 (714) 210-5149 dsun@sunindustriesinc.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
VALLEY ILLUMINATORS 2201 WEST VALLEY HWY NW UNIT C AUBURN, WA 98001		(253) 833-3016 (253) 735-5414 VALLEY@VALLEYILLUMINATORS.CO	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	
WIENET COMMUNICATIONS, INC 4355 E. AIRPORT DRIVE, STE 104 ONTARIO, CA 91761		(909) 986-3290 (909) 986-6490 garreola@wienetcomm.com	FOLLOW UP DATE:	
DBE				
1ST Request	Email		10/8/2014 3:48:11 PM	
2nd Request	FAX		10/21/2014 3:04:22 PM	

J&M → spoke with Stacy on 10/13 @ 12:40
they are NOT bidding

Our Valley → sent Clay email 10/13 @ 1:00
called 10/16 @ 3:00 → Yes, they are bidding it

Ace Fence → spoke with Michael on 10/21 @ 11:00
might not be able to comply w/ portion
of railing. He will send us fax this
afternoon (10/21) and let us know → to fax 399-3598

Triumph → called LM 10/13 @ 3:00 for Tim
LM on cell phone @ 3:00 on 10/16
spoke w/ him @ 4:00 on 10/16 → emailed Cattrans #
sent us quote 10/17

Appendix 4

Sample solicitation copies

GCCo GFE packet

Sample copy

Pearse, Sarah

From: Pearse, Sarah
Sent: Wednesday, October 08, 2014 3:53 PM
To: javier@touchofgreenlandscape.us
Subject: Granite Construction invites you to bid for Sunny Lane Pedestrian Overcrossing

GRANITE CONSTRUCTION COMPANY
Bakersfield Area Office
REQUEST FOR QUOTATION
1ST Request

To: TOUCH OF GREEN LANDSCAPE
36231 RUTH AVENUE
MADERA, CA 93636

FAX:
(559) 905-6935

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Sunny Lane Pedestrian Overcrossing
CONTRACT AGENCY: Caltrans
PROJECT #: 06 – 0H6414

BID DATE: 10/22/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

HIGHWAY PLANTING
IRRIGATION SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: construction area signs, traffic control system, remove bridge item, structure excavation, soil ammendments, irrigation system, cast-in-place-hoie concrete piling, concrete structure, minor concrete structure, joint seal-water stop, reinforcing steel, sign structure, corrugated metal pipe, plastic pipe, misc iron & steel frame/cover/grate, object marker, metal railing, lighting, highway planting. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

P.O. Box 5127
Bakersfield, CA 93388
ATTN: Tom Jamee

FAX #: (661) 399-3598 PHONE #: (661) 399-3361

Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters

Unions. 100% performance and payment bonds required for the full amount of the subcontract price. Granite may assist with the bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting the Estimator. Plans and specifications are available for viewing through the following: <https://gcipublic.gcinc.com/> userID = gcsouthcentral, password = jg343b, or on the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php, or our office located at 3005 James Road, Bakersfield, CA 93308. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an Equal Opportunity Employer. Your information was received from the Caltrans Office of Business & Economic Opportunity. Please check for accuracy.

Will your firm be bidding? Please check & fax or email back YES or NO

[First](#) [Previous](#) [Next](#) [Last](#)

Sample copy

Pearse, Sarah

From: Pearse, Sarah
Sent: Tuesday, October 21, 2014 3:07 PM
To: 1562926-4311
Subject: Granite Construction invites you to bid for Sunny Lane Pedestrian Overcrossing

GRANITE CONSTRUCTION COMPANY

Bakersfield Area Office

REQUEST FOR QUOTATION

2nd Request

To: AC-DC ELECTRIC
13326 YUCATAN PLACE
CERRITOS, CA 90703

FAX:
(562) 926-4311

WE ARE REQUESTING QUOTATIONS FROM SUBCONTRACTORS AND SUPPLIERS FOR THE FOLLOWING PROJECT:

Sunny Lane Pedestrian Overcrossing

CONTRACT AGENCY: Caltrans

PROJECT #: 06 - 0H6414

BID DATE: 10/22/2014 BID TIME: 2:00:00 PM

WE ARE REQUESTING BIDS FOR THE FOLLOWING:

TRAFFIC CONTROL SYSTEM

WE ARE REQUESTING BIDS FOR THESE ITEMS of WORK:

Granite is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms

for the following items of work, including but not limited to: construction area signs, traffic control

system, remove bridge item, structure excavation, soil amendments, irrigation system, cast-in-place-

hole concrete piling, concrete structure, minor concrete structure, joint seal-water stop, reinforcing steel,

sign structure, corrugated metal pipe, plastic pipe, misc iron & steel frame/cover/grate, object marker,

metal railing, lighting, highway planting. Quotations will be broken down into comparable packages as

reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break

down items into economically feasible packages.

PLEASE SUBMIT SUBCONTRACT / MATERIAL QUOTES TO:

GRANITE CONSTRUCTION COMPANY

P.O. Box 5127

Bakersfield, CA 93388

ATTN: Tom James

FAX #: (661) 399-3598

PHONE #: (661) 399-3361

Granite is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions. 100% performance and payment bonds required for the full amount of the subcontract price. Granite may assist with the bond premium up to

1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreements can be obtained by contacting the Estimator. Plans and specifications are available for viewing through the following: <https://gcipublic.gcinc.com/> userID = gcsouthcentral, password = jg343b, or on the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/all_advertised.php, or our office located at 3005 James Road, Bakersfield, CA 93300. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies. Granite intends to work cooperatively with all qualified firms seeking work on this project. Granite is an Equal Opportunity Employer. Your information was received from the Caltrans Office of Business & Economic Opportunity. Please check for accuracy.

Will your firm be bidding? Please check & fax or email back YES or NO

This Page Intentionally Left Blank