

# 2 Request Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: **06-0J9204**

BID AMOUNT: **\$ 1,230,321.00**

BID OPENING DATE: **December 18, 2013**

BIDDER'S NAME: **Avison Construction, Inc.**

DBE GOAL FROM CONTRACT, %: **11%**

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
2,4,7,9,10,11,19 24,25,61-63	CAS, traffic handling, k-rail, signs, channelizers, CMS		KRC Safety, Co. PO Box 6356 Visalia, CA 93290 (559) 732-0393 #000447	\$88,223.20
26,26,56,58	Hourly Trucking, Haul AB, Haul AC		Dragon Material Transport PO Box 27800 Fresno, CA 93729 (559) 351-8822 #37444	\$40,985

**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

- DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
- If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
- See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation	s See last page
%	
See last page for signature	
Signature of Bidder	
12/20/2013	(559) 431-0317
Date	(Area Code) Tel. No.
Curtis Short	
Person to Contact	(Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CALTRANS BIDDER - DBE - COMMITMENT**  
 DES-OE-0102.10C (NEW 06/2012)

This information may be submitted with your bid proposal. If it is not, and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in section 2 of the specifications. Failure to submit the required DBE information will be grounds for finding the bid nonresponsive.

CONTRACT NO: **06-0J9204**  
 BID AMOUNT: **\$ 1,230,321.00**  
 BID OPENING DATE: **December 18, 2013**  
 BIDDER'S NAME: **Avison Construction, Inc.**  
 DBE GOAL FROM CONTRACT, %: **11%**  
 DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened - include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE <sup>3</sup>
60	Sawcut & Seal JPCP joints		Austin Enterprise PO Box 81926 Bakersfield, CA 93380 (661)589-1001 #013602	\$5,280
13,14	Prepare SWPPP Storm Water Annual Report		La Firma 715 Ridge Road Nipoma, CA 93444 (805) 748-8576 #39322	\$3,900


**IMPORTANT:** Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List" submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of item is not to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See section 2-1.12 of the specifications to determine the credit allowed for DBE firms.

Submit to

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Total Claimed Participation **\$ 138,388.20**  
**11.25 %**

  
 Signature of Bidder Louis R. Avila - President

12/20/2013 (559) 431-0317  
 Date (Area Code) Tel. No.

Curtis Short  
 Person to Contact (Please Type or Print)

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

HB

# KRC SAFETY CO., INC.

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:358 / D:408

Job # 06-0J9204

06-Fre-145

KRC BID #M13-1211

Bid Date: 12-18-2013

**\*UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)\***

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Prices above include signs from CS-1, TH-1 thru TH-8 and (2) construction project information signs only; furnished, installed and removed. - Signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs if needed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$9,800.00
3	Traffic Control System 1 pilot car and driver \$680.00 per 8 hour shift 1 additional flagger \$600.00 per 8 hour shift 2 flaggers \$1,335.00 per 8 hour shift 2 flaggers with light towers \$1,475.00 per 8 hour shift 2 flaggers with 2 portable changeable message boards \$1,475.00 per 8 hour shift <u>Traffic Control Notes:</u> - Cancelations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancelations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) not included - TC crews subject to availability - Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up. - Please allow up to 30 minutes on each side of shift for placing and removing equipment. - All overtime will be charged at \$95.00 per hour per man - All Saturday traffic control rates multiply by 1.45 - All Sunday traffic control rates multiply by 1.85				
4	Type 3 Barricade - Contractor to maintain after initial placement	ea	12	\$55.00	\$660.00
7	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	180	\$30.00	\$5,400.00
9	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month(month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply - Subject to "DAY" rate if KRC maintains PCMS during traffic control shift - If interested, call for sale price				4 boards - 3 months = \$12,000 P/U, delivery - \$400

\*\*\*SEE NEXT PAGE FOR REMAINDER OF QUOTE\*\*\*



10	Temporary Railing (type k)				
	- Traffic control not included	Lf	2400	<del>\$15.00</del>	<del>\$36,000.00</del>
	- Traffic control included for KRC work only	Lf	2400	\$17.50	<u>\$42,000.00</u>
	- To be completed in a max of (3) shifts, Additional shift to be charged at a minimum of \$3,000.00 each				
	- Pinning not included				
11	Temporary Crash Cushion Module	ea	55	\$110.00	\$6,050.00 ✓
15	Temporary Silt Fence (Installation not Included)				
	- Includes (11) 3' x 100' roll, stakes 10' on center	Lf	1080	\$0.19	\$205.20 ✓
19	Treated Wood Waste	Lb	450	\$0.40	\$180.00 ✓
24	Remove Roadside Sign	ea	8	\$50.00	\$400.00 ✓
25	Relocate Roadside Sign	ea	2	\$150.00	\$300.00 ✓
61	Furnish Sign - 0.063" unframed	sqft	280	\$12.50	\$3,500.00 ✓
62	Furnish Sign - 0.80" framed	sqft	32	\$15.25	\$488.00 ✓
63	Roadside Sign - One Post	ea	32	\$225.00	\$7,200.00 ✓
75	Mobilization - Partial				
	- 5 axle low bed or flat bed trucking	Hr	TBD	\$100.00	

\$ 88,223.20

Note: (1) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 4 if used must bid with item 2.

Note: Item 7, 10 and 11 **MUST** bid together.

Note: Item 24, 25 and 63 must bid together and if used must bid with item 2.

Note: Item 19 if used must bid with item 24, 25 and 63.

Note: Item 61 and 62 must bid together and if used must bid with item 24, 25 and 63.

Note: If items 61 and 62 are not used but items 24, 25 and 63 are used it will be the contractors responsibility to make sure sign panels get shipped to KRC SAFETY. This shall be done in a sufficient amount of time prior to KRC installing signs.

Note: Permanent sign removal and installation includes (1) move in. Additional move-ins will be charged at \$800.00 each.

Note: Item 15 is a sale item only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.

**Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.**



# KRC SAFETY CO., INC.

REV 03-26-13

## BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

### ATTACHMENT A

Job # 06-0J9204 Bid Date: 12-18-2013

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber nr barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes up to (5) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 Portable Changeable Message Signs are strictly RENTAL, retention will not be held on rental equipment.
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**

Date: 12-18-2013

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



# CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

**K R C SAFETY CO. INC.**

6084 WEST HURLEY  
VISALIA, CA 93291

Owner: **GARY CASTRO**  
Business Structure: **CORPORATION**

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 238990 All Other Specialty Trade Contractors
- 339950 Sign Manufacturing
- 238110 Poured Concrete Foundation and Structure Contractors
- 532412 Construction, Mining, and Forestry Machinery and Equipment Rental
- 423830 Industrial Machinery and Equipment Merchant Wholesalers
- 423990 Other Miscellaneous Durable Goods Merchant Wholesalers
- 423810 Construction and Mining (except Oil Well) Machinery and Equipment
- 237310 Highway, Street, and Bridge Construction
- 423390 Other Construction Material Merchant Wholesalers
- 484110 General Freight Trucking, Local

Work Category Code(s)

C0600	MISC SUPPLIERS	C0612	SAFETY
C0683	GUARD RAILINGS & BARRIERS	C1200	CONSTRUCTION AREA SIGNS
C1201	TRAFFIC CONTROL SYSTEM	C1522	RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor  
C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000  
(559) 621-1182

UCP Firm Number : 447

*Beth M. ...*  
\_\_\_\_\_  
CUCP OFFICER

March 29, 2012

**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

**VON: 9IS00114**

***Determination Date: 12-31-2012***



[Home](#) | 
 [Search](#) | 
 [Bids](#) | 
 [Orders](#) | 
 [Tools](#) | 
 [CRM](#) | 
 [Agency List](#) | 
 [Support](#) | 
 [Logout](#)

CALIFORNIA PROFILE			
BidSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:qarvc@krcsafety.com">qarvc@krcsafety.com</a>		
Web Page	<a href="http://www.krcsafety.com">http://www.krcsafety.com</a>		
Number of Employees	48		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	<a href="#">View Application</a>		
Edit Options	<a href="#">Amend Application</a>   <a href="#">Register as Disabled Veteran Business Enterprise (DVBE)</a>		

**Active Certifications**

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Mar 12, 2013	Mar 12, 2013	Mar 31, 2014	

**Certification History**

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

Home Bid Search Bids Orders Tools Privacy Terms Logout

Customer Support - [vendorsupport@bidsync.com](mailto:vendorsupport@bidsync.com) or 800-990-9339

Copyright © 1999-2013 - BidSync - All rights reserved.

## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 12-17-2013**

**Regarding: CalTrans Project 06-0J9204**

**Total Number of Pages Including Cover: 7**

### **Comments:**

**Please see attached quote for CalTrans project 06-0J9204 bidding in Fresno County on 12-18-2013. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# **WE ARE A DBE**

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Dec 20 12:30:45 PST 2013

**Query Criteria**

Firm ID: 447

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>Email</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CDNTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CDNTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
NATIVE AMERICAN  
DBE

[Back To Query Form](#)

# DRAGON

## MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800  
 Office (559)351-8822 Fax (559) 276-0818  
 CA No. 0366649  
 dragonmaterial@yahoo.com

**UDBE/DBE/WBE Firm No. 3744.**

Attn. Estimator  
 Bid Date: 12/18/13  
 PROJECT: Caltrans 06-0J9204, Hwy 145 at Jensen Ave.

Trucking Rate (U.S. Ton) ORIGIN:	MATERIAL	QUANTITY	Bottom Dumps	Transfers	End Dumps
Granite Coalinga	AC Base		\$6.45 \$6.45	\$7.50 \$7.50	
TRP Madera	AC	2,720	\$3.59	\$4.59 + \$1 Standby	= 15,205
Vulcan Ashlan	AC		\$3.59	\$4.59	
Vulcan Woodward	AC Base		\$6.44 \$6.44	\$7.49 \$7.49	
C.M.I.	AC Base		\$4.25 \$4.24	\$5.30 \$5.29	
Orange Ave. Disposal	Base	2,900	\$4.20	\$5.25	= 12,180
	*Grindings/Dirt/ AC	Off-haul/Import	\$100.00 per hr 4 hr minimum	\$100.00 per hr 4 hr minimum	\$100.00 per hr 4 hr minimum

**STAND-BY**  
Hourly

Stand by charged  
after 10 load &  
10 unload by the  
hour.

Stand by charged  
after 10 load &  
20 unload by the  
hour. @ \$1.67/min

Hourly -  
 #26 - 56 hr x \$100 = \$5,600  
 #27 - 80 hr x \$100 = \$8,000

= \$1/ton for 15 min

\$40,985

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Dec 20 12:29:44 PST 2013

**Query Criteria**

Firm ID: 37444

Firm Type: DBE

<b>Firm ID</b>	37444
<b>Firm/DBA Name</b>	DRAGON MATERIAL TRANSPORT, INC.
<b>Address Line1</b>	4543 N. HAYES AVE
<b>Address Line2</b>	
<b>City</b>	FRESNO
<b>State</b>	CA
<b>Zip Code1</b>	93723
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 27800
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FRESNO
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93729
<b>Mailing Zip Code2</b>	7800
<b>Certification Type</b>	DBE
<b>EMail</b>	dragonmaterial@yahoo.com
<b>Contact Name</b>	SUMMER BRADFORD
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	351-8822
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	276-0818
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
<b>Districts</b>	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
<b>DBE NAICS</b>	423320; 424720; 484110; 484220;

**ACDBE NAICS**

<b>Work Codes</b>	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 11;
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

## **BID PROPOSAL**

**Contract:** CDOT # 06-0J9204  
Hwy 145, Kerman

**Bid Date:** December 18, 2013

**BID ITEM # 60 / Jointed Plain Concrete Pavement (portion):**

Saw cut and vacuum contraction joints.....\$850.00 / day  $\times 2 = 1,700$

**Seal Pavement Joints:**

95 cy Widen, prep, furnish and install joint seal.....Lump Sum.....\$2,980.00

5,280

**Conditions for above items:**

1. Contractor to supply traffic control as required. **1 shift required per item of work**
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site and approved slurry disposal site
4. One move in included. Additional mobs at \$600.00 each
5. A copy of this quotation to be used as an attachment in force in subcontract.
6. Two weeks written notice for material acquisition.

Note \*

Union Signatory  
Insurance \$5,000,000.00 Liability  
No Bonding

FAX COVER SHEET

**AUSTIN ENTERPRISE**

License #764893

**PO Box 81926****Bakersfield, CA, 93380****661-589-1001 FAX 589-9509****Certified DBE/MBE/WBE/UDBE****CT #013602**

Send To: Avison Construction	From: Ty Conner
Attention: Curtis	Date: 12/17/13
Fax Number: 559-431-0321	Phone Number: 559-431-0317

Total pages, including cover: 2**Comments:**

Project: CDOT #06-0J9204  
Hwy 145 Kerman

Date: December 18, 2013

*This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you*

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Dec 20 12:30:13 PST 2013

**Query Criteria**

Firm ID: 013602

Firm Type: DBE

<b>Firm ID</b>	13602
<b>Firm/DBA Name</b>	AUSTIN ENTERPRISE
<b>Address Line1</b>	13421 SNOW ROAD
<b>Address Line2</b>	
<b>City</b>	BAKERSFIELD
<b>State</b>	CA
<b>Zip Code1</b>	93314
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 81926
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	BAKERSFIELD
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93380
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	paustin@austin-enterprise.com
<b>Contact Name</b>	PATTI AUSTIN
<b>Area Code</b>	( 661 )
<b>Phone Number</b>	589-1001
<b>Fax Area Code</b>	( 661 )
<b>Fax Phone Number</b>	589-9509
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238110; 532412;

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL CDAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;  
 A General Engineering Contractor; D06 Concrete Related Services;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
 HISPANIC  
 DBE

[Back To Query Form](#)

HB

<p><b>La Firma Inc.</b></p> <p><b>DBE 39322</b></p>	<p>715 Ridge Road  Nipomo, CA .93444  Phone: 805-748-8576  Fax: 805-929-0501  E-Mail:  <a href="mailto:estimating@theswpppfirm.com">estimating@theswpppfirm.com</a>  Web: <a href="http://www.theswpppfirm.com">www.theswpppfirm.com</a></p>
---	--

December 17, 2013  
Project: 06-0J9204  
Construct Roundabout.  
06-Fre-145-32.8/33.4

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (1) addenda.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
13	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	\$1,900.00	\$1,900.00
14	130330	Storm Water Annual Report	EA	2	\$1,000.00	\$2,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.  
CPESC QSD/P #305

**Search Returned 1 Records**

Tue Oct 29 17:35:40 PDT 2013

---

**Query Criteria**

Firm/DBA Name: LA Firma

Firm Type: DBE

---

<b>Firm ID</b>	39322
<b>Firm/DBA Name</b>	LA FIRMA INC.
<b>Address Line1</b>	715 RIDGE ROAD
<b>Address Line2</b>	
<b>City</b>	NIPOMO
<b>State</b>	CA
<b>Zip Code1</b>	93444
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMAIL</b>	estimating@theswppfirm.com
<b>Contact Name</b>	VICENTE C. BRAVO
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	748-8576
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	929-0501
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	238990; 541620;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
<b>Licenses</b>	B General Building Contractor; D64 Nonspecialized;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	NATIVE AMERICAN
<b>Firm Type</b>	DBE

---

**Caltrans #06-0J9204**

---

***BID DATE: 12/18/2013***

**DBE Good Faith Effort Submittal**



**40365 Brickyard Dr. #105**

**Madera, CA 93636**

**(559) 431-0317**



2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attachment "B"			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Attachment "G"					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Compliance News Monthly Trade Journal	12/2/2013-12/18/2013
Compliance News Daily Focus Journal	12/2/2013-12/18/2013
Caltrans Website	12/2/2013-12/18/2013

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
Central Contractor Registration (CCR)	December 2, 2013	Online	Opportunity Placed
Office of Small Business & DVBE Certification (OSDC)	December 2, 2013	Online	Opportunity Placed
California Unified Certification Program (CUCP)	December 2, 2013	Online	Opportunity Placed
DBE/DVBE Resource Center	December 2, 2013	Online	Opportunity Placed

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Avison Construction, Inc. assisted potential firms with any technical assistance or information related to the plans, specifications and requirements for the work which was provided.

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Avison Construction, Inc. assisted potential firms in obtaining bonding, lines of credit or insurances and any assistance in obtaining necessary equipment, supplies, materials or related assistance.

8. Include additional data to support a demonstration of good faith efforts.

Caltrans Website "Opt In" listing of interested firms

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-6410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

# Attachment 'A'

---

## *Items of Work Available*

### **Avison Construction Good Faith Effort Supporting Documents**



## Attachment 'B'

Bid Date:				12/18/2013					
Bid Time:				2:00 PM					
ITEM NO.	ITEM DESCRIPTION	BIDDER NORMALLY PERFORMS (Y/N)	ITEM BROKEN DOWN TO FACILITATE PARTICIPATION (Y/N)	QUAN	UM	Bid Unit	Total	%	
1	LEAD COMPLIANCE PLAN	N	Y	1	LS	\$ 1,200.00	\$ 1,200.00	0.10	
2	CDNSTRUCTION AREA SIGNS	Y	Y	1	LS	\$ 9,800.00	\$ 9,800.00	D.80	
3	TRAFFIC CONTROL SYSTEM	Y	Y	1	LS	\$ 12,500.00	\$ 12,500.00	1.02	
4	TYPE III BARRICADE	Y	Y	12	EA	\$ 55.00	\$ 660.00	0.05	
5	TEMPDRARY PAVEMENT MARKING (TAPE)	Y	Y	20	SQFT	\$ 10.00	\$ 200.00	0.02	
6	TEMPDRARY TRAFFIC STRIPE (PAINT)	N	Y	10300	LF	\$ 0.32	\$ 3,296.00	0.27	
7	CHANNELIZER (SURFACE MOUNTED)	Y	Y	180	EA	\$ 30.00	\$ 5,400.00	0.44	
8	TEMPDRARY PAVEMENT MARKER	N	Y	310	EA	\$ 3.50	\$ 1,085.00	0.09	
9	PDRTABLE CHANGEABLE MESSAGE SIGN (LS)	Y	Y	1	LS	\$ 12,000.00	\$ 12,000.00	0.98	
10	TEMPORARY RAILING (TYPE K)	Y	Y	2400	LF	\$ 17.50	\$ 42,000.00	3.41	
11	TEMPORARY CRASH CUSHION MODULE	Y	Y	55	EA	\$ 110.00	\$ 6,050.00	0.49	
12	JOB SITE MANAGEMENT	Y	Y	1	LS	\$ 1,000.00	\$ 1,000.00	D.08	
13	PREPARE STORM WATER POLLUTION PREVENTIONPLAN	Y	Y	1	LS	\$ 1,700.00	\$ 1,700.00	D.14	
14	STORM WATER ANNUAL REPORT	Y	Y	2	EA	\$ 2,000.00	\$ 4,000.00	0.33	
15	TEMPORARY SILT FENCE	Y	Y	1080	LF	\$ 2.25	\$ 2,430.00	0.20	
16	STREET SWEEPING	Y	Y	1	LS	\$ 4,000.00	\$ 4,000.00	0.33	
17	TEMPDRARY CONCRETE WASHOUT	Y	Y	1	LS	\$ 500.00	\$ 500.00	0.04	
18	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HA	N	Y	4860	LF	\$ 0.75	\$ 3,645.00	0.29	
19	TREATED WOOD WASTE	N	Y	450	LB	\$ 0.40	\$ 180.00	0.01	
20	REMOVE PAINTED TRAFFIC STRIPE	Y	Y	19200	LF	\$ 0.25	\$ 3,300.00	0.27	
21	REMOVE THERMOPLASTIC TRAFFIC STRIPE	Y	Y	7190	LF	\$ 0.40	\$ 2,876.00	0.23	
22	REMOVE THERMOPLASTIC PAVEMENT MARKING	Y	Y	310	SQFT	\$ 1.50	\$ 465.00	D.04	
23	REMOVE PAVEMENT MARKER	Y	Y	580	EA	\$ 1.50	\$ 870.00	0.07	
24	REMOVE ROADSIDE SIGN	Y	Y	8	EA	\$ 50.00	\$ 400.00	0.03	
25	RELOCATE ROADSIDE SIGN	Y	Y	2	EA	\$ 150.00	\$ 300.00	0.02	
26	COLD PLANE ASPHALT CONCRETE PAVEMENT	Y	Y	7770	SQYD	\$ 2.50	\$ 19,425.00	1.58	
27	ROADWAY EXCAVATION	Y	Y	1880	CY	\$ 50.00	\$ 94,000.00	7.64	
28	SHOULDER BACKING	Y	Y	170	TON	\$ 20.00	\$ 3,400.00	0.28	
29	IMPORTED BORROW (CY)	Y	Y	640	CY	\$ 10.00	\$ 6,400.00	0.52	
30	ROADSIDE CLEARING	Y	Y	1	LS	\$ 2,500.00	\$ 2,500.00	D.20	
31	SOIL AMENDMENT	Y	Y	7	CY	\$ 100.00	\$ 700.00	0.06	
32	PACKET FERTILIZER	Y	Y	670	EA	\$ 0.40	\$ 268.00	0.02	
33	PLANT (GROUPL A)	Y	Y	650	EA	\$ 6.00	\$ 3,900.00	0.32	
34	PLANT (GROUPL B)	Y	Y	7	EA	\$ 75.00	\$ 525.00	0.04	
35	PLANT ESTABLISHMENT WORK	Y	Y	1	LS	\$ 11,000.00	\$ 11,000.00	0.89	
36	WOOD MULCH	Y	Y	280	CY	\$ 30.00	\$ 8,400.00	0.68	
37	CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD)	Y	Y	1	LS	\$ 5,000.00	\$ 5,000.00	0.41	
38	2" REMOTE CONTRDL VALVE	Y	Y	10	EA	\$ 330.00	\$ 3,300.00	0.27	
39	2" FILTER ASSEMBLY LUNIT	Y	Y	5	EA	\$ 525.00	\$ 2,625.00	D.21	
40	12 STATION IRRIGATION CONTROLLER (WALL MOUNTE	Y	Y	1	EA	\$ 11,000.00	\$ 11,000.00	0.89	
41	2" FLOW SENSOR	Y	Y	1	EA	\$ 800.00	\$ 800.00	0.07	
42	IRRIGATION CONTROLLER ENCLOSURE CABINET	Y	Y	1	EA	\$ 3,000.00	\$ 3,000.00	0.24	
43	WATER METER	Y	Y	1	EA	\$ 7,500.00	\$ 7,500.00	0.61	
44	2" BACKFLOW PREVENTER ASSEMBLY	Y	Y	1	EA	\$ 2,500.00	\$ 2,500.00	0.20	
45	RISER SPRINKLER ASSEMBLY	Y	Y	660	EA	\$ 13.00	\$ 8,580.00	D.70	
46	2" GATE VALVE	Y	Y	8	EA	\$ 325.00	\$ 2,600.00	0.21	
47	(F) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY UNE)	Y	Y	2049	LF	\$ 3.00	\$ 6,147.00	D.50	
48	(F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	Y	Y	945	LF	\$ 3.00	\$ 2,835.00	0.23	
49	(F) 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY UNE)	Y	Y	264	LF	\$ 4.00	\$ 1,056.00	0.09	
50	(F) 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	Y	Y	827	LF	\$ 6.00	\$ 4,962.00	0.40	
51	(F) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	Y	Y	331	LF	\$ 6.00	\$ 1,986.00	0.16	
52	BALL VALVE	Y	Y	5	EA	\$ 200.00	\$ 1,000.00	0.08	
53	8" CORRUGATED HIGH OENSITY POLYETHYLENE PIPE CO	Y	Y	300	LF	\$ 25.00	\$ 7,500.00	0.61	
54	6" POLYVINYL CHLORIDE PIPE CONDUIT	Y	Y	140	LF	\$ 20.00	\$ 2,800.00	0.23	
55	IMPORTED TOPSOIL (CY)	Y	Y	240	CY	\$ 30.00	\$ 7,200.00	D.59	
56	CLASS 2 AGGREGATE BASE (CY)	Y	Y	1410	CY	\$ 54.00	\$ 76,140.00	6.19	
57	PREPAVING INERTIAL PROFILER	Y	Y	1	LS	\$ 1,800.00	\$ 1,800.00	0.15	
58	HOT MIX ASPHALT (TYPE A)	Y	Y	2720	TON	\$ 98.00	\$ 266,560.00	21.67	
59	TACK COAT	Y	Y	11	TON	\$ 1.00	\$ 11.00	0.00	
60	JOINTEO PLAIN CONCRETE PAVEMENT	Y	Y	95	CY	\$ 370.00	\$ 35,150.00	2.86	
61	FURNISH SINGLE SHEET ALUMINILM SIGN (0.063"-UNFR	Y	Y	280	SQFT	\$ 12.50	\$ 3,500.00	D.28	
62	FURNISH SINGLE SHEET ALUMINILM SIGN (0.080"-UNFR	Y	Y	32	SQFT	\$ 15.25	\$ 488.00	D.04	
63	ROADSIDE SIGN - DNE POST	Y	Y	32	EA	\$ 225.00	\$ 7,200.00	0.59	
64	DETECTABLE WARNING SLRFACE	Y	Y	650	SQFT	\$ 25.00	\$ 16,250.00	1.32	
65	MINOR CONCRETE (MISCELLANEOUS CONSTRICITDN)	Y	Y	290	CY	\$ 530.00	\$ 153,700.00	12.49	
66	MINOR CONCRETE (TEXTURED PAVING)	Y	Y	55	CY	\$ 550.00	\$ 30,250.00	2.46	
67	4" THERMOPLASTIC TRAFFIC STRIPE	N	Y	18800	LF	\$ 0.38	\$ 7,144.00	0.58	
68	THERMOPLASTIC PAVEMENT MARKING	N	Y	1110	SQFT	\$ 4.00	\$ 4,440.00	0.36	
69	4" THERMDPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	N	Y	170	LF	\$ 0.40	\$ 68.00	0.01	
70	PAVEMENT MARKER (RETROREFLECTIVE)	N	Y	390	EA	\$ 3.50	\$ 1,365.00	0.11	
71	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTE	N	Y	1	LS	\$ 1,000.00	\$ 1,000.00	0.08	
72	FLASHING BEACON SYSTEM	N	Y	1	LS	\$ 68,000.00	\$ 68,000.00	5.53	
73	CLOSED CIRCUIT TELEVISION SYSTEM	N	Y	1	LS	\$ 29,500.00	\$ 29,500.00	2.40	
74	MODIFY LIGHTING	N	Y	1	LS	\$ 81,000.00	\$ 81,000.00	6.58	
75	MOBIUZATION	Y	Y	1	LS	\$ 93,989.00	\$ 93,989.00	7.64	
TOTALS							\$ 1,230,321.00		

# Attachment 'B'

---

## *List of DBEs and Contact Dates*

### **Avison Construction Good Faith Effort Supporting Documents**



**C. Summary of Firms Sent Bid Invitations**

12 total firms were sent invitations.

**Company Name:** Arguello Concrete Construction

**Address:** 5753 N. Mariposa

Fresno, CA, 93710

**Phone:** (559) 779-3068, **Fax:** (559) 261-9885

**Work Categories:**

Minor Concrete Structure

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** *Chris - yes will bid, 12/13/13, 3:11pm*

Person Contacted and Comments for Solicitation: 06-Fre-145-32.8/33.4 Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

**Company Name:** Serna Construction, Inc.

**Address:** 5019 E Nevada Ave

Fresno, CA, 93727

**Phone:** (559) 252-5585, **Fax:** (559) 252-5124

**Work Categories:**

Place Asphalt Concrete Dike & Misc

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** *No answer, mailbox full, Number disconnected, 12/13/13, 3:22pm*

Person Contacted and Comments for Solicitation: 06-Fre-145-32.8/33.4 Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

*No answer, mailbox full, 12/16/13, 9:31am*  
*No answer, mailbox full, 12/17/13, 8:59am*

**Company Name:** Fresno Concrete Construction, Inc.

**Address:** 5450 S Villa Ave

Fresno, CA, 93725

**Phone:** (559) 834-2031, **Fax:** (559) 834-2064

**Work Categories:**

Reinforced Concrete Crib Wall

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** *Spoke to Dores, she did not know and asked to call back Monday, 12/13/13 3:29pm*

Person Contacted and Comments for Solicitation: 06-Fre-145-32.8/33.4 Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

*Spoke to Dores, she said I needed to speak with Sivan who was not in. Asked to call back tomorrow, 12/16/13, 9:35am*  
*Spoke to Dores, she said Sivan was not in and he will be back tomorrow. She will give him a note with the bid info. 12/17/13, 9:03am*

**Company Name:** Zenicon, Inc.

**Address:** 7340 N Tamera

Fresno,CA, 93711

Phone: (559) 908-2887, Fax: (559) 432-7312

**Work Categories:**

Truck Rental

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** No answer, left a message, 12/13/13, 3:32pm

Person Contacted and Comments for Solicitation: 06-Fre-145-32.8/33.4 Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

*No answer, left a message, 12/16/13, 9:37am*  
*No answer, left a message, 12/17/13, 9:06am*

---

**Company Name:** Bellagio Landscaping

**Address:** 15176 E. Annadale

Sanger,CA, 93657

**Phone:** (559) 875-5804, **Fax:** (559) 875-0323

**Work Categories:**

Irrigation System

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** wrong number, 12/13/13, 3:34pm

Person Contacted and Comments for Solicitation: 06-Fre-145-32.8/33.4 Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

---

**Company Name:** Alert-o-lite, Inc

**Address:** P.o. Box 12224

Fresno,CA, 93777

**Phone:** (559) 486-4570, **Fax:** (559) 453-3250

**Work Categories:**

Roadside Sign

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** Spoke with Katie, she said no they aren't placing a bid, 12/13/13, 3:36pm

Person Contacted and Comments for Solicitation: 06-Fre-145-32.8/33.4 Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

---

**Company Name:** D L Construction

**Address:** 5460 W Ramona

Fresno,CA, 93722

**Phone:** (559) 275-8339, **Fax:** (559) 274-1579

**Work Categories:**

Demolition

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** *Number disconnected, 12/13/13, 3:37pm*

Person Contacted and Comments for Solicitation: 06-Fre-145-32.8/33.4 Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

*Number disconnected, 12/16/13, 9:39 am*

*Number disconnected, 12/17/13, 9:07 am*

---

**Company Name:** Sam's Equipment & Supplies

**Address:** 5656 Columbia Dr S.

Fresno, CA, 93727

**Phone:** (559) 252-0354, **Fax:** (559) 251-1119

**Work Categories:**

Guard Railings & Barriers

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** *Spoke with Sheryl - said yes will bid, 12/13/13, 3:40 pm*

Person Contacted and Comments for Solicitation: 06-Fre-145-32.8/33.4 Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

---

**Company Name:** Clay Miranda Trucking, Inc.

**Address:** 3220 W. Belmont

Fresno, CA, 93722

**Phone:** (559) 275-5654, **Fax:** (559) 276-0630

**Work Categories:**

Truck Broker

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** *Spoke with Michelle - she said probably will bid, but call Jared 275-6280 on Monday. 12/13/13 3:43pm*

Person Contacted and Comments for Solicitation: 06-Fre-145-32.8/33.4 Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

*Spoke with Mike Miranda - he said yes they will be making a bid. Asked us to fax him info (275-6091)*

*12/16/13 9:42 am*

---

**Company Name:** W T B, Inc

**Address:** 7093 W Belmont

Fresno, CA, 93722

**Phone:** (559) 275-1998, **Fax:** (559) 275-1995

**Work Categories:**

Trucker

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** *No answer, left a message, 12/13/13, 3:45 pm*

Person Contacted and Comments for Solicitation: 06-Fre-145-32.8/33.4 Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

*Spoke with Debby - she said yes they will be bidding. 12/16/13, 9:44 am*

---

**Company Name:** G.o.d. & Sons Concrete  
**Address:** 1722 Dewitt  
Sanger, CA, 93657  
**Phone:** (559) 240-1408, **Fax:** (559) 408-5577

**Work Categories:**  
Portland Cement & Concrete Pavement

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** Spoke with Cane - said yes will bid, 12/13/13, 3:47 pm

Person Contacted and Comments for Solicitation: 06-Fre-145-32.8/33.4 Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

---

**Company Name:** R & C Construction  
**Address:** 5069 E. Hammond  
Fresno, CA, 93727  
**Phone:** (559) 255-5655, **Fax:** (559) 255-5600

**Work Categories:**  
Asphalt Concrete

**Phone Solicitation Information**

**Date/s-Time/s Solicited by Phone:** Spoke with Cindy - said no, they will not place a bid, 12/13/13, 3:49 pm

Person Contacted and Comments for Solicitation: 06-Fre-145-32.8/33.4 Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

---

**Affidavit of Fax Solicitation**

The undersigned employee of Compliance News Publishing, located in the City of Long Beach, County of Los Angeles, and the State of California, declares that bid solicitation letters have been faxed to the following 12 firms listed below at 01:46PM on 12/02/2013. I am over the age of 18 years and a citizen of the United States. I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California.

**Henry Sprague III**

## **Avison Construction, Inc.**

40365 Brickyard Dr. Ste. 105

Madera, CA 93636

Telephone: (559) 431-0317

Fax: (559) 431-0321

<http://www.cvge.net>

## **INVITATION TO BID**

December 02, 2013

Arguello Concrete Construction

5753 N. Mariposa

Fresno, CA, 93710

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

**Location:** Kerman, CA

**Bid Due Date:** 12/18/13 at 02:00 PM PST

**Solicitation Number:** 06-Fre-145-32.8/33.4

**Contact:** Kelly Avila

---

Quotes are needed for:

**THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.**

**AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. If you have any questions please do not hesitate to contact us.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Dec 16, 2013  
with a copy of your certification to Kelly Avila at (559) 431-0321

## **Avison Construction, Inc.**

40365 Brickyard Dr. Ste. 105

Madera, CA 93636

Telephone: (559) 431-0317

Fax: (559) 431-0321

<http://www.cvge.net>

## **INVITATION TO BID**

December 02, 2013

Serna Construction, Inc.

5019 E Nevada Ave

Fresno, CA, 93727

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

**Location:** Kerman, CA

**Bid Due Date:** 12/18/13 at 02:00 PM PST

**Solicitation Number:** 06-Fre-145-32.8/33.4

**Contact:** Kelly Avila

---

Quotes are needed for:

**THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.**

**AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED..**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. If you have any questions please do not hesitate to contact us.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Dec 16, 2013  
with a copy of your certification to Kelly Avila at (559) 431-0321

**Avison Construction, Inc.**

40365 Brickyard Dr. Ste. 105

Madera, CA 93636

Telephone: (559) 431-0317

Fax: (559) 431-0321

<http://www.cvge.net>

**INVITATION TO BID**

December 02, 2013

Fresno Concrete Construction, Inc.

5450 S Villa Ave

Fresno, CA, 93725

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

**Location:** Kerman, CA

**Bid Due Date:** 12/18/13 at 02:00 PM PST

**Solicitation Number:** 06-Fre-145-32.8/33.4

**Contact:** Kelly Avila

---

Quotes are needed for:

**THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.**

**AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. If you have any questions please do not hesitate to contact us.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Dec 16, 2013  
with a copy of your certification to Kelly Avila at (559) 431-0321

**Avison Construction, Inc.**

40365 Brickyard Dr. Ste. 105

Madera, CA 93636

Telephone: (559) 431-0317

Fax: (559) 431-0321

<http://www.cvge.net>

**INVITATION TO BID**

December 02, 2013

Zenicon, Inc.

7340 N Tamera

Fresno, CA, 93711

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

**Location:** Kerman, CA

**Bid Due Date:** 12/18/13 at 02:00 PM PST

**Solicitation Number:** 06-Fre-145-32.8/33.4

**Contact:** Kelly Avila

---

Quotes are needed for:

**THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.**

**AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED..**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. If you have any questions please do not hesitate to contact us.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Dec 16, 2013  
with a copy of your certification to Kelly Avila at (559) 431-0321

## **Avison Construction, Inc.**

40365 Brickyard Dr. Ste. 105

Madera, CA 93636

Telephone: (559) 431-0317

Fax: (559) 431-0321

<http://www.cvge.net>

## **INVITATION TO BID**

December 02, 2013

Bellagio Landscaping

15176 E. Annadale

Sanger, CA, 93657

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

**Location:** Kerman, CA

**Bid Due Date:** 12/18/13 at 02:00 PM PST

**Solicitation Number:** 06-Fre-145-32.8/33.4

**Contact:** Kelly Avila

---

Quotes are needed for:

**THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.**

**AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. If you have any questions please do not hesitate to contact us.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Dec 16, 2013  
with a copy of your certification to Kelly Avila at (559) 431-0321

**Avison Construction, Inc.**

40365 Brickyard Dr. Ste. 105  
Madera, CA 93636  
Telephone: (559) 431-0317  
Fax: (559) 431-0321  
<http://www.cvge.net>

**INVITATION TO BID**

December 02, 2013  
Alert-o-lite, Inc  
P.o. Box 12224  
Fresno, CA, 93777

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Cal-Trans  
Fresno County  
CDOT#06-0J9204 Construct Roundabout  
**Location:** Kerman, CA  
**Bid Due Date:** 12/18/13 at 02:00 PM PST  
**Solicitation Number:** 06-Fre-145-32.8/33.4  
**Contact:** Kelly Avila

---

Quotes are needed for:

**THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.**

**AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED..**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. If you have any questions please do not hesitate to contact us.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Dec 16, 2013  
with a copy of your certification to Kelly Avila at (559) 431-0321

**Avison Construction, Inc.**

40365 Brickyard Dr. Ste. 105  
Madera, CA 93636  
Telephone: (559) 431-0317  
Fax: (559) 431-0321  
<http://www.cvge.net>

**INVITATION TO BID**

December 02, 2013  
D L Construction  
5460 W Ramona  
Fresno, CA, 93722

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Cal-Trans  
Fresno County  
CDOT#06-0J9204 Construct Roundabout  
**Location:** Kerman, CA  
**Bid Due Date:** 12/18/13 at 02:00 PM PST  
**Solicitation Number:** 06-Fre-145-32.8/33.4  
**Contact:** Kelly Avila

---

Quotes are needed for:

**THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.**

**AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. If you have any questions please do not hesitate to contact us.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Dec 16, 2013  
with a copy of your certification to Kelly Avila at (559) 431-0321

**Avison Construction, Inc.**

40365 Brickyard Dr. Ste. 105

Madera, CA 93636

Telephone: (559) 431-0317

Fax: (559) 431-0321

<http://www.cvge.net>

**INVITATION TO BID**

December 02, 2013

Sam's Equipment & Supplies

5656 Columbia Dr S.

Fresno, CA, 93727

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

**Location:** Kerman, CA

**Bid Due Date:** 12/18/13 at 02:00 PM PST

**Solicitation Number:** 06-Fre-145-32.8/33.4

**Contact:** Kelly Avila

---

Quotes are needed for:

**THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.**

**AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED..**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. If you have any questions please do not hesitate to contact us.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Dec 16, 2013  
with a copy of your certification to Kelly Avila at (559) 431-0321

**Avison Construction, Inc.**

40365 Brickyard Dr. Ste. 105

Madera, CA 93636

Telephone: (559) 431-0317

Fax: (559) 431-0321

<http://www.cvge.net>

**INVITATION TO BID**

December 02, 2013

Clay Miranda Trucking, Inc.

3220 W. Belmont

Fresno, CA, 93722

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

**Location:** Kerman, CA

**Bid Due Date:** 12/18/13 at 02:00 PM PST

**Solicitation Number:** 06-Fre-145-32.8/33.4

**Contact:** Kelly Avila

---

Quotes are needed for:

**THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.**

**AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. If you have any questions please do not hesitate to contact us.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Dec 16, 2013  
with a copy of your certification to Kelly Avila at (559) 431-0321

# Send Result Report



MFP

FS-1128MFP

Firmware Version 2JN\_2F00.023.001 2010.12.28

12/16/2013 09:56  
[2H9\_1000.005.001] [2H9\_1100.001.003] [2H9\_7000.001.011]

Job No.: 033170

Total Time: 0°00'20"

Page: 002

## Complete

Document: doc20131216095523

### **Avison Construction, Inc.**

40365 Brickyard Dr. Ste. 105

Madera, CA 93636

Telephone: (559) 431-0317

Fax: (559) 431-0321

<http://www.cvge.net>

### **INVITATION TO BID**

December 02, 2013

Clay Miranda Trucking, Inc.

3220 W. Belmont

Fresno, CA, 93722

We are seeking certified and qualified DBE subcontractors and/or suppliers for:

**Project: Cal-Trans**

Fresno County

CDOT#06-0J9204 Construct Roundabout

Location: Kerman, CA

**Bid Due Date: 12/18/13 at 02:00 PM PST**

**Solicitation Number: 06-Fre-145-32.8/33.4**

**Contact: Kelly Avila**

No.	Date and Time	Destination	Times	Type	Result	Resolution/ECM
001	12/16/13 09:56	2756D91	0°00'20"	FAX	OK	200x100 Normal/On

**Avison Construction, Inc.**

40365 Brickyard Dr. Ste. 105  
Madera, CA 93636  
Telephone: (559) 431-0317  
Fax: (559) 431-0321  
<http://www.cvge.net>

**INVITATION TO BID**

December 02, 2013  
W T B, Inc  
7093 W Belmont  
Fresno, CA, 93722

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project: Cal-Trans**

Fresno County  
CDOT#06-0J9204 Construct Roundabout

**Location:** Kerman, CA

**Bid Due Date:** 12/18/13 at 02:00 PM PST

**Solicitation Number:** 06-Fre-145-32.8/33.4

**Contact:** Kelly Avila

---

Quotes are needed for:

**THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.**

**AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED..**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. If you have any questions please do not hesitate to contact us.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Dec 16, 2013  
with a copy of your certification to Kelly Avila at (559) 431-0321

## **Avison Construction, Inc.**

40365 Brickyard Dr. Ste. 105

Madera, CA 93636

Telephone: (559) 431-0317

Fax: (559) 431-0321

<http://www.cvge.net>

## **INVITATION TO BID**

December 02, 2013

G.o.d. & Sons Concrete

1722 Dewitt

Sanger, CA, 93657

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

**Location:** Kerman, CA

**Bid Due Date:** 12/18/13 at 02:00 PM PST

**Solicitation Number:** 06-Fre-145-32.8/33.4

**Contact:** Kelly Avila

---

Quotes are needed for:

**THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.**

**AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED..**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. If you have any questions please do not hesitate to contact us.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Dec 16, 2013  
with a copy of your certification to Kelly Avila at (559) 431-0321

**Avison Construction, Inc.**

40365 Brickyard Dr. Ste. 105

Madera, CA 93636

Telephone: (559) 431-0317

Fax: (559) 431-0321

<http://www.cvge.net>

**INVITATION TO BID**

December 02, 2013

R & C Construction

5069 E. Hammond

Fresno, CA, 93727

We are seeking certified and qualified **DBE** subcontractors and/or suppliers for:

**Project:** Cal-Trans

Fresno County

CDOT#06-0J9204 Construct Roundabout

**Location:** Kerman, CA

**Bid Due Date:** 12/18/13 at 02:00 PM PST

**Solicitation Number:** 06-Fre-145-32.8/33.4

**Contact:** Kelly Avila

---

Quotes are needed for:

**THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.**

**AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED.**

---

Subcontractors will be required to enter into our standard contract. No modifications to the contract are permitted. All subcontractors/vendors awarded work on this project must be prepared to furnish subcontract performance and payment bonds, for the amount of the subcontract bid, issued by an admitted corporate surety acceptable to our company.

Plans and specifications are available by appointment for review/takeoff at above address. If you have any questions please do not hesitate to contact us.

---

**Participation Response Form**

We can participate in this contract

TYPE OF SERVICE OR SUPPLIES: \_\_\_\_\_

We cannot participate in the contract

\_\_\_\_\_  
Print Name of Business Owner

\_\_\_\_\_  
Signature

Date: \_\_\_\_\_

Please fax return this form by Dec 16, 2013  
with a copy of your certification to Kelly Avila at (559) 431-0321

# Attachment 'C'

---

## *Selected DBEs and Quotes*

### **Avison Construction Good Faith Effort Supporting Documents**



## Attachment 'C'

Bid Item No.	Item Description	Name of Selected Firm	Selected Firm: DBE or non-DBE	Name of Rejected DBE Firm	Quote (\$)	Price Difference (\$)	Comments
1	LEAD COMPLIANCE PLAN	Central Striping	non-DBE	Super Seal & Stripe	\$ 2,875	\$ 1,675	Super Seal total bid was \$17,608 higher
2	CONSTRUCTION AREA SIGNS	KRC Safety	DBE	n/a: DBE used	\$ 9,800	n/a	
3	TRAFFIC CONTROL SYSTEM	Self Perform	non-DBE	no DBE quotes	n/a	n/a	
4	TYPE III BARRICADE	KRC Safety	DBE	n/a: DBE used	\$ 660	n/a	
5	TEMPORARY PAVEMENT MARKING (TAPE)	Central Striping	non-DBE	Super Seal & Stripe	\$ 200	\$ 200	Super Seal total bid was \$17,608 higher
6	TEMPORARY TRAFFIC STRIPE (PAINT)	Central Striping	non-DBE	Super Seal & Stripe	\$ 2,575	\$ (721)	Super Seal total bid was \$17,608 higher
7	CHANNELIZER (SLURFACE MOUNTED)	KRC Safety	DBE	n/a: DBE used	\$ 5,400	n/a	
8	TEMPORARY PAVEMENT MARKER	Central Striping	non-DBE	Super Seal & Stripe	\$ 930	\$ (155)	Super Seal total bid was \$17,608 higher
9	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	KRC Safety	DBE	n/a: DBE used	\$ 12,400	n/a	
10	TEMPORARY RAILING (TYPE K)	KRC Safety	DBE	n/a: DBE used	\$ 42,000	n/a	
11	TEMPORARY CRASH CUSHION MODULE	KRC Safety	DBE	n/a: DBE used	\$ 6,050	n/a	
12	JOB SITE MANAGEMENT	Self Perform	non-DBE	no DBE quotes	n/a	n/a	
13	PREPARE STORM WATER POLLUTION PREVENTION PLAN	La Firma	DBE	n/a: DBE used	\$ 1,900	n/a	
14	STORM WATER ANNUAL REPORT	La Firma	DBE	n/a: DBE used	\$ 2,000	n/a	
15	TEMPORARY SILT FENCE	Self Perform	non-DBE	no DBE quotes	n/a	n/a	
16	STREET SWEEPING	Self Perform	non-DBE	no DBE quotes	n/a	n/a	
17	TEMPORARY CONCRETE WASHDUT	Self Perform	non-DBE	no DBE quotes	n/a	n/a	
18	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARD)	Central Striping	non-DBE	Super Seal & Stripe	\$ 6,998	\$ 3,353	Super Seal total bid was \$17,608 higher
19	TREATED WOOD WASTE	KRC Safety	DBE	n/a: DBE used	\$ 180	n/a	
20	REMOVE PAINTED TRAFFIC STRIPE	Central Striping	non-DBE	Super Seal & Stripe	\$ 12,012	\$ 7,392	Super Seal total bid was \$17,608 higher
21	REMOVE THERMOPLASTIC TRAFFIC STRIPE	Central Striping	non-DBE	Super Seal & Stripe	\$ 8,269	\$ 5,751	Super Seal total bid was \$17,608 higher
22	REMOVE THERMOPLASTIC PAVEMENT MARKING	Central Striping	non-DBE	Super Seal & Stripe	\$ 713	\$ 248	Super Seal total bid was \$17,608 higher
23	REMOVE PAVEMENT MARKER	Central Striping	non-DBE	Super Seal & Stripe	\$ 667	\$ (203)	Super Seal total bid was \$17,608 higher
24	REMOVE ROADSIDE SIGN	KRC Safety	DBE	n/a: DBE used	\$ 400	n/a	
25	RELOCATE ROADSIDE SIGN	KRC Safety	DBE	n/a: DBE used	\$ 300	n/a	
26	COLD PLANE ASPHALT CONCRETE PAVEMENT	Self Perform/ FMG	non-DBE	no DBE quotes	n/a	n/a	
26	COLD PLANE AC (TRUCKING)	Dragon Material Transport	DBE	n/a: DBE used	\$ 5,600	n/a	
27	ROADWAY EXCAVATION	Self Perform/ FMG	non-DBE	no DBE quotes	n/a	n/a	
27	ROADWAY EXCAVATION (TRUCKING)	Dragon Material Transport	DBE	n/a: DBE used	\$ 8,000	n/a	
28	SHOULDER BACKING	Self Perform	non-DBE	no DBE quotes	n/a	n/a	
29	IMPORTED BORROW (CY)	Self Perform	non-DBE	no DBE quotes	n/a	n/a	
30	ROADSIDE CLEARING	WABO	non-DBE	Hardy Landscape	\$ 6,000	\$ 1,410	Hardy total bid was \$105,205 higher
31	SOIL AMENDMENT	WABO	non-DBE	Hardy Landscape	\$ 1,400	\$ 350	Hardy total bid was \$105,205 higher
32	PACKET FERTILIZER	WABO	non-DBE	Hardy Landscape	\$ 1,340	\$ 1,005	Hardy total bid was \$105,205 higher
33	PLANT (GRDLIP A)	WABO	non-DBE	Hardy Landscape	\$ 39,000	\$ 34,450	Hardy total bid was \$105,205 higher
34	PLANT (GROUP B)	WABO	non-DBE	Hardy Landscape	\$ 560	\$ 210	Hardy total bid was \$105,205 higher
35	PLANT ESTABLISHMENT WORK	WABO	non-DBE	Hardy Landscape	\$ 16,000	\$ 5,000	Hardy total bid was \$105,205 higher
36	WOOD MULCH	WABO	non-DBE	Hardy Landscape	\$ 14,000	\$ 4,760	Hardy total bid was \$105,205 higher
37	CONTROL AND NEUTRAL CONDUCTORS (ARMED-CLAD)	WABO	non-DBE	Hardy Landscape	\$ 12,000	\$ 7,000	Hardy total bid was \$105,205 higher
38	2" REMOTE CONTROL VALVE	WABO	non-DBE	Hardy Landscape	\$ 6,000	\$ 2,700	Hardy total bid was \$105,205 higher
39	2" FILTER ASSEMBLY UNIT	WABO	non-DBE	Hardy Landscape	\$ 3,000	\$ 375	Hardy total bid was \$105,205 higher
40	12 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	WABO	non-DBE	Hardy Landscape	\$ 12,000	\$ 1,000	Hardy total bid was \$105,205 higher
41	2" FLOW SENSOR	WABO	non-DBE	Hardy Landscape	\$ 1,500	\$ 700	Hardy total bid was \$105,205 higher
42	IRRIGATION CONTROLLER ENCLOSED CABINET	WABO	non-DBE	Hardy Landscape	\$ 6,000	\$ 3,000	Hardy total bid was \$205,205 higher
43	WATER METER	WABO	non-DBE	no DBE quotes	n/a	n/a	
44	2" BACKFLOW PREVENTER ASSEMBLY	WABO	non-DBE	Hardy Landscape	\$ 4,800	\$ 200	Hardy total bid was \$105,205 higher
45	RISER SPRINKLER ASSEMBLY	WABO	non-DBE	Hardy Landscape	\$ 39,600	\$ 30,360	Hardy total bid was \$105,205 higher
46	2" GATE VALVE	WABO	non-DBE	Hardy Landscape	\$ 4,800	\$ 2,400	Hardy total bid was \$105,205 higher
47	(F) 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	WABO	non-DBE	Hardy Landscape	\$ 10,245	\$ 4,098	Hardy total bid was \$105,205 higher
48	(F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	WABO	non-DBE	Hardy Landscape	\$ 5,670	\$ 1,890	Hardy total bid was \$105,205 higher
49	(F) 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	WABO	non-DBE	Hardy Landscape	\$ 1,716	\$ 396	Hardy total bid was \$105,205 higher
50	(F) 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	WABO	non-DBE	Hardy Landscape	\$ 6,616	\$ 1,654	Hardy total bid was \$105,205 higher
51	(F) 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	WABO	non-DBE	Hardy Landscape	\$ 2,814	\$ 497	Hardy total bid was \$105,205 higher
52	BALL VALVE	WABO	non-DBE	Hardy Landscape	\$ 3,000	\$ 1,750	Hardy total bid was \$105,205 higher
53	8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	WABO	non-DBE	no DBE quotes	n/a	n/a	
54	6" POLYVINYL CHLORIDE PIPE CONDUIT	WABO	non-DBE	no DBE quotes	n/a	n/a	
55	IMPORTED TOPSOIL (CY)	WABO	non-DBE	no DBE quotes	n/a	n/a	
56	CLASS 2 AGGREGATE BASE (CY)	Self Perform	non-DBE	no DBE quotes	n/a	n/a	
56	CLASS 2 AGGREGATE BASE (CY) (TRUCKING)	Dragon Material Transport	DBE	n/a: DBE used	\$ 12,180	n/a	
57	PREPAVED INERTIAL PROFILER	Self Perform	non-DBE	no DBE quotes	n/a	n/a	
58	HOT MIX ASPHALT (TYPE A)	Self Perform	non-DBE	no DBE quotes	n/a	n/a	
58	HOT MIX ASPHALT (TYPE A) (TRUCKING)	Dragon Material Transport	DBE	n/a: DBE used	\$ 15,205	n/a	
59	TACK COAT	Self Perform	non-DBE	no DBE quotes	n/a	n/a	
60	JOINTED PLAIN CONCRETE PAVEMENT	Self Perform	non-DBE	Arguello	\$ 32,395	\$ 2,916	Arguello total bid was \$46,711 higher
60	JOINTED PLAIN CONCRETE PAVEMENT (SEAL)	Austin Enterprise	DBE	n/a: DBE used	n/a	n/a	
61	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAME)	KRC Safety	DBE	n/a: DBE used	\$ 3,500	n/a	
62	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAME)	KRC Safety	DBE	n/a: DBE used	\$ 488	n/a	
63	ROADSIDE SIGN - ONE POST	KRC Safety	DBE	n/a: DBE used	\$ 7,200	n/a	
64	DETECTABLE WARNING SURFACE	Self Perform	non-DBE	Arguello	\$ 19,305	\$ 3,484	Arguello total bid was \$46,711 higher
65	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	Self Perform	non-DBE	Arguello	\$ 158,050	\$ 33,372	Arguello total bid was \$46,711 higher
66	MINOR CONCRETE (TEXTURED PAVING)	Self Perform	non-DBE	Arguello	\$ 31,790	\$ 6,939	Arguello total bid was \$46,711 higher
67	4" THERMOPLASTIC TRAFFIC STRIPE	Central Striping	non-DBE	Super Seal & Stripe	\$ 8,460	\$ 1,316	Super Seal total bid was \$17,608 higher
68	THERMOPLASTIC PAVEMENT MARKING	Central Striping	non-DBE	Super Seal & Stripe	\$ 4,440	\$ -	Super Seal total bid was \$17,608 higher
69	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3)	Central Striping	non-DBE	Super Seal & Stripe	\$ 170	\$ 105	Super Seal total bid was \$17,608 higher
70	PAVEMENT MARKER (RETROREFLECTIVE)	Central Striping	non-DBE	Super Seal & Stripe	\$ 1,560	\$ 195	Super Seal total bid was \$17,608 higher
71	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS	Flatiron Electrical	non-DBE	no DBE quotes	n/a	n/a	
72	FLASHING BEACON SYSTEM	Flatiron Electrical	non-DBE	no DBE quotes	n/a	n/a	
73	CLOSED CIRCUIT TELEVISION SYSTEM	Flatiron Electrical	non-DBE	no DBE quotes	n/a	n/a	
74	MODIFY LIGHTING	Flatiron Electrical	non-DBE	no DBE quotes	n/a	n/a	
75	MOBILIZATION	Self Perform	non-DBE	no DBE quotes	n/a	n/a	

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

HB

To: Estimator

UN:358 / D:408

Job # 06-OJ9204

06-Fre-145

KRC BID #M13-1211

Bid Date: 12-18-2013

**\*UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)\***

ITEM	DESCRIPTION	UNIT	QTY	\$/UNIT	TOTAL
2	Construction Area Signs - Prices above include signs from CS-1, TH-1 thru TH-8 and (2) construction project information signs only; furnished, installed and removed. - Signs will be covered at installation if needed. Contractor will be responsible for uncovering and recovering signs if needed. - Signs specifically not included above are to be considered excluded from item 2. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$9,800.00
3	Traffic Control System 1 pilot car and driver \$680.00 per 8 hour shift 1 additional flagger \$600.00 per 8 hour shift 2 flaggers \$1,335.00 per 8 hour shift 2 flaggers with light towers \$1,475.00 per 8 hour shift 2 flaggers with 2 portable changeable message boards \$1,475.00 per 8 hour shift <u>Traffic Control Notes:</u> - Cancellations made less than 6 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) not included - TC crews subject to availability - Time starts when first piece of equip. is placed and ends when last piece of equip. is picked up. - Please allow up to 30 minutes on each side of shift for placing and removing equipment. - All overtime will be charged at \$95.00 per hour per man - All Saturday traffic control rates multiply by 1.45 - All Sunday traffic control rates multiply by 1.85				
4	Type 3 Barricade - Contractor to maintain after initial placement	ea	12	\$55.00	\$660.00
7	Channelizer (surface mounted) - Contractor to maintain after initial placement	ea	180	\$30.00	\$5,400.00
9	Portable Changeable Message Sign (PCMS) - per each, rental only - \$150.00/day : \$400.00/week : \$1,000.00/month (month rate based on 30 calendar days) - \$50.00 delivery fee will apply : \$50.00 pick up fee will apply - Subject to "DAY" rate if KRC maintains PCMS during traffic control shift - If interested, call for sale price				4 boards - 3 months \$12,000 P/U, delivery - \$400

\*\*\*SEE NEXT PAGE FOR REMAINDER OF QUOTE\*\*\*



10	Temporary Railing (type k)				
	- Traffic control not included	Lf	2400	<del>\$15.00</del>	<del>\$36,000.00</del>
	- Traffic control included for KRC work only	Lf	2400	\$17.50	<u>\$42,000.00</u>
	- To be completed in a max of (3) shifts. Additional shift to be charged at a minimum of \$3,000.00 each				
	- Pinning not included				
11	Temporary Crash Cushion Module	ea	55	\$110.00	\$6,050.00 ✓
15	Temporary Silt Fence (Installation not Included)				
	- Includes (11) 3' x 100' roll, stakes 10' on center	Lf	1080	\$0.19	\$205.20 ✓
19	Treated Wood Waste	Lb	450	\$0.40	\$180.00 ✓
24	Remove Roadside Sign	ea	8	\$50.00	\$400.00 ✓
25	Relocate Roadside Sign	ea	2	\$150.00	\$300.00 ✓
61	Furnish Sign - 0.063" unframed	sqft	280	\$12.50	\$3,500.00 ✓
62	Furnish Sign - 0.80" framed	sqft	32	\$15.25	\$488.00 ✓
63	Roadside Sign - One Post	ea	32	\$225.00	\$7,200.00 ✓
75	Mobilization - Partial				
	- 5 axle low bed or flat bed trucking	Hr	TBD	\$100.00	

\$ 88,223.20

Note: (1) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 4 If used must bid with item 2.

Note: Item 7, 10 and 11 **MUST** bid together.

Note: Item 24, 25 and 63 must bid together and if used must bid with item 2.

Note: Item 19 if used must bid with item 24, 25 and 63.

Note: Item 61 and 62 must bid together and if used must bid with item 24, 25 and 63.

Note: If items 61 and 62 are not used but items 24, 25 and 63 are used it will be the contractors responsibility to make sure sign panels get shipped to KRC SAFETY. This shall be done in a sufficient amount of time prior to KRC installing signs.

Note: Permanent sign removal and installation includes (1) move in. Additional move-ins will be charged at \$800.00 each.

Note: Item 15 is a sale item only. Installation/removal not included. Applicable sales tax and shipping fees (to the jobsite) will be added. Free pick up from KRC SAFETY in Visalia. Unloading to be done by others. Payment terms are net 30 from date materials are received. If not paid in full within 30 days 1.5% per month will be added to initial invoice total until paid in full.

Note: Prior to accepting this quote all stipulations listed on quote and on the Attachment A must be understood and accepted.



# KRC SAFETY CO., INC.

REV 03-26-13

## BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

### ATTACHMENT A

Job # 06-0J9204

Bid Date: 12-18-2013

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447) Expires 11/23/2014, SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 5 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 6 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 7 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 8 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 9 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance and changing dates on signs as required. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project. Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 10 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Proper agency must also mark out their underground utilities and or pipes that are not located by USA. Agency will be responsible for lines hit that are not marked out by their forces. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities and this will become the responsibilities of the contractor and or the representing agency.
- 11 Bid item 2 includes up to (5) mobilizations. Additional mobilizations will be charged at \$800.00 each.
- 12 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 13 Retention will not be held on traffic control work.
- 14 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 15 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 16 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor.
- 17 Contractors State License #507950 Expires 03/31/2015 (Class A & C31)
- 18 Portable Changeable Message Signs are strictly **RENTAL**, retention will not be held on rental equipment.
- 19 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement, including Waiver of Subrogation (add \$50.00 per policy period) requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 20 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 21 Force account rates will be charged to the contractor for any onsite training or meetings required.
- 22 **Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**

Date: 12-18-2013

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**K R C SAFETY CO. INC.**

6084 WEST HURLEY  
VISALIA, CA 93291

Owner: GARY CASTRO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- |  |  |
|--|--|
| * 238990 All Other Specialty Trade Contractors                           | 423990 Other Miscellaneous Durable Goods Merchant Wholesalers            |
| 339950 Sign Manufacturing  | 423810 Construction and Mining (except Oil Well) Machinery and Equipment |
| 238110 Prepared Concrete Foundation and Structure Contractors            | 237310 Highway, Street, and Bridge Construction                          |
| 532412 Construction, Mining, and Forestry Machinery and Equipment Rental | 423390 Other Construction Material Merchant Wholesalers                  |
| 423830 Industrial Machinery and Equipment Merchant Wholesalers           | 484110 General Freight Trucking, Local                                   |

Work Category Code(s)

C0600 MISC SUPPLIERS	C0612 SAFETY
C0683 GUARD RAILINGS & BARRIERS	C1200 CONSTRUCTION AREA SIGNS
C1201 TRAFFIC CONTROL SYSTEM	C1522 RESET, ADJUST ROADWAY ITEMS

Licenses

A General Engineering Contractor  
C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:  
CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000  
(559) 621-1182

UCP Firm Number: 447

*Beth M. ...*  
CUCP OFFICER

March 29, 2012

**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

***VON: 9IS00114***

***Determination Date: 12-31-2012***





[Home](#) [Search](#) [Bids](#) [Orders](#) [Tools](#) [CRM](#) [Agency List](#) [Support](#) [Logout](#)

CALIFORNIA PROFILE			
BldSync Supplier Name	KRC SAFETY CO INC	Supplier Number	6897
Legal Business Name	KRC SAFETY CO INC	DBA Business Name	KRC SAFETY CO INC
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garvc@krcsafety.com">garvc@krcsafety.com</a>		
Web Page	<a href="http://www.krcsafety.com">http://www.krcsafety.com</a>		
Number of Employees	48		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		
View Options	<a href="#">View Application</a>		
Edit Options	<a href="#">Amend Application</a>   <a href="#">Register as Disabled Veteran Business Enterprise (DVBE)</a>		

**Active Certifications**

[Register as Disabled Veteran Business Enterprise \(DVBE\)](#)

TYPE	STATUS	STATUS DATE	FROM	TO	ACTIONS
SB	Approved	Mar 12, 2013	Mar 12, 2013	Mar 31, 2014	

**Certification History**

TYPE	STATUS	STATUS DATE	FROM	TO
SB	Expired	Mar 12, 2013	Mar 21, 2012	Mar 31, 2013
SB	Expired	Mar 21, 2012	May 13, 2011	May 31, 2012
SB	Expired	May 13, 2011	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 31, 2010	May 14, 2009	May 30, 2010
SB	Expired	May 14, 2009	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Aug 24, 2004	Jul 31, 2007
SB	Expired	Jun 8, 2001	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jun 1, 1998	Jul 14, 1998	Jun 30, 2001

[Home](#) [Bid Search](#) [Bids](#) [Orders](#) [Tools](#) [Privacy](#) [Terms](#) [Logout](#)

Customer Support - [vendorsupport@bidsync.com](mailto:vendorsupport@bidsync.com) or 800-990-9339

Copyright © 1999-2013 - BidSync - All rights reserved.

## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 12-17-2013**

**Regarding: CalTrans Project 06-0J9204**

**Total Number of Pages Including Cover: 7**

### **Comments:**

**Please see attached quote for CalTrans project 06-0J9204 bidding in Fresno County on 12-18-2013. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# **WE ARE A DBE**

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Dec 20 12:30:46 PST 2013

**Query Criteria**

Firm ID: 447

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
NATIVE AMERICAN  
DBE

[Back To Query Form](#)

# DRAGON

## MATERIAL TRANSPORT, INC.

P.O. Box 27800, Fresno, CA 93729-7800  
 Office (559)351-8822 Fax (559) 276-0818  
 CA No. 0366649  
 dragonmaterial@yahoo.com

**UDBE/DBE/WBE Firm No. 3744**

Attn. Estimator  
 Bid Date: 12/18/13  
 PROJECT: Caltrans 06-0J9204, Hwy 145 at Jensen Ave.

Trucking Rate (U.S. Ton) ORIGIN:	MATERIAL	QUANTITY	Bottom Dumps	Transfers	End Dumps
Granite Coalinga	AC Base		\$6.45 \$6.45	\$7.50 \$7.50	
TRP Madera	AC	2,720	\$3.59	\$4.59 + \$1 Standby	= 15,205
Vulcan Ashlan	AC		\$3.59	\$4.59	
Vulcan Woodward	AC Base		\$6.44 \$6.44	\$7.49 \$7.49	
C.M.I.	AC Base		\$4.25 \$4.24	\$5.30 \$5.29	
Orange Ave. Disposal	Base	2,900	\$4.20	\$5.25	= 12,180
	*Grindings/Dirt/ AC	Off-haul/Import	\$100.00 per hr 4 hr minimum	\$100.00 per hr 4 hr minimum	\$100.00 per hr 4 hr minimum

**STAND-BY**  
Hourly

Stand by charged  
after 10 load &  
10 unload by the  
hour.

Stand by charged  
after 10 load &  
20 unload by the  
hour. @ \$1.67/min

Hourly -  
 #26 - 56 hr x \$100 = \$5,600  
 #27 - 80 hr x \$100 = \$8,000

= \$1/ton for 15 min

\$40,985

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Dec 20 12:29:44 PST 2013

**Query Criteria**

Firm ID: 37444

Firm Type: DBE

---

<b>Firm ID</b>	37444
<b>Firm/DBA Name</b>	DRAGON MATERIAL TRANSPORT, INC.
<b>Address Line1</b>	4543 N. HAYES AVE
<b>Address Line2</b>	
<b>City</b>	FRESNO
<b>State</b>	CA
<b>Zip Code1</b>	93723
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 27800
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FRESNO
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93729
<b>Mailing Zip Code2</b>	7800
<b>Certification Type</b>	DBE
<b>EMail</b>	dragonmaterial@yahoo.com
<b>Contact Name</b>	SUMMER BRADFORD
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	351-8822
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	276-0818
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	10; 14; 15; 16; 19; 20; 22; 23; 24; 28; 34; 35; 36; 37; 39; 40; 42; 48; 54;
<b>Districts</b>	01; 03; 04; 05; 06; 07; 08; 09; 10; 11;
<b>DBE NAICS</b>	423320; 424720; 484110; 484220;

**ACDBE NAICS**

<b>Work Codes</b>	C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C9771 TRUCK BROKER; C9774 TRUCKER; D2990 PETROLEUM & COAL PRODUCTS MANUFACTURING;
<b>Licenses</b>	
<b>Trucks</b>	FOR HIRE - 11;
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

# AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001 FAX 589-9509

Certified DBE/MBE/WBE CT-013602

Certified UDBE CT-013602

## BID PROPOSAL

**Contract:** CDOT # 06-0J9204  
Hwy 145, Kerman

**Bid Date:** December 18, 2013

### BID ITEM # 60 / Jointed Plain Concrete Pavement (portion):

Saw cut and vacuum contraction joints.....\$850.00 / day X 2 = 1,700

**Seal Pavement Joints:**

95 cy Widen, prep, furnish and install joint seal.....Lump Sum.....\$2,980.00

5,280

**Conditions for above items:**

1. Contractor to supply traffic control as required. 1 shift required per item of work
2. Contractor to provide layout and clear access to work area
3. Contractor to provide water source on site and approved slurry disposal site
4. One move in included. Additional mobs at \$600.00 each
5. A copy of this quotation to be used as an attachment in force in subcontract.
6. Two weeks written notice for material acquisition.

Note \*

Union Signatory  
Insurance \$5,000,000.00 Liability  
No Bonding

FAX COVER SHEET

# AUSTIN ENTERPRISE

License #764893

**PO Box 81926**

**Bakersfield, CA, 93380**

**661-589-1001 FAX 589-9509**

**Certified DBE/MBE/WBE/UDBE**

**CT #013602**

Send To: Avison Construction	From: Ty Conner
Attention: Curtis	Date: 12/17/13
Fax Number: 559-431-0321	Phone Number: 559-431-0317

Total pages, including cover: 2

**Comments:**

<p>Project: CDOT #06-0J9204 Hwy 145 Kerman</p> <p>Date: December 18, 2013</p>
---

*This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you*

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Dec 20 12:30:13 PST 2013

**Query Criteria**

Firm ID: 013602

Firm Type: DBE

<b>Firm ID</b>	13602
<b>Firm/DBA Name</b>	AUSTIN ENTERPRISE
<b>Address Line1</b>	13421 SNOW ROAD
<b>Address Line2</b>	
<b>City</b>	BAKERSFIELD
<b>State</b>	CA
<b>Zip Code1</b>	93314
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PD BOX 81926
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	BAKERSFIELD
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93380
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	paustin@austin-enterprise.com
<b>Contact Name</b>	PATTI AUSTIN
<b>Area Code</b>	( 661 )
<b>Phone Number</b>	589-1001
<b>Fax Area Code</b>	( 661 )
<b>Fax Phone Number</b>	589-9509
<b>Agency Name</b>	CITY OF LOS ANGELES
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	238110; 532412;

**ACDBE NAICS**

**Work Codes**

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5620 ROADSIDE SIGN; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;  
 A General Engineering Contractor; D08 Concrete Related Services;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

F  
 HISPANIC  
 DBE

[Back To Query Form](#)

<p><b>La Firma Inc.</b></p> <p><b>DBE 39322</b></p>	<p>715 Ridge Road                  Nipomo, CA .93444                  Phone: 805-748-8576                  Fax: 805-929-0501                  E-Mail:                  estimating@theswpppfirm.com                  Web: <a href="http://www.theswpppfirm.com">www.theswpppfirm.com</a></p>
---	---

December 17, 2013  
 Project: 06-0J9204  
 Construct Roundabout.  
 06-Fre-145-32.8/33.4

We are pleased to provide you with a bid for the items listed below based on plans, specifications, and (1) addenda.

Bid item.

Item	Code	Description	Unit	Quantity	Unit Price	Total
13	130300	Prepare Storm Water Pollution Prevention Program.	LS	LS	\$1,900.00	\$1,900.00
14	130330	Storm Water Annual Report	EA	2	\$1,000.00	\$2,000.00

Exclusions and qualifications.

1. Special testing and permits not in contract.
2. Price includes Amendments.
3. Price includes (1) electronic copy and (7) printed copies.

THANK YOU FOR YOUR TIME AND CONSIDERATION,



VICENTE BRAVO.  
 CPESC QSD/P #305

## Search Returned 1 Records

Tue Oct 29 17:35:40 PDT 2013

### Query Criteria

Firm/DBA Name: LA Firma

Firm Type: DBE

---

Firm ID	39322
Firm/DBA Name	LA FIRMA INC.
Address Line1	715 RIDGE ROAD
Address Line2	
City	NIPOMO
State	CA
Zip Code1	93444
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@theswppfirm.com
Contact Name	VICENTE C. BRAVO
Area Code	( 805 )
Phone Number	748-8576
Fax Area Code	( 805 )
Fax Phone Number	929-0501
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	238990; 541620;
ACDBE NAICS	
Work Codes	C2021 HYDROSEEDING; C2030 EROSION CONTROL; C8700 CONSULTANT, NON ENGINEERING; C8852 SWPPP Planning;
Licenses	B General Building Contractor; D84 Nonspecialized;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

---

[Back To Query Form](#)

# Attachment 'D'

---

## *Advertising*

### **Avison Construction Good Faith Effort Supporting Documents**



**Compliance News Monthly Trade Journal**  
Publication Affidavit-Declaration of Publication -- State of California

---

Avison Construction, Inc.  
is seeking certified and qualified DBE subs and/or suppliers to provide  
THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.

AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED.

for Cal-Trans  
Fresno County  
CDOT#06-0J9204 Construct Roundabout in  
Kerman,CA

We are an Equal Opportunity Employer. We will require that all participating companies carry Workers' Compensation & Liability Insurance. 100% performance and payment bonds may be required for the full amount of the subcontract price. Plans & specifications are available for viewing at our offices.

Contact: Kelly Avila  
40365 Brickyard Dr. Ste. 105  
Madera,CA,93636  
Phone:(559) 431-0317  
Fax:(559) 431-0321  
Email:kavila@avisoninc.com

Bid Due on:12/18/2013 at 02:00 PM  
Solicitation Number: 06-Fre-145-32.8/33.4

Located Online at: [http://www.compliancencenews.com/classified\\_monthly](http://www.compliancencenews.com/classified_monthly)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Dec 02 13:46:45 -0800 2013

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

**Compliance News Daily Focus Journal**  
Publication Affidavit-Declaration of Publication -- State of California

---

Avison Construction, Inc. is seeking certified and qualified DBE subs and/or suppliers to provide THE WORK TO BE DONE CONSISTS OF BUT NOT LIMITED TO: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TYPE III BARRICADE, TEMPORARY PAVEMENT MARKING (TAPE), TEMPORARY TRAFFIC STRIPE (PAINT), CHANNELIZER (SURFACE MOUNT), TEMPORARY PAVEMENT MARKER, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, TEMPORARY SILT FENCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING, TREATED WOOD WASTE, SIGNAGE, COLD PLANE ASPHALT CONCRETE PAVEMENT, ROADWAY EXCAVATION, SHOULDER BACKING, IMPORTED BORROW, ROADSIDE CLEARING, SOIL AMENDMENT, PACKET FERTILIZER, PLANTING, IRRIGATION, 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, 6" POLYVINYL CHLORIDE PIPE CONDUIT, IMPORTED TOPSOIL, CLASS 2 AGGREGATE BASE, PREPAVING INERTIAL PROFILER, HOT MIX ASPHALT, TACK COAT, JOINTED PLAIN CONCRETE PAVEMENT, DETECTABLE WARNING SURFACE, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MINOR CONCRETE (TEXTURED PAVING), MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, FLASHING BEACON SYSTEM, CLOSED CIRCUIT TELEVISION SYSTEM, MODIFY LIGHTING, MOBILIZATION.

AVISON CONSTRUCTION, INC. WILL ASSIST POTENTIAL DBE FIRMS IN OBTAINING BONDING, LINES OF CREDIT OR INSURANCE, AND ANY OTHER TECHNICAL ASSISTANCE OR INFORMATION RELATED TO THE PLANS, SPECIFICATIONS AND REQUIREMENTS FOR THE WORK WHICH WAS PROVIDED.

for Cal-Trans  
Fresno County  
CDOT#06-0J9204 Construct Roundabout in  
Kerman,CA

We are an Equal Opportunity Employer. We will require that all participating companies carry Workers' Compensation & Liability Insurance. 100% performance and payment bonds may be required for the full amount of the subcontract price. Plans & specifications are available for viewing at our offices.

Contact: Kelly Avila  
40365 Brickyard Dr. Ste. 105  
Madera,CA,93636  
Phone:(559) 431-0317  
Fax:(559) 431-0321  
Email:kavila@avisoninc.com

Bid Due on:12/18/2013 at 02:00 PM  
Solicitation Number: 06-Fre-145-32.8/33.4

Located Online at: [http://www.compliancenes.com/classified\\_daily](http://www.compliancenes.com/classified_daily)

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Dec 02 13:46:45 -0800 2013

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

will be made available upon request for: lines of credit, insurance, material, and equipment. W. Jaxon Baker, Inc is an EEO Employer. W. Jaxon Baker, Inc is union signatory to laborers and operating engineers.

**Date posted:** 12/02/2013

---

**Contractor:** Avison Construction, Inc. **Contact:** Curtis Short

**Address:** 40365 Brickyard Drive #105 Madera, CA 93636

**Phone:** 559-431-0317 **Fax:** 559-431-0321 **Email:** [cshort@avisoninc.com](mailto:cshort@avisoninc.com)

**Services needed:** Avison Construction is requesting quotes from subcontractors and suppliers, including particularly certified DBE firms for the following items of work, including but not limited to: Temp Fence, Construction Site Management, Prepare SWPPP, Temp Fiber Roll, Temp Construction Entrance, Temp DI Inlet Protection, Mulch, Street Sweeping, Temp Concrete Wash-outs, Storm Water Reports, Construction Area Signs, Traffic Control System, Temp/Perm Pavement Markings & Striping, Channelizers, Portable Changeable Message Signs, Temp Railing (Type K), Crash Cushion, Remove/Replace Metal Beam Guard Railing, Rest/Relocate/Replace Roadside signs, Cold Plane AC, Clearing and Grubbing, Furnish and Supply AB and HMA, Trucking, AC Dike, dowels, Bar Reinforcing Steel, Concrete Supply, Minor Concrete, Fencing, Concrete Barriers, landscape, Electrical. Quotations will be broken down into comparable packages as reasonably necessary. Avison Construction, Inc. will work with interested subcontractors and suppliers to identify opportunities to breakdown items into economically feasible packages.

**Requirements:** No bonding required for qualified DBE Subcontractors and Suppliers. Assistance will be made available upon request for: lines of credit, insurance, material, and equipment. Avison Construction, Inc is an EEO Employer. Avison Construction, Inc is union signatory to laborers and operating engineers.

**Date posted:** 12/02/2013

---

**Contractor:** American Paving Co. **Contact:** Stephen Poindexter

**Address:** 315 N. Thorne Ave.

**Phone:****Fax:****Email:**

**Services needed:**

**Requirements:**

**Date posted:** 12/04/2013

---

**Contractor:** Granite Construction Company **Contact:** Kevin Paul

**Address:** 2716 Granite Court Fresno, CA 93706

**Phone:** 559-441-5700 **Fax:** 559-441-5791 **Email:** [kevin.paul@gcinc.com](mailto:kevin.paul@gcinc.com)

**Services needed:** Granite Construction Company is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Traffic control, Construction Area Signs, Trucking, Asphalt Emulsion Supply, Asphalt Binder Supply, Striping, Pre Pave Profile, Corrective Grinding, Concrete Supply, Concrete Placement, WPCP, Changeable Message Signs, Cold Plane, Minor Concrete, Landscape and Irrigation, Planting, Storm Water Erosion Control, Shoulder Backing, Roadway Excavation, Import Borrow, Roadside Signs, Aggregate Base Supply, Traffic Signal and Electrical. Quotations will be broken down into comparable packages as reasonably necessary. Granite will work with interested subcontractors to identify opportunities to break down items into economically feasible packages.

**Requirements:** Granite Construction Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Granite will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Granite's requirements and will be required to sign the standard Granite Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Granite intends to work cooperatively with all qualified firms



December 23, 2013

Sent Via: Other

**Department of Transportation**  
**Office Engineer**  
1727 30th Street  
Sacramento, CA 95816-7005

Phone:  
Fax:

**Subject:** Caltrans Contract No. 06-0J9204, Construct Roundabout near Kerman on Highway 145  
**RE:** *DBE Commitment Form and Good Faith Effort Submittal*  
**Bid Opening Date:** December 18, 2013

Avison Construction hereby submits the attached documentation as per the requirements of the bid documents for the subject project. As the second low bidder, Avison Construction is submitting these documents within the specified time.

Sincerely,

A handwritten signature in black ink, appearing to read "C Short", written over a white background.

Curtis Short  
Operations Manager  
[cshort@avisoninc.com](mailto:cshort@avisoninc.com)