

Second Bidder

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
CALTRANS BIDDER - DBE - COMMITMENT
 DES-OE-0102 108 (NEWOS/2012)

06-04-13 P01:00 RCVD

This information may be submitted with your bid proposal. If it is not and you are the apparent low bidder or the second or third low bidder, it must be submitted and received as specified in Section 2 of the Special Provisions. Failure to submit the required DBE information will be grounds for finding the proposal nonresponsive.

CONTRACT NO:

07-252004

EDAMOUNT:

\$ **29,860,743.90**

BID OPENING DATE:

May 30, 2013

BIDDER'S NAME:

J. McLoughlin Engineering Co., Inc.

DBE GOAL FROM CONTRACT, %:

4%

DBE PRIME CONTRACTOR CERTIFICATION:

CONTRACT ITEM NO	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	FOR CALTRANS USE ONLY	NAME OF DBEs (Must be certified on the date bids are opened- include Caltrans certification #, DBE address and phone number) (Indicate 2nd and lower tier subcontractors)	DOLLAR AMOUNT DBE3
19,76,77,78-85	Metal Beam Guard Rail		Ace Fence Co. 727 N. Glendora Ave La Puente, CA 626 333 0727 #34153	\$101,013.00
55,57,58,60,81, 96	Supply and Place Rebar		Empire Steel Inc, P.O. Box 9281 San Bernardino, CA 909 509 5926 #38803	\$275,637.00
93-96	Electrical		Traffic Loops Crackfilling 946 Emerald St. 714 520 4026 #38033	\$315,400.00
5,6,98	Signs and Traffic Control		KRC Safety Co., Inc. P.O. Box 6356 Visalia, CA 559732 0393 # 447	\$150,814.00
8,9,27-33,52,55	Trucking		Jennie Chambers Trucking 915 Foothill Claremont, CA 909 394 0545 #00329	\$417,600.00

IMPORTANT: Identify all DBE firms being claimed for credit, regardless of tier. Names of the First Tier DBE Subcontractors and their respective items(s) of work listed above must be consistent, where applicable, with the names and items of work in the "Subcontractor List submitted with your bid. Copies of the DBE quotes are required.

1. DBE prime contractors must enter their certification number and indicate all work to be performed by DBEs including work performed by its own forces.
2. If 100% of items are to be performed or furnished by DBE, describe exact portion of item to be performed or furnished.
3. See Section titled 'Disadvantaged Business Enterprises' in Section 2 "Bidding" of the special provisions to determine the credit allowed for DBE firms.

Submit to:

MSC 43
 OFFICE ENGINEER
 DEPARTMENT OF TRANSPORTATION
 1727 30TH STREET
 SACRAMENTO, CA 95816-7005

Total Claimed Participation

\$1,260,464.0

A. 22%

William Daugherty
 Signature of Bidder

6/3/13 (909)-944-1037

Date William Daugherty (Area Code) Tel. No.

Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate format. For information call (916)654-8410 or TDD (916) 654-3890 or write Records and Forms Management 1120 N Street MS-89 Sacramento, CA 95814

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Amount (\$)	Percentage of Contract
1	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,500 -	.005
2	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	75,000 -	.25
3	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	16,000 -	.053
5	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	17,000 -	.056
6	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	750,000 -	2.51
10	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,000 -	.003
15	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	30,000 -	.10
17	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	33,600 -	.112
19	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	16,560 -	.055
20	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	22,400 -	.075
21	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	260 -	.0009
22	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	14,000 -	.0469
23	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	12,100 -	.041
26	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	422,560 -	1.415
32	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	1,110,200 -	3.72
33	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	43,600 -	.146
41	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	286,700 -	.960
42	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	560 -	.002
43	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	2,323,000 -	7.779
44	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	5,000 -	.0167

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)		Item Broken Down to Facilitate Participation (Y/N)		Amount (\$)	Percentage of Contract
45	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	5,600 -	.019
46	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	4,400 -	.015
47	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No	181,700 -	.61
48	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	9,040,000	32.95
49	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	51,440 -	.172
50	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	158,400 -	.530
53	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	100,000 -	.335
71	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	27,200 -	.091
72	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	88,000 -	.294
76	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	2,156 -	.007
77	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	27,250 -	.091
78	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	70,000 -	.234
79	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	4,102 -	.0137
80	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	19,800 -	.066
81	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No	7,600 -	.025
82	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No	200 -	.0007
83	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	1,300 -	.004
84	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	14,250 -	.047
85	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	8,800 -	.029
86	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	100,400 -	.3362

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

1. List items of work the Bidder made available to DBE firms. Identify those items of work the Bidder might otherwise perform with its own forces and those items that have been broken down into economically feasible units to facilitate DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered	Bidder Normally Performs Item (Y/N)		Item Broken Down to Facilitate Participation (Y/N)		Amount (\$)	Percentage of Contract
87	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	14,800 -	.049
88	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	3,510 -	.012
89	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	16,825 -	.056
90	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	44,660 -	.149
91	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	16,740 -	.056
92	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	23,600 -	.079
93	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	250,000 -	.837
94	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	50,000 -	.167
95	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No	21,000 -	.070
96	<input type="checkbox"/> Yes	<input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		
	<input type="checkbox"/> Yes	<input type="checkbox"/> No	<input type="checkbox"/> Yes	<input type="checkbox"/> No		

GOOD FAITH EFFORTS DOCUMENTATION - DBE

DES-OE-0102.11A (NEW 06/2012)

2. List the names of certified DBEs and the dates on which they were solicited to bid on this project. include the items of work offered and the dates and methods used for following up initial solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, telephone records, fax confirmations, etc.

Name of DBEs Solicited	Date of Initial Solicitation	Item(s) of Work	Follow Up Methods and Dates
See Attached			

3. For each item of work made available, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE.

Item(s) of Work	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
19,76-85	Acc Fence Co	DBE	_____	_____	_____
55,57,88,10 91,96	Empire Steel	DBE	_____	_____	_____
93-96	Traffic Loops Crackfilling	DBE	_____	_____	_____
5,6,98	KRC Safety	DBE	_____	_____	_____
9,9,27-35,52,55	Jennie Chambers Trucking	DBE	_____	_____	_____

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.

4. List the names and dates of each publication in which a request for DBE participation for this project was placed by the bidder. Attach copies of published advertisements or proofs of publication:

Publications	Dates of Advertisement
Construction Bid Source (Trade)	4-11-13 to 4-17-13 & 5-22-13 to 5-30-13
Construction Bid Source (Interactive)	4-11-13 to 4-17-13 & 5-22-13 to 5-30-13

5. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Name of Agency	Date of Contact	Method of Contact	Results
See Attached List			

6. List efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the contract to assist them in responding to a solicitation. Identify the DBE assisted, the information provided, and the date of contact. Provide copies of supporting documents.

Plans and Specifications were made available in our office and was specified in solicitations such as Construction Bid Source (Trade Interactive) and Catrans website

7. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Assistance in Obtaining Bonding was made Advertised

8. Include additional data to support a demonstration of good faith efforts.

Staff was hired to give 100% Attention to seeking and assisting all qualified DBE firms for this Project

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 654-8410 or TDD (916) 654-3880 or write Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



ACE FENCE COMPANY

727 NORTH GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/UDBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid
"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer"

FAX QUOTE

TO	: General Contractors	ATTN	: Estimator
FAX #	:	DATE	: 5/29/13
FROM	: Michael Abanilla	PAGES	: 1
PROJECT	: CADOT Replace Concrete Pavement with Precast Prestressed Concrete Pavement (Contract No. 07-252004) From Route 405/101 Separation to Route 405/5 Separation In Los Angeles, In Los Angeles Co., CA		
BID DATE	: 5/30/13 2:00 P.M.		
SPECS	: per 2006 CALTRANS Plans & Specs	ADDENDIUM:	: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
19	REMOVE METAL BEAM GUARD RAILING	LF	1,500	\$ 11.00	\$ 16,500.00
76	GUARD RAILING DELINEATOR	EA	49	\$ 44.00	\$ 2,156.00
77	METAL BEAM GUARD RAILING (WOOD POST)	LF	1,090	\$ 24.50	\$ 26,705.00
79	CABLE RAILING	LF	293	\$ 14.00	\$ 4,102.00
80	TRANSITION RAILING (TYPE WB)	EA	6	\$ 3,250.00	\$ 19,500.00
81	TRANSITION RAILING (TYPE SP)	EA	2	\$ 3,750.00	\$ 7,500.00
82	END CAP	EA	2	\$ 100.00	\$ 200.00
83	END ANCHOR ASSEMBLY (TYPE SFT)	EA	2	\$ 650.00	\$ 1,300.00
84	ALTERNATIVE IN-LINE TERMINAL SYSTEM (TYPE ET)	EA	5	\$ 2,850.00	\$ 14,250.00
85	ALTERNATIVE FLARED TERMINAL SYSTEM (TYPE SRT)	EA	4	\$ 2,200.00	\$ 8,800.00
TOTAL AMOUNT:					\$ 101,013.00

- * ITEM # 80 & 82 - CONCRETE BARRIER, CORING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * ITEM # 81 - CAST-IN-DRILLED-HOLE CONCRETE PILING IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; MINOR CONCRETE & ANY CONCRETE WORKS; VEGETATION CONTROL; REMOVAL OF EXISTING FENCES, VEGETATION OR ANY OBSTRUCTIONS; DEMOLITION; CLEARING & GRUBBING; BACKFILL & COMPACTION; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE SAWCUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; CONSTRUCTION OF CONCRETE CURBS & BARRIERS; GROUNDING OR ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COSTS; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS & PERMIT FEES; K-RAILS; TEMPORARY FENCING & RAILINGS; TRAFFIC CONTROL, LIGHTING & SIGNAGES; FLAGMEN; LANE CLOSURE; HAULING OR RELOCATION OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # C-13 # 801674, EXP. 12-31-2013 - UNION
SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CALTRANS 07-252004
ESTIMATE# ES 13-0530

11:29 AM 5/30/2013



Steel Price Summary

Bid Item	Item Description	Unit of Measure	Estim. Qty's	Unit Price	Bid Price
55	APPROACH SLAB (TYPE R)	CY	650	\$ 239.36	\$ 155,581.36
57	MINOR CONCRETE (MINOR STRUCTURE)	CY	20.50	\$ 284.98	\$ 5,842.08
58	PAVING NOTCH EXTENSION	CF	780	\$ 7.9565	\$ 6,206.09
60	BAR REINFORCING (AUSTIN VAULT)	LB	111,133	\$ 0.9656	\$ 107,310.18
81	TRANSITION RAILING (TYPE SP)	EA	2	\$ 163.45	\$ 326.91
96	MODIFY LIGHTING & SIGNAL ILLUMINATION	LS	1	\$ 370.98	\$ 370.98
				TOTAL PRICE	\$ 275,637.61

Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027

State License # 652956 • Class C-10 & C-32 • UDBE # 38033

Email: trafficloops@sbglobal.net

Quotation

Date: 5/30/2013

Attn: Estimator

Owner: Caltrans

Project: Contract No. 07-252004, Route 405 in Los Angeles From Route 405/101 Separation to Route 405/5 Separations

Bid Date: 5/30/2013 @ 2:00 PM

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
93	Maintaining Existing TMS Elements During Construction	LS	LS	500.00	500.00
94	Inductive Loop Detector (LS)	LS	LS	244,700.00	244,700.00
95	Modify Ramp Metering System	LS	LS	49,600.00	49,600.00
96	Modify Lighting and Sign Illumination	LS	LS	20,600.00	20,600.00

TOTAL BID AMOUNT:	\$ 315,400.00
--------------------------	----------------------

Quote is good for 180 days from the date of this proposal.

10 days notice required for scheduling.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$5 million

Our quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control (28 Nights for loops installation) (16 Nights for Pull box and Stub out installation)
- 3- Weekend work
- 4- Concrete and asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

To: Estimator

UN:402 / D:407

Job # 07-252004

07-La-405

KRC BID #M13-558

Bid Date: 5-30-2013

UNION, LICENSE #507950 (A,C31), MBE(VON#9IS00114), DBE(CERT. #000447), SBE(CERT. #0006897)

<u>ITEM</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QTY</u>	<u>\$/UNIT</u>	<u>TOTAL</u>
5	Construction Area Signs - Prices above include signs from CS-1 & (2) construction project information signs only; furnished, installed and removed. - Signs specifically not included above are to be considered excluded from item 5. - KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor	Ls	Ls	Ls	\$16,514.00
6	Traffic Control System - See next page for traffic control rates				
98	Roadside Sign - one post	ea	2	\$300.00	\$600.00

173

Note: 3 addendums have been acknowledged.

Note: If items are not tied together within these notes items can be split.

Note: Item 98 if used must bid with item 5.

Note: Item 98 will be implemented when removing item 5. \$1,000.00 mobilization fee will apply if wanted done at another time.

Note: Prior to accepting this quote everything on Attachment A must be understood and accepted.



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

P.O. Box 6356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

WWW.KRCSAFETY.COM

Traffic Control System - Day or Night - Job # 07-252004

1 impact attenuator vehicle with driver \$830.00 per 8 hour shift

1 man lane closures \$885.00 per 8 hour shift

2 man lane/ramp/connector closures \$1,335.00 per 8 hour shift

3 man lane/ramp/connector closures \$2,135.00 per 8 hour shift - IAV included

x 100 shifts = 133,500

All KRC SAFETY traffic control trucks consist of the following:

- Up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (2) beacons with batteries, & (18) flag stands. All traffic control trucks are also equipped with (1) T13 setup.

Please add the following amount to any shift price above:

- \$300.00 for full freeway closure, 1 direction
- \$585.00 for additional labor, no vehicle, no equipment
- \$700.00 for additional labor, vehicle included, no equipment
- \$50.00 per additional arrow board per shift
- \$65.00 per PCMS per shift

TOTAL 150,814⁰⁰

Traffic Control Notes:

- Cancellations made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.
- Impact attenuator vehicle (IAV) & TC crews **subject to availability**
- There will be a 3% increase in traffic control rates on June 1st of every year beginning on 6-1-2014
- All overtime (8-12 hours) will be charged at \$95.00 per hour per man
- All double time (over 12 hours) will be charged at \$105.00 per hour per man
- All Saturday traffic control rates multiply by 1.45
- All Sunday traffic control rates multiply by 1.85
- SP-1 (ramp notification signs) mounted on type 3 barricades, \$135.00 each, delivery/pick up fee of \$300.00 per occurrence may apply
- Required detour signage per the special provisions and all closure charts is included in all quoted traffic control prices
- KRC's 2 or 3 manned operations must be used for any ramp, connector or full freeway closures.
- **KRC does not charge additional fees for additional lane, ramp, connector or full freeway closures within the shift. We will set up, take down and close as many ramps/connectors as needed within the work shift for the price you see quoted with the equipment mentioned above.**

Impact Attenuator Vehicle (IAV) - Rental Only - Subject to Availability

- \$350.00/day : \$1,500.00/week : \$3,250.00/month (month rate based on 30 calendar days)
- \$75.00 delivery fee will apply : \$75.00 pick up fee will apply
- proper insurance certificate must be on file with KRC prior to delivery

Portable Changeable Message Sign (PCMS) - per each, rental only

- \$150.00/day : \$400.00/week : \$1,050.00/month (month rate based on 30 calendar days)
- \$50.00 delivery fee per pcms : \$50.00 pick up fee per pcms



Jennie Chambers Trucking
915-c West Foothill Blvd.
pmb-145
Claremont, CA 91711
(909) 772-1111 fax (909) 593-7274
Cal Trans # 329 MTA # 114

JOB QUOTE

Bid Date: May 30, 2013

To: J. McLaughlin Eng.

Contract #: 07-252004

Project: 405 north of 101

Location: Los Angeles County

Trucking Hourly Rate
'4' hour minimum


Low side week days \$92.00
weekends \$95.00

>>> net 30 days <<<

Should you have any questions, please feel free to call.

Thank you for this opportunity to be of service.

\$696,000.00
@ 60%
\$417,600


Jennie Chambers, owner

Weekday 100 Shifts x 6 trucks x 6 hrs
= \$331,200.-

Weekend 80 Shifts x 8 trucks x 6 hrs
= \$364,800.-

[Back To Query Form](#)

Search Returned 1 Records

Mon Jun 03 09:54:00 PDT 2013

Query Criteria

Firm/DBA Name: Jennie Chambers

Firm Type: DBE

Firm ID	329
Firm/DBA Name	JENNIE CHAMBERS TRUCKING
Address Line1	915-C W FOOTHILL, ROOM 145
Address Line2	
City	CLAREMONT
State	CA
Zip Code1	91711
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	
Contact Name	JENNIE CHAMBERS
Area Code	(909)
Phone Number	394-0545
Fax Area Code	(909)
Fax Phone Number	394-0645
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	13; 19; 30; 33; 36; 37; 56;
Districts	07; 08; 11; 12;
DBE NAICS	484110; 484220;

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 1;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

Logged in as: pearl | [Account Info](#) | [Logout](#)

Construction Bid Source

Wednesday, April 2013 California | Toll Free: (888) 786-9450

[Editor Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Good Faith Efforts](#) | [Owners](#) | [Document Sources](#) | [Project Sources](#) | [Office Manual](#)



Date Of Advertisement: Apr 10, 2013



J McLoughlin Engineering Co., Inc.

An Equal Opportunity Employer
Is requesting quotations from all qualified

DBE

sub-contractors and/or material suppliers for the following project:

CT 07-252004 NEW BID DATE - Replace Concrete Pavement With Precast Prestressed Concrete Pavement, Los Angeles County
Los Angeles from Rte 405/101 Separation to Rte 405/5 Separation
Located in Los Angeles County, CA

Owner: Caltrans Sacramento 4490

Bid Date: May 30, 2013 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Site Management, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Prepare Water Pollution Control Program, Street Sweeping, Striping, Drainage, Cold Plane Asphalt Concrete Pavement, Excavation, Aggregate Base Concrete (Approach Slab), Asphalt Dike (Type F), Precast Prestressed Concrete Pavement, Seal Pavement Joint, Repair Spalled Joints, Polyester Grout, Bar Reinforcing Steel, Minor Concrete (Misc Construction), Metal Beam Guard Rail, Electrical

Bid documents can be viewed at or obtained from:

Caltrans at <http://www.dot.ca.gov/hq/esc/oe/>, or can be viewed by appointment only at our office at 10641 Fulton Ct, Rancho Cucamonga, CA 91730. Please submit bids at least 24 hours prior to bid date and time and include any certification you may have. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors.

J McLoughlin Engineering Co., Inc.

10641 Fulton Court

Rancho Cucamonga, CA 91730

Phone: (909) 944-1037 Fax: (909) 944-3112

Email: jmeci@aol.com

Joe McLoughlin

Published on Apr 10, 2013 by

Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)

Trade and Focus Publications

located at <http://www.constructionbidsource.com>

Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date

Construction Bid Source

Wednesday, April 2013 California | Toll Free: (888) 786-9450

[Editor Home](#) [Projects out to Bid](#) [DBE Advertising](#) [Good Faith Efforts](#) [Owners](#) [Document Sources](#) [Project Sources](#) [Office Manual](#)

[Delete](#) [Clear Bid Date](#) [Clear Pre-Bid Date](#)

Project ID: 338313

[Update](#)

Member Activity

Views: 2
Bidders: 0
Tracking: 0

Live?: Yes No

Data Entry: Esmeralda

Post Date: Mar 11, 2013

SOURCE: Caltrans [Link](#)

Proj Ref: 07-252004

Estimate: \$33,000,000

Category: Engineering

License: A, C8, C12

Bid Date / Time: May 30, 2013 02:00 PM

Owner Type: Public

[Edit / Review](#)

Updates [Post New Update](#)

Addendum 2 issued. New bid date 5/30/13
[Edit](#)

Project Title: Replace Concrete Pavement With Precast Prestressed Concrete Pavement, Los Angeles County

Description: Provide all labor, tools and necessary equipment to Replace Concrete Pavement With Precast Prestressed Concrete Pavement in In Los Angeles County in Los Angeles From Route 405/101 Separation To Route 405/5 Separation. Work includes construction area signs, temporary railing, temporary soil binder, temporary silt fence, temporary construction entrance, street sweeping, remove metal beam guard railing, remove thermoplastic traffic stripe, remove pipe, remove asphalt concrete dikes, clearing and grubbing, roadway excavation, aggregate base, minor hot mix asphalt, tack coat, seal pavement joint, structural concrete, minor concrete, modify ramp metering system, etc. For more information see [http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php](#)

J McLoughlin Engineering is bidding this project and seeking sub bids. Contact jmeo@eol.com or call 909.944.1037 or FAX 909.944.3112
[Edit](#)

State: California

County: Los Angeles

Prebid Mtg: Not Provided

Date / Time:

Prebid Loc:

Owner: Caltrans Sacramento 4490

Phone: (916) 654-4490

Fax: (916) 654-7028

Contact:

Email:

Bid Documents: Owner

Phone: (916) 654-4490

Fax: (916) 654-7028

Cost / Details: See website provided

Link: http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

[Update](#)

Ad ID: 10166

Date Of Advertisement: Apr 10, 2013

J McLoughlin Engineering Co., Inc.

An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors and/or material suppliers for the following project

Project Title: CT 07-252004 NEW BID DATE - Replace Concrete Pavement With Precast Prestressed Concrete Pavement, Los Angeles County

Project Location: Los Angeles from Rte 405/101 Separation to Rte 405/5 Separation Located in Los Angeles County, CA

Owner: Caltrans Sacramento 4490

Bid Date / Time: May 30, 2013 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Site Management, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Prepare Water Pollution Control Program, Street Sweeping, Striping, Drainage, Cold Plane Asphalt Concrete Pavement, Excavation, Aggregate Base Concrete (Approach Slab), Asphalt Dike (Type F), Precast Prestressed Concrete Pavement, Seal Pavement Joint, Repair Spalled Joints, Polyester Grout, Bar Reinforcing Steel, Minor Concrete (Misc Construction), Metal Beam Guard Rail, Electrical

Bid documents can be viewed at or obtained from:

Caltrans at <http://www.dot.ca.gov/hq/esc/oe/>, or can be viewed by appointment only at our office at 10641 Fulton Ct, Rancho Cucamonga, CA 91730.

Please submit bids at least 24 hours prior to bid date and time and include any certification you may have. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to

all qualified subcontractors.

J McLoughlin Engineering Co., Inc.
10641 Fulton Court
Rancho Cucamonga, CA 91730
Phone: (909) 944-1037 Fax: (909) 944-3112
Email: jmeci@aol.com
Joe McLoughlin

Published on Apr 10, 2013 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

Ad ID: 10166

Date Of Advertisement: Apr 10, 2013

J McLoughlin Engineering Co., Inc.

An Equal Opportunity Employer is requesting quotations from all qualified DBE sub-contractors and/or material suppliers for the following project

Project Title: Replace Concrete Pavement With Precast Prestressed Concrete Pavement, Los Angeles County

Project Location: Los Angeles from Rte 405/101 Separation to Rte 405/5 Separation Located in Los Angeles County, CA

Owner: Caltrans Sacramento 4490

Bid Date / Time: Apr 18, 2013 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Site Management, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Prepare Water Pollution Control Program, Street Sweeping, Striping, Drainage, Cold Plane Asphalt Concrete Pavement, Excavation, Aggregate Base Concrete (Approach Slab), Asphalt Dike (Type F), Precast Prestressed Concrete Pavement, Seal Pavement Joint, Repair Spalled Joints, Polyester Grout, Bar Reinforcing Steel, Minor Concrete (Misc Construction), Metal Beam Guard Rail, Electrical

Bid documents can be viewed at or obtained from:

Caltrans at <http://www.dot.ca.gov/hq/esc/oe/>, or can be viewed by appointment only at our office at 10641 Fulton Ct, Rancho Cucamonga, CA 91730.

Please submit bids at least 24 hours prior to bid date and time and include any certification you may have. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to

all qualified subcontractors.

J McLoughlin Engineering Co., Inc.
10641 Fulton Court
Rancho Cucamonga, CA 91730
Phone: (909) 944-1037 Fax: 909.944.3112
Email: jmeci@aol.com
Joe McLoughlin

Published on Apr 10, 2013 by
Construction Bid Source Interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date.

Construction Bid Source

Wednesday, April 2013 California | Toll Free: (888) 786-8450

Editor Home Projects out to Bid DBE Advertising Good Faith Efforts Owners Document Sources Project Sources Office Manual

View DBE Ads



Post new DBE Ad

Date Of Advertisement: Apr 10, 2013



J McLoughlin Engineering Co., Inc.

An Equal Opportunity Employer
is requesting quotations from all qualified

DBE

sub-contractors and/or material suppliers for the following project:

Replace Concrete Pavement With Precast Prestressed Concrete Pavement, Los Angeles County
Los Angeles from Rte 405/101 Separation to Rte 405/5 Separation
Located in Los Angeles County, CA

Owner: Caltrans Sacramento 4490

Bid Date: Apr 18, 2013 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Site Management, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Prepare Water Pollution Control Program, Street Sweeping, Striping, Drainage, Cold Plane Asphalt Concrete Pavement, Excavation, Aggregate Base Concrete (Approach Slab), Asphalt Dike (Type F), Precast Prestressed Concrete Pavement, Seal Pavement Joint, Repair Spalled Joints, Polyester Grout, Bar Reinforcing Steel, Minor Concrete (Misc Construction), Metal Beam Guard Rail, Electrical

Bid documents can be viewed at or obtained from:

Caltrans at <http://www.dot.ca.gov/hq/esc/oe/>, or can be viewed by appointment only at our office at 10641 Fulton Ct, Rancho Cucamonga, CA 91730. Please submit bids at least 24 hours prior to bid date and time and include any certification you may have. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors.

J McLoughlin Engineering Co., Inc.
10641 Fulton Court
Rancho Cucamonga, CA 91730
Phone: (909) 944-1037 Fax: 909.944.3112
Email: jmecl@aol.com
Joe McLoughlin

Published on Apr 10, 2013 by
Construction Bid Source interactive (Focus) and Construction Bid Source (Trade)
Trade and Focus Publications
located at <http://www.constructionbidsources.com>
Phone: 1-888-786-8450 Fax: 209.772.3573

This solicitation Ad will run in both publications until the bid date



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

Offer Overview

J McLoughlin Engineering Co., Inc.

The following is a summary of the Information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

* Required Fields

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	April 10, 2013
Last Modified By:	Pearl Regis
SPECIAL INITIATIVE PROGRAMS Edit	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION Edit	
* First Name:	Chibeze
* Last Name:	Emuh
* Telephone:	909-944-1037
Fax:	909-944-3112
Email Address:	chibeze@jmeci.com
* Date Open:	April 10, 2013
* Date Closed:	April 18, 2013
* Opportunity Title:	Replace Concrete Pavement with Precast Concrete Pa
* Solicitation ID:	07-252004
* Contract Value Amount:	\$33,000,000

* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	State Government
* Offer Description:	Trucking, Street Sweeping, CM, Construction Area Signs, Traffic Control, WPCP, Striping, Drainage, Paving, Aggregate, MBGR, Electrical
* Keywords:	Engineering
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES	Edit
NAICS:	48411 - General Freight Trucking, Local 2353 - Electrical Contractors 48422 - Specialized Freight (except Used Goods) Trucking, Local 4842 - Specialized Freight Trucking 23531 - Electrical Contractors
NIGP:	55079 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.) 96874 - Street Sweeping Services 55081 - Traffic Controls and Equipment, Electric Parts 96884 - Traffic Control Services (To Include Placement and Removal of Control Devices) 55000 - MARKERS, PLAQUES AND TRAFFIC CONTROL DEVICES 55080 - Traffic Controls and Equipment, Electric Systems 92577 - Pollution Control Engineering 91396 - Paving/Resurfacing, Street (Major and Residential) 91395 - Paving/Resurfacing, Highway and Road 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint) 76564 - Spreaders, Self-Propelled (For Aggregates, Sand, etc.) 57076 - Steel, Reinforcing, Bars and Rods 57028 - Guard Rails and Accessories: Bolts, Posts, Terminal Ends, Washers, etc. (See 540-73 for Wood Posts) 66523 - Bumper and Guard Rails, Poly. (See Class 570 for Metal Type) 95826 - Construction Management Services 98176 - Traffic Control Equipment and Accessories Rental or Lease
* LOCATION INFORMATION	Edit
Los Angeles, California USA	

Thank you for participating in the
Minority Business Development Agency's Opportunity program.



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

Offer Overview

J McLoughlin Engineering Co., Inc.

The following is a summary of the information you have submitted into the Opportunity Database. If you would like to add or modify any of the information below, please click the "Edit" link corresponding to the section you would like to edit.

Please keep in mind that for your Opportunity to be complete and active, you must complete the Contact Information, Offer Information (with today's date falling between the open and close dates), Bond Information, Location Information, as well as supply at least one SIC or NAICS code.

* Required Fields

OPPORTUNITY STATUS	
Current Status:	Active
Last Modified Date:	April 10, 2013
Last Modified By:	Pearl Regis
SPECIAL INITIATIVE PROGRAMS	
Is this opportunity related to Special Initiative Programs?	
OPPORTUNITY INFORMATION Edit	
* First Name:	Chibeze
* Last Name:	Emuh
* Telephone:	909-944-1037
Fax:	909-944-3112
Email Address:	chibeze@jmeci.com
* Date Open:	April 10, 2013
* Date Closed:	May 30, 2013
* Opportunity Title:	Replace Concrete Pavement with Precast Concrete Pa
* Solicitation ID:	07-252004
* Contract Value Amount:	\$33,000,000

* Estimated Contract Duration:	1 Year - 2 Years
* Opportunity Type:	State Government
* Offer Description:	Trucking, Street Sweeping, CM, Construction Area Signs, Traffic Control, WPCP, Striping, Drainage, Paving, Aggregate, MBGR, Electrical
* Keywords:	Engineering
* Bond Request:	Unknown
Bond Amount:	Not Specified
* INDUSTRY CODES Edit	
NAICS:	48411 - General Freight Trucking, Local 2353 - Electrical Contractors 48422 - Specialized Freight (except Used Goods) Trucking, Local 4842 - Specialized Freight Trucking 23531 - Electrical Contractors
NIGP:	55079 - Traffic Control Devices, Non-Electric (Including Rumble Strips, etc.) 96874 - Street Sweeping Services 55081 - Traffic Controls and Equipment, Electric Parts 96884 - Traffic Control Services (To Include Placement and Removal of Control Devices) 55000 - MARKERS, PLAQUES AND TRAFFIC CONTROL DEVICES 55080 - Traffic Controls and Equipment, Electric Systems 92577 - Pollution Control Engineering 91396 - Paving/Resurfacing, Street (Major and Residential) 91395 - Paving/Resurfacing, Highway and Road 91276 - Striping Streets, Parking Facilities, Lane Divisions, etc. (Paint) 76564 - Spreaders, Self-Propelled (For Aggregates, Sand, etc.) 57076 - Steel, Reinforcing, Bars and Rods 57028 - Guard Rails and Accessories: Bolts, Posts, Terminal Ends, Washers, etc. (See 540-73 for Wood Posts) 66523 - Bumper and Guard Rails, Poly. (See Class 570 for Metal Type) 95826 - Construction Management Services 98176 - Traffic Control Equipment and Accessories Rental or Lease
* LOCATION INFORMATION Edit	
Los Angeles, California USA	

Thank you for participating in the
Minority Business Development Agency's Opportunity program



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

List of Opportunities for J McLoughlin Engineering Co., Inc.

Active Opportunities	
[Edit]	
Solicitation ID:	07-252004 -
Open Date:	April 10, 2013
Close Date:	May 30, 2013
Contract Value:	\$33,000,000.00
Contract Duration:	1 Year - 2 Years
Description:	Trucking, Street Sweeping, CM, Construction Area Signs, Traffic Control, WPCP, Striping, Drainage, Paving, Aggregate, MBGR, Electrical
Matches:	837
Active Opportunities	
[Edit]	
Solicitation ID:	08-0N4104 -
Open Date:	May 09, 2013
Close Date:	May 23, 2013
Contract Value:	\$1,760,000.00
Contract Duration:	1 - 3 Months
Description:	Trucking, Street Sweeping, Sit Management, SWPPP, Concrete, Traffic Control Demo, Asphalt, Backfill
Matches:	534
Key:	
Active Opportunity:	All required information has been submitted and opportunity was set to active status.



[Company List](#) [Add A Company](#) [Search For Company](#) [Match Summary](#) [Logout](#)

List of Opportunities for J McLoughlin Engineering Co., Inc.

Active Opportunities	
[Edit]	
Solicitation ID:	07-252004 -
Open Date:	April 10, 2013
Close Date:	May 30, 2013
Contract Value:	\$33,000,000.00
Contract Duration:	1 Year - 2 Years
Description:	Trucking, Street Sweeping, CM, Construction Area Signs, Traffic Control, WPCP, Striping, Drainage, Paving, Aggregate, MBGR, Electrical
Matches:	835
Active Opportunities	

Key:	
Active Opportunity:	All required information has been submitted and opportunity was set to active status.
Inactive Opportunity:	All required information has been submitted and opportunity has been set to inactive status.
Incomplete Opportunity:	Some required information is missing and must be completed in order for the opportunity to become active.
Expired Opportunity:	The Close Date of the opportunity has passed.

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: J McLoughlin Engineering Co., Inc.

Contact: Joe McLoughlin

Address 1: 10641 Fulton Court

Address 2:

City: Rancho Cucamonga State: CA

Zip: 91730 Zip+4:

Phone: 909-944-1037

Fax: 909-944-3112

Email: jmecl@aol.com

- Seeking:**
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
 - **Small Disadvantaged Business (SDB)**
 - **Women Owned Small Business (WOSB)**
 - **Hubzone Small Business (HUBZSB)**
 - **Veteran Owned Small Business (VOSB)**
 - **Historically Black Colleges and Universities and Minority Institutions (HBCU & MI)**
 - **Other Small Business**
 - **Service-Disabled Veteran-Owned Small Business (SD-VOSB)**

Description: Replace Concrete Pavement with Precast Prestressed Concrete Pavement, Los Angeles

**NAICS Code: 237310
238110
332322
339950
423810
484110
924110**

Place of performance: CA - California

Prime Sol. Number: 007-252004

Subcontract Sol. Number: 007-252004

Bid Closing Date: 4/18/2013

Time: 2:00 PM PDT

[Back](#)

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: J McLoughlin Engineering Co., Inc.

Contact: Joe McLoughlin

Address 1: 10641 Fulton Court

Address 2:

City: Rancho Cucamonga State: CA

Zip: 91730 Zip+4:

Phone: 909-944-1037

Fax: 909-944-3112

Email: jmecci@aol.com

- Seeking:**
- **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**
 - **Small Disadvantaged Business (SDB)**
 - **Women Owned Small Business (WOSB)**
 - **Hubzone Small Business (HUBZSB)**
 - **Veteran Owned Small Business (VOSB)**
 - **Historically Black Colleges and Universities and Minority Institutions (HBCU & MI)**
 - **Other Small Business**
 - **Service-Disabled Veteran-Owned Small Business (SD-VOSB)**

Description: Replace Concrete Pavement with Precast Prestressed Concrete Pavement, los Angeles

**NAICS Code: 237310
238110
332322
339950
423810
484110
924110**

Place of performance: CA - California

Prime Sol. Number: 007-252004

Subcontract Sol. Number: 007-252004

Bid Closing Date: 5/30/2013

Time: 2:00 PM PDT

[Back](#)

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 4/11/2013

Attn: Estimator

To: DBE Firms

Project: Caltrans 07-252004 Replace Concrete Pavement with Precast Prestressed Concrete Pavement, Los Angeles

Owner: California Dept. of Transportation

Bid Date 04/18/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Work consists of replacing concrete pavement in Los Angeles from Route 405/101 Separation to Route 405/5 Separation.

We are seeking bids from certified Disadvantaged business enterprises for the items listed below:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Site Management, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Prepare Water Pollution Control Program, Street Sweeping, Striping, Drainage, Cold Plane Asphalt Concrete Pavement, Excavation, Aggregate Base Concrete (Approach Slab), Asphalt Dike (Type F), Precast Prestressed Concrete Pavement, Seal Pavement Joint, Repair Spalled Joints, Polyester Grout, Bar Reinforcing Steel, Minor Concrete (Misc Construction), Metal Beam Guard Rail, Electrical

Please provide any certification when submitting bids. JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors.

Plans and Specifications can be obtained from Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php; or are available for viewing at our office by appointment only.

Please respond via return email or fax to 800.560.7266, or be prepared to receive a follow-up phone call to ascertain, with certainty your interest in bidding this project with J McLoughlin. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmeci@aol.com

J McLoughlin Engineering Co., Inc.

Powered by www.constructionbidsource.com DBE Services

To	Subject	Sent	Size	Categories
Date: Today				
'Larry@reyesns...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'ryanmcalister...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'info@shamroc...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'Jpusic@smsale...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'brenda@super...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'anthonyjr@to...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'cspano@traffic...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'mccaa@trium...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'h.rudrud@sala...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'dave@uniteds...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'davenoone@w...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'torrijos@veriz...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'hbullock@bain...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'barrazaandson...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'benitotrucking...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'Donnawatson5...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'bcs@bak.rr.com'	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	13 KB	
'deejaybee@at...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'crys@dataratei...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'mhegab@cap...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'eloina@cabrail...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'Info@cwecorp...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'jjgla@casamar...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'cecilias@pacb...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'daniel@union...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'jcbobcat@sbc...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'scoleman@col...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'yoj@pacbell.net'	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'convenientdu...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'CooksonTL21...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'sevda@cpm-p...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'justin@cptruc...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'dchua@dccms...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'dfstransport@...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'dandrtcs@gm...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'debbyh@ddiin...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	13 KB	
'abili@delteche...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'dirtworkinc@v...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'espaero@aol.c...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	13 KB	
'tammy@empir...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'fcayton@aol.c...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	13 KB	
'john@finegrad...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'cynthia@fours...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'jflores_2@sbcg...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'Esalcedo@gca...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'tyson@glowel...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'hamdowtran@...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'hbatrucking@...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'hes@hesconsu...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'bzanjani@iem...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'ynotsbiz@sbc...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	

*JMCI
SOLICITATIONS*

To	Subject	Sent	Size	Categories
'JOEJFL@PACB...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'curtite@aol.co...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	13 KB	
'estimating@lg...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'isiluna2002@y...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'Menorecon@y...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'pMarin@Mari...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'em2671@aol.c...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	13 KB	
'ottosilve@sb...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'pwmitch@sb...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'jon@patriotg...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'mikec@patriot...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'yrangeitrk@ya...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'luckyady5555...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'a.barostruckin...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'advantageDG...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'aldanastruckin...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'aponce_2003...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'info@allvetera...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'tina@amcond...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	13 KB	
'anytimetkg@a...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'pvpaving@aol...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'rusty@steelpla...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'ariczonbrostr...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'mccants99@a...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	13 KB	
'marystrucks@...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	
'One1.StopTruc...	Caltrans 07-252004 Replace Concrete Pavement with Precast Pre...	Thu 4/11/2013 ...	14 KB	

JMECI
SOLICITATIONS

BROADCAST REPORT

TIME : 04/11/2013 10:42
 NAME :
 FAX :
 TEL :
 SER.# : G0J537460

PAGE(S) 01

DATE	TIME	FAX NO. /NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/11	10:30	13232690611 CABO	21	01	OK	ECM
04/11	10:31	17148214730 CROOKS	19	01	OK	ECM
04/11	10:32	13235840573 KICKOFF	26	01	OK	ECM
04/11	10:35	13237598462 QUALLS	25	01	OK	ECM
04/11	10:41	13232228312 GERONIMO	00	00	BUSY	
04/11	10:42	16269685720 LA SIGNAL	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

*J. MCLOUGHLIN
 SOLICITATIONS
 07-252004*

FAX JOURNAL REPORT

TIME : 04/12/2013 12:06
 NAME :
 FAX :
 TEL :
 SER.# : G0J537458

NO.	DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
#408	04/08	13:53	19169834762	40	03	OK	TX EOM
	04/08	17:15		28	01	OK	RX EOM
	04/08	17:54		18	01	OK	RX EOM
	04/09	11:15	415 563 0809	01:15	03	OK	RX EOM
	04/09	13:40	951 9551934	51	07	OK	RX EOM
	04/09	13:43		22	01	OK	RX EOM
	04/10	12:27		34	01	OK	RX EOM
	04/10	14:04	002	37	02	OK	RX EOM
	04/10	14:36		23	01	OK	RX EOM
	04/10	15:19	415 453 0343	17	01	OK	RX EOM
	04/11	09:51	877 258 0295	19	01	OK	RX EOM
	04/11	10:30	13232690611	21	01	OK	RX EOM
#409	04/11	10:31	17148214730	19	01	OK	RX EOM
#409	04/11	10:32	13238840573	25	01	OK	RX EOM
#409	04/11	10:35	13237598462	25	01	OK	RX EOM
#409	04/11	10:41	13230228312	00	00	BUSY	TX EOM
#410	04/11	10:42	16269685720	00	00	BUSY	TX EOM
#411	04/11	13:33	4786507	22	01	OK	TX EOM
#411	04/11	13:34	7220207	24	01	OK	TX EOM
#412	04/11	13:38	9312340	24	01	OK	TX EOM
#412	04/11	13:39	15596454688	24	01	OK	TX EOM
#412	04/11	13:40	2931361	39	01	OK	TX EOM
#412	04/11	13:41	8470586	19	01	OK	TX EOM
	04/12	10:28		22	01	OK	RX EOM
	04/12	11:32		20	01	OK	RX EOM
	04/12	11:41		23	01	OK	RX EOM
#413	04/12	11:48	13237598462	00	00	BUSY	TX EOM
#413	04/12	11:48	15629428562	00	00	BUSY	TX EOM
#413	04/12	11:58	17143783966	00	00	BUSY	TX EOM
#414	04/12	12:04	714 433 2329	24	01	OK	TX EOM
			18189868710	28	01	OK	TX EOM

BUSY: BUSY/ND RESPONSE
 NG : POWER LINE CONDITION / OUT OF MEMORY
 CV : COVERPAGE
 PDL : POLLING
 RET : RETRIEVAL
 PC : PC-FAX

J. McLEOD & HLIN
 SOLICITATION
 87-252004

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 4/17/2013

Attn: Estimator

To: DBE Firms

Project: NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252004 Replace Concrete Pavement with Precast Prestressed Concrete Pavement, Los Angeles

Owner: California Dept. of Transportation

Bid Date 5/30/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Please mark your calendars with new bid date. Thank you. Work consists of replacing concrete pavement in Los Angeles from Route 405/101 Separation to Route 405/5 Separation.

We are seeking bids from certified Disadvantaged business enterprises for the items listed below:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Site Management, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Prepare Water Pollution Control Program, Street Sweeping, Striping, Drainage, Cold Plane Asphalt Concrete Pavement, Excavation, Aggregate Base Concrete (Approach Slab), Asphalt Dike (Type F), Precast Prestressed Concrete Pavement, Seal Pavement Joint, Repair Spalled Joints, Polyester Grout, Bar Reinforcing Steel, Minor Concrete (Misc Construction), Metal Beam Guard Rail, Electrical

Please provide any certification when submitting bids. JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMECI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors.

Plans and Specifications can be obtained from Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php; or are available for viewing at our office by appointment only.

Please respond via return email or fax to 800.560.7266, or be prepared to receive a follow-up phone call to ascertain, with certainty your interest in bidding this project with J McLoughlin. Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmece@aol.com

J McLoughlin Engineering Co., Inc.

Powered by www.constructionbidsources.com DBE Services

100

To	Subject	Sent	Size	Categories
Date: Today				
'Larry@reyesns...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'ryanmcalister...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'info@shamroc...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'jpusic@smsale...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'brenda@super...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'anthonyjr@ton...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'cspano@traffic...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'mccaa@triumph...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'h.rudrud@sala...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'dave@unitedst...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'davenoone@w...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'tomijos@verizo...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'hbullock@bain...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'barrazaandson...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'benitotrucking...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'Donnawatson5...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'bcs@bak.rr.com'	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'deejaybee@att...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'crys@dataratei...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'mhgab@cap...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'eloina@cabralr...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'Info@cwecorp...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'jigla@casamar...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'cecilias@pacbe...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'daniel@union...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'jcbobcat@sbcg...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'scoleman@col...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'yoj@pacbell.net'	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'convenientdu...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'CooksonTL21...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'sevda@cpm-p...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'justin@cptruc...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'dchua@dccms...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'dfstransport@s...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'dandrctcs@gma...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'debbyh@ddiin...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'abili@delteche...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'dirtworkinc@v...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'espaero@aol.c...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'tammy@empir...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'fcayton@aol.c...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'john@finegrad...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'cynthia@fourst...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'jflores_2@sbcg...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'Esaicedo@gca...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'tyson@glowele...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'hamdowtran@...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'hbatrucking@n...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'hes@hesconsu...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'bzanjani@iemc...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'ynotsbiz@sbcg...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	

*JMECI
BID DATE
CHANGE*

To	Subject	Sent	Size	Categories
'JOEJFL@PACB...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'lcurtite@aol.co...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'estimating@lg...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'isiluna2002@y...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'Menorecon@y...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'pMarin@Marin...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'em2671@aol.c...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'ottosilve@sbcg...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'pwmitch@sbcg...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'jon@patriotge...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'mikec@patriot...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'yrange1trk@ya...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'luckylady5555...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'marystrucks@a...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'a.barostrucking...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'advantageDG...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'aldanastruckin...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'aponce_2003@...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'info@allvetera...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'tina@amconde...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'anytimetkg@a...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'pvpaving@aol...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'rusty@steelpla...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'arrizonbrostru...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'mccants99@a...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	
'One1StopTruc...	NOTICE - BID DATE CHANGE PER ADDENDUM - Caltrans 07-252...	Wed 4/17/2013...	14 KB	

JMECI
 BID DATE CHANGE

BROADCAST REPORT

TIME : 04/17/2013 12:55
 NAME :
 FAX :
 TEL :
 SER.# : G0J537460

PAGE(S) 01

DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
04/17	12:42	13232690611 CABO	21	01	OK	ECM
04/17	12:43	17148214730 CROOKS	19	01	OK	ECM
04/17	12:44	13235840573 KICKOFF	26	01	OK	ECM
04/17	12:47	13237598462 QUALLS	25	01	OK	ECM
04/17	12:53	16618297802 BLAIR	00	00	BUSY	
04/17	12:55	16269685720 LA SIGNAL	00	00	BUSY	

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION
 CV : COVERPAGE
 PC : PC-FAX

JMECI
 BID DATE CHANGE NOTICE
 07-2 52004



Pearl Regis

From: Tammy-Empire Steel Inc. [tammy@empiresteelinc.com]
Sent: Monday, April 15, 2013 5:28 PM
To: 'Pearl Regis'
Subject: 07-252004

Hi Pearl,

We will not be bidding this job on 4/18/13.

Thank you..hope you had a good weekend!!

Tammy

J McLoughlin Engineering Co., Inc.

10641 Fulton Court
Rancho Cucamonga, CA 91730

Phone: 909.944.1037

Fax: 909.944.3112

An Equal Opportunity Affirmative Action Employer

License #: 676575A

Date: 5/22/2013

Attn: Estimator

To: DBE Firms

Project: REMINDER TO BID TO J MCLOUGHLIN ENG - Caltrans 07-252004 Replace Concrete Pavement with Precast Prestressed Concrete Pavement, Los Angeles

Owner: California Dept. of Transportation

Bid Date 5/30/2013 at 2:00 pm (Please submit bids prior to bid date)

J McLoughlin Engineering Co., Inc. is bidding as a prime contractor for this project.

Please mark your calendars with new bid date. Thank you. Work consists of replacing concrete pavement in Los Angeles from Route 405/101 Separation to Route 405/5 Separation.

We are seeking bids from certified Disadvantaged business enterprises for the items listed below:

Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Site Management, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Prepare Water Pollution Control Program, Street Sweeping, Striping, Drainage, Cold Plane Asphalt Concrete Pavement, Excavation, Aggregate Base Concrete (Approach Slab), Asphalt Dike (Type F), Precast Prestressed Concrete Pavement, Seal Pavement Joint, Repair Spalled Joints, Polyester Grout, Bar Reinforcing Steel, Minor Concrete (Misc Construction), Metal Beam Guard Rail, Electrical

Please provide any certification when submitting bids. JMEDI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting JMEDI's minimum requirements and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMEDI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors.

Plans and Specifications can be obtained from Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php; or are available for viewing at our office by appointment only.

Thank you for your attention and early reply.

Sincerely

Joe McLoughlin

Email: jmeci@aol.com

J McLoughlin Engineering Co., Inc.

Powered by www.constructionbidsource.com DBE Services

To	Subject	Sent	Size	Categories
Date: Yesterday				
'davenoone@w...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'dave@unitedst...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'jim.navickas@t...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'anthonyjr@ton...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'ryanmcalister...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'lucky lady5555...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'yrangeitrk@ya...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'estimating@pa...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'steve.weitman...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'pwmitch@sbcg...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'ottosilve@sbcg...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'ynotsbiz@sbcg...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'Esalcedo@gca...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'john@finegrad...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'john@finegrad...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'john@finegrad...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'john@finegrad...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'john@finegrad...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'john@finegrad...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'john@finegrad...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'john@finegrad...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'john@finegrad...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'fernando.cayto...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'dirtworkinc@v...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'dandrtcs@gma...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'convenienttruc...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'yoj@pacbell.net'	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'scoleman@col...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'jcbobcat@sbcg...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'Info@cwecorp...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'deejaybee@att...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'Donnawatson5...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'hbullock@bain...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'tomijos@verizo...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'mccants99@ao...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'amazonbrostruc...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'pvpaving@aol...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'anytimetkg@a...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'aponce_2003@...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	
'One1StopTruc...	REMINDER TO BID TO J M CLOUGHLIN ENG - Caltrans 07-252004...	Wed 5/22/2013...	14 KB	

J. M CLOUGHLIN
FOLLOW-UP

FAX JOURNAL REPORT

TIME : : 05/23/2013 08:35
 NAME : :
 FAX : :
 TEL : :
 SER.# : : G0J537460

NO.	DATE	TIME	FAX NO./NAME	DURATION	PAGE(S)	RESULT	COMMENT
	05/22	10:56	707 425 2517	03:12	10	DK	RX
	05/22	11:02	707 425 2517	05:32	17	DK	RX
	05/22	11:09	858 668 2832	19	01	DK	RX
	05/22	11:13		38	03	DK	RX
	05/22	11:24	858 668 2832	23	01	DK	RX
	05/22	11:37	858 668 2832	19	01	DK	RX
	05/22	11:52	858 668 2832	19	01	DK	RX
	05/22	12:04	858 668 2832	25	01	DK	RX
	05/22	15:29		25	01	DK	RX
	05/22	15:47		02:36	07	DK	RX
	05/22	16:39	16612855011	49	01	DK	RX
	05/22	16:43	16618350968	18	01	DK	RX
	05/22	17:18	13232659611	23	01	DK	RX
	05/22	17:18	17148214730	19	01	DK	RX
	05/22	17:20	18188968710	26	01	DK	RX
	05/22	17:21	13236848573	25	01	DK	RX
	05/22	17:22	13237598462	25	01	DK	RX
	05/22	17:23		25	01	DK	RX

#471
 #472
 #472
 #472
 #472
 #472
 #472

*CAPO
 CTS
 CABO
 CABO
 CABO
 HBA
 KICKOFF
 QUALLS*

BUSY: BUSY/NO RESPONSE
 NG : POOR LINE CONDITION / OUT OF MEMORY
 CV : COVERAGE
 POL : POLLING
 RET : RETRIEVAL
 PC : PC-FAX

*J. MC LOUGHLIN EN6.
 07-252004
 FOLLOW-UP*

[Login](#) | [New Account](#)



Wednesday, April 2013 California | Toll Free: (888) 786-9450

[Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Good Faith Effort](#) | [Links](#) | [Contact](#) | [About](#) | [Account Options](#)

E-Mail Address or Username

Password

For Contractors Who Are Serious About Bidding on City, State, County or Federal Construction Projects

[Learn More](#)

<p>Trending Construction Projects Search >></p> <p>Bid Date: 12/31/2013 Prequalification for General Construction - All Trades, Concord</p> <p>Bid Date: 05/15/2013 Demolition of Base Buildings, Travis AFB</p> <p>Bid Date: 06/28/2013 Notice Inviting Qualified Contractors, Del Mar</p> <p>Bid Date: 07/30/2013 Various Public Works Projects, Sonoma</p> <p>Bid Date: 07/31/2013 Contractor Prequalifications All Licenses, Red Bluff</p> <p>Bid Date: 04/11/2013 Exterior Painting, Hollywood</p> <p>Bid Date: 04/25/2013 Painting Hanger Rows at Buchanan Field Airport, Concord</p> <p>Bid Date: 04/18/2013 General Painting & George Washington Schools Painting Project, San Mateo County</p> <p>Bid Date: 04/18/2013 Parking Garage Painting Project, Napa</p> <p>Bid Date: 04/11/2013 Installation of New Telecommunications Platform Project, Redwood City</p> <p>Bid Date: 04/12/2013 Painting of Lone Star Elementary School and Washington Academic Middle School, Sanger</p>	<p>Latest DBE Outreach Ads Search >></p> <p>J McLoughlin Engineering Co., Inc. Replace Concrete Pavement With Precast Prestressed Concrete Pavement, Los Angeles County</p> <p>Cal-Pacific Construction Inc. E.R. Taylor E.S. Modernization & Interior Improvements Project</p> <p>Stephens Construction Inc. Martin Luther King Middle School Project & Glen Park Elementary School Project, San Francisco</p> <p>Stephens Construction Inc. Chinese Immersion at William DeAvila Boiler Replacement Project, San Francisco</p> <p>Donald F. Galino, Inc. Redding Field Office Reconfiguration Department of Motor Vehicles</p> <p>George Reed, Inc. CALTRANS #03-4M2804, CONSTRUCTION ON STATE HWY. IN SACRAMENTO COUNTY IN AND NEAR SACRAMENTO FROM 0.3 MILE EAST OF FOLSOM BLVD. TO THE AMADOR COUNTY LINE, F.A.P. #ACSTP-P018(038)E_03-SAC-18-2.0/R23.0</p> <p>REC Seiler, Inc. OAK PARK COMMUNITY Phase 1 - Carport Canopies</p> <p>E Rozakis Restoration Painting Hanger Rows at Buchanan Field Airport, Concord</p> <p>Rodan Builders, Inc. Art Room Lighting & Multimedia Upgrade</p>	<p>Memberships / Services Signup >></p> <p>Owner Membership Post your project, view bidders and see who has viewed your project. More Info >></p> <p>Basic Membership Our FREE Membership. All the same features as our other membership plans with some limitations. More Info >></p> <p>Standard Membership Gain an extra set of tool and features to get an edge on the project out to bid information listed on Construction Bid Source! More Info >></p> <p>DBE Advertising If you do more than 10 DBE Ads per year this is the membership for you. Especially useful and economical if you are bidding on projects year around.</p> <p>Good Faith Effort Assistance Good faith efforts are a major part of the bidding process for city, state and federal construction projects. Construction Bid Source has over 16 years of helping contractors get their good faith efforts done!</p>
---	--	---



[Home](#) | [Projects out to Bid](#) | [DBE Advertising](#) | [Good Faith Efforts](#) | [Construction Links](#) | [Contact](#) | [About](#) | [Terms and Cond.](#)
[Caltrans DBE Database](#) | [Federal CCR Database](#) | [Federal Projects for Bid](#) | [Minority Bus. Dev. Agen](#) | [Federal Vetbiz Registry](#)



© Copyright 1992 - 2012 Construction Bid Source, LLC | Toll Free: (888)786-9450

Back To Query Form

Search Returned 276 Records

Fri Apr 12 14:46:09 PDT 2013

Query Criteria

District: 07

Work Codes: B1410 DIMENSION STONE B1420 CRUSHED & BROKEN STONE
 B1440 SAND & GRAVEL C0639 ASPHALT SUPPLIER C0683 GUARD RAILINGS
 & BARRIERS SUPPLIER C0800 Traffic Striping, Marking and Traffic Control
 Materials Supplier C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC
 CONTROL SYSTEM C2201 FINISHING ROADWAY C2501 AGGREGATE
 SUBBASE C2602 AGGREGATE BASE C3600 PENETRATION TREATMENT &
 PRIME COAT C3701 SEAL COAT C3910 PAVING ASPHALT (ASPHALT
 CONCRETE) C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL
 CRACKS C8320 METAL BEAM GUARD RAILING C8405 THERMOPLASTIC
 TRAFFIC STRIPING & MARKING C8602 SIGNAL & LIGHTING C8773
 Construction Management - Highway, Street and Bridge Construction C8852 SWPPP
 Planning C8903 ELECTRICAL C9602 BOTTOM DUMP TRUCKING C9603
 TRANSFER DUMP TRUCK C9604 SUPER 10 DUMP TRUCK C9605 FLAT BED
 TRUCKING C9607 END DUMP TRUCK C9609 STREET SWEEPING TRUCK
 Firm Type: DBE

Firm ID	991
Firm/DBA Name	A & G TRUCKING COMPANY
Address Line1	142 W. 6TH ST. APT 4
Address Line2	
City	LOS ANGELES
State	CA
Zip Code1	90003
Zip Code2	
Mailing Address Line1	P. O. BOX 73719
Mailing Address Line2	
Mailing City	LOS ANGELES
Mailing State	CA
Mailing Zip Code1	90003
Mailing Zip Code2	
Certification Type	DBE
E-Mail	
Contact Name	ROY ALEXANDER
Area Code	(323)
Phone Number	753-9505
Fax Area Code	(323)
Fax Phone Number	971-3113
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	484110;

ACDBE NAICS

Work Codes	C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
Licenses	
Trucks	
Gender	M

Ethnicity BLACK
Firm Type DBE

Firm ID 5470
Firm/DBA Name A & M GENTRY TRUCKING
Address Line1 3736 E. AVENUE, T-8
Address Line2
City PALMDALE
State CA
Zip Code1 93550
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail marystrucks@aol.com
Contact Name MARY GENTRY
Area Code (661)
Phone Number 285-0778
Fax Area Code (661)
Fax Phone Number 285-5011
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 38; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 484110;

ACDBE NAICS

Work Codes C9602 BOTTOM DUMP TRUCKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
Licenses
Trucks FOR HIRE - 9;
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 33838
Firm/DBA Name A & P DEVELOPMENT & CONSTRUCTION, INC.
Address Line1 3555 VOYAGER STREET, SUITE B
Address Line2
City TORRANCE
State CA
Zip Code1 90503
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail pocampo@ap-construction.com
Contact Name PETER OCAMPO
Area Code (310)
Phone Number 793-2310
Fax Area Code (310)
Fax Phone Number 793-2312
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 00;
Districts 00;
DBE NAICS 238210; 238220; 237110; 237130; 237990; 238110; 238120; 238130; 238140; 238150; 238160; 238170; 238190; 238210; 238220; 238290; 238310; 238320; 238330; 238340; 238350; 238390; 238910; 238990;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1575 REMOVE BRIDGE ITEM; C1580 MODIFY BRIDGE ITEM; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8901 AIR CONDITIONING/SHEET METAL; C8904 GLASS INSTALLATION; C9801 BUILDING CONSTRUCTION; C9810 SMALL STRUCTURES; C9822 CARPENTRY; C9827 DRYWALL CONSTRUCTION; C9829 RETAINER WALLS; C9830 WALL COVERING; C9836 PLASTERING; C9838 CERAMIC TILE; C9839 CARPET & DRAPES; C9840 FLOOR COVERING; C9842 MASONRY; C9854 PAINTING STRUCTURES; C9858 RESIDENTIAL ELECTRICAL; C9862 RESIDENTIAL AIR CONDITIONING & SHEET METAL; C9866 HEATING & AIR CONDITIONING; C9868 INSULATION; C9874 HARDWARE (ROUGH); C9878 HARDWARE (FINISH); C9847 ELEVATOR; C9880 DEMOLITION;

Licenses A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor; C36 Plumbing Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 38184

Firm/DBA Name A & R ELECTRIC

Address Line1 876 N BROADWAY, SUITE B

Address Line2

City ESCONDIDO

State CA

Zip Code1 92025

Zip Code2

Mailing Address Line1 P.O. BOX 213025

Mailing Address Line2

Mailing City CHULA VISTA

Mailing State CA

Mailing Zip Code1 91921

Mailing Zip Code2

Certification Type DBE

EMail arelectric.carl@gmail.com

Contact Name CARLOS AYALA

Area Code (819)

Phone Number 279-1474

Fax Area Code ()

Fax Phone Number

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 13; 19; 29; 33; 36; 37; 42;

Districts 03; 05; 07; 08; 11;

DBE NAICS 238210;

ACDBE NAICS

Work Codes C8903 ELECTRICAL;

Licenses B General Building Contractor; C10 Electrical Contractor;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Firm ID 5270

Firm/DBA Name A B S L CONSTRUCTION

Address Line1 29393 PACIFIC ST

Address Line2

City HAYWARD

State CA

Zip Code1 94544

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE
EMail daryl@absconstruction.com
Contact Name LUIS M. ALLENDE
Area Code (510)
Phone Number 727-0900
Fax Area Code (510)
Fax Phone Number 727-0910
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 18; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 48; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 238110; 238120; 238210; 238910;

ACDBE NAICS

Work Codes C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C1531 PLANE ASPHALT CONCRETE; C1801 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9858 RESIDENTIAL ELECTRICAL; C9980 DEMOLITION;

Licenses A General Engineering Contractor; B General Building Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 219
Firm/DBA Name A C DIKE CO
Address Line1 2788 VENTURE DR.
Address Line2
City LINCOLN
State CA
Zip Code1 95848
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type DBE
EMail paul@acdike.com
Contact Name GEORGETTE MC CLAIN
Area Code (916)
Phone Number 852-0159
Fax Area Code (916)
Fax Phone Number 845-9818
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 237990; 238110; 238120; 238910;

ACDBE NAICS

Work Codes C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2802 AGGREGATE BASE; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3940 PLACE ASPHALT CONCRETE DIKE & MISC;

Licenses A General Engineering Contractor;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 38037
Firm/DBA Name A S TWINZ TRUCKING
Address Line1 1113 LUCAS ST.

Firm/DBA Name
Address Line1 216 TOBY WAY
Address Line2
City POMONA
State CA
Zip Code1 91767
Zip Code2
Mailing Address Line1 216 TOBY WAY
Mailing Address Line2
Mailing City POMONA
Mailing State CA
Mailing Zip Code1 91767
Mailing Zip Code2
Certification Type DBE
EMail bramirez@eagleengdev.com
Contact Name WILLIAM RAMIREZ
Area Code (909)
Phone Number 444-5566
Fax Area Code (909)
Fax Phone Number 444-8311
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 36;
Districts 07; 08; 12;
DBE NAICS 237310; 236110; 238120; 236990;

ACDBE NAICS

Work Codes C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 24178
Firm/DBA Name EAGLE ENGINEERING AND CONSTRUCTION, INC
Address Line1 1175 PALOMAR DRIVE
Address Line2
City REOWOOD CITY
State CA
Zip Code1 94062
Zip Code2 3834
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type OBE
EMail clbrooks@sbcglobal.net
Contact Name CURTIS BROOKS
Area Code (650)
Phone Number 367-8000
Fax Area Code (650)
Fax Phone Number 367-8262
Agency Name OEPARTMENT OF TRANSPORTATION
Counties 00;
Districts 00;
DBE NAICS 221119; 237990; 238110; 238120; 238910; 333611; 517110;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1575 REMOVE BRIOGE ITEM; C1580 MOOIFY BRIDGE ITEM;
 C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION;
 C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C3910 PAVING ASPHALT (ASPHALT
 CONCRETE); C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5501 STEEL STRUCTURES; C5570

Area Code (559)
Phone Number
Fax Area Code (559)
Fax Phone Number
Agency Name CITY OF FRESNO
Counties 07; 10; 15; 16; 19; 20; 22; 24; 27; 28; 37; 38; 39; 40; 41; 42; 43; 44; 49;
Districts 04; 05; 06; 07; 10; 11;
DBE NAICS 238210;

ACDBE NAICS

Work Codes C8903 ELECTRICAL; E4910 ELECTRIC SERVICES;
Licenses C10 Electrical Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 1170
Firm/DBA Name GENERAL SUPPLY COMPANY
Address Line1 971 87TH AVENUE
Address Line2
City OAKLAND
State CA
Zip Code1 94621
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail generalsupply@sbcglobal.net
Contact Name CHARLES SIMPSON
Area Code (510)
Phone Number 632-5229
Fax Area Code (510)
Fax Phone Number 632-2315
Agency Name SAN MATEO COUNTY TRANSIT DISTRICT (SAMTRANS)/JPB
Counties 00;
Districts 00;
DBE NAICS 423390; 423860; 444120; 444190; 448150;

ACDBE NAICS

Work Codes C0652 REINFORCING BAR SECTIDN SUPPLIER; C0657 LUMBER SUPPLIER; C0658 PAINT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0699 TOOLS Supplier; F5030 LUMBER AND CONSTRUCTION MATERIAL; F5050 METALS & MINERALS, EXCEPT PETROLEUM; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; F5230 PAINT, GLASS, & WALLPAPER STORES; F5610 MEN'S & BOYS' CLOTHING STORES;

Licenses
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 36329
Firm/DBA Name GLOBAL INSTALLATION & MAINTENANCE INC.
Address Line1 1265 N. MANASSERO ST.
Address Line2
City ANAHEIM
State CA
Zip Code1 92807
Zip Code2

Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 35998
Firm/DBA Name MAGOO TRUCKING
Address Line1 1188 MCDONALD AVE.
Address Line2
City WILMINGTON
State CA
Zip Code1 90744
Zip Code2
Mailing Address Line1 PO BOX 2144
Mailing Address Line2
Mailing City WILMINGTON
Mailing State CA
Mailing Zip Code1 90748
Mailing Zip Code2
Certification Type DBE
EMail
Contact Name null BARROQUIN
Area Code (310)
Phone Number 505-9632
Fax Area Code ()
Fax Phone Number
Agency Name CITY OF LOS ANGELES
Counties 19; 30; 33; 37; 42;
Districts 05; 07; 08; 11; 12;
DBE NAICS 484220;

ACDBE NAICS

Work Codes C9602 BOTTOM DUMP TRUCKING; C9774 TRUCKER;
Licenses
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39715
Firm/DBA Name MASS X INC.
Address Line1 55 SHAW AVENUE #105
Address Line2
City CLOVIS
State CA
Zip Code1 93812
Zip Code2
Mailing Address Line1 PO BOX 2953
Mailing Address Line2
Mailing City CLOVIS
Mailing State CA
Mailing Zip Code1 93813
Mailing Zip Code2
Certification Type DBE
EMail massx6@hotmail.com
Contact Name JENNIFER FOSTER
Area Code (559)
Phone Number 472-3274
Fax Area Code (559)
Fax Phone Number 472-3275
Agency Name CITY OF FRESNO
Counties 10; 14; 15; 16; 20; 22; 24; 27; 34; 39; 40; 50; 54; 55; 56;
Districts 03; 05; 06; 07; 08; 10;
DBE NAICS 237210; 237310; 237990; 238910;

SBA Search Results

Table Listing, where

the firm is at least one of: any minority owned, veteran owned, women owned, WOSB, EDWOSB, WOSB joint venture and/or EDWOSB joint venture;
 the profile location is in: 'CA';
 the profile's status is that of a standard DSBS search;
 at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is dike;
 and randomized by original start time of search: 2013-04-12 05:48:21 PM.

Data validation took 0.01 seconds. The count and search queries took 6.68 seconds and 6.60 seconds, respectively.

Displaying profiles 1 - 3 (of 3 profiles matching criteria):

View	Name and Trade Name of Firm	Contact	Address and City, State Zip	Capabilities Narrative
1	T L PETERSON INC	TUESDAY PETERSON	21265 ROLLING OAKS DR RED BLUFF, CA 96080-7974	Sewer, Water, Structures, Remodeling, Roofing, Electricity, Transformer, Causeway, Culverts, Paving, Canal, Dam, Dike, Jetty, Levee, Seawall, Underpinning, Trail, Rockslide, Mudslide, Earthwork, Excavation, Floodway, Substation, Stream Restoration
2	CONTAINMENT CORPORATION		42045 REMINGTON AVE STE 101 TEMECULA, CA 92590-2559	Manufacturer and Distributor of secondary containment systems for hazardous materials. Specializing in large, engineered systems for tanker truck, trains, and AST's. We provide a complete range

SBA Search Results

Table Listing, where

the firm is at least one of: any minority owned, veteran owned, women owned, WOSB, EDWOSB, WOSB joint venture and/or EDWOSB joint venture;
 the profile location is in: 'CA';
 the profile's status is that of a standard DSBS search;
 at least one word of the Capabilities Narrative, Special Equipment/Materials or Keywords is swppp;
 and randomized by original start time of search: 2013-04-12 05:49:32 PM.

Data validation took 0.01 seconds. The count and search queries took 6.70 seconds and 6.64 seconds, respectively.

Displaying profiles 1 - 19 (of 19 profiles matching criteria):

View	Name and Trade Name of Firm	Contact	Address and City, State Zip	Capabilities Narrative
1	<u>NJIRICH & SONS INC</u>	NJIRICH & SONS, INC.	19970 KELLY DR SONORA, CA 95370-6927	Our company has been established for 32 years in construction. We have built two 18 hole golf courses, done mine reclamation, built & certified dams through the Dam safety of CA. Our safety is in excellence, not having any incidents in 4 years.
2	<u>MOTT ENGINEERING</u>	ORLAND MOTT	8580 FERNDALE ST SAN DIEGO, CA 92126-3639	•Geometric Design •3D Modeling •CADD •Feasibility Analysis •Engineering Reports & Studies •Cost Estimating •Independent QA/QC Review •Permitting •Utility Coordination •Pavement Analysis •Specs •Environmental Coordination •SWPPP Preparation
3	<u>SWANILLON, INC. SAN DIEGO EROSION CONTROL</u>	JOHN GENTILLON	455 N TWIN OAKS VALLEY RD SAN MARCOS, CA 92069-1708	Implementation of BMP's for Erosion/Sediment Control. Create, monitor, manage Storm Water Pollution Prevention Plans, AQMD and/or PM-10 Plans, and Environmental Management Plans.
4	<u>ENVIRONMENTAL COST MANAGEMENT, INC.</u>		3525 HYLAND AVE STE 200 COSTA MESA, CA 92626-4469	ECM provides strategies for and implementation of environmental site closures; investigations; 3D data visualizations & modeling; soil, groundwater & waste remediation; risk assessment; monitored natural attenuation; regulatory negotiations; and design.
5	<u>MICHAELYN A SANDERS CON SERVE</u>	MICHAELYN SANDERS	18088 WOODHAME CARNE RD SONORA, CA 95370-9746	General Contractor specializing in environmental remediation. Consulting Capabilities; We self-perform all heavy civil, excavation, under-ground, soil vapor extraction. General

Master List Report

REMINDER TO BID TO J MCLOUGHLIN ENG - Caltrans 07-252004 Replace Concrete Pavement wit

Bid Date: 5/30/2013 at 2:00 pm (Please submit bids prior to bid date)

Prepared By: J McLoughlin Engineering Co., Inc.

Company	1 Stop Trucking 8306 Wilshire Blvd Beverly Hills CA, 90211		
Phone Number	323-712-3483	Fax Number	310-473-2396
Ethnicity:	Black	Cert:	DBE
Trades	Trucker, Trucking		
Contact Person	Fredrick Triplett		
Email:	One1StopTrucking@yahoo.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 1:00 PM Pearl left Automatic Voice Mail. Emailed reminder.		

Company	A & M Gentry Trucking 3736 E. Avenue, T-6 Palmdale Ca, 93550-		
Phone Number	661-285-0776	Fax Number	661-285-5011
Ethnicity:	Cauc	Cert:	DBE
Trades	Flat Bed Trucking, Bottom Dump Trucking, Trucker		
Contact Person	Mary Gentry		
Email:	marystrucks@aol.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 1:02 pm Ron told Pearl he didn't know. Fax reminder.		

Company	A Barro's Trucking 13582 Mercer St Pacoima CA, 91331		
Phone Number	818-899-9151	Fax Number	
Ethnicity:	Hisp	Cert:	DBE
Trades	Trucking, Trucker		
Contact Person	Adan Baro		
Email:	a.barostrucking@yahoo.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 1:04 pm Pearl left message. Emailed reminder.		

Company	Advantage Demolition and Grading, Inc. 19819 Blythe St. Winnetka Ca, 91306		
Phone Number	818-477-2074	Fax Number	818-882-0509
Ethnicity:	Black	Cert:	SMBE
Trades	Clearing & Grubbing, roadway Excavation, Structure excavation, structure backfill, ditches excavation, trucker, demolition, general engineering, building, moving & demolition contractor (A, C21)		
Contact Person			
Email:	advantageDG@yahoo.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 1:06 pm Katy told Pearl not bidding.		

Company	Aldana Trucking 2712 Birch St Alhambra CA, 91801		
Phone Number	323-552-0004	Fax Number	
Ethnicity:	Hisp	Cert:	DBE
Trades	Trucking, Trucker		
Contact Person	Alberto Aldana		
Email:	aldanastrucking@yahoo.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 phone disconnected. Email failed.		

100

Company Alex's Trucking
9238 Elizabeth Ave.
South Gate Ca, 90280-
Phone Number 323-788-2842 **Fax Number** -
Ethnicity: Hispa **Cert:** DBE
Trades Bottom Dump Trucking, Sand & Gravel
Contact Person Alejandro (alex) Ponce
Email: aponce_2003@yahoo.com
Call Results 4/17/13 sent bid date change notice. 5/22/13 1:07 pm Pearl left automatic voice mail. Emailed reminder.

Company All Veterans Corp
4532 E Pacific Way
Commerce CA, 90040
Phone Number 714-829-3065 **Fax Number** 714-829-3064
Ethnicity: **Cert:** MBE, DVBE (Self cert)
Trades A license, Concrete, Roofing, Backhoe, Trenching, Electrical (C10), Panel Upgrades, Lighting, LED, Structural Wiring, Surveillance/Security, Fiber Optic Cabling, Fire Alarms, Access Control, Low Voltage, Video, Voice Data, Telecommunications, Security Guards, Patrol Services
Contact Person
Email: info@allveteranscorp.com
Call Results 4/17/13 sent bid date change notice. 5/22/13 Email failed. Phone disconnected.

Company Amcon Developmen, Inc
16035 Phoenix Drive
Industry Ca, 91745
Phone Number 626-369-5845 **Fax Number** 626-369-5846
Ethnicity: **Cert:** DBE
Trades Grading Paving Asphalt (Asphalt Concrete) Building Construction Demolition
Contact Person Tina Cho
Email: tina@amcondev.com
Call Results 4/17/13 sent bid date change notice. 5/22/13 1:09 pm Tina told Pearl not bidding

Company America Pacific Construction
201 Laurel Ave #13
Brea Ca, 92821
Phone Number 213-494-0664 **Fax Number** 310-847-7002
Ethnicity: **Cert:** DBE
Trades Bottom Dump Trucking Flat Bed Trucking
Contact Person Bobby Evans
Email: anytimetkg@aol.com
Call Results 4/17/13 sent bid date change notice. 5/22/13 Pearl left voice mail for Monique. Emailed reminder.

Company American Complete Contracting, Inc.
4593 W 136th Street
Hawthome Ca, 90250
Phone Number 310-644-1905 **Fax Number** 310-973-2203
Ethnicity: **Cert:** DVBE SBE
Trades Concrete, Paving, Asphalt Paving, Earthwork, Engineering, ADA compliance, grading, striping, signage, slurry sealing, parking lots, blockwalls, sidewalks, curbs, roads, streets, highways, residential remodels, water/sewer, plumbing, heating, air conditioning, HVAC, Excavation work and paving, General Engineering, Asphalts, road and railroad construction materials, mortars, cement pumping services, masonry and stonework services, parking facility and equipment installation
Contact Person
Email: pvpaving@aol.com
Call Results 4/17/13 sent bid date change notice. 5/22/13 phone "not in service" Emailed reminder anyway.

Company American Steel Placers, Inc.
603 S. Arrowhead Avenue
San Bernardino Ca, 92408

Phone Number 909-884-6031 **Fax Number** 909-884-6032

Ethnicity: Native American **Cert:** DBE/UDBE

Trades Reinforcing Bar Section, Steel, Reinforcing Steel, Retainer Walls

Contact Person Russell Robertson

Email: rusty@steelplacers.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:11 pm Pearl left message. Emailed reminder.

Company Arrizon Bros. Trucking
823 N Maclay Avenue
San Fernando CA, 91340

Phone Number 818-634-5611 **Fax Number** 818-838-1992

Ethnicity: Hisp **Cert:** DBE

Trades Bottom Dump Trucking

Contact Person Oscar E Arrizon

Email: arrizonbrostrucking@yahoo.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:12 pm Pearl left message. Emailed reminder.

Company Arthur Mc Cants
14005 Arcturus Ave.
Gardena Ca, 90249-

Phone Number 310-217-1960 **Fax Number** 310-851-9262

Ethnicity: Black **Cert:** DBE

Trades Trucker

Contact Person Arthurs Mc Cants

Email: mccants99@aol.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:13 pm Pearl left message. Emailed reminder.

Company A-t Trucking
12000 Nugent Drive
Granada Hills Ca, 91394-

Phone Number 818-832-7687 **Fax Number**

Ethnicity: Hispa **Cert:** DBE

Trades Bottom Dump Trucking, Flat Bed Trucking, Trucker

Contact Person Alfredo Torrijos

Email: torrijos@verizon.net

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:14 pm Pearl left message. Emailed reminder.

Company B A Leasing
800 W 6th St
Los Angeles CA, 90017

Phone Number 213-403-0390 **Fax Number** 213-662-7330

Ethnicity: Black **Cert:** DBE

Trades Construction Equipment Rental, Misc Equipment Rental & Leasing

Contact Person Hope Bullock

Email: hbullock@baincorp.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:15 pm "enter remote access code" ?? Could not leave message. Emailed reminder.

Company Barraza & Sons Heavy Equipments
1545 S Sydney Drive
Commerce CA, 90040

Phone Number 323-981-9190 **Fax Number** 323-981-9193

Ethnicity: Hisp **Cert:** DBE

Trades Roadway Excavation, Grading, Structure Excavation, Earthwork, Paving, Building Moving, Demolition

Contact Person Lupe Martinez

Email: barrazaandsons@sbcglobal.net

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:16 pm Pearl left message. Emailed reminder.

Company Benito Trucking, Inc.
11752 Wicks
Sun Valley Ca, 91352-

Phone Number 818-768-3608 **Fax Number** 818-768-1371

Ethnicity: Hispa **Cert:** DBE

Trades Truck Broker, Truck Rental

Contact Person Gloria Benito

Email: benitotrucking@sbcglobal.net

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:17 pm Sandra told Pearl "No we will not bid."

Company Big Valley Asphalt
186 Quantico Ave. #b
Bakersfield Ca, 93307

Phone Number 661-861-1363 **Fax Number** 661-326-8562

Ethnicity: Caucasian **Cert:** DBE, SBE

Trades Asphalt Paving, Asphalt Patching, Grading, Sealcoating, Parking Lot Striping, Ada, Parking Lot Signage, Asphalt Resurfacing, Asphalt Grinding, Asphalt Maintenance, Pt Hole Repairs, Parking Lot Repairs, Water Truck, Asphalt Sawing,

Contact Person Donna Watson

Email: Donnawatson52@yahoo.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:18 pm Pearl left voice mail for Rick. Emailed reminder.

Company Blair Construction Services, Inc.
15037 Thunder Valley Rd
Bakersfield CA, 93314

Phone Number 661-378-2789 **Fax Number** 661-829-7802

Ethnicity: **Cert:** DVBE

Trades Local Trucking, Transfers, Bottom Dumps, End Dumps, Road Cargo Transport.

Contact Person

Email: bcs@bak.rr.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:19 pm Pearl left voice mail for Cory Blair.

Company Butler & Son Trucking
441 E. Montwood Ave.
La Habra Ca, 90631-

Phone Number 714-871-1356 **Fax Number** 714-871-1356

Ethnicity: Black **Cert:** DBE

Trades Trucker, Bottom Dump Trucking

Contact Person Phillip Butler

Email: deejaybee@att.net

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:20 pm Pearl left message. Emailed reminder.

Company C & S Industrial Supply
4301 Grissom, Suite C
Bakersfield Ca, 93313-

Phone Number 661-835-0972 **Fax Number** 661-835-0968

Ethnicity: Asian **Cert:** DBE,SBE

Trades Misc Business Services, Electrical Apparatus Equipment Wiring Supplies
Construction Materials Hardware Plumbing Heating Hydronic Warm Air Conditioning
Refrigeration Industrial

Contact Person Manjit S. Sidhu

Email: crys@datarateinc.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:21 pm Pearl left message. Faxed reminder

Company	Ca Project Management Consultants 3 Utah Irvine Ca, 92606-		
Phone Number	818-441-1055	Fax Number	949-726-9233
Ethnicity:	Other	Cert:	DBE, SBE
Trades	Consultant, Project management Scheduling Estimating Claims Communications Wireless Hardware Construction management Inspection Management Cost control Cost Budget		
Contact Person	Hegab Mohamed		
Email:	mhegab@capmc.net		
Call Results	4/17/13 sent bid date change notice. 5/22/13 1:22 pm Hegab told Pearl not bidding		
Company	Cabo Transport & Services 3920 Whiteside Street Los Angeles Ca, 90063-		
Phone Number	323-269-0610	Fax Number	323-269-0611
Ethnicity:	Hispa	Cert:	DBE SBE
Trades	Flat Bed Trucking, Trucker, Waste Collection & Disposal		
Contact Person	Yvonne Perdomo		
Email:			
Call Results	4/17/13 sent bid date change notice. 5/22/13 1:23 pm Pearl left message. Faxed reminder		
Company	Cabral Roofing & Waterproofing Corporation 815 West Olympic Boulevard Montebello Ca, 90640-		
Phone Number	323-832-9100	Fax Number	323-832-9300
Ethnicity:	Hispa	Cert:	DBE
Trades	Demolition, Remove Bridge Item, Modify Bridge Item, Structure Excavation, Ditches Excavation, Clearing & Grubbing, Carpet & Drapes, Elevator, Roofing, Roadway Excavation, Roofing Contractors, Specializing In Hot Built-up-roofing (bur), Cold Process Application, Sbs Modified, Single Ply Membranes (Pvc, Thermoplastic, Elastomeric, Epdm And Cpa), Commercial Steep Roofing (composition, Shakes, Tile And Slate) And Waterproofing.		
Contact Person	Andrew H. Cabral		
Email:	eloina@cabralroofing.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 1:24 pm Andrew told Pearl not bidding.		
Company	California Watershed Engineering 2087 Northam Dr Ste 100 Fullerton Ca, 92833		
Phone Number	714-262-0180	Fax Number	714-475-1595
Ethnicity:	Asian	Cert:	SBE, DBE
Trades	Npdes Permit Compliance Stormwater Management Swppp Water Pollution Control Program Wpcp Susmp Tmdl Watershed Management Training Inspections Spcc Regulatory Permitting Water Resources Best Management Practices Bmp Water Quality Monitoring Erosion Cont, Civil Engineering, Consultant, Engineering		
Contact Person	Vikram Bapna		
Email:	Info@cwecorp.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 1:25 pm Pearl left message. Emailed reminder.		
Company	Casamar Group, LLC 23445 Glenridge Dr. Newhall Ca, 91321		
Phone Number	661-254-2373	Fax Number	661-253-0549
Ethnicity:		Cert:	SD, VOSB DBE SBE DVB
Trades	Construction Management - Labor Compliance - Water and Sewer Engineering - Solar Photovoltaic Systems - Engineering Services - Environmental Consulting Services - Outreach		
Contact Person	Joseph J. Garcia		
Email:	jjgla@casamargroup.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 1:26 pm Joe told Pearl not bidding.		

Company Cecilia's Safety Service, Inc.
525 Stevens Avenue, Suite 200
Solana Beach Ca, 92075-

Phone Number 858-793-4465 **Fax Number** 858-793-4495

Ethnicity: Cauc **Cert:** DBE

Trades Traffic Control System

Contact Person Cecilia Kathleen Christ

Email: cecilias@pacbell.net

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:27 pm Cecelia told Pearl YES, bidding.

Company Citywide Engineering, Inc.
1959 S Hoover St.
Los Angeles CA, 90007

Phone Number 213-368-4287 **Fax Number** 213-368-5208

Ethnicity: Asian Pacific **Cert:** DBE

Trades PLANE ASPHALT CONCRETE; REMOVE BRIDGE ITEM; MODIFY BRIDGE ITEM; CLEARING & GRUBBING; DUST PALLIATIVE; ROADWAY EXCAVATION; GRADING; STRUCTURE EXCAVATION; SHAPED BEDDING; STRUCTURE BACKFILL; DITCHES EXCAVATION; JACKED WELDED STEEL PIPE; METAL BEAM GUARD RAILING; METAL RAILING; BUILDING CONSTRUCTION; SMALL STRUCTURES; ADDITIONS, ALTERATIONS OR REPAIRS; C9854 PAINTING STRUCTURES;
A General Engineering Contractor; B General Building Contractor; C33 Painting and Decorating Contractor;

Contact Person Daniel Yjune

Email: daniel@union-ccc.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:30 pm Rachael told Pearl not bidding,

Company Clark Trucking
625 Laconia Blvd
Los Angeles CA, 90044

Phone Number 310-622-0757 **Fax Number** 310-756-1389

Ethnicity: Black **Cert:** DBE

Trades Trucker, Trucking

Contact Person James Clark

Email: jcbobcat@sbcglobal.net

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:31 pm Pearl left Sprint Voice mail, Emailed reminder.

Company Coleman Construction
1973 W 48th Street
Los Angeles Ca, 90062-2104

Phone Number 323-295-5484 **Fax Number** 323-295-1199

Ethnicity: Black **Cert:** DBE, WBE

Trades Construction Management, Nationwide General Contractor Whom Specializes In Federal Government Construction And Project Management With Emphasis On Idiq, joc and Saber Contract, commercial building, carpentry, plumbing, concrete, electrical, demolition, Renovation, And Roofing design

Contact Person Sharon Coleman

Email: scoleman@coleman.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:33 pm Pearl left message. Emailed reminder.

Company Construction Specifications Service
3923 W. 6th Street #214
Los Angeles Ca, 90020-

Phone Number 213-380-4478 **Fax Number** 213-383-5885

Ethnicity: Black **Cert:** DBE

Trades Construction Management, consultant

Contact Person Young Johnson

Email: yoj@pacbell.net

Call Results 4/17/13 sent bid date change notice. 5/22/13 1:35 pm Pearl left message. Emailed reminder.

Company	Convenient Trucking 2650 Jefferson St Carson CA, 90810		
Phone Number	310-200-7822	Fax Number	
Ethnicity:	Hisp	Cert:	DBE
Trades	Trucker, Trucking		
Contact Person	Yolanda Chavez		
Email:	convenienttrucking@gmail.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 1:40 pm Yolanda told Pearl not sure. Send email to convenienttrucking@gmail.com		
Company	Cookson Enterprises Inc 361 N Hale Ave Escondido CA, 92029		
Phone Number	760-839-2966	Fax Number	760-747-1073
Ethnicity:		Cert:	DVBE, ELBE
Trades	Asphalt paving, underground, general contracting, subcontracting, general supplies		
Contact Person	Tony Cookson		
Email:	CooksonTL21@yahoo.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 1:42 pm Brenda told Pearl not bidding.		
Company	Cpm Partners, Inc 1534 Tzena Way Encinitas Ca, 92024-		
Phone Number	760-230-8009	Fax Number	760-230-8010
Ethnicity:	Cauc	Cert:	DBE, SBE
Trades	Consultant, construction management, Project Planning And Management Services For The Construction Industry: Namely, Construction Management, Estimating, Scheduling, Bidding Assistance, Construction Administration, Project Planning And Controls, Partnering And Dispute Resolution.		
Contact Person	Sevda Koraltan		
Email:	sevda@cpm-partners.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 1:45 pm Dave asked Pearl to have Joe call him. He checked specs and would like to know what the scope of work Joe wants for Site Construction Management.		
Company	Cpr Trucking 12825 Arroyo Street Sylmar Ca, 91342-		
Phone Number	818-837-8333	Fax Number	818-837-8322
Ethnicity:	Hispa	Cert:	DBE
Trades	Trucker, truck rental, truck broker, flat bed trucking, bottom dump trucking		
Contact Person	Ana Rodriguez		
Email:	justin@cprtrucking.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 1:47 pm Justin told Pearl YES, he's bidding.		
Company	Crooks Truck & Equipment Rental, Inc.* 4538 Blanca Dr. Cypress Ca, 90630-		
Phone Number	714-821-3756	Fax Number	714-821-4730
Ethnicity:	Cauc	Cert:	DBE
Trades	Clearing & Grubbing, Demolition, ditches excavation, misc equipment rental & leasing, roadway excavation, structure excavation, structure backfill		
Contact Person	Sandra Crooks		
Email:			
Call Results	4/17/13 sent bid date change notice. 5/22/13 2:53 pm Busy. 3:11 pm Busy. Sent fax reminder.		

Company D C Construction Management Services
550 Schuere Road
Malibu Ca, 90265-

Phone Number 310-317-1500 **Fax Number** 310-317-0443

Ethnicity: Asian **Cert:** DBE

Trades Consultant, construction Management, building construction

Contact Person David Chua

Email: dchua@dccmservices.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 2:56 pm David Chua told Pearl they just do cost estimating. Not bidding. Please remove them from our list.

Company D F S Trucking, Inc.
335 E Albertoni St
Carson CA, 90746

Phone Number 310-493-5528 **Fax Number** 310-756-6020

Ethnicity: Black **Cert:** DBE

Trades Trucker, Trucking

Contact Person Orlando Ford

Email: dfstransport@sbcglobal.net

Call Results 4/17/13 sent bid date change notice. 5/22/13 2:58 pm Pearl left Sprint Voice mail. Emailed reminder.

Company D&R Traffic Control Services
12031 Nieta Drive
Garden Grove Ca, 92840

Phone Number 714-403-6814 **Fax Number** 714-534-3679

Ethnicity: Asian Pacific **Cert:** DBE/UDBE

Trades Traffic Control Contractor

Contact Person Donald Nghia Ton

Email: dandrtcs@gmail.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:00 pm Pearl left message for Donald. Emailed reminder.

Company D.d.i. Management, Inc
25202 Crenshaw Blvd., Suite 101
Torrance Ca, 90505-

Phone Number 310-326-8787 **Fax Number** 310-326-8487

Ethnicity: Hispa **Cert:** DBE

Trades Consultant, construction management

Contact Person Deborah Davis

Email: debbyh@ddiinc.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 number disconnected

Company Deltech Engineering, Inc.
1701 E Edinger Ave
Santa Ana Ca, 92705

Phone Number 714-495-9755 **Fax Number** 714-384-4594

Ethnicity: Black **Cert:** DBE/UDBE

Trades Roadway Excavation, Paving Asphalt (Asphalt Concrete), Feasibility Studies, Safety Studies, Asbestos Removal/Abatement, Hazardous Waste

Contact Person Mr. Ebbiteanga I Abili

Email: abili@deltechengineeringinc.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:03 pm Abili told Pearl not bidding.

Company Dirt Work & Excavation Inc.
33562 Yucaipa Blvd. 4-134
Yucaipa Ca, 92399

Phone Number 909-795-2628 **Fax Number** 909-790-2496

Ethnicity: **Cert:** DVBE, SBE

Trades Excavation, Grading, Trenching, Erosion Control, Concrete, Paving, Footings, Pads, General Engineering, Concrete installation and repair services, Athletic and recreational facility construction services, Structural exterior cleaning services, Parking facility construction and equipment installation, maintenance and repair, concrete installation and repair services

Contact Person

Email: dirtworkinc@verizon.net

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:05 pm Pearl left message. Emailed reminder.

Company E S P Aerospace Fasteners, Inc.
4120 W. Valley Blvd.
Walnut Ca, 91789-

Phone Number 909-839-2595 **Fax Number** 909-839-2596

Ethnicity: Hispa **Cert:** DBE

Trades Reinforcing Bar Section, metals & minerals (except petroleum), hardware - plumbing & heating equipment, electrical goods, electrical & signals

Contact Person Louise M. Mckinnis

Email: espaero@aol.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:07 pm Sandy told Pearl not bidding.

Company Empire Steel Inc.
1058 Rain Lily Way
San Bernardino Ca, 92427

Phone Number 909-509-5926 **Fax Number** 909-509-5927

Ethnicity: Asian Pacific **Cert:** DBE/UDBE

Trades Reinforcing Bar Section, Cast-in-drilled-hole concrete piling, reinforced concrete crib wall, reinforcing steel, steel structures, reinforced concrete pipe, concrete barrier

Contact Person Saroeung Poch

Email: tammy@empiresteelinc.com

Call Results 4/17/13 sent bid date change notice. 4/17/13 Tammy emailed not bidding.

Company Fcc Services
11048 Oso Ave.
Chatsworth Ca, 91311-

Phone Number 818-634-2153 **Fax Number** 818-488-5130

Ethnicity: Asian **Cert:** DBE

Trades Construction Management

Contact Person Fernando Cayton

Email: femando.cayton@gmail.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:10 pm Ferando not sure. Said send to femando.cayton@gmail.com

Company Fine Grade Equipment, Inc.
41729 Cielo Vista Drive
Palmdale Ca, 93551-

Phone Number 661-949-8788 **Fax Number** 661-722-8900

Ethnicity: Cauc **Cert:** DBE, SBE, WBE

Trades Paving Asphalt (asphalt Concrete), Excavation Work & Paving, Construction Equipment Rental

Contact Person Judy Johnston

Email: john@finegradeinc.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:12 pm Kyle told Pearl not bidding.

Company Four Star Rebar Inc
2021 Rancho Dr. Ste 1
Redlands Ca, 92373-

Phone Number 909-792-5514 **Fax Number** 909-792-0037

Ethnicity: Hispa **Cert:** DBE

Trades Reinforcing Steel

Contact Person Richard Martinez

Email: cynthia@fourstarrebar.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:13 pm Cynthia told Pearl not bidding.

Company Full Traffic Maintenance, Inc.
29 Brisa Fresca
Rancho Santa Margarita Ca, 92688-

Phone Number 951-520-9990 **Fax Number** 949-459-1245

Ethnicity: Hispa **Cert:** DBE, SBE

Trades Traffic Control System

Contact Person Dianne Salgado

Email: jflores_2@sbcglobal.net

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:15 pm Craig told Pearl OK, I'll send quote.

Company	Gcap Services Inc 3525 Hyland Ave., Ste 260 Costa Mesa Ca, 92612		
Phone Number	714-800-1795	Fax Number	714-800-1640
Ethnicity:	Hispanic	Cert:	SBE, DBE
Trades	Management Services Consulting Business N.e.c. Labor Compliance, Contract Administration, Dbe Support, Audit Reviews, Procedure Development, Program Management, Training, Business Process Reviews, Systems Assessments, Implementation Erp Document Image, management information systems, management & public relations, consultant, business administration		
Contact Person	Edward Salcedo		
Email:	Esalcedo@gcapservices.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:17 pm Pearl left message for Joe Hemandes. Emailed reminder.		
Company	Geronimo Concrete, Inc. 4560 N. Huntington Dr. Los Angeles Ca, 90032-		
Phone Number	323-225-2016	Fax Number	323-222-8312
Ethnicity:	Hispa	Cert:	DBE
Trades	Minor Concrete Structure, fencing, concrete surface finish, concrete curb & sidewalk, concrete block & masonry retaining wall		
Contact Person	Lidia Lopez		
Email:			
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:18 pm Fax failed and phone is disconnected.		
Company	Glow Electrical, Inc. 4464 W. El Segundo Blvd Los Angeles CA, 90250		
Phone Number	310-376-2636	Fax Number	310-318-5285
Ethnicity:	Native Am	Cert:	DBE UDBE
Trades	Electrical		
Contact Person	Tyson Schilz		
Email:	tyson@glowelectric.net		
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:19 pm Honor told Pearl not bidding.		
Company	Hammer-Down Transportation, Inc. 3311 W Manchester Blvd, Ste 202 Carson Ca, 90749		
Phone Number	310-590-0852	Fax Number	562-924-5127
Ethnicity:	Black	Cert:	DBE/UDBE
Trades	Bottom Dump Trucking, Trucker		
Contact Person	Melvin Whittington		
Email:	hamdowtran@yahoo.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:21 pm Pearl left automatic voice mail. Emailed reminder.		
Company	HBA Trucking 12591 Mineola Street Arleta Ca, 91331-		
Phone Number	818-974-1083	Fax Number	818-896-6710
Ethnicity:	Hispa	Cert:	DBE
Trades	Bottom Dump Trucking, Trucker, Flat Bed Trucking		
Contact Person	Mr. Hector B. Aguilar		
Email:	hbatrucking@nextel.net		
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:22 pm Email failed. Pearl left automated voice mail. Faxed reminder.		

Company	Hercules Engineering Systems 15317 Lakewood Blvd. Paramount Ca, 90723-		
Phone Number	562-633-3366	Fax Number	562-633-3339
Ethnicity:	Hispa	Cert:	DBE, SBE
Trades	Engineering, electrical engineers, electrical, drafting, design, consultant, construction management		
Contact Person	Miguel A. Corcio		
Email:	hes@hesconsultants.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:23 pm phone disconnected		
Company	Integrated Engineering Management 302 W 5th Street, Ste 207 San Pedro Ca, 90731-		
Phone Number	310-221-0748	Fax Number	310-221-0659
Ethnicity:	Cauc	Cert:	DBE, WBE
Trades	Civil Engineering, consultant, Engineering, Construction Management Including Scheduling, Cost Estimating, Constructability Review, Claims Mitigation, Inspection, Resident Engineering, Document Control cm, construction, management, engineering, cost estimating, scheduling, constructability, review,		
Contact Person	Behjat Khatib-zanjani		
Email:	bzanjani@iemcm.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:24 pm Phone disconnected		
Company	J A Caddell Trucking 6323 S San Pedro St Los Angeles CA, 90003		
Phone Number	323-750-9944	Fax Number	323-751-1844
Ethnicity:	Black	Cert:	DBE UDBE
Trades	Bottom Dump Trucking		
Contact Person	Joseph A Caddell		
Email:	ynotsbiz@sbcglobal.net		
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:26 pm Pearl left message. Emailed reminder		
Company	J F L Electric, Inc 8257 Compton Avenue Los Angeles Ca, 90001-3915		
Phone Number	323-581-4400	Fax Number	323-581-4400
Ethnicity:	Hispa	Cert:	DBE
Trades	Traffic Control System, Small structures, retainer walls, residential electrical, residential air conditioning & sheet metal, plastering, masonry, insulation, heating & air conditioning, hardware - rough, hardware - finish, drywall construction, carpentry, air conditioning/sheet metal		
Contact Person	Joe Loera		
Email:	JOEJFL@PACBELL.NET		
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:27 pm Arlene told Pearl YES, they're bidding		
Company	Kickoff Trucking 851 E 76th Place Los Angeles Ca, 90001		
Phone Number	323-583-3526	Fax Number	323-584-0573
Ethnicity:	Black	Cert:	DBE/UDBE
Trades	Bottom Dump Trucking		
Contact Person	Willie Dan Johnson		
Email:			
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:29 pm Pearl left message. Emailed reminder.		

Company L. Curtis Truck & Equipment
P. O. Box 2030
Redlands Ca, 92373

Phone Number 909-335-3411 **Fax Number** 909-335-7499

Ethnicity: Caucasian **Cert:** DBE/UDBE

Trades Bottom Du8mp Trucking, Sanitation System Contractor, Truck Broker

Contact Person Jannette Curti

Email: lcurtite@aol.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:32 pm Janette told Pearl not bidding.

Company LGM Construction Co Inc.
1328 S Allec St Unit B
Anaheim CA, 92805-6303

Phone Number 714-991-3300 **Fax Number** 714-991-3311

Ethnicity: **Cert:** DVBE SB

Trades DVBE SDVOSB general contracting construction management consulting scheduling commercial industrial estimating procurement flooring concrete masonry site utilities underground utility demo demolition steel paint

Contact Person

Email: estimating@lgmconstructionco.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:33 pm phone disconnected

Company Los Angeles Signal Construction, Inc.
15100 E. Nelson Avenue
City Of Industry Ca, 91744-

Phone Number 626-968-3771 **Fax Number** 626-968-5720

Ethnicity: Hispa **Cert:** DBE

Trades Electrical & Signals

Contact Person Christopher Morales

Email: N/A

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:35 pm phone disconnected. Fax failed.

Company Luna Trucking
7102 Cortland Street
Paramount Ca, 90723-

Phone Number 562-762-5552 **Fax Number** 310-991-5862

Ethnicity: Hispa **Cert:** DBE

Trades Trucker, flat bed trucking, bottom dump trucking

Contact Person Fernando Luna

Email: isiluna2002@yahoo.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:37 pm Pearl left message. Emailed reminder.

Company M G Construction Management, Inc.
5812 Temple City Blvd
Temple City CA, 91780-2112

Phone Number 626-665-3270 **Fax Number** 626-254-1799

Ethnicity: Hispanic American **Cert:** SDVBE

Trades Civil Construction And Environmental Projects; Demolition, Water And Sewer Lines, Landscape, Road Work, Rip Rap, Contaminated Soil, Asbestos Abatement, Lead Paint Removal, Project Management. civil construction, demolition, landscape, asbestos, lead paint

Contact Person Manuel Garcia

Email: Menorecon@yahoo.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:39 pm Pearl left message. Emailed reminder.

Company Marin Bravo Electric, Inc.
1248 South Lyon Street
Santa Ana Ca, 92705-

Phone Number 714-245-2450 **Fax Number** 714-245-2451

Ethnicity: Hispa **Cert:** DBE

Trades Traffic Control System, residential electrical

Contact Person Pedro Marin

Email: pMarin@MarinBravo.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:40 pm Anna checked. Told Pearl "We don't bid Caltrans projects."

Company	Mccants Trucking 755 Loyola Avenue Carson Ca, 90746-3903		
Phone Number	310-323-7109	Fax Number	310-768-2827
Ethnicity:	Black	Cert:	DBE
Trades	Trucker, flat bed trucking, bottom dump trucking		
Contact Person	Morris Mccants		
Email:	em2671@aol.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:42 pm Morris said it's \$80 for 10-wheel. \$85 for Super 10 and \$90 for Lowside.		
Company	Otto Trucking 665 Fairmount Ave., #3 Glendale Ca, 91203-		
Phone Number	818-355-1098	Fax Number	818-241-0729
Ethnicity:	Hispa	Cert:	DBE
Trades	Trucker, flat bed trucking, bottom dump trucking		
Contact Person	Otto Silvestre		
Email:	ottosilve@sbcglobal.net		
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:43 pm Pearl left Sprint Voice Mail. Emailed reminder.		
Company	P W Trucking, Co. P O Box 4512 Carson Ca, 90749-		
Phone Number	310-505-1263	Fax Number	310-715-1221
Ethnicity:	Black	Cert:	DBE
Trades	Trucker, flat bed trucking, bottom dump trucking		
Contact Person	Byron Mitchell		
Email:	pwmitch@sbcglobal.net		
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:44 pm phone number "temporarily not in service." Emailed reminder.		
Company	Patriot General Engineering, Inc. 5480 Baltimore Drive, Ste 204 La Mesa Ca, 91942		
Phone Number	619-713-6880	Fax Number	619-713-6884
Ethnicity:		Cert:	DVBE, SBE
Trades	Erosion Control, Hydroseeding, Engineering, Consultant, SWPPP, Storm Water Pollution Plan, Management, Lawn & Garden Service, Engineering		
Contact Person	Steve Weitman		
Email:	steve.weitman@patriotgen.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:46 pm First got Paul Jimenez #, dialed 0. Tish transf to Steve who said send to steve.weitman@patriotgen.com		
Company	Patriot Paving Inc 218 West Lincoln Ave Orange CA, 92865		
Phone Number	714-283-0777	Fax Number	714-283-2777
Ethnicity:		Cert:	DVBE, SB
Trades	DVBE Paving Contractor. A and C-12 licensed		
Contact Person	Estimating		
Email:	estimating@patriotpavinginc.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:47 pm Albert said he'll take a look at it. Send to estimating@		
Company	Qualls Trucking 8714 South Haas Avenue Los Angeles Ca, 90047-		
Phone Number	323-751-0262	Fax Number	323-759-8462
Ethnicity:	Black	Cert:	DBE
Trades	Trucker, flat bed trucking, bottom dump trucking		
Contact Person	Oren Qualls		
Email:			
Call Results	4/17/13 sent bid date change notice. 5/22/13 3:49 pm Pearl left message.		

Company Rangel Brothers Trucking
9852 Laurel Canyon Blvd
Pacoima Ca, 91331-

Phone Number 818-266-5179 **Fax Number** 661-944-9270

Ethnicity: Hispa **Cert:** DBE

Trades Trucker, flat bed trucking, bottom dump trucking

Contact Person Yovani Rangel

Email: yrangeltrk@yahoo.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:57 pm Pearl left message. Emailed reminder.

Company Ray's Trucking
17103 S Hass Avenue
Torrance Ca, 90504-

Phone Number 310-538-9891 **Fax Number** 310-327-6922

Ethnicity: Cauc **Cert:** DBE

Trades Trucker, truck broker, flat bed trucking, bottom dump trucking

Contact Person Sharon Alexander

Email: luckylady5555@sbcglobal.net

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:52 pm busy. 4:12 pm Busy. Emailed reminder.

Company Reyes & Sons Electric Co
622 Glenoaks Blvd., Suite A
San Fernando Ca, 91340-

Phone Number 818-365-2030 **Fax Number** 818-365-2035

Ethnicity: Hispa **Cert:** DBE

Trades Traffic Control System, residential electrical

Contact Person Larry Parada

Email: Larry@reyesnsonsinc.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:53 pm Didi (or Deedee) told Pearl it was not on her schedule.

Company Santa Clarita Valley Electric
31243 Vadito Place
Castaic Ca, 91384-

Phone Number 661-775-3946 **Fax Number** 661-775-1535

Ethnicity: Hispa **Cert:** DBE

Trades Traffic Control System, residential electrical, electric services, combination utility services

Contact Person Ryan Mcalister

Email: ryanmcalister@sbcglobal.net

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:55 pm Pearl left message. Emailed reminder.

Company Shamrock Base
3100 North Broadway
Los Angeles Ca,

Phone Number 323-223-2366 **Fax Number** 323-223-2360

Ethnicity: **Cert:** SBE, MBE

Trades Base Materials, Aggregates

Contact Person

Email: info@shamrockbase.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:57 pm Mayra told Pearl YES, we're bidding.

Company Sm Sales
17524 W Sierra Hwy
Santa Clarita Ca, 91351

Phone Number 661-252-4735 **Fax Number** 661-299-1547

Ethnicity: Caucasian **Cert:** SBE, DBE, UDBE

Trades CRUSHED & BROKEN STONE, SAND & GRAVEL, ASPHALT, PILINGS, CONCRETE & CEMENT

Contact Person Janis Pusic

Email: Jpusic@smsalesinc.com

Call Results 4/17/13 sent bid date change notice. 5/22/13 3:59 pm Cindy told Ppearl YES, we're bidding.

Company	Super Seal & Stripe, Inc 310 A Street Fillmore Ca, 93016-		
Phone Number	805-524-7345	Fax Number	805-524-7428
Ethnicity:	Cauc	Cert:	DBE SBE
Trades	Sign Structure, seal coat, sandblasting, roadside sign, pavement marking, painted traffic stripe & marking, object marker, parking & highway improvement		
Contact Person	Brenda Hampton-ortiz		
Email:	brenda@supersealandstripe.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 4:00 pm Sharon told Pearl it's not on her list.		
Company	Tony Servera Co, Inc 11871 Sheldon St, Unit C Sun Valley Ca, 91352-		
Phone Number	818-765-1003	Fax Number	818-767-5809
Ethnicity:	Hispa	Cert:	DBE
Trades	Concrete & Cement		
Contact Person	Anthony Servera		
Email:	anthonyjr@tonyservera.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 4:02 pm Pearl left voice mail for Tony. Emailed reminder.		
Company	Traffic Management, Inc. 4861 Camp Street Cypress Ca, 90630-		
Phone Number	714-236-9990	Fax Number	714-236-9981
Ethnicity:	Hispa	Cert:	DBE
Trades	Structure Excavation, structure backfill, roadway excavation, ditches excavation, demolition, clearing & grubbing		
Contact Person	Christopher Spano		
Email:	jim.navickas@trafficmanagement.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 4:03 pm Receptionist transferred Pearl to estimating. Jim said cspano not in estimating. Send email to jim.navickas@trafficmanagement.com.		
Company	Triumph Geo-synthetics,inc. 1140 N. Armando St. Anaheim Ca, 92806-		
Phone Number	714-237-1550	Fax Number	714-237-1549
Ethnicity:	Cauc	Cert:	DBE SBE
Trades	Transportation Equipment & Supplies, misc suppliers, misc nondurable goods, misc durable goods, building material, Geotextile, Paving Fabric, Geogrid, Soil Stabilization, Erosion Control Material And Mats, Wattles, Sediment Control, Filtration Fabric, Hercusheild, Hdpe Liner, Hydromulch, Trm, Erosion Control Blanket, Swppp, Construction Materials N.e.c.		
Contact Person	Cissy Mccaa		
Email:	mccaa@triumphgeo.com		
Call Results	4/17/13 sent bid date change notice. 5/22/13 4:05 pm Koppi told Pearl YES. There are 4 items she believes they are bidding.		
Company	U S Concrete Construction, Inc. 30634 Hasley Cyn. Rd. Castaic CA, 91384		
Phone Number	661-259-3522	Fax Number	661-799-1038
Ethnicity:	Hispanic	Cert:	DBE
Trades	Aggregate Subbase, Aggregate Base, Cement Treated Base, Concrete base, Asphalt Concrete, Concrete Structure, Minor Concrete Structure, Concrete Surface Finish, Concrete Overlay, Drill and Bond, Concrete Block and Masonry Retaining Wall, Reinforced Concrete Crib Wall, Sound Wall		
Contact Person	Ulises Salazar		
Email:	h.rudrud@salazarconstruction.net		
Call Results	4/17/13 sent bid date change notice. 5/22/13 4:08 pm Victoria told Pearl not bidding.		

Company United Steel Placers
11112 Elm Avenue
Rancho Cucamonga Ca, 91730-
Phone Number 909-980-4442 **Fax Number** 909-980-4123
Ethnicity: Hispa **Cert:** DBE
Trades Reinforcing Steel
Contact Person Kirk Negrete
Email: dave@unitedsteelfabricators.com
Call Results 4/17/13 sent bid date change notice. 5/22/13 4:09 pm busy. 4:14 pm Busy. Pearl emailed reminder.

Company Western Paving, Inc.
15533 E. Arrow Highway
Irwindale Ca, 91706
Phone Number 626-338-7889 **Fax Number** 626-338-3799
Ethnicity: **Cert:** SBE, MBE, WBE
Trades Base Materials, Paving
Contact Person
Email: davenoone@westempaving.com
Call Results 4/17/13 sent bid date change notice. 5/22/13 4:10 pm Receptionist put Pearl to Bidders voice mail, Ext 129. Pearl left message. Emailed reminder.

J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBE's (This project has a 4% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Site Management, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Prepare Water Pollution Control Program, Street Sweeping, Striping, Drainage, Cold Plane Asphalt Concrete Pavement, Excavation, Aggregate Base Concrete (Approach Slab), Asphalt Dike (Type F), Precast Prestressed Concrete Pavement, Seal Pavement Joint, Repair Spalled Joints, Polyester Grout, Bar Reinforcing Steel, Minor Concrete (Misc. Construction), Metal Beam Guard Rail, Electrical. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.

Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

07-252004 BOD 04/18/13

CALIFORNIA DEPARTMENT OF
TRANSPORTATION

1912 - 2012
OFFICE ENGINEER
100 Years of Construction. Continuing Excellence

49% DBE

Caltrans > Engineering > Office Engineer > Ads for Bid > **This Week**

Listing for all primes seeking assistance with project 07-252004. 10 results found.

Contractor: Tradeco Infraestructura S.A.de C.V **Contact:** Jorge Pureco
Address: 650 N. Sam Houston Pkwy. E. Ste. 555 Houston, TX. 77060
Phone: 281-260-8409 **Fax:** 281-260-8415 **Email:** jorge.pureco@tradeco.com
Services needed: Pre-cast suppliers, Environmental, Ready Mix, Reinforcing steel, Bulk Aggregates, Hot Mix Asphalt, Liquid Asphalt, Concrete disposal, Demolition Contractor.
Requirements: Bond required, Insurance and References.
Date posted: 03/12/2013

Contractor: Peterson Chase General Engineering Construction Inc. **Contact:** Monica Safarik
Address: 1792 Kaiser Avenue, Irvine, CA 92614
Phone: 949-252-0441 **Fax:** 949-252-0266 **Email:** monica@petersonchase.com
Services needed: Peterson Chase General Engineering Construction, Inc. is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: Street Sweeping, Temporary Concrete Washout, Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste), Remove Metal Beam Guard Railing, Remove Thermoplastic Traffic Stripe, Remove Thermoplastic Pavement Marking, Remove Pavement Marker, Remove Asphalt Concrete Dike, Cold Plane Asphalt Concrete Pavement, Remove Concrete, Remove Concrete Curb, Remove Concrete (Miscellaneous), Crack Treatment, Replace Asphalt Concrete Surfacing, Minor Hot Mix Asphalt, Rubberized Hot Mix Asphalt, Superpave (Gap Graded) Data Core, Place Hot Mix Asphalt Dike (Type C), Place Hot Mix Asphalt Dike (Type F), Tack Coat, Precast Prestressed, Concrete Pavement, Seal Pavement Joint, Seal Isolation Joint, Dowel Bar Retrofit, Grind Existing Concrete Pavement, Paving Notch Extension, Joint Seal (Mr 1/2"), Bar Reinforcing Steel, Minor Concrete (Curb) (Cy) Minor Concrete (Miscellaneous Construction), Curb Ramp, Detectable Warning Surface, Miscellaneous Iron And Steel Miscellaneous Metal (Austin Vault), Metal Beam Guard Railing (Wood Post), Transition Railing (Type Wb), Transition Railing (Type Sp), End Cap, End Anchor Assembly (Type Sft), 4" Thermoplastic Traffic Stripe, 8" Thermoplastic Traffic Stripe 8" Thermoplastic Traffic Stripe (Broken 12-3), Thermoplastic Pavement Marking, 4" Thermoplastic Traffic Stripe (Broken 36-12), Pavement Marker (Non-Reflective), Pavement Marker (Retroreflective), Maintaining Existing Traffic Management System Elements During Construction, Inductive Loop Detector, Modify Ramp Metering System, Modify Lighting And Sign Illumination, Mobilization
Requirements: Peterson Chase GEC, Inc. is an Equal Opportunity Employer. We intend to negotiate in good faith with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds may be required. Bonding, Insurance and Lines of Credit assistance is available. Please contact our office prior to bid date. We can assist in payment of a reasonable bond premium. A 100% payment bond and performance bond may be required for the full amount of the subcontract price. Please provide a bond premium rate with your quote. If you have any questions, need assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, and materials or related assistance in services, please contact our office. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting Caltrans' requirements and will be required to sign the standard Peterson Chase General Engineering Construction, Inc. Subcontract Agreement. Plans and specifications are available to be viewed in our office located at 1792 Kaiser Avenue, Irvine, CA 92614, between 8:00 AM and 3:00 PM Monday through Friday by appointment or on the Caltrans website at http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php. Peterson Chase GEC, Inc. is an equal opportunity employer. We do not discriminate against any qualified employee, applicants for employment, subcontractors or vendors regardless of age, race color, creed, religion,

sex, sexual orientation, marital status, national origin, military service disabilities, disable veterans or Vietnam era veteran status. If you need any assistance, please do not hesitate to call our office. Items of work may be broken down into economically feasible packages to encourage participation. Peterson Chase GEC, Inc. intends to work cooperatively with all qualified firms seeking work on this project.

Date posted: 03/13/2013

Contractor: L-RILEY TRUCKING & DISPATCH **Contact:** LESLIE R RILEY

Address: 25927 FRAMPTON AVE HARBOR CITY CAL 90710

Phone: 323-9332 **Fax:** 310-530-1740 **Email:** lrileytrucking@yahoo.com

Services needed: ALL YOUR TRUCKING AND HAULING NEEDS

Requirements:

Date posted: 03/13/2013

Contractor: Flatiron West, Inc. **Contact:** Jannette Carter

Address: 1770 La Costa Meadows Drive San Marcos, CA 92078

Phone: (760) 916-9100 **Fax:** (760) 471-4860 **Email:** jcarter@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors & Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, Clear & Grub, Cold Plane AC, Concrete Supply, Construction Area Signs, Construction Supplies, Crash Cushion System, Electrical, Equipment Rental, Erosion Control, Fence & Railing, Grind PCC, Imported Borrow, Joint Seals, Manholes, Materials Trucking, MBGR, Minor Concrete, Miscellaneous Steel, PCCP Supplies, Pipe Supply, Precast Concrete, Reinforcing Steel, Saw & Seal Joints, Street Sweeping, Striping

Requirements: Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Performance & Payment bonds by an admitted surety, naming Flatiron West, Inc. as obligee, in the full amount of the subcontractor's bid, or comparable security or collateral in such amount, may be required at the request and expense of Flatiron. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. An Equal Opportunity Employer

Date posted: 03/14/2013

Contractor: Myers and Sons Construction, LP **Contact:** Mike Lewis

Address: 2554 Millcreek Dr. Sacramento, CA 95833

Phone: 916-649-4504 **Fax:** 916-920-2246 **Email:** mlewis@myers-sons.com

Services needed: This is a heavy highway project with the typical items of work associated. Myers and Sons Construction is requesting quotes from all qualified subcontractors, trucking firms and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following types of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER, TEMPORARY RAILING (TYPE K), PREPARE WATER POLLUTION CONTROL PROGRAM, TEMPORARY SOIL BINDER, TEMPORARY EROSION CONTROL, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, STRIPING AND MARKERS, ABANDON PIPELINE, MBGR, CRUB AND GUTTER, AC DIKE, REMOVE CONCRETE, SAND BACKFILL, CLEARING AND GRUBBING, ROADWAY EXCAVATION, STRUCTURE EXCAVATION/BACKFILL, FILTER MEDIA, IMPORTED BORROW, ROCK BLANKET, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP GRADED), DATA CORE, TACK COAT, GRIND EXISTING CONCRETE PAVEMENT, STRUCTURAL CONCRETE (AUSTIN VAULT), MINOR CONCRETE (MINOR STRUCTURE), BAR REINFORCING STEEL, REINFORCED CONCRETE PIPE, PLASTIC PIPE UNDERDRAIN, AUTOMATIC DRAINAGE GATE, PRECAST CONCRETE PIPE MANHOLE, GABION, FILTER FABRIC, CURB RAMP DETECTABLE WARNING SURFACE, MISCELLANEOUS IRON AND STEEL, MISCELLANEOUS METAL, CABLE RAILING, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, INDUCTIVE LOOP DETECTOR, MODIFY RAMP METERING SYSTEM, MODIFY LIGHTING AND SIGN ILLUMINATION

Requirements: 100% Performance and payment bonds may be required for the full amount of the

subcontract price. Subcontractors must possess a valid contractor's license, current insurance and worker's compensation coverage meeting Myers and Sons Construction's requirements. Subcontractors will be required to sign the standard Myers and Sons Construction Subcontract Agreement. Quotations must be valid for the one hundred and twenty (120) days after the specified Contract Award Date by the Owner. Plans and Specifications are available for viewing at our Sacramento office. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies or visit our website at our website www.myers-sons.com for more information. Myers and Sons Construction intends to work cooperatively with all qualified firms seeking work on this project. Myers and Sons Construction is signatory to the Laborers, Carpenters, Cement Masons and Operating Engineers. Myers and Sons Construction is an equal opportunity employer.

Date posted: 03/18/2013

Contractor: Diablo Contractors, Inc. **Contact:** Estimating Department

Address: 7 Crow Canyon Court, Suite 100 San Ramon, CA 94583

Phone: 925-552-8250 **Fax:** 925-552-8254 **Email:** estimating@diablocontractors.com

Services needed: We are soliciting quotes from certified DBE Subcontractors and Suppliers for the following categories of work (including but not limited to): CAS, traffic control, ac pavement, clear/grub, excavation/backfill, aggregate, HMA, dike, seal joints, concrete, rebar, pipe, MBGR, striping, electrical. Work will be broken down to accommodate subcontractor quotes. Quotes are due by Wednesday, April 17, 2013.

Requirements: Diablo Contractors, Inc. (DCI) adheres to the requirement for Affirmative Action to ensure Equal Employment Opportunity according to Executive Order 11246, and requires proof from all subcontractors that they are in accordance. 100% Performance and Payment Bonds with a surety company thereof, subject to the approval of DCI, will be required of all subcontractors. DCI will pay bond premium up to 1.5%. Please contact DCI for assistance with bonding, insurance, or lines of credit. All subcontractors are expected to sign a standard contract, refer to our website:

www.diablocontractors.com. Any bid provided by your company constitutes an acceptance on each and every term of the general contractor's standard contract. Subcontractor will be deemed to understand and accept those terms by providing a bid. Any attempt by a subcontractor to revise or limit those terms will be null and void and not recognized by DCI. Prevailing wages must be met.

Plans & specifications are available for viewing at our San Ramon office as well as Caltrans Plans Counter and their website: www.dot.ca.gov/hq/esc/oe/. Please call DCI for more information. Contact: Tiffany White.

Date posted: 03/21/2013

Contractor: Granite Construction **Contact:** Gary Wothers

Address: 213 Columbia Way Lancaster, Ca 93535

Phone: 661-726-4447 **Fax:** 661-726-4460 **Email:** gary.wothers@gcinc.com

Services needed: Granite Construction Company (Granite) is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION SITE MANAGEMENT, PROGRESS SCHEDULE (CRITICAL PATH METHOD), CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, SWPPP, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), ABANDON PIPELINE, REMOVE METAL BEAM GUARD RAILING REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE THERMOPLASTIC PAVEMENT MARKING, REMOVE PAVEMENT MARKER, REMOVE ASPHALT CONCRETE DIKE, REMOVE PIPE (LF), REPLACE UNDERLYING BASE, COLD PLANE ASPHALT CONCRETE PAVEMENT, REMOVE CONCRETE (CY), REMOVE CONCRETE CURB (LF), REMOVE CONCRETE (MISCELLANEOUS) (CY), SAND BACKFILL, CLEARING AND GRUBBING, ROADWAY EXCAVATION, STRUCTURE EXCAVATION (AUSTIN VAULT), FILTER MEDIA (SAND BED), STRUCTURE BACKFILL (AUSTIN VAULT), IMPORTED BORROW, ROCK BLANKET, AGGREGATE BASE (APPROACH SLAB), LEAN CONCRETE BASE RAPID SETTING, CRACK TREATMENT, REPLACE ASPHALT CONCRETE SURFACING, MINOR HOT MIX ASPHALT, RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP GRADED), DATA CORE, PLACE HOT MIX ASPHALT DIKE, TACK COAT, PRECAST PRESTRESSED CONCRETE PAVEMENT, SEAL

PAVEMENT JOINT, SEAL ISOLATION JOINT, DOWEL BAR RETROFIT, INDIVIDUAL SLAB REPLACEMENT (RSC), REPAIR SPALLED JOINTS, POLYESTER GROUT, GRIND EXISTING CONCRETE PAVEMENT, STRUCTURAL CONCRETE, MINOR CONCRETE (MINOR STRUCTURE), PAVING NOTCH EXTENSION, JOINT SEAL (MR 1/2"), BAR REINFORCING STEEL, REINFORCED CONCRETE PIPE, PERFORATED PLASTIC PIPE UNDERDRAIN (AUSTIN VAULT), PLASTIC PIPE UNDERDRAIN (AUSTIN VAULT), PERMEABLE MATERIAL (STORMWATER), AUTOMATIC DRAINAGE GATE, PRECAST CONCRETE PIPE MANHOLE, GABION, FILTER FABRIC (STORMWATER), MINOR CONCRETE, CURB RAMP DETECTABLE WARNING SURFACE, MISCELLANEOUS IRON AND STEEL, MISCELLANEOUS METAL (AUSTIN VAULT), GUARD RAILING DELINEATOR, METAL BEAM GUARD RAILING (WOOD POST), VEGETATION CONTROL (MINOR CONCRETE), CABLE RAILING, TRANSITION RAILING, ALTERNATIVE IN-LINE TERMINAL SYSTEM, ALTERNATIVE FLARED TERMINAL SYSTEM, THERMOPLASTIC TRAFFIC STRIPE AND PAVEMENT MARKING, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION INDUCTIVE LOOP DETECTOR (LS), MODIFY RAMP METERING SYSTEM, MODIFY LIGHTING AND SIGN ILLUMINATION, MOBILIZATION AND TRUCKING.

Requirements: Granite Construction Company is an Equal Opportunity Employer. We intend to seriously negotiate with all qualified DBE subcontractors and suppliers for project participation. Any item of work, portion of an item, or combination thereof, will be considered. 100% Performance and Payment Bonds are required. Bonding assistance is available. Plans and specifications are available for review at Granite's Palmdale Office.

Date posted: 03/26/2013

Contractor: Coffman Specialties, Inc **Contact:** Maria Corrao

Address: 9685 Via Excelencia, Ste 200 San Diego, CA 92126

Phone: 858-536-3100 **Fax:** 858-586-0164 **Email:** estimating@coffmanspecialties.com

Services needed: Coffman Specialties, Inc is seeking DBE/SBE Subcontractors/Suppliers for the following, but not limited to Items of Work: Construction Area Signs, traffic Control, Temp Crash Cushions, WPCP, Erosion Control, Sweeping, Temp Concrete Washout, MBGR/Fence, Clear & Grub, Rock Blanket, Crack Treatment, A/C Materials, Tack Coat, Saw & Seal Joints, Pavement Grinding, Joint Seal, Bar Reinforcing Steel, Reinforced Concrete Pipe, drainage, Gabion, Minor Concrete(curb), Misc Iron & Steel, Railing, Traffic Stripe, Pavement Marking, Electrical, Trucking.

Requirements: Coffman Specialties, Inc. is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons and Carpenters unions. Quotations must be valid for the same duration as specified by the Owner for contract award. Insurance and 100% Payment & Performance Bonds will be required. We will provide assistance/advice with obtaining Bonds/Insurance/Credit. Waiver of Subrogation will be required. Plans are available through our San Diego Office or Caltrans Website.

We are an EOE & seriously intend to negotiate with qualified firms. Non-DBE Subs/Suppliers:

Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Fax Quotes to 858-586-0164 or email to estimating@coffmanspecialties.com

Date posted: 03/27/2013

Contractor: Chumo Construction, Inc. **Contact:** George Chumo

Address: 14425 Joanbridge St. Baldwin Park, Ca. 91706

Phone: 626-960-9502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net

Services needed: Chumo Construction, Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified UDBE/DBE/SBE/DVBE firms for the following items of work: Asphalt, Clear & Grub, Concrete Paving, Concrete Structures, Curb & Gutter, Drainage, Electrical, Excavation, Groove/Grind, Guardrail/Fence, Landscape, Rebar, Signs and Striping. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.

Requirements: Chumo Construction, Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained

by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Date posted: 03/27/2013

Contractor: J. McLoughlin Engineering Co., Inc. **Contact:** Joe McLoughlin

Address: 10641 Fulton Ct. Rancho Cucamonga, Ca 91730

Phone: (909) 944-1037 **Fax:** (909) 944-3112 **Email:** barbara@imeci.com


Services needed: J. McLoughlin Engineering Co., Inc. (JMECI) is requesting quotes from all qualified subcontractors and suppliers especially certified DBEs (This project has a 4% DBE Requirement) firms for the following items of work, including but not limited to: Trucking, Street Sweeping, Equipment Rental, Lead Compliance Plan, Construction Site Management, Progress Schedule (Critical Path Method), Construction Area Signs, Traffic Control System, Prepare Water Pollution Control Program, Street Sweeping, Striping, Drainage, Cold Plane Asphalt Concrete Pavement, Excavation, Aggregate Base Concrete (Approach Slab), Asphalt Dike (Type F), Precast Prestressed Concrete Pavement, Seal Pavement Joint, Repair Spalled Joints, Polyester Grout, Bar Reinforcing Steel, Minor Concrete (Misc. Construction), Metal Beam Guard Rail, Electrical. Quotations will be broken down into comparable packages as reasonably necessary. JMECI will work with interested subcontractors / vendors/ suppliers to identify opportunities to break down items into economically feasible packages. PLEASE DO NOT E-MAIL QUOTES.

Requirements: Subcontractors must possess a current contractor's license, and provide General Liability, Auto and Worker's Compensation Insurance meeting the minimum requirements required by JMECI and will be required to sign a Subcontract Agreement and / or Purchase Order if necessary. 100% performance and payment bonds may be required for the full amount of subcontract price. JMECI will provide assistance in Bonding, Line of Credit, Insurance, Equipment, Supplies, and Materials if necessary to all qualified subcontractors. Plans and Specifications are available for viewing by appointment only at our office located at 10641 Fulton Ct., Rancho Cucamonga, Ca. 91730. J. McLoughlin Engineering Co., Inc. intends to work cooperatively with all qualified firms seeking work on this project. JMECI is an Equal Opportunity Employer. PLEASE DO NOT E-MAIL QUOTES.

Date posted: 03/28/2013

Send your comments and suggestions to: [OE Web Integration Architect](#)

[Conditions of Use](#) | [Privacy Policy](#)
Copyright © 2007 State of California



***J. McLoughlin
Engineering Co., Inc.***

*10641 Fulton Court
Rancho Cucamonga, CA 91730
Phone 909/944-1037 Fax 909/944-3112*

DBE Participation

Contract No: 07-252004

Bid Date 5/30/13

Date Submitted: 5/28/13 via FedEx #865954601393