

# Low Bidder

CONTRACT NO: **07-312604**

**2018 DEC 18 AM 11:36**

BID AMOUNT:  
\$ **\$3,133,896.00**

BID OPENING DATE:  
**12/13/2018**

BIDDER'S NAME:  
**SEMA Construction, Inc.**

DBE GOAL FROM CONTRACT %:  
**12%**

| DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) | TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) |
|---|--|---|
|   | <b>5</b>   | <b>\$545,500.00</b>                             |

| BID<br>ITEM NO.         | ITEM OF WORK AND DESCRIPTION OF<br>SERVICES TO BE SUBCONTRACTED OR<br>MATERIALS TO BE PROVIDED <sup>2</sup>   | WORK CATEGORY<br>CODES <sup>3</sup> | NAME OF DBEs<br>(Must be certified on the date bids are<br>opened. Include Caltrans' certification no., DBE<br>address, and phone number. Show 2nd and<br>lower tier subcontractors) | AMOUNT<br>(\$) |
|-------------------------|---|-------------------------------------|--|----------------|
| 35,48,49,24<br>27,29,46 | class 3 aggregate base(partial)trucking, class 4 permeable<br>(partial)trucking, class 5 permeable(partial) trucking, temp<br>k-rail(partial) trucking, roadway excavation(partial) export,<br>ditch excavation(partial) export | E4953,C9774                         | All State Trucking, LLC #45510<br>9613 Florpark St. Pico Rivera, Ca 90660<br>(562) 202-1551  | \$477,210.00   |
|                         |   |                                     |  |                |
|                         |   |                                     |  |                |
|                         |   |                                     |  |                |
|                         |   |                                     |  |                |
|                         |   |                                     |  |                |

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.


<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

**Total Claimed  
Participation**

**\$477,210.00**

**15.2 %**

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

  
Signature of Bidder

12/13/2018  
Date

951-292-4420  
(Area Code) Tel. No.

Caroline Roberts  
Person to Contact (Please Type or Print)

## ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12/13/2018

| Bid item number | Item of work and description of services to be subcontracted or materials to be provided <sup>2</sup> | Amount (\$)   |
|-----------------|---|---------------|
| 35              | CLASS 3 AGGREGATE BASE - PARTIAL - TRUCKING   | \$ 15,330.00  |
| 48              | CLASS 4 PERMEABLE - PARTIAL - TRUCKING  | \$ 165,375.00 |
| 49              | CLASS 5 PERMEABLE - PARTIAL - TRUCKING  | \$ 18,585.00  |
| 9               | TEMP K-RAIL - PARTIAL - TRUCKING  | \$ 120,120.00 |
| 24              | ROADWAY EXCAVATION - PARTIAL - EXPORT   | \$ 33,000.00  |
| 29              | DITCH EXCAVATION - PARTIAL - EXPORT   | \$ 124,800.00 |
|                 |   |               |
|                 |   |               |
|                 |   |               |
|                 |   |               |
|                 |   |               |
|                 | Total   | \$ 477,210.00 |

|       |               |
|-------|---------------|
| Total | \$ 477,210.00 |
|-------|---------------|

I certify under penalty of perjury that the foregoing is true and correct.

Date:

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

2



# All State Trucking, LLC

DATE: 12/13/2018  
DBE/SBE: 45510  
DIR: 1000054785

ATTN: ERIC STEPIEN  
PROJECT: 07-312604 - GORMAN BMP's & RW's

Thank you for the opportunity to do business with your company. Below is our current rate for your project.

| MATERIAL                       | QTY | UOM | UP        | EXT       |
|--------------------------------|-----|-----|-----------|-----------|
| HOURLY TRUCKING (SUPER 10's)   | 1   | HR  | \$ 105.00 | \$ 105.00 |
| HOURLY TRUCKING (FLATBEDS)     | 2   | HR  | \$ 110.00 | \$ 110.00 |
| CLEAN DIRT EXPORT (SUPER 10's) | 3   | LD  | \$ 300.00 | \$ 300.00 |

| B1   | DESCRIPTION      |   | ROUND TRIP COST |
|------|------------------|---|-----------------|
| 1-35 | CL3AB            | 1,100TN = 73 hrs x 2 HRS x \$105/HR =   | \$15,330.-      |
| 1-48 | CL4 PERM         | 7,866TN = 525 hrs x 3 HRS x \$105/HR =  | \$165,375.-     |
| 1-49 | CL5 PERM         | 882TN = 59 hrs x 3 HRS x \$105/HR =     | \$18,585.-      |
| 2-9  | K-RAIL           | 21,810LT = 182 hrs x 6 HRS x \$110/HR = | \$120,120.-     |
| 3-24 | RDY EXC-EXPORT   | 1,100LT = 110 hrs x \$300/HR =          | \$33,000.-      |
| 3-29 | DITCH EXC-EXPORT | 4,160LT = 416 hrs x \$300/HR =          | \$124,800.-     |
|      |                  | DBE =                                   | \$477,210.-     |

**Terms & Conditions:** Equipment used daily will have a 4-hour minimum during daylight hours and 5-hour minimum during night time hours. Wet Bach or Rubberized Asphalt requires an additional half hour cleanout at the end of each shift. All payments are due 30 days from the invoice date. Loading and unloading time allowed is 5 minutes, standby time thereafter will be charged at \$1.75 per minute. Prices quoted are for shipments during normal daylight working hours unless other shipping hours are mutually agreed upon in writing by both parties. Prices quoted above do not include any state or local tax sales and use tax, if any applies to this project. Price above is delivered to the jobsite. Add \$10 environmental fee per load. Price per load in super 10's at 16 tons per load. No prevailing wage or certified payroll. Export of clean dirt as determined by the DTSC standards for clean soil. Rubble must not be larger than 2'x2'x2' prior to loading.

**Cancellations:** Please notify All State Trucking at least 8 hours prior to scheduled start time to make proper adjustments. 2 hour show up time will be given to any truck on the job that was ordered but not used or canceled before the start time. 4-hour minimum applies there in after.

Sincerely,  
All State Trucking

[Back To Query Form](#)**Search Returned 1 Records**

Fri Dec 14 12:11:42 PST 2018

**Query Criteria**

Certification Types: DBE

Firm ID: 45510

---

|                      |   |
|----------------------|---|
| <b>Firm ID</b>       | 45510   |
| <b>DBA Name</b>      | ALL STATE TRUCKING                                      |
| <b>Firm Name</b>     | ALL STATE TRUCKING                                      |
| <b>Address Line1</b> | 9613 FLORPARK ST.                                       |
| <b>Address Line2</b> |   |
| <b>City</b>          | PICO RIVERA   |
| <b>State</b>         | CA  |
| <b>Zip Code1</b>     | 90660   |
| <b>Zip Code2</b>     |   |
| <b>Mailing</b>       |   |
| <b>Address Line1</b> |   |
| <b>Mailing</b>       |   |
| <b>Address Line2</b> |   |
| <b>Mailing City</b>  |   |
| <b>Mailing State</b> |   |
| <b>Mailing Zip</b>   |   |
| <b>Code1</b>         |   |
| <b>Mailing Zip</b>   |   |
| <b>Code2</b>         |   |
| <b>Certification</b> | DBE   |
| <b>Type</b>          |   |
| <b>EMail</b>         | AllStateTrucking@outlook.com                            |
| <b>Contact Name</b>  | ROBERT TORRES   |
| <b>Area Code</b>     | 562   |
| <b>Phone Number</b>  | 202-1551  |
| <b>Extension</b>     |   |
| <b>Alt Area Code</b> |   |
| <b>Alt Phone</b>     |   |
| <b>Number</b>        |   |
| <b>Extension</b>     |   |
| <b>Fax Area Code</b> |   |
| <b>Fax Phone</b>     |   |
| <b>Number</b>        |   |
| <b>Agency Name</b>   | LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA) |
| <b>Counties</b>      | 10; 15; 19; 30; 33; 36; 37; 42; 56;                     |
| <b>Districts</b>     | 05; 06; 07; 08; 11; 12;                                 |
| <b>DBE NAICS</b>     | 484220; 562119;   |
| <b>ACDBE</b>         |   |
| <b>NAICS</b>         |   |
| <b>Work Codes</b>    | E4953 WASTE COLLECTION AND DISPOSAL; C9774 TRUCKER;     |
| <b>Licenses</b>      |   |
| <b>Trucks</b>        |   |
| <b>Gender</b>        | M   |
| <b>Ethnicity</b>     | HISPANIC  |
| <b>Firm Type</b>     | DBE   |

---

CALTRANS  
STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION  
BID FOR

CONSTRUCTION ON STATE HIGHWAY IN  
LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.4 MILE SOUTH OF SMOKEY BEAR  
ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF ROUTE 5/138 SEPARATION  
In District 07 on Route 5

UNDER

---

Notice to Bidders and Special Provisions dated November 5, 2018  
Project plans approved June 28, 2018  
Standard Specifications dated 2015  
Standard Plans dated 2015

---

Identified by

Contract No. 07-312604

07-LA-5-R77.5/R81.8

Project ID 0715000067

FEDERAL-AID PROJECT  
ACIM-005-3(127)E

Bids open Thursday, December 13, 2018

Dated November 5, 2018

AADD



---

Name of Bidder SEMA Construction, Inc.

Business Street Address 42690 Rio Nedo, Suite G

(Include even if P.O. Box is used)

Business P.O. Box

City, State, Zip Temecula , CA, 92590

Telephone No: AREA CODE 303-627-2600

Fax No: AREA CODE 951-296-6448

Contractor License No. 657770

Public Works Contractor Registration No. INC 1000025541

Checksum B599910E

1. Bidder agrees, if this bid is accepted, to enter into a contract with the Department, in the form included in the Standard Specifications, to perform the work provided in the Contract under the terms of the Contract for the price or prices bid.

For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of working days shown on the Notice to Bidders.

For a cost plus time based bid on a contract without a plant establishment or permanent erosion control establishment period, Bidder additionally agrees to perform the work within the number of working days bid.

For a cost plus time based bid on a contract with a plant establishment or permanent erosion control establishment period, Bidder additionally agrees to perform the non-establishment work within the number of working days bid for non-establishment work.

- 2.1. If a discrepancy between the unit price and the item total exists, the unit price prevails except:

- 2.1.1. If the unit price is illegible, omitted, or the same as the item total, the item total prevails and the unit price is the quotient of the item total and the quantity.

- 2.1.2. If a decimal error is apparent in the product of the unit price and the quantity, the Department will use either the unit price or item total based on the closest by percentage to the unit price or item total in the Department's Final Estimate.

- 2.2. If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.

- 2.3. Bids on lump sum items are item totals. If a unit price for a lump sum item is entered and it differs from the item total, the item total prevails.

- 2.4. Entries are to be expressed in dollars or decimal fractions of a dollar. Symbols such as commas and dollar signs are ignored and have no significance in establishing unit price or item total.

2.5. Unit prices and item totals are interpreted by the number of digits and decimal placement. Do not round item totals or the total bid.

2.6. For a lump sum based bid, the item total is the bid amount the Department uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Department uses for bid comparison.

For a cost plus time based bid, the sum of the item totals and the total bid for time is the bid amount the Department uses for bid comparison.

2.7. The Department's decision on the bid amount is final.

3. Bidder has and acknowledges the following addenda:0

4. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid, including any additive items: Bidder's Bond

5. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification may result in one or more of the following:

5.1. Criminal prosecution

5.2. Rejection of the bid

5.3. Rescission of the award

5.4. Termination of the Contract

PRINTED NAME:T. Brett Ames AND  
TITLE OF PERSON SIGNING:Vice President

---

BY (Authorized signature)

DATE SIGNED( Do not type)

## BID ITEM LIST

| Item No. | Item Code                                    | Item Description                    | Estimated Quantity<br>Unit of Measure | Unit Price | Item Total |
|----------|--|-------------------------------------|---------------------------------------|------------|------------|
| 1        | 070030<br>PLAN                               | LEAD COMPLIANCE                     | LUMP SUM<br>LS                        | LUMP SUM   | 993.81     |
| 2        | 080050<br>SCHEDULE (CRITICAL PATH<br>METHOD) | PROGRESS                            | LUMP SUM<br>LS                        | LUMP SUM   | 1,729.92   |
| 3        | 090100<br>OVERHEAD (WDAY)                    | TIME-RELATED                        | 200.0<br>WDAY                         | 1,244.32   | 248,864.00 |
| 4        | 100100<br>SUPPLY                             | DEVELOP WATER                       | LUMP SUM<br>LS                        | LUMP SUM   | 8,853.93   |
| 5        | 120090<br>AREA SIGNS                         | CONSTRUCTION                        | LUMP SUM<br>LS                        | LUMP SUM   | 3,180.19   |
| 6        | 120100<br>SYSTEM                             | TRAFFIC CONTROL                     | LUMP SUM<br>LS                        | LUMP SUM   | 23,769.86  |
| 7        | 120165<br>(SURFACE MOUNTED)                  | CHANNELIZER                         | 250.0<br>EA                           | 27.52      | 6,880.00   |
| 8        | 128652<br>(LS)                               | PORTABLE<br>CHANGEABLE MESSAGE SIGN | LUMP SUM<br>LS                        | LUMP SUM   | 5,504.17   |
| 9        | 129000<br>RAILING (TYPE K)                   | TEMPORARY                           | 10,900.0<br>LF                        | 21.38      | 233,042.00 |
| 10       | 129100<br>CUSHION MODULE                     | TEMPORARY CRASH                     | 350.0<br>EA                           | 173.28     | 60,648.00  |
| 11       | 130100<br>MANAGEMENT                         | JOB SITE                            | LUMP SUM<br>LS                        | LUMP SUM   | 41,176.17  |
| 12       | 130300<br>WATER POLLUTION<br>PREVENTION PLAN | PREPARE STORM                       | LUMP SUM<br>LS                        | LUMP SUM   | 1,681.83   |



## BID ITEM LIST

| Item No. | Item Code | Item Description                      | Estimated Quantity<br>Unit of Measure | Unit Price | Item Total |
|----------|-----------|---------------------------------------|---------------------------------------|------------|------------|
| 13       | 130310    | RAIN EVENT ACTION PLAN                | 15.0<br>EA                            | 500.00     | 7,500.00   |
| 14       | 130320    | STORM WATER SAMPLING AND ANALYSIS DAY | 10.0<br>EA                            | 203.86     | 2,038.60   |
| 15       | 130330    | STORM WATER ANNUAL REPORT             | 2.0<br>EA                             | 2,000.00   | 4,000.00   |
| 16       | 130570    | TEMPORARY COVER                       | 5,600.0<br>SQYD                       | 2.99       | 16,744.00  |
| 17       | 130610    | TEMPORARY CHECK DAM                   | 540.0<br>LF                           | 9.79       | 5,286.60   |
| 18       | 130620    | TEMPORARY DRAINAGE INLET PROTECTION   | 17.0<br>EA                            | 295.07     | 5,016.19   |
| 19       | 130640    | TEMPORARY FIBER ROLL                  | 6,000.0<br>LF                         | 3.93       | 23,580.00  |
| 20       | 130710    | TEMPORARY CONSTRUCTION ENTRANCE       | 2.0<br>EA                             | 8,122.95   | 16,245.90  |
| 21       | 130730    | STREET SWEEPING                       | LUMP SUM<br>LS                        | LUMP SUM   | 23,317.45  |
| 22       | 130900    | TEMPORARY CONCRETE WASHOUT            | LUMP SUM<br>LS                        | LUMP SUM   | 9,370.29   |
| 23       | 153121    | REMOVE CONCRETE (CY)                  | 28.0<br>CY                            | 122.41     | 3,427.48   |
| 24       | 190101    | ROADWAY EXCAVATION                    | 1,100.0<br>CY                         | 83.93      | 92,323.00  |

## BID ITEM LIST

| Item No. | Item Code | Item Description                                       | Estimated Quantity<br>Unit of Measure | Unit Price | Item Total |
|----------|-----------|--|---------------------------------------|------------|------------|
| 25       | 036805    | ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD) | 130.0<br>CY                           | 192.75     | 25,057.50  |
| 26       | 190105    | ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD) | 760.0<br>CY                           | 165.69     | 125,924.40 |
| 27(F)    | 192001    | STRUCTURE EXCAVATION                                   | 643.0<br>CY                           | 83.15      | 53,465.45  |
| 28(F)    | 193001    | STRUCTURE BACKFILL                                     | 461.0<br>CY                           | 73.82      | 34,031.02  |
| 29       | 194001    | DITCH EXCAVATION                                       | 4,160.0<br>CY                         | 61.38      | 255,340.80 |
| 30       | 210270    | ROLLED EROSION CONTROL PRODUCT (NETTING)               | 71,700.0<br>SQFT                      | 0.66       | 47,322.00  |
| 31       | 210300    | HYDROMULCH   | 118,000.0<br>SQFT                     | 0.07       | 8,260.00   |
| 32       | 210350    | FIBER ROLLS  | 4,790.0<br>LF                         | 3.36       | 16,094.40  |
| 33       | 210430    | HYDROSEED  | 118,000.0<br>SQFT                     | 0.10       | 11,800.00  |
| 34       | 210610    | COMPOST (CY)   | 190.0<br>CY                           | 51.74      | 9,830.60   |
| 35       | 260303    | CLASS 3 AGGREGATE BASE (CY)                            | 550.0<br>CY                           | 128.23     | 70,526.50  |

## BID ITEM LIST

| Item No. | Item Code                                 | Item Description | Estimated Quantity<br>Unit of Measure | Unit Price | Item Total |
|----------|---|------------------|---------------------------------------|------------|------------|
| 36       | 280000<br>BASE                            | LEAN CONCRETE    | 200.0<br>CY                           | 524.65     | 104,930.00 |
| 37       | 390132<br>(TYPE A)                        | HOT MIX ASPHALT  | 460.0<br>TON                          | 206.20     | 94,852.00  |
| 38       | 390137<br>MIX ASPHALT (GAP GRADED)        | RUBBERIZED HOT   | 130.0<br>TON                          | 420.26     | 54,633.80  |
| 39       | 394076<br>ASPHALT DIKE (TYPE E)           | PLACE HOT MIX    | 6,880.0<br>LF                         | 2.35       | 16,168.00  |
| 40       | 394077<br>ASPHALT DIKE (TYPE F)           | PLACE HOT MIX    | 460.0<br>LF                           | 2.35       | 1,081.00   |
| 41       | 394090<br>ASPHALT (MISCELLANEOUS<br>AREA) | PLACE HOT MIX    | 69.0<br>SQYD                          | 84.09      | 5,802.21   |
| 42       | 397005                                    | TACK COAT        | 3.1<br>TON                            | 953.04     | 2,954.42   |
| 43       | 398100<br>CONCRETE DIKE                   | REMOVE ASPHALT   | 210.0<br>LF                           | 15.56      | 3,267.60   |
| 44 (F)   | 475000<br>STEM (TYPE 6)                   | RETAINING WALL   | 2,681.0<br>SQFT                       | 127.70     | 342,363.70 |
| 45 (F)   | 510094<br>CONCRETE, DRAINAGE INLET        | STRUCTURAL       | 5.3<br>CY                             | 6,523.24   | 34,573.17  |
| 46       | 610112<br>PIPE CULVERT                    | 24" ALTERNATIVE  | 290.0<br>LF                           | 83.91      | 24,333.90  |
| 47       | 680902<br>PLASTIC PIPE UNDERDRAIN         | 6" PERFORATED    | 340.0<br>LF                           | 46.60      | 15,844.00  |



## BID ITEM LIST

| Item No.  | Item Code | Item Description  | Estimated Quantity<br>Unit of Measure | Unit Price | Item Total     |
|-----------|-----------|---|---------------------------------------|------------|----------------|
| 48        | 036806    | CLASS 4<br>PERMEABLE MATERIAL   | 4,370.0<br>CY                         | 112.92     | 493,460.40     |
| 49        | 036807    | CLASS 5<br>PERMEABLE MATERIAL   | 490.0<br>CY                           | 121.39     | 59,481.10      |
| 50        | 036808    | GEOMEMBRANE<br>LINER  | 690.0<br>SQYD                         | 19.64      | 13,551.60      |
| 51        | 710132    | REMOVE CULVERT<br>(LF)  | 9.0<br>LF                             | 95.45      | 859.05         |
| 52        | 710152    | REMOVE HEADWALL   | 1.0<br>EA                             | 2,046.74   | 2,046.74       |
| 53        | 731502    | MINOR CONCRETE<br>(MISCELLANEOUS<br>CONSTRUCTION)                                       | 49.0<br>CY                            | 761.67     | 37,321.83      |
| 54 (F)    | 750001    | MISCELLANEOUS<br>IRON AND STEEL   | 1,052.0<br>LB                         | 4.81       | 5,060.12       |
| 55        | 870009    | MAINTAINING<br>EXISTING TRAFFIC<br>MANAGEMENT SYSTEM<br>ELEMENTS DURING<br>CONSTRUCTION | LUMP SUM<br>LS<br>LS<br>LS            | LUMP SUM   | 5,096.45       |
| 56        | 999990    | MOBILIZATION  | LUMP SUM<br>LS                        | LUMP SUM   | 313,389.68     |
| Total Bid |           |   |                                       |            | \$3,133,896.83 |

Bidding Firm: SEMA Construction, Inc.

List this sub? Yes

1) Business Name Bradley Tanks, Inc.  
Location City Danville State CA  
California Contractor License Number 964166  
Public Works Contractor Registration Number 1000011156  
Portion of Work Subcontracted:

| Item | %  | Description                        |
|------|----|------------------------------------|
| 25   | 59 | TRANSPORT AND DISPOSAL OF TYPE COM |
| 26   | 68 | TRANSPORT AND DISPOSAL OF TYPE Z   |

List this sub? Yes

2) Business Name Pacific Restoration Group  
Location City Perris State CA  
California Contractor License Number 685511  
Public Works Contractor Registration Number 1000009733  
Portion of Work Subcontracted:

| Item | %   | Description |
|------|-----|-------------|
| 30   | 100 |             |
| 31   | 100 |             |
| 32   | 100 |             |
| 33   | 100 |             |
| 34   | 100 |             |

List this sub? Yes

3) Business Name Statewide Traffic Safety and Signs  
Location City Irvine State CA  
California Contractor License Number 975518  
Public Works Contractor Registration Number 1000001109  
Portion of Work Subcontracted:

| Item | %   | Description |
|------|-----|-------------|
| 5    | 100 |             |
| 6    | 100 |             |
| 7    | 100 |             |
| 8    | 100 |             |
| 10   | 100 |             |

Bidding Firm: SEMA Construction, Inc.

List this sub? Yes

4) Business Name Calmex Enineering  
Location City Bloomington State CA  
California Contractor License Number 685954  
Public Works Contractor Registration Number 1000005380  
Portion of Work Subcontracted:

| Item | %   | Description |
|------|-----|-------------|
| 37   | 100 |             |
| 38   | 100 |             |
| 39   | 100 |             |
| 40   | 100 |             |
| 41   | 100 |             |

List this sub? Yes

5) Business Name Calmex Enineering  
Location City Bloomington State CA  
California Contractor License Number 685954  
Public Works Contractor Registration Number 1000005380  
Portion of Work Subcontracted:

| Item | %   | Description |
|------|-----|-------------|
| 42   | 100 |             |

List this sub? Yes

6) Business Name Rouch Rebar  
Location City Long Beach State CA  
California Contractor License Number 954751  
Public Works Contractor Registration Number 1000005520  
Portion of Work Subcontracted:

| Item | %  | Description   |
|------|----|---------------|
| 44   | 9  | REINFORCEMENT |
| 45   | 23 | REINFORCEMENT |





To opt out of payment adjustments for price index fluctuations as specified, complete this form.

I opt out of the payment adjustments for price index fluctuations.

Enter Date and Name to opt out of payment adjustments for price index fluctuations.

Date: 12/13/18 Bidder's Name: SEMA Construction

Signature: \_\_\_\_\_

---

Are you certified as a "Small Business" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California?:

YES/NO: No Certification number? :

Note: This small business questionnaire is included for statistical reporting only.



CERTIFICATIONS

FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION

Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in subcontracts over \$100,000 and these subcontractors shall certify and disclose.

## INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered Federal action.
2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by this reporting entity for this covered Federal action.
4. Enter the full name, address, city, State, and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District if known.
6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.
10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.  
(b) Enter the full names of the individual(s) performing services and include full address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).
11. The certifying official shall sign and date the form, print his/her name title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.



Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352  
No

1. Type of Federal Action:

2. Status of Federal Action:

3. Report Type:

For Material Change Only:

Year

Quarter

Date of last report

4. Name and Address of Reporting Entity:

Tier ,if known

Congressional District, if known:

5. If Reporting Entity in No. 4 is Subawardee Enter Name and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable

8. Federal Action Number, if known:

9. Award amount, if known (\$):

10. a. Name and Address of Lobby Registrant (if individual, last name, first name, MI):

b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI):

11. Information requested through this form is authorized by Title 31 U.S.C. Section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Signature:\_\_\_\_\_

Print Name: T. Brett Ames

Title: Vice President

Telephone No.: 303-627-2600

DATE: 12/13/2018

Authorized for Local Reproduction  
Standard Form - LLL(Rev. 7-97)

Federal Use Only:

## EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

Bidder SEMA Construction, Inc. , proposed subcontractor , certifies that he has participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the filing requirements.

## Notes:

The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND  
SUSPENSION CERTIFICATION

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency;

has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

---

UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and federal law respecting the employment of undocumented aliens.



## NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID  
Under PCC 7106 and 23 USC 112, the bidder declares as follows:

State of CA County of Riverside

Name T. Brett Ames ,

being first duly sworn, deposes and says that he or she is

Vice President of

SEMA Construction, Inc.

the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

---

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

1. The contractor recognizes the importance of child and family support obligations and shall fully comply with all applicable state and federal laws relating to child and family support enforcement, including, but not limited to, disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family Code; and
2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all employees and is providing the names of all new employees to the New Hire Registry maintained by the Employment Development Department.

---

NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code § 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

## VIOLATION OF LAW OR A SAFETY REGULATION

Under Pub Cont Code § 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? No

If the answer is yes, explain the circumstances in the following space.

---

## ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that the Bidder Has Not been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and ultimate resolution of each conviction in the space below.

---

PERMITS, LICENSES, AGREEMENTS, CERTIFICATIONS, AND RAILROAD  
RELATIONS AND INSURANCE REQUIREMENTS

Bidder acknowledges that permits, licenses, agreements, certifications, and the requirements in the document titled "Railroad Relations and Insurance Requirements" are components of the Contract under section 5-1.02 of the Standard Specifications.

## BIDDER RESPONSIBILITY QUESTIONNAIRE

Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must complete, under penalty of perjury, the following questionnaire:

1. Within the past 10 years, has the Bidder been found to be a nonresponsive bidder by any public entity, including federal, State, local, or regional entities?

No

2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder been determined to be a nonresponsive bidder by a public entity, including federal, State, local or regional entities?

No

3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another company that bid or bids on public works projects whose company has been determined to be a nonresponsive bidder by any public entity, including federal, State, local, or regional entities?

No

4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of nonresponsibility, including:

- 4.1. Date of each nonresponsibility determination
- 4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that agency who would have information about the determination
- 4.3. Contract number for each nonresponsibility determination

END CERTIFICATIONS



Bond No. \_\_\_\_\_

We \_\_\_\_\_  
\_\_\_\_\_ as Principal, and

\_\_\_\_\_ as Surety are bound unto the State of California, Department of Transportation, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally,

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee, for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM 0.4 MILE SOUTH OF SMOKEY BEAR ROAD UNDERCROSSING TO 0.3 MILE SOUTH OF ROUTE 5/138 SEPARATION In District 07 on Route 5 for which bids are to be opened at 1727 30th Street, Sacramento CA 95816 on 12-13-18.

NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance (if specified in the contract) of the contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full force.

In the event a suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Dated: \_\_\_\_\_, 20\_\_\_\_.

Principal: \_\_\_\_\_

Surety: \_\_\_\_\_

Address of Surety: \_\_\_\_\_

(for correspondence or claims)

By \_\_\_\_\_

Attorney-in-Fact

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of \_\_\_\_\_

On this \_\_\_\_\_ before me, \_\_\_\_\_

Date

Here insert Name and Title of the Officer

personally appeared \_\_\_\_\_

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal

SIGNATURE \_\_\_\_\_

Signature of Notary Public

(SEAL)



## Attachment A

Total Bid

\$ 3,133,896.83

| Items of Work Offered                                  | Bidder Normally Performs (Y/N) | Item broken down to facilitate participation (Y/N) | Established Flexible Timeframes (Y/N) | Amount     | Percentage of total bid |
|--|--------------------------------|--|---------------------------------------|------------|-------------------------|
| LEAD COMPLIANCE PLAN                                   | N                              | Y  | Y                                     | 993.81     | 0.03%                   |
| PROGRESS SCHEDULE (CRITICAL PATH METHOD)               | Y                              | Y  | Y                                     | 1,729.92   | 0.06%                   |
| TIME-RELATED OVERHEAD (WDAY)                           | Y                              | Y  | Y                                     | 248,864.00 | 7.94%                   |
| DEVELOP WATER SUPPLY                                   | Y                              | Y  | Y                                     | 8,853.93   | 0.28%                   |
| CONSTRUCTION AREA SIGNS                                | N                              | Y  | Y                                     | 3,180.19   | 0.10%                   |
| TRAFFIC CONTROL SYSTEM                                 | N                              | Y  | Y                                     | 23,769.86  | 0.76%                   |
| CHANNELIZER (SURFACE MOUNTED)                          | N                              | Y  | Y                                     | 6,880.00   | 0.22%                   |
| PORTABLE CHANGEABLE MESSAGE SIGN (LS)                  | N                              | Y  | Y                                     | 5,504.17   | 0.18%                   |
| TEMPORARY RAILING (TYPE K)                             | Y                              | Y  | Y                                     | 233,042.00 | 7.44%                   |
| TEMPORARY CRASH CUSHION MODULE                         | N                              | Y  | Y                                     | 60,648.00  | 1.94%                   |
| JOB SITE MANAGEMENT                                    | Y                              | Y  | Y                                     | 41,176.17  | 1.31%                   |
| PREPARE STORM WATER POLLUTION PREVENTION PLAN          | Y                              | Y  | Y                                     | 1,681.83   | 0.05%                   |
| RAIN EVENT ACTION PLAN                                 | Y                              | Y  | Y                                     | 7,500.00   | 0.24%                   |
| STORM WATER SAMPLING AND ANALYSIS DAY                  | Y                              | Y  | Y                                     | 2,038.60   | 0.07%                   |
| STORM WATER ANNUAL REPORT                              | Y                              | Y  | Y                                     | 4,000.00   | 0.13%                   |
| TEMPORARY COVER  | N                              | Y  | Y                                     | 16,744.00  | 0.53%                   |
| TEMPORARY CHECK DAM                                    | N                              | Y  | Y                                     | 5,286.60   | 0.17%                   |
| TEMPORARY DRAINAGE INLET PROTECTION                    | Y                              | Y  | Y                                     | 5,016.19   | 0.16%                   |
| TEMPORARY FIBER ROLL                                   | Y                              | Y  | Y                                     | 23,580.00  | 0.75%                   |
| TEMPORARY CONSTRUCTION ENTRANCE                        | Y                              | Y  | Y                                     | 16,245.90  | 0.52%                   |
| STREET SWEEPING  | N                              | Y  | Y                                     | 23,317.45  | 0.74%                   |
| TEMPORARY CONCRETE WASHOUT                             | Y                              | Y  | Y                                     | 9,370.29   | 0.30%                   |
| REMOVE CONCRETE (CY)                                   | Y                              | Y  | Y                                     | 3,427.48   | 0.11%                   |
| ROADWAY EXCAVATION                                     | Y                              | Y  | Y                                     | 92,323.00  | 2.95%                   |
| ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD) | Y                              | Y  | Y                                     | 25,057.50  | 0.80%                   |
| ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD) | Y                              | Y  | Y                                     | 125,924.40 | 4.02%                   |
| STRUCTURE EXCAVATION                                   | Y                              | Y  | Y                                     | 53,465.45  | 1.71%                   |
| STRUCTURE BACKFILL                                     | Y                              | Y  | Y                                     | 34,031.02  | 1.09%                   |
| DITCH EXCAVATION                                       | Y                              | Y  | Y                                     | 255,340.80 | 8.15%                   |
| ROLLED EROSION CONTROL PRODUCT (NETTING)               | N                              | Y  | Y                                     | 47,322.00  | 1.51%                   |
| HYDROMULCH   | N                              | Y  | Y                                     | 8,260.00   | 0.26%                   |
| FIBER ROLLS  | N                              | Y  | Y                                     | 16,094.40  | 0.51%                   |



|   |   |   |   |            |        |
|---|---|---|---|------------|--------|
| HYDROSEED   | N | Y | Y | 11,800.00  | 0.38%  |
| COMPOST (CY)  | N | Y | Y | 9,830.60   | 0.31%  |
| CLASS 3 AGGREGATE BASE (CY)   | Y | Y | Y | 70,526.50  | 2.25%  |
| LEAN CONCRETE BASE  | Y | Y | Y | 104,930.00 | 3.35%  |
| HOT MIX ASPHALT (TYPE A)  | N | Y | Y | 94,852.00  | 3.03%  |
| RUBBERIZED HOT MIX ASPHALT (GAP GRADED)                                     | N | Y | Y | 54,633.80  | 1.74%  |
| PLACE HOT MIX ASPHALT DIKE (TYPE E)   | N | Y | Y | 16,168.00  | 0.52%  |
| PLACE HOT MIX ASPHALT DIKE (TYPE F)   | N | Y | Y | 1,081.00   | 0.03%  |
| PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)                                  | N | Y | Y | 5,802.21   | 0.19%  |
| TACK COAT   | N | Y | Y | 2,954.42   | 0.09%  |
| REMOVE ASPHALT CONCRETE DIKE  | Y | Y | Y | 3,267.60   | 0.10%  |
| RETAINING WALL STEM (TYPE 6)  | Y | Y | Y | 342,363.70 | 10.92% |
| STRUCTURAL CONCRETE, DRAINAGE INLET   | Y | Y | Y | 34,573.17  | 1.10%  |
| 24" ALTERNATIVE PIPE CULVERT  | Y | Y | Y | 24,333.90  | 0.78%  |
| 6" PERFORATED PLASTIC PIPE UNDERDRAIN                                       | Y | Y | Y | 15,844.00  | 0.51%  |
| CLASS 4 PERMEABLE MATERIAL  | Y | Y | Y | 493,460.40 | 15.75% |
| CLASS 5 PERMEABLE MATERIAL  | Y | Y | Y | 59,481.10  | 1.90%  |
| GEOMEMBRANE LINER   | Y | Y | Y | 13,551.60  | 0.43%  |
| REMOVE CULVERT (LF)   | Y | Y | Y | 859.05     | 0.03%  |
| REMOVE HEADWALL   | Y | Y | Y | 2,046.74   | 0.07%  |
| MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)                                 | Y | Y | Y | 37,321.83  | 1.19%  |
| MISCELLANEOUS IRON AND STEEL  | Y | Y | Y | 5,060.12   | 0.16%  |
| MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | Y | Y | Y | 5,096.45   | 0.16%  |
| MOBILIZATION  | Y | Y | Y | 313,389.68 | 10.00% |



# Attachment B



## All Communications to Minorities

**Project: Caltrans 07-312604 Gorman BMP's & Retaining Walls**

**Monday, December 3, 2018 11:01 AM**

### Communication Recipients

#### Company Name

5 Feathers(Bakersfield, CA)  
A & M Consulting Engineers(Visalia)  
Acacia Envioronmental - 4LAND(Santa Barbara, CA)  
Acacia Envioronmental(Santa Barbara, CA)  
Adanta, Inc(Napa, CA)  
Adanta, Inc(Napa, CA)  
Alfred Civil Engineering, Inc.(Citrus Heights, CA)  
APCO - Asphalt Dike Construction, Inc.(Goshen, CA)  
Appian Udbe Swpp(El Sobrante, CA)  
Asphalt Dike Construction, Inc. dba APCO(Goshen, CA)  
Asphalt Dike Construction, Inc. dba APCO(Goshen, CA)  
Austin Enterprise(Bakersfield, CA)  
B.A.T.S. Traffic Solutions(Riverside, CA)  
BC Traffic Specialist - 4TC(Orange, CA)  
BC Traffic Specialist(Orange, CA)  
BC Traffic Specialist(Orange, CA)  
BC Traffic Specialist(Orange, CA)  
BC Traffic Specialist(Orange, CA)  
Calmex Engineering Incorporated - 4ASPH(Bloomington, CA)  
Calmex Engineering Incorporated - 4LAND(Bloomington, CA)  
Calmex Engineering Incorporated(Bloomington, CA)  
Cecilia's Safety Service(San Marcos, CA)  
Ciro's Landscaping, Inc(Escondido, CA)  
Crush Materials Corporation(Aliso Viejo, CA)  
D&M Traffic Services, Inc(Santa Clara, CA)  
D&M Traffic Services, Inc(Santa Clara, CA)  
D&M Traffic Services, Inc(Santa Clara, CA)  
Diversified Landscape Co - 4LAND(Wildomar, CA)  
Dorado & Dorado Construction(Yucaipa)

#### Contact

LauraleaBlake  
OrfilMuniz  
JamesColbert  
JamesColbert  
CherylMoore  
KimberlyPatz  
BoriTouray  
StacyNoriega  
ThomasKoprek  
RichardKawamoto  
JimCoughlin  
TyConner  
VerthaSo  
TrevorCouch  
TrevorCouch  
ShaunSouza  
StevenPatterson  
GaryRivers  
TimBlack  
TravisBomhoff  
TimBlack  
CeciliaOstlund  
TeresaMartin  
ChristineRush  
AllenKeen  
DebbieEstimator  
DebbieEs  
DanielCano  
NickDorado

|   |                    |
|---|--------------------|
| E-nor Innovations, Inc - 4TC(Paramount, CA)                             | ReneOcampo         |
| First Vanguard Rental & Sales Inc - 4TC(Fairfield, CA)                  | MichaelSkeirik     |
| Flash Traffic, Inc - 4TC(Santa Clarita, CA)                             | RickVasquez        |
| Frank and Son Paving Inc.(Chula Vista, CA)                              | RudyGutierrez      |
| Fryman Management - 4TC(San Clemente, CA)                               | GarrettFrancis     |
| Fryman Management(San Clemente, CA)                                     | GarrettFrancis     |
| Fryman Management(San Clemente, CA)                                     | Info               |
| Full Traffic Maintenance, Inc - 4TC(Corona, CA)                         | JerrySanchez       |
| Full Traffic Maintenance, Inc - 4TC(Corona, CA)                         | SammySalgado       |
| Full Traffic Maintenance, Inc(Corona, CA)                               | SammySalgado       |
| G&F Concrete Cutting, Inc - 4DEMO(Santa Ana, CA)                        | MichaelPhillips    |
| G. Scott Asphalt, Inc.(Chula Vista, CA)                                 | Daniel C.Wemple    |
| GGG Demolition, Inc(Orange, CA)   | DonCobler          |
| Global Environmental Network, Inc(Fountain Valley, CA)                  | EstimatorEstimator |
| GST(San Marcos, CA)   | Christinaestimator |
| GST(San Marcos, CA)   | JenniferErler      |
| Highway Specialty Company Inc.(Highway Specialty Company Inc.)          | DustinEstimator    |
| Hydro Sprout, Inc(Escondido, CA)  | MarkWebster        |
| IO Enviornmental & Infrastructure, Inc.(San Diego, CA)                  | KathyMonroe        |
| KRC Safety Co, Inc(Visalia, CA)   | MichaelCastro      |
| La Firma(Nipomo, CA)  | VicenteBravo       |
| Landscape Support Services(Santa Clarita, CA)                           | ShoheilaSturm      |
| LNA Concrete Structures, Inc(Chino Hills, CA)                           | EstimatorEstimator |
| Logans Marketing Construction Materials Supplier - 4TAGG(San Diego, CA) | EstimatorEstimator |
| Maneri Traffic Control, Inc - 4TC(Temecula, CA)                         | OavilaEstimator    |
| Maneri Traffic Control, Inc - 4TC(Temecula, CA)                         | JohnnyManeri       |
| Marne Construction(Orange)  | MikeFielder        |
| Miller Paving Corporation(Spring Valley, CA)                            | ScottKimball       |
| North American Recycling and Crushing(Yorba Linda, CA)                  | AaronWaddell       |
| North American Recycling and Crushing(Yorba Linda, CA)                  | TomVirgil          |
| Precon Products - 2DRCP(Simi Valley, CA)                                | KariCosta          |
| Precon Products - 2DRCP(Simi Valley, CA)                                | ShannonEstimator   |
| Quality Hydroseeding & Restoration(Ramona, CA)                          | CynthiaPoundstone  |
| Quality Traffic Control(Fontana, CA)                                    | ChristopherSmith   |
| Road-Tech Safety Services, Inc(Shingle Springs, CA)                     | JoeJeffrey         |
| Sanchez Grading(Fresno, Ca)   | Emily              |
| Savala Construction Co., Inc. (Irvine)                                  | RichardAlarcon     |
| Sierra Landscape Development, Inc(Arcadia, CA)                          | VitoClarizio       |
| Smith And Son(Fallbrook, CA)  | ChristopherSmith   |
| So.Cal Traffic, Inc(San Marcos, CA)                                     | ClayBritsch        |
| Terra West Inc(Chula Vista, CA)   | RobertoTessada     |
| Terra West Inc(Chula Vista, CA)   | EstimatorEstimator |
| The Construction Zone - 4TC(Martinez, CA)                               | MindySerrano       |
| The Construction Zone(Martinez, CA)                                     | MindySerrano       |
| The Construction Zone(Martinez, CA)                                     | JoeEstimating      |
| Throop Company(Pasadena, CA)  | Adamestimator      |
| Throop Company(Pasadena, CA)  | AdamThroop         |
| Tully Consulting Group(Dixon, CA)                                       | RobinTully         |
| Tully Consulting Group(Dixon, CA)                                       | KatelynAnderson    |



## Attachment C

| Items of Work Offered                         | Provided Plans/Specs (Y/N) | Name of Selected Firm | DBE or Non-DBE | Name of Rejected Firm | Quote  | Price Difference |
|---|----------------------------|-----------------------|----------------|-----------------------|--------|------------------|
| LEAD COMPLIANCE PLAN                          | Yes                        | Socal Stormwater      | Non-DBE        | Adanta                | 1300   | 325              |
|   |                            |                       |                | Summit                | 1500   | 525              |
| PROGRESS SCHEDULE (CRITICAL PATH METHOD)      | Self Perform               |                       |                |                       |        |                  |
| TIME-RELATED OVERHEAD (WDAY)                  | Self Perform               |                       |                |                       |        |                  |
| DEVELOP WATER SUPPLY                          | Self Perform               |                       |                |                       |        |                  |
| CONSTRUCTION AREA SIGNS                       | Yes                        | Statewide             | DBE            | Arrow Signs           | 4425   | 1305             |
|   |                            |                       |                | Maneri                | 3200   | 80               |
| TRAFFIC CONTROL SYSTEM                        | Yes                        | Statewide             | DBE            | Maneri                | 1580   | 30               |
| CHANNELIZER (SURFACE MOUNTED)                 | Yes                        | Statewide             | DBE            | Maneri                | 10250  | 6750             |
|   |                            |                       |                | Flash Traffic         | 8622.5 | 1872.5           |
| PORTABLE CHANGEABLE MESSAGE SIGN (LS)         | Yes                        | Statewide             | DBE            | Maneri                | 1090   | 110              |
|   |                            |                       |                | Flash Traffic         | 850    | 350              |
| TEMPORARY RAILING (TYPE K)                    | Self Perform               |                       |                |                       |        |                  |
| TEMPORARY CRASH CUSHION MODULE                | Yes                        | Statewide             | DBE            | Maneri                | 68250  | 8750             |
| JOB SITE MANAGEMENT                           | Self Perform               |                       |                |                       |        |                  |
| PREPARE STORM WATER POLLUTION PREVENTION PLAN | Yes                        | RTC                   | Non-DBE        | Adanta                | 1950   | 300              |
|   |                            |                       |                | Verux                 | 2750   | 1100             |
|   |                            |                       |                | Alfred                | 2500   | 850              |



|       |      |      |
|-------|------|------|
| TCG   | 2800 | 1150 |
| SoCal | 1778 | 128  |
| GST   | 2150 | 500  |

|                        |     |     |         |       |     |     |
|------------------------|-----|-----|---------|-------|-----|-----|
| RAIN EVENT ACTION PLAN | Yes | RTC | Non-DBE | SoCal | 210 | 10  |
|                        |     |     |         | GST   | 500 | 300 |
|                        |     |     |         | CES   | 345 | 145 |

|                                       |     |     |         |     |     |     |
|---------------------------------------|-----|-----|---------|-----|-----|-----|
| STORM WATER SAMPLING AND ANALYSIS DAY | Yes | RTC | Non-DBE | GST | 450 | 200 |
|                                       |     |     |         | CES | 515 | 315 |

|                           |     |     |         |       |      |      |
|---------------------------|-----|-----|---------|-------|------|------|
| STORM WATER ANNUAL REPORT | Yes | RTC | Non-DBE | CES   | 1570 | 1170 |
|                           |     |     |         | GST   | 2000 | 1600 |
|                           |     |     |         | SoCal | 450  | 50   |
|                           |     |     |         | TCG   | 1200 | 800  |

|                 |              |
|-----------------|--------------|
| TEMPORARY COVER | Self Perform |
|-----------------|--------------|

|                     |              |
|---------------------|--------------|
| TEMPORARY CHECK DAM | Self Perform |
|---------------------|--------------|

|                                     |              |
|-------------------------------------|--------------|
| TEMPORARY DRAINAGE INLET PROTECTION | Self Perform |
|-------------------------------------|--------------|

|                      |              |
|----------------------|--------------|
| TEMPORARY FIBER ROLL | Self Perform |
|----------------------|--------------|

|                                 |              |
|---------------------------------|--------------|
| TEMPORARY CONSTRUCTION ENTRANCE | Self Perform |
|---------------------------------|--------------|

|                 |              |
|-----------------|--------------|
| STREET SWEEPING | Self Perform |
|-----------------|--------------|

|                            |              |
|----------------------------|--------------|
| TEMPORARY CONCRETE WASHOUT | Self Perform |
|----------------------------|--------------|

|                      |              |
|----------------------|--------------|
| REMOVE CONCRETE (CY) | Self Perform |
|----------------------|--------------|

|                    |              |
|--------------------|--------------|
| ROADWAY EXCAVATION | Self Perform |
|--------------------|--------------|

|  |              |
|--|--------------|
| ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD) | Self Perform |
|--|--------------|

|  |              |
|--|--------------|
| ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD) | Self Perform |
|--|--------------|



|                      |              |
|----------------------|--------------|
| STRUCTURE EXCAVATION | Self Perform |
|----------------------|--------------|

|                    |              |
|--------------------|--------------|
| STRUCTURE BACKFILL | Self Perform |
|--------------------|--------------|

|                  |              |
|------------------|--------------|
| DITCH EXCAVATION | Self Perform |
|------------------|--------------|

| ROLLED EROSION CONTROL<br>PRODUCT (NETTING) | Yes | PRG | Non-DBE |             |         |       |
|---|-----|-----|---------|-------------|---------|-------|
|   |     |     |         | Sierra      | 50,190  | 4302  |
|   |     |     |         | Acacia      | 55,926  | 10038 |
|   |     |     |         | Diversified | 51,624  | 5736  |
|   |     |     |         | LSS         | 77436   | 31548 |
|   |     |     |         | Marina      | 35491.5 | 10397 |

| HYDROMULCH | Yes | PRG | Non-DBE |             |       |      |
|------------|-----|-----|---------|-------------|-------|------|
|            |     |     |         | Hydrosprout | 7375  | 885  |
|            |     |     |         | Marina      | 7670  | 590  |
|            |     |     |         | LSS         | 8260  | 0    |
|            |     |     |         | Diversified | 11800 | 3540 |
|            |     |     |         | Acacia      | 9440  | 1180 |
|            |     |     |         | Sierra      | 14160 | 5900 |

| FIBER ROLLS | Yes | PRG | Non-DBE |             |           |        |
|-------------|-----|-----|---------|-------------|-----------|--------|
|             |     |     |         | Sierra      | 21,363.00 | 5795.5 |
|             |     |     |         | Acacia      | 20,070.10 | 4502.6 |
|             |     |     |         | Diversified | 22,273.50 | 6706   |
|             |     |     |         | LSS         | 17,244.00 | 1676.5 |
|             |     |     |         | Marina      | 19,160.00 | 3592.5 |

| HYDROSEED | Yes | PRG | Non-DBE |             |           |       |
|-----------|-----|-----|---------|-------------|-----------|-------|
|           |     |     |         | Sierra      | 21240     | 10030 |
|           |     |     |         | Acacia      | 22,420.00 | 11210 |
|           |     |     |         | Diversified | 21,240.00 | 10030 |
|           |     |     |         | LSS         | 20,060.00 | 8850  |
|           |     |     |         | Hydrosprout | 16,343.00 | 5133  |
|           |     |     |         | Marina      | 14,750.00 | 3540  |

| COMPOST (CY) | Yes | PRG | Non-DBE |             |         |         |
|--------------|-----|-----|---------|-------------|---------|---------|
|              |     |     |         | Marina      | 22395.3 | 12895.3 |
|              |     |     |         | LSS         | 12540   | 3040    |
|              |     |     |         | Diversified | 24586   | 15086   |
|              |     |     |         | Acacia      | 22610   | 13110   |
|              |     |     |         | Sierra      | 17,100  | 7600    |

|                             |              |
|-----------------------------|--------------|
| CLASS 3 AGGREGATE BASE (CY) | Self Perform |
|-----------------------------|--------------|

|                    |              |
|--------------------|--------------|
| LEAN CONCRETE BASE | Self Perform |
|--------------------|--------------|

|  |              |        |         |         |      |      |
|--|--------------|--------|---------|---------|------|------|
| HOT MIX ASPHALT (TYPE A)                   | Yes          | Calmex | Non-DBE | N/A     | N/A  | N/A  |
| RUBBERIZED HOT MIX ASPHALT (GAP GRADED)    | Yes          | Calmex | Non-DBE | N/A     | N/A  | N/A  |
| PLACE HOT MIX ASPHALT DIKE (TYPE E)        | Yes          | Calmex | Non-DBE | APCO    | 1.84 | 0.47 |
|  |              |        |         | AC Dike | 2.1  | 0.21 |
| PLACE HOT MIX ASPHALT DIKE (TYPE F)        | Yes          | Calmex | Non-DBE | APCO    | 1.84 | 0.47 |
|  |              |        |         | AC Dike | 2.1  | 0.21 |
| PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) | Yes          | Calmex | Non-DBE | APCO    | 75   | 7.5  |
|  |              |        |         | AC Dike | 75   | 7.5  |
| TACK COAT                                  | Yes          | Calmex | Non-DBE | N/A     | N/A  | N/A  |
| REMOVE ASPHALT CONCRETE DIKE               | Self Perform |        |         |         |      |      |
| RETAINING WALL STEM                        | Self Perform |        |         |         |      |      |
| STRUCTURAL CONCRETE, DRAINAGE INLET        | Self Perform |        |         |         |      |      |
| 24" ALTERNATIVE PIPE CULVERT               | Self Perform |        |         |         |      |      |
| 6" PERFORATED PLASTIC PIPE UNDERDRAIN      | Self Perform |        |         |         |      |      |
| CLASS 4 PERMEABLE MATERIAL                 | Self Perform |        |         |         |      |      |
| CLASS 5 PERMEABLE MATERIAL                 | Self Perform |        |         |         |      |      |
| GEOMEMBRANE LINER                          | Self Perform |        |         |         |      |      |
| REMOVE CULVERT (LF)                        | Self Perform |        |         |         |      |      |
| REMOVE HEADWALL                            | Self Perform |        |         |         |      |      |

|  |              |
|--|--------------|
| MINOR CONCRETE<br>(MISCELLANEOUS CONSTRUCTION) | Self Perform |
|--|--------------|

|                              |              |
|------------------------------|--------------|
| MISCELLANEOUS IRON AND STEEL | Self Perform |
|------------------------------|--------------|

|   |              |
|---|--------------|
| MAINTAINING EXISTING TRAFFIC<br>MANAGEMENT SYSTEM ELEMENTS<br>DURING CONSTRUCTION | Self Perform |
|---|--------------|

|              |              |
|--------------|--------------|
| MOBILIZATION | Self Perform |
|--------------|--------------|

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** 5 Feathers (Bakersfield, CA) - Lauralea Blake [lauralea@5feathers.net]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

**Bid Information:**

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

**Submit quotes to:**

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** A & M Consulting Engineers (Visalia) - Orfil Muniz [orfil@am-engr.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

**Bid Information:**

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

**Submit quotes to:**

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Acacia Environmental (Santa Barbara, CA) - James Colbert [james@acaciaec.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Acacia Environmental - 4LAND (Santa Barbara, CA) - James Colbert [james@acaciaec.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.



Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Adanta, Inc (Napa, CA) - Cheryl Moore [cheryl.moore@adanta-inc.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (WDAY),DEVELOP WATER SUPPLY,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY COVER,TEMPORARY CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS,HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE (CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),"PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4 PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL,MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Adanta, Inc (Napa, CA) - Kimberly Patz [7077368368]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

**Bid Information:**

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

**Submit quotes to:**

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

**Major items for the project include :**

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731413-11747404

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Alfred Civil Engineering, Inc. (Citrus Heights, CA) - Bori Touray [touray@alfredce.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** APCO - Asphalt Dike Construction, Inc. (Goshen, CA) - Stacy Noriega [5596517905]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731420-11747413

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Appian Udbe Swpp (El Sobrante, CA) - Thomas Koprek [5102560103]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F)", "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731421-9416521



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Asphalt Dike Construction, Inc. dba APCO (Goshen, CA) - Jim Coughlin [jim@apcodike.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600  
Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590  
Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Asphalt Dike Construction, Inc. dba APCO (Goshen, CA) - Richard Kawamoto [richard@apcodike.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Austin Enterprise (Bakersfield, CA) - Ty Conner [tconner@austin-enterprise.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600  
Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590  
Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** B.A.T.S. Traffic Solutions (Riverside, CA) - Vertha So [dispatch@gobats.net]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600  
Fax: (951) 296-6448

### Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590  
Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** BC Traffic Specialist (Orange, CA) - Gary Rivers [gary@bctrffic.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

**Bid Information:**

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

**Submit quotes to:**

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** BC Traffic Specialist (Orange, CA) - Shaun Souza [Shaun@bctrffic.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** BC Traffic Specialist (Orange, CA) - Steven Patterson [Steven@bctrffic.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** BC Traffic Specialist (Orange, CA) - Trevor Couch [trevor@bctrffic.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600  
Fax: (951) 296-6448

### Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590  
Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** BC Traffic Specialist - 4TC (Orange, CA) - Trevor Couch [trevor@bctrffic.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Calmex Engineering Incorporated (Bloomington, CA) - Tim Black [tbcalmex@aol.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Calmex Engineering Incorporated - 4ASPH (Bloomington, CA) - Tim Black [tbcalmex@aol.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

 **Click Here to View the Project**

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Calmex Engineering Incorporated - 4LAND (Bloomington, CA) - Travis Bornhoff [travisbornhoff@yahoo.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Cecilia's Safety Service (San Marcos, CA) - Cecilia Ostlund [8587934495]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731442-9968684

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Ciro's Landscaping, Inc (Escondido, CA) - Teresa Martin [7607436157]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

**Bid Information:**

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

**Submit quotes to:**

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

**Major items for the project include :**

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731444-9416496



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Crush Materials Corporation (Aliso Viejo, CA) - Christine Rush [9493056634]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731447-9416770

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** D&M Traffic Services, Inc (Santa Clara, CA) - Allen Keen [allen@dmtraffic.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** D&M Traffic Services, Inc (Santa Clara, CA) - Debbie Es [debbie@dmtraffic.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** D&M Traffic Services, Inc (Santa Clara, CA) - Debbie Estimator [debbie@dmtraffic.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Diversified Landscape Co - 4LAND (Wildomar, CA) - Daniel Cano [8007834197]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731458-9416518

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Dorado & Dorado Construction (Yucaipa) - Nick Dorado [9097970400]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731459-11919197



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** E-nor Innovations, Inc - 4TC (Paramount, CA) - Rene Ocampo [rene@enortraffic.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** First Vanguard Rental & Sales Inc - 4TC (Fairfield, CA) - Michael Skeirik [estimating@1stvg.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Flash Traffic, Inc - 4TC (Santa Clarita, CA) - Rick Vasquez [flashwbe@outlook.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Frank and Son Paving Inc. (Chula Vista, CA) - Rudy Gutierrez [6194209020]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731473-9968718



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Fryman Management (San Clemente, CA) - Garrett Francis [garrett@frymanmgmt.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Fryman Management (San Clemente, CA) - Info [info@frymanmgmt.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Fryman Management - 4TC (San Clemente, CA) - Garrett Francis [garrett@frymanmgmt.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Full Traffic Maintenance, Inc (Corona, CA) - Sammy Salgado [sammysalgado@sbcglobal.net]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Full Traffic Maintenance, Inc - 4TC (Corona, CA) - Jerry Sanchez [sftm@sbcglobal.net]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

→ **Click Here to View the Project**

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Full Traffic Maintenance, Inc - 4TC (Corona, CA) - Sammy Salgado [sammysalgado@sbcglobal.net]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

→ **Click Here to View the Project**

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** G&F Concrete Cutting, Inc - 4DEMO (Santa Ana, CA) - Michael Phillips [m.phillips@gfconcretecutting.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600  
Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** G. Scott Asphalt, Inc. (Chula Vista, CA) - Daniel C. Wemple [danc@asphaltrepairs.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600  
Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** GGG Demolition, Inc (Orange, CA) - Don Cobler [Don@gggedemo.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Global Environmental Network, Inc (Fountain Valley, CA) - Estimator Estimator [GENI@SafetyGeni.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** GST (San Marcos, CA) - Christina estimator [bids@igst.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** GST (San Marcos, CA) - Jennifer Erler [7607411363]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731498-9968729



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Highway Specialty Company Inc. (Highway Specialty Company Inc.) - Dustin Estimator  
[Dustin@HighwaySpecialty.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Hydro Sprout, Inc (Escondido, CA) - Mark Webster [mark@hydrosprout.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** IO Environmental & Infrastructure, Inc. (San Diego, CA) - Kathy Monroe [kathym@iosdv.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

**Bid Information:**

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

**Submit quotes to:**

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** KRC Safety Co, Inc (Visalia, CA) - Michael Castro [5597322684]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731523-9416707



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** La Firma (Nipomo, CA) - Vicente Bravo [vb@lafirmainc.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Landscape Support Services (Santa Clarita, CA) - Shoheila Sturm [ssturm@isscorp.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** LNA Concrete Structures, Inc (Chino Hills, CA) - Estimator Estimator [lnalolo@aol.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Logans Marketing Construction Materials Supplier - 4TAGG (San Diego, CA) - Estimator Estimator [6192333768]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F)", "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731527-9416666



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Maneri Traffic Control, Inc - 4TC (Temecula, CA) - Johnny Maneri [9516955105]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731528-9416709

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Maneri Traffic Control, Inc - 4TC (Temecula, CA) - Oavila Estimator [oavila@maneritraficcontrol.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600  
Fax: (951) 296-6448

### Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Marne Construction (Orange) - Mike Fielder [mfielder@marneconstruction.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Miller Paving Corporation (Spring Valley, CA) - Scott Kimball [Scott@millerpavingcorp.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

 **Click Here to View the Project**

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** North American Recycling and Crushing (Yorba Linda, CA) - Aaron Waddell [waddella@narecycle.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** North American Recycling and Crushing (Yorba Linda, CA) - Tom Virgil [aaron@dancoppcrushing.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Precon Products - 2DRCP (Simi Valley, CA) - Kari Costa [8055840769]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731547-9572574

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Precon Products - 2DRCP (Simi Valley, CA) - Shannon Estimator [8055840769]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731548-9416745



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Quality Hydroseeding & Restoration (Ramona, CA) - Cynthia Poundstone [poundstone@live.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

→ **Click Here to View the Project**

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (W/DAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Quality Traffic Control (Fontana, CA) - Christopher Smith [8888399857]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731551-9968782



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Road-Tech Safety Services, Inc (Shingle Springs, CA) - Joe Jeffrey [5306720622]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731559-9416692

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Sanchez Grading (Fresno, Ca) - Emily [5592440362]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731564-11919312



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Savala Construction Co., Inc. (Irvine) - Richard Alarcon [9495528597]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731565-11919321

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Sierra Landscape Development, Inc (Arcadia, CA) - Vito Clarizio [bids@sierralandscapedev.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600  
Fax: (951) 296-6448

### Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required, please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590  
Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Smith And Son (Fallbrook, CA) - Christopher Smith [7607284157]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731568-9416706

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** So.Cal Traffic, Inc (San Marcos, CA) - Clay Britsch [8587934495]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731569-9968797



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Terra West Inc (Chula Vista, CA) - Estimator Estimator [6195683475]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731582-9614501

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Terra West Inc (Chula Vista, CA) - Roberto Tessada [6195683475]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611731583-9416566



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** The Construction Zone (Martinez, CA) - Joe Estimating [joe@theconstructionzone.us.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** The Construction Zone (Martinez, CA) - Mindy Serrano [mindy@theconstructionzone.us.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** The Construction Zone - 4TC (Martinez, CA) - Mindy Serrano [mindy@theconstructionzone.us.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALLY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Throop Company (Pasadena, CA) - Adam estimator [adam@throop.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBOE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN,PROGRESS SCHEDULE (CRITICAL PATH METHOD),TIME-RELATED OVERHEAD (WDAY),DEVELOP WATER SUPPLY,CONSTRUCTION AREA SIGNS,TRAFFIC CONTROL SYSTEM,CHANNELIZER (SURFACE MOUNTED),PORTABLE CHANGEABLE MESSAGE SIGN (LS),TEMPORARY RAILING (TYPE K),TEMPORARY CRASH CUSHION MODULE,JOB SITE MANAGEMENT,PREPARE STORM WATER POLLUTION PREVENTION PLAN,RAIN EVENT ACTION PLAN,STORM WATER SAMPLING AND ANALYSIS DAY,STORM WATER ANNUAL REPORT,TEMPORARY COVER,TEMPORARY CHECK DAM,TEMPORARY DRAINAGE INLET PROTECTION,TEMPORARY FIBER ROLL,TEMPORARY CONSTRUCTION ENTRANCE,STREET SWEEPING,TEMPORARY CONCRETE WASHOUT,REMOVE CONCRETE (CY),ROADWAY EXCAVATION,ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD),ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD),STRUCTURE EXCAVATION,STRUCTURE BACKFILL,DITCH EXCAVATION,ROLLED EROSION CONTROL PRODUCT (NETTING),HYDROMULCH,FIBER ROLLS,HYDROSEED,COMPOST (CY),CLASS 3 AGGREGATE BASE (CY),LEAN CONCRETE BASE,HOT MIX ASPHALT (TYPE A),RUBBERIZED HOT MIX ASPHALT (GAP GRADED),PLACE HOT MIX ASPHALT DIKE (TYPE E),PLACE HOT MIX ASPHALT DIKE (TYPE F),"PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA),TACK COAT,REMOVE ASPHALT CONCRETE DIKE,RETAINING WALL STEM (TYPE 6),STRUCTURAL CONCRETE, DRAINAGE INLET,24" ALTERNATIVE PIPE CULVERT,6" PERFORATED PLASTIC PIPE UNDERDRAIN,CLASS 4 PERMEABLE MATERIAL,CLASS 5 PERMEABLE MATERIAL,GEOMEMBRANE LINER,REMOVE CULVERT (LF),REMOVE HEADWALL,MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION),MISCELLANEOUS IRON AND STEEL,MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION,MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Throop Company (Pasadena, CA) - Adam Throop [adam@throop.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Tully Consulting Group (Dixon, CA) - Katelyn Anderson [katelyn@tullygoup.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

[→ Click Here to View the Project](#)

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**  
SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600  
Fax: (951) 296-6448

### Bid Information:

**PROJECT NAME:** Caltrans 07-312604 Gorman BMP's & Retaining Walls

**OWNER'S BID DATE:** 12/13/2018

**LOCATION:** Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

### Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

**NOTE:** \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

**Project Description:** Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Tully Consulting Group (Dixon, CA) - Robin Tully [estimating@tullygroup.com]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

→ **Click Here to View the Project**

If this link does not work, please go to <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*  
**Yes, I'll Bid All Codes | No, I Won't Bid this Job | [Click Here to View the Project](#)**

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.  
42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F)", "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** 5 Feathers (Bakersfield, CA) - Lauralea Blake [6613234674]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611732135-9416523



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** D&M Traffic Services, Inc (Santa Clara, CA) - Allen Keen [4084361675]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611732508-9416702

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** G&F Concrete Cutting, Inc - 4DEMO (Santa Ana, CA) - Michael Phillips [7145500624]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611732699-9416600



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** GGG Demolition, Inc (Orange, CA) - Don Cobler [7146999283]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611732705-9416601

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Landscape Support Services (Santa Clarita, CA) - Shoheila Sturm [6615540109]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611732969-9968756



**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Marne Construction (Orange) - Mike Fielder [7149350585]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611732994-11919288

**From:** Estimating SEMA [estimating.ca@semaconstruction.com]  
**Sent:** Monday, December 3, 2018 6:50 AM  
**To:** Tully Consulting Group (Dixon, CA) - Katelyn Anderson [7074710318]  
**Subject:** Caltrans 07-312604 Gorman BMP's & Retaining Walls  
**Attachments:**

To View the Project Information/Plans and to Respond, please use the following information:  
URL: <https://secure.smartbidnet.com/LBQE> and enter the access key: \*\*\*\*\*

## INVITATION TO BID

**FROM:**

SEMA Construction, Inc.

42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600

Fax: (951) 296-6448

Bid Information:

PROJECT NAME: Caltrans 07-312604 Gorman BMP's & Retaining Walls

OWNER'S BID DATE: 12/13/2018

LOCATION: Los Angeles County

SEMA Construction is requesting subcontractor and material supply quotes from DBE subcontractors and material suppliers to meet the **12.0% UDBE goal**. All DBE firms are encouraged to participate. All DBE firms are encouraged to utilize DBE firms as part of their quotes. Bonding, lines of credit, and special insurance limits may be required; please contact SEMA for assistance. EOE.

Submit quotes to:

SEMA Construction, 42690 Rio Nedo Ste. G Temecula, Ca 92590

Phone: (303) 627-2600 – Fax: (951) 296- 6448 – Email: [estimating.ca@semaconstruction.com](mailto:estimating.ca@semaconstruction.com)

NOTE: \*\*\* Please clearly indicate on your quote if you are a DBE firm. \*\*\*

\*\*\* If you are a NON-DBE firm, please list ALL 2<sup>nd</sup> TIER DBE firm names, work scope, and value of work the DBE firm will be performing or supplying clearly on your quote. \*\*\*

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Major items for the project include :

Subcontractors / Installation: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD (WDAY), DEVELOP

WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, CHANNELIZER (SURFACE MOUNTED), PORTABLE CHANGEABLE MESSAGE SIGN (LS), TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, RAIN EVENT ACTION PLAN, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, TEMPORARY COVER, TEMPORARY CHECK DAM, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE CONCRETE (CY), ROADWAY EXCAVATION, ROADWAY EXCAVATION (TYPE COM) (AERIALY DEPOSITED LEAD), ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), STRUCTURE EXCAVATION, STRUCTURE BACKFILL, DITCH EXCAVATION, ROLLED EROSION CONTROL PRODUCT (NETTING), HYDROMULCH, FIBER ROLLS, HYDROSEED, COMPOST (CY), CLASS 3 AGGREGATE BASE (CY), LEAN CONCRETE BASE, HOT MIX ASPHALT (TYPE A), RUBBERIZED HOT MIX ASPHALT (GAP GRADED), PLACE HOT MIX ASPHALT DIKE (TYPE E), PLACE HOT MIX ASPHALT DIKE (TYPE F), "PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA), TACK COAT, REMOVE ASPHALT CONCRETE DIKE, RETAINING WALL STEM (TYPE 6), STRUCTURAL CONCRETE, DRAINAGE INLET, 24" ALTERNATIVE PIPE CULVERT, 6" PERFORATED PLASTIC PIPE UNDERDRAIN, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, GEOMEMBRANE LINER, REMOVE CULVERT (LF), REMOVE HEADWALL, MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION), MISCELLANEOUS IRON AND STEEL, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, MOBILIZATION

Material Supply Only: aggregates and riprap, geotextiles, steel piling, MSE wall supplies, bearing & expansion devices, concrete ready mix (B, D, H), rebar, pipe (RCP, PVC, inlets, manholes), and concrete girders.

A FOLLOW-UP CALL WILL BE MADE TO YOUR COMPANY IF WE DO NOT RECEIVE A RESPONSE.

To Unsubscribe go to: <https://secure.smartbidnet.com/External/> and type code: 611734539-9416557



## SMARTBIDNET - EMAILS SUMMARY

Project Name: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Communication Subject: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Communication Attachment:

Emails Sent: 124

Emails Not Sent: 15

Emails Sent Detail:

A & M Consulting Engineers

- [orfil@am-engr.com](mailto:orfil@am-engr.com)

Acacia Environmental

- [james@acaciaec.com](mailto:james@acaciaec.com)

Acacia Environmental - 4LAND

- [james@acaciaec.com](mailto:james@acaciaec.com)

Adanta, Inc

- [cheryl.moore@adanta-inc.com](mailto:cheryl.moore@adanta-inc.com)

Alfred Civil Engineering, Inc.

- [touray@alfredce.com](mailto:touray@alfredce.com)

All American Asphalt

- [gkline@allamericanasphalt.com](mailto:gkline@allamericanasphalt.com)

Asphalt Dike Construction, Inc. dba APCO

- [richard@apcodike.com](mailto:richard@apcodike.com)

- [jim@apcodike.com](mailto:jim@apcodike.com)

Associated Ready Mixed Concrete, Inc

- [info@aareadymix.com](mailto:info@aareadymix.com)

Atom Ant

- [info@atomant.us](mailto:info@atomant.us)

Austin Enterprise

- [tconner@austin-enterprise.com](mailto:tconner@austin-enterprise.com)

B.A.T.S. Traffic Solutions

- [dispatch@gobats.net](mailto:dispatch@gobats.net)

Barney Northcote, Inc.

- [barney@bnirock.com](mailto:barney@bnirock.com)

- [sherril@bnirock.com](mailto:sherril@bnirock.com)

- [lon@bnirock.com](mailto:lon@bnirock.com)

BC Traffic Specialist

- [Steven@bctrain.com](mailto:Steven@bctrain.com)

- [Shaun@bctrain.com](mailto:Shaun@bctrain.com)

- [trevor@bctrain.com](mailto:trevor@bctrain.com)

- [gary@bctrain.com](mailto:gary@bctrain.com)

BC Traffic Specialist - 4TC

- [trevor@bctrain.com](mailto:trevor@bctrain.com)

Bravo Construction Supply

- [smithharold7@aol.com](mailto:smithharold7@aol.com)

Calmex

- [timb@calmex.us](mailto:timb@calmex.us)

Calmex Engineering Incorporated

- [tbcalmex@aol.com](mailto:tbcalmex@aol.com)

Calmex Engineering Incorporated - 4ASPH

- [tbcalmex@aol.com](mailto:tbcalmex@aol.com)

Calmex Engineering Incorporated - 4LAND

- [travisbomhoff@yahoo.com](mailto:travisbomhoff@yahoo.com)

Cemex

- [paulineg.carreon@cemex.com](mailto:paulineg.carreon@cemex.com)

Conserve Landcare

- [krocker@conservelandcare.com](mailto:krocker@conservelandcare.com)

Contech Engineered Solutions

- [Ddizon@conteches.com](mailto:Ddizon@conteches.com)

Customrock Contracting, Inc

- [gbatt@customrock.com](mailto:gbatt@customrock.com)

D&M Traffic Services, Inc

- [debbie@dmtraffic.com](mailto:debbie@dmtraffic.com)

- [debbie@dmtraffic.com](mailto:debbie@dmtraffic.com)

Daley Corporation

- [spullaro@daleycorp.com](mailto:spullaro@daleycorp.com)

Dan Copp Crushing

- [aaron@dancoppcrushing.com](mailto:aaron@dancoppcrushing.com)

Desert Redi-Mix

- [gkeenoy@desertredimix.com](mailto:gkeenoy@desertredimix.com)

Diversified Landscape Co

- [estimating@diversifiedlandscape.com](mailto:estimating@diversifiedlandscape.com)

E-nor Innovations, Inc - 4TC

- [rene@enortraffic.com](mailto:rene@enortraffic.com)

Ewles Materials

- [rachela@ewlesmaterials.com](mailto:rachela@ewlesmaterials.com)

- [kevine@ewlesmaterials.com](mailto:kevine@ewlesmaterials.com)

First Vanguard Rental & Sales Inc

- [estimating@1stvg.com](mailto:estimating@1stvg.com)

First Vanguard Rental & Sales Inc - 4TC

- [estimating@1stvg.com](mailto:estimating@1stvg.com)

Flash Traffic, Inc - 4TC

- [flashwbe@outlook.com](mailto:flashwbe@outlook.com)

Fryman Management

- [garrett@frymanmgmt.com](mailto:garrett@frymanmgmt.com)

- [info@frymanmgmt.com](mailto:info@frymanmgmt.com)

Fryman Management - 4TC

- [garrett@frymanmgmt.com](mailto:garrett@frymanmgmt.com)

Fst Sand & Gravel, Inc

- [fmartinez@fstsand.com](mailto:fmartinez@fstsand.com)

Full Traffic Maintenance, Inc

- [sammysalgado@sbcglobal.net](mailto:sammysalgado@sbcglobal.net)

Full Traffic Maintenance, Inc - 4TC

- [sftm@sbcglobal.net](mailto:sftm@sbcglobal.net)

- [sammysalgado@sbcglobal.net](mailto:sammysalgado@sbcglobal.net)

G. Scott Asphalt, Inc.

- [danc@asphaltrepairs.com](mailto:danc@asphaltrepairs.com)

Global Environmental Network, Inc

- [GENI@SafetyGeni.com](mailto:GENI@SafetyGeni.com)

Goss Construction

- [mail@gossconstruction.com](mailto:mail@gossconstruction.com)

Granite Construction Company

- [michelle.portuondo@gcinc.com](mailto:michelle.portuondo@gcinc.com)

Green Vista Landscape

- [tony4@greenvista.com](mailto:tony4@greenvista.com)

Griffith Company

- [wweishaar@griffithcompany.net](mailto:wweishaar@griffithcompany.net)

- [stimm@griffithcompany.net](mailto:stimm@griffithcompany.net)

- [bolson@griffithcompany.com](mailto:bolson@griffithcompany.com)

Griffith Company -- Landscape Division

- [cmartinez@griffithcompany.net](mailto:cmartinez@griffithcompany.net)

GST

- [bids@igst.com](mailto:bids@igst.com)

Hanes Geo Componenets

- [alex.harrill@hanescompanies.com](mailto:alex.harrill@hanescompanies.com)

- [andrea.neale@hanescompanies.com](mailto:andrea.neale@hanescompanies.com)

Hanson Aggregates

- [phil.harris@lehighhanson.com](mailto:phil.harris@lehighhanson.com)

Hi-Way Safety Rentals Inc - Chino - 4TC

- [jason@hiwaysafety.com](mailto:jason@hiwaysafety.com)

Highway Specialty Company Inc.

- [Dustin@HighwaySpecialty.com](mailto:Dustin@HighwaySpecialty.com)

Hydro Sprout, Inc

- [mark@hydrosprout.com](mailto:mark@hydrosprout.com)

Inland Engineering Consultants

- [InlandEngineer@gmail.com](mailto:InlandEngineer@gmail.com)

IO Environmental & Infrastructure, Inc.

- [kathym@iosdv.com](mailto:kathym@iosdv.com)

J & G Industries

- [cain@j-gindustries.com](mailto:cain@j-gindustries.com)

- [cain225@hotmail.com](mailto:cain225@hotmail.com)

Kenendy Hills Materials

- [scott@kennedyhills.com](mailto:scott@kennedyhills.com)

- [annie@kenendyhills.com](mailto:annie@kenendyhills.com)

La Firma

- [vb@lafirmainc.com](mailto:vb@lafirmainc.com)

LNA Concrete Structures, Inc

- [lnalolo@aol.com](mailto:lnalolo@aol.com)

Maneri Traffic Control, Inc - 4TC

- [oavila@maneritraficcontrol.com](mailto:oavila@maneritraficcontrol.com)

Miller Paving Corporation

- [Scott@millerpavingcorp.com](mailto:Scott@millerpavingcorp.com)

MJ2 Landscape Inc.

- [Fishmj2@gmail.com](mailto:Fishmj2@gmail.com)

National Concrete Washout

- [lorir@acwncw.com](mailto:lorir@acwncw.com)

National Ready Mixed Concrete Co.

- [cshrader@natcem.com](mailto:cshrader@natcem.com)

North American Recycling and Crushing

- [waddella@narecycle.com](mailto:waddella@narecycle.com)

- [aaron@dancoppcrushing.com](mailto:aaron@dancoppcrushing.com)

North County Sand And Gravel

- [kacey@NorthCountySandandGravel.com](mailto:kacey@NorthCountySandandGravel.com)

Pacific Corrugated Pipe Co.

- [jbrown@pcpipe.com](mailto:jbrown@pcpipe.com)

Pavement Coatings Co.

- [bcorrie@pavementrecycling.com](mailto:bcorrie@pavementrecycling.com)

Penhall Company

- [Jharyung@penhall.com](mailto:Jharyung@penhall.com)



Portland Bolt & Manufacturing Company

- [kyle@portlandbolt.com](mailto:kyle@portlandbolt.com)

Quality Hydroseeding & Restoration

- [poundstone@live.com](mailto:poundstone@live.com)

R. Dugan Construction, Inc

- [brandon@rduganconst.com](mailto:brandon@rduganconst.com)

R.J. Noble Company

- [JacobBreedlove@RJNobleCompany.com](mailto:JacobBreedlove@RJNobleCompany.com)

RAMCO - Recycled Aggregate Materials Company Inc

- [michael@ramco.us.com](mailto:michael@ramco.us.com)

RAP Engineering, Inc.

- [zroberts@rapenginc.com](mailto:zroberts@rapenginc.com)

- [rperez@rapenginc.com](mailto:rperez@rapenginc.com)

Robertson's

- [beckie@rrmca.com](mailto:beckie@rrmca.com)

Sam Rod Corp

- [drodriguez@samrodcorp.com](mailto:drodriguez@samrodcorp.com)

Sierra Landscape Development, Inc

- [bids@sierralandscapedev.com](mailto:bids@sierralandscapedev.com)

Southwest V Ditch, Inc

- [keith@swvditch.com](mailto:keith@swvditch.com)

- [marty@swvditch.com](mailto:marty@swvditch.com)

- [marty@swvditch.com](mailto:marty@swvditch.com)

Steve Green Construction (SGC Shotcrete)

- [stevegreene@sgc-concrete.com](mailto:stevegreene@sgc-concrete.com)

- [joshfink@sgc-concrete.com](mailto:joshfink@sgc-concrete.com)

Submar, Inc.

- [shaller@submar.com](mailto:shaller@submar.com)

Superior Ready Mix Concrete, LP

- [rpearson@superiorm.com](mailto:rpearson@superiorm.com)

T. A. Pointer Enterprises, Inc.

- [tim@pointer-enterprises.com](mailto:tim@pointer-enterprises.com)

TB Penick & Sons, Inc.

- [justink@tbpenick.com](mailto:justink@tbpenick.com)

Teichert Ready Mix

- [cmcdermott@teichert.com](mailto:cmcdermott@teichert.com)

The Construction Zone

- [joe@theconstructionzone.us.com](mailto:joe@theconstructionzone.us.com)

- [mindy@theconstructionzone.us.com](mailto:mindy@theconstructionzone.us.com)

The Construction Zone - 4TC

- [mindy@theconstructionzone.us.com](mailto:mindy@theconstructionzone.us.com)

The Landscape Center

- [dillon@tlcnurseries.com](mailto:dillon@tlcnurseries.com)

Thompson Pipe Group - 2DRCP

- [bkovac@thomsonpipegroup.com](mailto:bkovac@thomsonpipegroup.com)

- [fbarralaga@thompsonpipegroup.com](mailto:fbarralaga@thompsonpipegroup.com)

- [FBarralaga@thompsonpipegroup.com](mailto:FBarralaga@thompsonpipegroup.com)

- [bducharm@thompsonpipegroup.com](mailto:bducharm@thompsonpipegroup.com)

Throop Company

- [adam@throop.com](mailto:adam@throop.com)

- [adam@throop.com](mailto:adam@throop.com)

Tri-State Materials & Landscape Supplies Inc

- [jesse@tristatematerials.com](mailto:jesse@tristatematerials.com)

Tricon Contracting, Inc.

- [michaels@tricontextures.com](mailto:michaels@tricontextures.com)

Triumph Geo-Synthetics, Inc - 2DCMP

- [sales@triumphgeo.com](mailto:sales@triumphgeo.com)

Triumph Geo-Synthetics, Inc - 4TC

- [sales@triumphgeo.com](mailto:sales@triumphgeo.com)

Tully Consulting Group

- [katelyn@tullygoup.com](mailto:katelyn@tullygoup.com)

- [estimating@tullygroup.com](mailto:estimating@tullygroup.com)

Vic Hannan Landscape Materials

- [sales@vichannan.com](mailto:sales@vichannan.com)

- [vic@vichannan.com](mailto:vic@vichannan.com)

Vulcan Materials Company

- [donaldsonr@vmcmail.com](mailto:donaldsonr@vmcmail.com)

West Coast Sand & Gravel Inc

- [hnoable@wcsq.com](mailto:hnoable@wcsq.com)

West-Tech Contracting, Inc

- [Tom@WTCinc.bid](mailto:Tom@WTCinc.bid)

Emails Not Sent Detail:

5 Feathers

- [lauralea@5feathers.net](mailto:lauralea@5feathers.net) Reason: Hard Failure: Bounced

ACO Polymer Product, Inc.

- [emenjivar@aco-online.com](mailto:emenjivar@aco-online.com) Reason: Hard Failure: Bounced

D&M Traffic Services, Inc

- [allen@dmtraffic.com](mailto:allen@dmtraffic.com) Reason: Hard Failure: Bounced

Flash Traffic, Inc

- [flaswbe@outlook.com](mailto:flaswbe@outlook.com) Reason: Hard Failure: Bounced

Flash Traffic, Inc - 4LAND

- [flaswbe@outlook.com](mailto:flaswbe@outlook.com) Reason: Hard Failure: Bounced

Forterra Building Products

- [ryan.wright@forterrabp.com](mailto:ryan.wright@forterrabp.com) Reason: Hard Failure: Bounced

Forterra Pipe & Precast LLC

- **info@forterrabp.com** Reason: Hard Failure: Bounced

G&F Concrete Cutting, Inc - 4DEMO

- **m.phillips@gfconcretecutting.com** Reason: Hard Failure: Bounced

GGG Demolition, Inc

- **Don@gggdemo.com** Reason: Hard Failure: Bounced

HI-Grade Materials Co - Thousand Palms

- **Jarmando@Robarenterprises.com** Reason: Hard Failure: Bounced

HI-Grade Materials Co - Thousand Palms - 2CC

- **Jarmando@Robarenterprises.com** Reason: Hard Failure: Bounced

Kern County Custom Concrete

- **ken@kccconcrete.com** Reason: Hard Failure: Bounced

Landscape Support Services

- **ssturm@isscorp.com** Reason: Hard Failure: Bounced

Marne Construction

- **mfielder@marneconstruction.com** Reason: Hard Failure: Bounced

National Concrete Washout

- **mindy.i@acwncw.com** Reason: Hard Failure: Bounced

## SMARTBIDNET - FAXES SUMMARY

Project Name: Caltrans 07-312604 Gorman BMP's & Retaining Walls

Project Description: Excavate ditches, place perm mtl and construct retaining walls.

Communication Subject: SmartBidNet Fax Summary - Caltrans 07-312604 Gorman BMP's & Retaining Walls

Communication Attachment:

Faxes Placed In The Outbound Fax Queue: 51

Faxes Not Sent: 10

The following fax messages have been placed in the outbound Fax queue and will be processed as soon as possible. Please check your communication report for real-time status updates. Thank you.

Adanta, Inc

- **7077368368**

All-Cal Demolition

- **9163634885**

AMG Demolition & Environmental Service

- **6197701861**

AMG Demolition & Environmental Service

- **6197701861**

APCO - Asphalt Dike Construction, Inc.

- **5596517905**

Appian Udbe Swpp

- **5102560103**

Bert W. Salas, Inc.

- **6192583515**

Cecilia's Safety Service

- **8587934495**

Ciro's Landscaping, Inc

- **7607436157**

Crush Materials Corporation

- **9493056634**

Deer Creek Asphalt

- **5597930902**



Diversified Landscape Co - 4LAND

- 8007834197

ERSI

- 9096064227

FBD Vanguard Construction

- 9252451007

Frank and Son Paving Inc.

- 6194209020

Fst Sand & Gravel, Inc

- 9512778904

- 9512778904

Golden Empire Concrete Co

- 6616353392

Golden Empire Concrete Co.

- 6616353392

GST

- 7607411363

Gutierrez Construction Company

- 7609562034

Hanson Heidelbergcement Group

- 8587155601

Hanson Heidelbergcement Group - 4TAGG

- 8587155601

Harber Companies, Inc

- 9094780019

Harber Companies, Inc - 4DEMO

- 9094780019

Hardy & Harper, Inc

- 7144442801

Hi-Way Safety Rentals Inc - Escondido - 4TC

- 7607452094

Jezowski & Markel Contractors, Inc.

- 7149786931

KRC Safety Co, Inc

- 5597322684

Logans Marketing Construction Materials Supplier - 4TAGG

- 6192333768

Maneri Traffic Control, Inc - 4TC

- 9516955105

Marina Landscape, Inc - 4LAND

- 7149351199

Miller Environmental Inc.

- 7143850011

Pacific Restoration Group, Inc - 4LAND

- 9519406501

Precon Products - 2DRCP

- 8055840769

- 8055840769

Pro-Cast Products, Inc - 2DSIN

- 9097931283

Quality Traffic Control

- 8888399857

Rasmussen Reclamation & Recycling

- 6614240231

Road-Tech Safety Services, Inc

- 5306720622

RTC, Inc

- 8777426546

S.C. Valley Engineering, Inc

- 6196194442x333

Sanchez Grading

- 5592440362

Savala Construction Co., Inc.

- 9495528597

Silverado Contractors

- 9099496815

So.Cal Traffic, Inc

- 8587934495

Superior Ready Mix Concrete, LP

- 7607409557

Terra West Inc

- 6195683475

- 6195683475

US Demolition

- 7146959024

Viking Engineering, Inc.

- 6199380110

Faxes Not Sent Detail:

Abrasive Blasting Service - 4LAND

- 9517869081

American Demolition/ Concrete Cutting, Inc.

- 7145470584

Diversified Landscape Co

- 8007814197

Dorado & Dorado Construction

- **9097970400**

E-nor Innovations, Inc

- **3105136299**

Green Vista Landscape

- **7145090320**

Joseph Engineering

- **6263313638**

RMA Group

- **8585986102**

Smith And Son

- **7607284157**

Statewide Traffic Safety & Signs - Garden Grove

- **5622726857**

---

This automatic email was generated by

ORIGIN ID: HMTA (303) 627-2600  
 JOSH CLAYNE  
 SEMA CONSTRUCTION, INC  
 42660 RIO NEDO  
 SUITE G  
 TEMECULA CA 92590  
 UNITED STATES US

SHIP DATE: 17DEC18  
 ACTWTG: 1.00 LB  
 CAD: 9296092/NET4040

BILL SENDER

TO OFFICE ENGINEER MS43

DEPARTMENT OF TRANSPORTATION  
 1727 30TH ST

SACRAMENTO CA 95816


(916) 227-6288

REF: 110904

PO:

DEPT:

552J2/E4AF/DCA5




J182118081501uv

TRK# 7739 9436 9438  
 0201

TUE - 18 DEC 10:30A  
 PRIORITY OVERNIGHT

WD BLUA

95816  
 CA-US SMF



**After printing this label:**

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.
2. Fold the printed page along the horizontal line.
3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

**Warning:** Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on [fedex.com](http://fedex.com). FedEx will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery, misdelivery, or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim. Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental, consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss. Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our Service Guide. Written claims must be filed within strict time limits, see current FedEx Service Guide.





STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

# FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY AT  
VARIOUS LOCATIONS FROM 0.4 MILE SOUTH OF SMOKEY BEAR ROAD  
UNDERCROSSING TO 0.3 MILE SOUTH OF ROUTE 5/138 SEPARATION

In District 07 On Route 5

Under

---

*Notice to Bidders and Special Provisions* dated November 5, 2018

*Standard Specifications* dated 2015

Project plans approved June 28, 2018

*Standard Plans* dated 2015

---

Applicable to

**Electronic *Bid* book dated November 5, 2018**

**Identified by**

**Contract No. 07-312604**

**07-LA-5-R77.5/R81.8**

**Project ID 0715000067**

**Federal-Aid Project**

**ACIM-005-3(127)E**