

12-06-16P02:34 RCVD

CONTRACT NO:

07-3X8704

BID AMOUNT:

\$ 9,965,674.50

BID OPENING DATE:

November 30, 2016

BIDDER'S NAME:

Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:

10

Third Bidder

DBE PRIME CONTRACTOR CERTIFICATION¹:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

N/A

11

\$ 2,047,754.38

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
1, 6, 7, 23, 29,30, 168,169,170,171 172,173	Striping and Related (Partial)	C8201, C8405, C8406, C8501	Payco Specialties, Inc. 120 North Second Avenue Chula Vista, CA 91910 (619) 422-9204 Cert. No. 102	\$46,576.00
92, 93, 96 & 97	PCC Supply*	C1000	JC Supply & Manufacturing 1612 S. Cucamonga Ontario, CA 91761 (909) 373-1773 Cert. No. 34132	\$98,149.39

*For exact bid item descriptions please see DBE Confirmation Form.

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

§ Please see next
page.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Jeffrey A. Turner Vice President

12/5/2016

Date

(760) 916-9100

(Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

07-3X8704

BID AMOUNT:

\$ 9,965,674.50

BID OPENING DATE:

November 30, 2016

BIDDER'S NAME:

Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:

10

DBE PRIME CONTRACTOR CERTIFICATION¹:

N/A

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

11

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

\$ 2,047,754.38

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
36, 48, 96	Demo Sawcut & Sawcut	C5100	Morales Contracting Services 5031 Calmview Street, Baldwin Park, CA 91706 Phone (626) 856.3646 Cert. No. 4481	\$84,017.05
4, 31, 32, 121, 122, 123, 125, 126, 127	Construction Area Signs and Roadside Signs	C1200, C5620	KRC Safety Co., Inc. 7821 W. Sunnyview Avenue Visalia, CA 93291 Phone (559) 732-0393 Cert. No. 447	\$19,440.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 336,759.44

3.4 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Jeffrey A. Turner Vice President

12/5/2016

Date

(760) 916-9100

(Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 07-3X8704

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-CE-0102.13 (NEW 05/2015)

Contract no.:

07-3X8704

Name of DBE business:

Payco Specialties

Name of DBE representative:

Bill Taylor

DBE certification number:

102

Name of bidder:

Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Dale A. Nelson

Date:

11/30/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
1		\$ 3,000.00
6		\$ 1,520.00
7		\$ 13,750.00
23		\$ 8,610.00
29		\$ 3,120.00
30		\$ 590.00
168		\$ 5,600.00
169		\$ 1,192.00
170		\$ 3,144.00
171		\$ 290.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

See next page.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 446-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 07-3X8704

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

07-3X8704

Name of DBE business:

Payco Specialties

Name of DBE representative:

Bill Taylor

DBE certification number:

102

Name of bidder:

Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Dale A. Nelson

Date:

11/30/2016

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
172		\$ 1,560.00
173		\$ 4,200.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 46,576.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

BILL TAYLOR

Printed name of DBE's authorized representative:

SR. ESTIMATOR

Title of DBE's authorized representative:

12-1-16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 07-3X8704



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
CA DIR REGISTRATION #1000003515

BID PROPOSAL FEDERAL

Bond ⇒ 1% per Bill

Project Description: 07-3X8704 RT 105/405 SEPERATION (10%DBE)				Bid Date: 11/30/2016	
Contract Time Limit: 395		W.D. Liquidated Damages: N/A		per C.D. Addendums Noted: 7	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMP PLAN (PORTION FOR # 23 & 29)	1.00	LS	\$ 3,000.00	\$ 3,000.00
6	TEMP PVT MARKING (PAINT)	380.00	SF	\$ 4.00	\$ 1,520.00
7	TEMP STRIPE (PAINT)	27,500.00	LF	\$ 0.50	\$ 13,750.00
23	REMOVE YELLOW THERMO STRIPE (HAZ WASTE)	12,300.00	LF	\$ 0.70	\$ 8,610.00
29	REMOVE THERMO STRIPE	7,800.00	LF	\$ 0.40	\$ 3,120.00
30	REMOVE PVT MARKER	590.00	EA	\$ 1.00	\$ 590.00
168	4" THERMO STRIPE	14,000.00	LF	\$ 0.40	\$ 5,600.00
169	8" THERMO STRIPE	1,490.00	LF	\$ 0.80	\$ 1,192.00
170	4" THERMO STRIPE (BKN 36-12)	5,240.00	LF	\$ 0.60	\$ 3,144.00
171	4" THERMO STRIPE (BKN 17-7)	290.00	LF	\$ 1.00	\$ 290.00
172	PVT MARKER (NON-REFL)	390.00	EA	\$ 4.00	\$ 1,560.00
173	PVT MARKER (RETROREFL)	840.00	EA	\$ 5.00	\$ 4,200.00
177	MOBILIZATION (PORTION)	1.00	LS	\$ 8,000.00	\$ 8,000.00
				\$	-
				\$	-
				\$	-
				\$	-
				\$	-
				\$	-
				\$	-
				\$	-

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad Insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.
- * Price good for 1 year. Subject to change due to nominal price Index fluctuation.

EXCLUSIONS:

BONDS - TRAFFIC CONTROL - SWEEPING - STATIONING - LD'S - ENGINEERING - PLANS - PERMITS ..

INCLUSIONS:

CLEANUP OF YELLOW REMOVAL DEBRIS ..

of Working Days to Complete our Work: 6

of Move-In's Allotted: 2

Add'l Move-In's: \$ 2,500.00

BID AMOUNT: \$ 54,576.00

ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

Back To Query Form**Search Returned 1 Records**

Thu Oct 13 16:28:00 PDT 2016

Query Criteria

Firm/DBA Name: payco

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebecca@payco.biz; llewellyn4436@msiv.com
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8201 OBJECT MARKER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9906 SANDBLASTING;
Licenses	B General Building Contractor; C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Back To Query Form

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
 07-3X8704
 Name of DBE business:
 JC Supply & Manufacturing
 Name of DBE representative:
 Benita Blanchard
 DBE certification number:
 34132
 Name of bidder:
 Flatiron West, Inc.
 Name of prime contractor if different from the bidder:

 Name of representative of bidder or prime contractor:
 Dale A. Nelson
 Date:
 11/30/16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
96 & 97	PCC Cure Resin	\$ 4,910.40
92 & 93	Lean Cure Wax	\$ 6,871.15
96	Expansion Joint Paper	\$ 4,147.32
	Subtotal	\$ 15,928.87
	Tax 9%	\$1,433.60
	Subtotal	\$17,362.47
	Minus 60% Supplier Credit	\$ 6,944.99
	Subtotal	\$ 10,417.48
	Freight	\$ 400.00
¹ If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.		Total \$ 10,817.48

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate format. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 07-3X8704

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:
 07-3X8704

Name of DBE business:
 JC Supply & Manufacturing

Name of DBE representative:
 Benita Blanchard

DBE certification number:
 34132

Name of bidder:
 Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
 Dale A. Nelson

Date:
 11/30/16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
96 & 97	PCC Dowel 1.5" x 18"	\$ 1,543.50
96 & 97	PCC Dowel Basket 1.5"	\$ 66,960.00
96 & 97	PCC Tie .75" x 30"	\$ 9,576.10
96 & 97	PCC Tie Basket .75" x 30"	\$ 940.50
	Subtotal	\$ 79,020.10
	Tax 9%	\$ 7,111.81
	Freight	\$ 1,200.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$ 87,331.91
-------	--------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Benita Blanchard
 Signature of DBE's authorized representative:

Benita Blanchard
 Printed name of DBE's authorized representative:

Manager
 Title of DBE's authorized representative:

11/1/16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)
JC SUPPLY

Bid Items	Description	Unit of Measure	Qty.	Unit Price	Extension
96 & 97	PCC Cure Resin	Gallon	880	\$5.58	\$ 4,910.40
92 & 93	Lean Cure Wax	Gallon	1,705	\$4.03	\$ 6,871.15
96	Expansion Joint Paper	LF	2033	2.04	\$ 4,147.32
					Subtotal \$ 15,928.87
					Tax 9% \$ 1,433.60
					Subtotal \$ 17,362.47
60 % Supplier Credit					X60% \$ 10,417.48
					Freight \$ 400.00
					Total \$ 10,817.48

Bid Items	Description	Unit of Measure	Qty.	Unit Price	Extension
96 & 97	PCC Dowel 1.5" x 18"	Each	294	\$ 5.25	\$ 1,543.50
96 & 97	PCC Dowel Basket 1.5"	LF	8,640	7.75	\$ 66,960.00
96 & 97	PCC Tie .75" x 30"	Each	4,454	2.15	\$ 9,576.10
96 & 97	PCC Tie Basket .75" x 30"	LF	190	4.95	\$ 940.50
					Subtotal \$ 79,020.10
					Tax 9% \$ 7,111.81
					Freight \$ 1,200.00
					Total \$ 87,331.91

Grand Total \$ 98,149.39

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
11/30/2016	14790

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
07-3X8704	ONTARIO, CA	12/30/2016	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
CT# 07-3X8704 RTE 105/405 HAWTHORNE, CA. BIDS 11/30/13				
CA DOT HYDROCURE RESIN WHITE 2WS IN 275 GAL TOTES	880	GAL	5.58	4,910.40T
CA DOT HYDROCURE WAX 20WS IN 275 GAL TOTES	1,705	GAL	4.03	6,871.15T
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 12" X 10'	2033 1,860	LF	2.04	3,794.40T
APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual charges to be billed at time of shipment) HAWTHORNE, CA.	1	EA	400.00	400.00
				4,147.32
				15,928.87
				1,433.60
				17,362.47
				6,944.99
				10,417.48
				400.00
				10,817.48
QUOTED BY: BENITA BLANCHARD				Subtotal
				Sales Tax (9.0%)
				Total

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
11/30/2016	14790

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms		Freight
07-3X8704	ONTARIO, CA	12/30/2016	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
pricing and control cost. Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets. Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour. A steel raw material prepay option is available to protect pricing and control cost.					
QUOTED BY: BENITA BLANCHARD		Subtotal		\$15,975.95	
		Sales Tax (9.0%)		\$1,401.84	
		Total		\$17,377.79	

105/405

Estimate

Date	Estimate #
11/30/2016	14789

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D.	Terms	Freight
07-3X8704	ONTARIO, CA	12/30/2016	Net 30	PPD&ADD
Description	Qty	U/M	Cost	Total
CT# 07-3X8704 10% DBE BIDS 11/30/16 RTE 105/405 HAWATHORNE, CA.	8640 -8,500	LF	7.75	66,960.00 -65,875.00T
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO 12" PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER	190 -200	LF	4.95	940.50 -990.00T
TBB #6 X 30" @ 28" CTRS WITH .362 WIRE FOR UP TO 12" PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775	4454 -4,400	EA	2.15	9,576.10 -9,460.00T
#6 X 30" EPOXY COATED GREEN PER ASTM A775 TIE BAR ASTM A775	294 -300	EA	5.25	1,543.50 -1,575.00T
1-1/2" X 18" SMOOTH Dowel - EPOXY COATED GREEN PER ASTM A775 WITH BONDBREAKER- 9 # EA.				
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL ACTUAL charges to be billed at time of shipment) HAWTHORNE, CA.	3	EA	400.00	1,200.00
Pricing is good for 30 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package				
QUOTED BY:BENITA BLANCHARD		Subtotal		
		Sales Tax (9.0%)		
		Total		

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
11/30/2016	14789

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms		Freight
07-3X8704	ONTARIO, CA	12/30/2016	Net 30		PPD&ADD
Description		Qty	U/M	Cost	Total
<p>deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.</p> <p>All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off</p>					
QUOTED BY: BENITA BLANCHARD		Subtotal			
		Sales Tax (9.0%)			
		Total			

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
11/30/2016	14789

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms		Freight
07-3X8704	ONTARIO, CA	12/30/2016	Net 30		PPD&ADD
Description		Qty	U/M	Cost	Total
load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.					
A steel raw material prepay option is available to protect pricing and control cost.					
*****STEEL ESCALATOR: ADD 3% EVERY 3 MONTHS IF NECESSARY*****					
QUOTED BY:BENITA BLANCHARD		Subtotal		\$79,100.00	
		Sales Tax (9.0%)		\$7,011.00	
		Total		\$86,111.00	

[Back To Query Form](#)**Search Returned 1 Records**

Fri Oct 21 09:20:42 PDT 2016

Query Criteria

Firm ID: 34132

Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	(909)
Phone Number	373-1773
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(909)
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390;

ACDBE NAICS

Work Codes	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

07-3X8704

Name of DBE business:

Morales Contracting Services

Name of DBE representative:

Rex Hand

DBE certification number:

4481

Name of bidder:

Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Dale A. Nelson

Date:

11/30/16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
36	Demo Sawcut	\$ 32,946.00
48	Demo Sawcut	\$ 2,907.00
96	Sawcut	\$ 48,164.05

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$ 84,017.05

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Rex Hand

Printed name of DBE's authorized representative:

OP. Mgr.

Title of DBE's authorized representative:

12/2/16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-03, Sacramento, CA 95814.

Contract No. 07-3X8704



GENERAL CONTRACTORS

JOB QUOTATION

DATE: 11/30/16

WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON THE FOLLOWING PROJECT:

PROJECT: Rt. 405/105

CONTRACT NO: 07-3X8704

BID DATE: 11/30/16

6' Green 4,210 \$44,000 = 10.45
ISO 1,860 \$13,800 = 7.42

Bid Item	Description	Quantity	Unit	Unit Price	Amount
96	PCCP - Green Saw/seal isolation joint	4,210	CY	\$13.75	\$57,887.50
360 487 34	Demo Cut - 19" PCC	3,400	LF	\$9.69	\$32,946.00
48	Demo Cut	-300	LF	9.69	2,907

Clarifications: sealant is hot-applied.

\$84,017.05

TERMS AND CONDITIONS.

1. BOND EXCLUDED.
2. JOBSITE WATER SOURCE EXCLUDED.
3. TRAFFIC CONTROL EXCLUDED.
4. JOINT LAYOUT EXCLUDED. MCS WILL CHALK LINES ON PROVIDED JOINT LAYOUT.
5. DUST CONTROL AND SWEEPER CLEANUP EXCLUDED.
6. DEBRIS DISPOSAL SITE EXCLUDED.
7. QUANTITIES ARE APPROXIMATE: FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.
8. JOBSITE SLURRY DUMP SITE EXCLUDED.
9. WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.
10. CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS, ETC., TO PERFORM GREEN SAWING OPERATIONS.

BY: REX HAND

MORALES CONTRACTING SERVICES (M.C.S.)

CONTRACTORS LIC# 700464

DIR# 1000012697

Email: mcs@moralesscontracting.com

MORALES CONTRACTING SERVICES

5031 Calmview Ave ~ Baldwin Park, CA 91706 ~ (626) 856-3646 ~ Fax: (626) 856-3648

DBE/SMBE CT-004481

[Back To Query Form](#)**Search Returned 1 Records**

Tue Oct 20 16:53:34 PDT 2015

Query Criteria

Firm ID: 4481

Firm Type: DBE

Firm ID	4481
Firm/DBA Name	MORALES CONTRACTING SERVICES
Address Line1	5031 CALMVIEW STREET
Address Line2	
City	BALDWIN PARK
State	CA
Zip Code1	91706
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	tmorales@moralescontracting.com
Contact Name	ANTONIO MORALES
Area Code	(626)
Phone Number	856-3646
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	856-3648
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	236210; 238990;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
Licenses	B General Building Contractor; D06 Concrete Related Services;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-CE-0102.13 (NEW 05/2015)

Contract no.:
07-302904

Name of DBE business:
KRC Safety Co. Inc.

Name of DBE representative:

Michael Castro

DBE certification number:

447

Name of bidder:

Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Dale A. Nelson

Date:

12/15/15

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
4		\$ 13,195.00
31		\$ 800.00
32		\$ 600.00
121		\$ 120.00
122		\$ 2,000.00
123		\$ 900.00
125		\$ 75.00
126		\$ 150.00
127		\$ 1,600.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 19,440.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


Signature of DBE's authorized representative:

Michael Castro
Printed name of DBE's authorized representative:

Estimator
Title of DBE's authorized representative:

12-2-16
Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-69, Sacramento, CA 95814.

Contract No. 07-3X8704

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

2.5%

To: Estimator

07-La-105,405

UN:267 / D:280

Project: 07-3X8704

Bid Date:11/30/2016

per Mike C. KRC BID # 16-823

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
4	Construction Area Signs <i>incl. SC 97th</i>	LS	1	13,195.00	13,195.00
5	SC6-3 / SC6-4 / SP-1 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	190.00	190.00
8	Traffic Control System - See traffic control quote for rates				
	Portable Changeable Message Sign - Per Each, Rental Only				
	\$150.00/Day : \$400.00/Week : \$1,200.00/Month (Month rate based on 30 calendar days)				
	Contractor is fully responsible for PCMS when on rent, this includes any vandalism				
	\$50.00 delivery fee per PCMS : \$50.00 pick up fee per PCMS				
24	Treated Wood Waste - Partial	lb	240	2.00	480.00
31	Remove Roadside Sign (Wood Post)	ea	4	200.00	800.00
32	Remove Roadside Sign (SSBM)	ea	3	200.00	600.00
121	Furnish Single Sheet Aluminum Sign (0.063"-unframed)	sqft	8	15.00	120.00
122	Roadside Sign - One Post	ea	4	500.00	2,000.00
123	Install Sign (Strap and Saddle Bracket Method)	ea	3	300.00	900.00
125	Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI)	sqft	5	15.00	75.00
126	Furnish Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI)	sqft	10	15.00	150.00
127	Furnish Sign (0.080"-Framed) For Retroreflective Sheeting (Type XI)	sqft	80	20.00	1,600.00
128	Retroreflective Sheeting (Type XI)	sqft	520	6.00	3,120.00

Note: (1) addendum(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 4 includes signs from CS-1, SCQ-3 and (2) construction project funding signs only. Signs will be furnished, installed and removed.

Note: SC6-3 / SC6-4 / SP-1 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs.

Note: KRC will not be responsible for the covering or removal of existing conflicting signs.

Note: Portable changeable message signs not included in item 4 or 5.

Note: All construction area signs will be installed per plan per stage with two mobilization included per stage, one move in one move out. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.

Note: Detour plan signage is not included in item 4. All detour plan signage is included in traffic control rates.

Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor

Note: Item 31, 32, 121, 122, 123, 125, 126, 127 and 128 must bid together and if used must bid with item 4.

Note: Item 24 if used must bid with item 31, 32, 121, 122, 123, 125, 126, 127 and 128.

Note: Item 24 pertains to item 31 treated wood waste only.

Note: If item 24 is not used all treated wood waste will be left onsite at contractors designated location for contractors disposal.

Note: Permanent sign removal and installation include (1) move in. Additional move-ins will be charged at \$800.00 per occurrence.

Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.



[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 15 15:47:24 PST 2015

Query Criteria

Firm ID: 447

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krccsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS**Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

M
NATIVE AMERICAN
DBE

[Back To Query Form](#)

Please see Section A.

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
Please see Section B.			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO	Please see Section C.				
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Please see Section D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

Please see Section E.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Please see Section F.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Please see Section G.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Please see Section H.

9. Include additional data to support a demonstration of good faith efforts.

Please see Section I.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-3X8704 Route 105/405 Separation

Section A

- A. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Please see Attachment A-1, for the following:

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
---	--	---	--	------------------------	--

Flatiron's analysis shows that total dollars made available to bid was 35.97% of the total bid price of \$9,965,674.50.

Attachment A-1

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
AC Dike	N	Y	N *	\$0	0.00%
Aggregate Supply	N	Y	N *	\$62,364	0.63%
Asphalt Paving	N	Y	N *	\$0	0.00%
Cable Railing	N	Y	N *	\$23,579	0.24%
Clear & Grub	N	Y	N *	\$157,480	1.58%
Concrete Barrier	N	Y	N *	\$0	0.00%
Concrete Supply	N	Y	N *	\$1,285,094	12.90%
Construction Area Signs	N	Y	N *	\$22,559	0.23%
Electrical	N	Y	N *	\$292,929	2.94%
Erosion Control	N	Y	N *	\$0	0.00%
Ground Anchors	N	Y	N *	\$89,651	0.90%
Guardrail	N	Y	N *	\$151,248	1.52%
Landscape/Irrigation	N	Y	N *	\$503,812	5.06%
Minor Concrete	N	Y	N *	\$166,133	1.67%
Misc. Iron & Steel	N	Y	N *	\$33,322	0.33%
Overhead Signs	N	Y	N *	\$253,874	2.55%
PCC Supplies	N	Y	N *	\$96,549	0.97%
Pipe Supply	N	Y	N *	\$44,432	0.45%
Reinforcing Steel	N	Y	N *	\$337,471	3.39%
Roadside Signs	N	Y	N *	\$6,405	0.06%
Soil Nail	N	Y	N *	\$0	0.00%
Striping	N	Y	N *	\$57,652	0.58%

Total Available DBE Participation:

\$3,584,554

35.97%

Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. *Flatiron did not receive any requests from DBEs to establish flexible timeframes.

Section B

- B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates
----------------------------	-------------------------------	---------------------------

Flatiron West, Inc. ("Flatiron") contacted DBE's through iSqFt by email/fax on 10/28/2016. Additional solicitations by fax and/or e-mail were sent on 11/16/2016, to notify DBE's that addendums were issued for the project and to request a response of intention to bid.

Flatiron also made follow-up phone calls on 11/16/2016 & 11/17/2016 to DBE's who had not yet indicated their intention to bid.

Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 80 subcontractors/suppliers through iSqFt.

Please see the following Attachments:

- **Solicitation Database (iSqFt printout)**
- **IFB faxed or emailed (iSqFt printout)**
- **IFB Addendum Notice for Addendum 1 (iSqFt printout)**
- **IFB and Addendum Notice Message History Report (iSqFt printout)**
- **Follow-up Phone Log**

Route 105/405 Separation (Contract 07-3X8704)

Bid Date: 11.30.16

DBE Solicitation List

Company Name	First Name	Last Name	Email Address	City	State	Phone
A Cone Zone, Inc.	Matt	J	matt@aconezone.com	Corona	CA	(951) 734-9535
A.C. Paving Company	Anthony	Curato	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070
Access General Contracting	Elizabeth	Tene	elizabeth@accessgeneralcontracting.com	Westminster	CA	(714) 373-0066
Ace Fence Company	Michael	Abanilla	mpa@acefencecompany.com	La Puente	CA	(626) 333-0727
Advantage Demolition and Grading, Inc.	Wasis	Bhuiyan	estimating@demoandgrading.com	Winnetka	CA	(818) 477-2074
Agri Service	Mary	Matava	mary@agriserviceinc.com	Oceanside	CA	(760) 295-6255
Alvarez Quality Construction Inc.	Jose	Alvarez	awp11254@hotmail.com	Imperial Beach	CA	(530) 870-1476
America Pacific Construction	Ashish	Seghal	apconstruction09@gmail.com	Brea	CA	(559) 577-9999
American Steel Placers	Russell	Robertson	rusty@steelplacers.com	San Bernardino	CA	(909) 884-6031
Anthony's Grading & Paving	Cheryl	Mastro	paving_agp@yahoo.com	Santee	CA	(619) 334-6167
Austin Enterprises	Ty	Conner	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001
Banaga Construction Inc.	Frank	Banaga	frank@kiteclimbers.com	Chula Vista	CA	(619) 922-8570
Baryeh Construction Engineers	Kofi	Baryeh	kofibaryeh@yahoo.com	Yorba Linda	CA	(714) 351-9236
C.R. Gann Demolition, Inc.	Ken	Beck	ken@crgann demolition.com	Nuevo	CA	(951) 940-0937
California Professional Electrical Engineering	Van Tan	Nguyen	van@cpengineeringinc.com	La Puente	CA	(626) 810-1338
Canales Demolition & Hauling, Inc.	Joe	Canales	joe@canalesdemo.com	Spring Valley	CA	(619) 204-2422
CGO Construction Company	Charles	Ojuri	cgoconst2@msn.com	Ontario	CA	(909) 930-5501
Cody Builders Supply	Arthur	McGuire	metals@codybuilderssupply.com	Austin	TX	(512) 339-9834
Command Performance Constructors	Jim	Chavez	jim@cpconstructors.com	Signal Hill	CA	(562) 997-9410
Deco Pave	Ferry	Soendjojo	Ferry@DecoPaveCorp.com	Irwindale	CA	(626) 337-9580
Dees Burke Engineers Construction, LLC	Todd	Wingo	todd@bdeconstructors.com	Altadena	CA	(626) 228-3670
DeFence Company	Luis	Gutierrez	defenceco@gmail.com	Baldwin Park	CA	(626) 338-2288
Dimure Corporation	Dina	Muralt	dm3mlm@gmail.com	La Mesa	CA	(619) 647-3996
Diversified Landscape Co.	Rick	Bean	rick@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686
Don H. Mahaffey Drilling Co.	Jeff	Barr	jeff@mahaffeydrilling.com	Compton	CA	(310) 668-2030
Ellis Equipment, Inc.	Mitch	Dolezal	mitch@ellisrents.com	Signal Hill	CA	(562) 424-9991
Empire Steel, Inc.	Saru	Poch	saru@empiresteelinc.com	San Bernardino	CA	(909) 509-5928
EW Corporation	Israel	Ayala	iayala@ewcorporation.com	El Centro	CA	(760) 337-0020
Florence Concrete Products, Inc.	Larry	Corey	fconcrete@aol.com	Florence	SC	(843) 662-2549
Full Traffic Maintenance, Inc.	Craig	Cherry	FULLTRAFFIC@SBCGLOBAL.NET	Corona	CA	(951) 520-9990
G2 Construction, Inc.	John	Alvarado	jalvarado@g2construction.com	Garden Grove	CA	(714) 448-8080
Global Road Sealing, Inc.	Tri	La	GRS@globalroadsealing.com	Garden Grove	CA	(714) 893-0845
GSI Utility Supply & Service	Sandra	Schneeberger	sandy@gsj-utility.com	Santa Fe Springs	CA	(562) 404-1113
Hard Hat Sweeping, Inc.	Sales	Haas	hardhatsweeping@gmail.com	Whittier	CA	(562) 698-9538
High Light Electric, Inc.	Serban	Capalna	estimating@hleincusa.com	Riverside	CA	(951) 352-9646
Hillside Drilling Company, Inc.	Cheryl	Walsh	cheryl@hsdrilling.com	Richmond	CA	(510) 234-6532
Hofer Corporation	Scott	Hofer	hofercorp@yahoo.com	San Diego	CA	(619) 661-6053
In-Line Fence and Railing Co., Inc.	Gary	Lockyer	gary@inlinerail.com	Ramona	CA	(760) 789-0282
Kaylen Traffic Control	Karen	Johnston	karen@imaginationmetals.com	Clovis	CA	(559) 299-2899
KERN COUNTY CUSTOM CONCRETE	Jerry	Fuentez	jerrykccc@yahoo.com	Bakersfield	CA	(661) 872-4602
KRC Safety Co, Inc.	Caleb	Haus	calebh@krcsafety.com	Visalia	CA	(559) 732-0393
L.C. Paving & Sealing	Jose	Salinas	marisa@lcpaving.com	San Marcos	CA	(760) 752-1743
La Firma, Inc.	Vicente	Bravo	estimating@theswppfirm.com	Nipomo	CA	(805) 748-8576
LA Steel Services	Lee	Albright	lee.albright@lasteelsservices.com	Corona	CA	(951) 393-2013
Landscape Support Services	Soheila	Sturm	info@landscapesupportservices.com	Santa Clarita	CA	(818) 475-0680
Lightcap Industries Inc. dba JC Supply & Manufacturing	Connie	Lightcap	connie@jcsupply.us	Ontario	CA	(909) 373-1773
Lindy's Cold Planing	Brianna	Trump	bristump@aol.com	La Habra	CA	(562) 697-2286
LMN Concrete & Grinding	Anthony	Steen	orders@lmncoldmilling.com	Jurupa Valley	CA	(951) 616-3828
MAD Steel, Inc.	Deonna	Bentivegna	madsteelinc@aol.com	San Dimas	CA	(909) 592-3443
Maneri Traffic Control	Maria	Maneri	oavila@maneritraficocontrol.com	Temecula	CA	(951) 695-5104
Martinez Steel Corporation	Harry	Williams	hwilliams@martinezsteel.com	Ontario	CA	(909) 946-0686
Maskell Pipe & Supply	Mel	Reeves	mel@maskellpipe.com	Fontana	CA	(909) 574-8662
Mcc Equipment Rentals, Inc.	Rosie	Sandoval	accounting@mccpipeline.com	Yucaipa	CA	(909) 795-9300
MCV Companies Inc.	Virgil	Enriquez	virgil@mcvcompanies.com	Escondido	CA	(760) 294-9858
One Time Utility Sales, Inc.	Brian	Elliott	brian@onetimeutility.com	Santa Ana	CA	(714) 953-5700
Payco Specialties	Rebecca	Llewellyn	rebecca@payco.biz	Chula Vista	CA	(619) 422-9204
PM Landscaping	Patrick	Mauil	psenior28@yahoo.com	San Diego	CA	(619) 212-0359
Portillo Concrete Inc	Mario	Portillo	mportillo@portilloconcreteinc.com	Lemon Grove	CA	(619) 466-4639
Precon Products	Shannon	Garcia	sgarcia@pre-conproducts.com	Simi Valley	CA	(805) 527-0841
Rebel Concrete Breaking Service	James	Hines	rebelconcretebreaking@yahoo.com	Los Angeles	CA	(323) 574-9774
Rock Structures Construction Company	Antonio	Paredes	rockstructures@sbcglobal.net	Corona	CA	(951) 371-1112
Rupert Construction Supply, LLC	Karen	Wonneberg	karen@rupertsupply.com	Martinez	CA	(925) 229-5577
Safeguard Fence	Charlene	Enzell	safeguardfence@sbcglobal.net	Norco	CA	(949) 678-7331
Sam's Equipment & Supplies	Sam	Callison	samsequipment@comcast.net	Fresno	CA	(559) 252-0354
Seal Right Paving	John	Whiteley	estimating@sealrightpavinginc.com	Spring Valley	CA	(619) 465-7411
So Cal Construction & Consulting Services, Inc.	Shari	Harpur	shari@socalcontractorccs.com	Fallbrook	CA	(760) 723-8907
South Coast Sweeping	Kim	Sarmiento	kssouthcoast@roadrunner.com	Fallbrook	CA	(760) 535-6800
Southwest Contracting and Electric, Inc.	Daniel	Ancona	danielancona@yahoo.com	Solana Beach	CA	(858) 752-9197
Statewide Stripes, Inc.	Adam	Orellana	adam@statewidestripes.com	San Diego	CA	(858) 560-6887
Super Seal & Stripe	Trevor	Madden	trevor@supersealandstripe.com	Fillmore	CA	(805) 524-7345
Suulutaq Inc	Tracy	Crain	tracy.crain@suulutaq.com	Suisun City	CA	(707) 427-3207
Tipco Engineering, Inc.	Anthony	Will	willcoinc@sbcglobal.net	Pleasant Hill	CA	(925) 934-5728
Traffic Loops Crackfilling, Inc.	Mai-Lan	Nguyen	trafficloops@sbcglobal.net	Anaheim	CA	(714) 520-4026

Route 105/405 Separation (Contract 07-3X8704)

Bid Date: 11.30.16

DBE Solicitation List

Company Name	First Name	Last Name	Email Address	City	State	Phone
Treesmith Enterprises Inc	Dale	Gee	dale@treesmith.net	Anaheim	CA	(714) 996-6037
Triumph Geo-Synthetics, Inc.	Matt	Noble	matt@triumphgeo.com	Anaheim	CA	(714) 237-1550
UDBE Steel	Romy	Beltran	udbest.eel2011@gmail.com	Riverside, CA	CA	(951) 529-3359
United Traffic Services & Supply, Inc.	Dora	Pina	dora@unitedtraffic.net	City of Industry	CA	(626) 961-5736
Wessex Industries, Inc.	tina	castillo	tina.c@wessex-industries-inc.com	Santa Fe Springs	CA	(909) 941-7200
Wheeler Paving, Inc.	Kimberly	Wheeler	kwheel98@aol.com	Riverside	CA	(951) 685-7283
Ybanag Realty & Development Corp.	Lucio	Collado	luke@dybanagconstruction.com	Perris	CA	(626) 318-8904

Subject: Invitation to Bid - Route 105/405 Separation (Contract No. 07-3X8704)

To: Matt J (9517342887@fax2mail.com)

From: Veronica Garcia (p2prod@isqftmail.com)

Sent Date: October 28, 2016 07:20 PM ET

INVITATION TO BID



From: Flatiron West, Inc.
Sent: Friday, October 28, 2016 7:20 PM ET
Email: OCLABids@flatironcorp.com
Phone: (909) 597-8413
Fax: (909) 597-8635

Attention: Matt J - matt@aconezone.com
Company: A Cone Zone, Inc.

You have been invited to bid:
Route 105/405 Separation

Bid Due Date: Wednesday, November 30, 2016 2:00 PM PT
Project Location: Los Angeles, CA 90001
Project Start Date:
Contact: Veronica Garcia

Description:
Slope reconstruction and pavement repair.

Message to Bidders:
Owner: Department of Transportation (CALTRANS) (07-3X8704).

DBE Goal 10%.

Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Drill and Bond Dowel, Electrical, Erosion Control, Fence/Cable Railing, Guardrail, Landscape/Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, RCP Pipe, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Subgrade Geogrid/Geotextile Supply.

Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/.

Plans and specifications are available for download, at no cost on iSqFt. In addition, plans and specifications can also be viewed at our Chino Hills, CA and San Marcos, CA offices. Please call first to make an appointment to view the documents.

PLEASE SUBMIT YOUR QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO
OCLABIDS@FLATIRONCORP.COM

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

And Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

[Click here to view the project](#)

Access Number: DP15-2ZN1

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addendum 1 - Route 105/405 Separation (Contract No. 07-3X8704)

To: Mayra Oronia (moronia@acefencecompany.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: November 16, 2016 05:26 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Wednesday, November 16, 2016 5:23 PM ET
Email: OCLABids@flatironcorp.com
Phone: (909) 597-8614, ext 2075
Fax: (909) 597-8635

Mayra Oronia from Ace Fence Company **Addendum 1** was just posted on **11/16/2016**.

Project Name: Route 105/405 Separation
Project ID: 6057385 *(this project is only available on Isqft)*
Project Location: Los Angeles, CA 90001
Project Contact: Veronica Garcia

Description:

Slope reconstruction and pavement repair.

Notes:

Message:

Addendum 1 has been issued for the Route 105/405 Separation project. Please log on to iSqFt [view/download](#) the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: V7XJ-Q85C

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Christy Warner	A Cone Zone, Inc.	christytw@aconezone.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Matt J	A Cone Zone, Inc.	9517342887	Fax	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Elizabeth Tene	Access General Contracting	elizabeth@accessgeneralcontracting.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Lilibeth Ecalla	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Ben Layos	Ace Fence Company	blayos@acefencecompany.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Mayra Oronia	Ace Fence Company	moronia@acefencecompany.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Emily Gonzalez	Ace Fence Company	6263337843	Fax	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Wasis Bhuiyan	Advantage Demolition and Grading, Inc.	estimating@demoandgrading.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Mary Matava	Agri Service	mary@agriserviceinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Julia Mattern	Agri Service	julia@agriserviceinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Cheryl Mastro	Anthony's Grading & Paving	paving_agg@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Frank Banaga	Banaga Construction Inc.	frank@kitedclimbers.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Ken Beck	C.R. Gann Demolition, Inc.	ken@crgann demolition.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Alicia Nguyen	California Professional Electrical Engineering	alicia@cpengineeringinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Joe Canales	Canales Demolition & Hauling, Inc.	joe@canalesdemo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Arthur McGuire	Cody Builders Supply	metals@codybuilderssupply.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Jim Chavez	Command Performance Constructors	jim@cpconstructors.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Ferry Soendjojo	Deco Pave	ferry@decopavecorp.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Todd Wingo	Dees Burke Engineers Construction, LLC	6262283521	Fax	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Luis Gutierrez	DeFence Company	defenceco@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Dina Muralt	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Daniel Cano	Diversified Landscape Co.	9512451847	Fax	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Jeff Barr	Don H. Mahaffey Drilling Co.	jeff@mahaffeydrilling.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Matt Tullis	Don H. Mahaffey Drilling Co.	matt@mahaffeydrilling.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Mitch Dolezal	Ellis Equipment, Inc.	mitch@ellisrents.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Saru Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Israel Ayala	EW Corporation	iaayala@ewcorporation.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Larry Corey	Florence Concrete Products, Inc.	fconcrete@aol.com	Online Only (Recipient's Preference)	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Craig Cherry	Full Traffic Maintenance, Inc.	fulltraffic@sbcglobal.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	John Alvarado	G2 Construction, Inc.	jalvarado@g2construction.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Tri La	Global Road Sealing, Inc.	grs@globalroadsealing.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Sales Haas	Hard Hat Sweeping, Inc.	hardhatsweeping@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Andy Clisham	Hillside Drilling Company, Inc.	andy@hsdrilling.com	Email	Sent

Route 105/405 Separation (Contract No. 07-3X8704)
 Bid Date 11.30.16
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Cheryl Walsh	Hillside Drilling Company, Inc.	cheryl@hsdrilling.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Scott Hofer	Hofer Corporation	hofercorp@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Jason Hodges	In-Line Fence and Railing Co., Inc.	jason@inlinerail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Gary Lockyer	In-Line Fence and Railing Co., Inc.	gary@inlinerail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Karen Johnston	Kaylen Traffic Control	karen@imaginationmetals.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Jerry Fuentez	KERN COUNTY CUSTOM CONCRETE	jerrykccc@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Caleb Haus	KRC Safety Co, Inc.	calebh@krcsafety.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Vicente Bravo	La Firma, Inc.	estimating@theswpppfirm.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Richard Rabay	LA Steel Services	r.rabay@lasteelsservices.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Soheila Sturm	Landscape Support Services		6615540109 Fax	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Rogelio Rodriguez	Landscape Support Services	rrodriguez@lsscorp.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Benita Blanchard	LIGHTCAP INDUSTRIES INC	benita@jcsupply.us	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Connie Lightcap	LIGHTCAP INDUSTRIES INC	connie@jcsupply.us	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Deonna Bentivegna	MAD Steel, Inc.	madsteelinc@aol.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Dean Martinez	Martinez Steel Corporation	dean@martinezsteel.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Devin Martinez	Martinez Steel Corporation	jdmartinez@martinezsteel.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
					Online Only (Recipient's Preference)	
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com		Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Rosie Sandoval	Mcc Equipment Rentals, Inc.	accounting@mccpipeline.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Joe Castro	One Time Utility Sales, Inc.	joe@onetimeutility.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Brian Elliott	One Time Utility Sales, Inc.	brian@onetimeutility.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Patrick Maull	PM Landscaping	psenior28@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Mario Portillo	Portillo Concrete Inc	mportillo@portilloconcreteinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/17/2016 19:52	Jeremy Hamilton	Portillo Concrete Inc	jhamilton@portilloconcreteinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Kari Cost	Precon Products	karih@pre-conproducts.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcbglobal.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Charlene Enzell	Safeguard Fence	safeguardfence@sbcbglobal.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Jesse Enzell	Safeguard Fence	jesse.safeguardfence@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Sam Callison	Sam'S Equipment & Supplies	samsequipment@comcast.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	John Whiteley	Seal Right Paving	estimating@sealrightpavinginc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Shari Harpur	So Cal Construction & Consulting Services, Inc.	shari@socalcontractorccs.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Kim Sarmiento	South Coast Sweeping	ksouthcoast@roadrunner.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Daniel Ancona	Southwest Contracting and Electric, Inc.	danielancona@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Adam Orellana	Statewide Stripes, Inc.	adam@statewidestripes.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Trevor Madden	Super Seal & Stripe	trevor@supersealandstripe.com	Email	Sent

Route 105/405 Separation (Contract No. 07-3X8704)
 Bid Date 11.30.16
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Tracy Crain	Suulutaaq Inc	tracy.crain@suulutaaq.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Anthony Will	Tipco Engineering, Inc.	willcoinc@sbcglobal.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	traffiloops@sbcglobal.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	11/16/2016 12:47	Julio Alonso	TreeSmith Enterprises Inc	julio@treesmith.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Dale Gee	TreeSmith Enterprises Inc	dale@treesmith.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Mark Pritchard	Triumph Geo-Synthetics, Inc.	mark@triumphgeo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Ronald Moore	Triumph Geo-Synthetics, Inc.	ron@triumphgeo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Romy Beltran	UDBE Steel	udbest.eel2011@gmail.com	Email	Reply Received
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Dora Pina	United Traffic Services & Supply, Inc.	dora@unitedtraffic.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	tina castillo	Wessex Industries, Inc.	tina.c@wessex-industries-inc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Doug Rash	Wheeler Paving, Inc.	estimating@wheelerpaving.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	10/28/2016 19:20	Lucio Collado	Ybanag Realty & Development Corp.	luke@dybanagconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Christy Warner	A Cone Zone, Inc.	christyw@aconezone.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Matt J	A Cone Zone, Inc.		9517342887 Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Mayra Oronia	Ace Fence Company	moronia@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Lilibeth Ecalle	Ace Fence Company	lecalla@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Ben Layos	Ace Fence Company	blayos@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Emily Gonzalez	Ace Fence Company		6263337843 Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Mary Matava	Agri Service	mary@agriserviceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Julia Mattern	Agri Service	julia@agriserviceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Ashish Seghal	America Pacific Construction	apconstruction09@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Ken Beck	C.R. Gann Demolition, Inc.	ken@crgann demolition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Alicia Nguyen	California Professional Electrical Engineering	alicia@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Ferry Soendjojo	Deco Pave	ferry@decopavecorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Todd Wingo	Dees Burke Engineers Construction, LLC		6262283521 Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Luis Gutierrez	DeFence Company	defenceco@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Dina Murali	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Daniel Cano	Diversified Landscape Co.		9512451847 Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Jeff Barr	Don H. Mahaffey Drilling Co.	jeff@mahaffeydrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Matt Tullis	Don H. Mahaffey Drilling Co.	matt@mahaffeydrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Mitch Dolezal	Ellis Equipment, Inc.	mitc@ellisrents.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Saru Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Craig Cherry	Full Traffic Maintenance, Inc.	fulltraffic@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	John Alvarado	G2 Construction, Inc.	jalvarado@g2construction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com	Email	Sent

Route 105/405 Separation (Contract No. 07-3X8704)
 Bid Date 11.30.16
 DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Sales Haas	Hard Hat Sweeping, Inc.	hardhatsweeping@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Scott Hofer	Hofer Corporation	hofercorp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Jason Hodges	In-Line Fence and Railing Co., Inc.	jason@inlinerrail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Gary Lockyer	In-Line Fence and Railing Co., Inc.	gary@inlinerrail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Karen Johnston	Kaylen Traffic Control	karen@imaginationmetals.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Caleb Haus	KRC Safety Co, Inc.	calebh@krcsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Vicente Bravo	La Firma, Inc.	estimating@theswppfirm.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Richard Rabay	LA Steel Services	r.rabay@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Benita Blanchard	Lightcap Industries Inc. dba JC Supply & Manufacturing	benita@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Connie Lightcap	Lightcap Industries Inc. dba JC Supply & Manufacturing	connie@jcsupply.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Brianna Trump	Lindy's Cold Planing	bristrump@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Anthony Steen	LMN Concrete & Grinding	orders@lmncoldmilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Devin Martinez	Martinez Steel Corporation	jdmartinez@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Dean Martinez	Martinez Steel Corporation	dean@martinezsteel.com	Email	Sent
					Online Only (Recipient's Preference)	
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com		Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Brian Elliott	One Time Utility Sales, Inc.	brian@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Joe Castro	One Time Utility Sales, Inc.	joe@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Patrick Maull	PM Landscaping	psenior28@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Mario Portillo	Portillo Concrete Inc	mportillo@portilloconcreteinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Kari Cost	Precon Products	karih@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Antonio Paredes	Rock Structures Construction Company	rockstructures@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Charlene Enzell	Safeguard Fence	safeguardfence@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Jesse Enzell	Safeguard Fence	jesse.safeguardfence@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Sam Callison	Sam'S Equipment & Supplies	samsequipment@comcast.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Daniel Ancona	Southwest Contracting and Electric, Inc.	danielancona@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Adam Orellana	Statewide Stripes, Inc.	adam@statewidestripes.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Trevor Madden	Super Seal & Stripe	trevor@supersealandstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:26	Tracy Crain	Suulutaq Inc	tracy.crain@suulutaq.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	traffiloops@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Dale Gee	TreeSmith Enterprises Inc	dale@treesmith.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Julio Alonso	TreeSmith Enterprises Inc	julio@treesmith.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Ronald Moore	Triumph Geo-Synthetics, Inc.	ron@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Mark Pritchard	Triumph Geo-Synthetics, Inc.	mark@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Doug Rash	Wheeler Paving, Inc.	estimating@wheelerpaving.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/16/2016 17:27	Lucio Collado	Ybanag Realty & Development Corp.	luke@dybanagconstruction.com	Email	Sent

Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

Owner: CALTRANS

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
A Cone Zone, Inc.	Matt	J	matt@aconezone.com	Corona	CA	(951) 734-9535	Left Message	11/16/16 Left message. 11/17/16 Left message.
A.C. Paving Company	Anthony	Curato	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070	No Answer	11/16/16 Unable to leave voicemail mailbox full.
Access General Contracting	Elizabeth	Tene	elizabeth@accessgeneralcontracting.com	Westminster	CA	(714) 373-0066	Won't Bid	11/17/16 Unable to leave voicemail mailbox full. 11/16/16 Per Elizabeth will not bid.
Ace Fence Company	Michael	Abanilla	mpa@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	11/16/16 Per Lily will bid.
Advantage Demolition and Grading, Inc.	Wasis	Bhuiyan	estimating@demoandgrading.com	Winnetka	CA	(818) 477-2074	Won't Bid	11/16/16 Per Rosemary will not bid.
Agri Service	Mary	Matava	mary@agriserviceinc.com	Oceanside	CA	(760) 295-6255	Undecided	Responded via iSqft.
Alvarez Quality Construction Inc.	Jose	Alvarez	awp11254@hotmail.com	Imperial Beach	CA	(530) 870-1476	Left Message	11/16/16 Left message. 11/17/16 Left message.
America Pacific Construction	Ashish	Seghal	apconstruction09@gmail.com	Brea	CA	(559) 577-9999	Left Message	11/16/16 Left message. 11/17/16 Left message.
American Steel Placers	Russell	Robertson	rusty@steelplacers.com	San Bernardino	CA	(909) 884-6031	No Answer	11/16/16 Unable to leave voicemail mailbox full. 11/17/16 Unable to leave voicemail mailbox full.
Anthony's Grading & Paving	Cheryl	Mastro	paving_agp@yahoo.com	Santee	CA	(619) 334-6167	Won't Bid	11/16/16 Per Cheryl will not bid.
Austin Enterprises	Ty	Conner	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001	Won't Bid	11/16/16 Per Tammy will not bid.
Banaga Construction Inc.	Frank	Banaga	frank@kiteclimbers.com	Chula Vista	CA	(619) 922-8570	Left Message	11/16/16 Left message. 11/17/16 Left message.
Baryeh Construction Engineers	Kofi	Baryeh	kofibaryeh@yahoo.com	Yorba Linda	CA	(714) 351-9236	Will Bid	11/16/16 Left message. 11/17 Per Kofi will not bid.
C.R. Gann Demolition, Inc.	Ken	Beck	ken@crgannndemolition.com	Nuevo	CA	(951) 940-0937	Won't Bid	11/16/16 Left message. 11/17 Per Ken wil not bid.
California Professional Electrical Engineering	Van Tan	Nguyen	van@cpengineeringinc.com	La Puente	CA	(626) 810-1338	Will Bid	Responded via iSqft.
Canales Demolition & Hauling, Inc.	Joe	Canales	joe@canalesdemo.com	Spring Valley	CA	(619) 204-2422	Won't Bid	11/16/16 Per Monica will not bid.
CGO Construction Company	Charles	Ojuri	cgoconst2@msn.com	Ontario	CA	(909) 930-5501	Left Message	11/16/16 Left message.
Cody Builders Supply	Arthur	McGuire	metals@codybuilderssupply.com	Austin	TX	(512) 339-9834	Won't Bid	11/16/16 Per Al will not bid.
Command Performance Constructors	Jim	Chavez	jim@cpconstructors.com	Signal Hill	CA	(562) 997-9410	Won't Bid	11/16/16 Per George will not bid.
Deco Pave	Ferry	Soendjojo	Ferry@DecoPaveCorp.com	Irwindale	CA	(626) 337-9580	Left Message	11/16/16 Left message. 11/17/16 Left message.
Dees Burke Engineers Construction, LLC	Todd	Wingo	todd@bdeconstructors.com	Altadena	CA	(626) 228-3670	Left Message	11/16/16 Left message. 11/17/16 Left message.
DeFence Company	Luis	Gutierrez	defenceco@gmail.com	Baldwin Park	CA	(626) 338-2288	Left Message	11/16/16 Left message. 11/17/16 Left message.
Dimure Corporation	Dina	Muralt	dm3mlm@gmail.com	La Mesa	CA	(619) 647-3996	Left Message	11/16/16 Left message. 11/17/16 Left message.
Diversified Landscape Co.	Rick	Bean	rick@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686	Will Bid	11/16/16 Per Juan will bid.
Don H. Mahaffey Drilling Co.	Jeff	Barr	jeff@mahaffeydrilling.com	Compton	CA	(310) 668-2030	Will Bid	Responded via iSqft.
Ellis Equipment, Inc.	Mitch	Dolezal	mitc@ellisrents.com	Signal Hill	CA	(562) 424-9991	Will Bid	Responded via iSqft.
Empire Steel, Inc.	Saru	Poch	saru@empiresteelinc.com	San Bernardino	CA	(909) 509-5928	Will Bid	11/16/16 Per Saru will bid.
EW Corporation	Israel	Ayala	layala@ewcorporation.com	El Centro	CA	(760) 337-0020	Won't Bid	11/16/16 Per Israel will not bid.
Florence Concrete Products, Inc.	Larry	Corey	fconcrete@aol.com	Florence	SC	(843) 662-2549	Won't Bid	Responded via iSqft.
Full Traffic Maintenance, Inc.	Craig	Cherry	FULLTRAFFIC@SBCGLOBAL.NET	Corona	CA	(951) 520-9990	Will Bid	11/16/16 Per Jay will bid.
G2 Construction, Inc.	John	Alvarado	Jalvarado@g2construction.com	Garden Grove	CA	(714) 448-8080	Left Message	11/16/16 Left message. 11/17/16 Left message.
Global Road Sealing, Inc.	Tri	La	GRS@globalroadsealing.com	Garden Grove	CA	(714) 893-0845	Won't Bid	11/16/16 Per Tri will not bid.
GSJ Utility Supply & Service	Sandra	Schneeberger	sandy@gsj-utility.com	Santa Fe Springs	CA	(562) 404-1113	Left Message	11/16/16 Left message. 11/17/16 Left message.
Hard Hat Sweeping, Inc.	Sales	Haas	hardhatsweeping@gmail.com	Whittier	CA	(562) 698-9538	Undecided	11/16/16 Per Vicki undecided.
High Light Electric, Inc.	Serban	Capalna	estimating@hleincusa.com	Riverside	CA	(951) 352-9646	Will Bid	11/16/16 Per Serban will bid.
Hillside Drilling Company, Inc.	Cheryl	Walsh	cheryl@hsdrilling.com	Richmond	CA	(510) 234-6532	Won't Bid	11/16/16 Per Cheryl will not bid.
Hofer Corporation	Scott	Hofer	hofercorp@yahoo.com	San Diego	CA	(619) 661-6053	Left Message	11/16/16 Left message. 11/17/16 Left message.
In-Line Fence and Railing Co., Inc.	Gary	Lockyer	gary@inlinerail.com	Ramona	CA	(760) 789-0282	Undecided	11/16/16 Per Jason undecided.
Kaylen Traffic Control	Karen	Johnston	karen@imaginationmetals.com	Clovis	CA	(559) 299-2899	Left Message	11/16/16 Left message. 11/17/16 Left message.

Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

Owner: CALTRANS

DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
KERN COUNTY CUSTOM CONCRETE	Jerry	Fuentez	jerrykccc@yahoo.com	Bakersfield	CA	(661) 872-4602	Won't Bid	11/16/16 Per Pat will not bid.
KRC Safety Co, Inc.	Caleb	Haus	calebh@krcsafety.com	Visalia	CA	(559) 732-0393	Will Bid	11/16/16 Per Cache will bid.
L.C. Paving & Sealing	Jose	Salinas	marisa@lcpaving.com	San Marcos	CA	(760) 752-1743	Won't Bid	11/16/16 Per Marissa will not bid.
La Firma, Inc.	Vicente	Bravo	estimating@theswppfirm.com	Nipomo	CA	(805) 748-8576	Will Bid	11/16/16 Per Vince will not bid.
LA Steel Services	Lee	Albright	lee.albright@lasteelsservices.com	Corona	CA	(951) 393-2013	Will Bid	11/16/16 Per Rob will bid.
Landscape Support Services	Rogelio	Rodriguez	rrodriguez@lsscorp.com	Santa Clarita	CA	(818) 475-0680	Won't Bid	11/16/16 Per Lorraine will not bid.
Lightcap Industries Inc. dba JC Supply & Manufacturing	Connie	Lightcap	connie@jcsupply.us	Ontario	CA	(909) 373-1773	Will Bid	11/16/16 Per Glen will bid.
Lindy's Cold Planing	Brianna	Trump	bristrump@aol.com	La Habra	CA	(562) 697-2286	Won't Bid	11/16/16 Left message.
LMN Concrete & Grinding	Anthony	Steen	orders@lmncoldmilling.com	Jurupa Valley	CA	(951) 616-3828	Will Bid	11/17/16 Per Jose will bid.
MAD Steel, Inc.	Deonna	Bentivegna	madsteelinc@aol.com	San Dimas	CA	(909) 592-3443	Won't Bid	11/16/16 Per Ginger will not bid.
Maneri Traffic Control	Maria	Maneri	oavila@maneritraficcontrol.com	Temecula	CA	(951) 695-5104	Will Bid	Responded via iSqFt.
Martinez Steel Corporation	Harry	Williams	hwilliams@martinezsteel.com	Ontario	CA	(909) 946-0686	Will Bid	11/16/16 - Per Devin will bid.
Maskell Pipe & Supply	Mel	Reeves	mel@maskellpipe.com	Fontana	CA	(909) 574-8662	Won't Bid	11/16/16 Left message.
Mcc Equipment Rentals, Inc.	Rosie	Sandoval	accounting@mccpipeline.com	Yucaipa	CA	(909) 795-9300	Won't Bid	11/17/16 Per Danny will not bid.
MCV Companies Inc.	Virgil	Enriquez	virgil@mcvcompanies.com	Escondido	CA	(760) 294-9858	Won't Bid	11/16/16 Per Melissa will not bid. They do not bid Caltrans jobs.
One Time Utility Sales, Inc.	Brian	Elliott	brian@onetimeutility.com	Santa Ana	CA	(714) 953-5700	Will Bid	11/16/16 Per Alex will not bid. Requested to be removed from bidding list.
Payco Specialties	Rebecca	Llewellyn	rebecca@payco.biz	Chula Vista	CA	(619) 422-9204	Will Bid	Responded via iSqFt.
PM Landscaping	Patrick	Maul	psenior28@yahoo.com	San Diego	CA	(619) 212-0359	Undecided	11/17/16 Per Bill undecided.
							Undecided	11/16/16 Per Patrick undecided.
Portillo Concrete Inc	Mario	Portillo	mportillo@portilloconcreteinc.com	Lemon Grove	CA	(619) 466-4639	Left Message	11/16/16 Left message.
								11/17/16 Per Jeremy resend invite to jhamilton@portilloconcreteinc.com
Precon Products	Shannon	Garcia	sgarcia@pre-conproducts.com	Simi Valley	CA	(805) 527-0841	Won't Bid	11/16/16 Left message.
								11/17/16 Per Jimmy will not bid.
Rebel Concrete Breaking Service	James	Hines	rebelconcretebreaking@yahoo.com	Los Angeles	CA	(323) 574-9774	Left Message	11/16/16 Left message.
Rock Structures Construction Company	Antonio	Paredes	rockstructures@sbcglobal.net	Corona	CA	(951) 371-1112	Undecided	11/17/16 Left message.
Rupert Construction Supply, LLC	Karen	Wonneberg	karen@rupertsupply.com	Martinez	CA	(925) 229-5577	Undecided	11/16/16 Per Lisa undecided.
Safeguard Fence	Charlene	Enzell	safeguardfence@sbcglobal.net	Norco	CA	(949) 678-7331	No Answer	11/16/16 Per Karen undecided
Sam'S Equipment & Supplies	Gabe	Callison	gabe.samsequipment@gmail.com	Fresno	CA	(559) 252-0354	No Answer	11/16/16 Left message.
Seal Right Paving	John	Whiteley	estimating@sealrightpavinginc.com	Spring Valley	CA	(619) 465-7411	Will Bid	11/16/16 Per Gabe will bid.
So Cal Construction & Consulting Services, Inc.	Shari	Harpur	shari@socalcontractorccs.com	Fallbrook	CA	(760) 723-8907	Won't Bid	Responded via iSqFt.
South Coast Sweeping	Kim	Sarmiento	ksouthcoast@roadrunner.com	Fallbrook	CA	(760) 535-6800	Won't Bid	11/16/16 Per Amanda will not bid. Currently not bidding any Caltrans jobs.
								11/16/16 Per Kim will not bid.
Southwest Contracting and Electric, Inc.	Daniel	Ancona	danielancona@yahoo.com	Solana Beach	CA	(858) 752-9197	Left Message	11/16/16 Left message.
Statewide Stripes, Inc.	Adam	Orellana	adam@statewidestripes.com	San Diego	CA	(858) 560-6887	No Answer	11/17/16 Left message.
Super Seal & Stripe	Trevor	Madden	trevor@supersealandstripe.com	Fillmore	CA	(805) 524-7345	No Answer	11/16/16 No answer, phone just rings and rings
Suulutaq Inc	Tracy	Crain	tracy.crain@suulutaq.com	Fillmore	CA	(805) 524-7345	Will Bid	11/16/16 Per Rob will bid.
Tipco Engineering, Inc.	Anthony	Will	willcoinc@sbcglobal.net	Fillmore	CA	(805) 524-7345	Will Bid	11/16/16 Left message.
Traffic Loops Crackfilling, Inc.	Mai-Lan	Nguyen	trafficloops@sbcglobal.net	Suisun City	CA	(707) 427-3207	Left Message	11/17/16 Left message.
TreeSmith Enterprises Inc	Dale	Gee	dale@treesmith.net	Pleasant Hill	CA	(925) 934-5728	Won't Bid	11/16/16 Per Anthony will not bid.
Triumph Geo-Synthetics, Inc.	Matt	Noble	matt@triumphgeo.com	Anaheim	CA	(714) 520-4026	Will Bid	11/16/16 Per Mai will bid.
UDBE Steel	Romy	Beltran	udbest.eel2011@gmail.com	Anaheim	CA	(714) 237-1550	Will Bid	11/16/16 Per Julio undecided. Resend bid invite.
United Traffic Services & Supply, Inc.	Dora	Pina	dora@unitedtraffic.net	Anaheim	CA	(714) 237-1550	Will Bid	11/16/16 Per Matt will bid.
Wessex Industries, Inc.	tina	castillo	tina.c@wessex-industries-inc.com	Riverside, CA	CA	(951) 529-3359	Won't Bid	Responded via iSqFt.
								11/16/16 Per Jessica will not bid. Requested to be removed from bidding list.
Wheeler Paving, Inc.	Kimberly	Wheeler	kwheel98@aol.com	City of Industry	CA	(626) 961-5736	Won't Bid	Responded via iSqFt.
								11/16/16 Left message.
Ybanag Realty & Development Corp.	Lucio	Collado	luke@dybanagconstruction.com	Santa Fe Springs	CA	(909) 941-7200	Won't Bid	11/17/16 Per Doug will not bid.
								11/16/16 Left message.
								11/17/16 Per Lucio undecided.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-3X8704 Route 105/405 Separation

Section C

- C. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Please See Attachment C-1, for the following:

Item(s) of Work	Provided Plans/Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
-----------------	---	-----------------------	----------------	-----------------------	------------	-----------------------

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
AC Dike	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Aggregate Supply	Yes	Not selected at this time.						
Asphalt Paving	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Clear & Grub	Yes	The J.V. Land Clearing Co., Inc.	Non-DBE	\$ 154,330.00	The CGO Construction Company, Inc.	\$ 175,300.00	\$ 20,970.00	14%
Concrete Barrier	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Concrete Supply	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Construction Area Signs/Roadside Signs	Yes	KRC Safety	DBE	See attached quote	G&C Equipment Corporation	DBE selected for this scope of work.		
Electrical	Yes	Ferreira Construction, Inc.	Non-DBE	\$ 290,000.00	Traffic Loops Crackfilling, Inc.	\$ 317,500.00	\$ 27,500.00	9%
					High-Light Electric, Inc.	\$ 307,000.00	\$ 17,000.00	6%
Erosion Control	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Ground Anchors	Yes	Avar Construction	Non-DBE	See attached quote	No DBE quotes received for this scope of work.			
Guardrail/Cable Railing/Fencing	Yes	Crown Fence Company	Non-DBE	See attached quote	No DBE quotes received for this scope of work.			
Landscape/Irrigation	Yes	Sierra Landscape Development, Inc.	Non-DBE	\$ 488,735.00	Diversified Landscape Co.	\$ 615,118.75	\$ 126,383.75	26%
Minor Concrete	Yes	Griffith Company	Non-DBE	See attached quote	No DBE quotes received for this scope of work.			
Misc. Iron & Steel	Yes	Not selected at this time. No DBE quotes received for this scope of work.						

ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Overhead Signs	Yes	Coral Construction	Non-DBE	See attached quote	No DBE quotes received for this scope of work.			
PCC Supplies	Yes	JC Supply & Manufacturing	DBE	See attached quote	No additional DBE quotes received for this scope of work.			
Pipe Supply	Yes	Not selected at this time.						
Reinforcing Steel	Yes	Integrity Rebar Placers	Non-DBE	\$ 334,101.08	Empire Steel, Inc.	\$ 413,012.08	\$ 78,911.00	24%
					LA Steel Services	\$ 418,775.00	\$ 84,673.92	25%
Soil Nail	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Striping	Yes	Payco Specialties	DBE	See attached quote	Abrasive Blasting Service	DBE Selected. Did not quote complete package.		

TW

THE J.V. LAND CLEARING CO., INC.

207 EAST ARROW HIGHWAY

SAN DIMAS, CA 91773

PH: (909) 592-2811 FAX: (909) 592-5179

To: Flatiron West, Inc.

Fax: (909) 597-8635

Location: Los Angeles, CA

Hawthorne / El Segundo

Contract# 07-3X8704

SCOPE OF WORK

Item 47 – Clear & Grub

Clear and grub trees, stumps, shrubs and trash throughout grading limits. All removals to be disposed off site to recycling facilities.

Lump Sum \$ 154,330.00

EXCLUDE:

- | | |
|---|-----------------------------|
| 1. Hazardous / Contaminated Materials | 7. Solids – Concrete / A.C. |
| 2. Bonds | 8. Water Source |
| 3. Permits | 9. Buried Materials |
| 4. Traffic Control | 10. Erosion Control |
| 5. Utilities – Cut / Cap / Remove | 11. Salvage / Relocating |
| 6. Insurance Cost over \$7,000,00.00 per aggregate/occurrence | |

CLASSIFICATIONS:


California State License# 759306 - C21/61 & D49

SBA Supplier #1504720

SBE CAGE #686M3 / DUNS #035131072

DIR# 1000012258

By:



Tyler Manus - Officer

November 30, 2016

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

2.5%

To: Estimator
Project: 07-3X8704
Bid Date: 11/30/2016

07-La-105,405

UN:267 / D:280

per Mike C. KRC BID # 16-823

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
4	Construction Area Signs <i>incl. SC 99th</i>	LS	1	13,195.00	13,195.00
5	SC6-3 / SC6-4 / SP-1 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	190.00	190.00
8	Traffic Control System - See traffic control quote for rates				
24	Portable Changeable Message Sign - Per Each, Rental Only				
	\$150.00/Day : \$400.00/Week : \$1,200.00/Month (Month based on 30 calendar days)				
	Contractor is fully responsible for PCMS when on rent, this includes any vandalism				
	\$50.00 delivery fee per PCMS : \$50.00 pick up fee per PCMS				
24	Treated Wood Waste - Partial	lb	240	2.00	480.00
31	Remove Roadside Sign (Wood Post)	ea	4	200.00	800.00
32	Remove Roadside Sign (SSBM)	ea	3	200.00	600.00
121	Furnish Single Sheet Aluminum Sign (0.063"-unframed)	sqft	8	15.00	120.00
122	Roadside Sign - One Post	ea	4	500.00	2,000.00
123	Install Sign (Strap and Saddle Bracket Method)	ea	3	300.00	900.00
125	Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI)	sqft	5	15.00	75.00
126	Furnish Sign (0.080"-Unframed) For Retroreflective Sheeting (Type XI)	sqft	10	15.00	150.00
127	Furnish Sign (0.080"-Framed) For Retroreflective Sheeting (Type XI)	sqft	80	20.00	1,600.00
128	Retroreflective Sheeting (Type XI)	sqft	520	6.00	3,120.00

Note: (1) addendum(s) acknowledged.
 Note: If items are not tied together within these notes items may be split.
 Note: Item 4 includes signs from CS-1, SCQ-3 and (2) construction project funding signs only. Signs will be furnished, installed and removed.
 Note: SC6-3 / SC6-4 / SP-1 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs.
 Note: KRC will not be responsible for the covering or removal of existing conflicting signs.
 Note: Portable changeable message signs not included in item 4 or 5.
 Note: All construction area signs will be installed per plan per stage with two mobilization included per stage, one move in one move out. Signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.
 Note: Detour plan signage is not included in item 4. All detour plan signage is included in traffic control rates.
 Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor
 Note: Item 31, 32, 121, 122, 123, 125, 126, 127 and 128 must bid together and if used must bid with item 4.
 Note: Item 24 if used must bid with item 31, 32, 121, 122, 123, 125, 126, 127 and 128.
 Note: Item 24 pertains to item 31 treated wood waste only.
 Note: If item 24 is not used all treated wood waste will be left onsite at contractors designated location for contractors disposal.
 Note: Permanent sign removal and installation include (1) move in. Additional move-ins will be charged at \$800.00 per occurrence.
 Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.





G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247
Phone: (310)515-6715
Fax: (310)515-5046

Quote

Project	Date	Estimate #
	11/29/2016	QO-21821

Name / Address
Estimator

Ship To
CADOT # 07-3X8704 LOS ANGELES, COUNTY, CA

Terms	Valid Until	Rep
Net 30	12/29/2016	CJ

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
8	SF	FURNISH SINGLE SHEET ALUM. SIGN (.063 UNFRAMED)	BID ITEM # 121		8.47	67.76T
430	SF	FURNISH FORMED PANEL SIGN (OVERHEAD) FOR TYPE XI SHEETING	BID ITEM # 124		14.52	6,243.60T
5	SF	FURNISH SINGLE SHEET ALUM. SIGN (.063 UNFRAMED) FOR TYPE XI SHEETING	BID ITEM # 126		8.80	44.00T
10	SF	FURNISH SINGLE SHEET ALUM. SIGN (.080 UNFRAMED) FOR TYPE XI SHEETING	BID ITEM # 126		9.02	90.20T
80	SF	FURNISH SINGLE SHEET ALUM. SIGN (.080 UNFRAMED) FOR TYPE XI SHEETING	BID ITEM # 127		14.575	1,166.00T
520	SF	RETROFLECTIVE SHEETING (TYPE XI)	BID ITEM # 128		4.235	2,202.20T
				Subtotal		\$9,813.76
				Sales Tax (9.0%)		\$883.24
				Total		\$10,697.00

Signature _____

FERREIRA

DBA FERREIRA COASTAL CONSTRUCTION CO.

CCL# 985180 * Union Contractor * DIR# 1000001634

15188 Vista Del Rio Ave - Chino - CA - 91710 - Ph 714-928-7573 - Fax 909-606-7711

ELECTRICAL SUB CONTRACT QUOTATION

Project Description: 07-3X8704 SR 105 / 405 HAWTHORNE

Owner/Agency: CALTRANS

Bid Date & Time: 11/30/16 2PM

Item #	Description	Quantity	Unit	Unit Price	Extension
174	MAINTAIN EXISTING TMS ELEMENTS	1	LS	2,300.00	2,300.00
175	TEMPORARY LIGHTING SYSTEM	1	LS	65,300.00	65,300.00
176	MOD EXISTING ELECTRICAL SYSTEM	1	LS	229,721.00	229,721.00

222,400

Grand Total \$ 297,321.00

290,000

EXCLUSIONS:

1. Bond, Utility Fees, Engineering & Fees, Inspection & Fees, Survey & Fees, Signing, Striping.
2. Permits and Fees
3. Off Site Haul Away of Spoils (PCC/AC/Dirt)
4. Handling of Hazardous Materials
5. Third Party or Out of State Inspection or Fees
6. Traffic Control
7. EMS Sign / Structure

PER RUSTY
CUT \$ 7,321 -
OUT OF B I 176
RUSTY @ 1:33PM


Prepared by: Rusty Moore Rmoore@FerreiraConstruction.com

12:42 pm

1%

Rusty

Traffic Loops Crackfilling, Inc.



946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027
CA State License No. 652956 • Class C-10 & C-32 • SBE No. 0016691 • DBE & UDBE No. 38033
DIR Registration No. 1000003794 • Expiration Date: 06/30/2017
Email: Mailan@tlcinc-ca.com or Estimating@tlcinc-ca.com

Date: 11/30/2016
Attn: Estimator
Owner: Caltrans
Project: Contract No. 07-3X8704, Route 105, 405
Bid Date: 11/30/2016 @ 2:00 PM

Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
174	Maintaining Existing TMS Elements During Construction	1	LS	1,500.00	1,500.00
175	Temporary Lighting System	1	LS	32,000.00	32,000.00
176	Modifying Existing Electrical System	1	LS	284,000.00	284,000.00
TOTAL BID AMOUNT:				\$	317,500.00

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

Our quote includes:

- 1- All materials associated with item described above
- 2- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$2 million

quote excludes:

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Weekend work
- 3- Traffic control (Need 31 nights)
- 4- Concrete & asphalt patch
- 5- Changeable message sign (CMS) board

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Ramiro Rivero



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #808385 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLENCUSA.COM

Name of Project: RTE 405/101 - SLOPE RECONSTRUCTION					
Contract/Project No.: 07-3X8704					
Addendums(s) Noted: 1					
Bid Date: 11.30.16 Bid Time: 2PM					
Quote Revision No.: 0					
Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
174	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	1	\$5,000.00	\$5,000.00
175	TEMPORARY LIGHTING SYSTEM	LS	1	\$58,000.00	\$58,000.00
176	MODIFY EXISTING ELECTRICAL SYSTEM	LS	1	\$244,000.00	\$244,000.00
177	MOBILIZATION (HLE's Portion)	LS	1	\$15,000.00	\$15,000.00
GRAND TOTAL					\$322,000.00

*** CT DBE CERTIFICATION #28842 ***

Estimator: ERWIN MENDOZA AND SERBAN
Phone Extension: 120



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

- | | |
|---|--|
| 1 | Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Testing/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work, sand blasting, Protection of Existing, Block-Outs, Temp Work, Falsework Lighting, Railroad/Pollution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program |
| 2 | Bonding is unavailable at this time unless specifically noted in Section E (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond) |

SECTION B - SPECIAL TERMS AND CONDITIONS:

- | | |
|---|---|
| 1 | HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal |
| 2 | A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis" required including cost by the Contractor. |
| 3 | Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as "Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures. |
| 4 | If the Contractor secures a yard for the project, HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor. |
| 5 | All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees |
| 6 | Extended Home Office Overhead: Contractor shall pay HLE \$500.00 per day the project completion date is extended |
| 7 | Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days |
| 8 | Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due |

SECTION C - SCOPE OF WORK AND SCHEDULING:

- | | |
|---|--|
| 1 | HLE bid and accounted for only 5 move-ins for the project, Contractor shall compensate HLE \$3,750.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause. |
| 2 | Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others) |
| 3 | Contractor shall confirm and schedule HLE's work 45-working days advance except for loop detector work where a 20-working days notice is required. |
| 4 | All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing;
All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE |

SECTION D - PAYMENT PROVISIONS:

- | | |
|---|--|
| 1 | Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost |
| 2 | Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work |

SECTION E - OTHER NOTES OR CONDITIONS:

- | | |
|---|--|
| 1 | HLE WILL FURNISH THE EMS (EXTINGUISHABLE MESSAGE SIGN) & BEACONS FOR CONTRACTOR TO INSTALL PER SHEETS "SD-2". HLE WILL INSTALL NECESSARY CONNECTIONS TO THE SIGN STRUCTURE ONLY. |
| 2 | |
| 3 | |
| 4 | |
| 5 | |

Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract

**AVAR Construction, Inc.
Shoring and Underpinning Division**Ground Anchors
Caltrans Contract No. 07-3X8704
El Segundo, CA

VPU

Page 2 of 3

Exclusions, continued:

- Removal, relocation or protection of any overhead obstructions and utilities, either above or below ground, which may interfere with drilling and/or installation. Power lines closer than legally permissible to be removed or de-energized by others.
- Earthwork as necessary to provide uninterrupted access to our scope of work.
- Extra costs associated with working in contaminated or hazardous soils.
- Liquidated and consequential damage.

Special Conditions:

Buyer shall provide at no cost to AVAR:

- A written construction schedule as soon as available but no later than 60 days prior to commencement of AVAR's work with final confirmation with no less than thirty (30) days notice.
- Traffic control and lane closures, as required.
- Access and adequate, safe work area for all equipment and crews.
- Minimum 20' wide bench, approximately 2 ft. below drill hole with minimum 30 ft. horizontal clearance for drill boom for ground anchor drilling and installation.
- Contractor shall provide all access allowing AVAR to perform continuous uninterrupted work; access to all ground anchor locations per lift.
- Hoisting for loading, unloading and moving of materials and equipment operations as required by AVAR for continuous uninterrupted work.
- Supply and maintenance of light plants, and overtime or premium rates for night work, if required.
- Lay down area for staging of materials.
- Secure storage area and pressurized, potable water (approx. 50 gpm) required by AVAR all within 50 feet of point use (for grouting and/or drilling).
- Dumpster at site for our waste.
- Sanitary and safety facilities (washout and first aid) for our crew.
- Any work not specifically included in "Scope of Work"
- Stand-by time caused by others shall be charged as follows:
 - Ground Anchor Drill Rig: \$ 280.00/hour
 - Labor: \$ 85.00/hour


Insurance:

AVAR is protected by Worker's Compensation Insurance with limits required by law. Public Liability Insurance for Bodily Injury/Property Damage/Products completed with limits of \$1,000,000 each occurrence and \$2,000,000 aggregate; Excess Liability with limits of \$5,000,000 each occurrence and \$10,000,000 aggregate; Automobile Casualty Insurance with limits of \$1,000,000.

Total Pricing:

Bid Item No.	Item Description	Quantity		Unit Price	Total
-	Mobilization (partial)	1	LS	\$ 15,000.00	\$ 15,000.00
98	Ground Anchor (Subhorizontal)	27	EA	\$ 2,725.00	\$ 73,575.00
	Total				\$ 88,575.00

CROWN FENCE
12118 Bloomfield Ave
Santa Fe Springs CA 90670



Since 1923

Phone: (562) 864-5177
Fax: (562) 864-2529
State Lic. 1315
DIR 1000005330

PROJECT: CALTRANS NO. 07-3X8704

TO: Prime Bidder

CONTACT: CARLOS PUNZALAN opunzalan@crownfence.com

ATTENTION: ESTIMATOR

DATE: 11/30/2016

FAX:

Plans: YES

Bondable: Yes

Specs: YES

Rate: 0.86%

Installed: Yes

Tax: 9%

Wage: PREVAILING

EMR: 0.61

**** Crown Fence Co is Union Signatory
to the Laborer's & Operating Engineers.**

Addendum:

ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT
24	TREATED WOOD WASTE	87700 LB	\$ 0.14	\$ 12,278.00
26	REMOVE CHAIN LINK FENCE	400 LF	\$ 6.50	\$ 2,600.00
27	REMOVE GUARDRAIL	4080 LF	\$ 6.05	\$ 24,684.00
155	CHAIN LINK FENCE (TYPE CL-6)	350 LF	\$ 25.00	\$ 8,750.00
156	12' CHAIN LINK GATE (TYPE CL-6)	2 EA	\$ 1,500.00	\$ 3,000.00
157	16' CHAIN LINK GATE (TYPE CL-6)	2 EA	\$ 1,700.00	\$ 3,400.00
158	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	1680 LF	\$ 26.00	\$ 43,680.00
159 (F)	CABLE RAILING	633 LF	\$ 37.25	\$ 23,579.25
160	TRANSITION RAILING (TYPE WB-31)	1 EA	\$ 3,648.00	\$ 3,648.00
161	END CAP (TYPE A)	1 EA	\$ 265.00	\$ 265.00
162	END ANCHOR ASSEMBLY (TYPE SFT)	1 EA	\$ 710.00	\$ 710.00
163	ALTERNATIVE FLARED TERMINAL SYSTEM	1 EA	\$ 2,950.00	\$ 2,950.00
164	CRASH CUSHION (SCI 100 GM)	1 EA	\$ 38,900.00	\$ 38,900.00
			TOTAL	\$ 168,444.25

CLARIFICATIONS:

- Prime contractor to survey fence lines and stake/mark corner, end and gate post locations prior to installation.
- Excavation of post footings to be machine dug. The hand digging & pot holing allowance for the above mentioned project is 2 hours. Any further time needed will be at an additional hourly cost based upon man hours.
- Contractor or owner agrees to provide location of any and all utilities not covered by Dig Alert, which includes providing updated plan drawings, As-Builts, flagging and/or hiring a private Utility Locating Company. Therefore, Crown will not be responsible for any damages to such utilities not properly or accurately located.
- Crown will not be responsible for repair or replacement of any plastic utility lines or irrigation lines interfering or within close proximity of post footings.
- Crown agrees to contact Dig Alert on any and all projects that require excavation. A mandatory 48-hour (business day) notice is required prior to any digging or excavation.
- Survey, Engineering, Traffic Control, Vegetation control, AC Dike, Concrete curb by others
- Spoils are stock pile or spread on site and dispose by others.

EXCLUSIONS:

- | | | |
|---|---------------------------------|------------------------------------|
| • SWPPP / QC Plan / Safety Plan | • Masonary Walls / Cross Fences | • Maintenance |
| • Engineering / Structural Calculations | • Dust Control | • Gate Automation |
| • Auto CAD Shop / As-Built Drawings | • Grading / Clearing & Grubbing | • Panic Hardware / Specialty Locks |
| • Staking / Surveying / Pot-holing | • Fence / Gate Grounding | • Temporary Fencing & Gates |
| | • Core Drilling / Saw Cutting | • Finish Paint |



SIERRA LANDSCAPE DEVELOPMENT, INC.

Quality Landscape Construction

P.O. BOX 661265 ARCADIA, CA 91066

Phone (626) 447-5260

Fax (626) 447-7260

www.sierralandscapedev.com

-CA LICENSE # C-27 514938 -SBE CERTIFICATION # 1796793 -UNION -DIR PWCR #1000004455
SAN DIEGO COUNTY WATER AUTHORITY AND PORT OF LONG BEACH #35799

PT

TO: BIDDING PLANHOLDERS

November 30, 2016

PROPOSAL

Contract: 07-3X8704 - Slope reconstruction and pavement repair

Location: In Los Angeles County In And Near Hawthorne From El Segundo Boulevard Undercrossing To Route 105/405 Separation

Architect: State of CA

Sheets:

Addenda: 1

Spec. Sect:

Scope Of Work: Sierra Landscape Development proposes to furnish all labor, materials, equipment, transportation and supervision necessary to complete the soil prep, irrigation, planting and other aspects for the above referenced project per plans and specs.

ITEM NO.	BASE BID SCHEDULE	QTY	UNIT	VALUE	AMOUNT
28	REMOVE IRRIGATION FACILITY	1	LS	\$ 3,500.00	\$ 3,500.00
59	ROADSIDE CLEARING	1	LS	\$ 12,558.00	\$ 12,558.00
60	ROCK BLANKET	5,620	SQFT	\$ 10.00	\$ 56,200.00
61	SOIL AMENDMENT	7	CY	\$ 100.00	\$ 700.00
62	SLOW RELEASE FERTILIZER	360	LB	\$ 2.50	\$ 900.00
63	PLANT (GROUP H)	290	EA	\$ 4.50	\$ 1,305.00
64	PLANT (GROUP I)	1,100	EA	\$ 5.00	\$ 5,500.00
65	PLANT (GROUP A)	870	EA	\$ 14.00	\$ 12,180.00
66	PLANT (GROUP U)	220	EA	\$ 170.00	\$ 37,400.00
67	MAINTAIN EXISTING PLANTED AREAS	1	LS	\$ 6,500.00	\$ 6,500.00
68	PLANT ESTABLISHMENT WORK	1	LS	\$ 14,500.00	\$ 14,500.00
69	WOOD MULCH	2,070	CY	\$ 50.00	\$ 103,500.00
70	CHECK AND TEST EXISTING IRRIGATION FACILITIES	1	LS	\$ 3,500.00	\$ 3,500.00
71	OPERATE EXISTING IRRIGATION FACILITIES	1	LS	\$ 3,500.00	\$ 3,500.00
72	CONTROL AND NEUTRAL CONDUCTORS	1	LS	\$ 18,000.00	\$ 18,000.00
73	3/4" REMOTE CONTROL VALVE	3	EA	\$ 425.00	\$ 1,275.00
74	1" REMOTE CONTROL VALVE	13	EA	\$ 500.00	\$ 6,500.00
75	1-1/2" REMOTE CONTROL VALVE	15	EA	\$ 530.00	\$ 7,950.00
76	16-18 STATION IRRIGATION CONTROLLER (WALL MOUNT)	6	EA	\$ 6,500.00	\$ 39,000.00
77	24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	2	EA	\$ 7,500.00	\$ 15,000.00
78	IRRIGATION CONTROLLER ENCLOSURE CABINET	5	EA	\$ 3,650.00	\$ 18,250.00
79	FLOW SENSOR	3	EA	\$ 650.00	\$ 1,950.00
80	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	11	EA	\$ 60.00	\$ 660.00
81	RISER SPRINKLER ASSEMBLY	1,270	EA	\$ 26.50	\$ 33,655.00
82	FILTER ASSEMBLY UNIT	5	EA	\$ 450.00	\$ 2,250.00
83	3/4" PLASTIC PIPE (SCH 40)(SUPPLY LINE)	6,938	LF	\$ 4.00	\$ 27,752.00
84	1" PLASTIC PIPE (SCH 40)(SUPPLY LINE)	2,228	LF	\$ 4.25	\$ 9,469.00
85	1-1/4" PLASTIC PIPE (SCH 40)(SUPPLY LINE)	4,945	LF	\$ 4.70	\$ 23,241.50
86	1-1/2" PLASTIC PIPE (SCH 40)(SUPPLY LINE)	1,545	LF	\$ 5.00	\$ 7,725.00
87	2" PLASTIC PIPE (SCH 40)(SUPPLY LINE)	1,165	LF	\$ 6.50	\$ 7,572.50
88	3" PLASTIC PIPE (SCH 40)(SUPPLY LINE)	1,500	LF	\$ 10.00	\$ 15,000.00
89	BALL VALVE	7	EA	\$ 250.00	\$ 1,750.00
90	6" CORRUGATED HIGH DENSITY POLY PIPE CONDUIT	51	LF	\$ 50.00	\$ 2,550.00
177	MOBILIZATION	1	LS	\$ 5,000.00	\$ 5,000.00

BASE BID COST:

\$

506,293.00

Inclusions: Built Per Plans and Specs. PREVAILING WAGES

Our work includes Four (4) move-ins. Each Additional Move-in will be billed at \$570.00 each

Notes:

--SUB-GRADE TO BE RECEIVED AT '+/-1/10' IN A CLEAN, WEED FREE CONDITION. NO DEMO, REMOVALS, CLEAR / GRUB.
--ALL SPOILS FROM PLANTING OPERATIONS WILL BE SPREAD ON SITE. NO IMPORT OR EXPORT OF SOIL/ TOPSOIL
--Bid based on trenching done with a trencher in a conventional manner. Any hard dig trenching or excavation is excluded.

Exclusions:

Demolition. Saw-Cutting. Cold Patch. Roadway Excavation. Mounding, Berming or Shaping of Existing Grade. Survey. Shoring. Spoils Removal / Relocation. Rough Grading. Soil Import/Export. Drainage. Concrete Work. 110/120V Electrical. Telephone for controllers. Traffic Control. Site Amenities / Furnishings. Inspection, Engineering and Permit fee(s). Horizontal Boring. Tree Relocation. Tree Removal. Tree Grates. Water Meter(s). Temporary Water Meter. Water Cost/Fees.

Waiver of Subrogation (add \$500.00)

Qualifications: Sierra is a union contractor, signatory to Operating Engineers, Pipe-Fitters, and Laborers. We have been in business since 1983. Our bond rate is 2%. If accepted, this proposal shall become part of our contract.

Respectfully Submitted,

Vito Clarizio - Vito@sierralandscapedev.com - (626) 315-6400 Cell

11/30/2016

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DM

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To:	Flatiron West, Inc.	Contact:	Estimating OC/LA
Address:	7911 Pine Avenue Chino, CA 91708	Phone:	(909) 597-8413
		Fax:	(909) 597-8635
Project Name:	07-3X8704	Bid Number:	3112
Project Location:	Route 105, Hawthorne	Bid Date:	11/30/2016
Addendum #:	1		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
28	Remove Existing Irrigation Facility	1.00	LS	\$13,900.00	\$13,900.00
59	Roadside Clearing	1.00	LS	\$49,000.00	\$49,000.00
60	Rock Blanket	5,620.00	SF	\$11.90	\$66,878.00
70	Check And Test Existing Irrigation Facilities	1.00	LS	\$14,100.00	\$14,100.00
71	Operate Existing Irrigation Facilities	1.00	LS	\$12,400.00	\$12,400.00
72	Control and Neutral Conductors	1.00	LS	\$67,200.00	\$67,200.00
73	3/4" Remote Control Valve	3.00	EACH	\$320.00	\$960.00
74	1" Remote Control Valve	13.00	EACH	\$310.00	\$4,030.00
75	1 1/2" Remote Control Valve	15.00	EACH	\$410.00	\$6,150.00
76	16-18 Station Irrigation Controller (Wall Mounted)	6.00	EACH	\$9,670.00	\$58,020.00
77	24-32 Station Irrigation Controller (Wall Mounted)	2.00	EACH	\$11,000.00	\$22,000.00
78	Irrigation Controller Enclosure Cabinet	5.00	EACH	\$4,140.00	\$20,700.00
79	Flow Sensor	3.00	EACH	\$1,090.00	\$3,270.00
80	Riser Sprinkler Assembly (Gear Driven)	11.00	EACH	\$50.50	\$555.50
81	Riser Sprinkler Assembly	1,270.00	EACH	\$28.10	\$35,687.00
82	Filter Assembly Unit	5.00	EACH	\$770.00	\$3,850.00
83(F)	3/4" Plastic Pipe (Schedule 40) (Supply Line)	6,938.00	LF	\$3.35	\$23,242.30
84(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	2,228.00	LF	\$3.45	\$7,686.60
85(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	4,945.00	LF	\$3.60	\$17,802.00
86(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	1,545.00	LF	\$3.70	\$5,716.50
87(F)	2" Plastic Pipe (Schedule 40) (Supply Line)	1,165.00	LF	\$4.05	\$4,718.25
88(F)	3" Plastic Pipe (Schedule 40) (Supply Line)	1,500.00	LF	\$6.50	\$9,750.00
89	Ball Valve	7.00	EACH	\$340.00	\$2,380.00
90	6" Corrugated High Density Polyethylene Pipe Conduit	51.00	LF	\$87.40	\$4,457.40
177	Mobilization	1.00	LS	\$10,500.00	\$10,500.00
Total Price for above DBE Items:					\$464,953.55

NON DBE

61	Soil Amendment	7.00	CY	\$70.60	\$494.20
62	Slow-Release Fertilizer	360.00	LB	\$2.65	\$954.00
63	Plant (Group H)	290.00	EACH	\$2.15	\$623.50
64	Plant (Group I)	1,100.00	EACH	\$4.80	\$5,280.00
65	Plant (Group A)	870.00	EACH	\$7.95	\$6,916.50
66	Plant (Group U)	220.00	EACH	\$140.00	\$30,800.00
67	Maintain Existing Planted Areas	1.00	LS	\$24,800.00	\$24,800.00
68	Plant Establishment	1.00	LS	\$42,300.00	\$42,300.00
69	Wood Mulch	2,070.00	CY	\$47.10	\$97,497.00
Total Price for above NON DBE Items:					\$209,665.20

Total Bid Price: \$674,618.75

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.

- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 110 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- Staging area and water supply is required at jobsite for mulch and rock blanket work.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED:

The above prices, specifications and conditions are satisfactory and are hereby accepted.

Buyer: _____

Signature: _____

Date of Acceptance: _____

CONFIRMED:

Diversified Landscape Co.


Authorized Signature: _____

Estimator: Juan Martinez

951-245-1686 estimating@diversifiedlandscape.com



GRIFFITH
COMPANY



LOS ANGELES DISTRICT

12200 Bloomfield Ave.

Santa Fe Springs, CA

90870-0150

[562] 829-1128

Fax [562] 884-8970

License #66



FOR QUESTIONS CALL 562-665-5087

To:	Flatiron Construction Corp.	Contact:	
Address:	San Marcos, CA	Phone:	760-916-9100
		Fax:	760-471-4860
Project Name:	07-3X8704 Near Hawthorne From El Segundo Boulevard	Bid Number:	
Project Location:	El Segundo, CA	Bid Date:	11/30/2016

Item #	Item Description	Estimated Quantity	Unit	Unit Price	FLAT	Total Price
92	Lean Concrete Base	1,480.00	CY	\$250.00	227	\$370,000.00
93	Lean Concrete Base Rapid Setting	38.00	CY	\$578.00	652	\$21,964.00
96	Jointed Plain Concrete Pavement	4,210.00	CY	\$352.00	295	\$1,481,920.00
97	Jointed Plain Concrete Pavement (RSC)	79.00	CY	\$602.00	1,029	\$47,558.00
149	Minor Concrete (Gutter) (LF)	173.00	LF	\$67.00		\$11,591.00
150	Minor Concrete (Gutter) (CY)	10.00	CY	\$1,225.00		\$12,250.00
151	Minor Concrete (Curb, Gutter, Sidewalk, And Driveway)	390.00	CY	\$278.00	\$310	\$108,420.00
152	Minor Concrete (Stamped Concrete)	2,160.00	SF	\$8.75		\$18,900.00

Total Bid Price: \$2,072,603.00

Notes:

- GRIFFITH COMPANY DIR #1000005611

TERMS & CONDITIONS:

- 1.) Proposal shall remain good for a period of 30 days, unless a written acceptance of the proposal is accepted.
- 2.) Price good thru 12-31-2017 with written acceptance. After this date, price increase will apply.
- 3.) Proposal is based on the specified mix designs.
- 4.) Based on a total of 10 move-ins only. Additional move-in is at \$3,500. Move-in is defined as consecutive work scheduled to meet minimum production.
- 5.) Proposal is based on a regular 8-hr weekday work shift (7am to 3pm Mon thru Fri).
- 6.) All items of work should be awarded for bid price to be valid. If certain items will not be awarded, please advise us to receive authorization to make proposal legitimate.
- 7.) Concrete Washouts are included in this proposal.

• STANDARD TERMS & EXCLUSIONS:

- 1.) Bonds (i.e. Labor & Material, Performance Bonds, etc.) are excluded and is at 1% of total bid amount if required.
- 2.) Grading & Base by others. Grades to be received at +/- 0.05' prior to concrete placement. Griffith will not be responsible for any damage to concrete as a result of expansive soils and/or compaction failures. Backfill by others. Unsuitable soil, including rocks, boulders, etc. to be removed by others prior to concrete placement.
- 3.) Badging, Escorting, Railroad Insurance, OCIP & Special Type of Insurance are excluded in this bid, and is extra if required.
- 4.) All utilities, manholes, vaults & poles to be relocated/adjusted by others prior to any concrete work.
- 5.) All curbs & curb & gutter to be installed prior to any flatwork installations. At least 12" clearance from back of curb is necessary for extruded curb. Roadbed access to be made level, firm & accessible for all types of equipment required to perform work.
- 6.) Griffith is not responsible for damage to concrete caused by others, compaction failure, expansive soil, erosion, or any other soil condition.
- 7.) Quantities shall be determined by physical field measurements and agreed upon by both parties. Buyer agrees to protect all work done by Griffith Company from damages by others, including but not limited to, damage by vehicles, pedestrians, or graffiti marks. Buyer agrees to furnish engineering, marked line, grade stakes, and adequate plans and specs.
- 8.) EXCLUDES: Engineering, Design, Temp Platting, Tree Grates & Frames, Traffic Control, Dust Control, Repair/Relocation of Irrigation Lines & Sprinkler Heads, SWPPP, Barricades, Permits, Fees, Inspections & Survey, and Development & Implementation of Contingency Plans. ADA Requirements are the responsibility of the Architect and Design Engineer. Griffith Company will not be held responsible for meeting ADA requirements on drawings that themselves do not comply.
- 9.) This proposal with its terms & exclusions listed should be made a part of subcontract for prices to be valid. Anything not specifically mentioned in bid should not be assumed to be part of the bid.

Phone Call w/ Steve Timm
can separate out minor Conc Items if
increase item 151 to \$310.
Robert F. Schuchman

• **PAYMENT TERMS:**

- 1.) Payment based on net 30 days. Unpaid balances will be subject to a 1.5% per month late fee plus collection costs including reasonable attorney's fees incurred to collect. If at any time, in our opinion, the financial responsibility for the buyer becomes impaired or unsatisfactory, or payments are not made as scheduled, Griffith reserves the right to stop work, and demand payment in full, including retentions, and require payment in advance on any other work. If there is any work stoppage for a period of sixty days, then all unpaid work, including retentions, shall be paid in full upon five (5) days written notice. This payment terms is to be made part of the subcontract.

ACCEPTED:

The above prices, specifications and conditions are satisfactory and are hereby accepted.

Buyer: _____

Signature: _____

Date of Acceptance: _____

CONFIRMED:**GRIFFITH COMPANY**Authorized Signature:  _____

Estimator: Steve Timm

stimm@griffithcompany.net



DR

SUBCONTRACT PROPOSAL

PROJECT: HAWTHORNE LOS ANGELES CO., CADOT 07-3X8704		BID DATE: 11/30/16 ESTIMATE NO: 161115C			
PREPARED BY: MARC ROBERTS		REFER			
TERMS:		INQUIRIES TO: MARC ROBERTS			
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
33 /	REMOVE SIGN STRUCTURE (EA)	3.00	EA	\$ 1,500.00	\$ 4,500.00
101 /	60" CIDH CONCRETE PILE (SIGN FOUNDATION)	69.00	LF	\$ 800.00	\$ 55,200.00
119 /	FURNISH SIGN STRUCTURE (TRUSS)	49,100.00	LB	\$ 3.25	\$ 159,575.00
120 /	INSTALL SIGN STRUCTURE (TRUSS)	49,100.00	LB	\$ 0.30	\$ 14,730.00
124 /	FURNISH FORMED PANEL SIGN (OVEHEAD)	430.00	SF	\$ 15.00	\$ 6,450.00
128	RETROREFLECTIVE SHEETING (TYPE XI)	430.00	SF	\$ 4.50	\$ 1,935.00
177	MOBILIZATION	1.00	LS	\$ 6,000.00	\$ 6,000.00
TOTAL				\$	248,390.00

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
- 3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 5 AERIALY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
- 6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 7 REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
- 8 REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.
- 9 REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.
- 10 PROPOSAL INCLUDES TWO MOBILIZATIONS. ADDITIONAL MOBS ARE \$1,500 EACH.
- 11 ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
- 12 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY:

Marc Roberts

TITLE:

ESTIMATOR

DATE:

11/30/16

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
11/30/2016	14790

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D.	Terms	Freight
07-3X8704	ONTARIO, CA	12/30/2016	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
CT# 07-3X8704 RTE 105/405 HAWTHORNE, CA. BIDS 11/30/13				
CA DOT HYDROCURE RESIN WHITE 2WS IN 275 GAL TOTES	880	GAL	5.58	4,910.40T
CA DOT HYDROCURE WAX 20WS IN 275 GAL TOTES	1,705	GAL	4.03	6,871.15T
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X 12" X 10'	2033 1,860	LF	2.04	3,794.40T
APPROX. Freight Charges PER TRUCKLOAD OF CURE (actual charges to be billed at time of shipment) HAWTHORNE, CA.	1	EA	400.00	400.00
				4,147.32
Pricing is good for 30 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.				15,928.87
All orders are subject to the availability of raw materials.				1,432.60
Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect				17,362.47
QUOTED BY: BENITA BLANCHARD				6,944.99
				10,417.48
				400.00
				10,817.48
Subtotal				
Sales Tax (9.0%)				
Total				

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

Estimate

Date	Estimate #
11/30/2016	14790

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D.	Terms		Freight
07-3X8704	ONTARIO, CA	12/30/2016	Net 30		PPD & BILL
Description		Qty	U/M	Cost	Total
<p>pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour.</p> <p>A steel raw material prepay option is available to protect pricing and control cost.</p>					
QUOTED BY: BENITA BLANCHARD		Subtotal		\$15,975.95	
		Sales Tax (9.0%)		\$1,401.84	
		Total		\$17,377.79	

105/405

Estimate

IN BID
ate

Name / Address

Flatiron Corp.
2100 Goodyear Road
Benicia, CA 94510

Project	FOB	Expiration D.	Terms	Freight
07-3X8704	ONTARIO, CA	12/30/2016	Net 30	PPD&ADD
Description	Qty	U/M	Cost	Total
CT# 07-3X8704 10% DBE BIDS 11/30/16 RTE 105/405 HAWATHORNE, CA.				
WDA 1-1/2" X 18" @ 12" CTRS WITH .362 WIRE FOR UP TO 12" PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775 WITH BONDBREAKER	8640 -8,500	LF	7.75	66,960.00 -65,875.00T
TBB #6 X 30" @ 28" CTRS WITH .362 WIRE FOR UP TO 12" PAVING - ENTIRELY EPOXY COATED "GREEN" PER ASTM A775	190 -200	LF	4.95	940.50 -990.00T
#6 X 30" EPOXY COATED GREEN PER ASTM A775 TIE BAR ASTM A775	4454 -4,400	EA	2.15	9,576.10 -9,460.00T
1-1/2" X 18" SMOOTH DOWEL - EPOXY COATED GREEN PER ASTM A775 WITH BONDBREAKER- 9 # EA.	294 -300	EA	5.25	1,543.50 -1,575.00T
APPROX. Freight Charges PER TRUCKLOAD OF STEEL MATERIAL ACTUAL charges to be billed at time of shipment) HAWTHORNE, CA.	3	EA	400.00	1,200.00
Pricing is good for 30 days a purchase order must be received within such timeframe or pricing will be negotiated. Pricing is based on a package				
QUOTED BY: BENITA BLANCHARD				
			Subtotal	
			Sales Tax (9.0%)	
			Total	

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

Estimate

Date	Estimate #
11/30/2016	14789

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms		Freight
07-3X8704	ONTARIO, CA	12/30/2016	Net 30		PPD&ADD
Description		Qty	U/M	Cost	Total
<p>deal any changes in quantities or items listed may affect pricing. Pricing is for a standard basket advise if skewed or tapered baskets are required and a bid will be prepared accordingly. Billable Feet = calculated Lane Width, not actual length of basket. Basket Lane width calculation is: number of dowels multiplied by on center spacing divided by 12 to express as lineal feet.</p> <p>All orders are subject to the availability of raw materials. Pricing is based on materials being released for immediate production and or prior to expiration date noted above. If materials are released for production after expiration date, raw material escalators that occur from bid date to production release date may be passed along at cost if applicable. A steel raw material prepay option is available to protect pricing and control cost.</p> <p>Materials released for production will be invoiced upon completion and are to be paid for within standard terms or late fees will apply. In the event the job is unable to take possession at time of completion a storage option is available as space permits. If materials are stored beyond 30 days UV Protection is mandatory. Disposable UV Protection Coverings will be required at a cost of \$25.00 each which will provide coverage for up to 4 pallets of dowels or each pallet of 60 baskets.</p> <p>Freight charges are based on full truck load moves. If less than full truckloads are released additional freight charges will apply. Freight off</p>					
QUOTED BY: BENITA BLANCHARD		Subtotal			
		Sales Tax (9.0%)			
		Total			

JC Supply & Manufacturing

1612 S Cucamonga Avenue
Ontario, CA 91761

909-373-1773 909-373-1785 FAX


Estimate

Date	Estimate #
11/30/2016	14789

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D.	Terms		Freight
07-3X8704	ONTARIO, CA	12/30/2016	Net 30		PPD&ADD
Description		Qty	U/M	Cost	Total
load time limit is 1 hour. Additional hours will be invoiced at \$50.00 per hour. A steel raw material prepay option is available to protect pricing and control cost. *****STEEL ESCALATOR: ADD 3% EVERY 3 MONTHS IF NECESSARY*****					
QUOTED BY: BENITA BLANCHARD		Subtotal		\$79,100.00	
		Sales Tax (9.0%)		\$7,011.00	
		Total		\$86,111.00	

www.integrityrebarplacers.com



1345 Nandina Ave, Perris, CA 92571
 Phone: 951.696.6843 Fax: 951.943.7772
 Contractor's License # 533729
 DIR: 1000005302
 MBE: SC07357

ESTIMATE # 00232

BID/OFFER FORM

BID DATE: 11/30/2016

BID TIME: 2 PM

TO:

ATTN: ESTIMATING

PROJECT NAME: CT# 07-3X8704 HAWTHORNE RT 105/405 SEPERATION

PROJECT LOCATION: LOS ANGELES COUNTY

Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTALS
#101	60" CIDH CONCRETE PILE (SIGN FNDTN)	69	LF	178.6652	\$12,327.90
#106	STRUCTURAL CONCRETE APP SLAB (TYPE R)	283	CY	211.2925	\$59,795.78
#114F	BAR REINFORCING STEEL	130,584	LB	.7745	\$101,139.52
#115F	BAR REINFORCING STEEL (BRIDGE) FOB	158	LB	.3858	\$60.96
#116F	BAR REINFORCING STEEL (PILASTER)	3,232	LB	2.9374	\$9,493.53
#117F	BAR REINFORCING STEEL (COPING)	3,797	LB	1.9257	\$7,312.06
#118F	BAR REINFORCING STEEL (GALVANIZED) FOB	390	LB	1.0385	\$405.00
#165	CONCRETE BARRIER (TYPE 60C) INSTALLED	92	LF	20.9138	\$1,924.07
#166F	CONCRETE BARRIER (TYPE 732 MOD)	300	LF	15.6438	\$4,693.13
#167	CONCRETE BARRIER (TYPE 732B)	5,390	LF	27.6952	\$149,277.03
				TOTAL	\$346,428.96

OK
 per
 Kew

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____.

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh,

etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide all hoisting required for unloading of trucks at point of installation.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add \$_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Payment and Performance Bonds may be provided at 1% if necessary.
2. Night work is excluded except by additive quote.

PLANS AND SPECIFICATIONS:

Specifications:
PLANS ONLY

Plans/Drawings:

ADDENDUMS: (11/16/2016) ADM#1

Architect/Engineer:

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**

IN
BID

1345 Nandina Ave
Perris, CA 92571
(951) 696-6843 office
(951) 943-7772 fax
Contractors License # 533729
CA DIR #1000005302

FAX

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
ESTIMATING DEPT	ESTIMATING DEPT
COMPANY:	DATE:
FLATIRON WEST, INC.	11/30/16
FAX NUMBER:	TOTAL NO. OF PAGES (INCLUDING COVER):
909-597-8635	
PHONE NUMBER:	CC:
909-597-8413	
RE: #07-3X8704	

SCOPE AND PRICE LETTER FOR:

NEAR HAWTHORNE FROM EL SEGUNDO BLVD UC TO RT
105/405 SEPERATION
Caltrans Project# 07-3X8704

1345 Nandina Ave, Perris, CA 92571 - (951) 696-6843 office - (951) 943-7772 fax

www.integrityrebarplacers.com

16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.
20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)
21. Masonry Steel, other than deformed rebar.
22. Reinforcing for precast concrete items.
23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
26. Field bending of rebar other than by additive quote.
27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
30. Diaphragm dowels or bolts required for precast members.
31. Protection of exposed steel for future construction.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:
 - A. Grades and Lines.
 - B. Templates.
 - C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - D. Full access to all working areas for material, equipment and manpower.
 - E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
 - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
 - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials

supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.

5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
 1. Integrity Rebar Placers carries the following insurance coverage's.
 2. General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
 3. Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.
16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract

Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.

20. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
21. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
22. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
23. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
24. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
25. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
26. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.
27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
28. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
29. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials to points of installation, wherever required.
30. Contractor shall furnish layout of dowels, which extend into masonry.

Accepted this 30 day of Nov, 2016

Integrity Rebar Placers

By: _____

Its: _____

Title

Contractor:

by: _____

Its: _____

Title

CALTRANS 07-3X8704



10:48 AM 11/30/2016

Steel Price Summary

Item Number	Item Description	Unit of Measure	Estim. Qty's	Unit Price	Bid Price
101	60" Cast In Drilled Hole Concrete Pile (Sign Foundation) NO	LF	69	\$ 273.367	\$ 18,862.32
106	Structural Concrete, Approach Slab (Type R) NO	CY	283	\$ 300.326	\$ 84,992.22 ✓
107 (F)	Minor Concrete (Minor Structure) NO	CY	104	\$ 146.538	\$ 15,239.96
114 (F)	Bar Reinforcing Steel	LB	130,584	\$ 0.969	\$ 126,577.19
115 (F)	Bar Reinforcing Steel (Bridge)	LB	158	\$ 2.263	\$ 357.59
116 (F)	Bar Reinforcing Steel (Pilaster)	LB	3,232	\$ 1.577	\$ 5,096.07
117 (F)	Bar Reinforcing Steel (Coping)	LB	3,797	\$ 1.668	\$ 6,331.58
118 (F)	Bar Reinforcing Steel (Galvanized)	LB	390	\$ 3.718	\$ 1,449.84
152	Minor Concrete (Stamped Concrete) NO	SQFT	2,160	\$ 13.620	\$ 29,420.16
165	Concrete Barrier (Type 60C)	LF	92	\$ 24.169	\$ 2,223.51
166 (F)	Concrete Barrier (Type 732 Modified)	LF	300	\$ 38.812	\$ 11,643.59
167	Concrete Barrier (Type 732B)	LF	5,390	\$ 32.345	\$ 174,340.49
				TOTAL PRICE	\$ 476,534.52



IN
BID

FACSIMILE

To: Estimator	From: Saru Poch and Tammy Henry
Company: General Contractor	Date: 11/30/16
Project: Caltrans 07-3X8704	Phone: 909.509.5928 Fax: 909.509.5927
Phone:	Pages: 8 including cover page
Fax:	CC: file
Email:	Email: saru@empiresteelinc.com tammy@empiresteelinc.com

☐ Urgent ☐ For Review ☐ Please Comment ☐ Please Reply

Comments:

Estimator,

Attached is our proposal & pricing summary for the above-mentioned project. A copy of our DBE certification is attached for your reference.

Regards,
Saru Poch

**BID PROPOSAL**

Project Name:	Caltrans 07-3X8704
Project Location:	Los Angeles County in and near Hawthorne
Engineer:	Caltrans
Date:	11/30/16
Estimate No:	ES 16-1130

Empire Steel Inc., hereinafter referred to as "Subcontractor", proposes to furnish labor and material for the abovementioned project, subject to the terms and conditions specified herein. Contractor agrees to accept and pay for the following described materials and labor, in accordance with the Concrete Reinforcing Steel Institute Manual of Standard Practice and the terms specified herein. Should Contractor desire to enter a contract with Subcontractor on the basis set forth above, please so indicate by signing and returning to us the original and one copy of this proposal which shall become a contract upon, but not before, final acceptance by us as indicated below. Upon such acceptance, a duly executed counterpart will be returned to you.

Price: Please see attached STEEL PRICE SUMMARY

Price is based on commencing work approximately February 28, 2017 and completion by February 28, 2018. Empire Steel Inc., reserves the right to negotiate for additional compensation if completion of this project is delayed beyond this date.

This quotation is based upon information contained in the following documents:

Specifications:	Special Provisions Contract No. 07-3X8704
Drawing(s):	Sheets 1 thru 265 dated 07/01/16
Addendums:	#1

- For scope of work, general conditions, and exclusions see succeeding pages
- This proposal will remain firm for 30 calendar days, after which the Subcontractor reserves the right to revise this proposal

Accepted on this _____ day of _____, 2016

By: _____

Title: _____

Empire Steel Inc.

By: 

Title: President

P.O. Box 9281 San Bernardino, CA 92427
Office: 909.509.5926 Fax: 909.509.5927
C-50 License # 941239

Certified UDBE by U.S. DOT: CUCP# 38803
Registered with DIR - DIR# 1000012896
Certified SB by State of California D.G.S: Supplier# 1250920
Certified MBE & SBE by Metro: Metro File# 5342



PROPOSAL TERMS

Definition of Work

- To furnish and/or install bar reinforcing steel for Caltrans 07-3X8704 cast in place structures as noted in pricing summary.

Special Notes

- Material bond can be provided at a rate of 0.94% at cost to General Contractor
- Prices are based on (12) shipments in min. 40,000 lbs shipments – add'l \$550 per load
- (50) "Hook time" hours to be provided by General Contractor

General Conditions

1. The following items are to be provided by Contractor, for use at all locations necessary, without charge to Empire Steel Inc.
 - a. Grades and lines for all concrete elements such as footings, slabs, walls, columns, openings, depressions, etc... Subcontractor will layout reinforcing bars from the contractor provided lines.
 - b. Templates/Starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by contract documents. Templates/Starter walls shall not be double formed before reinforcing steel is installed.
 - c. Racks, ramps, ladder support system, heavy duty scaffolding.
 - d. Full access to all working areas for material, equipment, and manpower.
 - e. Adequate space for delivery, assembly and storage of reinforcing steel bars and welded wire mesh, accessible to semi-tractor-trailer deliveries and adjacent to area where material is to be used and/or hoisted/lowered.
 - f. Adequate lighting and ventilation as required.
 - g. Adequate electrical power as required and compressed air (90 PSI Min.).
 - h. Drinking water, sanitary facilities, first aid service, shade structure, and emergency services.
2. Contractor shall provide adequate access to retrofit areas for rebar and coupler installation at no charge to Empire Steel Inc.
3. Contractor to furnish approved working drawings of the temporary support system for column cages, as required by the bid documents.
4. Contractor shall furnish, without charge, suitable crane service at regular working hours to hoist or lower our material to placing sites at the working level, and to set any prefabricated reinforcing steel bars or cage assemblies.

P.O. Box 9281 San Bernardino, CA 92427
Office: 909.509.5926 Fax: 909.509.5927
C-50 License # 941239

Certified UDBE by U.S. DOT: CUCP# 38803
Registered with DIR – DIR# 1000012896
Certified SB by State of California D.G.S: Supplier# 1250920
Certified MBE & SBE by Metro: Metro File# 5342

EMPIRE STEEL INC.

5. Upon Contractor's request for delivery of materials, all forms shall be clean and free of foreign materials prior to installation of steel.
6. Contractor is responsible for furnishing, installing, and maintaining any form of rebar cap or safety device on installed reinforcing steel bars or reinforcing steel bars on the ground/stored.
7. Contractor to furnish level spaces on jobsite of size and location that we may require for office, material storage, and material fabrication and shop facilities.
8. Contractor to furnish Quality Control Manager, if required by specifications, including the production of a Quality Control Manual.
9. Contractor shall provide at all times ongoing full access to all areas of the project for at least one (1) Subcontractor Foreman's truck to provide supplies and accessories as needed for the project.
10. Contractor will furnish parking spaces sufficient for Subcontractor field crews.
11. Contractor to furnish all cables, guys, and deadmen set, as required by Empire Steel Inc., to guy vertical reinforcing and or comply with temporary support system design.
12. Reinforcing steel bars ordered by Contractor, in lieu of Empire Steel Inc. field crew representatives, shall be the responsibility of Contractor.
13. Contractor shall remove and/or clean marks retained on concrete during layout of reinforcing steel bars if required.
14. Cleaning of formwork prior to the pour shall be by others.
15. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also, splices required due to low overhead, power lines and/or deficiencies in hoisting equipment, unless specifically shown on contract drawings at that particular location, shall be for Contractor's account.
16. Subcontractor shall not be liable for repair of any damage caused by others outside the control of Subcontractor. Approval for pouring or embedment in concrete shall terminate Subcontractor's responsibility for that portion of work.
17. Subcontractor shall not be responsible for any information furnished by others, including but not limited to structural design or details, placing drawings, bar lists, or bending details.
18. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$75.00 per hour.

Project Scheduling

1. Architectural, Structural, and all other drawings and specifications containing information pertinent to the project, together with construction schedules to which Subcontractor is a party, shall be furnished by Contractor to Subcontractor in sufficient time to allow preparation and approval of placing drawings and details.
2. A minimum notice of fifteen (15) working days is required for fabrication and delivery of material to jobsite.
3. Subcontractor requires forty-eight (48) hours notice for cancellation of scheduled deliveries.
4. In the event of schedule delays caused by Owner, Contractor, or by other subcontractors, Empire Steel Inc. will be allowed to reschedule work in accordance with manpower availability not to exceed seventy-two (72) hours.

P.O. Box 9281 San Bernardino, CA 92427
Office: 909.509.5926 Fax: 909.509.5927
C-50 License # 941239

Certified UDBE by U.S. DOT: CUCP# 38803
Registered with DIR - DIR# 1000012896
Certified SB by State of California D.G.S: Supplier# 1250920
Certified MBE & SBE by Metro: Metro File# 5342

EMPIRE STEEL INC.

5. Bid price is based on placing during regular working hours, eight hours per day, and five days a week (all Union Holidays are observed). All work performed outside of such hours shall be charged at Subcontractor's standard rates for overtime, weekend, or holiday work.

Finance

1. Contractor to make a minimum of 100% monthly progress payments -Term Net 30
2. Charges for Subcontractor's account must be approved by signature of an authorized representative of the Subcontractor and submitted within 30 days.
3. Cost of Subcontractor show-up and/or stand-by-time, scheduled by Contractor, when work is not ready shall be for Contractor's account. A sufficient amount of work area must be ready and available for at least eight (8) hours of work per man scheduled that day.
4. If Contractor works multiple shifts, and/or overtime and Subcontractor finds it necessary to do likewise, all additional cost including premium time shall be for Contractor's account.
5. No material shipments for this project shall be made until a written contract, between Contractor and Subcontractor, for Subcontractor's work has been executed.
6. In the event of any proposal under a reduction incentive provision of the General Contract, Contractor shall protect Subcontractor's interest as they may appear and shall keep Subcontractor fully apprised of all other proposals, which may affect Subcontractor's work.
7. Contractor shall offer Subcontractor the right to participate fully in all negotiations relevant to Subcontractor's work.
8. Storage claims for all items must be made within twenty-four (24) hours of delivery.

Indemnity

1. Subcontractor's responsibility under any indemnification of hold harmless provisions applicable to the work undertaken herein is restricted to that resulting solely from the negligent acts or omissions of Subcontractor, its agents or employee's, arising out of its performance of work specified in the proposal.

Insurance

1. Subcontractor's insurance will not include a "Waiver of Subrogation" in favor of others.
2. ***Subcontractor has the following insurances coverage: Workers' Compensation-Statutory; General Liability-\$1 Million/\$2 Million; Automobile-\$1 Million; Umbrella-\$0***
3. ***Excludes additional insurance (excess/umbrella) costs other than coverage as previously stated.***



EXCLUSIONS

Material Exclusions

1. *Hoisting (all crane work and/or forklift), to be provided by GC at no cost to Subcontractor*
2. Plain (smooth) round bars, threaded bars, sleeves, anchors, studs, bolts, embeds, and inserts.
3. Wrapping, coating, sheathing/sleeves, painting, and/or greasing of reinforcing steel and/or wire mesh.
4. Cutting, burning, cleaning, straightening and /or bending of existing steel and/or improperly placed drill and grout/bond dowels.
5. Drilling, coring, grouting, dry packing and the placing of bars into and/or through drilled holes.
6. Cleaning, sandblasting or reworking of any steel due to negligence of other.
7. Protection of exposed steel for future construction.
8. All electrical bonding (grounding and grounding materials).
9. The cost of reworking, rehabilitating and/or replacing reinforcing steel and/or mesh damaged or lost as a result of flood conditions.
10. Scaffolding.
11. Trash bins.
12. Rebar for repair and/or reconstructing concrete work.
13. Any Bid Item(s) not specified herein.
14. Field bending or bending of stems in the field.

Labor Exclusions

1. Cost of pour watchman.
2. Cost of a Quality Control Manager.
3. Traffic control and flagmen, if required.
4. Grades, lines, and templates.

Financial, Testing, and Inspection Exclusions

1. All testing and inspection other than mill test reports.
2. Cost of Quality Control Managers.
3. The cost of bonds, penalties, and liquidated damages.
4. *Material bond can be provided at rate of 0.94% at cost to Contractor*

Welding Exclusions

1. All welding

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

EMPIRE STEEL, INC.

1058 RAIN LILY WAY
BEAUMONT, CA 92223

Owner: SAROEUNG POCH
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

- * 238120 Structural Steel and Precast Concrete Contractors

Work Category Code(s)

C0652	REINFORCING BAR SECTION	C4906	CAST-IN-DRILLED-HOLE CONCRETE PILIN
C5136	REINFORCED CONCRETE CRIB WALL	C5201	REINFORCING STEEL
C5501	STEEL STRUCTURES	C6500	REINFORCED CONCRETE PIPE


Licenses

C50 Reinforcing Steel Contractor

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
ONE GATEWAY PLAZA
LOS ANGELES, CA 90012 0000
(213) 922-2600

UCP Firm Number : 38803


CUCP OFFICER

July 30, 2010



1760 California Avenue, Corona, CA 92881
Phone: 951-393-2013
Fax: 951-340-2712
Contractor's License #998917
EIN # 47-3081534
DIR # 1000012901
DBE/SBE/MB/WBE Certified

1-2
BID
REVISED

****REVISED**BID/OFFER**

CONTRACTOR: All Bidding General Contractors BID DATE: 11/30/2016
ATTENTION: Estimating BID TIME: 2:00 PM
PROJECT NAME: 07-3X8704 ESTIMATE #: E16-0085R2
LOCATION: Los Angeles County in and near Hawthorne from El Segundo Blvd

LA Steel Services, Inc. (DBE Certified CUCP No. 42683; SBE Certified Metro File #6818 & MWD (Net Connect) #372820; MB Certified DGS #1796624; WBE Certified Supplier Clearinghouse VON#15040001) is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practice**. This offer represents the full scope and intent on the part of LA Steel Services to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

PLANS AND SPECIFICATIONS:

Specifications: Section 52

Addendum: # 1 (11/16/2016)

Plans/Drawings: 1-265 (July 1, 2016)

Architect/Engineer: Medardo De La Cruz

PRICING CONDITIONS:

- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time LA Steel Services reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after the projected end of the job per timeline and schedule as out-lined in the specifications at time of bid.
- LA Steel Services' price is based on detailing, fabricating, and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of two (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which LA Steel Services has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating, and/or special mesh. Contract delays of more than forty-five (45) days may result in additional cost of materials.

****REVISED** SCOPE OF WORK/PRICE**

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
101	60" CIDH Concrete Pile (Sign Foundation) Pre-assembled and delivered FOB trucks job-site for unloading and placing by others.	69	LF	\$ 178.7101	\$ 12,331.00
106	Structural Concrete, Approach Slab (Type R)	283	CY	\$ 242.5901	\$ 68,653.00
114(F)	Bar Reinforcing Steel	130,584	LB	\$ 0.8773	\$ 114,563.00
115(F)	Bar Reinforcing Steel (Bridge) FOB Material only	158	LB	\$ 0.9430	\$ 149.00
116(F)	Bar Reinforcing Steel (Pilaster)	3,232	LB	\$ 1.2556	\$ 4,058.00
117(F)	Bar Reinforcing Steel (Coping)	3,797	LB	\$ 1.3503	\$ 5,127.00
118(F)	Bar Reinforcing Steel (Galvanized)	390	LB	\$ 6.3308	\$ 2,469.00
165	Concrete Barrier (Type 60C) FOB Material only	92	LF	\$ 10.0652	\$ 926.00
166(F)	Concrete Barrier (Type 732 Modified)	300	LF	\$ 13.0733	\$ 3,922.00
167	Concrete Barrier (Type 732B)	5,390	LF	\$ 40.6137	\$ 218,908.00
					\$ 431,106.00

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc., including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and/or assemblies, and power placing of individual bars that LA Steel Services may require. Contractor to provide a minimum of 66 hours of actual hook time.

SPECIAL NOTES:

1. Sign Foundation piles tied & stockpiled one piece full length only. Cages will be tied to industry standards for placement of concrete. Additional tying and rack braces for pile setting operation are excluded.
2. Payment and Performance Bonds excluded.
3. Night work is excluded except by additive quote.
4. Approach slab longitudinal joints are estimated using the drill & bond dowel method.

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars or dowels, threaded bars, form savers, rods, sleeves, sheathing, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored (per latest OSHA Standards).
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing/placing bars in drilled holes
10. Payment and/or Performance Bonds.
11. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel
12. Metal tags (LA Steel Services or fabricators standard tags will be used to identify steel).

17. Masonry Steel.
18. Reinforcing for precast concrete items.
19. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages other than over-length or job-site built cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
20. Epoxy Coated deformed and/or plain bars and/or wire mesh.
21. Field bending of rebar other than by additive quote.
22. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
23. Traffic control (lane closures, barricades, flagmen, signs, lights, etc.).
24. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
25. Protection of exposed steel for future construction.
26. Overtime premiums and/or shift work.
27. Removal of spoils from footings and small wire clippings caused by normal reinforcing installation.

GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. LA Steel Services may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of LA Steel Services offer be altered or modified, LA Steel Services reserves the right to immediately stop performance and Contractor agrees to indemnify LA Steel Services for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to LA Steel Services:
 - A. Lines, grades, supporting templates, layout, racks, ramps, ladders, sanitary facilities, trash bins, adequate lighting, and Cal-OSHA approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - B. Full access to all working areas for material, equipment, manpower, and level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and within 25 feet of where materials are to be used or hoisted.
 - C. As required, adequate electrical power and compressed air (90 PSI Min.).
 - D. Adequate areas for staging, storage, and pre-assembly of materials.
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to LA Steel Services for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from LA Steel Services exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date LA Steel Services has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. LA Steel Services shall not be required to continue performance if, after Contractor has received payment for the properly performed work of LA Steel Services, timely payments are not made to LA Steel Services.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void LA Steel Services entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If LA Steel Services is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work. **Extra/CCO shall be net 30 days regardless of being paid by owner.**
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during LA Steel Services regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at LA Steel Services standard rates for overtime, weekend, or holiday work. LA Steel Services standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should LA Steel Services be

behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.

14. LA Steel Services will indemnify, defend and save harmless Contractor and Contractor's customer from LA Steel Services' proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of LA Steel Services or anyone directly or indirectly employed by LA Steel Services. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by LA Steel Services shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
15. LA Steel Services carries the following insurance coverage's.
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
16. Contractor shall provide LA Steel Services with copies of all contract documents applicable to LA Steel Services performance, duties, or obligations at its Headquarters Office.
17. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
18. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
19. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
20. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. LA Steel Services shall not be liable for repair of any damage caused by others outside the control of LA Steel Services. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate LA Steel Services responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
23. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
24. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
25. Contractor shall furnish adequate parking for all LA Steel Services employees at no cost to LA Steel Services within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay LA Steel Services for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work/Price or by additive quote.
26. Contractor will provide full access to all areas of the project for at least one (1) LA Steel Services' Foreman truck to provide supplies and accessories as needed for the project.
27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractor's account.
28. Contractor shall furnish adequate working heavy duty OSHA scaffolding/platforms and windscreens as required from which welding, mechanical coupling and placing of reinforcing steel can be safely performed.
29. Contractor shall provide and secure in place all supports in tunnels and shafts, which LA Steel Services may require for supporting and placing steel.
30. Subcontractor shall not be responsible for material replacement cost due to theft and or lost on job, when materials are scheduled by contractor and not used promptly.
31. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.

Accepted this _____ day of _____, 20_____

LA Steel Services

Contractor:

By: Richard Rabay
Richard Rabay

by: _____

Its: Vice President
Title

Its: _____
Title



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
CA DIR REGISTRATION #1000003515

BID PROPOSAL FEDERAL

Bond = 1% per Bill

Project Description: 07-3X8704 RT 105/405 SEPERATION (10%DBE)				Bid Date: 11/30/2016	
Contract Time Limit: 395		W.D. Liquidated Damages: N/A		per C.D. Addendums Noted: 1	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
1	LEAD COMP PLAN (PORTION FOR # 23 & 29)	1.00	LS	\$ 3,000.00	\$ 3,000.00
6	TEMP PVMT MARKING (PAINT)	380.00	SF	\$ 4.00	\$ 1,520.00
7	TEMP STRIPE (PAINT)	27,500.00	LF	\$ 0.50	\$ 13,750.00
23	REMOVE YELLOW THERMO STRIPE (HAZ WASTE)	12,300.00	LF	\$ 0.70	\$ 8,610.00
29	REMOVE THERMO STRIPE	7,800.00	LF	\$ 0.40	\$ 3,120.00
30	REMOVE PVMT MARKER	590.00	EA	\$ 1.00	\$ 590.00
168	4" THERMO STRIPE	14,000.00	LF	\$ 0.40	\$ 5,600.00
169	8" THERMO STRIPE	1,490.00	LF	\$ 0.80	\$ 1,192.00
170	4" THERMO STRIPE (BKN 36-12)	5,240.00	LF	\$ 0.60	\$ 3,144.00
171	4" THERMO STRIPE (BKN 17-7)	290.00	LF	\$ 1.00	\$ 290.00
172	PVMT MARKER (NON-REFL)	390.00	EA	\$ 4.00	\$ 1,560.00
173	PVMT MARKER (RETROREFL)	840.00	EA	\$ 5.00	\$ 4,200.00
177	MOBILIZATION (PORTION)	1.00	LS	\$ 8,000.00	\$ 8,000.00
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor.
- * Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad Insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.
- * Price good for 1 year. Subject to change due to nominal price index fluctuation.

EXCLUSIONS:

BONDS - TRAFFIC CONTROL - SWEEPING - STATIONING - LD'S - ENGINEERING - PLANS - PERMITS ..

INCLUSIONS:

CLEANUP OF YELLOW REMOVAL DEBRIS ..

of Working Days to Complete our Work: 6

of Move-Ins Allotted: 2

Add'l Move-Ins: \$ 2,500.00

BID AMOUNT: \$ 54,576.00

ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

Abrasive Blasting Service5465 24th Street, Riverside, CA. 92509

Office (951)683-4692 Fax (951) 781-1024

Fax**To:** The Estimating Dept. **From:** Lloyd Kotab, Estimator

Cell Number 951-742-1715

Pages: 2 including coversheet**Today's****Date:**

11/29/16

Re:

Bid for Contract No.

07-348704

Bid Date:

11/30/16

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

DBE Disadvantage Business Enterprise UCP No. 40447**Small Business Enterprises Ref No. 61312****DIR - Public Works Contractor No. 1000013439****Kathryn D. Kincaid CSLB 765558**

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further. Thank You for your consideration and the opportunity to be part of your team.

Abrasive Blasting Service

5465 24th. St. Riverside, CA. 92509

951-683-4692 / 951-786-9081

CSLB No. 765558 - DBE No. 40447 - SBE No. 61312 - DIR No. 1000013439

Caltrans No.07-3X8704

07-LA-105, 405-R2.5, 20.5/ R21.1

Bids on 11-30-16

	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01 070030	Lead Compliance Plan	LS	Lump Sum	2,000.00 LS	2,000.00
23 141103	Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	LF	12,300	.65 LF	7,995.00
29 150714	Remove Thermoplastic Traffic Stripe	LF	7,800	.50 LF	3,900.00
30 150722	Remove Pavement Markers	EA	590	2.00 EA	1,180.00
177 999990	Mobilization	LS	Lump Sum	2,000.00 LS	2,000.00

Total price for all items shown above \$ 17,075.00

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.

This bid is for the **removal of hazardous material** and **includes** clean-up for our scope of work only

Bid includes up to three shifts total to complete our scope of work. **Delays in work caused by traffic control**

or any reason other than by A.B.S will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S. Additional shifts \$2,000.00 per plus removals.

Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1)(1)(B).

Bid excludes Traffic Control, Temporary and/or Painted Markings


Contractor must provide dump site for waste and dispose non haz-waste within contractors normal waste mgmt. schedule

Abrasive Blasting Service requires a 14 business day notice prior to the start of work

Prime Contractor provides bond. Our bond rate is 3%

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

Quotation: We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.



Lloyd Kotab, Mobile Operations Manager / Estimator

Acceptance: A.B.S. is hereby authorized to complete work as specified and/or amended in the above proposal. We agree to pay the amount quoted herein including any mobilization and or shift guarantee that is listed above for said work.

Name of Company

Authorizing Signature

Date

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-3X8704 Route 105/405 Separation

Attachment D

- D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

10/28/16 Flatiron visited the Office of Business and Economic Opportunity website at http://www.dot.ca.gov/hq/bep/dbe_query.htm as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 10/28/16 Flatiron checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 10/28/16 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see attached).

Flatiron published advertisements in the following publications:

Publications

Dates of Advertisement

DBEGoodfaith.com online

Posted 10/28/2016 online. Ad to run through bid date.

Construction Bid Source

Posted 10/28/2016 online. Ad to run through bid date.

**Minority Bidder's Bulletin
Construction Update**

Emailed on 10/28/2016 ad to run on the following dates: 10/31/2016, 11/3/2016, 11/7/2016, 11/10/2016, 11/14/2016, 11/17/2016, 11/21/2016, 11/24/2016, 11/28/2016

SBE Weekly

Posted 10/28/2016 online. Ad to run through bid date.

[Back To Query Form](#)

Fri Oct 28 15:31:09 PDT 2016

Query Criteria

District: 07 08 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors

Work Codes: C0639 ASPHALT SUPPLIER C0649 PILINGS SUPPLIER C0651 CONCRETE & CEMENT SUPPLIER C0652 REINFORCING BAR SECTION

SUPPLIER C0680 FENCING SUPPLIER C0683 GUARD RAILINGS & BARRIERS SUPPLIER C0685 PAVEMENT MARKERS SUPPLIER C0686 ELECTRICAL &

SIGNALS SUPPLIER C1200 CONSTRUCTION AREA SIGNS C1531 PLANE ASPHALT CONCRETE C1601 CLEARING & GRUBBING C2000 HIGHWAY

PLANTING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2602 AGGREGATE BASE C2800 CONCRETE BASE C3910 PAVING ASPHALT

(ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE & MISC C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING C5201 REINFORCING

STEEL C5601 SIGN STRUCTURE C5620 ROADSIDE SIGN C6500 REINFORCED CONCRETE PIPE C7200 ROCK SLOPE PROTECTION C7301 CONCRETE

CURB & SIDEWALK - MISC C7500 MISC IRON & STEEL FRAME, COVER & GRATE C8000 FENCING C8320 METAL BEAM GUARD RAILING C8330

METAL RAILING C8331 CONCRETE BARRIER C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING &

MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL C8604 LIGHTING C9609 STREET SWEEPING TRUCK

Firm Type: DBE

121 items found, displaying 1 to 20. [First/Prev] 1, 2, 3, 4, 5, 6, 7 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	EMail	Contact Name	Area Code
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								DBE	Daryl@absl...	LUIS M. AL...	510
36878	A CONE ZONE, INC	160 N. JOY STREET		CORONA	CA	92879		160 N. JOY STREET		CORONA	CA	92879		DBE	elaine@aco...	ELAINE NOR...	951
40592	A PLUS SIGNS, INC.	4270 N. BRAWLEY		FRESNO	CA	93722								DBE	pacheco@14...	CHRIS PACH...	559
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338								DBE	deni@sti.c...	DENI SMITH	209
32412	A.B. HASHMI, INC.	13066 DEER CANYON CT.		SAN DIEGO	CA	92131								DBE	info@abhas...	AHMAD HASH...	760
40654	A.C. PAVING COMPANY	12623 IMPERIAL HIGHWAY #209		SANTA FE SPRINGS	CA	90670								DBE	tony@acpav...	ANTHONY J...	562
43229	ACCESS GENERAL CONTRACTING INC	13736 GOLDENWEST ST. SUITE E		WESTMINSTER	CA	92683								DBE	elizabeth@...	ELIZABETH ...	714
34153	ACE FENCE COMPANY	727 N. GLENDORA AVENUE		LA PUENTE	CA	91744								DBE	KIM@acefen...	AMERICA TA...	626
35149	ADVANCED GEOSOLUTIONS, INC	13 ORCHARD ROAD, SUITE 105		LAKE FOREST	CA	92630								DBE	jibaez@adv...	JUAN I. BA...	310
30526	ADVANTAGE DEMOLITION AND GRADING, INC	19819 BLYTHE ST		WINNETKA	CA	91306		P. O. BOX 2207		WINNETKA	CA	91306		DBE	advantage@...	MONSERRAT ...	818
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	2528 EAST 125TH STREET		COMPTON	CA	90222								DBE	kramsey@al...	KEVIN RAMS...	310
40292	ALBERT WILSON & ASSOCIATES	7866 HENBANE STREET		RANCHO CUCAMONGA	CA	91739		PO BOX 8155		ALTA LOMA	CA	91701		DBE	chidi@awat...	CHIDI ONUM...	909
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	DBE	debbieh@al...	DEBBIE HUN...	559
43203	ALOHA CONSTRUCTION SERVICES	27800 LAKE RIDGE DRIVE		MENIFEE	CA	92585		40335 WINCHESTER ROAD #E152		TEMECULA	CA	92591		DBE	rose@aloha...	ROSEMARIE ...	760
42426	ALVAREZ QUALITY CONSTRUCTION, INC	921 DELAWARE ST		IMPERIAL BEACH	CA	91932								DBE	awp11254@h...	JOSE ALVAR...	530
39072	AMERICA PACIFIC CONSTRUCTION	7161 CITRUS VALLEY AVENUE		EASTVALE	CA	92880								DBE	apconstruc...	ASHISH SEG...	559
42231	ANTHONY'S GRADING & PAVING	10769 WOODSIDE AVENUE SUITE 209		SANTEE	CA	92071								DBE	paving_agp...	ANTHONY TE...	619

<u>Firm ID</u>	<u>Firm/DBA Name</u>	<u>Address</u>	<u>Addr</u>	<u>City</u>	<u>State</u>	<u>Zip</u>	<u>Zp</u>	<u>Mailing Address Line1</u>	<u>Mailing Address Line2</u>	<u>City</u>	<u>State</u>	<u>Mailing Zip Code1</u>	<u>Mailing Zip Code2</u>	<u>Certification Type</u>	<u>EMail</u>	<u>Contact Name</u>	<u>Area Code</u>
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE, SUITE 154		SAN FRANCISCO	CA	94134								DBE	apadana1@s...	SOPIDA SIA...	415
27172	ARCHULETA CONCRETE CONSTRUCTION COMPANY	79607 COUNTRY CLUB DRIVE, SUITE 1		BERMUDA DUNES	CA	92203								DBE	archuleta8...	TOMMY R. J...	760
42320	ASHOONA LANDSCAPE	1248 WEST SIXTH STREET		SANTA ANA	CA	92703		PO BOX 27383		SANTA ANA	CA	92799		DBE	Darrell@AS...	DARRELL L...	714

Export options: [CSV](#) | [Excel](#) | [XML](#)

[Home](#) » [Construction Contract Awards](#) » **Opt-in Records**

Opt-in Records

Search Results: Opt-in's on 07-3X8704

14 Opt-in records found.

07-3X8704	Integrity Rebar Placers		
	1345 Nandina Avenue Perris, CA 92571		
	Phone: 951.696.6843		Fax Number: 951.943.7772
	Disadvantaged status:		
	Services offered: Rebar		
07-3X8704	AKA Environmental		
	6650 Montresor Place, Alta Loma, CA 91737		
	Phone: 323-547-9605		Fax Number: 323-589-2430
	Disadvantaged status: SBE		
	Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.		
07-3X8704	The Construction Zone		
	4961 Pacheco Blvd. Martinez, CA, 94553		
	Phone: 925-387-8013		Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE		
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next		

	job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com
07-3X8704	Power-Tech Engineers, Inc. 355 South Lemon Avenue, Suite A Walnut, CA 91789 Phone: 9095955314 Fax Number: 9095955394 Disadvantaged status: DBE SBE Services offered: http://www.ptei.net ; CA CSLB 844791 - Class A, C-10; CalTrans DBE 34422; ENGINEERING DESIGN PROJECT MANAGEMENT CONSTRUCTION MANAGEMENT TESTING AND COMMISSIONING Project Management: scheduling review and audit; partnering meetings; earned value analysis and verification of invoices; contract performance review; validation of change order and claims; risk analysis; resolution of engineering changes & non-conformance issues; field engineering support (all disciplines); on-site inspection and vendor surveillance including factory inspection; quality assurance audits; system checkouts; constructability and job hazard analysis review; performance test plan, review and test results evaluation; post-project and warranty administration support. Construction Management: resident engineering; construction/contract administration; cost/ schedule controls; contract change/claim management; quality assurance/ quality controls; commissioning and start-up.
07-3X8704	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Remove Concrete, JPCP, Approach Slabs, Bridge Joint Seals
07-3X8704	Affordable Site Model - Earthwork Takeoffs 2167 Shaw Ave, Suite #115 - PMB #205 Clovis, CA 93611 Phone: 559-593-9060 Fax Number: 559-408-5601 Disadvantaged status: Services offered: We perform Complicated Earthwork Quantity Takeoff Services and provide you with Pre-Bid Detailed Reports for an Advantage over other Bidders. Reports include Balancing, Mass Haul Diagrams, Staging and Phasing Quantities, Paving Quantities, Demo or Removal Quantities, Etc.
07-3X8704	JC SUPPLY & MANUFACTURING 1612 S. CUAMONGA AVE ONTARIO, CA. 91761 Phone: Fax Number: Disadvantaged status: DBE SBE Services offered:

10/28/2016

07-3X8704	MSL Electric, Inc	
	4938 E La Palma Ave Anaheim, Ca 92807	
	Phone: 714-693-4837	Fax Number: 714-693-4838
	Disadvantaged status:	
	Services offered:	
07-3X8704	Maneri Traffic Control, Inc.	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-51	Fax Number: (951) 695-51
	Disadvantaged status: DBE SBE	
	Services offered: MANERI TRAFFIC CONTROL, INC. offers construction area traffic control, pems, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL, INC. is certified DBE and SBE.	
07-3X8704	L.B. Foster Company	
	32970 Alvarado-Niles, Ste. 736 Union City, CA, 94587	
	Phone: (510) 240-4400	Fax Number: (510) 240-4410
	Disadvantaged status:	
	Services offered: Material supplier of Sheet Pile, H Beams, Wide Flange and Pipe Pile. For use as shoring, cofferdams, beam and lagging, and steel foundation.	
07-3X8704	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CA 90710 HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
	Services offered: TRUCKING & HAULING	

[Home](#) -> [Construction Contract Awards](#) -> **Advertised Projects This Week**

Listing for all primes seeking assistance with project 07-3X8704. 3 results found.

Contractor: Chumo Construction Inc. **Contact:** George Chumo

Address: 14425 Joanbridge Street Baldwin Park

Phone: 6269609502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net

Services needed: Chumo Construction Inc.(Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Clear & Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb & Gutter, Drainage, Electrical Excavation, Guardrail/Fence, Minor Concrete, Landscape, Piling, Rebar, Signs, Striping, SWPPP, Traffic Control. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.

Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, Dir Number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Date posted: 10/12/2016

Contractor: Griffith Company **Contact:** Scott Mclure

Address: 12200 Bloomfield Avenue, Santa Fe Springs CA 90670

Phone: 562-929-1128 **Fax:** 562-864-8970 **Email:** smclure@griffithcompany.net

Services needed: Griffith Company is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, PROGRESS SCHEDULE (CRITICAL PATH METHOD), TIME-RELATED OVERHEAD, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, TEMPORARY PAVEMENT MARKING, TEMPORARY TRAFFIC STRIPE, PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY RAILING, TEMPORARY CRASH CUSHION MODULE, JOB SITE MANAGEMENT, PREPARE STORM WATER POLLUTION PREVENTION PLAN, STORM WATER ANNUAL REPORT, MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL), TEMPORARY COVER, TEMPORARY DRAINAGE INLET PROTECTION, TEMPORARY FIBER ROLL, TEMPORARY GRAVEL BAG BERM, TEMPORARY SILT FENCE, TEMPORARY CONSTRUCTION ENTRANCE, STREET SWEEPING, TEMPORARY CONCRETE WASHOUT, REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE), TREATED WOOD WASTE, ABANDON PIPELINE, REMOVE CHAIN LINK FENCE, REMOVE GUARDRAIL, REMOVE IRRIGATION FACILITY, REMOVE THERMOPLASTIC TRAFFIC STRIPE, REMOVE PAVEMENT MARKER, REMOVE ROADSIDE SIGN (WOOD POST), REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD), REMOVE SIGN STRUCTURE, REMOVE PIPE, REMOVE INLET, REMOVE CONCRETE PAVEMENT, REMOVE ASPHALT CONCRETE SURFACING, SALVAGE REINFORCED CONCRETE PIPE, REMOVE CONCRETE, REMOVE CONCRETE CURB, REMOVE CONCRETE BARRIER, CAP INLET, SAND BACKFILL, REMOVE CRASH CUSHION, BRIDGE REMOVAL (PORTION), LOCATION A, BRIDGE REMOVAL (PORTION), LOCATION B, CLEARING AND GRUBBING, ROADWAY EXCAVATION, STRUCTURE EXCAVATION, STRUCTURE EXCAVATION (SOLDIER PILE WALL), STRUCTURE BACKFILL, STRUCTURE BACKFILL (SOLDIER PILE WALL), CONCRETE BACKFILL (SOLDIER PILE WALL), LEAN CONCRETE BACKFILL, IMPORTED BORROW, FILTER FABRIC, SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B₁ MODIFIED, SUBGRADE ENHANCEMENT GEOGRID,

ROADSIDE CLEARING, ROCK BLANKET, SOIL AMENDMENT, SLOW-RELEASE FERTILIZER, PLANT (GROUP H), PLANT (GROUP I), PLANT (GROUP A), PLANT (GROUP U), MAINTAIN EXISTING PLANTED AREAS, PLANT ESTABLISHMENT WORK, WOOD MULCH, CHECK AND TEST EXISTING IRRIGATION FACILITIES, OPERATE EXISTING IRRIGATION FACILITIES, CONTROL AND NEUTRAL CONDUCTORS, 3/4" REMOTE CONTROL VALVE, 1" REMOTE CONTROL VALVE, 1 1/2" REMOTE CONTROL VALVE, 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED), 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED), IRRIGATION CONTROLLER ENCLOSURE CABINET, FLOW SENSOR, RISER SPRINKLER ASSEMBLY (GEAR DRIVEN), RISER SPRINKLER ASSEMBLY, FILTER ASSEMBLY UNIT, 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE), BALL VALVE, 6" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT, CLASS 3 AGGREGATE BASE, LEAN CONCRETE BASE, LEAN CONCRETE BASE RAPID SETTING, CEMENT TREATED PERMEABLE BASE, CLASS D FILTER FABRIC, JOINTED PLAIN CONCRETE PAVEMENT, JOINTED PLAIN CONCRETE PAVEMENT, GROUND ANCHOR, STEEL SOLDIER PILE (2 - HP 12 X 53), 42" DRILLED HOLE, 60" CAST-IN-DRILLED-HOLE CONCRETE PILE, STRUCTURAL CONCRETE, STRUCTURAL CONCRETE, BRIDGE, STRUCTURAL CONCRETE, PILASTER, STRUCTURAL CONCRETE, COPING, STRUCTURAL CONCRETE, APPROACH SLAB, MINOR CONCRETE, CLEAN EXPANSION JOINT, JOINT SEAL, JOINT SEAL ASSEMBLY, BAR REINFORCING STEEL (BRIDGE) (PILASTER) (COPING) (GALVANIZED), FURNISH SIGN STRUCTURE, INSTALL SIGN STRUCTURE, FURNISH SINGLE SHEET ALUMINUM SIGN, ROADSIDE SIGN, INSTALL SIGN, FURNISH FORMED PANEL SIGN (OVERHEAD) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI), FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAME) CLEAN AND PAINT STEEL SOLDIER PILING D) FOR RETROREFLECTIVE SHEETING (TYPE XI), RETROREFLECTIVE SHEETING, TIMBER LAGGING, CLEAN AND PAINT STEEL SOLDIER PILING, PREPARE AND STAIN CONCRETE, ANTI-GRAFFITI COATING, 24" ALTERNATIVE PIPE CULVERT, 6" PLASTIC PIPE, 8" PLASTIC PIPE, 8" PLASTIC PIPE, 24" REINFORCED CONCRETE PIPE, 24" CORRUGATED STEEL PIPE (.109" THICK), 6" PERFORATED PLASTIC PIPE UNDERDRAIN, 6" NON-PERFORATED PLASTIC PIPE UNDERDRAIN, 4" PLASTIC PIPE, CLASS 4 PERMEABLE MATERIAL, CLASS 5 PERMEABLE MATERIAL, 36" PRECAST CONCRETE PIPE MANHOLE, ROCK SLOPE PROTECTION, CONCRETE-ROCK SLOPE PROTECTION, GABION, ROCK SLOPE PROTECTION FABRIC, MINOR CONCRETE, MISCELLANEOUS IRON AND STEEL, MISCELLANEOUS METAL, CHAIN LINK FENCE, MIDWEST GUARDRAIL SYSTEM, CABLE RAILING, TRANSITION RAILING, END CAP, END ANCHOR ASSEMBLY, ALTERNATIVE FLARED TERMINAL SYSTEM, CRASH CUSHION, CONCRETE BARRIER, THERMOPLASTIC TRAFFIC STRIPE, PAVEMENT MARKER, MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION, TEMPORARY LIGHTING SYSTEM, MODIFYING EXISTING ELECTRICAL SYSTEM, MOBILIZATION.

Requirements: Griffith Company will work with interested subcontractors to identify opportunities to break down items into economically feasible packages. Requirements: Griffith Company is signatory to Operating Engineers, Laborers, Teamsters, Cement Masons, and Carpenters Unions. 100% performance and payment bonds required for the full amount of the subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation insurance coverage meeting Griffith's requirements. A copy of the insurance requirements and agreements can be obtained by contacting the Estimator. Please call if you need assistance in obtaining bonding, insurance, equipment, materials, and/or supplies. Griffith Company intends to work cooperatively with all qualified firms seeking work on this project. Griffith Company is an Equal Opportunity Employer.

Date posted: 10/13/2016

Contractor: Flatiron West, Inc. **Contact:** Veronica Garcia

Address: 1770 La Costa Meadows Drive San Marcos, CA 92078

Phone: 7609169075 **Fax:** 909-597-8635 **Email:** OCLABids@flatironcorp.com

Services needed: Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Drill and Bond Dowel, Electrical, Erosion Control, Fence/Cable Railing, Guardrail, Landscape/Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, RCP Pipe, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Subgrade Geogrid/Geotextile Supply.

Requirements: Requirements: Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

Date posted: 10/28/2016

FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at www.dbegoodfaith.com on 10/28/2016 03:50 PM. The ad ran from the publication date until the bid date listed on the notice.

**Outreach Coordinator**

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (909) 597-8635
Email:
OCLABids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 105/405 Separation

Bid/Contract #

07-3X8704

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Los Angeles, Los Angeles County, CA

Bid Date

11/30/2016 at 02:00

Project Details

DBE Goal 10%. Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Drill and Bond Dowel, Electrical, Erosion Control, Fence/Cable Railing, Guardrail, Landscape/Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, RCP Pipe, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Subgrade Geogrid/Geotextile Supply.

Plans and specifications can be downloaded, at no cost from Caltrans website http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Requirements: Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless

waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at www.trade.dbegoodfaith.com on 10/28/2016 03:50 PM. The ad ran from the publication date until the bid date listed on the notice.



Outreach Coordinator

Veronica Garcia

Contact Information

1770 La Costa Meadows Drive
San Marcos, CA 92078
Tel: (760) 916-9100 ext.2075
Fax: (909) 597-8635
Email:
OCLABids@flatironcorp.com

Flatiron West, Inc.

is seeking qualified DBE

Project Name

Route 105/405 Separation

Bid/Contract

07-3X8704

Awarding Agency

Department of Transportation (Caltrans)

Project Location

Los Angeles, Los Angeles County, CA

Bid Date

11/30/2016 at 02:00

Project Details

DBE Goal 10%. Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Drill and Bond Dowel, Electrical, Erosion Control, Fence/Cable Railing, Guardrail, Landscape/Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, RCP Pipe, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Subgrade Geogrid/Geotextile Supply.

Plans and specifications can be downloaded, at no cost from Caltrans website http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Requirements: Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless

waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

TWITTER POST

The Twitter post below was published at www.twitter.com/dbegoodfaith on 10/28/2016 03:50 PM.

Flatiron West, Inc. is seeking DBE s in Los Angeles - dbegoodfaith.com/ads/Route-105-...

03:10 PM - 28 Oct 2016

Ad ID: 13317

Date Of Advertisement: Oct 28, 2016

Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

Reference:	07-3X8704
Project Title:	Route 105/405 Separation
Project Location:	Los Angeles Located in Los Angeles County, CA
Owner:	Department of Transportation (CALTRANS)
Bid Date / Time:	Nov 30, 2016 at 02:00 PM

We are requesting bids for the following trades and/or material suppliers:

Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Drill and Bond Dowel, Electrical, Erosion Control, Fence/Cable Railing, Guardrail, Landscape/Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, RCP Pipe, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Subgrade Geogrid/Geotextile Supply.

Bid documents can be viewed at or obtained from:

Plans and specifications can be downloaded, at no cost from Caltrans website http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Requirements: Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds

assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

Flatiron West, Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
Phone: (760) 916-9075 **Fax:** (909) 597-8635
Email: OCLABids@flatironcorp.com
Veronica Garcia

Published on Oct 28, 2016 by
Construction Bid Source a Trade and Focus Publication
located at <http://www.constructionbidsource.com>
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date.

Garcia, Veronica

From: Garcia, Veronica
Sent: Friday, October 28, 2016 4:11 PM
To: 'admin@goodfaiththeffort.com'
Subject: Advertisement Request - Route 105/405 Separation
Attachments: Route 105-405 Separation._Flatiron West Ad Template.pdf

Please find attached our request for advertisement. Please run our ad on the following dates: 10/31/16, 11/3/16, 11/7/16, 11/10/16, 11/14/16, 11/17/16, 11/21/16 and 11/28/16. Should you have any question or need additional information please contact me.

Thank you,

Veronica Garcia
Flatiron
1770 La Costa Meadows Drive
San Marcos, Ca 92078
760 916 9075 PHONE
760 471 4860 FAX
www.flatironcorp.com

Build the Best. Be the Best.

PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson / Art Director

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:

ROUTE 105/405 SEPARATION (CONTRACT NO. 07-3X8704)
LOCATION: LOS ANGELES COUNTY, CA
OWNER: DEPARTMENT OF TRANSPORTATION (CALTRANS)
BID DATE: NOVEMBER 30, 2016 AT 2:00 PM
DBE Goal - 10%

Quotes requested for, but not limited to, the following types of work:
• AC Dike • Aggregate Supply • Asphalt Paving • CIDH • Clear & Grub • Cold Plane AC • Concrete Barrier • Concrete Ditch Lining • Concrete Supply • Construction Area Signs • Drill and Bond Dowel • Electrical • Erosion Control • Fence / Cable Railing • Guardrail • Landscape & Irrigation • Minor Concrete • Miscellaneous Iron & Steel • Overhead Signs • Pipe Supply • Railing • RCP Pipe • Reinforcing Steel • Roadside Signs • Rock Slope Protection • Street Sweeping • Striping • Subgrade Geogrid / Geotextile Supply

Plans and specifications can be downloaded, at no cost from Caltrans web site:
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07-07-3X8704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserve the right, pursuant to Public Contract Code Section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs / Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.
1770 La Costa Meadows Drive, San Marcos, CA 92078
Phone (760) 916-9075 • Fax (909) 597-8635
Contact: Veronica Garcia, Estimating Admin.
Email: OCLABids@flatironcorp.com
An Equal Opportunity Employer

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc. and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson
signature

CONSTRUCTION
UP-DATE
INC.

DATES PUBLISHED

Minority
Bidders
Bulletin
C.O.U. Inc.

11/3/16, 11/10/16, 11/17/16, 11/24/16, 11/30/16
TRADE PUBLICATION

10/31/16, 11/7/16, 11/14/16, 11/21/16, 11/28/16
FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

SMALL BUSINESS EXCHANGE

PROOF OF PUBLICATION

(2015.5 C.C.P)



STATE OF CALIFORNIA, SS
County of San Francisco

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

10/28/16 To 11/30/16

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 10/28/16 at San Francisco, California.

 
(Signature)

Insertion # _____

Corporate Office

795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226
Phone (415) 778-6250 • Toll Free (800) 800-8534

Proof of Publication - sbeinc.com

[Logout](#)[HOME](#) [CUSTOMERS](#) [SITES](#) [STAFF](#) [ARTICLES](#) [PDF NEWSLETTER](#) [ADVERTISING](#) [PRODUCTS](#) [EVENTS](#) [FORM BUILDER](#)[Add Ad Request](#) | [View Ads](#) | [Add Ad Categories](#) | [View Ad Categories](#)**Title:** FLATIRON WEST, INC. - Route 105/405 Separation (Contract No. 07-3X8704)**Date Posted:** October 28, 2016**Expiry/Bid Date:** November 30, 2016**Sub Bid Request Category:** Sub Bid Requests**Price:** 0**Email Address:****Address1:** 1770 La Costa Meadows Drive,**Listed under sites:** SBEInc**City:** San Marcos**State:** CA**Zip Code:** 92078**Country:** United States**Phone:**(760) 916-9075**Status:** Active**Description:**

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS: Route 105/405 Separation (Contract No. 07-3X8704) Location: Los Angeles County, CA Owner: Caltrans Bid Date: November 30, 2016 at 2:00 PM DBE Goal – 10% Quotes requested for, but not limited to, the following types of work: AC Dike Concrete Ditch Lining Guardrail RCP Pipe Aggregate Supply Concrete Supply Landscape & Irrigation Reinforcing Steel Asphalt Paving Construction Area Signs Minor Concrete Roadside Signs CIDH Drill and Bond Dowel Miscellaneous Iron & Steel Rock Slope Protection Clear & Grub Electrical Overhead Signs Street Sweeping Cold Plane AC Erosion Control Pipe Supply Striping Concrete Barrier Fence/Cable Railing Railing Subgrade Geogrid/Geotextile Supply Plans and specifications can be downloaded, at no cost from Caltrans website http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications. Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone: (760) 916-9075 Fax: (909) 597-8635 Contact: Veronica Garcia, Estimating Admin. Email: OCLABids@flatironcorp.com An Equal Opportunity Employer

Header Content:**Image File:** [Screen Shot 2016-10-28 at 4.21.01 PM.png](#)

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS:**Route 105/405 Separation (Contract No. 07-3X8704)****Location: Los Angeles County, CA****Owner: Caltrans****Bid Date: November 30, 2016 at 2:00 PM****DBE Goal – 10%**

Quotes requested for, but not limited to, the following types of work:

AC Dike	Concrete Ditch Lining	Guardrail	RCP Pipe
Aggregate Supply	Concrete Supply	Landscape & Irrigation	Reinforcing Steel
Asphalt Paving	Construction Area Signs	Minor Concrete	Roadside Signs
CIDH	Drill and Bond Dowel	Miscellaneous Iron & Steel	Rock Slope Protection
Clear & Grub	Electrical	Overhead Signs	Street Sweeping
Cold Plane AC	Erosion Control	Pipe Supply	Striping
Concrete Barrier	Fence/Cable Railing	Railing	Subgrade Geogrid/Geotextile Supply

Plans and specifications can be downloaded, at no cost from Caltrans website

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/. Additionally, plans and specifications are available at Flatiron's San Marcos and Chino Hills offices. Please call to make an appointment to view plans and specifications.

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone: (760) 916-9075 Fax: (909) 597-8635

Contact: Veronica Garcia, Estimating Admin.

Email: OCLABids@flatironcorp.com**An Equal Opportunity Employer**

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-3X8704 Route 105/405 Separation

Section E

- E. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work; however, no assistance was requested from any DBE subcontractor and/or supplier during the bid advertisement period.

Section F

- F. Describe the Bidder's efforts made to assist interested DBE's in obtaining bonding, lines of credit, or insurance. Identify the DBE's assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, or insurance, in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with obtaining bonding, lines of credit, or insurance; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Section G

- G. Describe the Bidder's efforts made to assist interested DBE's in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the Prime Contractor or its affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Flatiron made efforts to notify all DBE's that assistance is available in obtaining necessary equipment, supplies, materials or related assistance or services in our Solicitations (Section B) and Advertisements (Section D).

Flatiron was prepared to assist DBE's with the necessary equipment, supplies, materials; or related assistance services; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.

Submission of DBE Good Faith Effort Documentation
State of California Department of Transportation
Contract No. 07-3X8704 Route 105/405 Separation

Section H

H. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

AGENCIES CONTACTED/USED

On 10/28/16 Flatiron solicited DBE participation through the SBA Subnet Database.

On 10/28/16 Flatiron solicited DBE participation to the following Assistant Agencies.

- Asian Business Association
- Black Contractors Association of San Diego
- San Diego County Hispanic Chamber of Commerce
- National Hispanic Business Woman Association
- Small Business Administration (SBA)
- Association Subcontractors Alliance

Display Solicitation Record

Your solicitation has been entered in SUB-Net database. Thank you very much!

Prime's Name: **Flatiron West, Inc.**

Contact: **Veronica Garcia**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **SAN MARCOS** State: **CA**

Zip: **92078** Zip+4:

Phone: **760-916-9100 2075**

Fax: **909-597-8635**

Email: **OC LABids@flatironcorp.com**

Seeking: **• US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Owner: Department of Transportation (Caltrans)(Contract No. 07-3X8704). 10% DBE Goal. Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Ditch Lining, Concrete Supply , Construction Area Signs, Drill and Bond Dowel, Electrical, Erosion Control, Fence/Cable Railing, Guardrail, Landscape/Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply , Railing, RCP Pipe, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Subgrade Geogrid/Geotextile Supply. Plans and specifications can be downloaded, at no cost from Caltrans website http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Requirements: Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a**

California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **07-3X8704**

Subcontract Sol.
Number: **07-3X8704**

Bid Closing Date: **11/30/2016**

Time: **2:00 PM PDT**

[Back](#)



FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date: October 28, 2016

Asian Business Association
5675 Ruffin Road, Suite 305, San Diego CA 92160
(858) 277-2822 – Phone (858) 277-2622 – Fax
Email: admin@abasd.org

PROJECT INFORMATION:

Bid Date: November 30, 2016 at 2:00 p.m.
Owner: Department of Transportation – Caltrans
Bid Number: 07-3X8704
Project Description: Route 105/405 Separation
Location: Los Angeles, CA
DBE Goal: 10%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike	Concrete Ditch Lining	Guardrail	RCP Pipe
Aggregate Supply	Concrete Supply	Landscape & Irrigation	Reinforcing Steel
Asphalt Paving	Construction Area Signs	Minor Concrete	Roadside Signs
CIDH	Drill and Bond Dowel	Miscellaneous Iron & Steel	Rock Slope Protection
Clear & Grub	Electrical	Overhead Signs	Street Sweeping
Cold Plane AC	Erosion Control	Pipe Supply	Striping
Concrete Barrier	Fence/Cable Railing	Railing	Subgrade Geogrid/Geotextile Supply

Plans and specifications are available, at no cost, in the following options:

- Plans and specifications can be downloaded, at no cost from Caltrans website http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/.
- Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you have any questions or need additional information please contact Veronica Garcia at (760) 916-9075.

Thank you.

Garcia, Veronica

From: Garcia, Veronica
Sent: Friday, October 28, 2016 4:48 PM
To: 'admin@abasd.org'
Subject: Request for Assistance - DBE's for Route 105/405 Separation - Bid Date 11.30.16
Attachments: Asian Business Association_Assistance Letter_10.28.16.pdf

Good Afternoon,

Flatiron West, Inc. is bidding the Route 105/405 Separation project that bids on **11/30/16 at 2:00 PM** to the Department of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me.

Thank you,

Veronica Garcia
Flatiron
1770 La Costa Meadows Drive
San Marcos, Ca 92078
760 916 9075 PHONE
760 471 4860 FAX
www.flatironcorp.com

Build the Best. Be the Best.



FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date: October 28, 2016

Black Contractors Association of San Diego
6125 Imperial Avenue, San Diego, CA 92114
(619) 263-9791 – Phone (619) 263-6865 – Fax
Email: nationalbca@aol.com

PROJECT INFORMATION:

Bid Date: November 30, 2016 at 2:00 p.m.
Owner: Department of Transportation – Caltrans
Bid Number: 07-3X8704
Project Description: Route 105/405 Separation
Location: Los Angeles, CA
DBE Goal: 10%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike	Concrete Ditch Lining	Guardrail	RCP Pipe
Aggregate Supply	Concrete Supply	Landscape & Irrigation	Reinforcing Steel
Asphalt Paving	Construction Area Signs	Minor Concrete	Roadside Signs
CIDH	Drill and Bond Dowel	Miscellaneous Iron & Steel	Rock Slope Protection
Clear & Grub	Electrical	Overhead Signs	Street Sweeping
Cold Plane AC	Erosion Control	Pipe Supply	Striping
Concrete Barrier	Fence/Cable Railing	Railing	Subgrade Geogrid/Geotextile Supply

Plans and specifications are available, at no cost, in the following options:

- Plans and specifications can be downloaded, at no cost from Caltrans website http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/.
- Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you have any questions or need additional information please contact Veronica Garcia at (760) 916-9075.

Thank you.

Garcia, Veronica

From: Garcia, Veronica
Sent: Friday, October 28, 2016 4:50 PM
To: 'nationalbca@aol.com'
Subject: Request for Assistance - DBE's for Route 105/405 Separation - Bid Date 11.30.16
Attachments: Black Contractors Association_Assistance Letter_10.28.16.pdf

Good Afternoon,

Flatiron West, Inc. is bidding the Route 105/405 Separation project that bids on **11/30/16 at 2:00 PM** to the Department of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me.

Thank you,

Veronica Garcia
Flatiron
1770 La Costa Meadows Drive
San Marcos, Ca 92078
760 916 9075 PHONE
760 471 4860 FAX
www.flatironcorp.com

Build the Best. Be the Best.



FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date: October 28, 2016

San Diego County Hispanic Chamber of Commerce
821 Kuhn Drive, Suite 107, Chula Vista, CA 91914
(858) 268-0790 – Phone
Email: samya.sdchcc@gmail.com

PROJECT INFORMATION:

Bid Date: November 30, 2016 at 2:00 p.m.
Owner: Department of Transportation – Caltrans
Bid Number: 07-3X8704
Project Description: Route 105/405 Separation
Location: Los Angeles, CA
DBE Goal: 10%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike	Concrete Ditch Lining	Guardrail	RCP Pipe
Aggregate Supply	Concrete Supply	Landscape & Irrigation	Reinforcing Steel
Asphalt Paving	Construction Area Signs	Minor Concrete	Roadside Signs
CIDH	Drill and Bond Dowel	Miscellaneous Iron & Steel	Rock Slope Protection
Clear & Grub	Electrical	Overhead Signs	Street Sweeping
Cold Plane AC	Erosion Control	Pipe Supply	Striping
Concrete Barrier	Fence/Cable Railing	Railing	Subgrade Geogrid/Geotextile Supply

Plans and specifications are available, at no cost, in the following options:

- Plans and specifications can be downloaded, at no cost from Caltrans website http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/.
- Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you have any questions or need additional information please contact Veronica Garcia at (760) 916-9075.

Thank you.

Garcia, Veronica

From: Garcia, Veronica
Sent: Friday, October 28, 2016 4:51 PM
To: 'samya.sdchcc@gmail.com'
Subject: Request for Assistance - DBE's for Route 105/405 Separation - Bid Date 11.30.16
Attachments: SD County of Hispanic Chamber_Assistance Letter_10.28.16.pdf

Good Afternoon,

Flatiron West, Inc. is bidding the Route 105/405 Separation project that bids on **11/30/16 at 2:00 PM** to the Department of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me.

Thank you,

Veronica Garcia
Flatiron
1770 La Costa Meadows Drive
San Marcos, Ca 92078
760 916 9075 PHONE
760 471 4860 FAX
www.flatironcorp.com

Build the Best. Be the Best.



FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date: October 28, 2016

National Association of Women in Construction (NAWIC)
PO Box 880725, San Diego, CA 92168
(858) 712-4756 – Phone
Email: llangworthy@dyna-sd.com

PROJECT INFORMATION:

Bid Date: November 30, 2016 at 2:00 p.m.
Owner: Department of Transportation – Caltrans
Bid Number: 07-3X8704
Project Description: Route 105/405 Separation
Location: Los Angeles, CA
DBE Goal: 10%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike	Concrete Ditch Lining	Guardrail	RCP Pipe
Aggregate Supply	Concrete Supply	Landscape & Irrigation	Reinforcing Steel
Asphalt Paving	Construction Area Signs	Minor Concrete	Roadside Signs
CIDH	Drill and Bond Dowel	Miscellaneous Iron & Steel	Rock Slope Protection
Clear & Grub	Electrical	Overhead Signs	Street Sweeping
Cold Plane AC	Erosion Control	Pipe Supply	Striping
Concrete Barrier	Fence/Cable Railing	Railing	Subgrade Geogrid/Geotextile Supply

Plans and specifications are available, at no cost, in the following options:

- Plans and specifications can be downloaded, at no cost from Caltrans website http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/.
- Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you have any questions or need additional information please contact Veronica Garcia at (760) 916-9075.

Thank you.

Garcia, Veronica

From: Garcia, Veronica
Sent: Friday, October 28, 2016 4:50 PM
To: 'llangworthy@dyna-sd.com'
Subject: Request for Assistance - DBE's for Route 105/405 Separation - Bid Date 11.30.16
Attachments: National Assoc. of Women_Assistance Letter_10.28.16.pdf

Good Afternoon,

Flatiron West, Inc. is bidding the Route 105/405 Separation project that bids on **11/30/16 at 2:00 PM** to the Department of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me.

Thank you,

Veronica Garcia
Flatiron
1770 La Costa Meadows Drive
San Marcos, Ca 92078
760 916 9075 PHONE
760 471 4860 FAX
www.flatironcorp.com

Build the Best. Be the Best.



FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date: October 28, 2016

Association Subcontractors Alliance
Small Business Development Center – North San Diego
1823 Mission Avenue, Oceanside, CA 92054
(760) 795-8740 – Phone
Email: centerinfo@miracosta.edu

PROJECT INFORMATION:

Bid Date: November 30, 2016 at 2:00 p.m.
Owner: Department of Transportation – Caltrans
Bid Number: 07-3X8704
Project Description: Route 105/405 Separation
Location: Los Angeles, CA
DBE Goal: 10%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike	Concrete Ditch Lining	Guardrail	RCP Pipe
Aggregate Supply	Concrete Supply	Landscape & Irrigation	Reinforcing Steel
Asphalt Paving	Construction Area Signs	Minor Concrete	Roadside Signs
CIDH	Drill and Bond Dowel	Miscellaneous Iron & Steel	Rock Slope Protection
Clear & Grub	Electrical	Overhead Signs	Street Sweeping
Cold Plane AC	Erosion Control	Pipe Supply	Striping
Concrete Barrier	Fence/Cable Railing	Railing	Subgrade Geogrid/Geotextile Supply

Plans and specifications are available, at no cost, in the following options:

- Plans and specifications can be downloaded, at no cost from Caltrans website http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/.
- Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to **(909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM**. Should you have any questions or need additional information please contact Veronica Garcia at (760) 916-9075.

Thank you.

Garcia, Veronica

From: Garcia, Veronica
Sent: Friday, October 28, 2016 4:52 PM
To: 'centerinfo@miracosta.edu'
Subject: Request for Assistance - DBE's for Route 105/405 Separation - Bid Date 11.30.16
Attachments: Small Business Develop. Center_Assistance Letter_10.28.16.pdf

Good Afternoon,

Flatiron West, Inc. is bidding the Route 105/405 Separation project that bids on **11/30/16 at 2:00 PM** to the Department of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me.

Thank you,

Veronica Garcia
Flatiron
1770 La Costa Meadows Drive
San Marcos, Ca 92078
760 916 9075 PHONE
760 471 4860 FAX
www.flatironcorp.com

Build the Best. Be the Best.



FLATIRON WEST, INC.

1770 La Costa Meadows Drive, San Marcos, CA 92078
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date: October 28, 2016

Association Subcontractors Alliance
PO Box 600723, San Diego, CA 92160
(619) 825-9552 – Phone (619) 825-9558 – Fax
Email: nancy@sandiegoasa.org

PROJECT INFORMATION:

Bid Date: November 30, 2016 at 2:00 p.m.
Owner: Department of Transportation – Caltrans
Bid Number: 07-3X8704
Project Description: Route 105/405 Separation
Location: Los Angeles, CA
DBE Goal: 10%

Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike	Concrete Ditch Lining	Guardrail	RCP Pipe
Aggregate Supply	Concrete Supply	Landscape & Irrigation	Reinforcing Steel
Asphalt Paving	Construction Area Signs	Minor Concrete	Roadside Signs
CIDH	Drill and Bond Dowel	Miscellaneous Iron & Steel	Rock Slope Protection
Clear & Grub	Electrical	Overhead Signs	Street Sweeping
Cold Plane AC	Erosion Control	Pipe Supply	Striping
Concrete Barrier	Fence/Cable Railing	Railing	Subgrade Geogrid/Geotextile Supply

Plans and specifications are available, at no cost, in the following options:

- Plans and specifications can be downloaded, at no cost from Caltrans website http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/.
- Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO OCLABIDS@FLATIRONCORP.COM. Should you have any questions or need additional information please contact Veronica Garcia at (760) 916-9075.

Thank you.

Garcia, Veronica

From: Garcia, Veronica
Sent: Friday, October 28, 2016 4:49 PM
To: 'nancy@sandiegoasa.org'
Subject: Request for Assistance - DBE's for Route 105/405 Separation - Bid Date 11.30.16
Attachments: Asian Subcontractors Alliance_Assistance Letter_10.28.16.pdf

Good Afternoon,

Flatiron West, Inc. is bidding the Route 105/405 Separation project that bids on **11/30/16 at 2:00 PM** to the Department of Transportation (CALTRANS). Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me.

Thank you,

Veronica Garcia
Flatiron
1770 La Costa Meadows Drive
San Marcos, Ca 92078
760 916 9075 PHONE
760 471 4860 FAX
www.flatironcorp.com

Build the Best. Be the Best.

Section I

I. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and supplier contact information acquired at networking events is added to our in-house database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

June 4, 2015- Metro Purple Line Outreach Event

April 28, 2016 – RCTC I-15 Express Lanes – DBE/SBE Summit Outreach

September 28, 2016 – SANBAG Expo

October 26, 2016 – San Diego Int'l Airport Meet the Primes

November 15, 2016 – I-15 Express Lanes Project Outreach Event

In addition, Flatiron encourages non-DBE participation:

1. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.
2. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).
 - Solicitation Database (iSqFt printout)
 - IFB, faxed or e-mailed (iSqFt printout)
 - IFB Addendum Notice for Addendums faxed or e-mailed (iSqFt printout)
 - IFB and Addendum Notice Message History Repot (iSqFt printout)

Route 105/405 Separation (Contract No. 07-3X8704)
 Bid Date 11.30.16
 Solicitation List

Company Name	First Name	Last Name	Email Address	City	State	Phone
A.C. Dike Co.	Dave	McClain	dave@acdike.com	Lincoln	CA	(916) 652-0159
Acacia Environmental Construction	James	Colbert	james@acaciaec.com	Santa Barbara	CA	(805) 680-4431
Alcorn Fence Company	Gus	Madrigal	gusm@alcornfence.com	Orange	CA	(714) 744-9447
All American Asphalt	Brett	Schultz	bschultz@allamericanasphalt.com	Corona	CA	(951) 736-7600
Amber Steel	Edgar	Estrella	eestrella@ambersteel.net	Rialto	CA	(909) 874-2213
American Fence Company	Jason	Stearman	jason.stearman@americanfence.com	Phoenix	AZ	(602) 365-0211
Asphalt Dike Construction, Inc. dba APCO	Larry	Grimes	larry@apcodike.com	Goshen	CA	(559) 651-7900
Associated Ready Mixed Concrete	Steve	Venolia	svenolia@assocrmc.com	Newport Beach	CA	(949) 253-2800
Atlas Fence Company	Pete	Delgado	pdelgado@alcorn-fence.com	Chula Vista	CA	(619) 397-6500
B C Traffic Specialists	Trevor	Couch	trevor@bctrffic.com	Orange	CA	(714) 974-1190
Bay City Fab	Patrick	Patton	baycityfab@gmail.com	Ventura	CA	(805) 653-0055
Belco Elecnor Group	John	Wong	jwong@elecnor.com	Chino	CA	(909) 993-5470
Cal Stripe, Inc.	Steve	Works	sworks@calstripe.com	Colton	CA	(909) 884-7170
Calmex Engineering, Inc.	Travis	Bomhoff	travisbomhoff@yahoo.com	Bloomington	CA	(909) 546-1311
CalPortland Company	Robert	Mack	rkm@calportland.com	Colton	CA	(760) 898-9588
Cemex	Tracy	Zicovich	tracy.zicovich@cemex.com	San Diego	CA	(619) 843-3068
Century Sweeping	Garo	Shakhkaramian		Montebello	CA	(323) 887-3836
Chrisp Company	Jamie	Luna	jluna@chrispco.com	Bloomington	CA	(909) 746-0356
CMC Steel Fabricators, Inc. dba CMC Rebar	Greg	Hughett	greg.hughett@cmc.com	Etiwanda	CA	(909) 803-1506
Condon-Johnson & Associates - Cypress	George	Burrough	gburrough@condon-johnson.com	Ontario	CA	(909) 390-0268
Condon-Johnson & Associates - SD	Josh	Hilton	jhlilton@condon-johnson.com	San Diego	CA	(909) 390-0268
Coral Construction Company	Marc	Roberts	marcroberts@coralconstruction.com	Wilsonville	OR	(503) 682-2252
craneveyor corp.	Ronney	Collosi	rcollosi@craneveyor.com	South El Monte	CA	(626) 442-1524
Crown Fence Company	Joey	Carso	jcarso@crownfence.com	Santa Fe Springs	CA	(562) 864-5177
Drill Tech Drilling	Tony	Lynn	tony@drilltechdrilling.com	Antioch	CA	(925) 978-2060
Drill Tech Drilling & Shoring	Andres	Melgoza	Andres.melgoza@drilltechdrilling.com	Corona	CA	(951) 277-9700
EBS General Engineering, Inc.	Joseph	Nanci	jananci@ebs-inc.us	Corona	CA	(951) 279-6869
Edison Construction, Inc.	Jeff	Downs	jeffrdowns@edisonconstructioninc.com	Bakersfield	CA	(661) 366-6311
FBD Vanguard Construction	Jason	Muller	jmuller@vc-inc.net	Livermore	CA	(925) 245-1300
FenceCorp, Inc.	Albert	Said	a.said@fencecorp.us	Riverside	CA	(760) 721-2101
Ferguson Waterworks	Jorge	Urrutia	jorge.urrutia@ferguson.com	Poway	CA	(619) 719-7901
Ferguson Waterworks, Inc.	Mitchell	Harkey	mittchell.harkey@ferguson.com	Poway	CA	(858) 391-3700
Ferreira Construction Co., Inc.	Rusty	Moore	rmoore@ferreiraconstruction.com	Chino	CA	(714) 928-7573
Fitzgerald Formliners	Aaron	Giron	agiron@formliners.com	Santa Ana	CA	(800) 547-7760
G2 Metal Fab	Ken	Ho	kho@g2metalfab.com	Livermore	CA	(925) 443-7903
Gerco Contracting	Mike	Violla	gerco@sbglobal.net	Auburn	CA	(530) 268-1188
Gerdau Reinforcing Steel	Keith	Dixon	keith.dixon@gerdau.com	San Diego	CA	(858) 737-7700
Griffith Company	Edgar	Martinez	edmartinez@griffithcompany.net	Santa Fe Springs	CA	(562) 929-1128
Griffith Company (Landscape)	Rick	Carlson	rcarlson@griffithcompany.net	Brea	CA	(714) 984-5500
Hanson Aggregates	Phil	Harris	phil.harris@hanson.com	San Diego	CA	(858) 715-5600
Hanson Aggregates (San Diego)	Travis	Ponchetti	travis.ponchetti@lehighhanson.com	San Diego	CA	(858) 715-5615
Hardy & Harper Incorporated	Tanner	Hambright	thambright@hardyandharper.com	Santa Ana	CA	(714) 412-1335
Harris Rebar - Lakeside	Andrew	Devries	adevries@harrisrebar.com	Lakeside	CA	(619) 655-3580
Hayward Baker Inc.	Chuck	Danache	cdanache@haywardbaker.com	Chino Hills	CA	(909) 393-9300
Herbert, Inc.	John	Bonds	john@herbertinc.net	Oceanside	CA	(760) 724-8131
Hi-Way Safety, Inc.	Dave	Coutts	info@hiwaysafety.com	Chino	CA	(909) 591-1781
HMS Construction, Inc.	Robert	Jones	robert@hmsconco.com	Vista	CA	(760) 727-9808
Holiday Rock	Tom	Maher	tmaher@holidayrock.com	Upland	CA	(909) 982-1553
Integrity Rebar Placers	Dolly	Velez	Dolly@integrityrebarplacers.com	Perris	CA	(951) 696-6843
J.D. Jimenez Concrete Contractor Inc.	Amanda	Cruz	jdconcr@aol.com	Rancho Cucamonga	CA	(909) 989-3615
L.B. Foster	Justin	Turk	jturk@lbfooster.com	Irvine	CA	(949) 788-1074
LB Foster	Marla	Wallace	mwallace@lbfooster.com	Union City	CA	(510) 240-4400
LBIW, Inc.	Ryan	Wilkes	rwilkes@lbiw.com	Long Beach	CA	(562) 432-5451
LMS Reinforcing Steel Group	Norm	Streu	nstreu@lmsgroup.ca	Bakersfield	CA	(661) 589-0972
Malcolm Drilling Co., Inc.	Dave	Peterson	dpeterson@malcolmdrilling.com	Irwindale	CA	(626) 338-0035
Marina Landscape, Inc.	John	Gutierrez	jgutierrez@marinaco.com	Orange	CA	(714) 704-0420
Match Corp.	Mark	Hickman	mhickman@matchcorp.com	San Bernardino	CA	(909) 382-7400
Metal Supply, Inc.	Jay	Swem	jay@metalsupply.com	South Gate	CA	(562) 635-9940
MSL Electric, Inc.	Warren	Moore	warren@mslelectric.com	Anaheim	CA	(714) 693-4837
Neal Electric	Shaun	Cavanaugh	scavanaugh@nealelectric.com	Vista	CA	(858) 513-2525
Nor-Cal Pipeline Services	sam	Bice	sambice@norcalpipe.com	Long Beach	CA	(916) 442-5400
Northwest Pipe Company	Mike	Dumittrache	mdumittrache@nwpipe.com	Corona	CA	(949) 653-5692
Pacific Corrugated Pipe Co.	David	McInroe	sandiego@pcpipe.com			(619) 741-9985
Pacific Restoration Group, Inc.	Danny	Richards	drichards@prgconst.com	Perris	CA	(951) 940-6069
Pacific Rim Hydroseeding, Inc.	Teresa	Dubi	teresa.pacificrim@yahoo.com	Valley Center	CA	(760) 751-7055
Pacific Steel Group	David	Coker	d.coker@pacificsteelgroup.com	San Diego	CA	(858) 251-1122
Pavement Coatings Co.	Doug	Ford	dford@pavementcoatings.com	Jurupa Valley	CA	(951) 682-1091

Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

Solicitation List

Company Name	First Name	Last Name	Email Address	City	State	Phone
Pavement Recycling	John	Karagas	johnkaragas@pavementrecycling.com	Jurupa Valley	CA	(951) 682-1091
Perry Electric	Dan	Ferguson	dferguson@perryelectricd.com	Santee	CA	(619) 449-0045
Precision Cold Planing	Eric	Kizziar	ekizziar@precisioncoldplaninginc.com	Yucaipa	CA	(909) 446-0010
Robertson's	Beckie	Daddario	beckie@rrmca.com	Corona	CA	(800) 834-7557
S & J Supply Co., Inc.	Zeke	Siciliano				(562) 944-7433
Select Electric, Inc.	Estimating Dept	Estimating Dept	estimating@selectelectricinc.com	Poway	CA	(619) 460-6060
Sierra Landscape Development, Inc.	Kevin	Watchler	kevin@sierralandscapedev.com	South El Monte	CA	(626) 447-5260
Sign Age Identity Systems, Inc	Jesse	Perkins	jperkins@sign-age-inc.com	Santee	CA	(619) 596-6150
Smith and Son	Christopher	Smith	smithandson4064@yahoo.com	Fallbrook	CA	(760) 535-7880
South Bay Foundry, Inc.	Armando	Garza	agarza@southbayfoundry.com	Santee	CA	(619) 956-2780
SouthWest V-Ditch, Inc.	Keith	Thacker	keith@swvditch.com	Riverside	CA	(951) 781-4303
Stantru Reinforcing Steel	Bill	Williams	bill.williams@stantru.com	Fontana	CA	(909) 587-1441
Statewide Safety & Signs, Inc.	Chris	Jones	cjones@stssi.com	Garden Grove	CA	(714) 468-1919
Steelcore Electric Inc.	Frank	Bianco	fbianco@steelcoreelectric.com	San Marcos	CA	(760) 571-7176
Sterndahl Enterprises, Inc.	Denny	Sterndahl	denny@sterndahl.com	Sun Valley	CA	(818) 834-8199
Sturgeon Electric California, LLC	Mike	Heffernan	mheffernan@myrgrgroup.com	Chino	CA	(909) 591-0000
Superior Gunite	Phillip	Adams	phillip.adams@shotcrete.com	Lakeview Terrace	CA	(818) 896-9199
The J.V. Land Clearing Company, Inc.	Cyril	Manus	cyril@thejvco.com	San Dimas	CA	(909) 592-2811
The R.J. Noble Company	Braden	Porter	bradenporter@rjnoblecompany.com	Orange	CA	(714) 637-1550
Thompson Pipe Group	Branimir	Kovac	bkovac@thompsonpipegroup.com	Rialto	CA	(909) 822-0200
Ulmer Industries, Inc.	Paul	Douglas	paul@ulmerind.com	Fontana	CA	(909) 823-7111
Vulcan Materials	Juli	Wilson	wilsonjj@vmcmail.com	San Diego	CA	(858) 530-9463
Western Water Works	Ryan	McDermott	ryan@wwsco.com	Chino Hills		(909) 606-7617
Zumar Industries, Inc.	Lee	Young	leey@zumar.com	Santa Fe Springs	CA	(562) 941-4633

Subject: Invitation to Bid - **Route 105/405 Separation** (Contract No. 07-3X8704)

To: Dave McClain (dave@acdike.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: October 28, 2016 07:25 PM ET

INVITATION TO BID

From: Flatiron
Sent: Friday, October 28, 2016 7:25 PM ET
Email: OCLABids@flatironcorp.com
Phone: (909) 597-8413
Fax: (909) 597-8635



Attention: Dave McClain - dave@acdike.com
Company: A.C. Dike Co.

You have been invited to bid:

****Route 105/405 Separation****

Bid Due Date: Wednesday, November 30, 2016 2:00 PM PT
Project Location: Los Angeles, CA 90001
Project Start Date:
Contact: Veronica Garcia

Description:
Slope reconstruction and pavement repair.

Message to Bidders:

Owner: Department of Transportation (CALTRANS) (07-3X8704).

DBE Goal 10%.

Request for Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregate Supply, Asphalt Paving, CIDH, Clear & Grub, Cold Plane AC, Concrete Barrier, Concrete Ditch Lining, Concrete Supply, Construction Area Signs, Drill and Bond Dowel, Electrical, Erosion Control, Fence/Cable Railing, Guardrail, Landscape/Irrigation, Minor Concrete, Miscellaneous Iron & Steel, Overhead Signs, Pipe Supply, Railing, RCP Pipe, Reinforcing Steel, Roadside Signs, Rock Slope Protection, Street Sweeping, Striping, Subgrade Geogrid/Geotextile Supply.

Plans and specifications can be downloaded, at no cost from Caltrans website
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-3X8704/.

Plans and specs can also be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

**PLEASE SUBMIT YOUR QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO
OCLABIDS@FLATIRONCORP.COM**

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

WE ARE AN EQUAL OPPORTUNITY EMPLOYER

[Click here to view the project](#)

Access Number: C286-B4CC

Let us know your bid intention here:

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Subject: Addenda - **Route 105/405 Separation** (Contract No. 07-3X8704)

To: Gus Madrigal (gusm@alcomfence.com)

From: Veronica Garcia (Transmittals@isqftmail.com)

Sent Date: November 18, 2016 01:11 PM ET

ADDENDUM NOTIFICATION



From: Flatiron
Sent: Friday, November 18, 2016 1:10 PM ET
Email: OCLABids@flatironcorp.com
Phone: (909) 597-8613, ext 2075
Fax: (909) 597-8635

Gus Madrigal from Alcorn Fence Company **Addendum 1 Route 105-405 Separation** was just posted on **11/18/2016**.


Project Name: **Route 105/405 Separation**
Project ID: 6057386 *(this project is only available on Isqft)*
Project Location: Los Angeles, CA 90001
Project Contact: Veronica Garcia

Description:

Slope reconstruction and pavement repair.

Notes:

Message:

 Addendum 3 has been issued for the Route 105/405 Separation Project. Please log on to iSqFt [view/download](#) the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com. Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: WWSM-Y816

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).

Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	James Colbert	Acacia Environmental Construction	james@acaciaec.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Gus Madrigal	Alcorn Fence Company	gusm@alcornfence.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Brett Schultz	All American Asphalt	bschultz@allamericanasphalt.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Estimating Estimating	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Andre Zeltins	Amber Steel	ambersteelplans@gmail.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Jason Stearman	American Fence Company	jason.stearman@americanfence.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Raini Porterfield	American Fence Company	raini.porterfield@americanfence.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Jim Coughlin	Asphalt Dike Construction, Inc. dba APCO	jim@apcodike.com	Online Only (Out of Recipient's Service Area)	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Pete Delgado	Atlas Fence Company	pdelgado@alcorn-fence.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Patrick Patton	Bay City Fab	baycityfab@gmail.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	John Wong	Belco Elecnor Group	jwong@elecnor.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Online Only (Recipient's Preference)	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Travis Bomhoff	Calmex Engineering, Inc.	9098749463	Fax	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Robert Mack	CalPortland Company	rkm@calportland.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Online Only (Out of Recipient's Service Area)	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Garo Shakhkaramian	Century Sweeping	3238874985	Fax	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Josh Hilton	Condon-Johnson & Associates - SD	jhilton@condon-johnson.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Chris Hormann	Condon-Johnson & Associates - SD	8585309171	Fax	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Ronney Collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Ken McClister	craneveyor corp.	kmccclister@craneveyor.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Bob Norland	CraneVeyor Corp.	bnorland@craneveyor.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Keegan Arnt	Drill Tech Drilling & Shoring	keegan.arnt@drilltechdrilling.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Tony Lynn	Drill Tech Drilling & Shoring	tony@drilltechdrilling.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Dana Lavoie	Drill Tech Drilling & Shoring	dana@drilltechdrilling.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Andres Melgoza	Drill Tech Drilling & Shoring	andres.melgoza@drilltechdrilling.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Ian Stait-Gardner	Drill Tech Drilling & Shoring	ian@drilltechdrilling.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Jeff Downs	Edison Construction, Inc.	jeffrdowns@edisonconstructioninc.com	Email	Sent

Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Brian Jarvis	FenceCorp, Inc.	b.jarvis@fencecorp.us	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Jorge Urrutia	Ferguson Waterworks	jorge.urrutia@ferguson.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Mitchell Harkey	Ferguson Waterworks, Inc.	mittchell.harkey@ferguson.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Aaron Giron	Fitzgerald Formliners	agiron@formliners.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Ken Ho	G2 Metal Fab	kho@g2metalfab.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Mike Viola	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Roberto Mora Garcia	Griffith Company	rmgarcia@griffithcompany.net	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Brad Olson	Griffith Company	bolson@griffithcompany.net	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Steve Timm	Griffith Company	stimm@griffithcompany.net	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Edgar Martinez	Griffith Company	edmartinez@griffithcompany.net	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Rick Carlson	Griffith Company (Landscape)	rcarlson@griffithcompany.net	Email	Sent
					Online Only (Out of Recipient's Service Area)	
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Travis Ponchetti	Hanson Aggregates (San Diego)	travis.ponchetti@lehighhanson.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Phil Harris	Hanson Aggregates (San Diego)	phil.harris@hanson.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Angelito (Lito) Ricasata	Hayward Baker Inc.	arricasata@haywardbaker.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Kelly Bjerk	Hayward Baker Inc.	kbjerk@haywardbaker.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Chuck Danache	Hayward Baker Inc.	cdanache@haywardbaker.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	John Bonds	Herbert, Inc.	john@herbertinc.net	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Robert Jones	HMS Construction, Inc.	robert@hmsconco.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Michael High	HMS Construction, Inc.	mike@hmsconco.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Tom Maher	Holiday Rock	tmaher@holidayrock.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Reply Received
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Amanda Cruz	J.D. Jimenez Concrete Contractor Inc.	jdconcr@aol.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Justin Turk	L.B. Foster	jturk@lbfooster.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Maria Wallace	LB Foster	mwallace@lbfooster.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Ryan Wilkes	LBIW, Inc.	rwilkes@lbw.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Norm Streu	LMS Reinforcing Steel Group	nstreu@lmsgroup.ca	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Kyle Sansing	Malcolm Drilling Co., Inc.	ksansing@malcolmdrilling.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Dave Peterson	Malcolm Drilling Co., Inc.	dpeterson@malcolmdrilling.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Craig Fish	Marina Landscape, Inc.	cfish@marinaco.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Mark Hickman	Matich Corp.	mhickman@matichcorp.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
FWI - OCLA Standard Template - InvitetetoBid	10/28/2016 19:25	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent

Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Shaun Cavanaugh	Neal Electric	scavanaugh@nealelectric.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	sam Bice	Nor-Cal Pipeline Services	sambice@norcalpipe.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Gina Adams	Nor-Cal Pipeline Services	gina@norcalpipe.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Mike Dumitrache	Northwest Pipe Company	mdumitrache@nwpipe.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresa.pacificrim@yahoo.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	David Coker	Pacific Steel Group	d.coker@pacificsteelgroup.com	Online Only (Recipient's Preference)	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Hubert Perry	Perry Electric	info@perryelectric.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Dan Ferguson	Perry Electric	dferguson@perryelectric.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Eric Kizziar	Precision Cold Planing	ekizziar@precisioncoldplaninginc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Zeke Siciliano	S & J Supply Co., Inc.	5629447224	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Omar Echeverri	Select Electric, Inc.	oecheverri@selectelectricinc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Vito Clarizio	Sierra Landscape Development, Inc.	vito@sierralandscapedev.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Jesse Perkins	Sign Age Identity Systems, Inc	jperkins@sign-age-inc.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	George Mercado	South Bay Foundry, Inc.	george@southbayfoundry.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Armando Garza	South Bay Foundry, Inc.	agarza@southbayfoundry.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Keith Thacker	SouthWest V-Ditch, Inc.	keith@swvditch.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Bill Williams	Stantru Reinforcing Steel	bill.williams@stantru.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Chris Jones	Statewide Safety & Signs, Inc.	cjones@stssi.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Frank Bianco	Steelcore Electric Inc.	fbianco@steelcoreelectric.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Mike Heffernan	Sturgeon Electric California, LLC	mheffernan@myrgr.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Phillip Adams	Superior Gunite	phillip.adams@shotcrete.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Cyril Manus	The J.V. Land Clearing Company, Inc.	9095925179	Fax	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Joseph Fuentes	Thompson Pipe Group	jfuentes@thompsonpipegroup.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Adrian Martinez	Thompson Pipe Group	amartinez@thompsonpipegroup.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Branimir Kovac	Thompson Pipe Group	bkovac@thompsonpipegroup.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Al Espinoza	Vulcan Materials	espinozaa@vmcmail.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Ryan McDermott	Western Water Works	ryan@wwwsco.com	Email	Sent
FWI - OCLA Standard Template - InvitetoBid	10/28/2016 19:25	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Email	Sent

Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	James Colbert	Acacia Environmental Construction	james@acaciaec.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Gus Madrigal	Alcorn Fence Company	gusm@alcornfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Estimating Estimating	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Brett Schultz	All American Asphalt	bschultz@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Raini Porterfield	American Fence Company	raini.porterfield@americanfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Jason Stearman	American Fence Company	jason.stearman@americanfence.com	Email	Sent
					Online Only (Out of Recipient's Service Area)	
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Jim Coughlin	Asphalt Dike Construction, Inc. dba APCO	jim@apcodike.com		Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Pete Delgado	Atlas Fence Company	pdelgado@alcorn-fence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Patrick Patton	Bay City Fab	baycityfab@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	John Wong	Belco Elecnor Group	jwong@elecnor.com	Email	Sent
					Online Only (Recipient's Preference)	
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com		Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Travis Bomhoff	Calmex Engineering, Inc.	9098749463	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Robert Mack	CalPortland Company	rkm@calportland.com	Email	Sent
					Online Only (Out of Recipient's Service Area)	
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com		Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Garo Shakhkaramian	Century Sweeping	3238874985	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Chris Hormann	Condon-Johnson & Associates - SD	8585309171	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Josh Hilton	Condon-Johnson & Associates - SD	jhilton@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Ronney Collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Bob Norland	CraneVeyor Corp.	bnorland@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Tony Lynn	Drill Tech Drilling	tony@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Andres Melogoza	Drill Tech Drilling & Shoring	andres.melgoza@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Keegan Arnt	Drill Tech Drilling & Shoring	keegan.arnt@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Dana Lavoie	Drill Tech Drilling & Shoring	dana@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Ian Stait-Gardner	Drill Tech Drilling & Shoring	ian@drilltechdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Jeff Downs	Edison Construction, Inc.	jeffrdowns@edisonconstructioninc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Kyle Woods	FBD Vanguard Construction	kwood@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Troy Ravazza	FBD Vanguard Construction	travazza@vc-inc.net	Email	Sent

Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Jason Muller	FBD Vanguard Construction	jmuller@vc-inc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Brian Jarvis	FenceCorp, Inc.	b.jarvis@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Jorge Urrutia	Ferguson Waterworks	jorge.urrutia@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Mitchell Harkey	Ferguson Waterworks, Inc.	mitchehl.harkey@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Aaron Giron	Fitzgerald Formliners	agiron@formliners.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Ken Ho	G2 Metal Fab	kho@g2metalfab.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Mike Viola	Gerco Contracting	gerco@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Edgar Martinez	Griffith Company	edmartinez@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Brad Olson	Griffith Company	bolson@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Steve Timm	Griffith Company	stimm@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Roberto Mora Garcia	Griffith Company	rmgarcia@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Rick Carlson	Griffith Company (Landscape)	rcarlson@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Phil Harris	Hanson Aggregates	phil.harris@hanson.com	Email	Sent
					Online Only (Out of Recipient's Service Area)	
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Travis Ponchetti	Hanson Aggregates (San Diego)	travis.ponchetti@lehighhanson.com		Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Angelito (Lito) Ricasata	Hayward Baker Inc.	arricasata@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Kelly Bjerk	Hayward Baker Inc.	kbjerk@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Chuck Danache	Hayward Baker Inc.	cdanache@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	John Bonds	Herbert, Inc.	john@herbertinc.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Robert Jones	HMS Construction, Inc.	robert@hmsconco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Michael High	HMS Construction, Inc.	mike@hmsconco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Tom Maher	Holiday Rock	tmaher@hollidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Justin Turk	L.B. Foster	jturk@lbfooster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Marla Wallace	LB Foster	mwallace@lbfooster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Ryan Wilkes	LBIW, Inc.	rwilkes@lbw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Norm Streu	LMS Reinforcing Steel Group	nstreu@lmsgroup.ca	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Kyle Sansing	Malcolm Drilling Co., Inc.	ksansing@malcolmdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Dave Peterson	Malcolm Drilling Co., Inc.	dpeterson@malcolmdrilling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Craig Fish	Marina Landscape, Inc.	cfish@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Mark Hickman	Match Corp.	mhickman@matchcorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Shaun Cavanaugh	Neal Electric	scavanaugh@nealelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Gina Adams	Nor-Cal Pipeline Services	gina@norcalpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	sam Bice	Nor-Cal Pipeline Services	sambice@norcalpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Mike Dumitrache	Northwest Pipe Company	mdumitrache@nwpipe.com	Email	Sent

Route 105/405 Separation (Contract No. 07-3X8704)

Bid Date 11.30.16

Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresa.pacificrim@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	David Coker	Pacific Steel Group	d.coker@pacificsteelgroup.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Doug Ford	Pavement Coatings Co.	dford@pavementcoatings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Dan Ferguson	Perry Electric	dferguson@perryelectricdsd.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Hubert Perry	Perry Electric	info@perryelectricdsd.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Eric Kizziar	Precision Cold Planing	ekizziar@precisioncoldplaninginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Zeke Siciliano	S & J Supply Co., Inc.	5629447224	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Omar Echeverri	Select Electric, Inc.	oecheverri@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapev.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Vito Clarizio	Sierra Landscape Development, Inc.	vito@sierralandscapev.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Jesse Perkins	Sign Age Identity Systems, Inc	jperkins@sign-age-inc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Christopher Smith	Smith and Son	smithandson4064@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Armando Garza	South Bay Foundry, Inc.	agarza@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	George Mercado	South Bay Foundry, Inc.	george@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Keith Thacker	SouthWest V-Ditch, Inc.	keith@swvditch.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Bill Williams	Stantru Reinforcing Steel	bill.williams@stantru.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Chris Jones	Statewide Safety & Signs, Inc.	cjones@stssi.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Frank Bianco	Steelcore Electric Inc.	fbianco@steelcoreelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Mike Heffernan	Sturgeon Electric California, LLC	mheffernan@myrgrgroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Phillip Adams	Superior Gunite	phillip.adams@shotcrete.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Cyril Manus	The J.V. Land Clearing Company, Inc.	9095925179	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Branimir Kovac	Thompson Pipe Group	bkovac@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Adrian Martinez	Thompson Pipe Group	amartinez@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Joseph Fuentes	Thompson Pipe Group	jfuentes@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Al Espinoza	Vulcan Materials	espinozaa@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:10	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Ryan McDermott	Western Water Works	ryan@wwsco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	11/18/2016 13:11	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Email	Sent

**Caltrans®**

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR
HAWTHORNE FROM EL SEGUNDO BOULEVARD UNDERCROSSING TO ROUTE 105/405
SEPARATION

In District 07 On Routes 105, 405

Under

Notice to Bidders and Special Provisions dated October 3, 2016

Standard Specifications dated 2010

Project plans approved July 1, 2016

Standard Plans dated 2010

Applicable to

Electronic *Bid* book dated October 3, 2016

Identified by

Contract No. 07-3X8704

07-LA-105, 405-R2.5, 20.5/R21.1

Project ID 0713000241

Federal-Aid Project

ACNH-X037(198)E

*Build the Best. **Be the Best.***



Flatiron West Inc.
1770 La Costa Meadows Drive
San Marcos, CA 92078
760 916 9100 MAIN
760 471 4860 FAX
www.flatironcorp.com

Route 105/405 Separation

Contract # 07-3X8704

Good Faith Effort Documentation

Bid Date: November 30, 2016

Submitted by:

**Flatiron West, Inc.
1770 La Costa Meadows Dr., San Marcos, CA 92078
Phone (760) 916-9100 FAX (760) 471-4860
Contractor's License No. 772589 – Class A**