

Third Bidder

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

10-27-16A10:47 RCVD

CONTRACT NO: **08-0Q1304**

BID AMOUNT: **\$2,957,957.00**

BID OPENING DATE: **October 25, 2016**

BIDDER'S NAME: **Granite Construction Company**

DBE GOAL FROM CONTRACT %: **14%**

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) Seven (7)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$1,199,504.00
---	--	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
27	Temporary Fence (Type Desert Tortoise)	C0680, C8000 C8201, C8320	Ace Fence Company Cert # 34153	\$9,500.00
31	Double Thrie Beam Barrier (Wood Post)	C8391	727 N. Glendora Ave La Puente, CA 91744	\$234,720.00
32	Alternative Crash Cushion (Type SCI-100 GM)		(626) 333-0727	\$303,200.00
3	Lane Closures	C0612, C0683 C1200, C1201 C1290, C1522 C2030, C2066 C3930, C4906 C5100, C5601 C5620, C8101 C8201, C8320 C8331, C8405 C8406, C8501 C9605, C9774 C9907	KRC Safety Company, Inc. Cert# 447 7821 West Sunnyview Visalia, CA 93291 (559) 732-0393	\$118,525.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$ 665,945.00

22.5
%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder **Joseph P. Richardson, Chief Est.**

10/26/16

Date

(760) 391-6247
(Area Code) Tel. No.

Joe Richardson

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Contract No. 08-0Q1304

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: **08-0Q1304**

Name of DBE business: **AZ Construction Inc. dba Ace Fence Company**

Name of DBE representative: **America Tang**

DBE certification number: **34153**

Name of bidder: **Granite Construction Company**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: **Joe Richardson**

Date: **October 25, 2016**


Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
27	Temporary Fence (Type Desert Tortoise)	\$9,500.00
31	Double Thrie Beam Barrier (Wood Post)	\$234,720.00
32	Alternative Crash Cushion (Type SCI-100 GM)	\$303,200.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$547,420.00**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.


Signature of DBE's authorized representative:

America Tang
Printed name of DBE's authorized representative:

President
Title of DBE's authorized representative:

10/25/16
Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors

ATTN : Estimator

FAX # :

DATE : 10/24/16

FROM : Michael Abanilla

PAGES : 1

PROJECT : CADOT Construct Raised Median Curb and Double Thrie Beam Barrier (Contract No. 08-0Q1304)
From East Drive to Yucca Park Road, At Morongo Valley, In San Bernardino Co., CA

BID DATE : 10/25/16 2:00 P.M.

SPECS : per 2010 CALTRANS Plans & Specs

ADDENDUM: None

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
27	TEMPORARY FENCE (TYPE DESERT TORTOISE)	LF	500	\$ 19.00	\$ 9,500.00
31	DOUBLE THRIE BEAM BARRIER (WOOD POST)	LF	4,890	\$ 48.00	\$ 234,720.00
32	ALTERNATIVE CRASH CUSHION (TYPE SCI-100GM)	EA	8	\$ 37,900.00	\$ 303,200.00
TOTAL BID AMOUNT:					\$ 547,420.00

- * ITEM # 27 - REPAIR & MAINTENANCE INCLUDING BIOLOGIST, ENVIRONMENTAL STEWARDSHIP OR ANY RELATED WORKS IS NOT INCLUDED, BY OTHERS. INSTALL & REMOVE TEMPORARY FENCE ONLY.
- * ITEM # 31 & 32 - SAWCUT/REMOVAL OF AC PAVEMENT IS NOT INCLUDED, BY OTHERS. TO BE REMOVED PRIOR TO OUR MOVE-IN. IMPORTED BORROW & MINOR CONCRETE IS NOT INCLUDED, BY OTHERS.
- * ITEM # 32 - PER TYPE & MODEL SPECIFIED ABOVE, OTHER TYPE WILL REQUIRE A CHANGE ORDER.
- * ITEM # 32 - CONCRETE ANCHOR SLAB & BACK-UP BLOCK IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATOR; STAINING & PAINTING; CONCRETE SLAB, MINOR CONCRETE OR ANY CONCRETE WORKS; GROUT/VEGETATION CONTROL; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF GUARDRAIL, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. GATES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000.

OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

[Back To Query Form](#)**Search Returned 1 Records**

Tue Oct 25 15:10:12 PDT 2016

Query Criteria

Firm ID: 34153

Firm Type: DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(626)
Fax Phone Number	333-7843
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310; 237990;

ACDBE NAICS

Work Codes	C0680 FENCING SUPPLIER; C8000 FENCING; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8391 METAL BEAM BARRIER;
Licenses	A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Trucks	
Gender	F
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

[Back To Query Form](#)

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



REVISED October 14, 2015
January 28, 2015

Ms. America Tang
AZ Construction, Inc.,
DBA Ace Fence Company
727 N. Glendora Ave.
La Puente, CA 91744

RE: DISADVANTAGED BUSINESS ENTERPRISE (DBE) CERTIFICATION APPROVAL **CUCP File No. - 34153**

Dear Ms. Tang:

We are pleased to advise you that after careful review of your application and supporting documentation, the City of Los Angeles has determined that your firm meets the eligibility standards to be certified as a **Disadvantaged Business Enterprise (DBE)** as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs and the City of Los Angeles DBE/MBE/WBE directory under the following specific areas of expertise that you have identified on the business service form for contracting opportunities:

<u>NAICS Codes</u>	<u>Description</u>
237310	Highway, Street, and Bridge Construction
237990	Other Heavy and Civil Engineering Construction

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database, which can be accessed at the California Unified Certification Program's website at <http://californiaucp.org> and the City of Los Angeles DBE/MBE/WBE database at <http://bca.lacity.org>. Any additions and revisions must be submitted to the City of Los Angeles for review and approval.

In order to assure continuing DBE status, you must submit annually a No Change Declaration with supporting documentation, which will be sent to you. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until or unless it is removed by our agency.

Also, should any changes occur that could affect your certification status prior to receipt of the Declaration, such as changes in your firm's name, business/mailling address, ownership, management, or control, or failure to meet the applicable business size standards or personal net worth standard, please notify us immediately. DBE certification is subject to review at any time. Failure to submit forms and/or change of information will be deemed as failure to cooperate under Section 26.109 of the Regulations.

REVISED OCTOBER 14, 2015


AZ Construction, Inc.,
DBA Ace Fence Company
January 28, 2015
Page 2

Your DBE certification status will be honored by all of the U.S. DOT recipients in California.

For information on City of Los Angeles contracting opportunities, please register at <http://LABAVN.org>.

Should you have any questions, please contact Kelly H. Kim at (213) 847-2644 or e-mail at kelly.kim@lacityr.org.

Sincerely,



Rolando Tuason, Certification Supervisor
Office of Contract Compliance
Bureau of Contract Administration

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 08-0Q1304

Name of DBE business: KRC Safety Company, Inc.

Name of DBE representative: Michael Castro

DBE certification number: 447

Name of bidder: Granite Construction Company

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor: Joe Richardson

Date: October 25, 2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
3	Lane Closures	\$118,525.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$118,525.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Michael Castro

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

10-25-16

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559) 732-2684

WWW.KRCSAFETY.COM

To: Estimator

08-Sbd-62

UN:277 / D:282

Project: 08-0Q1304

Bid Date: 10/25/2016

KRC BID # 16-756

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91S00114

Item#	Description	Rate
3	Traffic Control System	
	1 Impact attenuator vehicle with driver - Per 8 hour shift	995.00
	1 man lane closures - Per 8 hour shift	1,035.00
	2 man lane closures - Per 8 hour shift	1,765.00
	3 man lane closures (Includes IAV)- Per 8 hour shift	2,760.00
	Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added	35.00
	<ul style="list-style-type: none"> - If less than 3 consecutive calendar day shifts are performed please add 12% to quoted traffic control rates - All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up. - Cancellations made less than 24 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail. - Impact attenuator vehicle (IAV) & traffic control crews are subject to availability - If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment. - Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. - Please allow 30-60 minutes on each side of shift for placing and removing equipment. - Portable changeable message boards are not included in quoted traffic control rates. - All overtime (8-12 hours) will be charged at \$97.50 per hour per man - All double time (over 12 hours) will be charged at \$115.00 per hour per man - Add \$200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime/double time rate per man per hour will apply. - Add \$295.00 per laborer to the first (8) hours of all Sunday traffic control shifts. After 8 hours applicable double time rate per man per hour will apply. - Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted. 	
	Rental Option Only For Equipment Listed Below Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability \$350.00/Day : \$1,500.00/Week : \$4,000.00/Month (Month rate based on 30 calendar days) \$350.00 delivery fee will apply : \$350.00 pick up fee will apply Proper insurance certificate must be on file with KRC prior to pickup or delivery	
	$\$1,765 + 2(97.50) \times 2HR = \$2,155$ $2,155 \times 55 = \underline{\underline{118,525}}$	



KRC SAFETY CO., INC.**ATTACHMENT A**Job # 08-0Q1304Bid Date: 10-25-2016

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) - (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91940114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000494730
- 5 Concrete or asphalt coring / patching is NOT included in any quoted items.
- 6 Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,300.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 All prices quoted on quotation are based off of a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 16 Retention shall not be held on any work performed by KRC.
- 17 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 18 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 19 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 20 Impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 21 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 22 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad Insurance requirements excluded from this quote.
- 23 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 24 Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 10-25-2016

Company: _____

Accepted by: _____



[Back To Query Form](#)**Search Returned 1 Records**

Tue Oct 25 15:41:28 PDT 2016

Query Criteria

Firm ID: 447

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	SMBE
E-Mail	garyc@krccsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS**Work Codes**

C0612 SAFETY EQUIPMENT SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;
A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

M
NATIVE AMERICAN

[Back To Query Form](#)