STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE - COMMITMENT

DES-OE-0102.10D (REV 12/2014)

2018 NOV 19 PM 12: 00

CONTRACT NO: 09-353204

BID AMOUNT: \$ 3,275,045.00

BID OPENING DATE:

November 15, 2018

BIDDER'S NAME:

Herback General Engineering
DBE GOAL FROM CONTRACT %:

15%

Third Bidder

DBE PRIME CONTRACTOR CERTIFICATION¹: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

N/A

3

\$190,070.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUN'
4 5	Construction Area Signs Traffic Control Systems Portable Delineator	C1200 C1201	Force Traffic Control- DBE #29335 PO Box 1107, Exeter, CA 93221	\$4,500.00 \$162,000.00
13 14	Contractor Biologist Natural Resource Protect Plan	C8792	(559) 594-1062 Alluvion Biological Consulting- DBE#42030 1151 Harbor Bay Pkwy, Ste 206A,	\$3,240.00 \$23,675.00
16	Trucking- Clear & Grub		Alameda, CA 94502 (925) 989-7900	\$7,600.00
17 20	Trucking- Roadway Excavation Trucking- Hot Mix Asphalt	C9602 C9606 C9607	D.A.V.E Trucking & Sweeping- DBE #42154 5633 N. Figarden Dr., #109, Fresno, CA 93722	\$36,701.00 \$223,455.00
39 40	Paint Traffic Stripe		(339) 370-3756	\$40,475.00
9	Striping Mobilization	C8406	Super Seal & Stripe, Inc DBE #2003 PO Box 755, Fillmore, CA 93016 (805) 524-7345	\$2,970.00 \$9,975.00
10	Prepare SWPPP Storm Water Annual Report	C8852	Tully Consulting Group- DRF #38300	62 900 00
	Water Annual Report		1650 N. Lincoln St., Ste A, Dixon, CA 95620 (707)639-1926	\$2,800.00 \$600

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

15.8 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR

Signature of Bidder

11/16/2018 (775) 267-6800

(Area Code) Tel. No.

Greg Herback
Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:			
09-353204 Name of DBE business:			
Alluvion Biological	Consulting	BLGO PLUS CHANG	
Name of DBE representation Jenerro Lockhart	/e:		
DBE certification number:			
42030			
Name of bidder:			
Herback General E	ingineering		
Name of prime contractor if	different from the bidder:		
Name of representative of b Greg Herback	idder or prime contractor:		
Date: 11/15/18			
Bid item number	Harm of work and do not up	350 mm - 1 1 1 1	
13	Item of work and description of services to be subcor Contractor Biologist	stracted or materials to be provided 1	Amount (\$)
14	Natural Resource Protection Plan		\$23,675.00
	resource Protection Plan		\$7,600.00
100% of an item is not to b	e performed or furnished by the DBE, describe the exact		
ortion of the item to be perfe	ormed or furnished by the DBE, describe the exact ormed or furnished.	Total	\$31,275.00
		prime contractor shown above reg the bidder is awarded the contract contractual agreement with the bid the type and dollar amount of work form. I certify under penalty of perjury the Signature of DBE's authorized Jenerro Lock Printed name of DBE's authorize	at the foregoing is true and correct.
		President Title of DBE's authorized repres	
		11/15/18 Date:	

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Query Criteria

Certification Types: DBE

Firm ID: 42030

Firm ID

42030

DBA Name

ALLUVION BIOLOGICAL CONSUTLING

Firm Name

Address

1151 HARBOR BAY PARKWAY, SUITE 206A

Address Line2

Line1

City

ALAMEDA

State Zip Code1 CA 94502

Zip Code2 Mailing Address Line1 Mailing Address

Line2 **Mailing City Mailing State**

Mailing Zip

Code1

Mailing Zip

Code2

Certification DBE

Type

EMail jenerro.lockhart@alluvionbc.com Contact NameJENERRO D. LOCKHART

Area Code 925

Phone Number

989-7900

Extension

Alt Area

510

Code Alt Phone

306-2058

Number

Extension Fax Area

510

Code

Fax Phone Number

373-2253

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)

Counties

00;

Districts

00;

DBE NAICS 541620;

ACDBE **NAICS**

C8795 Environmental-Regulatory; C8713 CONSULTANT, ENVIRONMENTAL;

Work Codes C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment;

Licenses

Trucks

Gender

M

Ethnicity

BLACK

Firm Type

DBE

Back To Query Form

Alluvion Biological Consulting

2001 3rd Street, Ste B, Riverside CA 92507 DGS: Small Micro 1741842 CUPC: DBE: 42030

DIR #1000011119 BID PROPOSAL

DBE Quote for Caltrans 09-353204 Curve realignment in Inyo County

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support on Caltrans 09-353204 Curve realignment in Inyo County. Alluvion Biological Consulting is submitting this quote to bid of the following line items:

Spec Section	Description	Assumptions	Unit	Number	Cost per Unit	Total Cost
Natural Resources Protection Plan 14 146003	Natural Resources Protection Plan	Assume preparations of Natural Resources Protection Plan	LS	1	\$ 7,600	\$ 7,600
Biological Resource Information Program Contractor Biologist 13 146002	Prepare and present a biological resource information program to familiarize personnel with regulated species and habitats, related laws and regulations, and species protection measures and protocols. A Contractor-supplied biologist must develop the program and present the biological resource training.	Assume initial Biological Resource Training will be conducted before onset of construction activities. Assume preparation of training video for personnel that cannot attend the initial training. Additional training will be provided by the on-site biologist during monitoring.	LS) P	\$ 4600	\$ 4600
egulated pecies	survey report within 48	Assume up to 2 biologists needed for these efforts. Assume report included.	.S	1 5	6700	\$ 6700

Monitoring Schedule Contractor Biologist 13 146002	implementation, that may pose a threat to desert tortoises and to direct movements of equipment and personnel to avoid	Assume one contractor biologists for daily to monitor for regulated species. Assume \$1,125 per biologist per day per biologist. Contractor should adjust the amount of monitoring days according to their anticipated work schedule up to 55 working days. Note: If active nest/roost are found during the preconstruction surveys, agency may require daily monitoring.	Day 5	\$1,125	
Bio	and personnel to avoid injury or mortality to desert tortoise. The qualified project biologist will monitor daytime and nighttime construction activities for the duration of the project to	may require daily	U lti	ng	
	ensure that practicable measures are being employed and avoid incidental disturbance of habitat and species of concern within or outside the project footprint (MSHCP Volume I, Section 7.5.3).				

Contractor Biologist	Onset of the project to ensure protective measures are in place and will, if necessary (for example, for	Assume included with monitoring			Included	
Report Contractor Biologist 13 146002	report no later than 2 days after completion of	Assume Preparations of Final Monitoring Report	LS	1	\$4,200	\$4,200

Contractor is responsible for adjusting the number of days needed for daily monitoring according to their anticipated work schedule at \$1,125 per day

We trust that this quote a sufficient information for your needs. If there are any questions please contact us. Thank you for your consideration.

Jenerro Loekhart | Principal Ecologist

Alluvion Biological Consulting

Office: 408 784 4397 | email: Jenerro.lockhart@alluvionbc.com

DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:			
09-353204			
Name of DBE business:			
Disabled American	Veteran Enterprises Trucking & Sweeping		
Name of DBE representat	ive:		
Sean Reed DBE certification number:			
42154			
Name of bidder:			
Herback General I	Engineering		
Name of prime contractor i	different from the bidder:		
Vanna ar mana ar mana			
Greg Herback	bidder or prime contractor:		
Date: 11/15/18			
11/15/18			
Bid item number	ttem of work and description of services to be subco		
16		miracled or materials to be provided 1	Amount (\$)
	Trucking- Clear & Grub		\$36,701.00
17	Trucking- Roadway Excavation		\$223,455.0
20	Trucking- Hot Mix Asphalt		\$40,475.00
			0.10,173.00
		A DESCRIPTION OF THE PARTY OF T	
			-
1			
00% of an Item is not to be	performed or furnished by the DBE, describe the exact		
ion of the item to be perfor	rmed or furnished.	Total	\$200 (21.00
		As no sufficient man and to	\$300,631.00
		As an authorized representative of enterprise, I confirm that my busin- prime contractor shown above regithe bidder is everated the contract contractual agreement with the bid the type and dollar amount of work form.	was was contacted by the bidder of sirring the contract shown above. my business will enter into a der or prime contractor to perform shown on the DBE Commitment
		I certify under density of perjury the	
		SEAN A 2	presentative:
		Printed name of DBE's authorize	du representative:
		trespelent	
		Title of DBP's authorized represe	Intetive ·
		11/15/18 Date:/	
		Date.	

ADA Notice
For individuals with sensory disabilities, this document is evallable in attended formats. For alternate format information, contact the Forms Management Unit at (\$16) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Secremento, CA 95814.

Query Criteria

Certification Types: DBE

Firm ID: 42154

Firm ID 42154

DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I **DBA Name** Firm Name DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I

Address

5633 N. FIGARDEN DR #109

Line1 Address Line2

City **FRESNO** State CA Zip Code1 93722

Zip Code2 Mailing

Address P.O. BOX 975

Line1 Mailing Address Line2

Mailing City TULARE

Mailing State CA **Mailing Zip** 93275 Code1

Mailing Zip Code2

Certification

DBE Type

EMail DAVEtrucksweep@gmail.com

Contact NameSEAN REED

Area Code 559

Phone 370-5756

Number

Extension Alt Area Code Alt Phone Number Extension

Fax Area 559 Code

Fax Phone 374-6470 Number

Agency Name CITY OF FRESNO

Counties 00; Districts 00:

238910; 238990; 423310; 423320; 423390; 423810; 423860; 484110; 484121; **DBE NAICS**

484122:

ACDBE NAICS

C0639 ASPHALT SUPPLIER; C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER; C9602 BOTTOM DUMP TRUCKING; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C0625 SAND

& GRAVEL SUPPLIER; F5170 PETROLEUM & PETROLEUM PRODUCTS;

Work Codes C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C9606

WATER TRUCK; C9607 END DUMP TRUCK; C9608 ASPHALT OIL TANKERS; C9609 STREET SWEEPING TRUCK; C9603 TRANSFER DUMP TRUCK; C9604 SUPER 10 DUMP TRUCK; C9774 TRUCKER; C0657 LUMBER

SUPPLIER; C9605 FLAT BED TRUCKING;

Licenses Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Back To Query Form

	Herback		MAN.	Attn:		Date:	11/15/2	018	DAVET	Truckin	g & Swo	eeping		ACRIA OCO.
Project Descri	ption:	09-35320	04							559.370			AARO	Z
Project Location	on:	Inyo Cou	nty							avetrucks OX 975 TU				AH
			Certifi	cations	DVBE	#17908	879 D	BE#42					T	the & Sweet
	Mon-Fri	Mon-Fri	Mon-Fri	Mon-Fri	Sat&Night	Sat&Night	Sat&Night	Sat&Night	Sun		Sun	Sun	On/Off HaulRate	
	Non Prevailing	non Prevailing	Prevaling Rate	Prevaling Rate	Non Prevailing	Non Prevailing	Prevaling Rate	Prevaling Rate	Non Prevailing	Night Rate Prevaling	Prevaling Rate	Prevaling Rate	Add to Non Prevailing	•
Water Truck	Straight time	Night Rate	Straight time	Over Time	Straight time	Over Time	Straight time	DOUBLE TIME	Straight time	Add	Straight time	DOUBLE TIME	Rate	Travel Time
Double Bottom	\$125.00	\$130.00	\$158.90	\$173.90	\$13E.00	Ć425.00	A							
Semi Bbottom	\$125.00	\$130.00	\$158.90	\$173.90	\$125.00 \$125.00	\$125.00 \$125.00	\$173.90 \$173.90	\$188.90	\$125.00 \$125.00	\$125.00	\$173.90	\$193.90	\$10.00	\$100.00
						V123.00	\$173.30	\$100.50	\$125.00	\$125.00	\$173.90	\$193.90	\$10.00	\$100.00
Mechanic/Truck	\$120.00	\$125.00	\$158.90	\$173.90	\$125.00	\$125.00	\$173.90	\$188.90	\$125.00	\$125.00	\$173.90	\$193.90	\$10.00	¢100.00
Demo End Dump	\$130.00	\$135.00	\$153.90	\$178.90	\$125.00	\$125.00	\$178.90	\$193.90	\$125.00	\$125.00	\$173.90	\$193.90	\$10.00	\$100.00
												,	410.00	7100.00
DVBE/DBE CRE		.P co oncau	DADE DE	CIEUILS. FIE	ase contact	Sean Keen	334-4/11-5/5	h tor intorn	nation on he	DAVE	kala			\$100.00 our
	EDIT: DAVE Trize when trying As there is a left PLease sched DAVE Trucking a 50 mile raper day for sea A surcharge found at his job going a	rucking current to obtain high demand ule ASAP to ng & Sweepindius from oubsistence fee will be assettp://tonto.eacross state	ently has Do DVBE/DBE d for DVBE/d assure DAV ng home ter ur home ter for any work essed on AL eia.doe.gov/ lines.	ouble Botton Credits. Ple DBE goals, so E can meet rminal (Port mianl. Trav to beyond a! L prices quo loog/info/w	m dump, Se ase contact cheduling w your schedu) is located i el time for S 50 mile radio ted of 2% for cohdp/diese	mi Bottom I Sean Reed ! ill require colling needs. in Fresno, CA Sweepers ap us of Fresno or every \$0.2 I.asp. Also co	Dumps or So 559-370-575 onfirmation A. Unless of oply to ALL jo o, Ca, Price n 20 increase on this job C	emi End Dur 66 for inform of DAVE tru therwise sta obs regardle nay Increase of California ontractor w	mps and/or nation on ho uck availibilit ted in the q ess of location due to job 's average f ill be respon	1 Low Bed/ow DAVE can by IN WRITIN uote, travel ti on. Travel ti site location uel rate, whi nsible for all	or 4 Oil Tank help you m G, no less th time for TRU ne is billed of and time of ch is current and any cost	ers. Please eet your goa an 2 wks pr JCKING will a out "Port to year. tly based off ts or extra e	account for cal. ior to your apply to all jo Port" Please	bbs add
DVBE/DBE CRE current fleet si SCHEDULING: / desired date. I TRAVEL TIME: located beyond \$140 per truck Fuel Surcharge fuel rate can be	EDIT: DAVE Trize when trying As there is a left PLease sched DAVE Trucking a 50 mile raper day for sea A surcharge found at his job going a	rucking current to obtain high demand ule ASAP to ng & Sweepindius from oubsistence fee will be assettp://tonto.eacross state	ently has Do DVBE/DBE d for DVBE/d assure DAV ng home ter ur home ter for any work essed on AL eia.doe.gov/ lines.	ouble Botton Credits. Ple DBE goals, so E can meet rminal (Port mianl. Trav to beyond a! L prices quo loog/info/w	m dump, Se ase contact cheduling w your schedu) is located i el time for S 50 mile radio ted of 2% for cohdp/diese	mi Bottom I Sean Reed ! ill require colling needs. in Fresno, CA Sweepers ap us of Fresno or every \$0.2 I.asp. Also co	Dumps or So 559-370-575 onfirmation A. Unless of oply to ALL jo o, Ca, Price n 20 increase on this job C	emi End Dur 66 for inform of DAVE tru therwise sta obs regardle nay Increase of California ontractor w	mps and/or nation on ho uck availibilit ted in the q ess of location due to job 's average f ill be respon	1 Low Bed/ow DAVE can by IN WRITIN uote, travel ti on. Travel ti site location uel rate, whi nsible for all	or 4 Oil Tank help you m G, no less th time for TRU ne is billed of and time of ch is current and any cost	ers. Please eet your goa an 2 wks pr JCKING will a out "Port to year. tly based off ts or extra e	account for cal. ior to your apply to all jo Port" Please	bbs add
SCHEDULING: A desired date. If TRAVEL TIME: located beyond \$140 per truck Fuel Surcharge fuel rate can be	EDIT: DAVE Trize when tryin As there is a lease sched DAVE Truckind a 50 mile raper day for sease a surcharge found at his job going a material subject Unless otherwise voices shall be paired, the prevail layer shall SIGN at the size of the same trying the same trying state.	rucking curreng to obtain high demand ule ASAP to ng & Sweepin dius from on ubsistence fe will be asset; //tonto.e across state ease add otherwise specified he paid within 30 ing party shall and RETURN t	ently has Do DVBE/DBE d for DVBE/I assure DAV ng home ter for any work essed on AL eia.doe.gov/ lines. 3% per ye ecified herein site condition vithout notice erein this quo days of invoid be entilled this his quote she	ouble Botton Credits. Ple DBE goals, so E can meet rminal (Port mianl. Trav s beyond a! L prices quo oog/info/w ear beginn DAVE Trucking s outside the depending of the will be Volt ce date. Late to o recover atto	m dump, Se ase contact cheduling w your schedul ing w your schedul is located it led time for \$50 mile radiited of 2% for ohdp/diese ing Oct 1, g & Sweeping direct and extended in material available of the payments will proper fees in a second contact in the secon	mi Bottom I Sean Reed ! ill require of ling needs. in Fresno, Co Sweepers ap us of Fresno or every \$0.2 I.asp. Also of pecifically expected to the season of	Dumps or So 5559-370-575 onfirmation A. Unless of oply to ALL job, Ca, Price in 20 increase on this job Co any job the excludes from the of DAVE. The corrying charge of the relief	emi End Dur 66 for inform of DAVE tru therwise sta obs regardle nay Increase of California ontractor w hat are ex the performal ere is an 8 ho	mps and/or nation on ho uck availibile ted in the q ess of location due to job 's average frill be respon pected to note of the ser our min for all	1 Low Bed/ow DAVE can by IN WRITIN uote, travel to on. Travel til site location uel rate, whi nsible for all last longe vices here quo trucks on this	or 4 Oil Tank help you m G, no less th time for TRU me is billed o and time of ch is current and any cost r than a you ted all traffic job. All tona	JERS. Please eet your god an 2 wks product "Port to year. Itly based off its or extra except."	account for cal. ior to your apply to all jo Port" Please \$3.05. Aver- xpense Dave control (waterl per US ton. All	obs add age may
DVBE/DBE CRE current fleet si SCHEDULING: / desired date. I TRAVEL TIME: l located beyond \$140 per truck Fuel Surcharge fuel rate can be occur due to th GENERAL CONDITION rental); any liabilit quotes including the control of the control PAYMENT: All Inv between the part ACCEPTANCE: But	EDIT: DAVE Trize when tryin As there is a lease sched DAVE Truckind a 50 mile raper day for season and the seas	rucking curreng to obtain high demand ule ASAP to ng & Sweepin dius from on ubsistence fe will be asset; //tonto.e across state ease add otherwise specified he paid within 30 ing party shall and RETURN t	ently has Do DVBE/DBE d for DVBE/I assure DAV ng home ter for any work essed on AL eia.doe.gov/ lines. 3% per ye ecified herein site condition vithout notice erein this quo days of invoid be entilled this his quote she	ouble Botton Credits. Ple DBE goals, so E can meet rminal (Port mianl. Trav to beyond a! L prices quo oog/info/w ear beginn DAVE Trucking so outside the depending of the will be Volt ce date. Late to o recover atto	m dump, Se ase contact cheduling w your schedul ing w your schedul is located it led time for \$50 mile radiited of 2% for ohdp/diese ing Oct 1, g & Sweeping direct and extended in material available of the payments will proper fees in a second contact in the secon	mi Bottom I Sean Reed ! ill require of ling needs. in Fresno, Co Sweepers ap us of Fresno or every \$0.2 I.asp. Also of pecifically expected to the season of	Dumps or So 5559-370-575 onfirmation A. Unless of oply to ALL job, Ca, Price in 20 increase on this job Co any job the excludes from the of DAVE. The corrying charge of the relief	emi End Dur 66 for inform of DAVE tru therwise sta obs regardle nay Increase of California ontractor w hat are ex the performal ere is an 8 ho	mps and/or nation on ho uck availibile ted in the q ess of location due to job 's average frill be respon pected to note of the ser our min for all	1 Low Bed/ow DAVE can by IN WRITIN uote, travel to on. Travel til site location uel rate, whi nsible for all last longe vices here quo trucks on this	or 4 Oil Tank help you m G, no less th time for TRU me is billed o and time of ch is current and any cost r than a you ted all traffic job. All tona	JERS. Please eet your god an 2 wks product "Port to year. Itly based off its or extra except."	account for cal. ior to your apply to all jo Port" Please \$3.05. Aver- xpense Dave control (waterl per US ton. All	obs add age may

\$95.00	
\$95.00	\$0.00
\$95.00	\$0.00
\$95.00	\$0.00
\$100.00	\$5.00
\$100.00	\$5.00
\$85.00	FILE
\$85.00	
\$85.00	
\$90.00	
\$23.00	
\$72.50	
	\$95.00 \$95.00 \$95.00 \$100.00 \$100.00 \$85.00 \$85.00 \$85.00 \$85.00 \$23.00

DVBE%

PW 1.5X PW2X

50

	Herback	C Eng		Attn:		Date:	11/15/2	2018	A Asserted	Second P.	DA	VE Truc	king &	Sweeping
Project Descr	ription:	09-3532	04						TA	BE		559	3.370.5	756
roject Locat	oject Location: Inyo County Rt		unty Rt 1	90						A Smean	Email d		weep@gi	mail.com P.O.BO
			Sat & All Nights	Sat & All Nights	rtificati	ions D\	/BE#17	790879	DBE#	#42154 Saturday	Sun	Night Work	ON/OFF	332,73
	Non Prevailing	Non Prevailing	Non Prevailing	Non Prevailing	Non Prevailing	Non Prevailing	Prevaling Rate	Prevaling Rate	Prevaling Rate	Prevaling Rate	Prevaling Rate	To be added	To be	
	Straight Time	Night Work	Straight Time	Over Time	Straight Time	Over Time	Straight Time	Over Time		Double Time	Double Time	to Prevailing	to NON Prevailing Rate	Travel Time
ater Truck ouble Bottom							\$158.90	\$173.90	\$173.90	\$188.90	\$188.90	\$5.00	\$10.00	\$100.00
mi Bottom														
			I She Hill	MANUS										
Dump														
no Truck Deck														
A DE CKEL		werning curren	HUV Has DU	uble Rotton	i dump. Sei	mi Rottom [Jumps or S	ami End Dun	one and lan	Law Dad/ O	I Tauliania			
CHEDULING: A cesired date. PRAVEL TIME: D cated beyond 140 per truck puel Surcharge:	is there is a h Lease schedu AVE Truckin a 50 mile rad per day for su A surcharge found at ht	igh demand ule ASAP to a g & Sweepin dius from ou ubsistence de will be asse tp://tonto.ei	for DVBE/D assure DAVE g home terr r home terr epending or ssed on ALL ia.doe.gov/d	DEE goals, so can meet y minal (Port) mianl. Trave n job locatio prices quot oog/info/wo	heduling with the second secon	Sean Reed 5 Il require co ling needs. In Fresno, CA weepers apport year for a r every \$0.2 .asp	59-370-575 infirmation Unless of ply to ALL joing work but to a lincrease of the second seco	6 for informa of DAVE true herwise state bbs regardles eyond a 50 n of California's	ation on ho ck availibilty ed in the qu ss of locatio nile radius of s average fu	w DAVE can h y IN WRITING note, travel tim n. Travel tim	nelp you mo , no less th me for TRU e is billed o h is current	eet your goal an 2 wks prid CKING will a out "Port to P	or to your pply to all p ort" Pleas	e add
CHEDULING: A lesired date. P RAVEL TIME: D ccated beyond 140 per truck p uel Surcharge: uel rate can be ENERAL CONDIT ental); any liabilit uotes including n FE OF QUOTE: U AYMENT: All Invoc etween the partic	Lease schedu DAVE Truckin a 50 mile rai per day for si A surcharge found at htt PI. IONS: Unless of ies that may ai naterial subject nless otherwis pices shall be pes, the prevaili	ule ASAP to a g & Sweepin dius from ou ubsistence de will be asse tp://tonto.ei QUOTE ON ease add 3 otherwise spec rise from job si t to change wit e specified her haid within 30 o	for DVBE/D for DVBE/D assure DAVE g home terr epending or ssed on ALL ia.doe.gov/o NLY VALID G per yea iffied herein D itte conditions thout notice rein this quot days of invoice be entilted to	BE goals, so a can meet y minal (Port) mianl. Traven job location prices quot cog/info/wo b WITH AC ar beginni DAVE Trucking so outside the ordepending or e will be VOID to date. Late por recover attoring prices of the country of the prices of the country of th	heduling wi our schedulis located in is located in el time for Son and time ed of 2% for obdp/diesel CEPTANC Mg Oct 1, & Sweeping in direct and excon or three month ayments will	sean Reed 5 Il require co ling needs. In Fresno, CA weepers app of year for a r every \$0.2 Lasp E OF "DAN 2019 for a specifically ex lusive control trucking avail ts after DAVE be assessed co ddition to an	Job the cludes from to fill blid date. arrying charge course for the cludes from the cludes fr	of DAVE true herwise state bbs regardles eyond a 50 n of California's RM AND A hat are exp he performance ere is a 8 hour es at 1.5% con	ed in the question on hock availability ed in the question of location of the saverage function of the service	w DAVE can he will be a look of the work of Fresno, CA. well rate, which will be a look of the work of	nelp you me, no less the me for TRU e is billed on the secure of the me for TRU e is billed or t	eet your goal an 2 wks price CKING will a out "Port to P cly based off s control, dust control and control	pply to all j ort" Pleas \$3.20 Aver	e add rage ertruck All
DVBE/DBE CREI urrent fleet siz CHEDULING: A lesired date. P RAVEL TIME: D located beyond 140 per truck p uel Surcharge: uel rate can be ENERAL CONDITE ental); any liabilit uotes including m FE OF QUOTE: U AYMENT: All Invoice CCEPTANCE: Buy Contractor Name	Lease schedul AVE Truckin a 50 mile rac per day for su A surcharge found at htt	ule ASAP to a g & Sweepin dius from ou ubsistence de will be asse tp://tonto.ei QUOTE ON ease add 3 otherwise spec rise from job si t to change wit e specified her haid within 30 o	for DVBE/D assure DAVE g home terr r home terr epending or ssed on ALL ia.doe.gov/o NLY VALID tite conditions thout notice or rein this quot days of invoic be entilted to is quote shee ative	BE goals, so a care meet y minal (Port) minal. Traven job location prices quot cog/info/web will be depending or e will be VOID to date. Late port of the confirming to the co	heduling wi rour schedul is located in el time for S n and time ed of 2% fo obdp/diesel CEPTANC Mg Oct 1, & Sweeping direct and exc n material and othree month ayments will rey fees in a Special Cond	sean Reed 5 Il require co ling needs. In Fresno, CA weepers app of year for a r every \$0.2 Lasp E OF "DAN 2019 for a specifically ex lusive control trucking avail ts after DAVE be assessed co ddition to an	Job the cludes from to fill blid date. arrying charge course for the cludes from the cludes fr	of DAVE true herwise state bbs regardles eyond a 50 n of California's RM AND A hat are exp he performance ere is a 8 hour es at 1.5% con	ed in the question on hock availability ed in the question of location of the saverage function of the service	w DAVE can he will be a look of the work of Fresno, CA. well rate, which will be a look of the work of	nelp you me, no less the me for TRU e is billed on the secure of the me for TRU e is billed or t	eet your goal an 2 wks prid CKING will a out "Port to P cly based off s control, dust control, dust control, dust control alance. If a dis	pply to all j Port" Pleas \$3.20 Avei ontrol (wate per US ton.	e add rage ertruck All

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13	NEW 05/2015
DEG-OE-0107'191	INEAN OOLEGIO)

Contract no.: 09-353204			
Name of DBE business: Force Traffic Control			
Name of DBE representative: Vern Welbaum			STREET, SERVICE
DBE certification number: 29335			
Name of bidder:			
Herback General Eng Name of prime contractor if dit	gineering ferent from the bidder:		
Name of representative of bide Greg Herback	der or prime contractor:		
Date: 11/15/18			
Bid item number	Item of work and description of services to be subcontra	acted or materials to be provided 1	Amount (\$)
3	Construction Area Signs		\$4,500.00
4	Traffic Control Systems		\$162,000.00
5	Portable Delineator		\$3,240.00
¹ If 100% of an item is not to b portion of the item to be perfe	e performed or furnished by the DBE, describe the exact ormed or furnished.	enterprise, I confirm that my busin prime contractor shown above reg the bidder is awarded the contract contractual agreement with the bit the type and dollar amount of wor	\$169,740.00 If a certified disadvantaged business less was contacted by the bidder or parding the contract shown above. If t, my business will enter into a dider or prime contractor to perform k shown on the DBE Commitment
		Signature of DBE's authorized Printed name of DBE's authorized Title of DBE's authorized reprinted to the support of DBE's authorized reprinted to the suppo	lbavm ized representative:

ADA Notice
For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Query Criteria

Certification Types: DBE

Firm ID: 29335

Firm ID 29335

DBA Name FORCE TRAFFIC CONTROL, INC. FORCE TRAFFIC CONTROL, INC.

Address

1478-B NORTH BELMONT RD

Address Line2

Line1

City EXETER
State CA
Zip Code1 93221

Zip Code2 Mailing

Address P.O. BOX 1107

Line1 Mailing Address Line2

Mailing City EXETER
Mailing State CA
Mailing Zip
Code1

SEXETER
P3221

Mailing Zip Code2

Certification DBE

Type EMail

forcetraffic.vern@earthlink.net

Contact NameVERN WELBAUM

Area Code 559

Phone Number 594-1062

Extension
Alt Area
Code
Alt Phone
Number
Extension
Fax Area

Code 559

Fax Phone Number 594-1056 Agency Name DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;

Counties 23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46;

47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;

DBE NAICS 238990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

Licenses C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

Back To Query Form

FORCE TRAFFIC CONTROL. Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL * California C-31 License No. 790502 Member, Associated General Contractors * Member, American Traffic Safety Services Association DBE No. 29335 (CalTrans) * Small Business Certification No. 19303 (CA DGS) California Office: P.O. Box 1107, Exeter CA 93221 * Estimating Phone (559) 786-9856 * FAX (559) 594-1056 DIR # 1000005521

November 14, 2018

QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 09-353204 Highway 190, near Townes pass, Inyo County Curve Realignment

FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 4)

- Two flaggers per 8-hour weekday/night shift @ \$1,520;
- Additional flagger per 8-hour weekday/night shift @ \$ 600;
- Overtime, each flagger @ \$ 90 per hour;
- Doubletime, each flagger @ \$ 104 per hour;
- Short-shift credit on weekday/nights (applied for workdays less than 6 hours) @ (\$60) per flagger per hour; INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.

OPTIONAL: Portable Traverse Rumble Strip Array @ \$ 420 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

PILOT CAR (Part of Item 4)

- Per 8-hour weekday/night shift @ \$740;
- Overtime @ \$ 106 per hour;
- Doubletime @ \$ 118 per hour;
- Short-shift credit (applied for workdays less than 6 hours) @ (\$70) per hour;
- Saturdays per @ \$ 106 per hour worked; Sunday at \$ 118 per hour worked

INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

OPTIONS C. THROUGH E. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

CONSTRUCTION AREA SIGNS:

\$ 4,500 (PART of Item No. 3)

INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 11 Quote includes one install and one removal, additional requests will be billed at Labor rate below ALSO the two(2) Funding Signs

NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above.

Portable Delineators @

\$12 each, delivered, rental for duration of project

TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 4)

 \$ 92 per hour straight-time;\$106 per hour overtime & Saturdays;\$118 per hour Sundays/Holidays/Doubletime. Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor. INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

PAGE 2 of 3 Force Traffic Control - Quotations for CalTrans No. 09-353204

ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES (Part of Item No. 2)

We can provide a wide variety of additional traffic control devices at modest rental rates. All devices are night-rated with high-intensity retroreflectivity and are NCHRP-350 certified. See a partial list with rental rates on page 3 below.

GENERAL NOTES, TERMS & CONDITIONS - Please read carefully

- <u>Acknowledgement & Agreement:</u> By appointing or listing Force Traffic Control as a subcontractor on this project, the Prime Contractor acknowledges and agrees to all applicable terms and conditions as stated above and in the descriptions below.
- <u>Durability of Rates Quoted Above:</u> Based upon the Advertisement Date of this project, all labor rates quoted above shall remain
 in effect through <u>June 30, 2020</u>. Should the State of California increase the applicable rates for work on this project thereafter, our
 rates above will increase by no more than 5% more than the State's net increase.
- <u>Radios:</u> Our flaggers and pilot car(s) will be equipped with VHF or UHF 2-way radios. Additionally, pilot cars are equipped with CB radios for coordination with your truckers and other CB-equipped equipment.
- Rental equipment (excludes non-powered devices): For this project, the Portable Changeable Message Signs are covered herein under. The Prime Contractor shall be responsible for any damage or loss to/of the equipment due to traffic conflicts, vandalism, theft, acts of nature or mishandling by Prime Contractor's staff. The Prime Contractor will NOT be responsible for maintenance of the operational capabilities, except for operational difficulties and repairs brought about by such traffic conflicts, vandalism, acts of nature or mishandling by Prime Contractor's staff.
- Night Work: (a) No increase is applicable to any labor rates quoted above; (b) All added costs associated with illuminating the flaggers stations shall be borne by the Prime Contractor; (c) we will provide the two required 12" flashing beacons at \$10 each per shift.
- Labor Agreements: Signatory to the AGC-No. California Laborers' Traffic Control & Lane Closure Agreement.
- Insurance: Force Traffic Control, Inc. maintains insurance coverages as required by USDOT-FHWA, CalTrans and Nevada DOT (Commercial General Liability, Workers Comp and Commercial Auto). Any additional coverages required by the Prime Contractor can be acquired by us at the Prime Contractor's sole par-value expense (e.g., Workers' Comp Waiver of Subrogation, Excess Liability umbrella).
- Mobilization: For this project our initial advance notice requirements are 21 calendar days for USA-locate and installation of Construction Area Signs, and 10 calendar days for mobilization of CMS boards, flaggers, pilot car, etc.
- Inclusion of these entire quotations in Subcontract or Work Order is required either within the body of the Subcontracts/Work
 Orders or appendixed to and referenced within the Subcontracts/Work Orders. Such inclusion and /or referencing in no way
 obligates the Prime Contractor to use any of the optional quotations above.
- Short-Work week: Excluding beginning and end of project if work crews are worked less than three consecutive work days an
 additional charge of 10% may be added to rates above.

Should you have any questions regarding these quotations, please call Vern at 559.786.9856.

Cordially,

David Troglown

President

PAGE 3 of 3
Force Traffic Control - Quotations for CalTrans No. 09-353204

(devices frequently used for	and type o	HOIN	on a III no	nu nuncs)	
DEVICE TYPE	N O T E	First	Up to 1 Month	1 Month to 3 Months (Note 1)	3 Months to 6 Months (Note 1)
Cone, 28"	2	\$8	\$8	\$12	\$18
Portable delineator, Tubular Marker	2	\$6	\$6	\$12	\$16
Traffic Drum, 42"	2;3	\$16	\$16	\$20	\$45
Portable Object Marker	2;3		\$12	\$24	\$40
Barricade, Type 2	2;3	_	\$8	\$16	\$36
Barricade, Type 3	2;3	-	\$16	\$42	\$105
Warning Light, Flashing	2	\$10	\$10	\$15	\$20
Warning Light, Constant Burn	2	\$10	\$10	\$15	\$25
Warning Light, Hi-int. 8" LED Beacon	2;	\$30	\$30	\$15/month	\$15/montl

ADDITIONAL CONSTRUCTION AREA SIGNS:

Post-mounted @ \$30 per square foot of face; On portable mountings @ \$26/sf Incl. mounting.

NOTES:

- 1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly.
- 2. First day rate = first month rate (to cover move-in/move-out costs).
- 3. Can accommodate up to 2 warning lights.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.: 09-353204			
Name of DBE business:			
Super Seal & Stripe			
Name of DBE representative	9:		
Trevor Madden			
DBE certification number: 2003			
Name of bidder:			
Herback General E	ngineering		
Name of prime contractor if	different from the bidder:		
Name of representative of b Greg Herback	idder or prime contractor:		
Date: 11/15/18			
Bid item number	Item of work and description of services to be subcontrol	acted or materials to be provided 1	Amount (\$)
39	Paint Traffic Stripe		\$2,970.00
40	Mobilization		\$9,975.00
of the item to be pe	be performed or furnished by the DBE, describe the exact rformed or furnished.	Total	\$12,945.00
		enterprise, I confirm that my busing prime contractor shown above regather bidder is awarded the contraction contractual agreement with the bidder.	of a certified disadvantaged business ness was contacted by the bidder or parding the contract shown above. If t, my business will enter into a dder or prime contractor to perform k shown on the DBE Commitment
		I certify under penalty of periusy to	nat the foregoing is true and correct.
		Signature of DBE's authorized	
		Trevor Printed name of DBE's author	Madden
		Project Mana	iger/Estimator
		Title of DBE's authorized repr	esentative:
		11/16/18 Date:	

ADA Notice For Individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Query Criteria

Certification Types: DBE

Firm ID: 2003

Firm ID 2003

DBA Name SUPER SEAL & STRIPE, INC SUPER SEAL & STRIPE, INC

Address

Line1 310 A STREET

Address Line2

City FILLMORE

State CA Zip Code1 93015

Zip Code2 Mailing

Address P.O. BOX 755

Line1 Mailing Address Line2

Mailing City FILMORE

Mailing State CA
Mailing Zip
Code1
93016

Mailing Zip Code2

Certification DBE

Type
EMail brenda@supersealandstripe.com
Contact NameBRENDA HAMPTON-ORTIZ

Area Code 805

Phone Number 524-7345

Extension
Alt Area
Code
Alt Phone
Number
Extension
Fax Area

Code 805

Fax Phone Number 524-7428 Agency Name CITY OF LOS ANGELES

Counties

19; 30; 33; 36; 37; 40; 42; 56;

Districts

05; 07; 08; 11; 12;

DBE NAICS 237310; 238110; 238120; 238990;

ACDBE **NAICS**

C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620

ROADSIDE SIGN; C8501 PAVEMENT MARKER; C9906 SANDBLASTING; **Work Codes**

C3701 SEAL COAT; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER;

C8406 PAINTED TRAFFIC STRIPING & MARKING;

Licenses

C32 Parking and Highway Improvement Contractor;

Trucks

Gender

F Ethnicity

CAUCASIAN

Firm Type

DBE

Back To Query Form



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016 1462 N STREET, SAN MIGUEL, CA 93451 PH: (805) 524-7345 / FAX: (805) 524-7428 DIR #1000000752 - EXPIRES 6/30/19

ESTIMATE

COMPANY: PRIME CONTRACTOR

ATTN:

PHONE:

FAX: JOB NAME: CALTRANS 09-353204 CONSTRUCTION ON ROUTE 190

EMAIL:

ADDRESS: 14 MILES EAST OF MANAMINT SPRINGS

CITY: INYO COUNTY, CA

PLANS: YES

		OI.	LOS. IES		ADDENDA: 1
	ESTIMATOR:	ROB		FMAIL:	ESTIMATING@supersealandstripe.com
DATE		ACCEPTANCE	Tantan and a second		=011MATINO@supersealanustripe.com
DAIL		ACCEPTANCE	START DATE		COMPLETION DATE

D DATE 1/15/2018		ACCEPTANCE	START DATE	MAIL: ESTIMA		COMPLETIO	
EM# DES	CRIPTION			QTY	U/M	U.C.	TOTAL
APP	LY PAINT MAT	ERIAL		GETT	O/IVI	0.0.	TOTAL
39 PAIN	AFFIC CONTRO NT TRAFFIC ST BILIZATION	L (PARTIAL-FOR OUR WO	RK ONLY)	1 6600 1	LS LF LS	\$2,500.00 \$0.45 \$9,975.00	\$2,500.00 \$2,970.00 \$9,975.00
REM REM CON SIGN MES CON TRA LEAI WET SUR REM CUR RETI FOG LAYO BASE PRICE DOW SUPE ALL F PAIN SEAL ONCI BE AI INCLI IS RE MOBI	MOVAL OF EXIS MOVAL OF TEM ISTRUCTION A NAGE SAGE BOARDS ISTRUCTION LET COMPLIANCE SANDBLASTIFF ACE PREP PROVAL OF CURB PAINTING / MROREFLECTIVE SEAL / SLURE OUT FOR OTHER COMPLIANCE INCLUDES TO AND STRIPE SEAL AND STRIPE	S IGHTING FOR NIGHT WORL L PLAN E PLAN E PLAN NG RIOR TO STRIPING ING COMPOUND MARKINGS E TESTING RY SEAL ER TRADES DVE-IN. ADDITIONAL MOVE TRAFFIC CONTROL FOR OR STRIPE WILL BE BILLED AT SED ON STANDARD WATE BUILD / SPECIALTY PAINT I HAS THE RIGHT TO CHANGE COAT IS TACK FREE, THE SE CTENDED CURE TIME IS IN TON THE SAME DAY AS STAYS PRIOR TO INSTALLAT	RK IF REQUIRED E- INS @ \$9975.00/EA UR WORK ONLY O THE CONTROL OF T \$125/MAN HOUR ERBORNE TRAFFIC IS REQUIRED, SUPER GE THIS PRICE. SECOND COAT CAN ICLUDED TRIPING. IF LAYOUT TION, AN ADDITIONAL	PAGE 1 O		OTAL	\$15,445.00

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill



CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016 SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930 PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/\$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

CLARIFICATIONS:

- Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule.
 Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the
 Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest
 interest rate allowed by law.
- 2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or deliquent retainage will be subject to the highest interest rate allowed by law.
- 3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
- 4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
- 5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
- 6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
- 7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
- 8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
- 9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
- 10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
- 11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordinly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
- 12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
- 13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
- 14. This proposal excludes all costs assiciated with training classes, badging, fingerprinting, background checks, etc. including but not limited to any fees and man hours required.
- 15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of \$125/man hour.
- 16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
- 17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY) 4/13/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

u	ne terms and conditions of the policy, ertificate holder in lieu of such endors	certain p	policies may require an e	policy ndors	(ies) must bement. A sta	e endorsed. itement on t	If SUBROGATION IS his certificate does n	ot confer), subject to rights to the
2000	DUCER	5-12		CONT/	CT Elena	Amaro, CI	SR		
	lman & Wiker Insurance Se	ervice	es LLC #0E52073	PHONI (A/C, N	o. Ext): (805	585-6736		No): (805):	585-6836
10000	6 S. Fir Street			E-MAII ADDRI	ss: eamaro	tolmanan	dwiker.com		THE PERSON
	Box 1388						RDING COVERAGE		NAIC#
-	ntura CA 930	002-13	888	INSUR	ERA:Trave	lers Ind	emnity Co of	CT	25682
10.55	JRED						p Cas Co of A		025674
	per Seal & Stripe, Inc.			INSUR	ER C:		STATUS SETTINGS		REPORT OF THE PARTY OF
	E Supply & Equipment			INSUR	ER D:			aun ki	
	O. Box 755			INSUR	ER E:				
	llmore CA 930	16		INSUR	ER F:				
			NUMBER:15/16 GL/				REVISION NUMBER	:	Electronic Control
C	HIS IS TO CERTIFY THAT THE POLICIES DICATED. NOTWITHSTANDING ANY RECERTIFICATE MAY BE ISSUED OR MAY PROCLUSIONS AND CONDITIONS OF SUCH PROCLUSIONS AND CONDITIONS AND CONDITIONS OF SUCH PROCLUSIONS AND CONDITIONS AND CONDI	ERTAIN, POLICIES.	NT, TERM OR CONDITION THE INSURANCE AFFORD LIMITS SHOWN MAY HAVE	OF AN	THE POLICIE	OR OTHER	DOCUMENT WITH RE	POPOT TO	NAU HOLL TING
INSR LTR		NSR WVD	POLICY NUMBER		POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)		MITS	A STATE OF THE STA
	X COMMERCIAL GENERAL LIABILITY						EACH OCCURRENCE DAMAGE TO RENTED PREMISES (Ea occurrence)	s	1,000,000
A	CLAIMS-MADE X OCCUR		DT22-CO-9324B327-TCT	-16	3/1/2016	3/1/2017	MED EXP (Any one person)	s	5,000
							PERSONAL & ADV INJURY	s	1,000,000
			**EXCLUDES ALL WRAP/	OCIP			GENERAL AGGREGATE	s	2,000,000
	GEN'L AGGREGATE LIMIT APPLIES PER:		PROJECTS**				PRODUCTS - COMP/OP AC	G S	2,000,000
	POLICY X PRO- JECT LOC							\$	
	AUTOMOBILE LIABILITY						COMBINED SINGLE LIMIT (Ea accident)	\$	1,000,000

SCHEDULED AUTOS NON-OWNED PROPERTY DAMAGE HIRED AUTOS AUTOS \$ \$ X UMBRELLA LIAB OCCUR 2,000,000 EACH OCCURRENCE **EXCESS LIAB** CLAIMS-MADE B 2,000,000 AGGREGATE \$ DTSM-CUP-9324B327-TIL-16 3/1/2016 3/1/2017 DED RETENTION\$ S WORKERS COMPENSATION B X WC STATU-AND EMPLOYERS' LIABILITY

3/1/2016

3/1/2017

DT-810-9324B327-TCT-16

ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) NIA 1,000,000 DTJUB-9324B315-16 1/1/2016 1/1/2017 E.L. DISEASE - EA EMPLOYEE 1,000,000 if yes, describe under DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT \$ 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, if more space is required)
GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions for Certain Ongoing Operations; CGD2460805 - Blanket Additional Insured (Contractors) (Primary); CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate

Limit

X

A

ANY AUTO

ALL OWNED AUTOS

AUTO: CAT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary

WC: WC990376A001 - Blanket WOS

CERTIFICATE HOLDER	CANCELLATION
SPECIMEN	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.
	AUTHORIZED REPRESENTATIVE
	Mark Lyon/ELENAA

BODILY INJURY (Per person)

BODILY INJURY (Per accident)

E.L. EACH ACCIDENT

S

\$

S

Page:

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION **DBE CONFIRMATION**

DES-0	E-0102	13 (NEW	05/2015

Contract no.

Caltrans 09-353204

Name of DBE business

Tully Inc. DBA Tully Consulting Group

Name of DBE representative:

Robin Tully

DBE certification number.

38300

Name of bidder

Herback General Engineering

Name of prime contractor if different from the bidder

Name of representative of bidder or prime contractor:

Greg Herback

Date: 11/15/18

Bid item number	flem of work and description of services to be subcontracted or materials to be provided "	Amount (S)
Part of Bid Item No. 9 Bid Item No. 10	Prepare SWPPP Annual Report	2,800 600
	a parliament or furnished by the ODE describe the rest	

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$3,400

As an authorized representative of a certified disadvantaged business residual desires and the second of a certifical displayable of a certifical displayabl

i certify under penalty of perjury that the foregoing is true and correct.

Signature of OBE's authorized range (Katelyn A.

Katelyn Anderson

Printed name of DBE's authorized representative:

Office Manager

Title of DBE's authorized representative:

11/12/2018

ADA Notice
For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (816) 446-1233. TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Search Returned 1 Records

Query Criteria

Certification Types: DBE

Firm ID: 38300

Firm ID 38300

DBA Name TULLY INC. Firm Name TULLY INC.

Address

1650 N LINCOLN ST

Line1 Address Line2

City DIXON State CA Zip Code1 95620

Zip Code2 Mailing

Address 1650 N LINCOLN ST

Line1 Mailing Address Line2

Mailing City DIXON
Mailing State CA
Mailing Zip
95620

Code1 Mailing Zip Code2

Certification DBE

EMail robin@tullygroup.com Contact NameROBIN TULLY

Area Code 707

Phone Number

693-1926

Extension
Alt Area
Code
Alt Phone
Number
Extension

Fax Area Code 707

Fax Phone Number 471-0318 Agency Name DEPARTMENT OF TRANSPORTATION

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;

Counties 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44;

45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS 541330; 541340;

ACDBE NAICS

Work Codes C8765 DRAFTING; C8852 SWPPP Planning; C8720 CIVIL ENGINEERING; C8722

ENVIRONMENTAL ENGINEER;

Licenses

EC Civil Engineer;

Trucks

Gender F

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form

Page:

November 12, 2018

RE: Proposal for SWPPP for Caltrans 09-353204, Bids 11/15/18

Dear Prime Contractor,

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - Prepare Water Pollution Control Drawings as part of the SWPPP.
 - Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
 - Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 9)

\$2,800

B. Storm Water Annual Report (\$600 EA x 1, Bid Item No. 10)

\$600

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President Prof. Civil Engineering License #: C64354

Gohi Cully

Name:

Date:

DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual Revenue: Under \$1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP 1650 N. LINCOLN ST, SUITE A . DIXON, CA . 95620 PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

orce manie contro	ol DBE Totals/ Bid	Item	\$		%		
	3 CAS		4500)	27		
	4 Traffic Contro	ol System	162000		78		
	5 Portable Deli	neator	3240		100		
			169740		100		
Force Tr	affic Control DBE	Detail/ Bid It	The second second second				
	3 CAS		1	4500			450
				4300	Overtime		450
			Regular		Hours		
				Rate		D . 4	
	4 2 Flagger 10 H	Jr	Days		Days	Rate	total
	4 Rumble Strips		64			90	12032
	4 Pilot Car)	64				2688
	4 Pilot Car		20	740			1480
	F Double L. D. U.						
	5 PortableDelin	eator	270	12			3240
ave Trucking DBE 1	otals/ Rid Itom	Name and Address of the Owner, where	4		-		
THE THERMING DUE	otals/ Blu Item		\$		%		M. R. S.
	16 Clear & Grub		36701		32		
	17 Roadway Exca	vation	223455		15		
	20 HMA		40475				
			300631		8.7		
			300031				
Dave Tru	cking DBE Detail,	/ Rid Item #16	Clearing 8.	Grubbing			
Dave III	cking DDL Detail	bid itelii #10	Clearing &	gniddure			
			Regular		Overtime		
			Hour	Rate	Hour	Rate	total
1	6 End Dump 10	Hr day	185	153.9	46	178.9	36700.9
1	7 End Dump 10	Hr day	1024	153.9	256	178.9	203392
1	.7 Water Truck 1	0 Hr day	100	158.9	24	173.9	20063.6
2	0 Semi- Bottom	4011 0					
	O SCHIII- DOLLOHII	10 Hr Day	200				
	o Seini- Bottoiii	10 Hr Day	200	158.9	50	173.9	40475
	o semi- bottom	10 Hr Day	200				40475
uvium DBE Totals/		10 Hr Day	200		50		40475
uvium DBE Totals/	Bid Item				50		40475
uvium DBE Totals/		logist	\$ 23675		% 100		40475
uvium DBE Totals/	/ Bid Item 3 Contractor Bio	logist	\$ 23675 7600		50		40475
uvium DBE Totals/ 1 1	Bid Item 3 Contractor Bio 4 NR Protection	logist Plan	\$ 23675		% 100		40475
uvium DBE Totals/ 1 1	/ Bid Item 3 Contractor Bio	logist Plan	\$ 23675 7600 31275	158.9	% 100 100	173.9	40475
uvium DBE Totals/ 1 1 Alluvium	Bid Item 3 Contractor Bio 4 NR Protection DBE Detail/ Bid It	logist Plan tem	\$ 23675 7600 31275 Quant	158.9 Unit	50 % 100 100	Total	40475
uvium DBE Totals/ 1 1 Alluvium	Bid Item 3 Contractor Bio 4 NR Protection DBE Detail/ Bid It	logist Plan tem	\$ 23675 7600 31275 Quant 1	Unit LS	50 % 100 100 Unit Cost 4600	Total 4600	40475
uvium DBE Totals/ 1 Alluvium 1 1	Bid Item 3 Contractor Bio 4 NR Protection DBE Detail/ Bid It Biological Info Preconstructio	logist Plan tem Program n Survey	\$ 23675 7600 31275 Quant 1	Unit LS	50 % 100 100 Unit Cost 4600 6700	Total 4600 6700	40475
uvium DBE Totals/ 1 Alluvium 1 1	Bid Item 3 Contractor Bio 4 NR Protection DBE Detail/ Bid It	logist Plan tem Program n Survey	\$ 23675 7600 31275 Quant 1	Unit LS	50 % 100 100 Unit Cost 4600	Total 4600	40475
uvium DBE Totals/ 1 Alluvium 1 1	Bid Item 3 Contractor Bio 4 NR Protection DBE Detail/ Bid It 3 Biological Info 3 Preconstructio	logist Plan tem Program n Survey	\$ 23675 7600 31275 Quant 1	Unit LS	50 % 100 100 Unit Cost 4600 6700	Total 4600 6700	40475
Alluvium Alluvium 1 1 1 1	Bid Item 3 Contractor Bio 4 NR Protection DBE Detail/ Bid It Biological Info Preconstructio Weekly Monito	logist Plan tem Program n Survey	\$ 23675 7600 31275 Quant 1 1 11	Unit LS LS Wk	50 % 100 100 Unit Cost 4600 6700 1125	Total 4600 6700 12375	
Alluvium Alluvium 1 1 1 1	Bid Item 3 Contractor Bio 4 NR Protection DBE Detail/ Bid It 3 Biological Info 3 Preconstructio	logist Plan tem Program n Survey	\$ 23675 7600 31275 Quant 1	Unit LS LS Wk	50 % 100 100 Unit Cost 4600 6700	Total 4600 6700	40475

SuperSeal & S	tripe		\$	%	
	39	Paint Traffic Stripe	2970	100	
	40	mobilization	9975	1.8	
			12945		
Tully Consulti	ng Group		\$	%	
	9	SWPPP	2800	100	
	10	Annual Report	600	100	No. 10
			3400		
Total DBE Par	ticipation	All Vendors	517991	15.8	

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Herback General Engineering
Contract No.: 09-353204

Page 1 of 3

List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Perfe	r Normally orms item 'es/No	Facilitate	ken Down to Participation es/No	for Performs	lexible Timeframes ince and Delivery hedules 'es/No	Amount (\$)	Percentage of Total Bid
Lead Compliance	YES	NO	YES	□NO	YES	NO	\$2,250.00	0.7%
Develop Water Supply	YES	NO	YES	NO	YES	NO	\$37,080	1.13%
Construction Area Signs	YES	⊠ (NO	PES	NO	YES	NO	\$14,850.00	0.45%
Traffic Control Systems	YES	⊠ио	X YES	NO	YES	NO	\$162,252.00	4.95%
Portable Delineator	YES	NO	YES	Пио	₩ YES	NO	\$3,280.00	0.10%
Flashing Beacon	YES	NO	PES	Пио	YES	□ NO	\$1,530.00	0.05%
PCMS	YES	NO	YES	□ NO	YES	□ NO	\$13,050.00	0.40%
SWPPP & Annual Report	YES	No	YES	NO	YES	□ NO	\$6,300.00	0.19%
Street Sweeping	YES	ДNO	YES	NO	YES	□ NO	\$57,150.00	1.75%
Treated Wood Waste	YES	Mио	YES	NO	YES	□ NO	\$653.00	0.02%
Biologist & Natural Resource Plan	YES	MNO	YES	NO	YES	□ NO	\$32,274.00	0.99%
Temp High Visibility Fence	YES	NO	YES	Пио	⊠ YES	□NO	\$4,968.00	0.15%
Roadway Excavation	⊠ ŸES	□ NO	YES	□NO	YES	□NO	\$1,348,650.00	41.18%
Duff	YES	□ NO	YES	□ NO	XYES	□NO	\$56,700.00	1.73%
Aggregate Supply	YES	MO	YES	□ NO	YES	□NO	\$25,480.00	0.78%
Asphalt & Oil Supply	YES	No	YES	□ NO	YES	□NO	\$286,000.00	8.73%
Tack Coat	YES	NO	YES	□NO	YES	□ NO	\$4,950.00	0.15%
Data Core	YES	MNO	YES	□ NO	YES	□ NO	\$4,950.00	0.15%
Trucking	YES	NO	YES	No	YES	□ NO	\$602,200.00	18.39%
Corrugated Pipe & FES	YES	MNO	YES	No	YES	□ NO	\$8,522.00	0.26%

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Herback General Engineering
Contract No.: 09-353204

Page 1 of 3

List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, o Materials Supplied	Per	der Normally forms Item Yes/No	Facilita	roken Down to ite Participation Yes/No	for Perform	Flexible Timeframes mance and Delivery Schedules Yes/No	Amount (\$)	Percentage o Total Bid
Delineators, Mile Post Marker, & Roadside Signage	YES	MNO	YES	□ио	YES	□ NO	\$13,385.00	0.41%
Traffic Striping	YES	NO	YES	□NO	YES	□ NO	\$12,945.00	0.40%
	YES	No	YES	No	YES	□NO		100
	YES	NO	YES	NO	YES	□NO		
	YES	□ NO	YES	Пио	YES	□ NO		
	YES	NO	YES	□ NO	YES	□ NO		
	YES	NO	YES	NO	YES	□NO		
	YES	NO	YES	□NO	YES	□NO		
	YES	NO	YES	Пио	YES	□NO		
	YES	NO	YES	NO	YES	□NO		
	YES	NO	YES	No	YES	□NO		
	YES	NO	YES	No	YES	□NO		
	YES	□ NO	YES	□ NO	YES	□NO		
	YES	No	YES	□ NO	YES	□NO	111876	
	YES	NO	YES	NO	YES	□ NO		
	YES	□NO	YES	□NO	YES	□NO		
	YES	□NO	YES	□NO	YES	□NO		
	YES	□NO	YES	□ NO	YES	NO		
	YES	□NO	YES	□NO	YES	□NO		
	YES	NO	YES	□NO	YES	□NO		

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Herback General Engineering
Contract No.: 09-353204

Name of	DBE Solicited	Date of	Initial Solicitation	Items	of Work Offered	Follow Up	Methods and Dates
lease see at	tached Fori	m 1 along v	vith the Invitation	ons to Bid, Fax	x, and Email Transmi	itals	
	AM						
or each item of wo , the DBEs that pre e submitted to the	ork made available rovided quotes, the Bidder whenever	e, indicate whether the price quote for a non-DBE firm	r the Bidder provided pla each firm, and the price of was selected over a DRF	ns and specifications ifference for each DB	specific to the items of work being E if the selected firm is not a DBE	offered, list the select	ed firm and its status
or each item of wo the DBEs that pr e submitted to the Items of Work	Provid Specifications	e, indicate whether is price quote for a Non-DBE firm of the Plans/ is for Work Offered es/No	was selected over a DBE	ns and specifications ifference for each DB for work on the Cont	specific to the items of work being Elfthe selected firm is not a DBE act. Name of Rejected Firm	offered, list the select Provide copies of each Quote (\$)	red firm and its status ch DBE and Non-DBI Price Difference (\$)
submitted to the	Provid Specifications	r a Non-DBE firm	was selected over a DBE	DBE or Non-DBE	ract.	Quote	Price Difference
submitted to the	Provid Specifications Ye	r a Non-DBE firm led Plans/ for Work Offered es/No	was selected over a DBE Name of Selected Firm	DBE or Non-DBE	ract.	Quote	Price Difference
submitted to the	Provid Specifications Ye	r a Non-DBE firm	was selected over a DBE Name of Selected Firm	DBE or Non-DBE	ract.	Quote	Price Difference
submitted to the	Provid Specifications Y4	r a Non-DBE firm led Plans/ for Work Offered es/No NO NO	was selected over a DBE Name of Selected Firm	DBE or Non-DBE	ract.	Quote	Price Difference
submitted to the	Bidder whenever Provid Specifications Ye YES YES YES	r a Non-DBE firm ded Plans/ a for Work Offered es/No NO NO NO	was selected over a DBE Name of Selected Firm	DBE or Non-DBE	ract.	Quote	Price Difference
submitted to the	Provide Specifications Yes YES YES YES YES	r a Non-DBE firm led Plans/ i for Work Offered es/No NO NO NO NO	was selected over a DBE Name of Selected Firm	DBE or Non-DBE	ract.	Quote	Price Difference
submitted to the	Provide Specifications Yes YES YES YES YES	a Non-DBE firm led Plans/ for Work Offered es/No NO NO NO NO NO	was selected over a DBE Name of Selected Firm	DBE or Non-DBE	ract.	Quote	Price Different
submitted to the	Provide Specifications Yes YES YES YES YES YES YES YES YE	a Non-DBE firm ded Plans/ for Work Offered es/No NO NO NO NO NO NO	was selected over a DBE Name of Selected Firm	DBE or Non-DBE	ract.	Quote	Price Difference

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE GOOD FAITH EFFORTS DOCUMENTATION DES-OE-0102.11A (REV 12/2014)

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

Bidder's Name: Herback General Engineering
Contract No.: 09-353204

Page 3 of 3

	identity and solicit the interest of all certified DBEs that	have the capability to perform the v	work of the Contract. Provide copies of supporting
Description of Outreach	Dates	Location (if applicable)	Results
Advertised on SubNet &			
California E-Procurment	October 23, 2018		DBE Outreach
Advertised on	N ISTRACTOR SHOWN		
Caltrans Website	October 23, 2018		DBE Outreach
Advertised on Focus &	October 23, 2018		
Trade Publications	November 7, 2018- addendum u	ndate	DBE Outreach
	November 9, 2018- addendum u		
. Describe the Bidder's efforts made to pro esponding to a solicitation. Identify the DBI	wide interested DBEs with adequate information about its assisted, the type of information provided, and the di	the plans, specifications, and require	ements of the Contract to assist them in
erback General Engineering se	ent out an Invitation to Bid along with b	oid item list to DBE Firm	s in addition to advertising. Herback GE
nailed addendum updates. Wit	thin the advertisements and Invitation to	Bid, Herback directed I	OBE firms to the Caltrans website and
erback'swebsite to view/down	load plans and specification. Please and	specification were provi	ided upon request and our estimator was
ailable to discuss any question	ns.		
. Describe the Bidder's efforts made to ass	ist interested DREs in obtaining bonding lines of credit	or insurance Identify the DREs as	nished the time of excistence officed and the
lates. Provide copies of supporting docume			
Herback's advertising & Invita	tion to Bid state Herback availability to	provide these items to in	nterested subcontractors and our estimat
Herback's advertising & Invita	ints.	provide these items to in	nterested subcontractors and our estimat
Herback's advertising & Invita	tion to Bid state Herback availability to	provide these items to in	nterested subcontractors and our estimat
Herback's advertising & Invita	tion to Bid state Herback availability to	provide these items to in	nterested subcontractors and our estimat
Herback's advertising & Invita was available to discuss any quasa available to discuss any quasa evaluation of the bloom o	tion to Bid state Herback availability to	provide these items to in the to any discussion to the supplies, materials, or related assistance offs	nterested subcontractors and our estimatenese matters. None were requested. tance or services, excluding supplies and ared, and the dates. Provide copies of supporting
Herback's advertising & Invita was available to discuss any quality of the Bidder's efforts made to assiquipment the DBE purchases or leases fro locuments. List efforts made to assist intervaluding supplies and equipment the DBE provide copies of supporting documents.	tion to Bid state Herback availability to testions or problems. We are always or destions or problems. We are always or destinate the state of the s	provide these items to intent to any discussion to the to any discussion to the supplies, materials, or related assistance office, necessary equipment, supplies, actor or its affiliate. Identify the DBI	nterested subcontractors and our estimatenese matters. None were requested, tance or services, excluding supplies and treed, and the dates. Provide copies of supporting materials, or related assistance or services, E assisted, the assistance offered, and the date.
Herback's advertising & Invita was available to discuss any question of the Bidder's efforts made to ass quipment the DBE purchases or leases fro occuments. List efforts made to assist intervaluding supplies and equipment the DBE rovide copies of supporting documents. Herback's advertising & Invita	tion to Bid state Herback availability to testions or problems. We are always or distinterested DBEs in obtaining necessary equipment, in the prime contractor or its affiliate. Identify the DBEs stated DBEs in obtaining bonding, lines of credit, insuran subcontractor purchases or leases from the prime contition to Bid state Herback availability to	provide these items to intent to any discussion to the supplies, materials, or related assisted, the type of assistance office, necessary equipment, supplies, actor or its affiliate. Identify the DBI	nterested subcontractors and our estimatenese matters. None were requested, tance or services, excluding supplies and ered, and the dates. Provide copies of supporting materials, or related assistance or services, E assisted, the assistance offered, and the date.
Herback's advertising & Invita was available to discuss any quality of the Bidder's efforts made to ass quipment the DBE purchases or leases fro locuments. List efforts made to assist interviding supplies and equipment the DBE provide copies of supporting documents. Herback's advertising & Invita	tion to Bid state Herback availability to testions or problems. We are always or destions or problems. We are always or destinate the state of the s	provide these items to intent to any discussion to the supplies, materials, or related assisted, the type of assistance office, necessary equipment, supplies, actor or its affiliate. Identify the DBI	nterested subcontractors and our estimatenese matters. None were requested, tance or services, excluding supplies and ered, and the dates. Provide copies of supporting materials, or related assistance or services, E assisted, the assistance offered, and the date.
Herback's advertising & Invita was available to discuss any quality of the Bidder's efforts made to assiquipment the DBE purchases or leases fro locuments. List efforts made to assist intervixeluding supplies and equipment the DBE provide copies of supporting documents. Herback's advertising & Invita	tion to Bid state Herback availability to testions or problems. We are always or distinterested DBEs in obtaining necessary equipment, in the prime contractor or its affiliate. Identify the DBEs stated DBEs in obtaining bonding, lines of credit, insuran subcontractor purchases or leases from the prime contition to Bid state Herback availability to	provide these items to intent to any discussion to the supplies, materials, or related assisted, the type of assistance office, necessary equipment, supplies, actor or its affiliate. Identify the DBI	nterested subcontractors and our estimatenese matters. None were requested, tance or services, excluding supplies and ered, and the dates. Provide copies of supporting materials, or related assistance or services, E assisted, the assistance offered, and the date.
Herback's advertising & Invita was available to discuss any quality of the Bidder's efforts made to assignment the DBE purchases or leases fro to comments. List efforts made to assist intervolution supplies and equipment the DBE provide copies of supporting documents. Herback's advertising & Invita was available to discuss any quality of the provide copies of supporting documents.	ints. tion to Bid state Herback availability to destions or problems. We are always or destions or problems. We are always or destinate the prime contractor or its affiliate, identify the DBEs stated DBEs in obtaining bonding, lines of credit, insurent subcontractor purchases or leases from the prime contractor to DBId state Herback availability to destions or problems. We are always op on which they were contacted to provide assistance in	provide these items to intent to any discussion to the supplies, materials, or related assisted, the type of assistance office, necessary equipment, supplies, actor or its affiliate. Identify the DBI provide these items to intent to any discussion to the	nterested subcontractors and our estimate these matters. None were requested, these matters. None were requested, the tance or services, excluding supplies and ered, and the dates. Provide copies of supporting materials, or related assistance or services, and the date. It is a subcontractors and our estimated ered and the subcontractors and our estimated ered matters. None were requested.
Herback's advertising & Invita was available to discuss any question of the Bidder's efforts made to assignificant the DBE purchases or leases from the purchase of leases from the purchase of leases from the purchase of supporting documents. Herback's advertising & Invita was available to discuss any question of the purchase of supporting documents.	ition to Bid state Herback availability to destions or problems. We are always or destined by the state of th	provide these items to in the to any discussion to the to any discussion to the supplies, materials, or related assistance offices, necessary equipment, supplies, materials and the provide these items to in the to any discussion to the contacting, recruiting, and using DB contacting, recruiting, and using DB contacting, recruiting, and using DB	nterested subcontractors and our estimate these matters. None were requested, these matters. None were requested, the tance or services, excluding supplies and ered, and the dates. Provide copies of supporting materials, or related assistance or services, and the date. It is a subcontractors and our estimated ered and the subcontractors and our estimated ered matters. None were requested.
Describe the Bidder's efforts made to ass quipment the DBE purchases or leases frocuments. List efforts made to assist intervaluding supplies and equipment the DBE provide copies of supporting documents. Herback's advertising & Invitativas available to discuss any quality and the copies of supporting documents. List the names of agencies and the dates revide copies of supporting documents. National Association of Minority Womens Construction Owner of	tion to Bid state Herback availability to destions or problems. We are always or destions or problems. We are always or destions or problems affliate. Identify the DBEs in obtaining necessary equipment, and the prime contractor or its affliate. Identify the DBEs ested DBEs in obtaining bonding, lines of credit, insurant subcontractor purchases or leases from the prime contractor to Bid state Herback availability to destions or problems. We are always op on which they were contacted to provide assistance in the Contractors- Southern California & Executives	provide these items to in the to any discussion to the to any discussion to the supplies, materials, or related assistance offices, necessary equipment, supplies, materials and the provide these items to intend any discussion to the contacting, recruiting, and using DB October	nterested subcontractors and our estimate these matters. None were requested, tance or services, excluding supplies and street, and the dates. Provide copies of supporting materials, or related assistance or services, and the date. Interested subcontractors and our estimate these matters. None were requested.
Describe the Bidder's efforts made to ass quipment the DBE purchases or leases frocuments. List efforts made to assist intervaluding supplies and equipment the DBE provide copies of supporting documents. Herback's advertising & Invita was available to discuss any quality to the copies of supporting documents. Herback's advertising & Invita was available to discuss any quality to the copies of supporting documents. National Association of Minor Womens Construction Owner of American Indian Chamber of Camerican Indian Chamber of Ca	ition to Bid state Herback availability to destions or problems. We are always or destions or problems. We are always or destinated by the destions of problems. We are always or destinated by the destination of the destina	provide these items to intent to any discussion to the supplies, materials, or related assistance office, necessary equipment, supplies, materials assistance office, necessary equipment, supplies, actor or its affiliate. Identify the DBI provide these items to intent to any discussion to the contacting, recruiting, and using DB October October	tance or services, excluding supplies and read, and the dates. Provide copies of supporting materials, or related assistance or services, Existance offered, and the dates. Exercised subcontractors and our estimate research and the date. Atterested subcontractors and our estimate research and the date.
To Describe the Bidder's efforts made to assignificant the DBE purchases or leases frolocuments. List efforts made to assignificant the DBE purchases or leases frolocuments. List efforts made to assist interest the provide copies of supporting documents. Herback's advertising & Invitativas available to discuss any quality and the provide copies of supporting documents. List the names of agencies and the dates revide copies of supporting documents. National Association of Minori Womens Construction Owner and American Indian Chamber of Ominority Business Development	tion to Bid state Herback availability to destions or problems. We are always or destions or problems. We are always or destions or problems affliate. Identify the DBEs in obtaining necessary equipment, and the prime contractor or its affliate. Identify the DBEs ested DBEs in obtaining bonding, lines of credit, insurant subcontractor purchases or leases from the prime contractor to Bid state Herback availability to destions or problems. We are always op on which they were contacted to provide assistance in the Contractors- Southern California & Executives	provide these items to intent to any discussion to the supplies, materials, or related assisted, the type of assistance office, necessary equipment, supplies, actor or its affiliate. Identify the DBI provide these items to intent to any discussion to the contacting, recruiting, and using DB October October October October	tance or services, excluding supplies and read, and the dates. Provide copies of supporting materials, or related assistance or services, E assisted, the assistance offered, and the date. Atterested subcontractors and our estimatories matters. None were requested.
To Describe the Bidder's efforts made to asset adjustments. List efforts made to assist interested and supporting documents. List efforts made to assist interested and supporting documents. List efforts made to assist interested and supporting documents. Herback's advertising & Invita was available to discuss any quality and a supporting documents. National Association of Minority Womens Construction Owner of American Indian Chamber of Chinority Business Developments.	ition to Bid state Herback availability to destions or problems. We are always or destions or problems. We are always or destinated by the destions of problems and destinated by the destination of the de	provide these items to intent to any discussion to the supplies, materials, or related assisted, the type of assistance office, necessary equipment, supplies, actor or its affiliate. Identify the DBI provide these items to intent to any discussion to the contacting, recruiting, and using DBI October October October October October October October October	tance or services, excluding supplies and read, and the dates. Provide copies of supporting materials, or related assistance or services, E assisted, the assistance offered, and the date. Atterested subcontractors and our estimate rese matters. None were requested.
To Describe the Bidder's efforts made to assequipment the DBE purchases or leases fro documents. List efforts made to assequipment the DBE purchases or leases fro documents. List efforts made to assist interesting supplies and equipment the DBE Provide copies of supporting documents. Herback's advertising & Invita was available to discuss any quality of the copies of supporting documents. National Association of Minor Womens Construction Owner of American Indian Chamber of Camerican Indian Chamber of	ition to Bid state Herback availability to destions or problems. We are always or destions or problems. We are always or destinated by the destions of problems and destinated by the destination of the de	provide these items to intent to any discussion to the supplies, materials, or related assisted, the type of assistance office, necessary equipment, supplies, actor or its affiliate. Identify the DBI provide these items to intent to any discussion to the contacting, recruiting, and using DBI October October October October October October October October	tance or services, excluding supplies and read, and the dates. Provide copies of supporting materials, or related assistance or services, E assisted, the assistance offered, and the date. Atterested subcontractors and our estimate area matters. None were requested. The firms. If the agencies were contacted in writing, 23, 2018 23, 2018 23, 2018 23, 2018
To Describe the Bidder's efforts made to assequipment the DBE purchases or leases for documents. List efforts made to assist interesting supplies and equipment the DBE purchases or leases for documents. List efforts made to assist interesting supplies and equipment the DBE Provide copies of supporting documents. Herback's advertising & Invita was available to discuss any quality of the copies of supporting documents. National Association of Minority Womens Construction Owner of American Indian Chamber of Commonty Business Developments.	tion to Bid state Herback availability to destions or problems. We are always or destions or problems. We are always or destions or problems. We are always or destinated DBEs in obtaining necessary equipment, and the prime contractor or its affiliate, identify the DBEs ested DBEs in obtaining bonding, lines of credit, insurant subcontractor purchases or leases from the prime contractor to Bid state Herback availability to destions or problems. We are always op on which they were contacted to provide assistance in the Contractors- Southern California & Executives Commerce of California Agency- Department of Commerce onstration of good faith efforts.	provide these items to intent to any discussion to the supplies, materials, or related assisted, the type of assistance office, necessary equipment, supplies, actor or its affiliate. Identify the DBI provide these items to intent to any discussion to the contacting, recruiting, and using DBI October October October October October October October October	tance or services, excluding supplies and read, and the dates. Provide copies of supporting materials, or related assistance or services, E assisted, the assistance offered, and the date. Atterested subcontractors and our estimate area matters. None were requested. The firms. If the agencies were contacted in writing, 23, 2018 23, 2018 23, 2018 23, 2018

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Form 1

Caltrans No. 09-353204	Herback General Engineering		
Firm ID: 45181 DBE	Faxed ITB:	Phone Call:	Interested in bidding:
A & M CONSULTING ENGINEERS	10/23/18	11/11/18: Javier	YES
204 E. OAK AVE SUITE 5A VISALIA CA Phone: 559 429-4747	Emailed ITB: 1st Request 93291 10/23/18	11/14/18: Called to Confirm Quoting- Left message w/ Javier	
Fax: 844 853-5517 Email: javier.andrade@am-engr.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	

Notes and Questions ** DID NOT RECEIVE QUOTE** asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	Herback General Engineering		Interested in
Firm ID: 5270 DBE	Faxed ITB:	Phone Call:	bidding:
A B S L CONSTRUCTION	10/23/18	11/11/18: LM Daryl	YES
29393 PACIFIC ST HAYWARD CA Phone: 510 727-0900	Emailed ITB: 1st Request 94544 10/23/18	11/14/18: LM Daryl	NO MAYBE
Fax: 510 727-0910 Email: Daryl@abslconstruction.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION, C1201 TRAFFIC CONTROL SYSTEM

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	Herback General Engineering		Interested in
Firm ID: 40742 DBE	Faxed ITB:	Phone Call:	Interested in bidding:
A S CONTRACTORS, INC.	10/23/18	11/11/18: No Answer	YES
5347 COLE ROAD MARIPOSA CA Phone: 209 742-6684	Emailed ITB: 1st Request 95338 10/23/18	11/14/18: No Answer	NO MAYBE
Fax: 209 966-2643 Email: deni@sti.net	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION, C7200 ROCK SLOPE PROTECTION

Notes and Questions asked by firm:

Form 1 Caltrans No. 09-353204 Herback General Engineering Firm ID: Interested in 42985 DBE Faxed ITB: Phone Call: bidding: AARDVARK BIOLOGICAL SERVICES LLC NO FAX 11/11/18: No Answer YES Emailed ITB: 1382 OCEANAIRE DR 11/14/18: Steven- Only quoting to 1st Request NO SAN LUIS OBISPO CA one Prime, would not say which 93405 650 224-9375 10/23/18 prime

2nd Request

11/5/18

3rd Email w/ Addendum Update

11/7/18

MAYBE

No Response

Scope of Work: C8852 SWPPP Planning, C8792 Environmental - Biological Studies

Notes and Questions asked by firm:

0 -

Email: klazordonez@gmail.com

Fax:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204 Firm ID: 42259 DBF		He	rback General Engineering	Interested in
Firm ID: 42259 DBE		Faxed ITB:	Phone Call:	bidding:
ABBE & ASSOCIATES LLC		NO FAX	11/11/18: Ruth- Left Message	YES
1028 FAIR OAKS AVE ALAMEDA CA Phone: 415 235-1356 Fax: 0 -	94501	Emailed ITB: 1st Request 10/23/18	11/14/18: Ruth- Left Message	NO MAYBE
Email: ruth.abbe@abbeassociates.com		2nd Request 11/5/18	3rd Email w/ Addendum Update	No Response

Scope of Work: C8792 Environmental - Biological Studies

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. (Firm ID:		He	rback General Engineering	Interested in
riiii iD.	34153 DBE	Faxed ITB:	Phone Call:	bidding:
ACE FENCE	Phone: 626 333-0727	10/23/18	11/11/18: No Answer	VEC
LA PUENTE Phone: 6		Emailed ITB: 1st Request 10/23/18	11/14/18: No Answer	NO MAYBE
Fax: 626 333-7843 Email: Moronia@acefencecompany.com	2nd Request 11/5/18	3rd Email w/ Addendum Update	No Response	

Form 1 Caltrans No. 09-353204 Herback General Engineering Interested in Firm ID: 34145 DBE Faxed ITB: Phone Call: bidding: 10/23/18 ADH TECHNICAL SERVICES, INC. 11/11/18: April YES **Emailed ITB:** 3065 PORTER STREET, SUITE 101 1st Request NO SOQUEL CA 95073 10/23/18 Phone: 831 477-2003 MAYBE Fax: 831 477-0895 2nd Request 3rd Email w/ Addendum Update Email: adh@adhenvironmental.com No Response 11/5/18 11/7/18

Notes and Questions asked by firm:

Scope of Work: C8852 SWPPP Planning

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Her	rback General Engineering	Interested in
Firm ID: 40292 DBE	Fa	axed ITB:	Phone Call:	bidding:
ALBERT WILSON & ASSOCIATES		10/23/18	11/11/18: Left Message	YES
7409 VALLEY BLVD. UNIT 80 ONTANA CA hone: 909 346-0844		mailed ITB: st Request 10/23/18	11/14/18: Left Message	NO MAYBE
Fax: 909 346-0848 Email: chidi@awatraffic.com	2n	nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C1200 CONSTRUCTION AREA SIGNS, C1201 TRAFFIC CONTROL SYSTEM

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Her	back General Engineering	Interested in
Firm ID: 16345 DBE		Faxed ITB:	Phone Call:	bidding:
ALERT-O-LITE, INC		10/23/18	11/11/18- Left Message	YES
2379 S G STREET FRESNO CA Phone: 559 453-2474 Fax: 559 453-3250 Email: debbieh@alertolite.com		Emailed ITB: 1st Request	11/14/18- Cindy	NO
	93721	10/23/18		MAYBE
		2nd Request	3rd Email w/ Addendum Update	
		11/5/18	11/7/18	No Response

Scope of Work: C1200 CONSTRUCTION AREA SIGNS, C5620 ROADSIDE SIGN

Caltrans No. 09-353204	Hei	rback General Engineering	Interested in
Firm ID: 43690 DBE	Faxed ITB:	Phone Call:	bidding:
ALFARO GENERAL ENGINEERING	10/23/18	11/11/218- No answer	YES
2240 BONNEY CT. ROCKLIN CA 957 Phone: 916 276-9627	Emailed ITB: 1st Request 765 10/23/18	11/14/18- No answer	NO MAYBE
Fax: 0 - Email: malfaro@alfaroengineering.com	2nd Request 11/5/18	3rd Email w/ Addendum Update	No Response

Scope of Work: C1901 ROADWAY EXCAVATION, C7200 ROCK SLOPE PROTECTION

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	H	Herback General Engineering			
Firm ID: 41902 DBE	Faxed ITB:	Phone Call:	Interested in bidding:		
ALFRED CIVIL ENGINEERING, INC	10/23/18	11/11/18- Left Message	YES		
604 SOQUEL WAY	Emailed ITB: 1st Request 95610 10/23/18	11/14/18- Left Message	NO MAYBE		
Fax: 916 374-7383 Email: touray@alfredce.com	2nd Request 11/5/18	3rd Email w/ Addendum Update	No Respons		

Scope of Work: C8852 SWPPP Planning

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No	0. 09-353204		Her	rback General Engineering	Interested in	
Firm ID:	42030 DBE		Faxed ITB:	Phone Call:	bidding:	
ALLUVION	BIOLOGICAL CONSUTLING		10/23/18		YES	
1151 HARE ALAMEDA Phone:	3OR BAY PARKWAY, SUITE 206A CA 925 989-7900			Emailed ITB: 1st Request 10/23/18		NO MAYBE
Fax: Email: jene	510 373-2253 erro.lockhart@alluvionbc.com		2nd Request		No Response	

Scope of Work: C8792 Environmental - Biological Studies

Notes and Questions

replied by email 10/24 with quote

asked by firm:

Form 1 Caltrans No. 09-353204 Herback General Engineering Interested in Firm ID: 33984 DBE Faxed ITB: Phone Call: bidding: 10/23/18 11/11/18- Mariah **ANYTIME TRUCKING** YES Emailed ITB: 1820 W. CARSON ST. #202-311 1st Request NO TORRANCE CA 90501 10/23/18 Phone: 424 488-2261 MAYBE Fax: 310 847-7002 2nd Request 3rd Email w/ Addendum Update Email: info@anytimedumping.com No Response 11/5/18 11/7/18

Notes and Questions asked by firm:

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-38	53204	Her	Herback General Engineering	
Firm ID:	29364 DBE	Faxed ITB:	Phone Call:	Interested in bidding:
AURORA INDUST	RIAL HYGIENE	10/23/18	11/11/18- left message	YES
2000 71101117000	Emailed ITB: 1st Request 1 10/23/18	11/14/18- left message	NO MAYBE	
	276-5904 @auroraih.com; info@auroraih.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C8851 Lead Compliance

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	H	erback General Engineering	Interested in
Firm ID: 41084 DBE	Faxed ITB:	Phone Call:	bidding:
BALK BIOLOGICAL, INC.	NO FAX	11/11/18- no answer- mailbox full	YES
405 REQUEZA #H-11 ENCINITAS CA Phone: 760 672-4559	Emailed ITB: 1st Request 92024 10/23/18	11/14/18- left message	NO MAYBE
Fax: 0 - Email: mbalk@balkbiological.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C8792 Environmental - Biological Studies

Form 1 Caltrans No. 09-353204 Herback General Engineering Interested in Firm ID: 33659 DBE Faxed ITB: Phone Call: bidding: 10/23/18 11/11/18- Teresa BC SCHMIDT CONSTRUCTION, INC. YES Emailed ITB: P.O. BOX 1557 1st Request NO WILLIAMS CA 95987 10/23/18 Phone: 530 473-5423 MAYBE Fax: 530 473-2749 2nd Request 3rd Email w/ Addendum Update Email: bcschmidt@frontiernet.net No Response 11/5/18 11/7/18

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	A LIBERT PLAN	Her	Interested in	
Firm ID: 39688 DBE	Fa	xed ITB:	Phone Call:	bidding:
BIOGIN CONSULTING		NO FAX	11/11/18- Gin: Left Message	YES
1221 STATE ST, STE 12 #90322 SANTA BARBARA CA Phone: 805 680-9741	CA 93101 10/23/18	11/14/18- Gin: Left Message	NO MAYBE	
Fax: 0 - Email: gin@bioginconsulting.com	2nd	11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C8792 Environmental - Biological Studies

Scope of Work: C1901 ROADWAY EXCAVATION

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	Her	rback General Engineering	Interested in
Firm ID: 43393 DBE	Faxed ITB:	Phone Call:	bidding:
BUENA VISTA ENVIRONMENTAL CONSULTING, INC.	NO FAX	11/11/18- Left Message	YES
620 W. ROUTE 66, STE. 221 GLENDORA CA 91740 Phone: 714 625-7237	Emailed ITB: 1st Request	11/14/18-Mike	NO
	10/23/18		MAYBE
Fax: 0 - Email: ekempton@buenavistaenvironmental.com	2nd Request	3rd Email w/ Addendum Update	
Email: exempton@buerravistaerivirorimental.com	11/5/18	11/7/18	No Response

Scope of Work: C8792 Environmental - Biological Studies

Form 1 Caltrans No. 09-353204 Herback General Engineering Interested in Firm ID: 30173 DBE Faxed ITB: Phone Call: bidding: 10/23/18 **BURKE CONSTRUCTION** 11/11/18- Sherri YES Emailed ITB: 4421 TENNESSEE DRIVE 1st Request NO SHINGLE SPRINGS CA 95682 10/23/18 Phone: 530 676-1009 MAYBE Fax: 530 672-2411 2nd Request 3rd Email w/ Addendum Update Email: burkebid@gmail.com No Response 11/5/18 11/7/18

Notes and Questions

asked by firm:

Scope of Work: C1901 ROADWAY EXCAVATION

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Her	Interested in	
Firm ID: 42672 DBE		Faxed ITB:	Phone Call:	bidding:
BURTCH CONSTRUCTION		10/23/18	11/11/18- Pharlie	YES
18815 HWY 65		Emailed ITB:		- 123
		1st Request		NO
Phone: 661 399-1736	93308	10/23/18		MAYBE
Fax: 661 399-3356		2nd Request	3rd Email w/ Addendum Update	- WATEL
Email: estimator@burtchconstruction.com		11/5/18	11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION, C2602 AGGREGATE BASE, C3910 PAVING ASPHALT (ASPHALT CONCRETE), C9602

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Herback General Engineering			
Firm ID: 4483 DBE	Faxed ITB:	Phone Call:	Interested in bidding:		
none: 909 930-5501	10/23/	11/11/18- No Answer- mailbox full	YES		
	91761 Emailed ITE 1st Request 10/23/	11/14/18- No Answer-	NO MAYBE		
Fax: 909 930-5503 Email: cgoconst2@msn.com	2nd Reques 11/5/1	and an Addordan Opulate			

Scope of Work: C1901 ROADWAY EXCAVATION

Caltrans No. 09-353204	Her	Interested in	
Firm ID: 13602 DBE	Faxed ITB:	Phone Call:	bidding:
CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE	10/23/18	11/11/18- Debbie	YES
	Emailed ITB:		
13421 SNOW ROAD	1st Request		NO
BAKERSFIELD CA 93314 Phone: 661 589-1001	10/23/18		MAYBE
Fax: 661 589-9509	2nd Request	3rd Email w/ Addendum Update	
Email: paustin@austin-enterprise.com	11/5/18	11/7/18	No Response

Scope of Work: C1200 CONSTRUCTION AREA SIGNS, C1901 ROADWAY EXCAVATION, C5620 ROADSIDE SIGN

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		9-353204 Herback General Engineering		
Firm ID: 40306 DBE		Faxed ITB:	Phone Call:	Interested in bidding:
CALIFORNIAN ENVIRONMENTAL SERVICES, INC		10/23/18	11/11/18- Left Message	YES
4127 BAY STREET, SUITE B FREMONT CA 94538 Phone: 925 789-7459 Fax: 530 725-4347 Email: gpf@calenv.com	Emailed ITB: 1st Request 10/23/18	11/14/18- Left Message	NO MAYBE	
	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response	

Scope of Work: C8792 Environmental - Biological Studies

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	STALL.	Herback General Engineering			
Firm ID: 44086 DBE		Faxed ITB:	Phone Call:	Interested in bidding:	
CALYPSO ECOLOGICAL CONSULTING, LLC		NO FAX	11/11/18- No Answer	YES	
435 HOLLY STREET #15		Emailed ITB: 1st Request	11/11/19 Carrie: Not hidding		
ASHLAND OR Phone: 510 604-8201	97520		11/14/18- Carrie: Not bidding California work at this time	MAYBE No Response	
fax: 0 - Email: cshohet@gmail.com		2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18		

Scope of Work: C8792 Environmental - Biological Studies

Form 1 Caltrans No. 09-353204 Herback General Engineering Interested in Firm ID: 33105 DBE Faxed ITB: Phone Call: bidding: NO FAX 11/11/18- Left Message CASTILLO TRUCKING SERVICE YES Emailed ITB: 7526 IRVINE AVE. 1st Request NO NORTH HOLLYWOOD CA 11/14/18- Left Message 91605 NO EMAIL Phone: 818 764-4603 MAYBE Fax: 0 -2nd Request Email: 0 No Response

Notes and Questions Sent ITB via USPS asked by firm:

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No.		Herback General Engineering				
Firm ID:	35979 DBE	Faxed ITB:	Phone Call:	Interested in bidding:		
CESAR MAGALLANES	NO FAX	11/11/18- Cesar: Left Message	YES			
SYLMAR Phone:	Phone: 818 300-1460	Emailed ITB: 1st Request 10/23/18	11/14/18- Cesar: Left Message	NO MAYBE		
Fax: 0 - Email: cesarpbuiltm@yahoo.com	2nd Request	3rd Email w/ Addendum Update				
		11/5/18	11/7/18	No Response		

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	Her	back General Engineering	I Internated to
Firm ID: 40089 DBE	Faxed ITB:	Phone Call:	Interested in bidding:
CINDY TRUMP INC DBA LINDY'S COLD PLANING	10/23/18	11/11/18: Bri- unsure	YES
625 W. MOUNTAIN VIEW A HABRA CA 90631	Emailed ITB: 1st Request	11/14/18: Bri	NO
Phone: 562 697-2286	10/23/18		MAYBE
Fax: 562 697-2039 Email: wegrindasphalt@aol.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION, C3910 PAVING ASPHALT (ASPHALT CONCRETE)

Caltrans No.	09-353204		Herback General Engineering			
Firm ID:	26538 DBE		Faxed ITB:	Phone Call:	Interested in bidding:	
P.O. BOX 24533		10/23/18	11/11/18- Left Message	YES		
		Emailed ITB: 1st Request	11/14/18- No- Out of area	NO		
SAN FRANC Phone:	ISCO CA 415 330-9350	94124	10/23/18	11/14/16-140-Out of area	MAYBE	
	x: 415 330-9354 ail: cobratrucking@yahoo.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response		

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Her	Interested in	
Firm ID: 42591 DBE		Faxed ITB:	Phone Call:	bidding:
COLEMAN ENVIRONMENTAL ENGINEERING INC		10/23/18	11/11/18- Teresa	YES
		Emailed ITB:	DESCRIPTION OF THE PROPERTY OF THE	
85 EAST HIGHWAY 20		1st Request		NO
UPPERLAKE CA Phone: 707 275-9016	95485	10/23/18		MAYBE
Fax: 707 275-9025		2nd Request	3rd Email w/ Addendum Update	
Email: tcoleman2009@hotmail.com		11/5/18	11/7/18	No Response

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No	0. 09-353204		Her	rback General Engineering	Interested in
Firm ID:	36742 DBE		Faxed ITB:	Phone Call:	bidding:
CONTRAC	TOR SERVICES GROUP, INC.		10/23/18	11/11/18- Sherri	YES
			Emailed ITB:		
3960 INDU	STRIAL BLVD SUITE 500		1st Request		NO
WEST SACE Phone:	916 371-7303	95691	10/23/18		MAYBE
Fax:	866 366-6646		2nd Request	3rd Email w/ Addendum Update	
Email: shel	lli@csg-web.com		11/5/18	11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION

Form 1 Caltrans No. 09-353204 Herback General Engineering Interested in Firm ID: 41013 DBE Faxed ITB: Phone Call: bidding: 10/23/18 11/11/18- Holly CT CONCRETE CUTTING INC. YES Emailed ITB: 26341 JEFFERSON AVE. SUITE B 1st Request NO MURRIETA CA 92562 10/23/18 Phone: 951 698-7745 MAYBE Fax: 951 698-0795

2nd Request

11/5/18

3rd Email w/ Addendum Update

11/7/18

No Response

Scope of Work: C1901 ROADWAY EXCAVATION

Email: ct@ctconcretecutting.com; ctandco@verizon.net

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No	o. 09-353204		Her	Interested in	
Firm ID:	34661 DBE		Faxed ITB:	Phone Call:	bidding:
DAWSON MAULDIN CONSTRUCTION, INC.		10/23/18	11/11/18- Left Message	YES	
			Emailed ITB:		_
10625 ELLIS AVE SUITE D FOUNTAIN VALLEY CA			1st Request	11/14/18- Sandra	NO
		92708			MAYBE
Phone:	714 378-1533	10/23/18			
Fax:	714 378-1534	33.73.	2nd Request	3rd Email w/ Addendum Update	
Email: san	dradawson@dawson-mauldin.com		11/5/18	11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION, C2602 AGGREGATE BASE, C3910 PAVING ASPHALT (ASPHALT CONCRETE), C7200

ROCK SLOPE PROTECTION

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Interested in	
Firm ID: 33466 DBE	Faxed ITB:	Phone Call:	bidding:
DD & L TRUCKING	10/23/18	11/11/18- Left Message	YES
35 PARK CIRCLE MARIN CITY CA Phone: 415 332-4977	Emailed ITB: 1st Request 94965 10/23/18	11/14/18- Left Message	NO MAYBE
Fax: 415 332-4585 Email: charlesettas@comcast.net	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Form 1 Caltrans No. 09-353204 Herback General Engineering Interested in Firm ID: 7106 DBE Faxed ITB: Phone Call: bidding: 10/23/18 11/11/18- Lee **DILLARD ENVIRONMENTAL SERVICES** YES Emailed ITB: 3120 CAMINO DIABLO RD 1st Request NO BYRON CA 94514 10/23/18 Phone: 925 634-6850 MAYBE

11/5/18

3rd Email w/ Addendum Update

11/7/18

No Response

Scope of Work: C1901 ROADWAY EXCAVATION, C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Fax:

925 634-6858

Email: patriciad@dillardenv.com

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

2nd Request

Caltrans No. 0	9-353204		Hei	Interested in	
Firm ID:	20 DBE		Faxed ITB:	Phone Call:	bidding:
DIRT & AGGREGATE INTERCHANGE, INC		10/23/18	11/11/18- Jace	YES	
			Emailed ITB:		- 120
20905 N.E. SA	NDY BOULEVARD		1st Request		NO
	OR 03 661-5093	97024	10/23/18		MAYBE
	03 669-1192		2nd Request	3rd Email w/ Addendum Update	
Email: contrac	tor@dirtagg.com		11/5/18	11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION, C8201 OBJECT MARKER

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	Her	back General Engineering	Interested in
Firm ID: 42154 DBE	Faxed ITB:	Phone Call:	bidding:
DISABLED AMERICAN VETERAN ENTERPRISES TRUCKING & SWEEPING, I	10/23/18	11/11/18- Sean:Left Message	YES
5633 N. FIGARDEN DR #109 FRESNO CA 93722	Emailed ITB: 1st Request 10/23/18	11/14/18- Sean	NO
Phone: 559 370-5756 Fax: 559 374-6470	2nd Request	3rd Email w/ Addendum Update	MAYBE
Email: DAVEtrucksweep@gmail.com	11/5/18	11/7/18	No Response

Scope of Work: C9609 STREET SWEEPING TRUCK, C9602 BOTTOM DUMP TRUCKING

Notes and Questions Received Quote asked by firm:

Caltrans No. 09-353204	+	Herback General Engineering			
Firm ID: 37444 DBE	Faxed ITB:	Phone Call:	Interested in bidding:		
PRAGON MATERIAL TRANSPORT, INC. 600 N. INGRAM, SUITE 121 RESNO CA Phone: 559 351-8822	10/23/18	11/11/18- Left Message	YES		
	Emailed ITB: 1st Request 93711 10/23/18	11/14/18- Left Message	NO MAYBE		
Fax: 559 276-0818 Email: summer.bradford@dragonmaterial.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response		

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-3	53204	Herback General Engineering			
Firm ID:	42761 DBE	Faxed ITB:	Phone Call:	Interested in bidding:	
EAGLE ROCK IN	DUSTRIES	10/23/18	11/11/18- Left Message on Estimating Phone	YES	
2977 YGNACIO V WALNUT CREEK Phone: 925		Emailed ITB: 1st Request 10/23/18	11/14/18- Left Message on Estimating Phone	NO MAYBE	
Fax: 925 Email: estimating	524-3004 @eaglerock.us	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response	

Scope of Work: C1200 CONSTRUCTION AREA SIGNS, C1901 ROADWAY EXCAVATION, C2602 AGGREGATE BASE, C5620 ROADSIDE SIGN, C8001 TEMPORARY FENCING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	He	rback General Engineering	Interested in
Firm ID: 34955 DBE	Faxed ITB:	Phone Call:	bidding:
ECOBRIDGES ENVIRONMENTAL CONSULTING	NO FAX		YES
24045 NEW BOWE BOW	Emailed ITB:		123
21015 NEW ROME ROAD	1st Request		NO
NEVADA CITY CA 95 Phone: 530 263-6346	959 10/23/18		MAYBE
Fax: 0 -	2nd Request		
Email: anne@ecobridges.net	11/5/18		No Response

Scope of Work: C8792 Environmental - Biological Studies

Notes and Questions replied by email 11/5/18 not bidding asked by firm:

Caltrans No. 09	9-353204	STAL PLANTS	Herback General Engineering			
Firm ID:	37718 DBE		Faxed ITB:	Phone Call:	Interested in bidding:	
E-NOR INNOV	ATIONS INC.		10/23/18	11/11/18- office closed	YES	
			Emailed ITB:			
16213 ILLINOIS	SAVENUE		1st Request	11/14/18- Rene	NO	
PARAMOUNT Phone: 31	CA 0 513-6209	90723	10/23/18	11/14/10- Rene	MAYBE	
Fax: 31	0 513-6299		2nd Request	3rd Email w/ Addendum Update		
Email: ronnie@	enortraffic.com		11/5/18	11/7/18	No Response	

Scope of Work: C1200 CONSTRUCTION AREA SIGNS, C1201 TRAFFIC CONTROL SYSTEM

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	Herback General Engineering			
Firm ID: 40898 DBE	Faxed ITB:	Phone Call:	Interested in bidding:	
EW CONSULTING, INC.	NO FAX	11/11/18- Voice Mail Full	YES	
2131 CRESCENT DRIVE ALTADENA CA Phone: 626 689-9992	Emailed ITB: 1st Request 10/23/18	11/14/18- Voice Mail Full	NO MAYBE	
Fax: 0 - Email: elizajane@ewconsultinginc.net	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response	

Scope of Work: C8792 Environmental - Biological Studies

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	He	Interested in	
Firm ID: 36272 DBE	Faxed ITB:	Phone Call:	bidding:
EXBON DEVELOPMENT, INC.	10/23/18	11/11/18- Line Busy	YES
13831 NEWHOPE STREET GARDEN GROVE CA Phone: 714 539-2222	Emailed ITB: 1st Request 92843 10/23/18	11/14/18- Line Busy	NO MAYBE
Fax: 562 539-2223 Email: wconst@exbon.com; janet.lee@exbon.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION

Caltrans No. 09-353204	Superict Heat	Herback General Engineering			
Firm ID: 43341 DBE	Faxe	d ITB:	Phone Call:	Interested in bidding:	
FFKM ENGINEERING CONSTRUCTION, INC.		10/23/18	11/11/18- Left Message	YES	
28462 CAMINO DEL ARTE DR VALENCIA CA Phone: 626 345-4225		iled ITB: Request 10/23/18	11/14/18- Left Message	NO MAYBE	
Fax: 661 554-0114 Email: frew.kotisso@ffkmengineering.com	2nd F	Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response	

Scope of Work: C1200 CONSTRUCTION AREA SIGNS, C1901 ROADWAY EXCAVATION, C1201 TRAFFIC CONTROL SYSTEM, C2602 AGGREGATE BASE, C3910 PAVING ASPHALT (ASPHALT CONCRETE), C5620 ROADSIDE SIGN, C7200 ROCK SLOPE

PROTECTION

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Herback General Engineering			
Firm ID: 4952 [DBE	Faxed ITB:	Phone Call:	Interested in bidding:	
FINE GRADE EQUIPMENT, INC.	INC.	10/23/18	11/11/18- Left Message	YES	
41729 CIELO VISTA DR		Emailed ITB: 1st Request	11/14/18- John	NO	
PALMDALE CA Phone: 661 949-8788	93551	10/23/18	111410 00111	MAYBE	
Fax: 661 722-8900 Email: john@finegradeinc.co	om	2nd Request 11/5/18	3rd Email w/ Addendum Update	No Response	

Scope of Work: C1901 ROADWAY EXCAVATION, C3910 PAVING ASPHALT (ASPHALT CONCRETE)

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	Herback General Engineering			
Firm ID: 14977 DBE	Faxed ITB:	Phone Call:	Interested in bidding:	
FLETCHER TRUCKING	NO FAX	11/11/18	YES	
41533 44TH STREET WEST	Emailed ITB: 1st Request	11/14/18- Caren: Only One truck	NO	
Phone: 661 810-6286	3536 10/23/18	11/14/10- Galeti. Only One truck	MAYBE	
Fax: 0 - Email: carenfletcher530@gmail.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response	

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Caltrans No.	09-353204		Herback General Engineering		
Firm ID:	29335 DBE		Faxed ITB:	Phone Call:	Interested in bidding:
FORCE TRA	AFFIC CONTROL, INC.		10/23/18	11/11/18- Vern: Left Message	YES
EXETER Phone:	TH BELMONT RD CA 559 594-1062	93221	Emailed ITB: 1st Request 10/23/18	11/14/18- Vern: Left Message	NO MAYBE
	559 594-1056 traffic.vern@earthlink.net		2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C1200 CONSTRUCTION AREA SIGNS, C1201 TRAFFIC CONTROL SYSTEM

Notes and Questions asked by firm:

Received Quote 11/14/18

.....

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

altrans No. 09-353204 Herback General Engineering				
Firm ID: 34555 DBE		Faxed ITB:	Phone Call:	Interested in bidding:
GEOMORPH INFORMATION SYSTEMS, LLC		10/23/18		YES
		Emailed ITB:		- '
1538 10TH AVENUE		1st Request		NO
SAN DIEGO CA Phone: 619 218-6463	92101	10/23/18		MAYBE
Fax: 619 702-6225 Email: egoff@geomorphis.com		2nd Request	3rd Email w/ Addendum Update	No Response

Scope of Work: C8792 Environmental - Biological Studies

Notes and Questions asked by firm:

replied by email 10/23/18 not bidding

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No.	. 09-353204		Her	back General Engineering	Interested in
Firm ID:	31176 DBE	1111338	Faxed ITB:	Phone Call:	bidding:
GLOBAL RO	OAD SEALING, INC		10/23/18	11/11/18- Left Message	YES
10832 DOROTHY AVE		Emailed ITB: 1st Request	11/14/18- No, Out of area	NO	
Phone:		92843	10/23/18	The risk out of area	MAYBE
	714 893-0945 globalroadsealing.com		2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION, C1201 TRAFFIC CONTROL SYSTEM,C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION

Caltrans No. 09-353204		Her	back General Engineering	Interested in
Firm ID: 36278 DBE		Faxed ITB:	Phone Call:	bidding:
GPA CONSULTING		10/23/18	11/11/18- Left Message	YES
		Emailed ITB:		
231 CALIFORNIA STREET		1st Request	11/14/18- Samantha	NO
EL SEGUNDO CA Phone: 310 792-2690	90245	10/23/18	11/14/16- Samantna	MAYBE
Fax: 310 792-2696		2nd Request	3rd Email w/ Addendum Update	
Email: andrea@gpaconsulting-us	s.com	11/5/18	11/7/18	No Response

Scope of Work: C8792 Environmental - Biological Studies

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Herback G	eneral Engineering	Interested in
Firm ID: 36003 DBE	Faxed	ITB: Pho	ne Call:	bidding:
H & R TRUCKING	1	0/23/18 11/1	1/18- Left Message	YES
1835 MT HOOD LAS VEGAS NV Phone: 702 651-8587	Emaile 1st Red 89156	nuest	4/18- Phone to Fax	NO MAYBE
Fax: 702 651-8587	2nd Re	equest 3rd	Email w/ Addendum Update	
Email: h_teresa52@hotmail.com	1	1/5/18 11/7	7/18	No Response

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Herback General Engineering		
Firm ID: 43055 DBE	Faxed ITB:	Phone Call:	Interested in bidding:	
HALCYON ENVIRONMENTAL	NO FAX	11/11/18- Alissa: Left Message	YES	
4971 MOUNT ASHMUN DRIVE SAN DIEGO CA Phone: 760 533-9667	Emailed ITB: 1st Request 92111 10/23/18	11/14/18- Alissa: Left Message	NO MAYBE	
Fax: 0 - Email: ahill@halcyonenv.com	2nd Request 11/5/18	3rd Email w/ Addendum Update	No Response	

Scope of Work: C8792 Environmental - Biological Studies

Caltrans No. 09-	-353204		Her	back General Engineering	Interested in
Firm ID:	42175 DBE		Faxed ITB:	Phone Call:	bidding:
HAR-AGAM, LL	C DBA FRESNO TRANSFER		10/23/18	11/11/18- Left Message	YES
376 N. SHELLY	AVE.		Emailed ITB: 1st Request	11/14/18- Wrong Numer	NO
FRESNO Phone: 559	CA 9 451-7047	93727	10/23/18	11/14/10- Wrong Name	MAYBE
	9 272-0473 nsfer@gmail.com		2nd Request	3rd Email w/ Addendum Update	No Decrees
0			11/5/18	11/7/18	No Response

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No.	09-353204		Her	back General Engineering	Interested in
Firm ID:	42780 DBE	8 A. S.	Faxed ITB:	Phone Call:	bidding:
HEIR & SON	CONSTRUCTION, INC		10/23/18	11/11/18- Left Message	YES
YUBA CITY	1180 SANBORN ROAD YUBA CITY CA 958	95993	Emailed ITB: 1st Request 10/23/18	11/14/18- Left Message	NO MAYBE
	916 463-9041 ndson@comcast.net		2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C1200 CONSTRUCTION AREA SIGNS, C1901 ROADWAY EXCAVATION

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Her	back General Engineering	Interested in
Firm ID: 33587 DBE		Faxed ITB:	Phone Call:	bidding:
INDUSTRIAL BATTERY SERVICES		10/23/18	11/11/18- No Answer	YES
673 ERLANDSON STREET		Emailed ITB: 1st Request	11/14/18- Not bidding Caltrans at this	NO
RICHMOND CA Phone: 510 222-7719	94804	10/23/18	time	MAYBE
Fax: 510 412-5988 Email: ibsrecoder@aol.com		2nd Request 11/5/18	3rd Email w/ Addendum Update	No Response

Scope of Work: C1201 TRAFFIC CONTROL SYSTEM

Caltrans No. 09-353204		Her	back General Engineering	Interested in
Firm ID: 27378 DBE		Faxed ITB:	Phone Call:	bidding:
INTERIOR DEMOLITION INC		10/23/18	11/11/18- Marco- Left Message	YES
		Emailed ITB:		
2621 HONOLULU AVE		1st Request	11/14/18- Marco	NO
MONTROSE CA Phone: 818 249-4932	91020	10/23/18	11/14/10- Walco	MAYBE
Fax: 818 249-4937		2nd Request	3rd Email w/ Addendum Update	
Email: maria@interiordemolition.n	et	11/5/18	11/7/18	No Response

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	He	erback General Engineering	Interested in
Firm ID: 12174 DBE	Faxed ITB:	Phone Call:	bidding:
INTERWEST PACIFIC, LTD.	10/23/18	11/11/18- Jack: Left Message	YES
990 HIGHLAND DR. STE. 212 SOLANA BEACH CA Phone: 858 259-2062	Emailed ITB: 1st Request 92075 10/23/18	11/14/18- Jack: Left Message	NO MAYBE
Fax: 858 345-3737 Email: jack@interwestpacific.com; sales@interwestpacific.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	Her	back General Engineering	Interested in
Firm ID: 43187 DBE	Faxed ITB:	Phone Call:	bidding:
J. CARDENAS INC	10/23/18	11/11/18- Line Busy	YES
14455 PARK AVE, SUITE C VICTORVILLE CA 92392 Phone: 760 243-6384	Emailed ITB: 1st Request 10/23/18	11/14/18- Left Message	NO MAYBE
Fax: 760 955-8560 Email: jcardenasinc@gmail.com; info@jcardenasinc.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION

Caltrans No. 09-353204	Herback Gene	eral Engineering Interested in
Firm ID: 6644 DBE	Faxed ITB: Phone	Call: bidding:
JOHN'S EQUIPMENT RENTAL	10/23/18	YES
	Emailed ITB:	
11775 TOPO LANE	1st Request	NO
LAKESIDE CA Phone: 619 561-8129	92040 10/23/18	MAYBE
Fax: 619 390-7195	2nd Request	
Email: johnsequiprental@gmail.con	n 11/5/18	No Response

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions

replied by email 11/6/18 not bidding

asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Herback General Engineering	Interested in
Firm ID: 1448 DBE	Faxed IT	B: Phone Call:	bidding:
JTC JACKSON TRUCKING COMPANY	10/	/23/18 11/11/18- No Answer	YES
332 NORTHHAMPTON WAY NEWMAN CA Phone: 209 271-6804	95360 Emailed 1st Requ		NO MAYBE
Fax: 209 862-9842 Email: wcarolyneg@earthlink.net	2nd Req	uest 3rd Email w/ Addendum /5/18 11/7/18	Update No Response

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204			Herback General Engineering		
Firm ID:	447 DBE		Faxed ITB:	Phone Call:	Interested in bidding:
K R C SAFETY CO). INC.		10/23/18	11/11/18- Request email sent to estimator Mike: Mike said Yes	YES
			Emailed ITB:		
7821 WEST SUNN	YVIEW		1st Request	11/14/18- sent confirmation email to	NO
VISALIA Phone: 559 7	CA 32-0393	93291	10/23/18	Mike: Mike decided not to bid	MAYBE
Fax: 559 7	32-2684		2nd Request	3rd Email w/ Addendum Update	
Email: garyc@krcs	afety.com		11/5/18	11/7/18	No Response

Scope of Work: C1200 CONSTRUCTION AREA SIGNS, C1201 TRAFFIC CONTROL SYSTEM, C5620 ROADSIDE SIGN, C8201 OBJECT

MARKER

Caltrans No. 09-353204		Herback General Engineering			
Firm ID: 45768 DBE	TESTA	Faxed ITB:	Phone Call:	bidding:	
KODIAK TRUCKING, INC.		10/23/18	11/11/18- Sal: Left Message	YES	
		Emailed ITB:			
14059 S. UNION AVE		1st Request	11/11/19 Manny Hanny	NO	
BAKERSFIELD CA Phone: 661 900-0461	93307	10/23/18	11/14/18- Manny: Unsure	MAYBE	
Fax: 661 374-8865		2nd Request	3rd Email w/ Addendum Update		
Email: jbarragan.consulting@gmail.		11/5/18	11/7/18	No Response	

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Received Phone Message 11/15/18- will not quote. Too far out of way Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No.	09-353204		Herback General Engineering		
Firm ID:	35381 DBE		Faxed ITB:	Phone Call:	bidding:
L S TRUCKING 14146 LOUVRE STREET ARLETA CA Phone: 818 383-2678		NO FAX	11/11/18- no answer	YES	
	91341	Emailed ITB: 1st Request 10/23/18	11/14/18- no answer	NO MAYBE	
Fax: Email: Ismira	0 - anda5@yahoo.com		2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Herback General Engineering			
Firm ID: 39322	DBE	Faxed ITB:	Phone Call:	Interested in bidding:	
LA FIRMA INC.		10/23/18	11/11/18- Left Message	YES	
715 RIDGE ROAD NIPOMO CA Phone: 805 748-8576		Emailed ITB: 1st Request 10/23/18	11/14/18- Left Message	NO MAYBE	
Fax: 510 350-9088 Email: vb@lafirmainc.com		2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response	

Scope of Work: C8852 SWPPP Planning

Caltrans N	lo. 09-353204	Her	Interested in	
Firm ID:	43661 DBE	Faxed ITB:	Phone Call:	bidding:
LEE CRIP	PPEN DEMOLITION	10/23/18	11/11/18- Left Message	YES
425 S. RC FRESNO	DLAND AVE CA	Emailed ITB: 1st Request	11/14/18- Left Message	NO
Phone: Fax:	559 488-0188 559 485-8150	10/23/18 2nd Request	3rd Email w/ Addendum Update	MAYBE
	nee.crippen@leecrippenexcavation.com	11/5/18	11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Herback General Engineering		
Firm ID: 38027 DBE	F	Faxed ITB:	Phone Call:	bidding:
LEINAIA'S TRANSPORTATION		10/23/18	11/11/18- Leiana	YES
	E	Emailed ITB:		
7345 SPINNAKER ST		1st Request		NO
CARLSBAD CA Phone: 661 618-2752	92011	10/23/18		MAYBE
Phone: 661 618-2752 fax: 760 994-0418 fmail: leinaiastrucking@sbcglobal.net	7	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C9609 STREET SWEEPING TRUCK, C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Herback General Engineering		
Firm ID: 39108 DBE		Faxed ITB:	Phone Call:	bidding:
LENHARDT ENGINEERING, INC.		10/23/18	11/11/18- Left Message	YES
		Emailed ITB:		
1449 GARCIA DRIVE		1st Request	11/14/18- Cheryl	NO
AN LUIS OBISPO CA hone: 805 440-7593	93405	10/23/18	11/14/10- Offeryi	MAYBE
Fax: 805 888-2539 Email: cheryl@lenhardtengineering.com		2nd Request 11/5/18	3rd Email w/ Addendum Update	No Response

Scope of Work: C8852 SWPPP Planning

Caltrans No. 09-353204		Herback General Engineering			
Firm ID: 31286 DBE	Faxed ITB:	Phone Call:	bidding:		
LNA CONCRETE STRUCTURES, INC. 15455 TERN STREET CHINO HILLS CA Phone: 909 393-1493	10/23/18	11/11/18- Left Message	YES		
	Emailed ITB: 1st Request 91709 10/23/18	11/14/18- Left Message	NO MAYBE		
Fax: 909 393-9363 Email: agarcialna@aol.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response		

Scope of Work: C3910 PAVING ASPHALT (ASPHALT CONCRETE)

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Herback General Engineering		
Firm ID: 33408	DBE	Faxed ITB:	Phone Call:	bidding:
LUNA TRUCKING		10/23/18	11/11/18- Left Message	YES
7102 CORTLAND STREE PARAMOUNT CA Phone: 562 762-555;	9072	Emailed ITB: 1st Request 3	11/14/18-	NO MAYBE
Fax: 310 991-5862 Email: lunatrucking@sbcg		2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	Her	back General Engineering	Interested in
Firm ID: 36949 DE	Faxed ITB:	Phone Call:	bidding:
MARTINI DRILLING CORP.	10/23/18		YES
	Emailed ITB:		
15571 CHEMICAL LANE	1st Request		NO
HUNTINGTON BEACH CA	92649		
Phone: 714 715-2715	10/23/18		MAYBE
Fax: 714 373-6322	2nd Request		
Email: martinidrilling@yahoo.c			No Response

Scope of Work: C1901 ROADWAY EXCAVATION

Notes and Questions asked by firm:

replied by email 11/5/18 not bidding

Caltrans No. 09-353204	Her	Herback General Engineering		
Firm ID: 39715 DBE	Faxed ITB:	Phone Call:	bidding:	
MASS X INC.	10/23/18	11/11/18- Left Message	YES	
	Emailed ITB:			
2524 N. FORDHAM AVENUE	1st Request	14/44/40 Tim	NO	
FRESNO CA Phone: 559 294-1075	93727 10/23/18	11/14/18- Tim	MAYBE	
Fax: 559 294-1463	2nd Request	3rd Email w/ Addendum Update		
Email: massx6@hotmail.com; massx2@	hotmail.com 11/5/18	11/7/18	No Response	

Scope of Work: C1901 ROADWAY EXCAVATION, C2602 AGGREGATE BASE

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Herback General Engineering		
Firm ID: 5376 DBE		Faxed ITB:	Phone Call:	bidding:
MATTOS EQUIPMENT TRANSPORT, LLC		10/23/18	11/11/18- Left Message	YES
8567 WEST SCHULTE ROAD	95304	Emailed ITB: 1st Request	NO	
TRACY CA Phone: 209 835-6609		10/23/18	11/14/18- Left Message	MAYBE
Fax: 209 835-2401 Email: r.mattos@sbcglobal.net		2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204			Her	Interested in	
Firm ID:	27969 DBE		Faxed ITB:	Phone Call:	bidding:
MC CULLOUGH CONSTRUCTION INC		10/23/18	11/11/18- Rachel- Left Message	YES	
			Emailed ITB:	No. of Contract of	
57 ALDER G	ROVE ROAD		1st Request	44/44/40 B	NO
ARCATA Phone:	CA 707 825-1014	95521	10/23/18	11/14/18- Rachel	MAYBE
Fax:	707 825-1769		2nd Request	3rd Email w/ Addendum Update	
Email: rache	ellehicks@mcculloughconstruction	oninc.com	11/5/18	11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION, C1201 TRAFFIC CONTROL SYSTEM

Caltrans No.	09-353204		Her	Interested in	
Firm ID:	41765 DBE		Faxed ITB:	Phone Call:	bidding:
NATURAL INVESTIGATIONS COMPANY, INC			NO FAX	11/11/18- Cindy	YES
			Emailed ITB:		
3104 O STR	EET, #221		1st Request		NO
SACRAMENTO CA Phone: 916 765-9381		95816	10/23/18		MAYBE
Fax:	0 - @naturalinvestigations.com		2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C8792 Environmental - Biological Studies

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204			Her	Interested in	
Firm ID:	43550 DBE		Faxed ITB:	Phone Call:	bidding:
NEVADA BARRICADE & SIGN COMPANY, INC.	10/23/18			YES	
TEVADA BARRIOADE & SIGN SOM 7411, 1115.			Emailed ITB:		
9530 NOR	TH VIRGINIA STREET		1st Request		NO
RENO	NV	89506	10/23/18		
Phone:	775 331-5100		10/20/10		MAYBE
Fax:	775 331-5103		2nd Request	3rd Email w/ Addendum Update	
Email: tam	ni@nbsco.com		11/5/18	11/7/18	No Response

Scope of Work: C5620 ROADSIDE SIGN, C8201 OBJECT MARKER

Notes and Questions re

replied by fax

asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204	Throw Tests	Her	Interested in	
Firm ID: 35955 DBE		Faxed ITB:	Phone Call:	bidding:
NEWLAND ENTITIES, INC		NO FAX	11/11/18- Teresa	YES
1121121112		Emailed ITB:		
500 OLIVE STREET		1st Request		NO
MARYSVILLE CA Phone: 530 755-1178	95901	10/23/18		MAYBE
Fax: 0 - Email: tcervantes@newlandentities.com		2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C1901 ROADWAY EXCAVATION

Interested in Herback General Engineering Caltrans No. 09-353204 bidding: Phone Call: Faxed ITB: 32107 DBE Firm ID: 11/11/18- Daniel 10/23/18 YES NIELSON CONSTRUCTION Emailed ITB: NO 1st Request 147 CAMINO ORUGA 94558 NAPA 10/23/18 MAYBE 707 253-8774 Phone: 3rd Email w/ Addendum Update 2nd Request 707 253-0131 Fax: No Response Email: dnielson@nielsoninc.com 11/7/18 11/5/18

Scope of Work: C1901 ROADWAY EXCAVATION

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Supplies / Bonding / Line of Credit / Break WC	Her	Herback General Engineering		
Caltrans No. 09-353204 Firm ID: 33537 DBE	Faxed ITB:	Phone Call:	bidding:	
	10/23/18	11/11/18- No Answer	YES	
NORTHERN TRUCK & EQUIPMENT	Emailed ITB:		NO	
P.O. BOX 55314	1st Request	11/14/18- No Answer		
HAYWARD CA Phone: 510 889-7828	10/23/18		MAYBE	
Fax: 510 889-7858	2nd Request	3rd Email w/ Addendum Update	No Response	
Email: bebesnte@sbcglobal.net	11/5/18	11/7/18	, to heap	

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Supplies / Bonding / Line of Credit / Break Work		Her	back General Engineering	Interested in
Caltrans No. 09-353204 Firm ID: 43476 DBE		Faxed ITB:	Phone Call:	bidding:
riiii ib.		NO FAX	11/11/18- Aaron	YES
BY BOLIVER ENGINEERING CONSTRUCTION BY B	95490	Emailed ITB:		NO MAYBE No Respons
		1st Request 10/23/18		
		2nd Request 11/5/18	3rd Email w/ Addendum Update	

Scope of Work: C1901 ROADWAY EXCAVATION

Form 1 Herback General Engineering Interested in Caltrans No. 09-353204 bidding: Phone Call: Faxed ITB: Firm ID: 38801 DBE 11/11/18- No Answer 10/23/18 YES PEREZ ASPHALT CONSTRUCTION LTD Emailed ITB: NO 1st Request 2436 OAK STREET SUITE B 11/14/18- No Answer 93301 BAKERSFIELD CA 10/23/18 MAYBE 661 872-9093 Phone: 3rd Email w/ Addendum Update 2nd Request 661 872-9099 Fax: No Response Email: kelly@perezasphalt.com 11/7/18 11/5/18

Scope of Work: C2602 AGGREGATE BASE

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Supplies / Bonding / Line of Credit / Break Work Ite	master and the H	erback General Engineering	Interested in
Caltrans No. 09-353204 Firm ID: 41912 DBE	Faxed ITB:	Phone Call:	bidding:
PRECISION GRADING & PAVING 6708 FISHBACK AVENUE BAKERSFIELD CA	10/23/18	11/11/18- Left Message	YES
	Emailed ITB:		NO MAYBE
	93308 10/23/18	11/14/18- Victor	
Phone: 661 587-7330 Fax: 661 587-7338 Email: precisiongradingandpaving@yahoo.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C3910 PAVING ASPHALT (ASPHALT CONCRETE)

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

	upplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other) Herback General Engineering					
Firm ID: 36543 DBE	Faxed ITB:	Phone Call:	bidding:			
PREMIERE ENVIRONMENTAL CONSULTANTS, INC. 23811 WASHINGTON AVE., STE. C110-248 MURRIETA CA 92562	10/23/18	11/11/18- No Answer	YES			
	Emailed ITB: 1st Request 10/23/18	11/14/18- No Answer	NO MAYBE			
Phone: 951 600-8075 Fax: 888 820-2937 Email: monica@premiereenvironmental.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response			

Scope of Work: C8851 Lead Compliance

Caltrans No.	09-353204		Her	Interested in	
Firm ID:	34174 DBE		Faxed ITB:	Phone Call:	bidding:
PROFESSIO	ONAL CONCRETE SAWING INC.		10/23/18	11/11/18- Left message on Estimating Phone	YES
P.O. BOX 33 MERCED	CA	95344	Emailed ITB: 1st Request 10/23/18	11/14/18- Left message on estimating phone	NO MAYBE
Phone: Fax: Email: david	209 722-2226 209 722-2227 scott@gvni.com		2nd Request	3rd Email w/ Addendum Update	No Response

Scope of Work: C1901 ROADWAY EXCAVATION

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204		Herback General Engineering			
Firm ID: 30743 DBE		Faxed ITB:	Phone Call:	bidding:	
Q & S ENGINEERING, INC.		10/23/18	11/11/18- Conrad	YES	
		Emailed ITB:			
4445 EASTGATE MALL, SUITE 200		1st Request		NO	
SAN DIEGO CA Phone: 858 509-9508	92121	10/23/18		MAYBE	
Fax: 858 509-9508		2nd Request	3rd Email w/ Addendum Update		
Email: cleslie@qsengineering.com		11/5/18	11/7/18	No Response	

Scope of Work: C8792 Environmental - Biological Studies

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Caltrans No. 09-353204			Herback General Engineering			
Firm ID:	45752 DBE		Faxed ITB:	Phone Call:	bidding:	
MEX ELECTRIC			NO FAX	11/11/18- Peter	YES	
			Emailed ITB:			
10989 KAY JAY	STREET		1st Request		NO	
RIVERSIDE Phone: 951	CA 427-2838	92503	10/23/18		MAYBE	
Fax: 0			2nd Request	3rd Email w/ Addendum Update		
Email: estimating	g@mbemex.com		11/5/18	11/7/18	No Response	

Scope of Work: C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION

Form 1 Interested in Herback General Engineering Caltrans No. 09-353204 bidding: Phone Call: Faxed ITB: 30516 DBE Firm ID: 11/11/18- Left Message YES 10/23/18 RANGEL BROTHERS TRUCKING Emailed ITB: NO 1st Request 11/14/18- Young 12580 FOOTHILL BLVD 91342 10/23/18 MAYBE SYLMAR 818 266-5179 Phone: 3rd Email w/ Addendum Update 2nd Request 818 450-0975 No Response Fax: Email: yrangeltrk@yahoo.com 11/7/18 11/5/18

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Supplies / Bonding / Line of Credit / Break Work Items into	Her	back General Engineering	Interested in
Caltrans No. 09-353204 Firm ID: 32967 DBE	Faxed ITB:	Phone Call:	bidding:
Filling. 02007 ===	10/23/18	11/11/18- Ricky	YES
RCJ & ASSOCIATES, INC 1709 V STREET SACRAMENTO CA 95818	Emailed ITB: 1st Request 10/23/18	11/14/18- Called to Confirm Quoting- LM w/ Ricky 11/15/18- Called again to confirm- LM w/ Ricky	NO MAYBE
Phone: 916 399-4852 Fax: 916 399-4853 Email: ricky@rcjandassociates.com; ricky@rcjsafety.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C9609 STREET SWEEPING TRUCK

* DID NOT RECEIVE QUOTE* Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Supplies / Bonding / Line of Credit / Break Wo	Herback General Engineering			Interested in
Caltrans No. 09-353204		Faxed ITB:	Phone Call:	bidding:
Firm ID: 36638 DBE		10/23/18	11/11/18- Bob	YES
RFE ENGINEERING, INC.		Emailed ITB:		
		1st Request		NO
2260 DOUGLAS BLVD., SUITE 160	95661			
ROSEVILLE CA	93001	10/23/18		MAYBE
Phone: 916 772-7800		2nd Request	3rd Email w/ Addendum Update	
Fax: 916 772-7804			44/7/40	No Response
Email: reynck@RFEengineering.com		11/5/18	11/7/18	

Scope of Work: C8852 SWPPP Planning

* N 00 050004	Form 1	Herback General Engineering		
Caltrans No. 09-353204 Firm ID: 7988 DBE	Faxed ITB:	Phone Call:	bidding:	
Timi ib.	10/23/18	11/11/18- Left Message	YES	
12645 WELLS PLACE CHINO CA	Emailed ITB: 1st Request 91710 10/23/18	11/14/18- Left Message	NO MAYBE	
Phone: 951 212-5619 Fax: 909 614-7073 Email: riveratrkg@aol.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response	

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Supplies / Bonding / Line of Credit / Break Work Reme into		back General Engineering	Interested in
Caltrans No. 09-353204 Firm ID: 41928 DBE	Faxed ITB:	Phone Call:	bidding:
	10/23/18	11/11/18- Left Message	YES
ROLL' N ROCK CONSTRUCTION INC	Emailed ITB:		NO
5527 TRUCK VILLAGE DRIVE	1st Request	11/14/18- Left Message	140
MOUNT SHASTA CA	96067 10/23/18		MAYBE
Phone: 530 925-1408 Fax: 530 926-0450	2nd Request	3rd Email w/ Addendum Update	
Fax: 530 926-0450 Email: rollnrockcon@gmail.com	11/5/18	11/7/18	No Response

Scope of Work: C1200 CONSTRUCTION AREA SIGNS, C1901 ROADWAY EXCAVATION, C1201 TRAFFIC CONTROL SYSTEM, C3910 PAVING ASPHALT (ASPHALT CONCRETE), C5620 ROADSIDE SIGN, C8001 TEMPORARY FENCING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials / Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Supplies / Bonding / Line of Credit / Break Wor Caltrans No. 09-353204	Herback General Engineering			Interested in
Firm ID: 37693 DBE		Faxed ITB:	Phone Call:	bidding:
Filli ID. 67666 ===		10/23/18	11/11/18- Steve	YES
S.T. RHOADES CONSTRUCTION, INC.		Emailed ITB: 1st Request		NO
8585 COMMERCIAL WAY REDDING CA	96002	10/23/18		MAYBE
Phone: 530 223-9322 Fax: 530 223-9222		2nd Request	3rd Email w/ Addendum Update	No Response
Email: steve@strhoadesinc.com		11/5/18	11/7/18	E COOLO DAVINO

Scope of Work: C1200 CONSTRUCTION AREA SIGNS, C1201 TRAFFIC CONTROL SYSTEM, C2602 AGGREGATE BASE, C3910 PAVING ASPHALT (ASPHALT CONCRETE), C8852 SWPPP Planning, C8001 TEMPORARY FENCING, C8001 TEMPORARY

FENCING

Interested in Herback General Engineering Caltrans No. 09-353204 bidding: Phone Call: Faxed ITB: DBE 2658 Firm ID: 11/11/18- Molly 10/23/18 YES SM SALES, 75TH STREET QUARRY & RECYCLING Emailed ITB: NO 1st Request 17524 W. SIERRA HIGHWAY 91351 SANTA CLARITA CA 10/23/18 MAYBE 661 252-4735 Phone: 3rd Email w/ Addendum Update 2nd Request No Response 661 299-1547 Fax: Email: jpusic@smsalesinc.com 11/7/18 11/5/18

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Supplies / Bonding / Line of Credit / Break	Her	Interested in	
Caltrans No. 09-353204	Faxed ITB:	Phone Call:	bidding:
Firm ID: 41010 DBE	10/23/18	11/11/18- Debra: undecided	YES
SO. CAL TRAFFIC INC	Emailed ITB:		NO
1358 LA MIRADA DRIVE SAN MARCOS CA	1st Request 92078 10/23/18	11/14/18- Debra	MAYBE
Phone: 858 720-0179 Fax: 858 793-4495	2nd Request	3rd Email w/ Addendum Update	No Response
Email: cecilia@socaltraffic.net	11/5/18	11/7/18	13.00 - 10.00

Scope of Work: C1200 CONSTRUCTION AREA SIGNS, C1201 TRAFFIC CONTROL SYSTEM

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other) Herback General Engineering			Interested in
Caltrans No. 09-353204	Faxed ITB:	Phone Call:	bidding:
Filling.	10/23/18	11/11/18- Chez: Left Message	YES
2683 NW RAINBOW RIDGE DR BEND OR 9770	Emailed ITB: 1st Request 10/23/18	11/14/18- Chez: Left Message	NO MAYBE
Phone: 858 220-5674 Fax: 886 709-2179 Email: botanicalconsulting@gmail.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C8792 Environmental - Biological Studies

	Form 1	I F - I - o ving	Interested in	
N= 00 252204	Herl	Herback General Engineering		
Caltrans No. 09-353204	Faxed ITB:	Phone Call:	bidding:	
Firm ID: 32066 DBE	10/23/18	11/11/18- No Answer	YES	
T & T TRUCKING GROUP	Emailed ITB:		NO	
12403 CENTRAL AVE #310	91710 1st Request 10/23/18	11/14/18- James	MAYBE	
CHINO CA	10/23/16	ii handelaan taa	- WATEL	
Phone: 909 772-8771	2nd Request	3rd Email w/ Addendum Update	N- Deepons	
Fax: 909 984-0969 Email: tandttruckinggroup@aol.com; virginia@tandttruckinggroup.com	11/5/18	11/7/18	No Response	

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

/ Line of Credit / Break Work Items into Smaller Increments / Other) Herback General Engineering 3204 I Faved ITE: Phone Call:		
Faxed ITB:	Phone Call:	bidding:
10/23/18	11/11/18- Left Message	YES
Emailed ITB:		NO
96097 10/23/18	11/14/18- Terry	MAYBE
2nd Request	3rd Email w/ Addendum Update	No Response
	10/23/18 Emailed ITB: 1st Request 96097 10/23/18	10/23/18 11/11/18- Left Message Emailed ITB: 1st Request 11/14/18- Terry 10/23/18 2nd Request 3rd Email w/ Addendum Update

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Supplies / Bonding / Line of Credit / Break Work	iteriis into or	Hert	pack General Engineering	Interested in
Caltrans No. 09-353204	F	axed ITB:	Phone Call:	bidding:
FIIII ID. 30000		10/23/18	11/11/18- Mary	YES
TRAFFIC LOOPS CRACKFILLING, INC		mailed ITB: st Request		NO
1915 W BALL RD. ANAHEIM CA	92804	10/23/18		MAYBE
Phone: 714 520-4026 Fax: 714 520-4027	2	nd Request	3rd Email w/ Addendum Update	No Response
Email: trafficloops@sbcglobal.net		11/5/18	11/7/18 POLSYSTEM C8601 MAINTENANCE EX	ISTING TRAFFIC

Scope of Work: C1200 CONSTRUCTION AREA SIGNS, C1201 TRAFFIC CONTROL SYSTEM, C8601 MAINTENANCE EXISTING TRAFFIC MGMT SYSTEM ELEMENTS DURING CONSTRUCTION

	Form 1	1 - L Canada Engineering	Interested in
Caltrans No. 09-353204	Faxed ITB:	rback General Engineering Phone Call:	bidding:
Firm ID: 38300 DBE	10/23/18	11/11/18- Left Message	YES
TULLY INC. 1650 N LINCOLN ST DIXON CA	Emailed ITB: 1st Request 95620 10/23/18	11/14/18- Sam	NO MAYBE
Phone: 707 693-1926 Fax: 707 471-0318 Email: robin@tullygroup.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C8852 SWPPP Planning

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Supplies / Bonding / Line of Credit / Break W	Her	back General Engineering	Interested in
Caltrans No. 09-353204	Faxed ITB:	Phone Call:	bidding:
Firm ID: 32609 DBE	10/23/18	11/11/18	YES
UGE & ECS, INC.	Emailed ITB:		NO
550 N. FIGUEROA ST., UNIT 6036 LOS ANGELES CA	1st Request 90012 10/23/18	11/14/18- Nancy	MAYBE
Phone: 213 625-1016 Fax: 310 862-6879	2nd Request	3rd Email w/ Addendum Update	No Response
Email: nancy@ugeecs.com	11/5/18	11/7/18	

Scope of Work: C8851 Lead Compliance, C8852 SWPPP Planning

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Supplies / Bonding / Line of Credit / Break Work	Her	back General Engineering	Interested in
Caltrans No. 09-353204	Faxed ITB:	Phone Call:	bidding:
-IIII ID. 20100	10/23/18	11/11/18- Left Message	YES
ULTRASYSTEMS ENVIRONMENTAL INC	Emailed ITB:		NO
16431 SCIENTIFIC WAY RVINE CA	92618 1st Request 10/23/18	11/14/18- Bill	MAYBE
Phone: 949 788-4900 Fax: 949 788-4901 Email: blindsay@ultrasystems.com	2nd Request	3rd Email w/ Addendum Update	No Response

Scope of Work: C8792 Environmental - Biological Studies

	Form 1	Interested in	
Caltrans No. 09-353204	Faxed ITB:	Phone Call:	bidding:
Firm ID: 33096 DBE	NO FAX	11/11/18- Left Message	YES
VASQUEZ & SONS TRUCKING 13464 CORNELLEUS STREET PACOIMA CA	Emailed ITB: 1st Request 91331 10/23/18	11/14/18- Left Message	NO MAYBE No Response
Phone: 818 266-3027 Fax: 0 - Email: felicitov@gmail.com	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	

Scope of Work: C9602 BOTTOM DUMP TRUCKING

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other) Herback General Engineering					
Caltrans No. 09-353204	Faxed ITB:	Phone Call:	bidding:		
-IIII ID. 40700 222	10/23/18	11/11/18- No Answer	YES		
VELARDE CONCRETE CONSTRUCTION INC 523 S BRAND, SUITE 201 SAN FERNANDO CA	Emailed ITB: 1st Request 91340 10/23/18	11/14/18- Line Busy	NO MAYBE		
Phone: 818 898-2300 Fax: 818 898-2330 Email: estimating@velardeconcreteinc.com	2nd Request 11/5/18	3rd Email w/ Addendum Update			

Scope of Work: C1901 ROADWAY EXCAVATION, C1201 TRAFFIC CONTROL SYSTEM, C7200 ROCK SLOPE PROTECTION

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other) Herback General Engineering					
Caltrans No. 09-353204	Faxed ITB:	Phone Call:	bidding:		
Firm ID: 42704 DBE	10/23/18	11/11/18- Sila	YES		
WELDON WORKS, INC.	Emailed ITB:		NO		
1650 MABURY ROAD SAN JOSE CA	1st Request 95133 10/23/18		MAYBE		
Phone: 408 251-1161 Fax: 408 251-1162 Email: SALES@WELDONWORKS.COM	2nd Request	3rd Email w/ Addendum Update 11/7/18	No Response		

Scope of Work: C5620 ROADSIDE SIGN

	Her	Interested in	
Caltrans No. 09-353204 Firm ID: 42001 DBE	Faxed ITB:	Phone Call:	bidding:
Firm ID: 42001 DBE	NO FAX	11/11/18- Teresa	YES
WESTERN PROPERTIES, INC.	Emailed ITB: 1st Request		NO
4836 SKYWAY DRIVE FAIR OAKS CA	95628 10/23/18		MAYBE
Phone: 530 409-8612 Fax: 0 - Email: tfernandez@incontext.co	2nd Request 11/5/18	3rd Email w/ Addendum Update 11/7/18	No Response

Scope of Work: C8792 Environmental - Biological Studies

Notes and Questions asked by firm:

Assistance Requested: (Notice to Contractors / Schedule of Bid Items / Plans / Specs / Bonding / Insurance / Equipment / Materials /

Supplies / Bonding / Line of Credit / Break Work Items into Smaller Increments / Other)

Assistance Requested: (Notice to Scripting Interest Inter					
Caltrans No. 09-353204 Firm ID: 43059 DBE	Faxed IT	Faxed ITB: Phone Call:		bidding:	
Firm ID: 43059 DBE	10/	/23/18	11/11/18- Tracy	YES	
THE CONSTRUCTION ZONE 4961 PACHECO BLVD MARTINEZ CA	Emailed 1st Requ 94553			NO MAYBE	
Phone: 925 387-8013 Fax: 925 293-0800 Email: mindy@theconstructionzone.us.com	2nd Red	quest 1/5/18	3rd Email w/ Addendum Update 11/7/18	No Response	

C0700 CONSTRUCTION STAKING SUPPLIER; C0685 PAVEMENT MARKERS SUPPLIER; I7391 SIGN MAKING; I7351 SAFETY EQUIPMENT RENTAL; G1004 CONSTRUCTION MATERIAL WHOLESALER & DISTRIBUTOR; C0800 Traffic Scope of Work: Striping, Marking and Traffic Control Materials Supplier; C0612 SAFETY EQUIPMENT SUPPLIER; C0699 TOOLS Supplier;

opted in on Caltrans site- DID NOT RECEIVE QUOTE Notes and Questions asked by firm:

FORM 2

DBE Good Faith Efforts Documentation

Item #3 Items of Work

Items of Work	Provided Plans/ Specs for Work Offered	Name of Selected Firm	DBE or Non-DBE	Selected Firm's Quote	Name of Rejected Firm	Rejected Firm's Quote	Price Difference	Reason for Selection	
	Ollered							No DBE quotes	
Lead Compliance	Yes							were received No other DBE	
Construction Area Signs	Yes	Force Traffic Control	DBE					Quotes Received No other DBE	
Traffic Control	Yes	Force Traffic Control	DBE					Quotes Received No other DBE	
Portable Delineators	Yes	Force Traffic Control	DBE					Quotes Received	
Portable Delineators	103	Torce Traine Commen				TREE BARRIES		No quotes received	
Portable Flashing								for this bid item-	
Beacon	Yes							Use own supplies	
Dedeco								No quotes received	
DOMO	Yes							for this bid item-	
PCMS	ies							Use own supplies No other DBE	
		m. 11 C lain a	B. S. J. France					quotes were	
SWPP & Annual	Yes	Tully Consulting	DBE	\$3,400.00				received	
Report	103	Group		ENGLISHED THE				No quotes received	
G C	Yes							for this bid item	
Street Sweeping	ies	13.00.00						No DBE quotes	
Treated Wood Waste	Yes	Statewide Traffic Safety & Signs	Non-DBE	\$660.00				were received Price Exceed	
Biologist & Natural Resource Plan	Yes	Alluvion Biological Consulting	DBE	\$31,275.00	UltraSystems	\$83,830.00	\$52,555.00	Acceptable limits. Alluvion also a DBE Firm	
						PATER AND AND AND A		No quotes were	
Temporary High								received- Use own	
Visibility Fence	Yes	Yes							Material
	n Yes							HGE Self performs work	
Roadway Excavation	n res							No Quotes	
Duff	Yes							Received- Self No DBE quotes	
Aggregates	Yes	Jim Wilkins Trucking	Non-DBE	\$28/ton				were received No DBE quotes	
Asphalt & Oil	Yes	Granite Construction	Non-DBE	\$115/ton				were received No other DBE	
Trucking	Yes	DAVE Trucking	DBE	See attached Breakdown				Quotes Received	

FORM 2

DBE Good Faith Efforts Documentation

Item #3 Items of Work

Items of Work	Provided Plans/ Specs for Work	Name of Selected Firm	DBE or Non-DBE	Selected Firm's Quote	Name of Rejected Firm	Rejected Firm's Quote	Price Difference	Reason for Selection
	Offered							No quotes were received
Data Core	Yes							No quotes received for this bid item
Tack Coat	Yes							No DBE Quotes
Corrugated Pipe & FES	Yes	Pacific Corrugated	Non-DBE	\$7,991.33				No quotes received for this bid item-
Rock Slope Protection	Yes							self perform No DBE quotes
Delineators	Yes	Statewide Traffic Safety & Signs	Non-DBE	\$7,375.00				No DBE quotes
Mile Post Markers	Yes	Statewide Traffic Safety & Signs	Non-DBE	\$1,950.00				No DBE quotes
Roadside Signage	Yes	Statewide Traffic Safety & Signs	Non-DBE	\$3,400.00				No other DBE
Traffic Striping	Yes	Super Seal & Stripe	DBE	\$2,970.00				Quotes Received

FORM 3

DBE Good Faith Efforts Documentation

Non- DBE Firms Selected

Items of Work	Name of Selected Firm	Name of Rejected Firm	Reason for Selection
Roadside Signage,	Statewide Traffic Safety & Signs 400 State Rd., Bakersfield, CA 93308 Clint Harris 661-834-5234		No DBE quotes were received
Aggregates	Jim Wilkins Trucking PO Box 860, Panaca, NV 89042 Lorin Wilkin 775-728-4770		No DBE quotes were received
Asphalt	Granite Construction 3005 James Rd., Bakersfield, CA Angela McAbee 661-387-7705		No DBE quotes were received
Corrugated Pipe & FES	Pacific Corrugated 5999 Power Inn Rd., Sacramento, CA 95824 Mike Willis 916-383-4891		No DBE quotes were received



DIR PW REG#1000001109 EXP. 6/30/2019

Proposal/Quote

Statewide - Bakersfield License # 975518

4400 State Road Bakersfield, CA 93308

Ph (661) 834-5324 Fax (661) 834-1073 BID DATE: 11/15/18

CONTRACT INFO

09-353204

PROPOSAL: 115874

ESTIMATOR Clint Harris

CLIENT: EST

ESTIMATING DEPARTMENT

PROJECT: 09-353204

14 MILES EAST OF PANAMINT

SPRINGS ON RTE 190 TOWNE PASS, CA

AMOUNT PRICE QUANTITY DESCRIPTION ITEM #

Proposal General Notes:

THIS PROPOSAL AND ITS PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

ITEM #3 IS FURNISHED, INSTALLED, AND REMOVED. CONTRACTOR TO MAINTAIN. TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #3, #5, #6 MUST GO TOGETHER ITEMS #029,#030,#031,#032,#033,#034,#035,#036,#037,#038

CONSTRUCTION AREA SIGNS 003

19000.00/LS 1 LS

19,000.00

SPECIFICATIONS:

INCLUDES PAGES SC-1,TH-1,TH-2 AND 2 FUNDING SIGNS

TRAFFIC CONTROL SYSTEM 004

SPECIFICATIONS:

*\$1,550.00/8 HRS. 1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN *\$950.00/8 HRS. 1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN** *\$100.00/EACH Connector/Ramp closure with Detour during lane closure *\$50.00/EACH Additional Lanes, Ramps, and/or Miles *\$225,00/SHIFT Additional T.C. Truck (no equipment) *\$695.00/8 HRS. Additional T.C. Tech *\$1,050.00/8 HRS. Impact Attenuator Vehicle with Driver *\$1,500.00/8 HRS. FLAGGING - 2 MEN / DAY (T-13)/NO Rumble Strips *\$1,550.00/8 HRS. FLAGGING - 2 MEN / NIGHT (T-13)/NO Rumble Strips / 2 Light Sources °\$1,800.00/8 HRS. FLAGGING - 2 MEN / DAY (T-13)/INCLUDES Rumble Strips FLAGGING - 2 MEN / NIGHT (T-13)/INCLUDES Rumble Strips / 2 Light Sources *\$1,850.00/8 HRS.

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver \$350.00/day; \$1,200.00/1 week; \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pick up each Surcharge \$0.75 per mile, portal to portal, after 20 miles per day credit

- * Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'
- ** Contractor to supply "qualified" help if needed for set up and pick up.
- Overtime \$105.00/8-12.hrs/man; Doubletime \$125.00/hr over 12 hrs/man
- Saturday closures multiply above rates by 1.45; Sunday closures multiply by 1.75
- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional

CONTRACT INFO 09-353204

Proposal/Quote

115874

Page 2 11/15/18

		QUANTITY	PRICE	AMOUNT
TEM#	travel time will be charged at \$30.00 per 1/2 hour/man, e - Traffic control system is a four (4) hour minimum charge charge will be applied to all cancellations with less than	e at 75 % of factor 1 and	charged after four (4) ho	ours. The minimum up and pick up.
05	charge will be applied to all cancellations with less than - Each Traffic Tech must be provided a 30 minute meal NO RETENTION HELD FOR TRAFFIC CONTROL. PORTABLE DELINEATOR	period. Missed meal period	s will be billed at \$50.00 35.000/EA	per Traffic Tech. 9,450.00
006	TEMPORARY FLASHING BEACON	2 EA	0.000/EA	
,00	SPECIFICATIONS: RENTAL PER MONTH \$400.00 EACH			
007	PORTABLE CHANGEABLE MESSAGE SIGN			
	SPECIFICATIONS: DAILY RENTAL RATE WEEKLY RENTAL RATE 4 WEEK RENTAL RATE \$50.00 delivery & \$50.00 pick up each way. NO delivery DAY rate is applied if STSSI maintains PCMS during tra	y or pick up charge if STSS affic control operations.	\$160.00/DAY \$480.00/1 WEEK \$1,200.00/4 WEEKS I performs traffic control.	
012	TREATED WOOD WASTE	660 LB	1.000/LB	660.0
029	REMOVE DELINEATOR	26 EA	75.000/EA	1,950.0
030	DELINEATOR (CLASS 2)	31 EA	175.000/EA	5,425.0
030	MILEPOST MARKER	5 EA	175.000/EA	875.0
	MARKER (CULVERT)	4 EA	175.000/EA	700.0
032	REMOVE MARKER	5 EA	75.000/EA	375.0
033	REMOVE ROADSIDE SIGN	7 EA	75.000/EA	525.0
034	SALVAGE ROADSIDE SIGN	1 EA	150.000/EA	150.0
035 036	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	38 SF	8.000/SF	304.0
027	RETROREFLECTIVE SHEETING (TYPE XI)	38 SF	4.500/SF	171.0
037	ROADSIDE SIGN - ONE POST PROPOSAL PROVISIONS	3 EA	750.000/EA	2,250.0

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days SPECIFICATIONS: from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE- 100%, NET 30 unless otherwise
 - Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted
 - Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
 - Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
 - Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. without prior approval.
 - Installed crash cushion arrays/modules relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a
 - All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover

CONTRACT INFO 09-353204

Proposal/Quote

115874

Page 3 11/15/18

AMOUNT PRICE QUANTITY DESCRIPTION ITEM #

and recover if needed.

- Construction Area Signs include one mobilization per stage, additional mobilizations \$1,500.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.
- -Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products- Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any Issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location/ mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location/ mark-out. Statewide Traffic Safety and Signs, Inc. will mark out it's own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier to 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed. Hardware for sign panel items is excluded unless stated otherwise.
- Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work.
- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.
- No retention is to be held on Traffic Control and Equipment Rental.

TOTAL BID:

\$41,835.00

Signed:	
Print:	
Dated:	
litle:	



JIM WILKIN TRUCKING LLC



PO BOX 860 Panaca, NV 89042 License # 74990 Office 1-775-728-4770 Fax- 1-775-728-4773 Bid Limit 4,000,000.00

Date- 11/15/18

To: Herback General Engineering

ATTN: Peter Griffin-Project Manager

Re: Caltrans Project 09-353204

Product	Quantity	Price	
Class II AB – Material w/ Delivery	1656 Tons	\$28.00 per Ton	
Class II AB Material FOB Pit	1656 Tons	\$9.00 per Ton	

 Taxes are not included in pricing. If project is Tax Exempt a Nevada Tax Exempt Certificate must be provided prior to JWT hauling or selling material.

Lorin Wilkin Serving you since 1972



Quote Number: MQ0007282 0 Quote Date: Nov 15, 2018 Bid Date: Nov 15, 2018 Expiration Date: Dec 31, 2019

Material Quotation

Attn: PETER GRIFFIN

Customer: HERBACK GENERAL ENGINEERING

Project Name: 09-353204 CURVE REALIGN RT 190

Project Description:

Address: RT 190

City, State, Zip: BISHOP CA 93514

· · · · · · · · · · · · · · · · · · ·	Est. Quantity	Units	Price	Plant Name
laterial Description (ID #)	1,656	TONS	\$15.00	FIVE BRIDGES AGG
8/4" CALTRANS CLASS 2 AB (1818)	2,310	TONS	\$115.00	FIVE BRIDGES AC
3/4" - HMA64-28M R15 SP ()	2,310		\$5.00	
ENVIRONMENTAL FEE		EACH	\$5.00	

PLEASE SEE ATTACHED SPECIAL CONDITIONS

Special Conditions:

For Aggregates sold after the price will increase by per ton. For Asphalt Concrete sold after the price will increase by per ton.

PLANT: Pricing is FOB the plant. Production is based on availability. Granite will do its best to meet customer's production requirements; however, Granite is not responsible for delays caused by mechanical difficulties or events outside our control.

MIX: Mixes are subject to change, the customer is responsible for ordering the correct mix for any given project, and obtaining any required owner approval. If a new mix is required to meet project specifications, the cost of the new mix design and any applicable plant testing will be the responsibility of the customer. Cost for a new CALTRANS mix starts at \$25,000. This cost may be billed separately or distributed as a per ton addition to the asphalt price quoted. ORDERS: Schedule orders at a minimum of 48 hours in advance. Customer orders must be received by Granite a minimum of three working days prior to delivery, and include mix design number, quantity, delivery address, contact person and phone number. Customer will be billed for all materials ordered

OVERTIM E/FIRE UP FEES/ENVIRONMENTAL FEES: Plant hours of operation are Monday through Friday, 8-hours per day, 5-days per week. The hours whether shipped to customer or not. may be adjusted to accommodate the customer's needs however changes to this schedule may result in Fire Up/Opening Fees, or Overtime Fees. Fire Up/Opening Fees and Overtime Fee charges will vary based on the project. If applicable, Environmental Fees are charged per load.

ORDER CANCELLATION: All cancellations must be received by Granite a minimum of 48 hours prior to the scheduled plant production start time. The customer may be held responsible for a cancellation fee for any plant and/or trucking charges associated with late order cancellation. All trucking charges associated with job cancellations will be the responsibility of the customer and may include up to an 8 hour per truck per day charge.

WEATHER RELATED: All orders will be placed on hold in the event of inclement weather and will not be shipped until released by the customer. Granite

Construction Company will not be held responsible for scheduling issues due to inclement weather.

DELIVERY: All customers are encouraged to set up trucking on their own. Trucking is based on availability. Billing for trucking will be on an hourly basis unless otherwise specified, and will be subject to minimum charges. If the quote includes trucking, Granite is not responsible for the availability of trucking. TRAVEL TIME, STANDBY TIME & HOURLY MINIMUMS: Charges, including travel time and subsistence, may apply if the trucking company must travel more than 90 miles to the plant site each day to begin loading material for a customer project, please check with your sales person to see if this applies. Daily hourly minimums may apply and vary depending on the truck type and broker. In the event that per ton trucking rates are quoted the customer is responsible for any applicable standby charges assessed by the trucking company. Per ton trucking rates are based on a full load, transfer load capacity is 26 tons. Short loads

TRUCKING AVAILABILITY: Trucking is based on availability, schedule orders at a minimum of 24 hours in advance. If the project has high volume production requirements, the customer must convey the schedule to Granite at least ten working days prior to the project start date to help mitigate any trucking availability issues.

General Conditions:

Prices quoted do not include sales tax.

This quote is limited to acceptance within 30 days from the bid date of this quotation after which time this quote is subject to review/revision.

Please contact your sales person before placing an order against this quote.

The offer to sell these materials is contigent upon customer completing and signing Granite's credit application and being approved for credit. Additional terms and conditions are on page two of this quote.

Accepted By: _ By: Angela McAbee Office: 661-387-7705 Printed Name: Cell: 661-331-3215 Title: Email: angela.mcabee@gcinc.com Website: www.graniteconstruction.com Phone: Email:

Terms and Conditions

- MATERIAL/SPECIFICATION: All materials quoted ("Materials") are subject to availability. Products delivered will meet specifications stated on this material quote ("MQ") (or material submittal if provided) at the point and time of delivery (as delivery is indicated on the face page).
- 2. **DELIVERY:** If applicable, Material shall be delivered in accordance with a schedule mutually agreed upon by Purchaser and Seller. Any charges at the point of delivery for spotting, switching, handling, storage and/or other accessorial services, and demurrage, shall be additional charges and paid by Purchaser. Damages caused by Purchaser or Purchaser's trucker, plant standby time, job cancellation, and added surcharges will be the responsibility of Purchaser. Title to Material and risk of loss shall pass to Purchaser upon delivery to Purchaser.
- 3. PRICE/TERMS OF PAYMENT: Purchaser shall pay Seller the amount set forth in the quote table together with applicable surcharges and fees. Payment shall be made in accordance with the payment terms contained in Seller's Application for Credit and Account Agreement (the "Credit App") executed by Purchaser in favor of Seller (by this reference incorporated herein) unless Material purchased C.O.D. Purchaser's failure to pay all amounts owed when due shall be deemed a material breach of this MQ and Seller may, in addition to any other rights it may have under law, at its option, (i) terminate this MQ or (ii) place future deliveries on a C.O.D. basis
- 4. ACCEPTANCE: This MQ is valid for thirty (30) days from the Bid Date unless otherwise stated in the Special Conditions of this MQ. The terms and conditions of this MQ may be accepted by the Purchaser only by one of the following alternatives performed within such thirty (30) day period: (i) Purchaser's execution and delivery to Seller of this MQ; or (ii) the Purchaser placing either a written or oral order for all or a portion of the Material quoted under this MQ or (iii) Seller's commencement of performance. This MQ can only be modified in writing when signed by Purchaser and Seller.
- 5. **FORCE MAJEURE:** Seller shall not be liable for failure delay in delivery by reason of any contingency or occurrence beyond Seller's reasonable control or which makes Seller's performance commercially impractical. If such contingency or occurrence prevents Seller's performance for a period of more than sixty (60) days, Purchaser shall have the right, upon seven (7) days written notice to Seller, to terminate this MQ.
- 6. INTEGRATED AGREEMENT: This MQ, together with the Credit Application (if executed by Purchaser), constitutes the entire agreement between Seller and Purchaser, and there are no understandings, agreements or representations, express or implied, either oral or written, not stated or identified in this MQ and the Credit App, if any. Any additional or different terms proposed either orally or in writing by Purchaser including those contained in Purchaser's purchase order, delivery tickets or accompanying Purchaser's performance are rejected and shall be of no force or effect unless expressly assented to in a separate writing by Seller.
- 7. WARRANTY: FOR A PERIOD NOT TO EXTEND BEYOND ONE YEAR FROM THE POINT AND TIME OF DELIVERY OF THE MATERIAL, SELLER WARRANTS THAT THE MATERIAL WILL CONFORM TO THE SPECIFICATIONS SET FORTH IN SECTION 1. NO OTHER WARRANTIES OF ANY KIND ARE MADE BY SELLER AND SELLER EXPRESSLY DISCLAIMS ALL OTHER WARRANTIES TO THE FULLEST EXTENT PERMITTED BY LAW, WHETHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, WARRANTIES OF MERCHANTABILITY OR FITNESS FOR ANY PURPOSE. PURCHASER SHALL INDEMNIFY, DEFEND, AND HOLD HARMLESS SELLER AGAINST ANY AND ALL CLAIMS, SUITS, ACTIONS, LEGAL PROCEEDINGS, DAMAGES, LIABILITIES, INTEREST, ACTUAL ATTORNEY'S FEES, COSTS AND EXPENSES OF ANY KIND AS A RESULT OF PURCHASER'S USE OF THE MATERIAL.



SALES QUOTE

SQ1805574

Page: 1

Sales Quote Date: **Expiration Date**

SalesPerson

11/14/2018 12/22/2018

CSP HDPE SRP + Accessories

House Account

Quote Contact

House Account 1200

Contract No.

Bid Date

Project Name

11/15/2018 09-353204

CALTRANS

Ship Via

Flatbed

Sold To:

SAC CONTRACTOR QUOTE

Caltrans

Ship

To: SAC CONTRACTOR QUOTE

Route 190

PANAMINT SPRINGS

Ph:

Fax:

	Description	Quantity	Length	Unit	Unit Price	Total Price
23	24" Galv CSP 14ga	13	20LF	Each	417.51	5,427.62
23	24" Galv CSP 14ga	1	10LF	Each	208.76	208.76
23	24" Galv Dimple Band	11	N/A	Each	21.31	234.45
24	24" Galv End Section W/Strap 80"	6	N/A	Each	162.58	975.50
-	Outbound Freight Charge	1		Each	1,145.00	1,145.00

Mike Willis Date: 2018.11.14

12:02:17 -08'00'

Subtotal: 7,991.33 Invoice 0.00 Total Sales Tax: 530.61

Total:

8.521.94

Proposal Accepted By:

Signature (Prepared by)

Signature

Date

Subject to Terms and Conditions - Click here http://pcpipe.com/news/terms and conditions.html

PCP - Sacramento

5999 Power Inn Road norcal@pcpipe.com Sacramento

CA

95824 Ph:

916.383.4891

Fax: 916.383.5420

W.E. Hall Company, Inc. (Pacific Corrugated Pipe Co.) is a government contractor and is subject to the requirements of Executive Order 11246, Section 503 of the Rehabilitation Assistance Act and VEVRAA. Pursuant to these requirements, the Equal Opportunity Clauses found at 41 Code of Federal Regulations is a follows: W.E. Hall Company (Pacific Corrugated Pipe Co.) shall abide by the requirements of: sections 60-1.4(a) (1-8), sections 60-300.5 (1-11) and sections 60-741.5 (a) (1-6) These regulations prohibit discrimination against qualified individuals based on their status as protected veterans or individuals with disabilities, and prohibit discrimination against all individuals based on their race, color, religion, sex, gender identification, or national origin. Moreover, these regulations require that covered prime contractors and subcontractors take affirmative action to employ and advance in employment individuals without regard to race, color, religion, sex, sexual orientation, gender identity, national origin, protected veteran or disability status.



November 6, 2018

UEI Proposal No.: 181032

Caltrans Contract No.: 09-353204 - Construction on State Highway in Inyo County about 14 miles east of panamint springs from 0.4 mile to 1.0 mile east of Towne Pass. In District 09 on Route 190.

Federal -Aid Project: ACHSST-S190(025)E

Working Days: 55

BID - Item 13 | Item Code: 146002 - Contractor-Supplied Biologist (LS) Subject:

UltraSystems Environmental Inc. (UltraSystems) is a full-service planning and environmental consulting firm that serves public and private sector clients throughout California. Founded in 1994, the firm has been in business for the last 24 years and is headquartered in Irvine, CA. The firm is a privately-held, small, woman-owned business. Our company business information is provided below in Table 1, Company Profile.

Table 1 **Company Profile**

Company Name:	UltraSystems Environmental, Inc. (UltraSystems)					
Prior Names Used:	None					
Corporation Type:	UltraSystems is a S Corporation (privately-held)					
Corporate Headquarters Address:	16431 Scientific Way, Irvine, CA 96218 Phone: (949) 788-4900, Fax: (949) 788-4901					
Company Website:	www.ultrasystems.com					
Number of Staff:	32					
Year Company Founded:	1994					
Business Certifications:	 Federal Disadvantaged Business Enterprise (DBE) Small Business Enterprise (SBE) Woman-owned Business Enterprise (WBE) Federal Woman-owned Small Business (WOSB) DIR # 1000006738 					

UltraSystems employs a diverse, multidisciplinary team of talented and experienced environmental planners, biologists, archaeologists, geologists, hydrologists, engineers, Geographic Information Systems (GIS) specialists, and support staff to complete environmental analyses, CEQA and NEPA documents, technical studies, and permits to satisfy environmental laws and regulations from initial project planning through construction. UltraSystems is committed to providing the best possible

Telephone: 949.788.4900

Facsimile: 949.788.4901

Website: www.ultrasystems.com



service, and is confident that our in-house project team can offer value-added services to successfully complete these environmental services while meeting critical deadlines and remaining within specific budget estimates.

SCOPE OF WORK

Based on the information provided in the task order solicitation, UltraSystems can provide these environmental services. Our budget for scope of work is provided in <u>Table 2</u>, Budget for Scope of Work.

<u>Table 1</u> Budget for Scope of Work

	Description	Cost
Task 1	Pre-construction Survey: UltraSystems' staff biologists will perform nesting bird survey and regulated species 7 days prior to construction activities. The surveys will be conducted for all proposed project impact areas and an additional 500 foot radius (of accessible areas). Observations will include: (1) detailed observations and locations of regulated species observed; (2) a statement that no regulated species were observed; or (3) a statement that regulated species, which were not originally anticipated by the project or listed in the project specification, were present in a 500-foot buffer around the project site. This task assumes up to 1.5 days for the pre-construction surveys, to be used in any combination as field conditions dictate. Any nesting locations would be marked and nesting bird buffer zones (200 - 500 ft) established, prior to any construction beginning. A field monitoring log, photo documentation, and nesting bird location figure will be provided following the pre-construction survey.	\$2,560
2	Pre-construction Survey Report: Following completion of the pre-construction nesting bird, a UltraSystems will prepare a pre-construction report. The report will summarize information regarding the natural history, the habitat of the BSA and its suitability for nesting migratory birds, and bat species. The report will include methods and results of the field surveys, figures, and site photographs. The report will be submitted 14 days before starting construction. Deliverables: (1) One electronic copy of the draft and final Pre-construction Survey Report to the Client, and (2) One hard copy of the final Pre-construction Survey Report to the Contractor.	\$4,340
3	Construction Monitoring (daily): This task presumes that daily monitoring is required by one Contrator-supplied biologist, should the biologist discover nesting birds or other regulated species. UltraSystems will provide a Monitoring Biologist to monitor conditions of approval set forth in the project permits and environmental guidance documents during project activities. The Contract Supplied Biologist will work with the Contractor to advise and instruct where the temporary high-visibility fence around the work limits of the project is required, in any special environmentally sensitive areas.	\$56,480



Tock	Description	Cost
Task	A daily monitoring log, photo documentation, biological resources location and survey figure, and recommendations will be provided daily and e-mail notifications will detail biological resources as discovered on a daily basis.	
	The biological monitor will provide as-needed worker's education awareness program training to new staff and/or to notify crew members of sensitive biological resources associated with the project.	
	The monitor will submit observations of covered species to the California Natural Diversity Database (CNDDB).	
	Construction is estimated to be 55 working days . Biologist will be working 10 hours/per day . One monitoring biologists onsite at any time there are work activities. 550 monitoring hrs., based on 55 days of construction Program (WFAP): IlltraSystems will	
4	worker's Environmental Awareness Program (which is the description of the project. The WEAP will educate on-site workers about sensitive environmental issues associated with the project. The WEAP will be administered all on-site personnel, contractors, and all subcontractors, prior to the any work commencing on the site. The WEAP will include but not will be limited to protected species that have potential to occur within the project site, including nesting birds, plants, and other wildlife species and protection measures, listed in the species protection or in PLACs.	\$5,070
5	Final Monitoring Report: UltraSystems will compile a Final Monitoring Report to be submitted no later than 20 days after completion of the project. The report shall include at a minimum, construction start and end dates, project impacts on regulated species, species protection measures and implementation details, incidental take information, an assessment of the effectiveness of the protection measures in mitigating project impacts, and recommendations for improving species protection measures. Deliverables: One electronic copy of the draft and Final Monitoring Report to the Client.	\$7,300
6	•One hard copy of the Final Monitoring Report to CDFW. Agency Consultation: UltraSystems will provide agency consultation, compliance strategies, and reporting to the natural resource agencies including the CDFW and USFS in the event a special-status species is found during the pre-construction surveys. Agency consultation also includes the preparation of up to two nesting bird variance requests for reduced nesting bird buffer zone from USFWS. Allows for up to 24 hours of consultation and reporting by an UltraSystems	\$2,080
7	Senior Biologist to natural resource agencies. Project Management: This task provides as-needed coordination for management of survey and monitoring procedures, onsite findings, scheduling, and client coordination. Responses to e-mails, phone calls, comments, and other inquiries will be addressed as part of this task. An UltraSystems' Senior Biologist will attend an initial kickoff meeting to introduce staff, establish appropriate channels for communication, and inspect the site. This task only includes this one kickoff meeting.	\$6,000



Task	Description		Cost
	Т	TOTAL FEE	\$83,830

ASSUMPTIONS AND LIMITATIONS

- This proposal represents UltraSystems' understanding of the proposed project at this time. Changes to project design or scope will require a renegotiation of the approved scope of work. Similarly, additional requests made by the client or resource agencies will require a change order and/or will be billed on a time & materials basis.
- Additional monitoring and reporting beyond that contemplated above may be required by the natural resource permits issued by the California Department of Fish and Wildlife, and the Regional Water Quality Control Board respectively.
- None of the options include protocol surveys, but does allow for consultation for the waiver of surveys if species were not observed during any survey at this location.
- Surveys will not be conducted outside of the BSA.
- UltraSystems' personnel have not visited the project site to determine existing setting.
 Instead, review of aerial imagery and existing documents was completed to determine survey needs. This proposal presumes that the minimal amount of survey will be necessary to meet environmental compliance. Additional survey needs may arise as additional information about the project is obtained.
- This proposal includes only one initial kickoff meeting with construction crews and agency personnel. It is assumed that no other meetings will be scheduled for the duration of the project.
- If field work is interrupted by weather or other circumstances beyond control, additional survey dates and travel costs may be incurred.
- Changes in the project description, project boundary, and project footprint (design) could trigger additional analyses, calculations, resubmittals and/or revisions to the report and/or figures. These additional actions will be billed on a time and materials basis or a change order will be required.
- Surveys would be performed concurrently if protocols permit.
- In order to facilitate the project for mapping purposes, the client will provide UltraSystems CAD data with a defined coordinate system or GIS shapefiles/geodatabase or Google Earth kmz/kml files that digitally illustrate the project boundary and project footprint (permanent and temporary impacts). If digital data is provided without a defined coordinate system or as static graphics (i.e. pdf, jpg, etc.), which require georeferencing, then a change order will be requested for mapping and conversion of data into a GIS compatible format.



- Permit processing, resource agency consultations, responding to agency comments on the report, and site visits with the resource agencies are not a part of this proposal. Additional requests from regulatory agencies will be billed on a time and materials basis and/or a change order must be fulfilled.
- The estimated costs provided in this proposal reflect a standard project without unnecessary delays. The Client agrees to fulfill data needs requests in a timely fashion.
- Each draft report will be electronically submitted to the Client within 30 days of completion of the specific survey. Comments will be provided by the Client on the draft report within two weeks of submittal. UltraSystems will respond to one set of consolidated comments on the draft report from the Client and finalize the report within two weeks of receiving the Client's comments. The Client will consolidate comments from multiple reviewers. This proposal includes one revision of a report after receiving one set of consolidated comments from the Client. Responding to additional rounds of comments and making additional revisions and resubmittals to the report and/or figures would require a change order.

ESTIMATED COSTS

The total costs provided in $\underline{\textbf{Table 2}}$ will not be exceeded without your expressed authorization.

Should you have any questions regarding the proposed scope or work or costs, please contact either the undersigned blindsay@ultrasystems.com, 949/788-4900 x227 at your convenience.

Sincerely,

ULTRASYSTEMS ENVIRONMENTAL INC.

Betsy A. Lindsay President/CEO




TABLE 2 TASK COST BREAKDOWN

anvironmental-management-planning		Senior	Staff	Staff	Monitoring	Sr. GIS	Word		Total	Vehic	le Travel	Dire	ect Costs	Direct	TOTAL					See La				
TASK	Senior Biologist II	Biologist I	Biologist II	Biologist I	Biologist	Analyst	Processor						Disco	Expense	(rounded)	Re	ports	FedEx	Certifi	ed	CDs	_	uipment	Oth (\$
(Includes Deliverables)					\$85.00	\$110.00	\$75.00	Hours	Cost	Miles	\$0.54	-	r Diem			#	\$100	\$45	#	\$12	# \$10	0 #	\$15 \$30	- (-
	\$130.00	\$125.00	\$120.00	\$110.00	\$65,00	3220.00		nours	Goat			Days	\$150 \$0.00	\$33.00	\$2,560		\$0	\$0		\$0	2 \$20	20	\$0	-
Hourly Rate>>>	T THE			Hours	16	T R I	0	24	\$2,240.00	526	\$284.04		\$0.00	\$440.00	\$4,340	2	\$200	\$0		\$0	2 321	10		+
Developed Species	0	0	0	0	16	6	4	34	\$3,900.00		\$0.00		\$0.00		- Louis and a second		\$0	\$0		\$0	\$0	0 55	\$825	
Pre-construction Survey - Regulated Species	0	12	12	0	0	-			\$46,750.00	1052	\$568.08	55	\$8,250.00	\$907.50	\$56,480		30	40			_	-	+	+
Pre-construction Surveys Report Construction Monitoring (based on 55 working	0	0	0	0	550	0	0	550	\$40,750.00	1002					\$5,070	1	\$100	\$0		\$0	1 \$10	00	\$0	1
Construction Monitoring (onset				-				46	\$4,520.00		\$0.00	ME E	\$0.00	\$550.00	\$5,070	-		-	-	\$12		0	\$0	
days,1 biologist) Worker's Environmental Awareness Program	2	0	16	0	24	0	4				*****		\$0.00	\$123.20	\$7,300	1	\$100	\$0	1			0	\$0	
WOLKEL 2 THAT COMPANY	-			0	0	8	4	60	\$7,180.00		\$0.00	-	\$0.00	\$0.00	\$2,080		\$0	\$0	-	\$0	-	0	50	
(WEAP)	24	0	24	0	0	0	0	16	\$2,080.00		\$0.00	-	\$0.00	\$0.00	\$6,000		\$0	\$0	-	\$0	2 3	5		
Final Monitoring Report	16	0	0	0	0	0	0	48	\$6,000.00		\$0.00	55	30.00	-		4		0	1	-	3	300	\$855	53
Agency Consultation	24	0	24	0	0	22	12	778		1578		55	\$8,250.00	\$2,053.70	\$83,830		\$400	\$0		\$12	3.3	00 1	1 2000	-
Project Management Total (Hours	66	12	76 \$9,120.00	\$0.00	\$50,150.00	\$2,420.00	\$900.00		\$72,670.00		\$852.12		\$8,230.00	1 42,000,00										

Bidder's Name:

Herback General Engineering

DBE GOOD FAITH EFFORT DOCUMENTATION

Contract No.:

Caltrans No. 09-353204

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

Agencies contacted:

	Agencies con		Toma of Contact
Caltrans No. 09	9-353204		Type of Contact
Date contacted 10/22/2018	Emailed ITB and requested assistance		
10/22/2018	US Small Business Administration: https://www.sba.gov/contracting/finding-govern	nment-customers/subcontr	Advertised project racting/s on US SBA sub-net.
10/22/2018	State Agencies contacted: Caltrans - Office of Business and Economic O http://www.dot.ca.gov/hq/bep/find_certified.html	pportunity tm	Online Search see list for firms
10/22/2018	Local Organizations contacted: Women Construction Owners & Executives info@wcoeusa.org	National	Emailed ITB and requested assistance
10/22/2018	Latin Business Association administration@lbausa.com	Los Angeles, CA	Emailed ITB and requested assistance
10/22/2018	American Indian Chamber of Commerce of tracy@adproweb.com	California Los Angeles, CA	Emailed ITB and requested assistance
10/22/2018	National Association of Minority Contractor cherylbranch@aol.com	s - Southern California Los Angeles, CA	Emailed ITB and requested assistance
10/22/2018	Local Referral Organization: Contractor's F	Estimate, Inc. (www.contr	actorsestimate.com)

9 Awarding Department contacted by bidder:

Always contact the Awarding Department for your bid. Ask if there are any <u>Specific Project or Program</u>

Requirements needed to complete your Good Faith Effort. Specifically ask if <u>Additional advertising</u> or <u>Additional Listings</u> in government or other publications like <u>SBA</u> or <u>Caltrans</u> is required. Ask if they have <u>Opt-In</u> or <u>Primes advertising for help listings</u> that you'll need to join for the bid. Ask for any other information needed for your good faith effort.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Monday, October 22, 2018 4:17 PM Sent:

'tracy@adproweb.com' To:

Requesting DBE Assistance for Caltrans 09-353204 Subject:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf **Attachments:**

American Indian Chamber of Commerce of California tracy@adproweb.com

Herback General Engineering plans to bid Caltrans 09-353204 as a General Contractor and requesting bid proposals from all DBE certified subcontractors and suppliers. To better help us with obtaining our goals, we are requesting your assistance in supplying us with any DBE listings/referrals you may have to offer. In addition, please post and or distribute the attached Invitation to bid on any bulletin boards you may have for DBE firms to view. Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, October 22, 2018 4:15 PM

To: 'info@wcoeusa.org'

Subject: Requesting DBE Assistance for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Women Construction Owners & Executives info@wcoeusa.org

Good afternoon,

Herback General Engineering plans to bid **Caltrans 09-353204** as a General Contractor and requesting bid proposals from all **DBE certified subcontractors and suppliers.** To better help us with obtaining our goals, we are requesting your assistance in supplying us with any **DBE** listings/referrals you may have to offer. In addition, please post and or distribute the attached Invitation to bid on any bulletin boards you may have for **DBE** firms to view.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}{\text{ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Monday, October 22, 2018 4:24 PM

To:

'cherylbranch@aol.com'

Subject:

Requesting DBE Assistance for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

National Association of Minority Contractors - Southern California cherylbranch@aol.com

Good afternoon Cheryl,

Herback General Engineering plans to bid **Caltrans 09-353204** as a General Contractor and requesting bid proposals from all **DBE certified subcontractors and suppliers.** To better help us with obtaining our goals, we are requesting your assistance in supplying us with any **DBE** listings/referrals you may have to offer. In addition, please post and or distribute the attached Invitation to bid on any bulletin boards you may have for **DBE** firms to view.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, October 22, 2018 4:27 PM
To: 'administration@lbausa.com'

Subject: Requesting DBE Assistance for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Latin Business Association administration@lbausa.com

Good afternoon,

Herback General Engineering plans to bid **Caltrans 09-353204** as a General Contractor and requesting bid proposals from all **DBE certified subcontractors and suppliers**. To better help us with obtaining our goals, we are requesting your assistance in supplying us with any **DBE** listings/referrals you may have to offer. In addition, please post and or distribute the attached Invitation to bid on any bulletin boards you may have for **DBE** firms to view.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Monday, October 22, 2018 4:28 PM Sent: 'dmendoza@fresnombdacenter.com' To:

Requesting DBE Assistance for Caltrans 09-353204 Subject:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf **Attachments:**

Minority Business Development Agency | Department of Commerce David Mendoza dmendoza@fresnombdacenter.com

Herback General Engineering plans to bid Caltrans 09-353204 as a General Contractor and requesting bid proposals from all DBE certified subcontractors and suppliers. To better help us with obtaining our goals, we are requesting your assistance in supplying us with any DBE listings/referrals you may have to offer. In addition, please post and or distribute the attached Invitation to bid on any bulletin boards you may have for DBE firms to view. Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Invitation to Bid

HERBACK

GENERAL ENGINEERING

NV 0033090A / CA 486035 / AZ 264063

2531 Nowlin Road Minden, NV 89423

Phone: (775) 267-6800 Fax: (775) 267-6801

An Equal Opportunity Employer

Is requesting quotations from all qualified **DBE** Sub-contractors and Material suppliers performing commercially useful functions for the following project:

Caltrans No. 09-353204

Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

Curve realignment DBE Goal: 15%

Plans & Specs: http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Bids open Thursday, November 15, 2018 @ 2:00 PM

Quotes for Services and Supplies requested for the following items for bid including, but not limited to:

Lead Compliance; Develop Water Supply; Construction Area Signs; Traffic Control System; Portable Delineator; Portable Flashing Beacon; PCMS; SWPPP & Annual Report; Street Sweeping; Treated Wood Waste; Biologist; Natural Resource Plan; Temporary High Visibility Fence; Roadway Excavation; Duff; Aggregates, Asphalt, Trucking; Data Core; Tack Coat; Corrugated Pipe & Flared End Section; Rock Slope Protection; Delineators; Mile Post Markers; Roadside Signage; Traffic Striping;

NOTE: Herback General Engineering is willing to break items of work into smaller increments to assist

DBE Contractors and Suppliers in obtaining work on this project. 100% Performance and Payment bonds
required. Subcontractor's must possess a current contractor's license. Please contact us for details.

Please call if you need assistance in obtaining: bonding, insurance, equipment, materials, and/or supplies.

Include with your bid the Time required for Performance of your work and any Delivery Schedules so that we can establish a Flexible Timeframe for your work. Plans & Specifications are available for viewing at our office

can establish u <u>115</u>	or obtained from the Owner or port	ions may be emailed u 2. Submitting a bid:	upon request. Yes No Mayb	e
1. Business Name:	4. Phon		5. Fax #:	
3. Contact Person:	4. Phon		DIR Number:	
6. Email: 9. Material Supplie	7. Cert Number: r or Subcontractor (License #)		Other:	_
	rding this Invitation please call	Cassie Crosb	ccrosby@herback.net	
1 1. 1.	usly negotiate with qualified firms for proper of credit, insurance, equipment, mate	roject participation. Plea erials, supplies, plans or	related technical assistance.	ing.

Home

Company

Projects

Employees

Links

Contact Us

HERBACK

GENERAL ENGINEERING

NV 0033090A / CA 486035 / AZ 264063

Current Jobs

Open Bids

Constrcution on State Highway in El Dorado County:

Past Jobs

Owner: Caltrans 03-4F8404 Bid Date: 11/7/2018

Open Bids

Engineer's Estimate: \$3,670,000

Location: Meyers, CA

Job Summary - Convert minor leg stop controlled T-intersection into 3-Leg roundabout

View Bid Documents: Click Here (Username: bid / Password: hgebids)

Photo Gallery

Construction on State Highway in Inyo County:

Client Login

Owner: Caltrans 09-353204

Bid Date: 11/15/2018

Engineer's Estimate: 3,190,000

Location: Inyo County, California

Job Summary - Curve Realignment

View Bid Documents: Click Here (Username: bid / Password: hgebids)

Go to Page: 1

Our Company

> About Us

> Contact Us

> Links

Jobs & Bids

> Current Jobs

> Past Jobs

> Open Bids

> Photo Gallery

> Client Login

Employment

> Opportunities

> Employee Login

Contact Information

2531 Nowlin Road, Minden, NV 89423

E-Mail: hge@herback.net Telephone: 775-267-6800

Telephone: 775-267-6800 Fax: 775-267-6801

NV 0033090A / CA 486035 / AZ 264063

View Vendor Ads

Business Unit:

53204	
ve realignment.	
rime Seeking Sub	
Prime Ads 1 of 1	
Delete Advertisement	
ame:	
Herback General Engineering	
mail:	
ccrosby@herback.net	
hone:	
775/267-6800	
11/15/2018	
Description:	
Herback General Engineering is seeking quotes from certified DBE/SBE/WBE/UDBE subcontractors and suppliers for the Caltrans 09-353204 " Curve Realignment; project in Inyo County, California bidding on November 15, 2018. We are seeking	<

Ad Updated		
10/22/2018 2:36PM		
lo Ad for Sub Seeking Prime		
	Save Sav	

© 2015-2018 Cal eProcure

Search (search.aspx) | Privacy Policy (http://fiscal.ca.gov/Privacy_Policy/index.html)

f (https://www.facebook.com/CaIDGS)

(https://twitter.com/CalifDGS)

Home -» Construction Contract Awards -» Advertised Projects This Week Listing for all primes seeking assistance with project 09-353204. 2 results found.

Contractor: Steve Manning Construction, Inc. Contact: Bill Spoon

Address: 5211 Churn Creek Road Redding, CA 96002

Phone: 530-222-0810 Fax: 530-222-4908 Email: admin@smci-const.com
Services needed: Steve Manning Construction is requesting quotes from all

Services needed: Steve Manning Construction is requesting quotes from all qualified subcontractors and suppliers including certified DBE firms. Items of particular interest are: LEAD COMPLIANCE PLAN, DEVELOP WATER SUPPLY, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, PORTABLE DELINEATOR, FLASHING BEACON (PORTABLE), PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE STORM WATER POLLUTION PREVENTION PLAN. STORM WATER ANNUAL REPORT, STREET SWEEPING, TREATED WOOD WASTE, CONTRACTOR-SUPPLIED BIOLOGIST, NATURAL RESOURCE PROTECTION PLAN. TEMPORARY HIGH VISIBILITY FENCE, DUFF, CLASS 2 AGGREGATE BASE, HOT MIX ASPHALT (TYPE A), DATA CORE, TACK COAT, 24" CORRUGATED STEEL PIPE (.079 THICK), 24" STEEL FLARED END SECTION, REMOVE CULVERT, ROCK SLOPE PROTECTION (1/4 T. METHOD B), ROCK SLOPE PROTECTION (NO. 2, METHOD B), ROCK SLOPE PROTECTION FABRIC, REMOVE DELINEATOR, DELINEATOR (CLASS 2), MILEPOST MARKER, MARKER (CULVERT), REMOVE MARKER, REMOVE ROADSIDE SIGN, SALVAGE ROADSIDE SIGN. FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE X), RETROREFLECTIVE SHEETING (TYPE XI), ROADSIDE SIGN- ONE POST, PAINT TRAFFIC STRIPE (2-COAT), MOBILIZATION

Requirements: Steve Manning Construction is a Union signatory contractor, as such all subcontractors must be signatory or willing to sign. We are an equal opportunity employer. Subcontractors must possess a current contractor's license, DIR registration, insurance coverage, and worker's compensation for the entire length of the contract. Please call if you need assistance in obtaining insurance, bonding, equipment, materials and/or supplies. Plans and specifications can be viewed at our office located at 5211 Churn Creek Rd. Redding CA 96002 or call if you need any additional project information. Steve Manning Construction, Inc. will work cooperatively with all qualified subcontractors and suppliers interested in work on this project to identify opportunities to break items into economically feasible packages.

Date posted: 10/19/2018

Contractor: Herback General Engineering Contact: Cassie Crosby

Address: 2531 Nowlin Road Minden, NV 89423

Phone: 775-267-6800 Fax: 775-267-6801 Email: ccrosby@herback.net


Services needed: Herback General Engineering is seeking quotes from certified DBE/SBE/WBE/UDBE subcontractors and suppliers for the Caltrans 09-353204 "Curve Realignment? project in Inyo County, California bidding on November 15, 2018. We are seeking quotes for the following items of work, including but not limited to the following: Lead Compliance; Develop Water Supply; Construction Area Signs; Traffic Control System; Portable Delineator; Portable Flashing Beacon; PCMS; SWPPP & Annual Report; Street Sweeping; Treated Wood Waste; Biologist; Natural Resource Plan; Temporary High Visibility Fence; Roadway Excavation; Duff; Aggregates, Asphalt, Trucking; Data Core; Tack Coat; Corrugated Pipe & Flared End Section; Rock Slope Protection; Delineators; Mile Post Markers; Roadside Signage; Traffic Striping; and anything else pertaining to this project

Requirements: We are an equal opportunity employer. Quotations will be broken down into comparable packages as reasonably necessary. All quotes will be considered without regard to race, color, religion, sex or national origin. Inquire about possible training opportunities and employment of lower income persons. We will require that all participating companies possess a current contractor?s license, carry Workers Compensation & Liability Insurance and be bonded. See specifications for exact insurance requirements and verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. If 3rd tier Subcontractors are being used, they must be noted on the quote and only perform no more

than 0.05% of the scope of work being quoted. Plans/Specs avail for viewing at our office: 2531 Nowlin Road, Minden, NV or may be available online at www.herback.net or on the Caltrans website at http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=09-353204 Estimating Contact is Peter Griffin (775) 267-6800, fax (775) 267-6801, pgriffin@herback.net or Cassie Crosby ccrosby@herback.net

Date posted: 10/22/2018

Solicitation Detail | All Solicitations from this Business | Business Information



Business Name: Herback General Engineering, LLC

Type of Businesses Being Solicited

Women-Owned Small Business, Disadvantaged **Business Enterprise** (DBE), Small Business with Top Secret Security Clearance/Sensitive Compartmented Information (TS/SCI), Small Business with Top Secret Security Clearance (TS),Small Business with Secret Security Clearance (SC),Small Business (SB),SBA Certified HUBZone Small Business (HUBZone SB),SBA Certified 8a Program Participant, Small Disadvantaged Business (SDB), Women-Owned Small Business under the SBA Women-Owned Small Business Program, Economically Disadvantaged Women Owned Small Business, Veteran-Owned Small Business (VOSB), Service-Disabled Veteran-Owned Small Business (SDVOSB), Alaskan Native Corporations (ANC) and Indian Tribe, Tribally Owned, Native Hawaiian Org (NHO) Owned, Economically Disadvantaged Women-Owned Small Business under the Women-Owned Small Business Program, Women-Owned Small **Business Joint** Venture, Economically Disadvantaged Women-Owned Small Business Joint Venture

NAICS Code

237990 Other Heavy and Civil **Engineering Construction**

Solicitation (SOL) Solicitation (SOL) /

NSS POC

First Name: Cassie Last Name: Crosby Phone: 775-267-

6800

Fax: 775-267-6801

Email:

-b. Obarbaal nat

NSS No. SOL-Caltrans 09-353204

SBA SubNet ccrosby@nerback.net

Additional NAICS Code

N/A

Solicitation (SOL) / **NSS Brief Description:**

Herback General Engineering is seeking quotes from certified DBE/MBE/WBE Suppliers & Subcontractors for the Caltrans 09-353204 Project.

Invitation to Bid with project information and contact is attached along with plans & specs. Please do not hesitate to contact with any questions.

Files Attached:

/09-353204 plans.pdf /09-353204sp.pdf /Bid Invite.pdf

Place of **Performance**

CA: Crescent City

Performance Start Date

01/02/2019

Solicitation (SOL)

NSS Closing Date

11/15/2018 14:00

Time Zone: PDT

Is this solicitation inappropriate? (Click if this posting contains here inappropriate or potentially offensive content. If checked, the solicitation will be reviewed and removed if necessary)



Back



WWW. Contractors Estimate.com



Trade

DVBE Resource Packet

Earthwork Takeoffs

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES EDITORIALS Certified DGS Trade and Focus Publication since 2002

CE Focus - Focus Paper

Advertisement date: October 22nd 2018@ 3:35 p.m. through bid opening date

HERBACK

GENERAL ENGINEERING

2531 Nowlin Road Minden, NV 89423 Telephone: 775-267-6800 Fax: 775-267-6801

An Equal Opportunity Employer Is requesting quotations from all qualified DBE / SBE Sub-contractors and Material suppliers performing commercially useful functions for the following project:

Owner: Caltrans

Caltrans No. 09-353204

Project Name: Construction on State Highway Inyo County about 14 Miles East of Panamint Springs from 0.4 Mile to 1.0 Mile East of Towne Pass

DBE Goal: 15% Bids open: November 15, 2018, 2:00 pm Description: Curve Realignment

Location: Inyo County, CA
District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

Plans & Specs: Quotations will be broken down into comparable packages as reasonably necessary. All quotes will be considered without regard to race, color, religion, sex or national origin. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting HGE's requirements and will be required to sign the standard HGE Subcontract Agreement. See specifications and contract for exact insurance verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans and specifications are available for viewing at our office:

2531 Nowlin Rd, Minden, NV 89423, on our website at www.herback.net or available the Caltrans website at http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=09-353204

Quotes for Services and Supplies requested for the following items for bid including, but not limited to:

Lead Compliance; Develop Water Supply; Construction Area Signs; Traffic Control System; Portable Delineator; Portable Flashing Beacon; PCMS; SWPPP & Annual Report; Street Sweeping; Treated Wood Waste; Biologist; Natural Resource Plan; Temperary High Visibility Fence; Roadway Excavation; Duff; Aggregates, Asphalt, Trucking; Data Core; Tack Coat; Corrugated Pipe & Flared End Section; Rock Slope Protection; Delineators; Mile Post Markers; Roadside Signage; Traffic Striping; and anything else pertaining to this project

For any bid proposal submitted after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5.

Subcontractors must possess a current contractor's license, insurance and worker's compensation. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. HGE intends to work cooperatively with all qualified firms seeking work on this project.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Phone: 775-267-6800 Fax: (775) 267-6801 E-mail: ccrosby@herback.net

HGE is an equal opportunity employer

Published onOctober 22nd 2018@ 3:35 p.m. by Contractor's Estimate, Inc. Located at http://www.contractorsestimate.com This advertisement will run until the bid date

What are we about?

Contact us

Terms

HOME

Caltrans 'DBE" Goals on Federally Funded Project

View sample BID ESTIMATE

Find Certified Firms

San Francisco LBE/MBE/WBE

NEWS <u>&</u> EVENTS



Certified DGS Trade and Focus Publication since 2002







DGS DVBE Resource Packet

Earthwork Takeoffs

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES & EDITORIALS runcu DOS Trade and Focus Fubicación sin

Advertisement date: October 22nd 2018@ 3:35 p.m. through bid opening date

HERBACK

GENERAL ENGINEERING

NV 0033090A / CA 486035 / AZ 264063

2531 Nowlin Road Minden, NV 89423 Telephone: 775-267-6800 Fax: 775-267-6801

An Equal Opportunity Employer

Is requesting quotations from all qualified DBE / SBE Sub-contractors and Material suppliers performing commercially useful functions for the following project:

Owner:Caltrans

Caltrans No. 09-353204

Project Name: Construction on State Highway Inyo County about 14 Miles East of Panamint Springs from 0.4 Mile to 1.0 Mile East of Towne Pass

DBE Goal: 15% Bids open: November 15, 2018, 2:00 pm Description: Curve Realignment

Location: Inyo County, CA
District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

Addendum 1 issued on 11/2/18 http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Plans & Specs: Quotations will be broken down into comparable packages as reasonably necessary. All quotes will be considered without regard to race, color, religion, sex or national origin. 100% performance and payment bonds may be required for the full amount of subcontract price.

Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting HGE's requirements and will be required to sign the standard HGE Subcontract Agreement. See specifications and contract for exact insurance verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans and specifications are available for viewing at our office:

2531 Nowlin Rd, Minden, NV 89423, on our website at http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=09-353204

Quotes for Services and Supplies requested for the following items for bid including, but not limited to:

Lead Compliance; Develop Water Supply; Construction Area Signs; Traffic Control System; Portable Delineator; Portable Flashing Beacon; PCMS; SWPPP & Annual Report; Street Sweeping; Treated Wood Waste; Biologist; Natural Resource Plan; Temporary High Visibility Fence; Roadway Excavation; Duff; Aggregates, Asphalt, Trucking; Data Core; Tack Coat; Corrugated Pipe & Flared End Section; Rock Slope Protection; Delineators; Mile Post Markers; Roadside Signage; Traffic Striping; and anything else pertaining to this project

For any bid proposal submitted after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5.

Subcontractors must possess a current contractor's license, insurance and worker's compensation. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. intends to work cooperatively with all qualified firms seeking work on this project.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Phone: 775-267-6800 Fax: (775) 267-6801 E-mail: ccrosby@herback.net

HGE is an equal opportunity employer

Published onOctober 22nd 2018@ 3:35 p.m. by Contractor's Estimate, Inc.
Located at http://www.contractorsestimate.com
This advertisement will run until the bid date

What are we about?

Contact us

Terms

HOME



Caltrans
"DBE" Goals
on Federally
Funded Projects

View sample BID ESTIMATE

Find Certified Firms

San Francisco LBE/MBE/WBE

> NEWS & EVENTS



CE Focus - Focus Paper





DGS DVBE Resource Packet

Earthwork **Takeoffs**

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES EDITORIALS Certified DGS Trade and Focus Publication since 2002



Advertisement date: October 22nd, 2018@ 3:35 p.m. through bid opening date

GENERAL ENGINEERING

NV 0033090A / CA 488035 / AZ 264063

2531 Nowlin Road Minden, NV 89423 Telephone: 775-267-6800 Fax: 775-267-6801

An Equal Opportunity Employer

Is requesting quotations from all qualified DBE / SBE Sub-contractors and Material suppliers performing commercially useful functions for the following project:

Owner: Caltrans

Caltrans No. 09-353204

Project Name: Construction on State Highway Inyo County about 14 Miles East of Panamint Springs from 0.4 Mile to 1.0 Mile East of Towne Pass

DBE Goal: 15% Bids open: November 15, 2018, 2:00 pm Description: Curve Realignment

Location: Inyo County, CA
District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

Addendum 1 issued on 11/2/18 ***Addendum 2 issued on 11/7/18***

http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Plans & Specs: Quotations will be broken down into comparable packages as reasonably necessary. All quotes will be considered without regard to race, color, religion, sex or national origin. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting HGE's requirements and will be required to sign the standard HGE Subcontract Agreement. See specifications and contract for exact insurance verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans and specifications are available for viewing at our office:

2531 Nowlin Rd, Minden, NV 89423, on our website at www.herback.net or available the Caltrans website at http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=09-353204

Quotes for Services and Supplies requested for the following items for bid including, but not limited to:

Lead Compliance; Develop Water Supply; Construction Area Signs; Traffic Control System; Portable Delineator; Portable Flashing Beacon; PCMS; SWPPP & Annual Report; Street Sweeping; Treated Wood Waste; Biologist; Natural Resource Plan; Temporary High Visibility Fence; Roadway Excavation; Duff; Aggregates, Asphalt, Trucking; Data Core; Tack Coat; Corrugated Pipe & Flared End Section; Rock Slope Protection; Delineators; Mile Post Markers; Roadside Signage; Traffic Striping; and anything else pertaining to this project

For any bid proposal submitted after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725 .5.

Subcontractors must possess a current contractor's license, insurance and worker's compensation. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. intends to work cooperatively with all qualified firms seeking work on this project.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Phone: 775-267-6800 Fax: (775) 267-6801 E-mail: ccrosby@herback.net

HGE is an equal opportunity employer

Published on October 22nd, 2018@ 3:35 p.m. by Contractor's Estimate, Inc. Located at http://www.contractorsestimate.com This advertisement will run until the bid date

What are we about?

Contact us

Terms

HOME



Caltrans DBE" Goals on Federally **Funded Projet**

View sample BID ESTIMATE

Find Certified Firms

San Francisco LBE/MBE/WBE

NEWS & EVENTS



Certified DGS Trade and Focus Publication since 2002

CE Trade - Trade Paper



DGS DVBE Resource Packet

Earthwork **Takeoffs**

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES EDITORIALS Advertisement date: October 22nd, 2018@ 3:35 p.m. through bid opening date

HERBACK

GENERAL ENGINEERING

NV 0033090A / CA 486035 / AZ 264063

2531 Nowlin Road Minden, NV 89423 Telephone: 775-267-6800 Fax: 775-267-6801

An Equal Opportunity Employer

Is requesting quotations from all qualified DBE / SBE Sub-contractors and Material suppliers performing commercially useful functions for the following project:

Owner: Caltrans

Caltrans No. 09-353204

Project Name: Construction on State Highway Inyo County about 14 Miles East of Panamint Springs from 0.4 Mile to 1.0 Mile East of Towne Pass

DBE Goal: 15% Bids open: November 15, 2018, 2:00 pm Description: Curve Realignment

Location: Inyo County, CA
District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

Addendum 1 issued on 11/2/18 ***Addendum 2 issued on 11/7/18***

http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Plans & Specs: Quotations will be broken down into comparable packages as reasonably necessary. All quotes will be considered without regard to race, color, religion, sex or national origin. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting HGE's requirements and will be required to sign the standard HGE Subcontract Agreement. See specifications and contract for exact insurance verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans and specifications are available for viewing at our office:

2531 Nowlin Rd, Minden, NV 89423, on our website at www.herback.net or available the Caltrans website at http://www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=09-353204

Quotes for Services and Supplies requested for the following items for bid including, but not limited to:
Lead Compliance; Develop Water Supply; Construction Area Signs; Traffic Control System; Portable Delineator, Portable Flashing Beacon; PCMS; SWPPP & Annual Report; Street Sweeping; Treated Wood Waste; Biologist; Natural Resource Plan; Temporary High Visibility Fence; Roadway Excavation; Duff; Aggregates, Asphalt, Trucking; Data Core; Tack Coat; Corrugated Pipe & Flared End Section; Rock Slope Protection; Delineators; Mile Post Markers; Roadside Signage; Traffic Striping; and anything else pertaining to this project

For any bid proposal submitted after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or the public work pursuant to Section 4104 of the Public Contract Code, or the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5 by being a public work pursuant to Section 1726.5 by being a public work pursuant t 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725 .5.

Subcontractors must possess a current contractor's license, insurance and worker's compensation. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies, intends to work cooperatively with all qualified firms seeking work on this project.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Phone: 775-267-6800 Fax: (775) 267-6801 E-mail: ccrosby@herback.net

HGE is an equal opportunity employer

Published on October 22nd, 2018@ 3:35 p.m. by Contractor's Estimate, Inc. Located at http://www.contractorsestimate.com This advertisement will run until the bid date

What are we about?

Contact us

Terms

HOME



Caltrans DBE" Goals on Federally Funded Projec

View sample RID ESTIMATE

Find Certified **Firms**

San Francisco LBE/MBE/WBE

NEWS EVENTS



Certified DGS Trade and Focus Publication since 2002

CE Trade - Trade Paper





DGS DVBE Resource Packet

Earthwork Takeoffs

Online DVBE certification is here!

Los Angeles DBE/MBE/WBE

ARTICLES **EDITORIALS** Advertisement date: October 22nd 2018@ 3:35 p.m. through bid opening date

HERBACK

GENERAL ENGINEERING

2531 Nowlin Road Minden, NV 89423 Telephone: 775-267-6800 Fax: 775-267-6801

An Equal Opportunity Employer

Is requesting quotations from all qualified DBE / SBE Sub-contractors and Material suppliers performing commercially useful functions for the following project:

Owner: Caltrans

Caltrans No. 09-353204

Project Name: Construction on State Highway Inyo County about 14 Miles East of Panamint Springs from 0.4 Mile to 1.0 Mile East of Towne Pass

DBE Goal: 15% Bids open: November 15, 2018, 2:00 pm Description: Curve Realignment

Location: Inyo County, CA District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

Plans & Specs: Quotations will be broken down into comparable packages as reasonably necessary. All quotes will be considered without regard to race, color, religion, sex or national origin. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting HGE's requirements and will be required to sign the standard HGE Subcontract Agreement. See specifications and contract for exact insurance verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans and specifications are available for viewing at our office:

2531 Nowlin Rd, Minden, NV 89423, on our website at www.herback.net or available the Caltrans website at http://www.dot.ca,gov/des/oe/weekly-ads/oe-project.php?q=09-353204

Quotes for Services and Supplies requested for the following items for bid including, but not limited to:

Lead Compliance; Develop Water Supply; Construction Area Signs; Traffic Control System; Portable Delineator, Portable Flashing Beacon; PCMS; SWPPP & Annual Report; Street Sweeping; Treated Wood Waste; Biologist; Natural Resource Plan; Temporary High Visibility Fence; Roadway Excavation; Duff; Aggregates, Asphalt, Trucking; Data Core; Tack Coat; Corrugated Pipe & Flared End Section; Rock Slope Protection; Delineators; Mile Post Markers; Roadside Signage; Traffic Striping; and anything else pertaining to this project

For any bid proposal submitted after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725 .5.

Subcontractors must possess a current contractor's license, insurance and worker's compensation. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. intends to work cooperatively with all qualified firms seeking work on this project.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Phone: 775-267-6800 Fax: (775) 267-6801 E-mail: ccrosby@herback.net

HGE is an equal opportunity employer

Published onOctober 22nd 2018@ 3:35 p.m. by Contractor's Estimate, Inc. Located at http://www.contractorsestimate.com This advertisement will run until the bid date

What are we about?

Contact us

Terms

HOME

Caltrans on Federally

View sample BID ESTIMATE

Find Certified Firms

San Francisco LBE/MBE/WBE

> **NEWS** EVENTS



WWW. Contractors Estimate.com Certified DGS Trade and Focus Publication since 2002

lication since 2002

CE Trade - Trade Paper



DGS DVBE Resource Packet

Earthwork Takeoffs

Online DVBE certification is here!

Los Angeles
DBE/MBE/WBE

ARTICLES & EDITORIALS HERBACK

ment date: October 22nd 2018@ 3:35 p.m. through bid opening date

GENERAL ENGINEERING

NV 0033090A / CA 486035 / AZ 264063

2531 Nowlin Road Minden, NV 89423 Telephone: 775-267-6800 Fax: 775-267-6801

An Equal Opportunity Employer

Is requesting quotations from all qualified DBE / SBE Sub-contractors and Material suppliers performing commercially useful functions for the following project:

Owner: Caltrans

Caltrans No. 09-353204

Project Name: Construction on State Highway Inyo County about 14 Miles East of Panamint Springs from 0.4 Mile to 1.0 Mile East of Towne Pass

DBE Goal: 15%
Bids open: November 15, 2018, 2:00 pm
Description: Curve Realignment

Location: Inyo County, CA
District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

Addendum 1 issued on 11/2/18
http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Plans & Specs: Quotations will be broken down into comparable packages as reasonably necessary. All quotes will be considered without regard to race, color, religion, sex or national origin. 100% performance and payment bonds may be required for the full amount of subcontract price. Subcontractors must possess a current contractor's license, insurance and worker's compensation coverage meeting HGE's requirements and will be required to sign the standard HGE Subcontract Agreement. See specifications and contract for exact insurance verbiage. We will assist with obtaining insurance, bonds or lines of credit, equipment, supplies or materials necessary to participate in this project. Plans and specifications are available for viewing at our office:

2531 Nowlin Rd, Minden, NV 89423, on our website at www.dot.ca.gov/des/oe/weekly-ads/oe-project.php?q=09-353204

Quotes for Services and Supplies requested for the following items for bid including, but not limited to:

Lead Compliance; Develop Water Supply; Construction Area Signs; Traffic Control System; Portable Delineator; Portable Flashing Beacon; PCMS; SWPPP & Annual Report; Street Sweeping; Treated Wood Waste; Biologist; Natural Resource Plan; Temporary High Visibility Fence; Roadway Excavation; Duff; Aggregates, Asphalt, Trucking; Data Core; Tack Coat; Corrugated Pipe & Flared End Section; Rock Slope Protection; Delineators; Mile Post Markers; Roadside Signage; Traffic Striping; and anything else pertaining to this project

For any bid proposal submitted after March 1, 2015 and any contract for public work entered into on or after April 1, 2015, the following registration requirements apply: Every Subcontractor is required to be registered to perform public work pursuant to Section 1725.5 of the Public Contract Code ("Section 1725.5"). No Contractor or Subcontractor shall be qualified to bid on, be listed in a bid proposal pursuant to Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, unless currently registered to perform public work pursuant to Section 1725.5. No bid shall be accepted nor any subcontract entered into without proof of the Subcontractor's current registration to perform public work pursuant to Section 1725.5.

Subcontractors must possess a current contractor's license, insurance and worker's compensation. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. intends to work cooperatively with all qualified firms seeking work on this project.

Portions of work can be made available upon request prior to bid date. Please call if any assistance is needed.

Phone: 775-267-6800 Fax: (775) 267-6801 E-mail: ccrosby@herback.net

HGE is an equal opportunity employer

Published onOctober 22nd 2018@ 3:35 p.m. by Contractor's Estimate, Inc.
Located at http://www.contractorsestimate.com
This advertisement will run until the bid date

What are we about?

Contact us

Terms

HOME



Caltrans
"DBE" Goals
on Federally
unded Projects

View sample BID ESTIMATE

> Find Certified Firms

San Francisco LBE/MBE/WBE

> NEWS & EVENTS

DBE Good Faith Effort Fax & Email Transmittals

Fax Transmission Report						
Caltrans No. 09-353204	Lee Crippen Demolition	(559) 485-8150	10/23/2018 8:38	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204	Fine Grade Equipment, Inc.	(661) 722-8900	10/23/2018 8:19	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204	A & M Consulting Engineers	(844) 853-5517	10/23/2018 7:59	Failed (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Dd & L Trucking	(415) 332-4585	10/23/2018 7:41	Busy (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Luna Trucking	(310) 991-5862	10/23/2018 7:23	Busy (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	A S Contractors, Inc.	(209) 966-2643	10/23/2018 7:04	Sent (Try 1)	1 page	0:00:45
Caltrans No. 09-353204	Nielson Construction	(707) 253-0131	10/23/2018 8:52	Sent (Try 2)	1 page	0:00:48
Caltrans No. 09-353204	Precision Grading & Paving	(661) 587-7338	10/23/2018 8:33	Sent (Try 1)	1 page	0:00:44
Caltrans No. 09-353204	Ultrasystems Environmental Inc	(949) 788-4901	10/23/2018 8:15	Failed (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	H & R Trucking	(702) 651-8587	10/23/2018 7:56	Busy (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Premiere Environmental Consultants, Inc.	(888) 820-2937	10/23/2018 7:38	Busy (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	Sm Sales, 75Th Street Quarry & Recycling	(661) 299-1547	10/23/2018 7:20	Sent (Try 1)	1 page	0:00:53
Caltrans No. 09-353204	Ct Concrete Cutting Inc.	(951) 698-0795	10/23/2018 7:01	Sent (Try 1)	1 page	0:00:45
Caltrans No. 09-353204	Rfe Engineering, Inc.	(916) 772-7804	10/23/2018 8:49	Sent (Try 1)	1 page	0:00:55
Caltrans No. 09-353204	Eagle Rock Industries	(925) 524-3004	10/23/2018 8:31	Sent (Try 1)	1 page	0:00:45
Caltrans No. 09-353204	A & M Consulting Engineers	(844) 853-5517	10/23/2018 8:11	Failed (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	Lenhardt Engineering, Inc.	(805) 888-2539	10/23/2018 7:53	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204	Roll' N Rock Construction Inc	(530) 926-0450	10/23/2018 7:36	Sent (Try 1)	1 page	0:01:00
Caltrans No. 09-353204	Dragon Material Transport, Inc.	(559) 276-0818	10/23/2018 7:16	Sent (Try 1)	1 page	0:00:48
Caltrans No. 09-353204	Industrial Battery Services	(510) 412-5988	10/23/2018 6:57	Failed (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Interwest Pacific, Ltd.	(858) 345-3737	10/23/2018 8:44	Sent (Try 1)	1 page	0:00:45
Caltrans No. 09-353204	Dirt & Aggregate Interchange, Inc	(503) 669-1192	10/23/2018 8:28	Sent (Try 1)	1 page	0:00:49
Caltrans No. 09-353204	H & R Trucking	(702) 651-8587	10/23/2018 8:08	Sent (Try 2)	1 page	0:00:49
Caltrans No. 09-353204	E-Nor Innovations Inc.	(310) 513-6299	10/23/2018 7:50	Sent (Try 1)	1 page	0:00:49
Caltrans No. 09-353204	Anytime Trucking	(310) 847-7002	10/23/2018 7:32	Failed (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Adh Technical Services, Inc.	(831) 477-0895	10/23/2018 7:13	Sent (Try 1)	1 page	0:00:45
Caltrans No. 09-353204	Gpa Consulting	(310) 792-2696	10/23/2018 8:42	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204	Alfred Civil Engineering, Inc	(916) 374-7383	10/23/2018 8:24	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204	Alluvion Biological Consutling	(510) 373-2253	10/23/2018 8:05	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204	Contractor Services Group, Inc.	(866) 366-6646	10/23/2018 7:47	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204	California Grinding Specialties, Inc. Dba Austin Enterprise	(661) 589-9509	10/23/2018 7:28	Sent (Try 1)	1 page	0:00:49
Caltrans No. 09-353204	Rcj & Associates, Inc	(916) 399-4853	10/23/2018 7:09	Failed (Try 1)	0 pages	0:00:00 0:00:55
Caltrans No. 09-353204	C G O Construction Company	(909) 930-5503	10/23/2018 8:40	Sent (Try 1)	1 page	0:00:00
Caltrans No. 09-353204	Uge & Ecs, Inc.	(310) 862-6879	10/23/2018 8:21	Busy (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Heir & Son Construction, Inc	(916) 463-9041	10/23/2018 8:01	Sent (Try 1)	1 page	0:00:45
Caltrans No. 09-353204	Anytime Trucking	(310) 847-7002	10/23/2018 7:43	Sent (Try 2)	1 page 0 pages	0:00:00
Caltrans No. 09-353204	Leinaia'S Transportation	(760) 994-0418	10/23/2018 7:25 10/23/2018 7:06	Busy (Try 1) Busy (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Exbon Development, Inc.	(562) 539-2223	10/23/2018 7:00	Failed (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	Tk Transportation, Inc.	(530) 842-7211	10/23/2018 8:37	Sent (Try 1)	1 page	0:00:54
Caltrans No. 09-353204	J. Cardenas Inc	(760) 955-8560 (909) 346-0848	10/23/2018 8:37	Sent (Try 1)	1 page	0:00:55
Caltrans No. 09-353204	Albert Wilson & Associates	(408) 251-1162	10/23/2018 7:58	Failed (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Weldon Works, Inc.	(619) 702-6225	10/23/2018 7:40	Busy (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Geomorph Information Systems, Llc	(510) 350-9088	10/23/2018 7:40	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204	La Firma Inc.	(661) 872-9099	10/23/2018 7:03	Busy (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Perez Asphalt Construction Ltd	(619) 390-7195	10/23/2018 7:03	Sent (Try 1)	1 page	0:00:48
Caltrans No. 09-353204	John'S Equipment Rental	(310) 862-6879	10/23/2018 8:32	Busy (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204 Caltrans No. 09-353204	Uge & Ecs, Inc.	(559) 732-2684	10/23/2018 8:13	Sent (Try 1)	1 page	0:00:47
Caltrans No. 09-353204		(909) 614-7073	10/23/2018 7:55	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204	Leinaia'S Transportation	(760) 994-0418	10/23/2018 7:37	Busy (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	Dillard Environmental Services	(925) 634-6858	10/23/2018 7:18	Sent (Try 1)	1 page	0:00:54
Caltrans No. 09-353204	Disabled American Veteran Enterprises Trucking & Sweeping, I	(559) 374-6470	10/23/2018 6:59	Sent (Try 1)	1 page	0:00:47
Caltrans No. 09-353204		(209) 722-2227	10/23/2018 8:48	Sent (Try 2)	1 page	0:02:03
Caltrans No. 09-353204		(559) 272-0473	10/23/2018 8:30	Busy (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204		(408) 251-1162	10/23/2018 8:11	Failed (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204		(415) 332-4585	10/23/2018 7:52	Busy (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204		(530) 223-9222	10/23/2018 7:34	Sent (Try 1)	1 page	0:00:47
Caltrans No. 09-353204		(714) 373-6322	10/23/2018 7:15	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204		(661) 399-3356	10/23/2018 6:55	Sent (Try 1)	1 page	0:00:48
Caltrans No. 09-353204		(818) 249-4937	10/23/2018 8:43	Sent (Try 1)	1 page	0:00:45
Caltrans No. 09-353204		(626) 333-7843	10/23/2018 8:26	Sent (Try 1)	1 page	0:00:45
Caltrans No. 09-353204		(559) 294-1463	10/23/2018 8:07	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204		(510) 727-0910	10/23/2018 7:49	Sent (Try 1)	1 page	0:00:48
Caltrans No. 09-353204		(707) 275-9025	10/23/2018 7:31	Sent (Try 1)	1 page	0:00:45
Caltrans No. 09-353204		(310) 991-5862	10/23/2018 7:12	Busy (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204		(707) 253-0131	10/23/2018 8:41	Busy (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204		(530) 473-2749	10/23/2018 8:23	Sent (Try 1)	1 page	0:00:49
20101011011011001001		- word # 11.0000 to to to to				

Caltrans No. 09-353204	Kodiak Trucking, Inc.	(661) 374-8865	10/23/2018 8:04	Failed (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Alert-O-Lite, Inc	(559) 453-3250	10/23/2018 7:46	Sent (Try 1)	1 page	0:00:45
Caltrans No. 09-353204	Premiere Environmental Consultants, Inc.	(888) 820-2937	10/23/2018 7:27	Busy (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Industrial Battery Services	(510) 412-5988	10/23/2018 7:08	Failed (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	Northern Truck & Equipment	(510) 889-7858	10/23/2018 8:39	Busy (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Jtc Jackson Trucking Company	(209) 862-9842	10/23/2018 8:20	Sent (Try 1)	1 page	0:00:54
Caltrans No. 09-353204	Californian Environmental Services, Inc	(530) 725-4347	10/23/2018 8:00	Failed (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	So. Cal Traffic Inc	(858) 793-4495	10/23/2018 7:42	Sent (Try 1)	1 page	0:00:48
Caltrans No. 09-353204	Mattos Equipment Transport, Llc	(209) 835-2401	10/23/2018 7:24	Failed (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Project Management Systems	(775) 538-4333	10/23/2018 7:05	Sent (Try 1)	1 page	0:00:45
Caltrans No. 09-353204	Cobra Trucking	(415) 330-9354	10/23/2018 8:54	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204	Professional Concrete Sawing Inc.	(209) 722-2227	10/23/2018 8:35	Failed (Try 1)	1 page	0:02:14
Caltrans No. 09-353204	Kodiak Trucking, Inc.	(661) 374-8865	10/23/2018 8:16	Failed (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	Aurora Industrial Hygiene	(619) 276-5904	10/23/2018 7:57	Sent (Try 1)	1 page	0:00:59
Caltrans No. 09-353204	The Construction Zone	(925) 293-0800	10/23/2018 7:39	Sent (Try 1)	1 page	0:00:45
Caltrans No. 09-353204	Rcj & Associates, Inc	(916) 399-4853	10/23/2018 7:21	Failed (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	Lna Concrete Structures, Inc.	(909) 393-9363	10/23/2018 7:02	Sent (Try 1)	1 page	0:01:01
Caltrans No. 09-353204	Northern Truck & Equipment	(510) 889-7858	10/23/2018 8:50	Busy (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	Summitwest Environmental, Inc.	(886) 709-2179	10/23/2018 8:31	Busy (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204 Caltrans No. 09-353204	Californian Environmental Services, Inc	(530) 725-4347	10/23/2018 8:12	Sent (Try 2)	1 page	0:00:45
	Qa Constructors	(510) 751-5341	10/23/2018 7:54	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204 Caltrans No. 09-353204	Mattos Equipment Transport, Llc	(209) 835-2401	10/23/2018 7:37	Failed (Try 2)	0 pages	0:00:00
	Exbon Development, Inc.	(562) 539-2223	10/23/2018 7:17	Busy (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204		(714) 520-4027	10/23/2018 6:58	Sent (Try 1)	1 page	0:00:48
Caltrans No. 09-353204	Traffic Loops Crackfilling, Inc	(530) 842-7211	10/23/2018 8:46	Failed (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Tk Transportation, Inc.	(707) 825-1769	10/23/2018 8:29	Sent (Try 1)	1 page	0:00:47
Caltrans No. 09-353204	Mc Cullough Construction Inc	(775) 331-5103	10/23/2018 8:09	Sent (Try 1)	1 page	0:00:49
Caltrans No. 09-353204	Nevada Barricade & Sign Company, Inc.	(619) 702-6225	10/23/2018 7:52	Failed (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	Geomorph Information Systems, Llc	The second secon	10/23/2018 7:33	Sent (Try 1)	1 page	0:00:46
Caltrans No. 09-353204	Rangel Brothers Trucking	(818) 450-0975	10/23/2018 7:14	Busy (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	Perez Asphalt Construction Ltd	(661) 872-9099	10/23/2018 7:14	Busy (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	Summitwest Environmental, Inc.	(886) 709-2179	10/23/2018 8:42	Sent (Try 1)		0:00:46
Caltrans No. 09-353204	Tully Inc.	(707) 471-0318	10/23/2018 8:25	Sent (Try 1)	1 page	0:00:48
Caltrans No. 09-353204	Dawson Mauldin Construction, Inc.	(714) 378-1534			1 page	0:00:46
Caltrans No. 09-353204	Ffkm Engineering Construction, Inc.	(661) 554-0114	10/23/2018 7:48	Sent (Try 1)		0:00:48
Caltrans No. 09-353204	T & T Trucking Group	(909) 984-0969	10/23/2018 7:30	Sent (Try 1)	1 page	0:00:48
Caltrans No. 09-353204	Cindy Trump Inc Dba Lindy'S Cold Planing	(562) 697-2039	10/23/2018 7:11	Sent (Try 1)	1 page	
Caltrans No. 09-353204	Har-Agam, Llc Dba Fresno Transfer	(559) 272-0473	10/23/2018 8:40	Busy (Try 2)	0 pages	0:00:00
Caltrans No. 09-353204	Velarde Concrete Construction Inc	(818) 898-2330	10/23/2018 8:22	Sent (Try 1)	1 page	0:00:53
Caltrans No. 09-353204	Ultrasystems Environmental Inc	(949) 788-4901	10/23/2018 8:02	Failed (Try 1)	0 pages	0:00:00
Caltrans No. 09-353204	Global Road Sealing, Inc	(714) 893-0945	10/23/2018 7:45	Sent (Try 1)	1 page	0:00:47
Caltrans No. 09-353204	Force Traffic Control, Inc.	(559) 594-1056	10/23/2018 7:26	Sent (Try 1)	1 page	0:00:45
Caltrans No. 09-353204	Burke Construction	(530) 672-2411	10/23/2018 7:07	Sent (Try 1)	1 page	0:00:59

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'estimating@velardeconcreteinc.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Thank You,
Herback General Engineering
2531 Nowlin Road
Minden, Nevada 89423
(775) 267-6800 Phone
(775) 267-6801 fax
www.herback.net

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'vb@lafirmainc.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'felicitov@gmail.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'ronnie@enortraffic.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}{\text{ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'anne@ecobridges.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'lunatrucking@sbcglobal.net'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Tuesday, October 23, 2018 8:17 AM

To: 'Moronia@acefencecompany.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: To: Tuesday, October 23, 2018 8:17 AM

Subject:

'javier.andrade@am-engr.com'
DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'bcschmidt@frontiernet.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby crosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

То:

'contractor@dirtagg.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'ctandco@verizon.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM tcervantes@newlandentities.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Tuesday, October 23, 2018 8:17 AM Sent:

'ibsrecoder@aol.com' To:

DBE Bidding Opportunity for Caltrans 09-353204 Subject:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf Attachments:

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'adh@adhenvironmental.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'debbieh@alertolite.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'sandradawson@dawson-mauldin.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM 'botanicalconsulting@gmail.com'

To: Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'riveratrkg@aol.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Tuesday, October 23, 2018 8:17 AM 'paustin@austin-enterprise.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'frew.kotisso@ffkmengineering.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'janet.lee@exbon.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM **To:** 'malfaro@alfaroengineering.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

То:

'egoff@geomorphis.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'wconst@exbon.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Tuesday, October 23, 2018 8:17 AM **To:** 'cindy@naturalinvestigations.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'cleslie@qsengineering.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'ahill@halcyonenv.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM 'ruth.abbe@abbeassociates.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'andrea@gpaconsulting-us.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'info@anytimedumping.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'martinidrilling@yahoo.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'gpf@calenv.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM To: 'carenfletcher530@gmail.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'touray@alfredce.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'virginia@tandttruckinggroup.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'jpusic@smsalesinc.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'info@jcardenasinc.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'burkebid@gmail.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Invo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'info@auroraih.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'jcardenasinc@gmail.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'john@finegradeinc.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'klazordonez@gmail.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com>

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'monica@premiereenvironmental.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'tami@nbsco.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'leinaiastrucking@sbcglobal.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'DAVEtrucksweep@gmail.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'robin@tullygroup.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'tandttruckinggroup@aol.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'quinto@accorp.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Tuesday, October 23, 2018 8:17 AM Sent:

'kelly@perezasphalt.com' To:

DBE Bidding Opportunity for Caltrans 09-353204 Subject:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf **Attachments:**

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'fresnotransfer@gmail.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'ct@ctconcretecutting.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Tuesday, October 23, 2018 8:17 AM Sent:

'gin@bioginconsulting.com' To:

DBE Bidding Opportunity for Caltrans 09-353204 Subject:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf Attachments:

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'rollnrockcon@gmail.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM To: 'oliverconst.engi@gmail.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'forcetraffic.vern@earthlink.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'trafficloops@sbcglobal.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'rachellehicks@mcculloughconstructioninc.com'
Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'shelli@csg-web.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'patriciad@dillardenv.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'estimating@eaglerock.us'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'wegrindasphalt@aol.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'info@cpmscpm.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'tktransportation@att.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'dnielson@nielsoninc.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'mbalk@balkbiological.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'wcarolyneg@earthlink.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'johnsequiprental@gmail.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com>

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'bebesnte@sbcglobal.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'sales@interwestpacific.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'cheryl@lenhardtengineering.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'Heirandson@comcast.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'jbarragan.consulting@gmail.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'estimator@burtchconstruction.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Tuesday, October 23, 2018 8:17 AM 'reynck@RFEengineering.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'estimating@mbemex.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'garyc@krcsafety.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM 'elizajane@ewconsultinginc.net'

To: Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'cobratrucking@yahoo.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'cesarpbuiltm@yahoo.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'maria@interiordemolition.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'ekempton@buenavistaenvironmental.com'
Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'agarcialna@aol.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: To: Tuesday, October 23, 2018 8:17 AM 'SALES@WELDONWORKS.COM'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'cshohet@gmail.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'chidi@awatraffic.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'Ismiranda5@yahoo.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'steve@strhoadesinc.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'precisiongradingandpaving@yahoo.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Tuesday, October 23, 2018 8:17 AM Sent:

'nancy@ugeecs.com' To:

DBE Bidding Opportunity for Caltrans 09-353204 Subject:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf **Attachments:**

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'ricky@rcjsafety.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'cgoconst2@msn.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: To:

Tuesday, October 23, 2018 8:17 AM

6 1 1

'tfernandez@incontext.co'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'cecilia@socaltraffic.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com>

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'massx2@hotmail.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'kshockley@auroraih.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Tuesday, October 23, 2018 8:17 AM **To:** 'blindsay@ultrasystems.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'ricky@rcjandassociates.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

То:

'charlesettas@comcast.net'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Tuesday, October 23, 2018 8:17 AM

To: 'summer.bradford@dragonmaterial.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM
To: 'tcoleman2009@hotmail.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'davidscott@gvni.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'h_teresa52@hotmail.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'r.mattos@sbcglobal.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM **To:** 'mindy@theconstructionzone.us.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

'massx6@hotmail.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM **To:** 'grs@globalroadsealing.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM

To: 'jenerro.lockhart@alluvionbc.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: $Her back\ General\ Engineering@contractors estimate.com\ < gfeass is t14@contractors estimate.com > to the contractor of the contractors of the$ Sent:

Tuesday, October 23, 2018 8:17 AM

To: 'yrangeltrk@yahoo.com'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: To:

Tuesday, October 23, 2018 8:17 AM

'jack@interwestpacific.com'

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specsntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: To:

Tuesday, October 23, 2018 8:17 AM

Subject:

'Daryl@abslconstruction.com'

Attachments:

DBE Bidding Opportunity for Caltrans 09-353204 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: $Her back\ General\ Engineering@contractors estimate.com\ < gfeass is t14@contractors estimate.com>$ Sent:

Tuesday, October 23, 2018 8:17 AM

To: 'deni@sti.net'

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Tuesday, October 23, 2018 8:17 AM **To:** renee.crippen@leecrippenexcavation.com

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

 $Her back\ General\ Engineering@contractors estimate.com\ < gfeass is t14@contractors estimate.com>$

Sent:

Tuesday, October 23, 2018 8:17 AM

To:

yrangeltrk@yahoo.com

Subject:

DBE Bidding Opportunity for Caltrans 09-353204

Attachments:

6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 5:45 PM

To: 'debbieh@alertolite.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Sent: Monday, November 5, 2018 5:37 PM

To: 'burkebid@gmail.com'

Subject: 2nd Request for Caltrans 09-353204

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -Attachments:

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with. Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 5:37 PM
To: 'forcetraffic.vern@earthlink.net'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 5:37 PM To: 'oliverconst.engi@gmail.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 5:37 PM

To: 'trafficloops@sbcglobal.net'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 5:20 PM
To: 'botanicalconsulting@gmail.com'
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Monday, November 5, 2018 5:20 PM

To:

'riveratrkg@aol.com' 2nd Request for Caltrans 09-353204

Subject: **Attachments:** 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with. Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 5:20 PM

To: 'gpf@calenv.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 5:20 PM

To: 'touray@alfredce.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 5:20 PM
To: 'virginia@tandttruckinggroup.com'
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Monday, November 5, 2018 5:20 PM

To:

'info@jcardenasinc.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 5:20 PM

To: 'dnielson@nielsoninc.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 5:20 PM

To: 'mbalk@balkbiological.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: To:

Monday, November 5, 2018 5:20 PM botanicalconsulting@gmail.com

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 5:20 PM

To: 'cheryl@lenhardtengineering.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 4:51 PM
To: 'javier.andrade@am-engr.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}{\text{ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 4:51 PM

To: 'bcschmidt@frontiernet.net'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 4:51 PM

To: 'janet.lee@exbon.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 4:51 PM
To: 'malfaro@alfaroengineering.com'
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon.

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}{\text{ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: To: Monday, November 5, 2018 4:51 PM

10:

'ahill@halcyonenv.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 4:51 PM
To: 'ruth.abbe@abbeassociates.com'
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: To:

Monday, November 5, 2018 4:51 PM 'andrea@gpaconsulting-us.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 4:51 PM

To: 'info@anytimedumping.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 4:51 PM

To: 'martinidrilling@yahoo.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 4:51 PM

To: 'rachellehicks@mcculloughconstructioninc.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 4:51 PM

To: 'shelli@csg-web.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 4:51 PM

To: 'wcarolyneg@earthlink.net'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 4:51 PM
To: 'johnsequiprental@gmail.com'
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 4:51 PM

To: 'sales@interwestpacific.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 4:51 PM

To: sales@interwestpacific.com

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 4:51 PM
To: javier.andrade@am-engr.com
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM
To: 'estimating@velardeconcreteinc.com'
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'vb@lafirmainc.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'felicitov@gmail.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'ronnie@enortraffic.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Monday, November 5, 2018 3:26 PM Sent:

'anne@ecobridges.net' To:

2nd Request for Caltrans 09-353204 Subject:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -**Attachments:**

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with. Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specsntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'lunatrucking@sbcglobal.net'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM
To: 'Moronia@acefencecompany.com'
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Monday, November 5, 2018 3:26 PM Sent:

'contractor@dirtagg.com' To:

2nd Request for Caltrans 09-353204 Subject:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -**Attachments:**

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with. Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Monday, November 5, 2018 3:26 PM Sent:

'ctandco@verizon.net' To:

2nd Request for Caltrans 09-353204 Subject:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -**Attachments:**

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'tcervantes@newlandentities.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'ibsrecoder@aol.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 3:26 PM

To: 'sandradawson@dawson-mauldin.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM
To: 'paustin@austin-enterprise.com'
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM
To: 'frew.kotisso@ffkmengineering.com'
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'wconst@exbon.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: To: Monday, November 5, 2018 3:26 PM 'cindy@naturalinvestigations.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: $Her back\ General\ Engineering@contractors estimate.com\ < gfeass is t14@contractors estimate.com>$

Sent: Monday, November 5, 2018 3:26 PM To:

'cleslie@qsengineering.com' Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with. Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'cerila.gailliard@oysllc.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon.

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with. Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM
To: 'carenfletcher530@gmail.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 3:26 PM

To: 'jpusic@smsalesinc.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'info@auroraih.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 3:26 PM

To: 'jcardenasinc@gmail.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Monday, November 5, 2018 3:26 PM

То:

'john@finegradeinc.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Monday, November 5, 2018 3:26 PM

To:

'klazordonez@gmail.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Monday, November 5, 2018 3:26 PM 'monica@premiereenvironmental.com' 2nd Request for Caltrans 09-353204

Subject: Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'tami@nbsco.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Monday, November 5, 2018 3:26 PM Sent: 'leinaiastrucking@sbcglobal.net' To: 2nd Request for Caltrans 09-353204 Subject:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -**Attachments:**

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specsntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 3:26 PM

To: 'DAVEtrucksweep@gmail.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Monday, November 5, 2018 3:26 PM

То:

'robin@tullygroup.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'tandttruckinggroup@aol.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Monday, November 5, 2018 3:26 PM

To:

'quinto@accorp.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specsntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Monday, November 5, 2018 3:26 PM Sent:

'kelly@perezasphalt.com' To:

2nd Request for Caltrans 09-353204 Subject:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -**Attachments:**

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with. Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'fresnotransfer@gmail.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'ct@ctconcretecutting.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Monday, November 5, 2018 3:26 PM Sent:

'gin@bioginconsulting.com' To:

2nd Request for Caltrans 09-353204 Subject:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -**Attachments:**

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with. Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specsntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 3:26 PM

To: 'rollnrockcon@gmail.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Monday, November 5, 2018 3:26 PM

To:

'patriciad@dillardenv.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'estimating@eaglerock.us'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com > From:

Monday, November 5, 2018 3:26 PM Sent:

'wegrindasphalt@aol.com' To:

2nd Request for Caltrans 09-353204 Subject:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -**Attachments:**

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with. Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engine

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 3:26 PM
To: 'info@cpmscpm.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Monday, November 5, 2018 3:26 PM

To:

'tktransportation@att.net'

Subject:

2nd Request for Caltrans 09-353204

Attachments: 09-3

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'bebesnte@sbcglobal.net'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'Heirandson@comcast.net'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon.

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'nancy@ugeecs.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: 'ricky@rcjsafety.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: rollnrockcon@gmail.com

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: tktransportation@att.net

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: quinto@accorp.com

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: klazordonez@gmail.com

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: jcardenasinc@gmail.com

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:26 PM

To: felicitov@gmail.com

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 3:26 PM
To: estimating@velardeconcreteinc.com
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Thank You

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:22 PM

To: 'tfernandez@incontext.co'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Tracking: Recipient Read

'tfernandez@incontext.co'

Betsy Lindsay Read: 11/5/2018 3:24 PM

Good afternoon,

Thank You

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:10 PM

To: 'cecilia@socaltraffic.net'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 3:10 PM

To: 'massx2@hotmail.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:10 PM

To: 'kshockley@auroraih.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 3:10 PM

To: cecilia@socaltraffic.net

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:27 PM
To: 'jbarragan.consulting@gmail.com'
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:27 PM

To: 'estimator@burtchconstruction.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:27 PM

To: 'reynck@RFEengineering.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 2:27 PM

To: 'garyc@krcsafety.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: To: Monday, November 5, 2018 2:27 PM 'elizajane@ewconsultinginc.net'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:27 PM

To: 'cobratrucking@yahoo.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Monday, November 5, 2018 2:27 PM

To:

'cesarpbuiltm@yahoo.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 2:27 PM
To: 'maria@interiordemolition.net'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Monday, November 5, 2018 2:27 PM

To:

'ekempton@buenavistaenvironmental.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Monday, November 5, 2018 2:27 PM

To:

'agarcialna@aol.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:27 PM
To: 'SALES@WELDONWORKS.COM'
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:27 PM

To: 'cshohet@gmail.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:27 PM

To: 'chidi@awatraffic.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:27 PM

To: 'Ismiranda5@yahoo.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:27 PM

To: 'steve@strhoadesinc.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: To: Monday, November 5, 2018 2:27 PM 'precisiongradingandpaving@yahoo.com' 2nd Request for Caltrans 09-353204

Subject: Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:27 PM

To: 'cgoconst2@msn.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 2:27 PM

To: 'blindsay@ultrasystems.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:27 PM

To: 'davidscott@gvni.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Monday, November 5, 2018 2:27 PM

То:

'h_teresa52@hotmail.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Monday, November 5, 2018 2:27 PM

To:

davidscott@gvni.com

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw,pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Monday, November 5, 2018 2:27 PM

To:

cshohet@gmail.com

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Monday, November 5, 2018 2:27 PM

То:

maria@interiordemolition.net

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General E

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: To: Monday, November 5, 2018 2:27 PM

Subject:

blindsay@ultrasystems.com

Attachments:

2nd Request for Caltrans 09-353204 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:27 PM

To: chidi@awatraffic.com

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:27 PM

To: cobratrucking@yahoo.com

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 2:25 PM

To: 'r.mattos@sbcglobal.net'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby crosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:18 PM
To: 'mindy@theconstructionzone.us.com'
Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:18 PM

To: 'jack@interwestpacific.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Tracking: Recipient Read

'jack@interwestpacific.com'

Deni Smith Read: 11/5/2018 2:18 PM

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Monday, November 5, 2018 2:01 PM

То:

'ricky@rcjandassociates.com'

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:01 PM

To: 'summer.bradford@dragonmaterial.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:01 PM

To: 'charlesettas@comcast.net'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:01 PM

To: 'tcoleman2009@hotmail.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:01 PM

To: 'massx6@hotmail.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:01 PM

To: 'renee.crippen@leecrippenexcavation.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 2:01 PM

To: 'yrangeltrk@yahoo.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:01 PM

To: 'grs@globalroadsealing.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Thank You

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Monday, November 5, 2018 2:01 PM

To: 'Daryl@abslconstruction.com'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 2:01 PM

To: 'deni@sti.net'

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Monday, November 5, 2018 2:01 PM

To:

deni@sti.net

Subject:

2nd Request for Caltrans 09-353204

Attachments:

09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Monday, November 5, 2018 2:01 PM

To: massx6@hotmail.com

Subject: 2nd Request for Caltrans 09-353204

Attachments: 09-353204ad1fw.pdf; 09-353204ad1.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 11:13 AM

To:

'adh@adhenvironmental.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 11:13 AM

To: 'riveratrkg@aol.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 11:13 AM

To: 'paustin@austin-enterprise.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Wednesday, November 7, 2018 11:13 AM

To: 'malfaro@alfaroengineering.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback Ge

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Wednesday, November 7, 2018 11:13 AM

To:

'wconst@exbon.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 11:13 AM

To: 'ruth.abbe@abbeassociates.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 11:13 AM

To:

'andrea@gpaconsulting-us.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Wednesday, November 7, 2018 11:13 AM

To: 'carenfletcher530@gmail.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Wednesday, November 7, 2018 11:13 AM

To: 'touray@alfredce.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 11:13 AM

To: 'jpusic@smsalesinc.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 11:13 AM

To: 'info@jcardenasinc.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby crosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 11:13 AM

To: 'shelli@csg-web.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < qfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 11:13 AM

To: 'patriciad@dillardenv.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 11:13 AM

To: 'tcoleman2009@hotmail.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 11:13 AM

To:

shelli@csg-web.com

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Wednesday, November 7, 2018 10:57 AM

To:

'davidscott@gvni.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby crosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'estimating@velardeconcreteinc.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com>

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'vb@lafirmainc.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'felicitov@gmail.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'ronnie@enortraffic.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}{\text{ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'lunatrucking@sbcglobal.net'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'Moronia@acefencecompany.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'javier.andrade@am-engr.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'bcschmidt@frontiernet.net'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'contractor@dirtagg.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby crosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'ctandco@verizon.net'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'tcervantes@newlandentities.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'debbieh@alertolite.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'sandradawson@dawson-mauldin.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'botanicalconsulting@gmail.com'

Subject:

Attachments:

addendum 2 issued for Caltrans 09-353204 on 11/7/18 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'frew.kotisso@ffkmengineering.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'janet.lee@exbon.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'cindy@naturalinvestigations.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'cleslie@qsengineering.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'ahill@halcyonenv.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'info@anytimedumping.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'gpf@calenv.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com>

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'virginia@tandttruckinggroup.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

 $Addendum~\#~2~was~issued~for~Caltrans~09-353204~on~11/07/18.~We~have~attached~it~as~a~PDF~or~you~can~visit: \\ \underline{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'burkebid@gmail.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'info@auroraih.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com>

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'jcardenasinc@gmail.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com>

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'john@finegradeinc.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'klazordonez@gmail.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM **To:** 'monica@premiereenvironmental.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}{\text{ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'tami@nbsco.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: To:

Wednesday, November 7, 2018 10:02 AM

'leinaiastrucking@sbcglobal.net'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'DAVEtrucksweep@gmail.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'robin@tullygroup.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specsntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'tandttruckinggroup@aol.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204lHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'quinto@accorp.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'kelly@perezasphalt.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'fresnotransfer@gmail.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'ct@ctconcretecutting.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'gin@bioginconsulting.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'rollnrockcon@gmail.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}{\text{ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'oliverconst.engi@gmail.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'forcetraffic.vern@earthlink.net'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'trafficloops@sbcglobal.net'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'rachellehicks@mcculloughconstructioninc.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'estimating@eaglerock.us'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'wegrindasphalt@aol.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'info@cpmscpm.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'tktransportation@att.net'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'dnielson@nielsoninc.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'mbalk@balkbiological.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'wcarolyneg@earthlink.net'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'bebesnte@sbcglobal.net'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'sales@interwestpacific.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}{\text{ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'cheryl@lenhardtengineering.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'Heirandson@comcast.net'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'jbarragan.consulting@gmail.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM **To:** 'estimator@burtchconstruction.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'reynck@RFEengineering.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'garyc@krcsafety.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'elizajane@ewconsultinginc.net'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs- ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'cobratrucking@yahoo.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'cesarpbuiltm@yahoo.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'maria@interiordemolition.net'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'ekempton@buenavistaenvironmental.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'agarcialna@aol.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'SALES@WELDONWORKS.COM'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'cshohet@gmail.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'chidi@awatraffic.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'Ismiranda5@yahoo.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'steve@strhoadesinc.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM **To:** 'precisiongradingandpaving@yahoo.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'nancy@ugeecs.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'ricky@rcjsafety.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'cgoconst2@msn.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'tfernandez@incontext.co'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'cecilia@socaltraffic.net'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'massx2@hotmail.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'kshockley@auroraih.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'blindsay@ultrasystems.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'ricky@rcjandassociates.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'charlesettas@comcast.net'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: To: Wednesday, November 7, 2018 10:02 AM 'summer.bradford@dragonmaterial.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

 $Addendum~\#~2~was~issued~for~Caltrans~09-353204~on~11/07/18.~We~have~attached~it~as~a~PDF~or~you~can~visit: \\ $http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'h_teresa52@hotmail.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'r.mattos@sbcglobal.net'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'mindy@theconstructionzone.us.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'massx6@hotmail.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'grs@globalroadsealing.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'jenerro.lockhart@alluvionbc.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'yrangeltrk@yahoo.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: To: Wednesday, November 7, 2018 10:02 AM 'renee.crippen@leecrippenexcavation.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

'iack@interwestpacific.com'

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby crosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'Daryl@abslconstruction.com'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: 'deni@sti.net'

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

yrangeltrk@yahoo.com

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: mbalk@balkbiological.com

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From:

Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent:

Wednesday, November 7, 2018 10:02 AM

To:

info@auroraih.com

Subject:

addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments:

09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: $\frac{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}{\text{http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204}}$

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East

Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Herback General Engineering@contractorsestimate.com < gfeassist14@contractorsestimate.com >

Sent: Wednesday, November 7, 2018 10:02 AM

To: cleslie@qsengineering.com

Subject: addendum 2 issued for Caltrans 09-353204 on 11/7/18

Attachments: 09-353204IHad2.pdf; 09-353204ad2.pdf; 6. Herbeck General Engineering Caltrans 09-353204 -

ITB.pdf

Hello,

Addendum # 2 was issued for Caltrans 09-353204 on 11/07/18. We have attached it as a PDF or you can visit: http://www.dot.ca.gov/des/oe/weekly-ads/addendum.php?id=09-353204

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Jenerro Lockhart < jenerro.lockhart@alluvionbc.com>

Sent: Wednesday, October 24, 2018 4:09 PM

To: Herback General Engineering@contractorsestimate.com
Subject: Re: DBE Bidding Opportunity for Caltrans 09-353204

Attachments: Alluvion Biological DBE Quote for Caltrans 09-353204 Curve realignment in Inyo County.pdf

Thank you for the invite to bid. We are currently working on district 9 project in this area. Please see the attached cost estimate for consideration. Please adjust according to your anticipated project needs.

Best Regards,

Jenerro Lockhart | Principal Ecologist

Alluvion Biological Consulting Nor California

2784 Homestead Road #327, Santa Clara, CA 95051

Direct: 925 989 7900 | Web: www.AlluvionBC.com

DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

Alluvion Biological Consulting So California

2001 3rd Street, Ste B, Riverside CA 92507 Direct: 909 300 5693 | Web: www.AlluvionBC.com

DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

On 2018-10-23 09:16, Herback General Engineering@contractorsestimate.com wrote:

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204

Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Thank You,

Herback General Engineering

2531 Nowlin Road

Minden, Nevada 89423

(775) 267-6800 Phone

(775) 267-6801 fax

www.herback.net

From:

egoff@geomorphis.com

Sent:

Tuesday, October 23, 2018 10:49 AM

To: Subject: 'Herback General Engineering@contractorsestimate.com' RE: DBE Bidding Opportunity for Caltrans 09-353204

We will not be bidding on this project.

Eileen

Eileen D. Goff, GISP, CTT+
Geomorph Information Systems, LLC
Phone 619.218.6463
EGoff@GeomorphIS.com
www.GeomorphIS.com

From: Herback General Engineering@contractorsestimate.com <gfeassist14@contractorsestimate.com>

Sent: Tuesday, October 23, 2018 8:17 AM

To: egoff@geomorphis.com

Subject: DBE Bidding Opportunity for Caltrans 09-353204

Herback General Engineering is bidding as a prime contractor on the following project. Please let us know if you have any questions or if there is anything we can assist you with. Please reply to the email or fill out and fax back the invitation to bid.

Thank you

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or $\underline{\text{http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204}}$

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

From: Anne Wallace <anne@ecobridges.net>
Sent: Monday, November 5, 2018 4:46 PM

To: Herback General Engineering@contractorsestimate.com

Subject: Re: 2nd Request for Caltrans 09-353204

Thank you. I will not be bidding.

Anne Wallace 530.263.6346

On 11/5/2018 3:25 PM, Herback General Engineering@contractorsestimate.com wrote:

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4

Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Herback General Engineering@contractorsestimate.com

From:

darin Martini <martinidrilling@yahoo.com>

Sent:

Monday, November 5, 2018 6:07 PM

To:

Herback General Engineering@contractorsestimate.com

Subject:

Re: 2nd Request for Caltrans 09-353204

Not bidding

Sent from my iPhone

On Nov 5, 2018, at 4:50 PM, Herback General Engineering@contractorsestimate.com wrote:

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4

Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204 Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Thank You,
Herback General Engineering
2531 Nowlin Road
Minden, Nevada 89423
(775) 267-6800 Phone
(775) 267-6801 fax
www.herback.net

<09-353204ad1fw.pdf>

<09-353204ad1.pdf>

< 6. Herbeck General Engineering Caltrans 09-353204 - ITB.pdf>

Herback General Engineering@contractorsestimate.com

From: Lauri Daniels <johnsequiprental@gmail.com>

Sent:Tuesday, November 6, 2018 10:00 AMTo:gfeassist14@contractorsestimate.comSubject:Re: 2nd Request for Caltrans 09-353204

I will not be bidding on this project

Laurinda (Lauri) Daniels John's Equipment Rental 619-561-8129 Office 619 390-7195 Fax

On Mon, Nov 5, 2018 at 5:13 PM Herback General Engineering@contractorsestimate.com sestimate.com wrote:

Good afternoon,

Addendum 1 was issued for this project on 11/2/18. We have attached it as a PDF for you to view. Let us know if you have and questions or if there is anything we can assist you with.

Thank You

Please see the attached invitation to bid from Herback General Engineering for the following project:

Project Name: Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

Bid Date: Thursday, November 15, 2018 @ 2:00 PM

Owner: Caltrans Project # 09-353204

Project Description: Curve realignment.

Project Location: Inyo County District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

DBE goal: 15%

For Plans and Specs Please Visit: are available for viewing in our office or http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Please let Herback General Engineering know if you plan to bid on this project by emailing Cassie Crosby ccrosby@herback.net or completing and returning the attached response form.

Thank You,

Herback General Engineering

2531 Nowlin Road

Minden, Nevada 89423

(775) 267-6800 Phone

(775) 267-6801 fax

www.herback.net

Invitation to Bid

HERBACK

GENERAL ENGINEERING

MF 0033090A / CA 486035 / AZ 204053

2531 Nowlin Road Minden, NV 89423

Phone: (775) 267-6800 Fax: (775) 267-6801

An Equal Opportunity Employer

Is requesting quotations from all qualified DBE Sub-contractors and Material suppliers performing commercially useful functions for the following project:

Caltrans No. 09-353204

Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

Curve realignment DBE Goal: 15%

Plans & Specs: http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Bids open Thursday, November 15, 2018 @ 2:00 PM

Quotes for Services and Supplies requested for the following items for bid including, but not limited to:

Lead Compliance; Develop Water Supply; Construction Area Signs; Traffic Control System; Portable Delineator; Portable Flashing Beacon; PCMS; SWPPP & Annual Report; Street Sweeping; Treated Wood Waste; Biologist; Natural Resource Plan; Temporary High Visibility Fence; Roadway Excavation; Duff; Aggregates, Asphalt, Trucking; Data Core; Tack Coat; Corrugated Pipe & Flared End Section; Rock Slope Protection; Delineators; Mile Post Markers; Roadside Signage; Traffic Striping;

NOTE: Herback General Engineering is willing to break items of work into smaller increments to assist DBE Contractors and Suppliers in obtaining work on this project. 100% Performance and Payment bonds required. Subcontractor's must possess a current contractor's license. Please contact us for details.

Please call if you need assistance in obtaining: bonding, insurance, equipment, materials, and/or supplies. Include with your bid the Time required for Performance of your work and any Delivery Schedules so that we can establish a Flexible Timeframe for your work. Plans & Specifications are available for viewing at our office

or obta	ined from the Owner or po	rtions may be emaile 2. Submitting a bi	ed upon request.	No Maybe
3. Contact Person:		one #:	5. Fax #:	
6. Email: 9. Material Supplier or	7. Cert Number: Subcontractor (License		8. DIR Number: Other:	
10. Work items we are bidding: For questions regarding this Please return this form by f	ax to: (775) 267-6801	Cassie Cro or email to: project participation. F	ccrosby@herb	eeded in obtaining
bonding, lines of cre	dit, insurance, equipment, ma	aterials, supplies, plans	or related technical	assistance.

Invi	tatio	n to	Bid
------	-------	------	-----

HERBACK

GENERAL ENGINEERING

NV 0033090A / CA 486035 / AZ 264063

2531 Nowlin Road Minden, NV 89423

Phone: (775) 267-6800 Fax: (775) 267-6801

An Equal Opportunity Employer

ls requesting quotations from all qualified DBE Sub-contractors and Material suppliers performing commercially useful functions for the following project:

Caltrans No. 09-353204

Construction on State Highway In Inyo County About 14 Miles East Of Panamint Springs From 0.4 Mile To 1.0 Mile East Of Towne Pass.

District-County-Route-Post Mile: 09-Iny-190-69.2/69.8

Curve realignment

DBE Goal: 15%

Plans & Specs: http://www.dot.ca.gov/des/oe/weekly-ads/specs-ntb.php?c=09-353204

Bids open Thursday, November 15, 2018 @ 2:00 PM

Quotes for Services and Supplies requested for the following items for bid including, but not limited to:

Lead Compliance; Develop Water Supply; Construction Area Signs; Traffic Control System; Portable Delineator; Portable Flashing Beacon; PCMS; SWPPP & Annual Report; Street Sweeping; Treated Wood Waste; Biologist; Natural Resource Plan; Temporary High Visibility Fence; Roadway Excavation; Duff; Aggregates, Asphalt, Trucking; Data Core; Tack Coat; Corrugated Pipe & Flared End Section; Rock Slope Protection; Delineators; Mile Post Markers; Roadside Signage; Traffic Striping;

NOTE: Herback General Engineering is willing to break items of work into smaller increments to assist

DBE Contractors and Suppliers in obtaining work on this project. 100% Performance and Payment bonds
required. Subcontractor's must possess a current contractor's license. Please contact us for details.

Please call if you need assistance in obtaining: bonding, insurance, equipment, materials, and/or supplies.

Include with your bid the <u>Time required</u> for Performance of your work and any <u>Delivery Schedules</u> so that we can establish a <u>Flexible Timeframe</u> for your work. <u>Plans</u> & <u>Specifications</u> are available for viewing at our office or obtained from the Owner or portions may be emailed upon request.

or obtain 1. Business Name: D: + 6	Accessive	2. Submitting a bid:	Yes X	No Maybe
3. Contact Person: W:)); 6. Email:		one #: 503661-509 8. I	OIR Number:	36691192
10 Work items we are bidding:	Subcontractor (License		Other:	(775) 247 (800
For questions regarding this I	4 (775) 76 / 68	Cassie Crosb	ccrosby@herba	(775) 267-6800 ack.net
We intend to seriously negotian bonding, lines of credit	ate with qualified firms for t, insurance, equipment, m	aterials, supplies, plans or	related technical	assistance.



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN INYO COUNTY ABOUT 14 MILES EAST OF PANAMINT SPRINGS FROM 0.4 MILE TO 1.0 MILE EAST OF TOWNE PASS.

In District 09 On Route 190

Under

Notice to Bidders and Special Provisions dated October 15, 2018

Standard Specifications dated 2015

Project plans approved May 21, 2018

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated October 15, 2018 Identified by Contract No. 09-353204 09-Iny-190-69.2/69.8 Project ID 0912000007

Federal-Aid Project ACHSST-S190(025)E



After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery,misdelivery,or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim.Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental,consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.

CALTRANS STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION BID FOR

CONSTRUCTION ON STATE HIGHWAY IN
INYO COUNTY ABOUT 14 MILES EAST OF PANAMINT SPRINGS FROM 0.4 MILE TO 1.0 MILE
EAST OF TOWNE PASS.
In District 09 on Route 190

UNDER

Notice to Bidders and Special Provisions dated October 15, 2018 Project plans approved May 21, 2018 Standard Specifications dated 2015 Standard Plans dated 2015

Identified by

Contract No. 09-353204

09-Iny-190-69.2/69.8

Project ID 0912000007

FEDERAL-AID PROJECT ACHSST-S190(025)E

Bids open Thursday, November 15, 2018

Dated October 15, 2018

AADD

Bidder Name: Herback General Engineering BID TO THE DEPARTMENT OF TRANSPORTATION DES-OE-0102.1 Bidder ID: VC0000010144

Name of Bidder Herback General Engineering
Business Street Address 2531 Nowlin Road
(Include even if P.O. Box is used)
Business P.O. Box
City, State, Zip Minden, Nevada, 89423
Telephone No: AREA CODE 775-267-6800
Fax No: AREA CODE 775-267-6801
Contractor License No. 486035
Public Works Contractor Registration No. 1000015093
Checksum 50683C66

1. Bidder agrees, if this bid is accepted, to enter into a contract with the Department, in the form included in the Standard Specifications, to perform the work provided in the Contract under the terms of the Contract for the price or prices bid.

For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of working days shown on the Notice to Bidders.

For a cost plus time based bid on a contract without a plant establishment or permanent erosion control establishment period, Bidder additionally agrees to perform the work within the number of working days bid.

For a cost plus time based bid on a contract with a plant establishment or permanent erosion control establishment period, Bidder additionally agrees to perform the non-establishment work within the number of working days bid for non-establishment work.

- 2.1. If a discrepancy between the unit price and the item total exists, the unit price prevails except:
 - 2.1.1. If the unit price is illegible, omitted, or the same as the item total, the item total prevails and the unit price is the quotient of the item total and the quantity.
 - 2.1.2. If a decimal error is apparent in the product of the unit price and the quantity, the Department will use either the unit price or item total based on the closest by percentage to the unit price or item total in the Department's Final Estimate.
 - 2.2. If the unit price and the item total are illegible or are omitted, the bid may be determined nonresponsive. If a lump sum total price is illegible or is omitted, the bid may be determined nonresponsive.
 - 2.3. Bids on lump sum items are item totals. If a unit price for a lump sum item is entered and it differs from the item total, the item total prevails.
 - 2.4. Entries are to be expressed in dollars or decimal fractions of a dollar. Symbols such as commas and dollar signs are ignored and have no significance in establishing unit price or item total.

- 2.5. Unit prices and item totals are interpreted by the number of digits and decimal placement. Do not round item totals or the total bid.
- 2.6. For a lump sum based bid, the item total is the bid amount the Department uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Department uses for bid comparison.

For a cost plus time based bid, the sum of the item totals and the total bid for time is the bid amount the Department uses for bid comparison.

- 2.7. The Department's decision on the bid amount is final.
- 3. Bidder has and acknowledges the following addenda: 2 11-07-18 Revise Information Handout, Notice to Bidders and Special Provision
- 4. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid, including any additive items: Bidder's Bond
- 5. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification may result in one or more of the following:
 - 5.1. Criminal prosecution
 - 5.2. Rejection of the bid
 - 5.3. Rescission of the award
 - 5.4. Termination of the Contract

PRINTED NAME: Greg Herback AND TITLE OF PERSON SIGNING: Owner

BY (Authorized signature)

DATE SIGNED (Do not type)

Bidder Name: Herback General Engineering Bidder ID: VC0000010144
BID ITEM LIST

Item Item Item Quantity Unit Price Item Tot No. Code Description Unit of	al 00.00
1 PLAN LUMP SUM 2,50	00.00
100100 DEVELOP WATER	0.00
120090 CONSTRUCTION	0.00
120100 TRAFFIC CONTROL	30.00
120182 PORTABLE	15.00
120200 FLASHING BEACON	00.00
128652 PORTABLE	0.00
130100 JOB SITE	0.00
130300 PREPARE STORM	00.00
130330 STORM WATER	0.00
130730 STREET SWEEPING	00.00
141120 TREATED WOOD	26.00

Bidder Name: Herback General Engineering Bidder ID: VC0000010144

BID ITEM LIST

+						
	The state of the s				Price 	Item Total
146002 CON 13	TRACTOR-SUPPL		LUMP SUM	LUMP S	SUM	27,500.00
146003 NAT 14 PROTECTION 	URAL RESOURCE PLAN		LUMP SUM	LUMP S	SUM	8,360.00
160110 TEM 15 HIGH-VISIBI	LITY FENCE	 LF	920.0		6.00	5,520.00
170103 CLE 16 GRUBBING (I		 LS	LUMP SUM	LUMP S	SUM	115,000.00
190101 ROA 17	DWAY	 CY	33,300.0		45.00	1,498,500.00
210121 DUF	F (ACRE)	 ACRE	4.2	15	5,000.00 	63,000.00
260203 CLA 19 AGGREGATE E		 CY	910.0		75.00 	68,250.00
390132 HOT	MIX ASPHALT	 TON	2,310.0		200.00	462,000.00
394060 DAT	'A CORE	 LS	LUMP SUM	LUMP S	SUM	5,500.00
397005 TAC	K COAT	 TON	1.0	5	5,500.00 	5,500.00
	CORRUGATED (.079" THICK)	 LF	270.0		112.00	30,240.00
705015 24" 24 END SECTION 	STEEL FLARED	 EA	6.0 		750.00	4,500.00

Bidder Name: Herback General Engineering Bidder ID: VC0000010144
BID ITEM LIST

BID ITEM LIST

			ID IIEM DISI		
Item No.	Item Code	 Item Description	Estimated Quantity Unit of Measure	 Unit Price 	Item Total
25	710132 (LF)	REMOVE CULVERT	 80.0 LF	65.00	5,200.00
 26(F)		ROCK SLOPE ION (1/4 T, B) (CY)	 64.0 CY	 265.00	16,960.00
 27(F) 		ROCK SLOPE ION (NO. 2, B) (CY)	 10.0 CY	 365.00	3,650.00
28		ROCK SLOPE ION FABRIC (CLASS	 56.0 SQYD	6.00	336.00
	810130 DELINEA		 26.0 EA	 83.00	2,158.00
30	810180 (CLASS 2	DELINEATOR 2)	 31.0 EA	 195.00	6,045.00
31	820110 	MILEPOST MARKER	 5.0 EA	 195.00	975.00
32	820112 	MARKER (CULVERT)	 4.0 EA	 195.00	780.00
33	820220 	REMOVE MARKER	 5.0 EA	 85.00	425.00
34	820250 SIGN 	REMOVE ROADSIDE	 7.0 EA	 85.00	 595.00
35	820410 SIGN 	SALVAGE ROADSIDE	 1.0 EA	 165.00	165.00

Bidder Name: Herback General Engineering Bidder ID: VC0000010144
BID ITEM LIST

Item No.	 Item Code	 Item Description	Estimated Quantity Unit of Measure		Item Total
 36 	SHEET AI (0.063"-	FURNISH SINGLE LUMINUM SIGN -UNFRAMED) FOR FLECTIVE SHEETING	38.0 SQFT	9.00	342.00
37		RETROREFLECTIVE G (TYPE XI)	 38.0 SQFT	 5.00	190.00
 38 	820840 ONE POST	ROADSIDE SIGN -	 3.0 EA	 825.00	2,475.00
 39 	840656 STRIPE	PAINT TRAFFIC (2-COAT)	6,600.0	0.50	3,300.00
40	999990 	MOBILIZATION	 LUMP SUM LS	LUMP SUM	 582,028.00
 T	otal Bid				\$3,275,045.00

Bidder Name: Herback General Engineering

DES-OE-0102.2C (REV 03/2015)

Bidder ID: VC0000010144

Bidding Firm: Herback General Engineering

List this sub? Yes

1) Business Name FORCE TRAFFIC CONTROL Location City EXETER State CA California Contractor License Number 790502 Public Works Contractor Registration Number 1000005521 Portion of Work Subcontracted:

Item %

Description

3 27 CONSTRUCTION AREA SIGNS

4 90 TRAFFIC CONTROL SYSTEM

5 100 PORTABLE DELINEATOR

List this sub? Yes

2) Business Name SUPER SEAL & STRIPE Location City FILLMORE State CA California Contractor License Number Public Works Contractor Registration Number 1000000752 Portion of Work Subcontracted:

Item % 39 100 PAINT TRAFFIC STRIPE 40 1.8 MOBILIZATION STRIPING Description

List this sub? Yes

3) Business Name STATEWIDE TRAFFIC SAFETY AND SIGNS Location City BAKERSFIELD State CA California Contractor License Number 975518 Public Works Contractor Registration Number 1000001109 Portion of Work Subcontracted:

Item %

Description

12 100 TREATED WOOD WASTE

29 100 REMOVE DELINEATOR

30 100 DELINEATOR (CLASS2)

31 100 MILEPOST MARKER

32 100 MARKER (MARKER)

Bidder Name: Herback General Engineering Bidder ID: VC0000010144

DES-OE-0102.2C (REV 03/2015)

Bidding Firm: Herback General Engineering

List this sub? Yes

4) Business Name STATEWIDE TRAFFIC SAFETY AND SIGNS Location City BAKERSFIELD State CA California Contractor License Number 975518 Public Works Contractor Registration Number 1000001109 Portion of Work Subcontracted:

Item %

Description

- 33 100 REMOVE MARKER
- 34 100 REMOVE ROADSIDE SIGN
- 35 100 SALVAGE ROADSIDE SIGN
- 36 100 FURNISH SINGLE SHEET ALUMINIM SIGN(0.063"- UNFRAMED)
- 37 100 RETROREFLECTIVE SHEETING (TYPE XI)

List this sub? Yes

5) Business Name STATEWIDE TRAFFIC SAFETY AND SIGNS Location City BAKERSFIELD State CA California Contractor License Number 975518 Public Works Contractor Registration Number 1000001109 Portion of Work Subcontracted:

Item % 38 100 ROADSIDE SIGN- ONE POST Description

Contract No.: 09-353204 Project ID: 0912000007

Bidder Name: Herback General Engineering Bidder ID: VC0000010144

OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS

DES-OE-0102.12A(REV. 8/2012)

To opt out of payment adjustments for price index fluctuations as specified, complete this form.

I opt out of the payment adjustments for price index fluctuations.

Enter Date and Name to opt out of payment adjustments for price index

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Enter Date and Name to opt out of payment adjustments for price index fluctuations.

Date: Bidder's Name:

Signature:

Bidder Name: Herback General Engineering Bidder ID: VC0000010144

SMALL BUSINESS STATUS DES-OE-0102.4 (REV 3/2008)

Are you certified as a "Small Business" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California?:

YES/NO: No Certification number? :

Note: This small business questionnaire is included for statistical reporting only.

Contract No. 09-353204

Bidder Name: Herback General Engineering Bidder ID: VC0000010144

CERTIFICATIONS

FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in subcontracts over \$100,000 and these subcontractors shall certify and disclose.

Bidder Name: Herback General Engineering Bidder ID: VC0000010144 INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

- 1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered Federal action.
 2. Identify the status of the covered Federal action.
- 3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by this reporting entity for this covered Federal action.
- 4.Enter the full name, address, city, State, and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
- 5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District if known.
- 6.Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
- 7.Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.
- 8.Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
- 9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.
- 10.(a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.
- (b) Enter the full names of the individual(s) performing services and include full address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).
- 11. The certifying official shall sign and date the form, print his/her name title, and telephone number.

Bidder Name: Herback General Engineering

Bidder ID: VC0000010144

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

Page 15

Bidder Name: Herback General Engineering
DISCLOSURE OF LOBBYING ACTIVITIES

Bidder ID: VC0000010144 Approved by OMB 0348-0046

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 No

- 1. Type of Federal Action:
- 2. Status of Federal Action:
- 3. Report Type: b. material change

For Material Change Only:

Year

Ouarter

Date of last report

4. Name and Address of Reporting Entity:

Tier , if known

Congressional District, if known:

5. If Reporting Entity in No. 4 is Subawardee Enter Name and Address of Prime:

Congressional District, if known:

- 6. Federal Department/Agency:
- 7. Federal Program Name/Description:

CFDA Number, if applicable

- 8. Federal Action Number, if known:
- 9. Award amount, if known (\$):
- - b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI):
- 11. Information requested through this form is authorized by Title 31 U.S.C. Section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Signature:_					
				HR STRING	

Print Name:

Title:

Telephone No .:

DATE:

Federal Use Only:

Authorized for Local Reproduction Standard Form - LLL(Rev. 7-97)

Bidder Name: Herback General Engineering Bidder ID: VC0000010144

EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

Bidder Herback General Engineering, proposed subcontractor, certifies that he has participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the filing requirements.

Notes:

The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

Contract No. 09-353204

Bidder Name: Herback General Engineering Bidder ID: VC0000010144

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND SUSPENSION CERTIFICATION

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency;

has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code \S 6101, the Bidder certifies compliance with state and federal law respecting the employment of undocumented aliens.

Bidder Name: Herback General Engineering

Bidder ID: VC0000010144

NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID Under PCC 7106 and 23 USC 112, the bidder declares as follows: State of NV County of Douglas

Name Greg Herback,

being first duly sworn, deposes and says that he or she is Owner of

Herback General Engineering

the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

- The contractor recognizes the importance of child and family support obligations and shall fully comply with all applicable state and federal laws relating to child and family support enforcement, including, but not limited to, disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family Code; and
- 2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all employees and is providing the names of all new employees to the New Hire Registry maintained by the Employment Development Department.

NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code § 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

Bidder Name: Herback General Engineering

Bidder ID: VC0000010144

VIOLATION OF LAW OR A SAFETY REGULATION

Under Pub Cont Code § 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? No

If the answer is yes, explain the circumstances in the following space.

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that the Bidder Has Not been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and ultimate resolution of each conviction in the space below.

PERMITS, LICENSES, AGREEMENTS, CERTIFICATIONS, AND RAILROAD RELATIONS AND INSURANCE REQUIREMENTS

Bidder acknowledges that permits, licenses, agreements, certifications, and the requirements in the document titled "Railroad Relations and Insurance Requirements" are components of the Contract under section 5-1.02 of the Standard Specifications.

Bidder Name: Herback General Engineering Bidder ID: VC0000010144

BIDDER RESPONSIBILITY QUESTIONNAIRE

Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must complete, under penalty of perjury, the following questionnaire:

- 1. Within the past 10 years, has the Bidder been found to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities? No
- 2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder been determined to be a nonresponsible bidder by a public entity, including federal, State, local or regional entities? No
- 3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another company that bid or bids on public works projects whose company has been determined to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities? No
- 4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of nonresponsibility, including:
 - 4.1. Date of each nonresponsibility determination
 - 4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that agency who would have information about the determination
- 4.3. Contract number for each nonresponsibility determination

END CERTIFICATIONS

Contract No. 09-353204	
Bond No	
We	
	as Principal, and
as Surety are bound unto the State of California, Departm hereafter referred to as "Obligee", in the penal sum of t the total amount of the bid of the Principal submitted to work described below, for the payment of which sum we bin and severally, THE CONDITION OF THIS OBLIGATION IS SUCH,	en percent (10%) of the Obligee for the d ourselves, jointly
WHEREAS, the Principal is submitting a bid to the Obligee CONSTRUCTION ON STATE HIGHWAY IN INYO COUNTY ABOUT 14 MILES EAST OF PANAMINT SPRINGS FROM EAST OF TOWNE PASS. In District 09 on Route 190 for which bids are to be opened at 1727 30th Street, Sacr	0.4 MILE TO 1.0 MILE
11-15-18.	
NOW, THEREFORE, if the Principal is awarded the contract a and manner required under the specifications, after the p presented to him for signature, enters into a written con prescribed form, in accordance with the bid, and files tw Obligee, one to guarantee faithful performance (if specif of the contract and the other to guarantee payment for la provided by law, then this obligation shall be null and v shall remain in full force.	rescribed forms are tract, in the o bonds with the ied in the contract) bor and materials as
In the event a suit is brought upon this bond by the is recovered, the Surety shall pay all costs incurred by suit, including a reasonable attorney's fee to be fixed by	the Obligee in such
Dated:, 20	
Principal:	
Surety:	
Address of Surety:	
(for correspondence or claims)	
By	
	ey-in-Fact
Contract No. 09-353204	Page 22

Page 22

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

BIDDER'S BOND

DES-OE 0102.3 (REV 4/2016)

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.
State of California
County of
On this before me,
Date Here insert Name and Title of the Officer
personally appeared
Name(s) of Signer(s)
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.
I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.
WITNESS my hand and official seal
SIGNATURE
Signature of Notary Public
(SEAL)

Contract No. 09-353204

Page 23

HERBACK

GENERAL ENGINEERING

LETTER OF TRANSMITTAL

November 16, 2018				
Transmitted To: Caltrans- Office Engine 1727 30th Street, Bidde Sacramento, CA 95816	ers' Exchange, MS 43	Transmitted From Cassie Crosby Herback General I 2531 Nowlin Road Minden, NV 8942	Engineering	
Reference: Contract 09-353204				
Documents Enclosed: DBE Commitment DBE Good Faith Effort Doc Copy of Bid with Subcontra			No. Copies	1 1 1
if yo	se feel free to call me at 775 u have any questions, comm nk you for your time.		t ccrosby@herba	ck.net
Transmitted via	FedEx - Overnight			
Reviewed and Submitt HERBACK GENERAL Signature Date				