

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 09-353204

BID AMOUNT: \$ 1,976,688

BID OPENING DATE: 11/15/18

BIDDER'S NAME: Meyers Earthwork

DBE GOAL FROM CONTRACT %: 15%

# Low Bidder

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	6	\$208,476

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
39,40	Paint Traffic Stripe, Mobilization (Partial)	C8405	Super Seal & Stripe #2003 P.O. Box 755 Fillmore, CA 93016 (805)524-7345	\$15,445
1	Lead Compliance Plan	C8851	Adanta, Inc. #373571801 Oak St. Suite 100 Napa, CA 94559 (707) 709-8894	\$1,300
3,4,5	Construction Area Signs, Traffic Control System, Portable Delineator	C1200,C1201	Force Traffic Control #29335 P.O. Box 1107 Exeter, CA 93221 (559) 786-9856	\$151,300
8	Job Site Management- CPM	C8802	Project Management Systems #45018 776 Hornet Dr. Gardnerville, NV 89460 (775) 790-2962	\$2,681
13,14	Contractor-Supplied Biologist, Natural Resource Protection Plan	C8792,C8793	Alluvion Biological Consulting #42030 2201 3rd St. Ste B, Riverside, CA 92507 (408) 784-4397	\$34,350
9,10	Prepare Storm Water Pollution Prevention Plan, Storm Water Annual Report	C8852	Tully Consulting Group #383001650 N. Lincoln St, Suite A, Dixon, CA 95620 (707) 471-0318	\$3,400

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$ \$208,476

10.5 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

11/15/18

530-365-8858

Date

(Area Code) Tel. No.

Trevor Meyers

Person to Contact

(Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

2018 NOV 20 PM 12:20

Contract No. 09-353204

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.: 09-353204

Name of DBE business: Super Seal & Stripe

Name of DBE representative: Rob Van Antwerp

DBE certification number: 2003

Name of bidder: Meyers Earthwork

Name of prime contractor if different from the bidder: N/A

Name of representative of bidder or prime contractor: Trevor Meyers

Date: 11/15/18

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
39	Paint Traffic Stripe (2-Coat)	\$4,950
40	Mobilization (Partial)	\$10,495

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$15,445

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Rob Van Antwerp

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

11/15/18

Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 446-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



**CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003**

310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

1462 N STREET, SAN MIGUEL, CA 93451

PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/19

**ESTIMATE**

COMPANY: PRIME CONTRACTOR

PHONE:

FAX:

ATTN:

EMAIL:

JOB NAME: CALTRANS 09-353204 CONSTRUCTION ON ROUTE 190

ADDRESS: 14 MILES EAST OF MANAMINT SPRINGS

CITY: INYO COUNTY, CA

PLANS: YES

SPECS: YES

ADDENDA: 1

ESTIMATOR:

ROB

EMAIL: ESTIMATING@supersealandstripe.com

BID DATE 11/15/2018		ACCEPTANCE		START DATE		COMPLETION DATE		
ITEM #	DESCRIPTION	QTY	U/M	U.C.	TOTAL			
	<u>APPLY PAINT MATERIAL</u>							
39	PAINT TRAFFIC STRIPE (2-COAT)	6600	LF	\$0.75	\$4,950.00			
40	MOBILIZATION	1	LS	\$10,495.00	\$10,495.00			
<p><b>THIS PROPOSAL EXCLUDES THE FOLLOWING:</b> REMOVAL OF EXISTING STRIPING/PAVEMENT MARKINGS REMOVAL OF TEMP TAGS CONSTRUCTION AREA SIGNAGE SIGNAGE MESSAGE BOARDS CONSTRUCTION LIGHTING FOR NIGHT WORK IF REQUIRED TRAFFIC CONTROL PLAN LEAD COMPLIANCE PLAN WET SANDBLASTING SURFACE PREP PRIOR TO STRIPING REMOVAL OF CURING COMPOUND CURB PAINTING / MARKINGS RETROREFLECTIVE TESTING FOG SEAL / SLURRY SEAL LAYOUT FOR OTHER TRADES</p> <p>BASED ON ONE MOVE-IN. ADDITIONAL MOVE- INS @ \$9975.00/EA</p> <p>PRICE INCLUDES TRAFFIC CONTROL FOR OUR WORK ONLY</p> <p>DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF SUPER SEAL AND STRIPE WILL BE BILLED AT \$125/MAN HOUR</p> <p>ALL PRICING IS BASED ON STANDARD WATERBORNE TRAFFIC PAINT. IF A HIGH-BUILD / SPECIALTY PAINT IS REQUIRED, SUPER SEAL AND STRIPE HAS THE RIGHT TO CHANGE THIS PRICE.</p> <p>ONCE THE FIRST COAT IS TACK FREE, THE SECOND COAT CAN BE APPLIED. NO EXTENDED CURE TIME IS INCLUDED</p> <p>INCLUDES LAYOUT ON THE SAME DAY AS STRIPING. IF LAYOUT IS REQUIRED ON DAYS PRIOR TO INSTALLATION, AN ADDITIONAL MOBILIZATION WILL BE BILLED.</p> <p>PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS</p>								
CALL TREVOR FOR SCHEDULING - (805) 832-2375		PAGE 1 OF 3			TOTAL \$15,445.00			

A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.

UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS.





**CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003**

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930

PH: (805) 524-7345 / FAX: (805) 524-7428

**DIR #100000752 - EXPIRES 6/30/16**

PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF \$1,000,000 PER OCCURRENCE/\$2,000,000 GENERAL AGGREGATE/ \$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMNITY AGREEMENT APPLIES. EXCLUDES ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANCE CERT.

**CLARIFICATIONS:**

1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty, (30) days after completion of Super Seal & Stripe's work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, Owner, Contractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super Seal & Stripe. For the delays caused by the aforementioned, Super Seal & Stripe will be reimbursed for all direct and indirect costs plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner. Super Seal & Stripe will be granted an extension of time to perform its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's work will be a controlling operation on the critical path of this project, Super Seal & Stripe must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes to the original scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal & Stripe performing this work.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than (20) calendar days after bid date or this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres to laws & regulations of Executive order 11246 Sec. 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Veterans readjustment as amended.
11. If General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared accordingly at Super Seal & Stripe discretion. No advance posting, signing, or Portable CMS is included for Super Seal & Stripe Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval of Super Seal & Stripe.
14. This proposal excludes all costs associated with training classes, badging, fingerprinting, background checks, etc. including but not limited to any fees and man hours required.
15. Any down-time due to work site access restrictions will be billed as an extra cost at the rate of \$125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the contract as an addendum.

**THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.**

[Back To Query Form](#)

## Search Returned 1 Records

Fri Nov 16 10:14:23 PST 2018

---

### Query Criteria

Certification Types: DBE

Firm ID: 2003

---

<b>Firm ID</b>	2003
<b>DBA Name</b>	SUPER SEAL & STRIPE, INC
<b>Firm Name</b>	SUPER SEAL & STRIPE, INC
<b>Address Line1</b>	310 A STREET
<b>Address Line2</b>	
<b>City</b>	FILLMORE
<b>State</b>	CA
<b>Zip Code1</b>	93015
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 755
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	FILMORE
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93016
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	brenda@supersealandstripe.com
<b>Contact Name</b>	BRENDA HAMPTON-ORTIZ
<b>Area Code</b>	805
<b>Phone Number Extension</b>	524-7345
<b>Alt Area Code</b>	
<b>Alt Phone Number Extension</b>	
<b>Fax Area Code</b>	805
<b>Fax Phone Number</b>	524-7428

**Agency Name** CITY OF LOS ANGELES

**Counties** 19; 30; 33; 36; 37; 40; 42; 56;

**Districts** 05; 07; 08; 11; 12;

**DBE NAICS** 237310; 238110; 238120; 238990;

**ACDBE**

**NAICS**

**Work Codes** C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620  
ROADSIDE SIGN; C8501 PAVEMENT MARKER; C9906 SANDBLASTING;  
C3701 SEAL COAT; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER;  
C8406 PAINTED TRAFFIC STRIPING & MARKING;

**Licenses** C32 Parking and Highway Improvement Contractor;

**Trucks**

**Gender** F

**Ethnicity** CAUCASIAN

**Firm Type** DBE

---

[Back To Query Form](#)





# CONTRACTORS STATE LICENSE BOARD



## Contractor's License Detail for License # 396627

**DISCLAIMER:** A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.  
Per B&P 7071.17, only construction related civil judgments reported to the CSLB are disclosed.  
Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.  
Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 11/16/2018 10:17:17 AM

### Business Information

SUPER SEAL & STRIPE  
P O BOX 755  
FILLMORE, CA 93016-0755  
Business Phone Number: (805) 524-7345

Entity Corporation  
Issue Date 12/26/1980  
Expire Date 12/31/2018

### License Status

**This license is current and active.**

All information below should be reviewed.

### Additional Status

The renewal application has been received but not yet processed.

### Classifications

C32 - PARKING AND HIGHWAY IMPROVEMENT

### Bonding Information

#### Contractor's Bond

This license filed a Contractor's Bond with AMERICAN CONTRACTORS INDEMNITY COMPANY.

**Bond Number:** SC902713

**Bond Amount:** \$15,000

**Effective Date:** 01/01/2016

Contractor's Bond History

### Bond of Qualifying Individual

The qualifying individual BRENDA SUE HAMPTON-ORTIZ certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.

**Effective Date:** 08/09/1991

### Workers' Compensation

This license has workers compensation insurance with the TRAVELERS PROPERTY CASUALTY COMPANY OF AMERICA

**Policy Number:** UB9J6096151826

**Effective Date:** 01/01/2018

**Expire Date:** 01/01/2019

Workers' Compensation History






*Adanta, Inc.*

1801 Oak Street, Suite 100  
 Napa, California 94559  
 Tel. (707) 709-8894  
 Fax (707) 736-8368

8(a), DBE, MBE, WBE  
 DBE Certificate #37357  
 DIR Registration #1000029442



A d a n t a

November 6, 2018

Attn: Estimator

Subject: Caltrans Contract 09-353204

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300
STORM WATER POLLUTION PREVENTION PLAN	1	LS	\$1,950
		Total	\$3,250

Dear Estimator:

Total \$1,300

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for lead/asbestos training are available upon request.

We contract this type of work by purchase order only as it allows us to keep our cost down and turnaround fast. We are happy to provide requested insurance documentation and certified payroll isn't applicable as we are providing a professional service. Our terms are 30 days payment in full and as a part of our "go green" initiative, we are a paperless office and execute all documents electronically only.

If you have any questions or have DBE Confirmation forms that need to be completed, please contact Operations Manager, Cheryl Moore at [cheryl.moore@adanta-inc.com](mailto:cheryl.moore@adanta-inc.com).

Sincerely,

Kimberly Patz, President

[Back To Query Form](#)

## Search Returned 1 Records

Fri Nov 16 10:21:52 PST 2018

---

### Query Criteria

Certification Types: DBE

Firm ID: 37357

---

<b>Firm ID</b>	37357
<b>DBA Name</b>	ADANTA, INC
<b>Firm Name</b>	ADANTA, INC
<b>Address</b>	
<b>Line1</b>	1801 OAK ST SUITE 100
<b>Address</b>	
<b>Line2</b>	
<b>City</b>	NAPA
<b>State</b>	CA
<b>Zip Code1</b>	94559
<b>Zip Code2</b>	
<b>Mailing</b>	
<b>Address</b>	1801 OAK ST SUITE 100
<b>Line1</b>	
<b>Mailing</b>	
<b>Address</b>	
<b>Line2</b>	
<b>Mailing City</b>	NAPA
<b>Mailing State</b>	CA
<b>Mailing Zip</b>	94559
<b>Code1</b>	
<b>Mailing Zip</b>	
<b>Code2</b>	
<b>Certification</b>	DBE
<b>Type</b>	
<b>EMail</b>	estimating@adanta-inc.com
<b>Contact Name</b>	KIMBERLY PATZ
<b>Area Code</b>	707
<b>Phone</b>	
<b>Number</b>	709-8894
<b>Extension</b>	
<b>Alt Area</b>	
<b>Code</b>	
<b>Alt Phone</b>	
<b>Number</b>	
<b>Extension</b>	
<b>Fax Area</b>	
<b>Code</b>	707
<b>Fax Phone</b>	
<b>Number</b>	736-8368



**Agency Name** DEPARTMENT OF TRANSPORTATION

**Counties** 01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37;  
38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;

**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;

**DBE NAICS** 541620; 562910;

**ACDBE**

**NAICS**

C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP

**Work Codes** Planning; C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental -  
Biological Studies; C8793 Environmental - Environmental Impact Assessment;

**Licenses**

**Trucks**

**Gender** F

**Ethnicity** NATIVE AMERICAN

**Firm Type** DBE

---

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 09-353204

Name of DBE business: Force Traffic Control

Name of DBE representative: David Treglow

DBE certification number: 29335

Name of bidder: Meyers Earthwork

Name of prime contractor if different from the bidder: N/A

Name of representative of bidder or prime contractor: Trevor Meyers

Date: 11/15/18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
3	Construction Area Signs	\$10,500
4	Traffic Control System	\$143,560
5	Portable Delineators	\$3,240

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total	\$151,300
-------	-----------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Vern Welbaum  
 Signature of DBE's authorized representative:

Vern Welbaum  
 Printed name of DBE's authorized representative:

Secretary  
 Title of DBE's authorized representative:

11/16/18  
 Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL \* California C-31 License No. 790502  
 Member, Associated General Contractors \* Member, American Traffic Safety Services Association  
 DBE No. 29335 (CalTrans) \* Small Business Certification No. 19303 (CA DGS)  
 California Office: P.O. Box 1107, Exeter CA 93221 \* Estimating Phone (559) 786-9856 \* FAX (559) 594-1056  
 DIR # 1000005621

November 14, 2018

## QUOTATIONS FOR TRAFFIC CONTROL ITEMS

CalTrans Contract No. 09-353204  
 Highway 190, near Townes pass, Inyo County  
 Curve Realignment

### A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 4)

- Two flaggers per 8-hour weekday/night shift @ \$1,520;
  - Additional flagger per 8-hour weekday/night shift @ \$600.
  - Overtime, each flagger @ \$90 per hour;  $90 \cdot 4 = 360$
  - Doubletime, each flagger @ \$104 per hour;
  - Short-shift credit on weekday/nights (applied for workdays less than 6 hours) @ (\$60) per flagger per hour;
- INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios. Rumble Strips 50 DAYS  $\cdot 420 = 21,000$
- OPTIONAL: Portable Traverse Rumble Strip Array @ \$420 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

10 HOUR SHIFT

\$1520

\$360

\$1,880 - per shift

50 DAYS  $\cdot 1880 = 94,000$

### B. PILOT CAR (Part of Item 4)

- Per 8-hour weekday/night shift @ \$740;
  - Overtime @ \$106 per hour;  $\text{---} \times 2 = \$212$
  - Doubletime @ \$118 per hour;
  - Short-shift credit (applied for workdays less than 6 hours) @ (\$70) per hour;
  - Saturdays per @ \$106 per hour worked; Sunday at \$118 per hour worked
- INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

10 HOUR SHIFT

\$740

212

\$952

30 DAYS  $\cdot 952 = 28,560$

### OPTIONS C. THROUGH E. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS

#### C. CONSTRUCTION AREA SIGNS:

\$ 4,500 (PART of Item No. 3) \$ 4,500

INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 11  
 Quote includes one install and one removal, additional requests will be billed at Labor rate below

ALSO the two(2) Funding Signs

NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above.

#### D. Portable Delineators @

\$12 each, delivered, rental for duration of project

270 EA  $\cdot 12 = \$3,240$

#### E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 4)

- \$92 per hour straight-time; \$106 per hour overtime & Saturdays; \$118 per hour Sundays/Holidays/Doubletime.
- Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.

INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

TOTAL \$151,300



# FORCE TRAFFIC CONTROL, Inc.

CONSTRUCTION ZONE TRAFFIC CONTROL \* California C-31 License No. 790502  
 Member, Associated General Contractors \* Member, American Traffic Safety Services Association  
 DBE No. 29335 (CalTrans) \* Small Business Certification No. 19303 (CA DGS)  
 California Office: P.O. Box 1107, Exeter CA 93221 \* Estimating Phone (559) 786-9856 \* FAX (559) 594-1056  
 DIR # 1000005621

November 14, 2018

## QUOTATIONS FOR TRAFFIC CONTROL ITEMS

**CalTrans Contract No. 09-353204**  
**Highway 190, near Townes pass, Inyo County**  
**Curve Realignment**

### **A. FLAGGING & FLAGGERS' SIGNS, CONES, RADIOS, etc. (Part of Item 4)**

- Two flaggers per 8-hour weekday/night shift @ \$ 1,520;
  - Additional flagger per 8-hour weekday/night shift @ \$ 600.
  - Overtime, each flagger @ \$ 90 per hour;
  - Doubletime, each flagger @ \$ 104 per hour;
  - Short-shift credit on weekday/nights (applied for workdays less than 6 hours) @ (\$60) per flagger per hour;
- INCLUSIONS: ATSSA-certified and fully equipped Flaggers; all required advance warning signs including set-up and breakdown labor; reflectorized cones for stop areas and advance warnings signs; "Lane Closed" signs on portable stands; VHF or UHF two-way radios.
- OPTIONAL: Portable Traverse Rumble Strip Array @ \$ 420 per shift, FTC will supply all labor and equipment associated with new RSP T-13. Included to give the prime contractor the option to provide and install the PTRSA.

### **B. PILOT CAR (Part of Item 4)**

- Per 8-hour weekday/night shift @ \$ 740;
  - Overtime @ \$ 106 per hour;
  - Doubletime @ \$ 118 per hour;
  - Short-shift credit (applied for workdays less than 6 hours) @ (\$70) per hour;
  - Saturdays per @ \$ 106 per hour worked; Sunday at \$ 118 per hour worked
- INCLUSIONS: Experienced pilot car operator with multiple traffic control certifications; fully equipped pilot truck, including signage, beacons and VHF or UHF radio and CB radio; "Wait For Pilot Car" signs with portable stands as needed.

### **OPTIONS C. THROUGH E. BELOW ARE OFFERED CONTINGENT UPON YOUR USE OF OUR FLAGGERS**

### **C. CONSTRUCTION AREA SIGNS: \$ 4,500 (PART of Item No. 3)**

INCLUSIONS: Provide, install, maintain and remove all construction signs shown/listed in Plan Sheet No. 11  
 Quote includes one install and one removal, additional requests will be billed at Labor rate below

#### **ALSO the two(2) Funding Signs**

NOTE: Flaggers warning signs including setup & breakdown labor are included the Flagging rates above.

### **D. Portable Delineators @ \$12 each, delivered, rental for duration of project**

### **E. TRAFFIC CONTROL TECHNICIAN LABOR (includes truck) (Part of Item No. 4)**

- \$ 92 per hour straight-time; \$106 per hour overtime & Saturdays; \$118 per hour Sundays/Holidays/Doubletime.  
 Part-time work only performed pre- or post-shift, unless weekend maintenance of the Traffic Control System is needed. Includes but is not limited to setting and resetting of safety delineations, relocations of CMS boards and auxiliary signs, and any additional assistance requested by the Prime Contractor.
- INCLUSIONS: ATSSA-certified Traffic Control Technician(s) and well-equipped truck.

PAGE 3 of 3

Force Traffic Control - Quotations for CalTrans No. 09-353204

<b>FORCE TRAFFIC CONTROL, INC.</b> <b>TRAFFIC CONTROL SYSTEM EQUIPMENT RENTAL RATES (Includes delivery)</b> <i>(devices frequently used for this type of work are in bold italics)</i>					
<b>DEVICE TYPE</b>	<b>N O T E</b>	<b>First Day</b>	<b>Up to 1 Month</b>	<b>1 Month to 3 Months (Note 1)</b>	<b>3 Months to 6 Months (Note 1)</b>
<b><i>Cone, 28"</i></b>	<b>2</b>	<b>\$8</b>	<b>\$8</b>	<b>\$12</b>	<b>\$18</b>
Portable delineator, <b><i>Tubular Marker</i></b>	2	\$6	\$6	\$12	\$16
<b><i>Traffic Drum, 42"</i></b>	<b>2; 3</b>	<b>\$16</b>	<b>\$16</b>	<b>\$20</b>	<b>\$45</b>
<b><i>Portable Object Marker</i></b>	<b>2; 3</b>	<b>\$12</b>	<b>\$12</b>	<b>\$24</b>	<b>\$40</b>
Barricade, Type 2	2; 3	\$8	\$8	\$16	\$36
Barricade, Type 3	2; 3	\$16	\$16	\$42	\$105
<b><i>Warning Light, Flashing</i></b>	<b>2</b>	<b>\$10</b>	<b>\$10</b>	<b>\$15</b>	<b>\$20</b>
Warning Light, Constant Burn	2	\$10	\$10	\$15	\$25
<b><i>Warning Light, HI-Int. 8" LED Beacon</i></b>	<b>2;</b>	<b>\$30</b>	<b>\$30</b>	<b>\$15/month</b>	<b>\$15/month</b>
<b>ADDITIONAL CONSTRUCTION AREA SIGNS:</b>					
<b>Post-mounted @ \$30 per square foot of face;</b> <b>On portable mountings @ \$26/sf Incl. mounting.</b>					
<b>NOTES:</b>					
1. Rates for multiple months are Lump Sum (not monthly) except where noted as monthly. 2. First day rate = first month rate (to cover move-in/move-out costs). 3. Can accommodate up to 2 warning lights.					

\* \* \* \* \*

[Back To Query Form](#)

## Search Returned 1 Records

Fri Nov 16 10:25:30 PST 2018

---

### Query Criteria

Certification Types: DBE

Firm ID: 29335

---

<b>Firm ID</b>	29335
<b>DBA Name</b>	FORCE TRAFFIC CONTROL, INC.
<b>Firm Name</b>	FORCE TRAFFIC CONTROL, INC.
<b>Address Line1</b>	1478-B NORTH BELMONT RD
<b>Address Line2</b>	
<b>City</b>	EXETER
<b>State</b>	CA
<b>Zip Code1</b>	93221
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 1107
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EXETER
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93221
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>E-Mail</b>	forcetraffic.vern@earthlink.net
<b>Contact Name</b>	VERN WELBAUM
<b>Area Code</b>	559
<b>Phone Number Extension</b>	594-1062
<b>Alt Area Code</b>	
<b>Alt Phone Number Extension</b>	
<b>Fax Area Code</b>	559
<b>Fax Phone Number</b>	594-1056



**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22;  
23; 24; 25; 26; 27; 28; 29; 31; 32; 33; 34; 35; 36; 37; 39; 40; 41; 42; 43; 44; 45; 46;  
47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;  
**Districts** 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11;  
**DBE NAICS** 238990;  
**ACDBE**  
**NAICS**  
**Work Codes** C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;  
**Licenses** C31 Construction Zone Traffic Control Contractor;  
**Trucks**  
**Gender** M  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

---

[Back To Query Form](#)



# CONTRACTORS STATE LICENSE BOARD



## Contractor's License Detail for License # 790502

**DISCLAIMER: A license status check provides information taken from the CSLB license database. Before relying on this information, you should be aware of the following limitations.**

CSLB complaint disclosure is restricted by law (B&P 7124.6) If this entity is subject to public complaint disclosure, a link for complaint disclosure will appear below. Click on the link or button to obtain complaint and/or legal action information.

Per B&P 7071.17, only construction related civil judgments reported to the CSLB are disclosed.

Arbitrations are not listed unless the contractor fails to comply with the terms of the arbitration.

Due to workload, there may be relevant information that has not yet been entered onto the Board's license database.

Data current as of 11/16/2018 10:25:46 AM

### Business Information

FORCE TRAFFIC CONTROL INC  
P O BOX 1107  
EXETER, CA 93221  
Business Phone Number:(559) 594-1062

Entity Corporation  
Issue Date 01/26/2001  
Reissue Date 04/06/2004  
Expire Date **04/30/2020**

### License Status

**This license is current and active.**

All information below should be reviewed.

### Classifications

C31 - CONSTRUCTION ZONE TRAFFIC CONTROL

### Bonding Information

#### Contractor's Bond

This license filed a Contractor's Bond with TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA.

**Bond Number:** 104202359

**Bond Amount:** \$15,000

**Effective Date:** 01/01/2016

Contractor's Bond History

#### Bond of Qualifying Individual

The qualifying individual ERIC PRESTON MCKELLAR certified that he/she owns 10 percent or more of the voting stock/membership interest of this company; therefore, the Bond of Qualifying Individual is not required.

**Effective Date:** 12/13/2016

### Workers' Compensation

This license has workers compensation insurance with the STATE COMPENSATION INSURANCE FUND

**Policy Number:** 9132170

**Effective Date:** 01/01/2017

**Expire Date:** 01/01/2019

Workers' Compensation History

### Miscellaneous Information

04/06/2004 - LICENSE REISSUED TO ANOTHER ENTITY







CA DBE 45018  
Category C8702 & C8802  
CA DIR 1000059355

776 Hornet Drive  
Gardnerville, NV 89460  
Phone (775) 790-2962  
Fax (775) 538-4333

November 15, 2018

VIA E-MAIL [Trevor@meyersearthwork.com](mailto:Trevor@meyersearthwork.com)

Trevor Meyers  
Meyers Earthwork, Inc.  
6904 Banigan Road  
Anderson, CA 96007

Re: 09-353204 Route 190, Inyo County, Realignment  
Subject: CPM Scheduling Service Proposal

Dear Trevor Meyers,

I have reviewed the contract documents relating to the project schedule (including project Special Provisions and addenda), specifically Section 8 Prosecution and Progress of the Standard Specifications 2015/2018 for the above project. The cost for the specified work Level 1 Project Schedule is estimated as follows:

<u>Item</u>	<u>Qty.</u>	<u>Unit Price</u>	<u>Cost</u>
8.5" x 11" Color Baseline Progress Schedule	1	795.00	795.00
8.5" x 11" Color Updated Schedule, As-Built Schedule	2	320.00	640.00
TOTAL (As specified)			<u>\$1,435.00</u>
<b>OPTIONAL BEST MANAGEMENT PRACTICES</b>			
8.5" x 11" Color Interim Schedule Update--Weekly Lookahead	7	178.00	1,246.00
TOTAL (OPTIONAL)			<u>\$2,681.00</u>

**Scope of Work:**

All schedules are plotted in color 8.5" X 11" size and include 3 copies and next day FedEx Standard Overnight delivery service. Schedules and CD data copies will be delivered to you within ten (10) working days of receipt of verbal or signed contract or purchase order, within five (5) working days of receipt of information for revisions, updates and analyses. Oracle's Primavera P6 Professional Project Management will be used for schedule preparation. Meetings at your jobsite office can be included at your option for \$778 each.

If a schedule revision is required by the Project Engineer, and Project Management Systems' error or omission is not the cause of the rejection, then the fixed, firm price for each required schedule revision shall be \$320.

**Terms:** Terms are Net 30. If amounts are not paid when due, a late charge of .032877 percent per day for each day the payment is late will be charged and payable (12% per annum). The provisions of this proposal shall be incorporated by reference into the purchase order document. If a verbal agreement to proceed is reached, the terms contained in this proposal shall serve as the purchase agreement.

Project Management Systems has furnished services on several projects in the past, and I look forward to the opportunity to provide these products and services on the 09-353204 Route 190, Inyo County, Realignment project also.

Very truly yours,

PROJECT MANAGEMENT SYSTEMS

Erin L. Phillips  
Senior Project Scheduler  
[erin.phillips@cpmscpm.com](mailto:erin.phillips@cpmscpm.com)

[Back To Query Form](#)

## Search Returned 1 Records

Fri Nov 16 10:29:48 PST 2018

---

### Query Criteria

Certification Types: DBE

Firm ID: 45018

---

<b>Firm ID</b>	45018
<b>DBA Name</b>	PROJECT MANAGEMENT SYSTEMS
<b>Firm Name</b>	
<b>Address</b>	
<b>Line1</b>	776 HORNET DR.
<b>Address</b>	
<b>Line2</b>	
<b>City</b>	GARDNERVILLE
<b>State</b>	NV
<b>Zip Code1</b>	89460
<b>Zip Code2</b>	
<b>Mailing</b>	
<b>Address</b>	
<b>Line1</b>	
<b>Mailing</b>	
<b>Address</b>	
<b>Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip</b>	
<b>Code1</b>	
<b>Mailing Zip</b>	
<b>Code2</b>	
<b>Certification</b>	DBE
<b>Type</b>	
<b>E-Mail</b>	info@cpmscpm.com
<b>Contact Name</b>	ERIN PHILLIPS
<b>Area Code</b>	775
<b>Phone</b>	
<b>Number</b>	410-9196
<b>Extension</b>	
<b>Alt Area</b>	
<b>Code</b>	775
<b>Alt Phone</b>	
<b>Number</b>	790-2962
<b>Extension</b>	
<b>Fax Area</b>	
<b>Code</b>	775
<b>Fax Phone</b>	
<b>Number</b>	538-4333



**Agency Name** DEPARTMENT OF TRANSPORTATION  
**Counties** 02; 03; 05; 09; 18; 20; 22; 26; 29; 31; 32; 34; 46; 55;  
**Districts** 02; 03; 06; 09; 10;  
**DBE NAICS** 541519;  
**ACDBE**  
**NAICS**  
**Work Codes** C8702 MANAGEMENT INFORMATION SYSTEMS; C8802 Construction  
Scheduling;  
**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** CAUCASIAN  
**Firm Type** DBE

---

[Back To Query Form](#)



**Alluvion Biological Consulting**  
 2001 3rd Street, Ste B, Riverside CA 92507  
 DGS: Small Micro 1741842 CUPC: DBE: 42030

**DIR #1000011119**

**BID PROPOSAL**

**DBE Quote for Caltrans 09-353204 Curve realignment in Inyo County**

Alluvion Biological Consulting is presenting this cost proposal to provide DBE support on Caltrans 09-353204 Curve realignment in Inyo County. Alluvion Biological Consulting is submitting this quote to bid of the following line items:

Spec Section	Description	Assumptions	Unit	Number	Cost per Unit	Total Cost
<b>Natural Resources Protection Plan</b> <b>14 146003</b>	Natural Resources Protection Plan	Assume preparations of Natural Resources Protection Plan	LS	1	\$ 7,600	\$ 7,600
<b>Biological Resource Information Program</b>  <b>Contractor Biologist</b> <b>13 146002</b>	Prepare and present a biological resource information program to familiarize personnel with regulated species and habitats, related laws and regulations, and species protection measures and protocols.  A Contractor-supplied biologist must develop the program and present the biological resource training.	Assume initial Biological Resource Training will be conducted before onset of construction activities. Assume preparation of training video for personnel that cannot attend the initial training. Additional training will be provided by the on-site biologist during monitoring.	LS	1	\$ 4600	\$ 4600
<b>Pre-construction Survey for regulated species</b>  <b>Contractor Biologist</b> <b>13 146002</b>	Survey the job site for regulated species and submit a preconstruction survey report within 48 hours before starting work.	Assume up to 2 biologists needed for these efforts. Assume report included.	LS	1	\$ 6700	\$ 6700




<b>Monitoring Schedule</b>  <b>Contractor Biologist 13 146002</b>	<p>A Contractor Supplied Biologist (CSB) will conduct on-site monitoring as well as daily preconstruction surveys. The CSB will be present during all activities. The CSB will accompany any crew or person involved in that activity and shall have the authority to halt any activity, through the Resident Engineer or other identified authority in charge of implementation, that may pose a threat to desert tortoises and to direct movements of equipment and personnel to avoid injury or mortality to desert tortoise.</p> <p>The qualified project biologist will monitor daytime and nighttime construction activities for the duration of the project to ensure that practicable measures are being employed and avoid incidental disturbance of habitat and species of concern within or outside the project footprint (MSHCP Volume I, Section 7.5.3).</p>	<p>Assume one contractor biologist for daily to monitor for regulated species. Assume \$1,125 per biologist per day per biologist.</p> <p><b>Contractor should adjust the amount of monitoring days according to their anticipated work schedule up to 55 working days.</b></p> <p><b>Note: If active nest/roost are found during the preconstruction surveys, agency may require daily monitoring.</b></p>	<p>Day 55 \$1,125</p> <p><math>\times 10 = 11,250</math></p> <p><i>If needed</i></p>

<b>Incident Report</b>  <b>Contractor</b> <b>Biologist</b> <b>13 146002</b>	Onset of the project to ensure protective measures are in place and will, if necessary (for example, for	Assume included with monitoring	Included			
<b>Final Monitoring Report</b>  <b>Contractor</b> <b>Biologist</b> <b>13 146002</b>	Submit a final monitoring report no later than 2 days after completion of the project. If the report requires revisions, the Department provides comments. Submit a revised report within 7 days of receiving comments.	Assume Preparations of Final Monitoring Report	LS	1	\$4,200	\$4,200

**Contractor is responsible for adjusting the number of days needed for daily monitoring according to their anticipated work schedule at \$1,125 per day**

We trust that this quote a sufficient information for your needs. If there are any questions please contact us. Thank you for your consideration.



Jenerro Lockhart | Principal Ecologist  
Alluvion Biological Consulting

Office: 408 784 4397 | email: [jenerro.lockhart@alluvionbc.com](mailto:jenerro.lockhart@alluvionbc.com)

DGS: Small Micro 1741842 | CPUC: 13020077 | CUPC: DBE: 42030

Back To Query Form

**Search Returned 1 Records**

Fri Nov 16 10:33:09 PST 2018

---

**Query Criteria**

Certification Types: DBE

Firm ID: 42030

---

---

<b>Firm ID</b>	42030
<b>DBA Name</b>	ALLUVION BIOLOGICAL CONSUTLING
<b>Firm Name</b>	
<b>Address</b>	
<b>Line1</b>	1151 HARBOR BAY PARKWAY, SUITE 206A
<b>Address</b>	
<b>Line2</b>	
<b>City</b>	ALAMEDA
<b>State</b>	CA
<b>Zip Code1</b>	94502
<b>Zip Code2</b>	
<b>Mailing</b>	
<b>Address</b>	
<b>Line1</b>	
<b>Mailing</b>	
<b>Address</b>	
<b>Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip</b>	
<b>Code1</b>	
<b>Mailing Zip</b>	
<b>Code2</b>	
<b>Certification</b>	DBE
<b>Type</b>	
<b>EMail</b>	jenerro.lockhart@alluvionbc.com
<b>Contact Name</b>	JENERRO D. LOCKHART
<b>Area Code</b>	925
<b>Phone</b>	
<b>Number</b>	989-7900
<b>Extension</b>	
<b>Alt Area</b>	
<b>Code</b>	510
<b>Alt Phone</b>	
<b>Number</b>	306-2058
<b>Extension</b>	
<b>Fax Area</b>	
<b>Code</b>	510
<b>Fax Phone</b>	
<b>Number</b>	373-2253



**Agency Name** BAY AREA RAPID TRANSIT DISTRICT (BART)

**Counties** 00;

**Districts** 00;

**DBE NAICS** 541620;

**ACDBE**

**NAICS**

C8795 Environmental-Regulatory; C8713 CONSULTANT, ENVIRONMENTAL;

**Work Codes** C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment;

**Licenses**

**Trucks**

**Gender** M

**Ethnicity** BLACK

**Firm Type** DBE

---

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.:  
Caltrans 09-353204  
Name of DBE business:  
Tully Inc. DBA Tully Consulting Group  
Name of DBE representative:  
Robin Tully  
DBE certification number:  
38300  
Name of bidder: Meyers Earthwork  
Name of prime contractor if different from the bidder: N/A  
Name of representative of bidder or prime contractor: Trevor Meyers  
Date: 11/15/18

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
Part of Bid Item No. 9 Bid Item No. 10	Prepare SWPPP Annual Report	2,800 600

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<b>Total</b>	<b>\$3,400</b>
--------------	----------------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

  
Signature of DBE's authorized representative:  
Katelyn Anderson

Printed name of DBE's authorized representative:  
Office Manager

Title of DBE's authorized representative:  
11/12/2018  
Date:



**Civil Engineering and Stormwater Solutions**

November 12, 2018

**RE: Proposal for SWPPP for Caltrans 09-353204, Bids 11/15/18**

**Dear Prime Contractor,**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

**Scope of Work:**

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
  - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
  - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
  - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
  - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

**Fee:**

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Part of Bid Item No. 9)	\$2,800
B. Storm Water Annual Report (\$600 EA x 1, Bid Item No. 10)	\$600

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

**Timing and deliverables:**

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

**AUTHORIZATION TO PROCEED**

A handwritten signature in cursive script that reads "Robin Tully".

Robin Tully, PE, QSD, President  
Prof. Civil Engineering License #: C64354

Name:

Date:

**DBE/WBE/UDBE #38300, Please Note: DBE Certificates do not expire - firms that do not continue to meet DBE criteria are decertified and removed from the database. SBE (Micro) #60919, Exp. 1/31/2020; Annual Revenue: Under \$1 Million, In Business Since 2005; Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2019; Full legal name: Tully Inc., DBA Tully Consulting Group**

**TULLY CONSULTING GROUP**  
**1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM**





Civil Engineering and Stormwater Solutions

[Back To Query Form](#)

## Search Returned 1 Records

Fri Nov 16 10:38:18 PST 2018

---

### Query Criteria

Certification Types: DBE

Firm ID: 38300

---

<b>Firm ID</b>	38300
<b>DBA Name</b>	TULLY INC.
<b>Firm Name</b>	TULLY INC.
<b>Address</b>	
<b>Line1</b>	1650 N LINCOLN ST
<b>Address</b>	
<b>Line2</b>	
<b>City</b>	DIXON
<b>State</b>	CA
<b>Zip Code1</b>	95620
<b>Zip Code2</b>	
<b>Mailing</b>	
<b>Address</b>	1650 N LINCOLN ST
<b>Line1</b>	
<b>Mailing</b>	
<b>Address</b>	
<b>Line2</b>	
<b>Mailing City</b>	DIXON
<b>Mailing State</b>	CA
<b>Mailing Zip</b>	95620
<b>Code1</b>	
<b>Mailing Zip</b>	
<b>Code2</b>	
<b>Certification</b>	DBE
<b>Type</b>	
<b>EMail</b>	robin@tullygroup.com
<b>Contact Name</b>	ROBIN TULLY
<b>Area Code</b>	707
<b>Phone</b>	
<b>Number</b>	693-1926
<b>Extension</b>	
<b>Alt Area</b>	
<b>Code</b>	
<b>Alt Phone</b>	
<b>Number</b>	
<b>Extension</b>	
<b>Fax Area</b>	
<b>Code</b>	707
<b>Fax Phone</b>	
<b>Number</b>	471-0318

<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	541330; 541340;
<b>ACDBE</b>	
<b>NAICS</b>	
<b>Work Codes</b>	C8765 DRAFTING; C8852 SWPPP Planning; C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)





November 16, 2018

State of California  
Department of Transportation  
Office Engineer  
1727 30<sup>th</sup> Street  
Sacramento, CA 95816

**RE: Contract Number 09-353204  
Caltrans Route 190  
DBE Good Faith Efforts Documentation**

To Whom It May Concern:

The following is a summary of Meyers Earthworks' DBE Participation and Good Faith Efforts Documentation.

Attachment A: Shows the items Meyers Earthwork has made available to DBE subcontracting firms.

Attachment B: This section shows our companies solicitations including faxed and emailed Invitations to Bid, fax confirmations, and phone logs.

Attachment C: This section shows chosen firms and their attached quotes along with rejected quotes. It also shows reasoning behind the selection.

Attachment D: Shows publication efforts to solicit and advertise all certified DBE's that are able to perform the work.

Attachment E: Shows our efforts made to provide interested DBE's access to plans and specifications.

Attachment F- Shows our efforts made to provide assistance to acquire bonding, lines of credit, or insurance.

Attachment G- Attached information shows the efforts made to DBE's to assist in obtaining necessary equipment, supplies, and materials or related assistance or services.

Attachment H- Shows the names and dates agencies were contacted to obtain assistance in contacting DBE firms.

---

DIR # 1000010604

P.O. Box 493730, Redding, CA 96049  
530-365-8858/Fax 530-365-3941

Bidder's Name: Meyers Earthwork  
Contract No.: 09-353204

Page 1 of 3

[illegible]

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Attachment B			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Attachment C	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.



4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
See Attachment D			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

See Attachment E

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

See Attachment F

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Attachment G

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

See Attachment H

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Meyers Earthwork, Inc.  
 Caltrans Route 190  
 Contract No. 09-353204

Attachment A

Bid Date: 11/15/18  
 Bid Time: 2:00 PM  
 Estimator: Trevor Meyers

Total Bid-\$1,976,688

Bid Item	Description	Bidder Normally Performs	Item broken down to Facilitate Participation	Amount	Percentage of Contract
1	Lead Compliance Plan	NO	YES	\$2,000	0.10%
2	Develop Water Supply	YES	YES	\$50,000	2.50%
3	Construction Area Signs	NO	YES	\$5,500	0.27%
4	Traffic Control System	YES	YES	\$185,371	9.37%
5	Portable Delineator	NO	YES	\$4,050	0.20%
6	Flashing Beacon (Portable)	NO	YES	\$2,400	0.12%
7	Portable Changeable Message Sign	YES	YES	\$12,000	0.60%
9	Prepare Storm Water Pollution Prevention Plan	NO	YES	\$4,000	0.20%
10	Storm Water Annual Report	YES	YES	\$2,000	0.10%
11	Street Sweeping	YES	YES	\$40,000	2.02%
12	Treated Wood Waste	YES	YES	\$1,980	0.10%
13	Contractor-Supplied Biologist	NO	YES	\$42,000	2.12%
14	Natural Resource Protection Plan	NO	YES	\$9,000	0.45%
15	Temporary High-Visibility Fence	YES	YES	\$7,360	0.37%
16	Clearing and Grubbing	YES	YES	\$30,000	1.51%
18	Duff (Acre)	YES	YES	\$24,360	1.23%
19	Class 2 Aggregate Base	YES	YES	\$126,490	6.39%
20	Hot Mix Asphalt (Type A)	YES	YES	\$415,800	21.03%
21	Data Core	NO	YES	\$3,000	0.15%
22	Tack Coat	YES	YES	\$4,000	0.20%
23	24" Corrugated Steel Pipe	YES	YES	\$43,200	2.18%
24	24" Steel Flared End Section	YES	YES	\$4,500	0.23%
25	Remove Culvert	YES	YES	\$3,280	0.16%
26	Rock Slope Protection (1/4 T, Method B)	YES	YES	\$14,080	0.71%
27	Rock Slope Protection (No. 2, Method B)	YES	YES	\$4,440	0.22%
28	Rock Slope Protection Fabric	YES	YES	\$784	0.04%
29	Remove Delineator	YES	YES	\$3,250	0.16%
30	Delineator (Class 2)	NO	YES	\$7,750	0.39%
31	Milepost Marker	NO	YES	\$1,250	0.06%
32	Marker (Culvert)	NO	YES	\$1,000	0.05%
33	Remove Marker	YES	YES	\$625	0.03%
34	Remove Roadside Sign	YES	YES	\$1,260	0.06%
35	Salvage Roadside Sign	YES	YES	\$300	0.02%
36	Furnish Single Sheet Aluminum Sign	NO	YES	\$1,824	0.09%
37	Retroreflective Sheeting (Type XI)	NO	YES	\$684	0.03%
38	Roadside Sign-One Post	NO	YES	\$4,350	0.20%
39	Paint Traffic Stripe (2-COAT)	NO	YES	\$19,800	1%