

# Second Bidder

15P01:24 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
**10-1C2104**

BID AMOUNT:  
**\$ 3,117,970.00**

BID OPENING DATE:  
**10/21/2015**

BIDDER'S NAME:  
**Tim Paxin's Pacific Excavation, Inc.**

DBE GOAL FROM CONTRACT %:  
**10 %**

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	11	\$911,558.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
#1	100%	See Attached DBE for codes	37357-Adanta, Inc. 1-707-709-8894 828 School Street, Napa, Ca. 94559	1,250.00
#3 Partial	Traffic Control System 74.66%	↓	000447-KRC Safety Co., Inc 1-559-732-0393 7821 W. Sunnyview Ave., Visalia, CA. 93291	67,750.00
#7	100%		39950-Flash Traffic Inc. 1-661-262-6003 PO Box 801360, Santa Clarita, Ca. 91380	22,000.00
#10-12	100%		38300-Tully Consulting Group, Inc. 1650 N. Lincoln St., Ste. A, Dixon, CA. 1-707-693-1920	13,725.00
#32, 38, & 39	100%		33524-Quimu Contracting, Inc. P.O. Box 1177, Dixon, Ca. 1-707-693-0289	35,340.00
#52-56 Partial	See est. #101C2104-U & 101C2104-R2 for list of materials to be provided (320,896.50 x 1.08 = 346,568.22 x .60 = 207,940.93)		207,940.93	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 348,005.93
	11.16 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

*Quimu Contracting*  
 Signature of Bidder

10.26.15  
 Date

(916) 686.2800  
 (Area Code) Tel. No.

Tim Paxin  
 Person to Contact

(Please Type or Print)

**ADA Notice**


For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



5175

Adanta, Inc.

828 School Street  
Napa, California 94559  
Tel. (707) 709-8894  
Fax (707) 736-8368



Adanta

Native American woman-owned  
California DOT-Certified DBE  
DBE Certificate #37357 ✓  
DIR Registration #1000029442 ✓

CS Lic # 961132 ✓

October 14, 2015

**DBE QUOTE**

Attn: Estimator

Subject: Caltrans Contract 10-1C2104

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,250
STORM WATER POLLUTION PREVENTION PLAN (assumes Risk Level 1)	1	LS	\$1,800
		<b>Total</b>	<del>\$3,050</del> only

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at [cheryl.moore@adanta-inc.com](mailto:cheryl.moore@adanta-inc.com) and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Oct 23 12:51:02 PDT 2015

**Query Criteria**

Firm ID: 37357  
 Firm Type: DBE

---

<b>Firm ID</b>	37357
<b>Firm/DBA Name</b>	ADANTA, INC
<b>Address Line1</b>	828 SCHOOL STREET
<b>Address Line2</b>	
<b>City</b>	NAPA
<b>State</b>	CA
<b>Zip Code1</b>	94559
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	828 SCHOOL STREET
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	NAPA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	94559
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	kimberlypatz@adanta-inc.com
<b>Contact Name</b>	KIMBERLY PATZ
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	709-8894
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	736-8368
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
<b>DBE NAICS</b>	541620; 562910;

**ACDBE NAICS**

**Work Codes** C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;

**Licenses**  
**Trucks**  
**Gender** F  
**Ethnicity** NATIVE AMERICAN  
**Firm Type** DBE

[Back To Query Form](#)

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
ADANTA, INC.	1000029442	NAPA	NAPA	09/16/2015	06/30/2016



5175

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291  
Phone (559) 732-0393 ~ Fax (559)732-2684  
WWW.KRCSAFETY.COM

DSR  
1000004730 ✓

To: Estimator  
Project: 10-1C2104  
Bid Date:10/21/2015

04,10-Ala,Sj-5,205,580

UN:290 / D:292

KRC BID # 15-908

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	5,608.55	5,608.55
	SC6-3 / SC6-4 Post Mounted Ramp Notification Signs Per Each - TBD	ea	1	190.00	190.00
3	Traffic Control System - See traffic control quote for rates				
5	Channelizer (Surface Mounted)	ea	57	35.00	1,995.00
7	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$210.00 delivery fee per PCMS : \$210.00 pick up fee per PCMS				
8	Temporary Railing (Type K)	Lf	1,700	25.00	42,500.00
9	Temporary Crash Cushion Module	ea	22	175.00	3,850.00
33	Furnish Single Sheet Aluminum Sign (0.063"-unframed)	sqft	160	16.17	2,587.20
34	Furnish Single Sheet Aluminum Sign (0.080"-Unframed)	sqft	7	17.22	120.54
35	Roadside Sign - One Post	ea	3	350.00	1,050.00
41	Delineator (Class 1)	ea	8	70.00	560.00
<p>Note: (1) addendum(s) acknowledged.                      Note: If items are not tied together within these notes items may be split.                      Note: Item 2 includes signs from CS-1, THQ-1 and (2) construction project funding signs only. Signs will be furnished, installed and removed.                      Note: SC6-3 / SC6-4 (Ramp Notification Signs) if used will be installed and removed in conjunction with primary construction area signs.                      Note: Covering of conflicting signs will not be the responsibility of KRC                      Note: All construction area signs will be installed at once. Traffic handling signs will be covered at installation with black plastic if needed. Contractor will be responsible for uncovering and recovering signs as needed. KRC will not be responsible for maintaining covers after initial covering.                      Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor                      Note: Item 5, 8 and 9 if used must bid together.                      Note: Contractor to maintain item 5 after initial placement.                      Note: Pinning to roadway is not included in item 8.                      Note: Item 35 and 41 must bid together and if used must bid with item 2.                      Note: Item 35 and 41 will be implemented when removing item 2. \$800.00 mobilization fee will be charged if wanted done at another time.                      Note: Item 33 and 34 must bid together and if used must bid with item 35 and 41.                      Note: Item 33 and 34 include sign panels only. Mounting hardware needed for installation within the electrical item will not be the responsibility of KRC.                      Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.                      Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>					



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator  
Project: 10-1C2104  
Bid Date:10/21/2015

04,10-A1a,Sj-5,205,580

UN:290 / D:292

KRC BID # 15-908

**UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114**

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane/ramp closures - Per 8 hour shift</p> <p>2 man lane/ramp closures - Per 8 hour shift</p> <p>3 man lane/ramp closures (Includes IAV) - Per 8 hour shift - Extra Work</p> <p>- Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</p> <p>- If less than 3 consecutive shifts are performed please add 8% to quoted traffic control rates</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries, &amp; (24) flag stands. All traffic control trucks are also equipped with (1) T13 setup.</p> <p>- Cancellations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All overtime will be charged at \$97.50 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p>Rental Option Only For Equipment Listed Below</p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability</p> <p>\$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)</p> <p>\$280.00 delivery fee will apply : \$280.00 pick up fee will apply</p> <p>Proper insurance certificate must be on file with KRC prior to pickup or delivery</p>	<p>935.00</p> <p>985.00 *</p> <p>1,520.00</p> <p>2,420.00</p> <p>50.00</p>



# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 10-1C2104 Bid Date: 10-21-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 9IS00114)
- 4 Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a, **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: **USA Notification**, installation, removal and **INITIAL** dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 Retention shall not be held on any work performed by KRC.
- 16 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 17 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 18 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 19 Portable changeable message signs and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 20 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a conditions of payment by the prime contractor.
- 21 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 22 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 23 **Should this quote be accepted by the contractor. Attachment A in Its entirety shall become part of any and all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.**

Submitted by: Michael Castro  
**MICHAEL CASTRO-ESTIMATOR**

Date: 10-21-2015

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_





Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

**KRC SAFETY CO INC - #6897**

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93291	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:garvc@krcsafety.com">garvc@krcsafety.com</a>		
Web Page	<a href="http://www.krcsafety.com">http://www.krcsafety.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Classifications	461615 - Traffic control 551217 - Signage		

**Active Certifications**

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

**Certification History**

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 3, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 11, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2004	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

[Back To Query Form](#)

**Search Returned 1 Records**

Tue Nov 18 11:04:04 PST 2014

**Query Criteria**

Firm/DBA Name: k r c

Firm Type: DBE

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

**Work Codes**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
NATIVE AMERICAN  
DBE

[Back To Query Form](#)

**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has audited and verified the eligibility of:

***KRC Safety Co., Inc.  
of Visalia, California as a MBE***


pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

**VON: 9IS00114**

**Determination Date: 12-31-2012**



10/21/2015 08:44 KRC SAFETY CO INC  
Received

Oct 21 2015 09:41am  
(FAX)559 732 2684

P.007/007

## **KRC SAFETY CO., INC.**

**BARRICADE RENTAL ~ TRAFFIC CONTROL**

**P.O. Box 6356 Visalia, California 93290-6356**

**Phone (559) 732-0393 • Fax (559) 732-2684**

**Estimating Fax (559) 802-1749**

**WWW.KRCSAFETY.COM**

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 10-21-2015**

**Regarding: CalTrans Project 10-1C2104**

**Total Number of Pages Including Cover: 7**

### **Comments:**

**Please see attached quote for CalTrans project 10-1C2104 bidding in Alameda & San Joaquin Counties on 10-21-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.**

**Thanks, Michael Castro**

# **WE ARE A SBE**

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Oct 23 12:50:23 PDT 2015

**Query Criteria**

Firm ID: 000447

Firm Type: DBE

---

<b>Firm ID</b>	447
<b>Firm/DBA Name</b>	K R C SAFETY CO. INC.
<b>Address Line1</b>	7821 WEST SUNNYVIEW
<b>Address Line2</b>	
<b>City</b>	VISALIA
<b>State</b>	CA
<b>Zip Code1</b>	93291
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	garyc@krcsafety.com
<b>Contact Name</b>	GARY CASTRO
<b>Area Code</b>	( 559 )
<b>Phone Number</b>	732-0393
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 559 )
<b>Fax Phone Number</b>	732-2684
<b>Agency Name</b>	CITY OF FRESNO
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

**ACDBE NAICS**

C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1290 TEMPORARY RAILING (TYPE K); C1522 RESET, ADJUST ROADWAY ITEMS; C2030 EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER; C9907 CONSTRUCTION EQUIPMENT RENTAL;  
 A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

**Work Codes**

**Licenses**

**Trucks**

**Gender**

**Ethnicity**

**Firm Type**

M  
 NATIVE AMERICAN  
 DBE

---

[Back To Query Form](#)

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
KRC SAFETY CO., INC.	1000004730	TULARE	VISALIA	06/26/2015	06/30/2016



5175

FLASH TRAFFIC INC.  
CERTIFIED DBE-WBE  
#39950

Bid

PO Box 801360 ✓  
Santa Clarita, CA 91380-1360  
Office# 661-262-6003  
Estimating 661-733-2053  
Fax 661-262-6099  
Flashwbe@outlook.com  
State contractor license: 963168 ✓  
DIR# 1000015697 ✓

Attention: Estimating Department

10-19-15

Dear Estimator,

Thank you for the opportunity to bid on the Caltrans project 10-1C2104 . That bids on 10-21-15. After looking at the plans and specials the following is a bid for item #7 PCMS:

Item# 7 PCMS boards:

Monthly PCMS price is **\$800.00\*** per month per board

\$150.00 delivery per board

\$150.00 Pick up per board

\*Included in the prices above in a monthly maintenance per PCMS board

Flash Traffic, Inc. is a Union Company, and a DBE-WBE.

Sincerely,  
Rick Vasquez  
Estimator  
Flash Traffic, Inc.  
661-733-2053

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Oct 23 12:49:39 PDT 2015

**Query Criteria**

Firm ID: 39950  
 Firm Type: DBE

---

<b>Firm ID</b>	39950
<b>Firm/DBA Name</b>	FLASH TRAFFIC, INC.
<b>Address Line1</b>	28420 N. HERRERA STREET
<b>Address Line2</b>	
<b>City</b>	VALENCIA
<b>State</b>	CA
<b>Zip Code1</b>	91354
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	PO BOX 801360
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SANTA CLARITA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	91380
<b>Mailing Zip Code2</b>	1360
<b>Certification Type</b>	DBE
<b>EMail</b>	flashwbe@outlook.com
<b>Contact Name</b>	NATALIE MILLER
<b>Area Code</b>	( 661 )
<b>Phone Number</b>	262-6003
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 661 )
<b>Fax Phone Number</b>	262-6099
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 10; 13; 15; 19; 30; 33; 36; 37; 42; 43; 56;
<b>Districts</b>	04; 05; 06; 07; 08; 11; 12;
<b>DBE NAICS</b>	561990;

**ACDBE NAICS**

<b>Work Codes</b>	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
<b>Licenses</b>	C31 Construction Zone Traffic Control Contractor;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
FLASH TRAFFIC INC.	1000015697	LOS ANGELES	SANTA CLARITA	06/29/2015	06/30/2016





Civil Engineering and Stormwater Solutions

October 20, 2015

DBE 38300 ✓  
DIR 100024960 ✓  
L& other - 664354

RE: Proposal for SWPPP for Caltrans 10-1C2104, Bids 10/21/15

Dear Prime Contractor;

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services. This proposal assumes the project is a Risk Level 1.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
  - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
  - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
  - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Stormwater Annual Report
  - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements.
  - II. Report will be prepared by a Qualified SWPPP Developer (QSD).
- C. Provide Weekly Stormwater Inspection and Water Pollution Control Manager
  - I. Provide Water Pollution Control Manager (WPC Manager) with appropriate Qualified SWPPP Developer (QSD) certification.
  - II. Provide inspection 1 day per week of stormwater Best Management Practices (BMP's) and oversee BMP implementation; inspections will be done or overseen by a QSD.
  - III. Provide quarterly non-stormwater monitoring inspection.
  - IV. Check NOAA weather forecast daily.
  - V. Provide stormwater inspection reports once a week.
  - VI. Prepare SWPPP Amendments as needed.
  - VII. Provide initial SWPPP training to contractor's staff and subcontractors at beginning of job.
  - VIII. Exclusions; Does not include any onsite sampling or lab testing if there is an event that triggers non-stormwater, non-visible pollutant or other testing. Assumes contractor's staff can provide the daily, pre-storm, during storm and post-storm visual BMP rain event inspection to reduce costs unless otherwise contracted for (See Item D below for rain event inspection).
- D. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection
  - I. Provide Pre-storm inspection; before a forecasted storm event which is defined as one with a 50% chance or more of occurrence.
  - II. Provide During storm inspection. This is required every 24 hours during extended storm events. A storm event is defined as one that produces or is forecasted to produce at least 0.10 inch of rain within a 24 hour period (per Caltrans definition).
  - III. Provide Post storm inspection; after a qualifying rain event. A qualifying rain event is one that produces 1/2" or more of rain with a 48 hour or greater period between rain events.
  - IV. Inspections will be done or overseen by a QSD or QSP.

TULLY CONSULTING GROUP  
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620  
PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR  
KATELYN@TULLYGROUP.COM



**Civil Engineering and Stormwater Solutions**

**Fee:**

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

- A. Prepare SWPPP (Part of Bid Item No. 11) \$2,600
- B. Stormwater Annual Report \$ 250
- (\$250 EA x 1, Bid Item No. 12)

The following services will be provided on a Time and Materials/Not to Exceed basis as needed:

- C. Provide Weekly Stormwater Inspection and Water Pollution Control Manager \$ 375 per week  
 $\$125/\text{hr} \times 3 \text{ hours} = \$375/\text{week} \times 25 \text{ weeks} = \$9,375 \text{ Not to Exceed}$
- D. Provide Stormwater Inspector for Pre-Storm, During Storm or Post Storm Inspection \$ 375 EA  
 $\$125/\text{hr} \times 3 \text{ hours} = \$375 \text{ per visit} \times 4 \text{ visits} = \$1,500$   
 For quantity purposes, we estimate no more than 4 events  
 This is based on the project lasting 25 weeks.

Contractors should take note that Items C and D above are required items under the Caltrans "Prepare SWPPP" Bid Item as per the 2010 Standard Specifications, Section 13-2.01A page 163.

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

**Timing and deliverables:**

The SWPPP will be provided within 2 weeks of authorization to proceed. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President  
Prof. Civil Engineering License #: C64354

Name: \_\_\_\_\_

Date: \_\_\_\_\_

**DBE/WBE/UDBE #38300, Exp. 2/4/2016, SBE (Micro) #60919, Exp. 1/31/2016**  
**Annual Revenue Under \$1 Million, In Business Since 2007**  
**Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960**

**TULLY CONSULTING GROUP**  
**1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620**  
**PHONE: 707-693-1926 • FAX 707-471-0318 • ROBIN@TULLYGROUP.COM OR**  
**KATELYN@TULLYGROUP.COM**

[Back To Query Form](#)

**Search Returned 1 Records**

Fri Oct 23 12:49:21 PDT 2015

**Query Criteria**

Firm ID: 38300  
 Firm Type: DBE

---

<b>Firm ID</b>	38300
<b>Firm/DBA Name</b>	TULLY CONSULTING GROUP
<b>Address Line1</b>	580 WIEGAND WAY
<b>Address Line2</b>	
<b>City</b>	DIXON
<b>State</b>	CA
<b>Zip Code1</b>	95620
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	180 S FIRST ST., SUITE 9
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	DIXON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95620
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	robin@tullygroup.com
<b>Contact Name</b>	ROBIN TULLY
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	693-1926
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	471-0318
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
<b>DBE NAICS</b>	541330; 541340;
<b>ACDBE NAICS</b>	
<b>Work Codes</b>	C8720 CIVIL ENGINEERING; C8722 ENVIRONMENTAL ENGINEER; C8765 DRAFTING; C8852 SWPPP Planning;
<b>Licenses</b>	EC Civil Engineer;
<b>Trucks</b>	
<b>Gender</b>	F
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

---

[Back To Query Form](#)

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
TULLY INC	1000024960	SOLANO	DIXON	07/02/2015	06/30/2016



Quimu Contracting Inc;  
P.O. Box 1177  
Dixon, Ca 95620  
Ph (707) 693- 0289  
Fax (707) 678- 8384  
Lic. # 809085

October 21, 2015  
Att: Todd

**Re: project 10-1C2104 Install Fiber optic and traffic management traffic system elements**

Item#	Item description	Measure	Quantity	Unit price	Item Price
#32f	Minor Concrete (minor structure)	CY	5	\$3,000.00	\$15,000.00
#38	Minor Concrete (texture Paving)	CY	30	\$ 500.00	\$15,000.00
#39f	miscellaneous iron and Steel	LB	890	\$ 6.00	<u>\$ 5,340.00</u>
			Total Bid		\$35,340.00


Exclusions, Clarifications and Notes.

Exclusions: Bonds, Permits, Traffic Control, Excavation, grading or backfilling.

Clarifications: We are excluding bonds, but are bondable at the rate of 2.5% to 100K 1.5 from 100K to 500K and 1% over 500K.

We are certified MBE #33524 and SBE # 1770326 by Caltrans. DIR #1000013683

Thank you



Miguel Quiroz

[Back To Query Form](#)

**Search Returned 1 Records**

Thu Oct 22 09:59:53 PDT 2015

**Query Criteria**

Firm/DBA Name: Quimu Contracting, Inc.

Firm Type: DBE

---

<b>Firm ID</b>	33524
<b>Firm/DBA Name</b>	QUIMU CONTRACTING, INC.
<b>Address Line1</b>	695 PRIDDY DRIVE
<b>Address Line2</b>	
<b>City</b>	DIXON
<b>State</b>	CA
<b>Zip Code1</b>	95620
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P.O. BOX 1177
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	DIXON
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95620
<b>Mailing Zip Code2</b>	1177
<b>Certification Type</b>	DBE
<b>E-Mail</b>	quimu@sbcglobal.net
<b>Contact Name</b>	MIGUEL QUIROZ
<b>Area Code</b>	( 707 )
<b>Phone Number</b>	693-0289
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 707 )
<b>Fax Phone Number</b>	678-8384
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	03; 06; 07; 09; 17; 20; 21; 28; 29; 31; 32; 34; 39; 45; 46; 48; 49; 52; 57; 58;
<b>Districts</b>	01; 02; 03; 04; 06; 10;
<b>DBE NAICS</b>	237310; 237990; 238110; 238120; 238910;

**ACDBE NAICS**

**Work Codes** C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C2800 CONCRETE BASE; C5000 PRESTRESSING CONCRETE CAST-IN-PLACE; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C9980 DEMOLITION;

**Licenses** A General Engineering Contractor;

**Trucks**

**Gender** M

**Ethnicity** HISPANIC

**Firm Type** DBE

---

[Back To Query Form](#)

Legal Name	Registration Number	County	City	Registration Date	Expiration Date
QUIMU CONTRACTING INC.	1000013583	SOLANO	DIXON	06/30/2015	06/30/2016

Lic. # 809085



REDCO

1713 Academy Avenue  
Sanger, CA 93657

# Estimate

Date	Estimate #
10/21/2015	101C2104-R2

Name / Address
Pacific Excavation 9796 Kent St. Elk Grove, CA 95624

				Project
Description	Qty	U/M	Cost	Total
SUBJECT: Caltrans 10-1C2104 Alameda & San Joaquin Counties (REVISION-2-102315)				
BID DATE: 10-21-15				
Bid Item # 52	1		4,624.70	4,624.70T ✓
(1) Model 334 cabinet				
(1) Wireless modem				
(1) CCTV Camera	1		5,459.00	5,459.00T ✓
(1) Video Encoder Unit				
(1) Camera Control Unit				
Pole package to include:	1		2,183.60	2,183.60T ✓
(1) Galvanized type CCTV35				
Bid Item # 53	1		1,586.20	1,586.20T ✓
(6) TV-1 [Y] 12				
(2) SV-1-T [Y] 12				
Pole package to include:	1		7,313.00	7,313.00T ✓
(2) Galvanized type 15FBS				
(6) " " 1-D 12'				
Bid Item # 54	1		2,224.80	2,224.80T ✓
(3) TV-1 [Y] 12				
(2) SV-1-T [Y] 12				
(1) SV-2-T [RYG] 12 [R] 8				
(1) SV-1-T [RYG] 12				
Wireless modem	1		865.20	865.20T ✓
Pole package to include:	1		7,426.30	7,426.30T ✓
(2) Galvanized type 15FBS				
(1) " " 15TS, 12				
(3) " " 1-D 12'				
We appreciate your business.		<b>Total</b>		

REDCO

1713 Academy Avenue  
Sanger, CA 93657

# Estimate

Date	Estimate #
10/21/2015	101C2104-R2

Name / Address
Pacific Excavation 9796 Kent St. Elk Grove, CA 95624

Project

Description	Qty	U/M	Cost	Total
Bid Item # 55 (1) Wireless modem	1		865.20	865.20T
INCLUDES CALTRANS SOURCE INSPECTIONS. DOES NOT INCLUDE CALTRANS TRAVEL FEES.			0.00	0.00T
PRICES INCLUDE DELIVERY BUT ARE NET OF APPLICABLE SALES TAX.			0.00	0.00T
Sales tax item created for empty group			0.00%	0.00

We appreciate your business.	<b>Total</b>	\$32,548.00
------------------------------	--------------	-------------

REDCO

1713 Academy Avenue  
Sanger, CA 93657

# Estimate

Date	Estimate #
10/21/2015	101C2104-U

Name / Address
Pacific Excavation 9796 Kent St. Elk Grove, CA 95624

Project

Description	Qty	U/M	Cost	Total
CAL TRANS 10-1C2104 (REVISION 3)				
4X6'6"X4' FO VAULT, 12" DH, CAST RACKS, H20 TORSION	46		4,068.50	187,151.00T
4" HDPE	75,000		1.3493	101,197.50T
PRICES INCLUDE DELIVERY BUT ARE NET OF APPLICABLE SALES TAX.			0.00	0.00T
Sales tax item created for empty group			0.00%	0.00

We appreciate your business.	<b>Total</b>	\$288,348.50
------------------------------	--------------	--------------

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**RAPER ELECTRICAL DISTRIBUTORS CORP**

1713 ACADEMY  
SANGER, CA 93657

Owner : CHARLES RAPER

Business Structure : CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

- \* 423610 Electrical Apparatus and Equipment, Wiring Supplies, and Related Eq

Work Category Code(s)

C0686 ELECTRICAL & SIGNALS

F5060 ELECTRICAL GOODS

Licenses

**CERTIFYING AGENCY:**

CITY OF FRESNO  
2101 G STREET, BUILDING A  
FRESNO, CA 93706 0000  
(559) 631-1182

UCP Firm Number : 27039

*Beth M. W. [Signature]*

CUCP OFFICER

January 4, 2008

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.





STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Tim Paxin's Pacific Excavation, Inc  
Contract No.: 10-1C2104

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
<i>[Handwritten scribble]</i>			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

**NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.**

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

# Second Bidder

10-17-15P01:23 RCVD

# 10



**Caltrans**<sup>®</sup>

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

## FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA AND SAN JOAQUIN  
COUNTIES AT VARIOUS LOCATIONS

In District 10 On Route 5,205,580

Under

---

*Notice to Bidders and Special Provisions* dated September 21, 2015

*Standard Specifications* dated 2010

Project plans approved June 22, 2015

*Standard Plans* dated 2010

---

To be submitted conjointly with  
Electronic *Bid* book dated September 21, 2015

Identified by

Contract No. 10-1C2104

04, 10-Ala, SJ-5, 205,580-Var

Project ID 1014000104

Federal-Aid Project  
ACNHP-000C(419)E

Bids open Wednesday, October 21, 2015

Dated September 21, 2015  
AADD