

# Second Bidder

01-08-16P12:04 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
 DES-OE-0102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 10 - Mer,Sta - 5-Var

CONTRACT NO.: 10-1E1204

TOTAL BID: \$ 310,306<sup>70</sup>

BID OPENING DATE: January 7, 2016

BIDDER'S NAME: American Civil Constructors West Coast, LLC, dba ACC West Coast

DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> N/A

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
1	LEAD COMPLIANCE PLAN		MALLARD CONSTRUCTION INC.	\$ 1,500 <sup>00</sup>
8, 13, 14	REMOVE STRIPE & MARKERS		714-785-5394	\$ 6,310 <sup>00</sup>
			#1748928	
31, 32, 33	STRIPING & MARKERS		" ..	\$ 10,320 <sup>00</sup>
35	MOBILIZATION (STRIPE REMOVAL & STRIPE WORK)		" ..	\$ 7,000 <sup>00</sup>

Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.

**Total Claimed Participation**

\$ 25,130<sup>00</sup>  
8.1 %

- DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).
- If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

  
 Signature of Bidder \_\_\_\_\_ Date \_\_\_\_\_

Submit to:

MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

(707) 746-8028  
 (Area Code) Telephone Number

Andrew Keough  
 Contact Person (Type or Print)

# Second Bidder

01-08-16P12:04 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

## CERTIFIED SMALL BUSINESS LISTING FOR THE NON-SMALL BUSINESS PREFERENCE

DES-OE-0102.8 (REV 2/2011)

**BIDDER NAME** American Civil Constructors West Coast, LLC

**CONTRACT NO.** 10 - 1E1204

List the description of work, name, telephone number, certification number, and dollar amount of each certified small business who will be employed on this project. Failure to provide this information may be cause for denial of the non-small business subcontractor preference. Attach additional sheets if necessary.

Submit to:  
 MSC 43  
 OFFICE ENGINEER  
 DEPARTMENT OF TRANSPORTATION  
 1727 30TH STREET  
 SACRAMENTO, CA 95816-7005

Bid Item Number	Description of Work, Service, or Materials	Certified Small Business (Name, Telephone No., and Certification No.)	\$ Amount
1 8, 13, 14 31, 32, 33 35	LEAD Comp. PLAN RMV Stripe & Markers Striping & Markers MOBILIZATION (STRIPES RMV & STRIPES WORK)	MALLARD CONSTRUCTION INC. 714-785-5394 #1748928	\$ 25,130 <sup>00</sup>
22	Remove Chip Seal (no handwork, no sweeping)	ABSL CONSTRUCTION 510-727-0900 #1513900	\$ 27,660 <sup>00</sup>
21	Furnish Bridge Deck Treatment Material	Kwik BOND POLYMERS 866-434-1772 # 25239	\$ 34,592 <sup>00</sup>

Andrew Keough  
 Person to Contact (Please Type or Print)  
 (707) 746-8028  
 (Area Code) Telephone Number

\$ 87,382<sup>00</sup>

**Total Claimed Participation**

28.16 % of Contract



- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to install & remove USA Markings.
- K. Upon Award of Contract, Mallard Const. will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by Mallard Const. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to Mallard Const. Full retention to be released no later than thirty (30) days after completion of Mallard Const. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "Mallard Construction, Inc."**

Mallard Const. requires a written contract, purchase order or signed quote prior to the start of work. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to Mallard Const. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of Mallard Const. For the delays caused by the aforementioned, Mallard Const. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. Mallard Const. will be granted an extension of time to perform its work tantamount to the delays.

Price Includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

Mallard Const. requires fifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Const. work will be a controlling operation on the critical path of this project, Mallard Const. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from Mallard Const. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Mallard Const. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

Mallard Const. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action can nullify this proposal.

Submitted by: Gary Rivers, Estimating Manager  
Cell Phone 714-785-5394, Fax Number 714-974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreement

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013
SB	Expired	Dec 18, 2012	Dec 31, 2013

**ABSL Construction**

**DIR Registration No. 100002818**

29393 Pacific Street, Hayward, CA 94544  
TE: (510) 727-0900 Fax: (510) 727-0912

Contractors License A 621781  
SMBE & DBE Certification CT-005270

**Bid Quotation  
AC Grinding**

**Project Name:** CA/DOT Treat Bridge Deck with Methacrylate  
**Project Number:** 10-1E1204  
**Bid Date:** 01/07/2016  
**Location:** Merced County and Stanislaus County, CA

**BID – Grinding**

**Item 22: Remove Chip Seal**

**Quantity:** 13,830 SF      **Unit Price:** \$2.00/SF      **Lump Sum Price:** \$ 27,660

*This work to be completed in 3 shifts.  
This price includes grinding, trucking and slurry disposal only.  
ABSL will remove chip seal to within 2' of any vertical barriers.  
Contractor to provide water, traffic control, temporary markings, sweeping, button removal  
and all other items not specifically included.*

*Water to be supplied by contractor within 10 miles of job limits.*

**Option:** ABSL will grind to within 6" of any vertical barrier for an additional cost of \$12,000.

**Exclusions:** Bonding, Surveying, Testing, Traffic Control and other items not specifically included in this quote.

33080 + 1512 = \$34592<sup>00</sup> ✓



**Quotation**

923 Teal Drive  
 Benicia, CA 94510  
 (866) 434-1772  
 (707) 746-7981

**Quote #** 15-1425  
**Contract #** 10-1E1204  
**Bid Date** 1/7/2016  
**Terms** net 30

California Small Business # 25239  
 merritt@kwikbondpolymers.com

Description	Gallons	Unit Price	Total
<b>High Molecular Weight Methacrylate Sealer</b>			
KBP 204	827	\$40.00	\$33,080.00
Monomer - promoter - accelerator - initiator			
	<b>Quantity</b>	<b>Unit Price</b>	
Top Sand Pallets	6	\$252.00	\$1,512.00
Estimated Freight			\$650.00
Sales Tax 8.00%			\$2,767.36
		<b>Total</b>	<b>\$38,009.36</b>

**Note:** The quoted price is based on shipping full totes or drums of KBP-204 KBP-103 / KBP Flex monomer with the appropriate initiators in standard sized containers. Store KBP 204 at <80 F and out of direct sunlight. Sales Tax rate subject to change. Freight rates are estimates only and may change. Tech Service Fee - \$450/day plus all travel expenses- air, car, hotel, meals expenses based on actual cost.

Freight is an estimate only and based on full truck load releases of material. Freight rates are subject to change without notice based on availability & current market prices at time of delivery. Actual freight costs for shipping all material and associated demurrage, back haul, and fuel surcharges charges will be billed to contractor.


**Lead Time:** Contractors should allow maximum lead time, but not less than 5 weeks prior to delivery date.

**Terms:** Quotation is subject to Kwik Bond Polymers, LLC Standard Terms & Conditions in effect at the time of this quotation.


**Delivery** is subject to contractor being current on all obligations owed to Kwik Bond Polymers on all projects as of the date of requested delivery.

**Quote must be signed and returned within 60 days of quote date**

**Prices are valid through 12-31-2016**

  
 Merritt Hanson - Kwik Bond Polymers

\_\_\_\_\_  
 Contractor Signature



# Second Bidder

01-08-16P12:04 RCVD

## LETTER OF TRANSMITTAL

### West Coast

2990 Bay Vista Court, Suite D  
Benicia, CA 94510  
(707) 746-8028 Fax (707) 747-0593

Date:	<b>01/07/16</b>	Job:	
Attention:	<b>Office Engineer</b>		
RE:	<b>Certified Small Business Listing for Caltrans #10-1E1204, Bid Date 1/7/16</b>		

TO: **MSC 43**  
**Office Engineer, Department of Transportation**  
**1727 30th Street**  
**Sacramento, CA 95816-7005**

Fax: **(916) 227-6282**

WE ARE SENDING YOU  Attached  Under separate cover via \_\_\_\_\_ the following items:

Shop Drawings  Prints  Plans  Samples  Specifications

Copy of letter  Change Order  \_\_\_\_\_

Copies	Date	No.	Description
1	7-Jan		<b>Certified DVBE Summary &amp; Quote Copy</b>
1	7-Jan		<b>Certified Small Business Listing</b>

THESE ARE TRANSMITTED as checked below:

For approval  Approved as submitted  Resubmit \_\_\_\_\_ copies for approval

For your use  Approved as noted  Submit \_\_\_\_\_ copies for distribution

As requested  Returned for corrections  Return \_\_\_\_\_ corrected prints

For review and comment  \_\_\_\_\_

FOR BIDS DUE \_\_\_\_\_ 20 \_\_\_\_\_  PRINTS RETURNED AFTER LOAN TO US

REMARKS: **Please find the attached submittals.**  
**If you need additional information or have any questions, please contact me.**  
**Jennifer Rozenkowski**  
**American Civil Constructors**  
**707-742-6443 (Direct)**

COPY TO: **File** \_\_\_\_\_

SIGNED:  \_\_\_\_\_



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

### Supplier Profile

Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013

SB

Expired

Dec 18, 2012

Dec 31, 2013



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## MALLARD CONSTRUCTION INC - #1748928

Supplier Profile			
Legal Business Name	MALLARD CONSTRUCTION INC		
Doing Business As	MALLARD CONSTRUCTION INC		
Address	1762 N. NEVILLE ST ORANGE, CA 92865	Phone	(760) 550-1645
		FAX	(714) 974-1753
Email			
Business Types	Construction Non-Manufacturer		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade Waterproofing		
Construction License Types	B - General Building Contractor C-31 - Construction Zone Traffic Control Contractor C-32 - Parking and Highway Improvement C-39 - Roofing D-06 - Concrete Related Services D-38 - Sand and Water Blasting D-42 - Sign Installation D-64 - Non-specialized		
Classifications	721410 - Highway and road construction services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Nov 4, 2013	Nov 30, 2016
DVBE	Approved	Nov 4, 2013	Nov 30, 2016

### Certification History

TYPE	STATUS	FROM	TO
DVBE	Expired	Dec 18, 2012	Dec 31, 2013

SB

Expired

Dec 18, 2012

Dec 31, 2013



Welcome | [Logout](#)  
 Need assistance?  
**Contact us**  
 or call 800-990-9339

## ABSL Construction - #1513900

### Supplier Profile

Legal Business Name	ABSL Construction		
Doing Business As	ABSL Construction		
Address	29393 Pacific St. HAYWARD, CA 94544	Phone	(510) 727-0900
		FAX	(510) 727-0910
Email	<a href="mailto:daryl@abslconstruction.com">daryl@abslconstruction.com</a>		
Web Page	<a href="http://www.abslconstruction.com">http://www.abslconstruction.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Francisco, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	cold planing grinding roadway excavation grooving		
Construction License Types	A - General Engineering B - General Building Contractor		
Classifications	721410 - Highway and road construction services 721411 - Infrastructure building and surfacing and paving services		

### Active Certifications

TYPE	STATUS	FROM	TO
SB	Approved	Feb 11, 2014	Feb 28, 2018

### Certification History

TYPE	STATUS	FROM	TO
SB	Expired	Feb 28, 2013	Feb 28, 2014
SB	Expired	Feb 2, 2012	Feb 28, 2013
SB	Denied		



Department of  
**General Services**  
BUILDING GREEN · BUYING GREEN · WORKING GREEN

Welcome | [Logout](#)  
Need assistance?  
**Contact us**  
or call 800-990-9339

## KWIK BOND POLYMERS LLC - #25239

### Supplier Profile

Legal Business Name KWIK BONDS POLYMER II LLC  
 Doing Business As KWIK BOND POLYMERS LLC  
 Address 923 Teal Dr Phone (866) 434-1772  
 BENICIA, CA 94510 FAX (707) 746-7981  
 Email [Randy@kwikbondpolymers.com](mailto:Randy@kwikbondpolymers.com)  
 Web Page <http://www.kwikbondpolymers.com>  
 Business Types Manufacturer  
 Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera, Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,  
 Keywords MANUFACTURE CONCRETE SEALERS-PREDOMINANTLY FOR BRIDGE DECKS, MANUFACTURE & DISTRIBUTE-CONCRETE PATCHING SYSTEMS, MANUFACTURE & DISTRIBUTE-BRIDGE DECK CONCRETE & CONCRETE ROADWAY PROTECTIVE AND WATER REDUCING OVERLAY SYSTEMS, DISTRIBUTE DRY SAND & GRAVEL.  
 Classifications 312015 - Tape  
 312016 - Other adhesives and sealants  
 325520 - Adhesive Manufacturing  
 325991 - Custom Compounding of Purchased Resins

### Active Certifications

TYPE	STATUS	FROM	TO
SB (Micro)	Approved	Mar 23, 2012	Mar 31, 2017

### Certification History

TYPE	STATUS	FROM	TO
SB (Micro)	Expired	Apr 14, 2011	Apr 30, 2012
SB (Micro)	Expired	Mar 15, 2010	Apr 30, 2011
SB	Expired	Mar 3, 2009	Apr 30, 2010
SB	Denied	Feb 27, 2009	Feb 27, 2009
SB	Denied	Feb 27, 2009	Feb 27, 2009
SB	Expired	Oct 25, 2007	Dec 31, 2008

SB

Expired

Nov 5, 2001

Oct 31, 2003