

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

11-411204

BID AMOUNT:

\$2,934,629.10

BID OPENING DATE:

12/12/2017

BIDDER'S NAME:

HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

14%

Low Bidder

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 9	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 838,280.96
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
101	MODIFYING EXISTING ELECTRICAL SYSTEM	C8605, C8602, C8604	HIGH LIGHT ELECTRIC 7000 Jurupa Ave., Riverside, CA 92504 951-352-9646 DBE CERT. #28842	\$92,500.00
22(P)	HAZARDOUS WASTE COLLECTION AND DISPOSAL	E4954, C9632	DELTECH ENGINEERING, INC. 4913 E. Gerda Drive, Anaheim, CA 92807 714-495-9755 DBE CERT. #31021	\$188,668.50
73(P)	MINOR CONCRETE (MINOR STRUCTURE) - FURNISH REBAR	C5201	ROUGH REBAR, INC. 5220 Clark Ave., Suite 205, Lakewood, CA 90712 562-788-0401 DBE CERT. #39473	\$444.00
78(P)	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE) - FURNISH & INSTALL REBAR	C5201	ROUGH REBAR, INC. 5220 Clark Ave., Suite 205, Lakewood, CA 90712 562-788-0401 DBE CERT. #39473	\$113,970.00
79(P)	MINOR CONCRETE (STAMPED CONCRETE) - FURNISH & INSTALL REBAR	C5201	ROUGH REBAR, INC. 5220 Clark Ave., Suite 205, Lakewood, CA 90712 562-788-0401 DBE CERT. #39473	\$10,845.00
93(P)	CONCRETE BARRIER (TYPE 60 MODIFIED) - FURNISH & INSTALL REBAR	C5201	ROUGH REBAR, INC. 5220 Clark Ave., Suite 205, Lakewood, CA 90712 562-788-0401 DBE CERT. #39473	\$3,366.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

**Total Claimed
Participation**

\$ SEE NEXT PAGE

SEE NEXT PAGE %

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

Signature of Bidder

Jason A. Mordhorst, President

Date

(858) 587-3600
(Area Code) Tel. No.

Person to Contact

(Type or Print Name)

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

11-411204

BID AMOUNT:

\$2,934,629.10

BID OPENING DATE:

12/12/2017

BIDDER'S NAME:

HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

14%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 9	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 838,280.96
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
94(P)	CONCRETE BARRIER (TYPE 60F MODIFIED) - FURNISH & INSTALL REBAR	C5201	ROUGH REBAR, INC. 5220 Clark Ave., Suite 205, Lakewood, CA 90712 562-788-0401 DBE CERT. #39473	\$871.00
1(P)	LEAD COMPLIANCE PLAN	C8405, C8501, C9906, C8201, C8406	PAYCO SPECIALTIES, INC. 120 North Second Ave., Chula Vista, CA 91910 619-422-9204 DBE CERT. #102	\$5,000.00
4	TEMPORARY TRAFFIC STRIPE (PAINT)	C8405, C8501, C9906, C8201, C8406	PAYCO SPECIALTIES, INC. 120 North Second Ave., Chula Vista, CA 91910 619-422-9204 DBE CERT. #102	\$4,330.00
7	TEMPORARY PAVEMENT MARKER	C8405, C8501, C9906, C8201, C8406	PAYCO SPECIALTIES, INC. 120 North Second Ave., Chula Vista, CA 91910 619-422-9204 DBE CERT. #102	\$2,560.00
19	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	C8405, C8501, C9906, C8201, C8406	PAYCO SPECIALTIES, INC. 120 North Second Ave., Chula Vista, CA 91910 619-422-9204 DBE CERT. #102	\$4,780.00
81	PAVEMENT MARKER (RETROREFLECTIVE)	C8405, C8501, C9906, C8201, C8406	PAYCO SPECIALTIES, INC. 120 North Second Ave., Chula Vista, CA 91910 619-422-9204 DBE CERT. #102	\$4,700.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

**Total Claimed
Participation**

\$ SEE NEXT PAGE

SEE NEXT PAGE %

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

Signature of Bidder

Jason A. Mordhorst, President

Date

(858) 587-3600
(Area Code) Tel. No.

Person to Contact

(Type or Print Name)

DBE COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

11-411204

BID AMOUNT:

\$2,934,629.10

BID OPENING DATE:

12/12/2017

BIDDER'S NAME:

HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

14%

DBE PRIME CONTRACTOR CERTIFICATION ¹ : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 9	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$ 838,280.96
--	---	--

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
95	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	C8405, C8501, C9906, C8201, C8406	PAYCO SPECIALTIES, INC. 120 North Second Ave., Chula Vista, CA 91910 619-422-9204 DBE CERT. #102	\$5,867.00
96	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	C8405, C8501, C9906, C8201, C8406	PAYCO SPECIALTIES, INC. 120 North Second Ave., Chula Vista, CA 91910 619-422-9204 DBE CERT. #102	\$6,432.00
97	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	C8405, C8501, C9906, C8201, C8406	PAYCO SPECIALTIES, INC. 120 North Second Ave., Chula Vista, CA 91910 619-422-9204 DBE CERT. #102	\$3,940.00
98	REMOVE PAINTED TRAFFIC STRIPE	C8405, C8501, C9906, C8201, C8406	PAYCO SPECIALTIES, INC. 120 North Second Ave., Chula Vista, CA 91910 619-422-9204 DBE CERT. #102	\$3,055.00
99	REMOVE THERMOPLASTIC TRAFFIC STRIPE	C8405, C8501, C9906, C8201, C8406	PAYCO SPECIALTIES, INC. 120 North Second Ave., Chula Vista, CA 91910 619-422-9204 DBE CERT. #102	\$3,430.00
100	REMOVE THERMOPLASTIC PAVEMENT MARKING	C8405, C8501, C9906, C8201, C8406	PAYCO SPECIALTIES, INC. 120 North Second Ave., Chula Vista, CA 91910 619-422-9204 DBE CERT. #102	\$2,640.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

**Total Claimed
Participation**

\$ SEE NEXT PAGE

SEE NEXT PAGE %

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database database.

Signature of Bidder SEE NEXT PAGE Jason A. Mordhorst, President

Date (858) 587-3600
(Area Code) Tel. No.

Person to Contact (Type or Print Name)

DBE COMMITMENT

DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

11-411204

BID AMOUNT:

\$2,934,629.10

BID OPENING DATE:

12/12/2017

BIDDER'S NAME:

HAZARD CONSTRUCTION COMPANY

DBE GOAL FROM CONTRACT (%):

14%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	9	\$ 838,280.96

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification #, DBE address and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
13	PREPARE STORM WATER POLLUTION PREVENTION PLAN	C8852, C8713	TERRA WEST, INC. 591 Telegraph Canyon Rd #713, Chula Vista, CA 91910 619-488-3000 DBE CERT. #36931	\$2,250.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the Contract to perform the specific work shown for the specific amount agreed to.

**Total Claimed
Participation**

\$ 459,648.50

15.66%

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub. Cont. Code 4100 etseq.) enter its certification number and show all work

- Each DBE prime contractor must enter its certification number and show all work to be performed by DBE's, including work performed by its own forces.
- If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of item to be performed or furnished.
- Use Work Category Codes from the California Unified Certification Program database.

Signature of Bidder

Jason A. Mordhorst, President

Date

12/14/17

(858) 587-3600
(Area Code) Tel. No.

JASON A. MORDHORST, PRESIDENT

Person to Contact

(Type or Print Name)

DES-OE-0102.13 (NEW 3/2015)

12/12/2017

if 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

Date _____

[Back To Query Form](#)**Search Returned 1 Records**

Wed Dec 13 07:28:11 PST 2017

Query Criteria

Firm/DBA Name:

Firm Type: DBE

Firm ID	28842
Firm/DBA Name	HIGH LIGHT ELECTRIC, INC. HIGH LIGHT
Address Line1	7000 JURUPA AVE.
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92504
Zip Code2	
Mailing Address Line1	PO BOX 7339
Mailing Address Line2	
Mailing City	RIVERSIDE
Mailing State	CA
Mailing Zip Code1	92513
Mailing Zip Code2	
Certification Type	DBE
EMail	erwin.mendoza@hleincusa.com
Contact Name	ERWIN MENDOZA
Area Code	(951)
Phone Number	352-9646
Extension	121
Alt Area Code	(951)
Alt Phone Number	427-2850
Extension	
Fax Area Code	(951
Fax Phone Number	352-2498
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 49;
Districts	04; 07; 08; 12;
DBE NAICS	237130; 237310; 237990;

ACDBE NAICS

Work Codes	C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; C9859 Commercial Electrical; C8700 CONSULTANT, NON ENGINEERING; C8602 SIGNAL & LIGHTING; C8604 LIGHTING;
Licenses	A General Engineering Contractor; C10 Electrical Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

Facsimile Cover Sheet

To: 8584536034@rcfax.com
Company:
Phone:
Fax: (858) 453-6034

From: Erwin Mendoza
Company: High Light Electric Inc.
Phone: (951) 352-9646 * 121
Fax: (951) 352-2498

Date: 12/12/2017

**Pages including this
cover page:** 3

Comments:

CALTRANS 11-411204 BID PROPOSAL \$92,500


RS

Page 2 of 3 12/12/2017 10:45 AM

To: 8584536034@rcfax.com Fax: (951) 453-6034

Fax: (951) 352-2498

From: Erwin Mendoza



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

	Name of Project: CONSTRUCT MVP's AND BARRIERS AND PAVE GORES				
	Contract/Project No.: 11-411204				
	Addendums(s) Noted: 1		Bid Date: 12.12.17	Bid Time: 2PM	Quote Revision No.: 0
Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
101	MODIFY EXISTING ELECTRICAL SYSTEMS	LS	1	\$85,000.00	\$85,000.00
102	MOBILIZATION (HLE PORTION)	LS	1	\$7,500.00	\$7,500.00
GRAND TOTAL					\$92,500.00

MOVE TO ITEM #101

DBE commitment

*** CT DBE CERTIFICATION #28842 ***

Estimator: ERWIN MENDOZA
Phone Extension: 122

NEEDS 6 SIGNS OF TR
PER ERWIN



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

- 1 Traffic Control, Permits, Inspection/Engineering Cost, Striping Layout, Survey/Staking, Pour Watch, Temporary Work, Irrigation, Re-grading, Gamma Ray/Compaction Testing, Removal and Disposal of All Existing Boxes/Conduits/Foundations/PCC or AC Surface, waterway/builder's risk/railroad/pollution insurances, Block Outs, Restoration of Existing Mitigation of HAZ Materials/Archeological/Rock/Dewatering Scopes of Work, Sand Blasting, Overhead/CMS Structures and Foundations, and Spoil Removals/Disposal
- 2 Bonding will not be provided on this project unless noted in **Section E**. If Section E provides for a bond, Contractor shall pay the entire premium for HLE's bond costs.

SECTION B - SPECIAL TERMS AND CONDITIONS:

- 1 HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
- 2 Contractor shall clearly identify HLE's work in CPM Baseline per each bid item and provided to HLE. HLE may review and provide input on the schedule for sequencing and durations only. Contractor shall provide all Time Impact Analyses, if required by Owner. HLE shall be provided a copies of updated CPM's as requested.
- 3 Contractor shall pay for all materials delivered for the work pursuant to the Contractor's schedule or directive. Contractor is responsible for proper scheduling.
- 4 Contractor shall provide a yard within the project limits for HLE's use to store tools, equipment, and materials
- 5 ALL DRB, arbitration, litigation and partnering costs related to HLE's claims shall be prorated based on total comparative value between Owner contract value and the HLE's quote herein. Contractor may not offset HLE's payments for other projects, and may not impose administrative fees on HLE for any cause.
- 6 Extended Home Office Overhead: In the case of a compensable time extension, the Contractor shall pay HLE **\$500.00** per day extended
- 7 HLE shall only be obligated to perform extra work after Contractor and HLE approve and execute a change order with written directive(s)
- 8 Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due

SECTION C - SCOPE OF WORK AND SCHEDULING:

- 1 Contractor shall compensate HLE **\$4,000.00** per each additional move that exceeds 3ea move-ins. A move-in is when 3 or more consecutive working days HLE crew is not on the project. Billing may occur during and after HLE has completed the work and when responding to a PFE or Final Pay Estimate.
- 2 HLE may submit its durations, breakdowns, and all CEM forms 20 days after execution of the subcontract. Orders will not be processed until an executed contract is provided
- 3 Add **\$4,500.00** per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
- 4 Contractor shall schedule HLE's work a minimum of **4 weeks** prior to the work except when material procurement requires a longer time-frame. All rescheduled work by Contractor is subject to HLE availability and/or additional costs.
- 5 All conduit is to be scheduled and installed during fill or rough subgrade (as approved by HLE) and equipment or boxes prior to any surfacing
All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE

SECTION D - PAYMENT PROVISIONS:

- 1 Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
- 2 Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work

SECTION E - OTHER NOTES OR CONDITIONS:

- 1
- 2
- 3
- 4
- 5

Proposal Disclaimer:

- * The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.
- * All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.
- * The language and terms used in this exhibit supersede any conflicting terms in the Subcontract
- * The other language in the Contractor's subcontract is subject to negotiation and approval by HLE
- * Any solicitations or advertisement issued by the Contractor regarding this project is not part of this bid proposal

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

Contract No.

11-411204

Name of DBE Business

DELTECH ENGINEERING, INC.

Name of DBE Representative

EBBITEANGA ABILI

DBE certification number

31021

Name of Bidder

HAZARD CONSTRUCTION COMPANY

Name of Prime Contractor if different from the bidder

N/A

Name of representative of bidder or prime contractor

BRYAN SEEGER

Date quote was provided to the bidder or prime contractor

12/12/2017

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
22(P)	HAZARDOUS WASTE COLLECTION AND DISPOSAL	\$188,668.50
If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.		TOTAL \$188,668.50

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

Signature of DBE's authorized representative

EBBITEANGA ABILI

Printed name of DBE's authorized representative

PRINCIPAL

Title of DBE's authorized representative

Date

12/13/17

[Back To Query Form](#)**Search Returned 1 Records**

Wed Dec 13 07:28:34 PST 2017

Query Criteria

Firm/DBA Name:

Firm Type: DBE

Firm ID	31021
Firm/DBA Name	DELTECH ENGINEERING, INC DELTECH
Address Line1	4913 E. GERDA DRIVE
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92807
Zip Code2	
Mailing Address Line1	PO BOX 27214
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92809
Mailing Zip Code2	
Certification Type	DBE
E Mail	abili@deltechengineeringinc.com
Contact Name	(MR.) EBBITEANGA I. ABILI
Area Code	(714)
Phone Number	495-9755
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(714
Fax Phone Number	384-4594
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;
Districts	03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C8707 FEASIBILITY STUDIES; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8730 SAFETY STUDIES; C9869 ASBESTOS REMOVAL/ABATEMENT;
Licenses	A General Engineering Contractor; HAZ Hazardous Waste;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)

December 11, 2017



Mr. Bryan Seeger, P.E.
Project Manager
HAZARD CONSTRUCTION COMPANY
6465 Mar Industry Drive
San Diego, CA 92121

Subject: Caltrans Contract No. 11-411204 to Construct MVP and Barriers and Pave Gores, Islands and Slopes on State Route 5/805 in San Diego. Deltech's Bid for Handling and Disposal of ADL Z-2 Contaminated Haz Soil Waste.

Thank you for the opportunity to be part of your team for the **Caltrans Contract No. 11-411204 to Construct MVPs and Barriers and Pave Gores, Islands and Slopes on State Route 5/805 in San Diego.** We have provided below our quote for the handling and disposal of the ADL Z-2 Contaminated Haz Soil Waste on this project.

<u>Bid Items</u>	<u>Quantity</u>	<u>Unit Price</u>
22. Handling and disposal of Contaminated Soil (Z-2 ADL) to a Class 1 Non-RCRA Landfills in California, Arizona or Nevada	2,700 Tons	\$109.50/Ton

X 1,723 TN
= \$189,668.50
DSE CREDIT

Terms & Conditions

The above quote excludes:

1. Excavations and Excavation Management Plans
2. Construction Design and management of Stockpiles
3. Providing Staging Area and Staging Area Fencing
4. Trucking of Re-Usable Soil or Haz/Non-Haz for Stockpiling
5. Traffic Control/Control Plan
6. SWPPP
7. Daily Work Site Waste Cleanup
8. Excavation Equipment Decontamination
9. BOE Taxes (Caltrans is Exempt from BOE Taxes)
10. Groundwater Dewatering or Pumping out Contaminated Groundwater
11. Shoring
12. Haz/Non-Haz Loading for Disposal
13. Lead Compliance Plan and Health & Safety Plans
14. Premiums for insurance above Deltech's \$1M Limit

Respectfully,

Ebbiteanga Abili
Principal

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION


DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-411204
Name of DBE Business	ROUCH REBAR, INC.
Name of DBE Representative	STEPHANIE DUNYON
DBE certification number	39473
Name of Bidder	HAZARD CONSTRUCTION COMPANY
Name of Prime Contractor if different from the bidder	N/A
Name of representative of bidder or prime contractor	BRYAN SEEGER
Date quote was provided to the bidder or prime contractor	12/12/2017

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
73(P)	MINOR CONCRETE (MINOR STRUCTURE) - FURNISH REBAR	\$444.00
78(P)	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE) - FURNISH & INSTALL REBAR	\$113,970.00
79(P)	MINOR CONCRETE (STAMPED CONCRETE) - FURNISH & INSTALL REBAR	\$10,845.00
93(P)	CONCRETE BARRIER (TYPE 80 MODIFIED) - FURNISH & INSTALL REBAR	\$3,366.00
94(P)	CONCRETE BARRIER (TYPE 60F MODIFIED) - FURNISH & INSTALL REBAR	\$871.00
If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.		
TOTAL		\$129,496.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct


Signature of DBE's authorized representative

Stephanie Dunyon
Printed name of DBE's authorized representative

President
Title of DBE's authorized representative

12/13/17
Date

[Back To Query Form](#)**Search Returned 1 Records**

Wed Dec 13 07:29:15 PST 2017

Query Criteria

Firm/DBA Name:

Firm Type: DBE

Firm ID	39473
Firm/DBA Name	ROUGH REBAR, INC. ROUGH
Address Line1	5220 CLARK AVE, SUITE 205
Address Line2	
City	LAKEWOOD
State	CA
Zip Code1	90712
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E Mail	rouchrebar@gmail.com
Contact Name	STEPHANIE R. DUNYON
Area Code	(562)
Phone Number	788-0401
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(310
Fax Phone Number	631-0137
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	238120;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL; C6700 STRUCTURAL STEEL PLATE PIPE, ARCH & PIPE ARCH;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



SBE / UDBE / DBE #39473
DIR #1000005520

STATE OF CA

68

WBE #2005119491
UNION CONTRACTOR

WBENC

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712 rouchrebar@gmail.com
main office (562) 788-0401, estimating (562) 889-4470, fax (310) 631-0137

REINFORCING STEEL QUOTATION NO. 17074

TO:	BID DATE: 12/12/17	TIME: 2:00 PM
PROJECT: CALTRANS CONTRACT No. 11-411204	LOCATION: SAN DIEGO, CA	
OWNER: STATE OF CALIFORNIA DEPT OF TRANSPORTATION	LOCATION: SACRAMENTO, CA	

MATERIAL: Deformed reinforcing steel bars for concrete construction, in accordance with the specifications and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES: As shown on the plans, sheets 1 through 157, dated 9/11/17
Including addendum 1

PRICE: Concrete reinforcing steel bars with placing accessories, furnished and installed. Item 73 (F) furnished assembled and stockpiled Contractor's yard. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
73 (F)	MINOR CONCRETE (MINOR STRUCTURE)	1.2 CY	@	\$370.00	\$444.00
78	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)	87,000 SQFT	@	\$1.31	\$113,970.00
79	MINOR CONCRETE (STAMPED CONCRETE)	7,230 SQFT	@	\$1.50	\$10,845.00
93	CONCRETE BARRIER (TYPE 60 MODIFIED)	99 LF	@	\$34.00	\$3,366.00
94	CONCRETE BARRIER (TYPE 60F MODIFIED)	13 LF	@	\$67.00	\$871.00

APPROXIMATE TOTAL BID

\$129,496.00

REINFORCING STEEL QUOTATION NO. 17074

EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. All welding.
8. Welding inspection.
9. Testing of materials, other than mill reports and samples.
10. Drilling, grouting, drypacking or epoxy injection.
11. Painting, greasing, wrapping or other dowel coatings or coverings.
12. Cutting, punching or burning of structural steel to pass reinforcement.
13. Traffic control, barricades, lane closures and all related permits.
- 14. Blocking or pulling of mesh.**
15. Cleaning or reworking existing rebar.
16. Cost of pour watchman and/or standby time for pour watch.
17. Participation in "Joint Clean-up Crews".
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, lines, grades, ramps, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting in place with fully operated crane or equipment for unloading fabricated reinforcing steel delivery trucks.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.



(Page 3 of 3)

REINFORCING STEEL QUOTATION NO. 17074

CONDITIONS (continued):

6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.
7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
15. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.

ESCALATION:

Increased cost of materials plus 15% markup based on shipped weights will be charged after May 31, 2018. Material escalation will be based on published mill increases.

PURCHASER

ROUCH REBAR, INC.

By: _____

By: Stephanie Dunyon
Stephanie Dunyon, President

Date: _____

Date: December 12, 2017

STATE OF CALIFORNIA-DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 3/2015)

Contract No.	11-411204
Name of DBE Business	PAYCO SPECIALTIES, INC.
Name of DBE Representative	REBECCA LLEWELLYN
DBE certification number	102
Name of Bidder	HAZARD CONSTRUCTION COMPANY
Name of Prime Contractor if different from the bidder	N/A
Name of representative of bidder or prime contractor	BRYAN SEEGER
Date quote was provided to the bidder or prime contractor	12/12/2017

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	AMOUNT (\$)
1(P)	LEAD COMPLIANCE PLAN	\$5,000.00
4	TEMPORARY TRAFFIC STRIPE (PAINT)	\$4,330.00
7	TEMPORARY PAVEMENT MARKER	\$2,560.00
19	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	\$4,780.00
81	PAVEMENT MARKER (RETROREFLECTIVE)	\$4,700.00
95	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	\$5,867.00
96	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	\$6,432.00
97	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	\$3,940.00
98	REMOVE PAINTED TRAFFIC STRIPE	\$3,055.00
99	REMOVE THERMOPLASTIC TRAFFIC STRIPE	\$3,430.00
100	REMOVE THERMOPLASTIC PAVEMENT MARKING	\$2,640.00
TOTAL		\$46,734.00

If 100% of an item is not to be performed or furnished by the DBE describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contracted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct

Signature of DBE's authorized representative
 BILL TAYLOR
 Printed name of DBE's authorized representative
 SP. ESTIMATOR
 Title of DBE's authorized representative
 12-13-17
 Date

[Back To Query Form](#)**Search Returned 1 Records**

Wed Dec 13 07:29:30 PST 2017

Query Criteria

Firm/DBA Name:

Firm Type: DBE

Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED PAYCO
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(619
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;

B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Licenses**Trucks****Gender**

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

12-12 *AB*

SBE # 18502 - DBE / WBE # 102 - LABORERS LOCAL UNION # 1184 - LICENSE # 298637 C-32
CA DIR REGISTRATION # 1000003515

BID PROPOSAL FEDERAL

Project Description: 11-411204 RT 5, 805		(14%DBE)		Bid Date: 12/12/2017	
Contract Time Limit: 120		W.D. Liquidated Damages: \$ 3,000.00 per C.D.		Addendums Noted:	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
					\$ -
1	LEAD COMP PLAN (PAYCO OPERATIONS)	1.00	LS	\$ 3,000.00	\$ 3,000.00
4	TEMP STRIPE	5,550.00	LF	\$ 0.60	\$ 3,330.00
7	TEMP PVMT MARKER	130.00	EA	\$ 12.00	\$ 1,560.00
19	REMOVE YELLOW THERMO STRIPE (HAZ WASTE)	3,150.00	LF	\$ 1.20	\$ 3,780.00
81	PVMT MARKER (RETROREFL)	370.00	EA	\$ 10.00	\$ 3,700.00
95	THERMO PVMT MARKING (EWNV)	1,570.00	SF	\$ 3.10	\$ 4,867.00
96	6" THERMO STRIPE (EWNV)	7,760.00	LF	\$ 0.70	\$ 5,432.00
97	8" THERMO STRIPE (EWNV)	2,450.00	LF	\$ 1.20	\$ 2,940.00
98	REMOVE PAINT STRIPE	4,110.00	LF	\$ 0.50	\$ 2,055.00
99	REMOVE THERMO STRIPE	4,050.00	LF	\$ 0.60	\$ 2,430.00
100	REMOVE THERMO MARKING	820.00	SF	\$ 2.00	\$ 1,640.00
102	MOBILIZATION (PAYCO OPERATIONS)	1.00	LS	\$ 12,000.00	\$ 12,000.00
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

5,000
4,330
2,560
4,760
4,700
5,867
6,432
3,940
3,055
3,430
2,640
SPRINK TO ITEMS

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor. ANY "TERO" COSTS/PERMITS TO BE PAID BY THE PRIME CONTRACTOR.
- * Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. ANY AND ALL RETENTION is to be paid within 30 days from Payco's completion of work.
- * Any eliminated BID ITEMS may require renegotiation of contract pricing.

EXCLUSIONS:

BONDS - TRAFFIC CONTROL - SWEEPING - LD'S - STATIONING - PERMITS - SURFACE REPAIRS - ENGINEERING ..

INCLUSIONS:

CLEANUP OF YELLOW REMOVAL DEBRIS (HAZ WASTE) ..

of Working Days to Complete our Work: 8 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 2,500.00

BID AMOUNT: \$ 46,734.00 ESTIMATOR: BILL TAYLOR

#46,734
TOTAL DBE
commitment

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

DES-OE-0102.13 (NEW 3/2015)

Date quote was provided to the bidder or prime contractor	12/12/2017
--	-------------------

\$2,250.00

Date _____

[Back To Query Form](#)**Search Returned 1 Records**

Wed Dec 13 08:32:36 PST 2017

Query Criteria

Firm/DBA Name:

Firm Type: DBE

Firm ID	36931
Firm/DBA Name	TERRA WEST, INC TERRA WEST
Address Line1	591 TELEGRAPH CANYON RD #713
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	591 TELEGRAPH CANYON RD #713
Mailing Address Line2	
Mailing City	CHULA VISTA
Mailing State	CA
Mailing Zip Code1	91910
Mailing Zip Code2	
Certification Type	DBE
EMail	roberto@terrawestinc.com
Contact Name	ROBERTO TESSADA
Area Code	(619)
Phone Number	488-3000
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(619
Fax Phone Number	568-3475
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 37;
Districts	07; 11; 12;
DBE NAICS	541340; 541380; 541620;

ACDBE NAICS

Work Codes	I8734 LABORATORY TESTING AND ANALYSIS; C8765 DRAFTING; C2030 EROSION CONTROL; C8852 SWPPP Planning; C8713 CONSULTANT, ENVIRONMENTAL;
Licenses	
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



TERRA WEST INC.
engineering contractor

Page | 1

Prop #: 17-124
December 12, 2017

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **Caltrans**
Contract: **11-411204**
Location: **Rte 805**
Bid Date: **12/12/2017**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
13	Prepare Storm Water Pollution Prevention Plan	1	LS	\$2,250.00	\$2,250.00
-	Routine weekly QSP Inspections (based on 275 working days. Does not include plant establishment)	57	EA	\$275.00	\$12,825.00
-	Rain Event QSP inspections		EA	\$275.00	
	Rain Event Action Plan		EA	\$150.00	\$150.00
14	Storm Water Sampling and Analysis Day	1	EA	\$600.00	\$600.00
15	Storm Water Annual Report	1	EA	\$500.00	\$500.00

SWPPP inclusions:

- Preparation of SWPPP Risk Level 2 with 3 hard copies and electronic copy on disk.
- Additional SWPPP hard copies will be billed at \$85.00 each. Request for changes to SWPPP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

QSP Services inclusions:

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the SWPPP.
- Quarterly Non-Storm Water inspections.
- Overview of site specific SWPPP and Construction General Permit requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- Note: Weekly and Rain event inspections are required until Notice of Termination (NOT) is accepted by the State Water Resources Control Board. NOT is typically filed once final soil stabilization is achieved.

Rain Event Inspections:

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

Storm Water Annual Report:

- Contingent on contracting for QSP monitoring services.
- Required to be submitted prior to Sept 1 for reporting period ending June 30 of each year.

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • D.B.E. #CUCP 36931 • D.I.R. REGISTRATION #1000007319

Terra West, Inc • 591 Telegraph Canyon Rd #713, Chula Vista, CA 91910 • Ph 619 488 3000 Fax 619 568 3475



Rain Event Action Plan:

- Contingent on contracting for QSP monitoring services.
- To be developed prior to forecast storm event with minimum of 50% chance of rain.

Sampling and Analysis:

- Sampling and analysis for pH, turbidity will be performed onsite. Analysis of samples for parameters other than pH and turbidity will be sent a laboratory for results.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.
- Laboratory costs associated with analysis of parameters not mentioned to be performed onsite.

Roberto Tessada, CPESC, QSD/QSP
619-488-3000 office
619-568-3475 fax
858-518-1424 cel
roberto@terrawestinc.com

CALTRANS CONTRACT NO. 11-411204

GOOD FAITH EFFORT DOCUMENTATION, ATTACHMENT TO ITEM 1

Bidders Name: Hazard Construction

Contract No. 11-411204

ITEM	DESCRIPTION	BIDDER NORMALLY PERFORM	BROKEN DOWN TO FACILITATE PARTICI- PATION	Establish Flexible Timeframe for Performance and Delivery Schedules	AMOUNT	PERCENT OF CONTRACT
		Y/N	Y/N	YES/NO		
1	LEAD COMPLIANCE PLAN	N	Y	YES	30,000.00	1.02%
2	CONSTRUCTION AREA SIGNS	N	Y	YES	30,000.00	1.02%
3	TRAFFIC CONTROL SYSTEM	Y	Y	YES	326,500.00	11.13%
4	TEMPORARY TRAFFIC STRIPE (PAINT)	N	Y	YES	3,330.00	0.11%
5	TRAFFIC PLASTIC DRUM	Y	Y	YES	5,200.00	0.18%
6	FLASHING BEACON (PORTABLE)	Y	Y	YES	6,000.00	0.20%
7	TEMPORARY PAVEMENT MARKER	N	Y	YES	1,300.00	0.04%
8	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	Y	Y	YES	40,000.00	1.36%
9	TEMPORARY RAILING (TYPE K)	Y	N	YES	-	0.00%
10	TEMPORARY CRASH CUSHION MODULE	Y	Y	YES	30,000.00	1.02%
11	TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM	Y	Y	YES	12,000.00	0.41%
12	JOB SITE MANAGEMENT	Y	N	YES	-	0.00%
13	PREPARE STORM WATER POLLUTION PREVENTION PLAN	Y	Y	YES	2,500.00	0.09%
14	STORM WATER SAMPLING AND ANALYSIS DAY	Y	N	YES	-	0.00%
15	STORM WATER ANNUAL REPORT	Y	Y	YES	2,000.00	0.07%
16	TEMPORARY DRAINAGE INLET PROTECTION	Y	Y	YES	2,250.00	0.08%
17	STREET SWEEPING	Y	Y	YES	40,000.00	1.36%
18	TEMPORARY CONCRETE WASHOUT	Y	Y	YES	10,000.00	0.34%
19	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	N	Y	YES	3,780.00	0.13%
20	TREATED WOOD WASTE	N	Y	YES	4,695.00	0.16%
21	ROADWAY EXCAVATION	Y	N	YES	-	0.00%
22	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	Y	Y	YES	330,000.00	11.25%
23	ROADSIDE CLEARING	N	Y	YES	15,000.00	0.51%
24	WEED GERMINATION	N	Y	YES	6,167.20	0.21%
25	CULTIVATION	N	Y	YES	4,950.00	0.17%
26	IRON SULFATE (LB)	N	Y	YES	200.00	0.01%
27	RELOCATE YAGI ANTENNA	N	Y	YES	1,500.00	0.05%
28	PACKET FERTILIZER	N	Y	YES	640.20	0.02%
29	SLOW-RELEASE FERTILIZER	N	Y	YES	37.50	0.00%
30	PLANT (GROUP H)	N	Y	YES	3,115.50	0.11%
31	PLANT (GROUP A)	N	Y	YES	4,620.00	0.16%
32	PLANT ESTABLISHMENT WORK	N	Y	YES	25,000.00	0.85%
33	WOOD MULCH	N	Y	YES	17,760.00	0.61%
34	CHECK AND TEST EXISTING IRRIGATION FACILITIES	N	Y	YES	14,700.00	0.50%
35	REMOVE IRRIGATION FACILITY	N	Y	YES	18,600.00	0.63%
36	CONTROL AND NEUTRAL CONDUCTORS	N	Y	YES	45,000.00	1.53%
37	1" REMOTE CONTROL VALVE	N	Y	YES	400.00	0.01%
38	1 1/2" REMOTE CONTROL VALVE	N	Y	YES	10,500.00	0.36%
39	2" REMOTE CONTROL VALVE	N	Y	YES	1,200.00	0.04%
40	IRRIGATION CONTROLLER SERVICE PLAN (80A)	N	Y	YES	4,000.00	0.14%
41	48 STATION IRRIGATION CONTROLLER IN SINGLE CABINET (80C)	N	Y	YES	15,000.00	0.51%
42	40 STATION IRRIGATION CONTROLLER IN SINGLE CABINET (80D)	N	Y	YES	12,000.00	0.41%
43	48 STATION IRRIGATION CONTROLLER IN SINGLE CABINET (80E)	N	Y	YES	16,000.00	0.55%
44	40 STATION IRRIGATION CONTROLLER IN SINGLE CABINET (80F)	N	Y	YES	14,000.00	0.48%
45	ANTENNA MAST	N	Y	YES	2,000.00	0.07%
46	INSTALL SR-STICK ANTENNA	N	Y	YES	4,200.00	0.14%
47	CERTIFY EXISTING BACKFLOW PREVENTERS	N	Y	YES	2,600.00	0.09%
48	FLOW SENSOR	N	Y	YES	2,200.00	0.07%
49	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	N	Y	YES	1,264.00	0.04%
50	REPLACE VALVE BOX COVER LABEL	N	Y	YES	2,310.00	0.08%
51	1 1/2" GATE VALVE	N	Y	YES	580.00	0.02%
52	2" GATE VALVE	N	Y	YES	6,860.00	0.23%
53	3" GATE VALVE	N	Y	YES	13,900.00	0.47%
54	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	YES	3,042.00	0.10%
55	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	YES	4,416.40	0.15%
56	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	YES	14,912.00	0.51%
57	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	N	Y	YES	10,350.70	0.35%
58	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	N	Y	YES	25,247.60	0.86%
59	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	N	Y	YES	34,600.00	1.18%
60	10" PVC PIPE CONDUIT	N	Y	YES	40,250.00	1.37%
61	HYDROSEED	N	Y	YES	7,050.00	0.24%
62	CLASS 2 AGGREGATE BASE (CY)	Y	Y	YES	32,000.00	1.09%
63	LEAN CONCRETE BASE RAPID SETTING	Y	Y	YES	20,150.00	0.69%
64	HOT MIX ASPHALT (TYPE A)	Y	N	YES	-	0.00%
65	PLACE HOT MIX ASPHALT DIKE (TYPE C)	N	Y	YES	300.00	0.01%

66	PLACE HOT MIX ASPHALT DIKE (TYPE E)	N	Y	YES	10,240.00	0.35%
67	PLACE HOT MIX ASPHALT DIKE (TYPE F)	N	Y	YES	700.00	0.02%
68	PLACE HOT MIX ASPHALT DIKE (TYPE E MODIFIED)	N	Y	YES	190.00	0.01%
69	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	Y	N	YES	-	0.00%
70	REMOVE ASPHALT CONCRETE DIKE	Y	Y	YES	22,200.00	0.76%
71	JOINTED PLAIN CONCRETE PAVEMENT (RSC)	Y	Y	YES	49,500.00	1.69%
72	ISOLATION JOINT SEAL (ASPHALT RUBBER)	N	Y	YES	6,110.00	0.21%
73	MINOR CONCRETE (MINOR STRUCTURE)	Y	Y	YES	6,000.00	0.20%
74	4" PLASTIC PIPE	Y	Y	YES	300.00	0.01%
75	18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK)	Y	Y	YES	8,000.00	0.27%
76	MODIFY INLET	Y	Y	YES	2,500.00	0.09%
77	MINOR CONCRETE (CURB) (CY)	Y	Y	YES	150.00	0.01%
78	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)	Y	Y	YES	609,000.00	20.75%
79	MINOR CONCRETE (STAMPED CONCRETE)	Y	Y	YES	65,070.00	2.22%
80	GUARD RAILING DELINEATOR	N	Y	YES	675.00	0.02%
81	PAVEMENT MARKER (RETROREFLECTIVE)	N	Y	YES	3,700.00	0.13%
82	REMOVE ROADSIDE SIGN	N	Y	YES	1,275.00	0.04%
83	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)FOR RETRORE	N	Y	YES	42.00	0.00%
84	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)FOR RETRORE	N	Y	YES	1,875.00	0.06%
85	RETROREFLECTIVE SHEETING (TYPE XI)	N	Y	YES	1,040.00	0.04%
86	ROADSIDE SIGN - ONE POST	N	Y	YES	5,950.00	0.20%
87	SIGN POST SUPPORT SYSTEM	N	Y	YES	46,800.00	1.59%
88	MIDWEST GUARDRAIL SYSTEM	N	Y	YES	14,250.00	0.49%
89	TRANSITION RAILING (TYPE WB-31)	N	Y	YES	7,000.00	0.24%
90	END ANCHOR ASSEMBLY (TYPE SFT)	N	Y	YES	700.00	0.02%
91	SOFTSTOP TERMINAL SYSTEM	N	Y	YES	10,800.00	0.37%
92	REMOVE GUARDRAIL	N	Y	YES	3,920.00	0.13%
93	CONCRETE BARRIER (TYPE 60 MODIFIED)	Y	Y	YES	29,700.00	1.01%
94	CONCRETE BARRIER (TYPE 60F MODIFIED)	Y	Y	YES	6,500.00	0.22%
95	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	N	Y	YES	4,867.00	0.17%
96	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	Y	YES	5,432.00	0.19%
97	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	N	Y	YES	2,940.00	0.10%
98	REMOVE PAINTED TRAFFIC STRIPE	N	Y	YES	2,055.00	0.07%
99	REMOVE THERMOPLASTIC TRAFFIC STRIPE	N	Y	YES	2,430.00	0.08%
100	REMOVE THERMOPLASTIC PAVEMENT MARKING	N	Y	YES	1,640.00	0.06%
101	MODIFYING EXISTING ELECTRICAL SYSTEM	N	Y	YES	85,000.00	2.90%
102	MOBILIZATION	Y	N	YES	-	0.00%

TOTAL

80.31%

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

SEE ATTACHED EXHIBIT A

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

SEE ATTACHED EXHIBIT B

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
SEE ATTACHED EXHIBIT C			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

Plans are available for review in our office. Copies of requested pages are provided upon request. CD is provided upon request.

No requests for plans & specs made for this project. (See Exhibit A for Invitation to Bid)

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.

(See Exhibit A for Invitation to Bid)

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBE's in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

Hazard Construction's Invitation to Bid offers assistance with all of the above, but no requests for these items were made for this project.

(See Exhibit A for Invitation to Bid)

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

SEE ATTACHED EXHIBIT D

9. Include additional data to support a demonstration of good faith efforts: **SEE ATTACHED EXHIBIT E**

If a company is having trouble with the Caltrans website, I walk them through the process until they are familiar with how to find, copy and/or download plans and specs and how to use the Opt-In area and the General seeking help area. If internet access or printing are limited we offer viewing in our office or a CD with plans and specs sent at no charge. No requests were made.

Hazard Construction has earned awards by Caltrans in 2005, 2009 and 2011 for Utilization of Small Business and DVBE companies.

Hazard encourages all potential Subcontractor and Vendors to offer lower tier companies to assist in meeting goals on all projects.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N. Street, MS-89, Sacramento, CA 95814



Exhibit A

Invitation to Bid, Fax,
Email & Phone Logs



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542 A/B

INVITATION TO BID

TO: Subcontractors and Suppliers **DATE:** November 17, 2017

OWNER: State of California (Caltrans)

PROJECT #: 11-411204 **Federal-Aid:** ACIM-X073(128)E

PROJECT: Construct MVP's and Barriers and Pave Gores, Island and Slopes

LOCATION: San Diego County – Various Locations On Route 5, 805

BID DATE: December 12, 2017 **BID TIME:** 2:00PM

CONTACT: Bryan Seeger **bseeger@hazardconstruction.com**

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-411204/

***** THIS IS A PREVAILING WAGE PROJECT *****

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, STRIPING AND PAVEMENT MARKERS, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE SWPPP, TREATED WOOD WASTE, HAZARDOUS WASTE TRUCKING/DISPOSAL, LANDSCAPE AND IRRIGATION, AGGREGATE SUPPLY, READY-MIX CONCRETE SUPPLY, ASPHALT CONCRETE SUPPLY, AC DIKE, RAPID-STRENGTH CONCRETE SUPPLY, JOINT SEAL, MINOR CONCRETE (FLATWORK), MIDWEST GUARDRAIL SYSTEM AND END TREATMENTS, ROADSIDE SIGNS, CONCRETE BARRIER, MODIFY EXISTING ELECTRICAL SYSTEM, BAR REINFORCING STEEL, QC TESTING, TRUCKING.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must**



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542 A/B

register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.

The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

PROJECT NAME: Construct MVP's and Barriers and Pave Gores, Island and Slopes
PROJECT NO: 11-411204 **Federal-Aid:** ACIM-X073(128)E
BID DATE: December 12, 2017 at 2:00 PM
CONTACT: Bryan Seeger at bseeger@hazardconstruction.com

PLEASE FAX THIS INVITATION BACK TO ESTIMATING AT (858) 453-6034

COMPANY: _____ **CONTACT:** _____

Phone No.: _____ **Fax No.:** _____

☐ YES, WE WILL BID THIS PROJECT

☐ NO, WE WILL NOT BID THIS PROJECT

Note: This list is not updated when addenda are issued. For informational purposes only.

Contract Number 11-411204

Date Adv.: 10/23/2017

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
4	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	5,550
5	120199	TRAFFIC PLASTIC DRUM	EA	130
6	120200	FLASHING BEACON (PORTABLE)	EA	20
7	120300	TEMPORARY PAVEMENT MARKER	EA	130
8	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	4
9	129000	TEMPORARY RAILING (TYPE K)	LF	15,200
10	129100	TEMPORARY CRASH CUSHION MODULE	EA	300
11	034108	TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM	EA	6
12	130100	JOB SITE MANAGEMENT	LS	LUMP SUM
13	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM
14	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	1
15	130330	STORM WATER ANNUAL REPORT	EA	1
16	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	9
17	130730	STREET SWEEPING	LS	LUMP SUM
18	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM
19	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,150
20	141120	TREATED WOOD WASTE	LB	9,390
21	190101	ROADWAY EXCAVATION	CY	86
22	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	CY	1,650
23	200002	ROADSIDE CLEARING	LS	LUMP SUM
24	200122	WEED GERMINATION	SQYD	5,930
25	200123	CULTIVATION	SQYD	500
26	202004	IRON SULFATE (LB)	LB	100
27	034109	RELOCATE YAGI ANTENNA	EA	1
28	202038	PACKET FERTILIZER	EA	660
29	202039	SLOW-RELEASE FERTILIZER	LB	15
30(F)	204008	PLANT (GROUP H)	EA	2,077

31	204035	PLANT (GROUP A)	EA	330
32	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM
33	205035	WOOD MULCH	CY	240
34	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM
35	206405	REMOVE IRRIGATION FACILITY	LS	LUMP SUM
36	206560	CONTROL AND NEUTRAL CONDUCTORS	LS	LUMP SUM
37	206562	1" REMOTE CONTROL VALVE	EA	1
38	206564	1 1/2" REMOTE CONTROL VALVE	EA	21
39	206565	2" REMOTE CONTROL VALVE	EA	2
40	034110	IRRIGATION CONTROLLER SERVICE PLAN (80A)	EA	1
41	034111	48 STATION IRRIGATION CONTROLLER IN SINGLE CABINET (80C)	EA	1
42	034112	40 STATION IRRIGATION CONTROLLER IN SINGLE CABINET (80D)	EA	1
43	034113	48 STATION IRRIGATION CONTROLLER IN SINGLE CABINET (80E)	EA	1
44	034114	40 STATION IRRIGATION CONTROLLER IN SINGLE CABINET (80F)	EA	1
45	034115	ANTENNA MAST	EA	2
46	034116	INSTALL SR-STICK ANTENNA	EA	2
47	208416	CERTIFY EXISTING BACKFLOW PREVENTERS	LS	LUMP SUM
48	208442	FLOW SENSOR	EA	2
49	208447	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	16
50	034117	REPLACE VALVE BOX COVER LABEL	EA	30
51	208574	1 1/2" GATE VALVE	EA	1
52	208575	2" GATE VALVE	EA	7
53	208588	3" GATE VALVE	EA	10
54(F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	585
55(F)	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	724
56(F)	208597	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	1,864
57(F)	208598	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	LF	1,163
58(F)	208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	1,988
59	208739	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	200

60	034118	10" PVC PIPE CONDUIT	LF	350
61	210430	HYDROSEED	SQFT	28,200
62	260203	CLASS 2 AGGREGATE BASE (CY)	CY	320
63	280015	LEAN CONCRETE BASE RAPID SETTING	CY	31
64	390132	HOT MIX ASPHALT (TYPE A)	TON	310
65	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	150
66	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	5,120
67	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	350
68	034119	PLACE HOT MIX ASPHALT DIKE (TYPE E MODIFIED)	LF	95
69	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	700
70	398100	REMOVE ASPHALT CONCRETE DIKE	LF	5,550
71	401055	JOINTED PLAIN CONCRETE PAVEMENT (RSC)	CY	55
72	414240	ISOLATION JOINT SEAL (ASPHALT RUBBER)	LF	470
73(F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	1.2
74	034120	4" PLASTIC PIPE	LF	30
75	665716	18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK)	LF	40
76	710240	MODIFY INLET	EA	1
77	730020	MINOR CONCRETE (CURB) (CY)	CY	0.1
78	731508	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)	SQFT	87,000
79	731519	MINOR CONCRETE (STAMPED CONCRETE)	SQFT	7,230
80	810190	GUARD RAILING DELINEATOR	EA	27
81	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	370
82	820250	REMOVE ROADSIDE SIGN	EA	17
83	034121	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	6
84	034122	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)FOR RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	250
85	034123	RETROREFLECTIVE SHEETING (TYPE XI)	SQFT	260
86	820840	ROADSIDE SIGN - ONE POST	EA	17
87	034124	SIGN POST SUPPORT SYSTEM	EA	12

88	832005	MIDWEST GUARDRAIL SYSTEM	LF	570
89	839543	TRANSITION RAILING (TYPE WB-31)	EA	2
90	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1
91	034125	SOFTSTOP TERMINAL SYSTEM	EA	3
92	839752	REMOVE GUARDRAIL	LF	560
93	034126	CONCRETE BARRIER (TYPE 60 MODIFIED)	LF	99
94	034127	CONCRETE BARRIER (TYPE 60F MODIFIED)	LF	13
95	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	1,570
96	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	7,760
97	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	2,450
98	846020	REMOVE PAINTED TRAFFIC STRIPE	LF	4,110
99	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	4,050
100	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	820
101	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LS	LUMP SUM
102	999990	MOBILIZATION	LS	LUMP SUM

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-411204 / Construct MVP's and Barriers and Pave Gores, Islands and Slopes

PROJECT #: DBE

Company	Details	Contact	Communication Log			Notes
Trade: 00002 A C PAVE						
AMERICA PACIFIC CONSTRUCTION City: BREA Minority: DBE, UDBE	Bidding: No Union:	ESTIMATING Email: apconstruction09@gmail.com Ph: (559) 577-9999 Fax: (714) 384-3988	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 1:45PM Per Ashees Not Bidding ♦ APRYLE BRIEDE 12/06/17 1:06PM Per Ashees Not Bidding
ANTHONY'S GRADING & PAVING City: SANTEE Minority: DBE, ELBE, SBE	Bidding: No Union:	ANTHONY Email: paving_agp@yahoo.com Ph: (619) 334-6167 Fax: (619) 749-3973	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 1:44PM Per Cheryl Not Bidding ♦ APRYLE BRIEDE 12/06/17 1:00PM Per Cheryl just too busy right now
DREAMBUILDER CONSTRUCTION CORP City: PLACENTIA Minority: DBE, SBE, UDBE	Bidding: No Union:	ESTIMATING Email: dreambuilder.construction@gmail.com Ph: (714) 646-3697 Fax: (714) 646-3698	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 1:43PM Left VM for Estimating ♦ APRYLE BRIEDE 12/06/17 12:59PM Per Alex Not Bidding
Trade: 00013 CLEARING						
McCULLOUGH CONSTRUCTION INC. City: ARCATA Minority: DBE, MBE, UDBE	Bidding: No Union:	MACKY MCCULLOUGH Email: mackymccullough@mcculloughconstruction.com Ph: (707) 825-1014 Fax: (707) 825-1769	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 1:40PM Per Tammy Not Bidding ♦ APRYLE BRIEDE 12/06/17 11:39AM Left VM for Tammy
Trade: 00014 CONCRETE						
A&S CEMENT CONTRACTORS, INC. City: STANTON Minority: MBE, SBE	Bidding: No Union:	Michael Schunk Email: michael@ascement.net Ph: (714) 220-2694 Fax: (714) 220-0571	Addenda Bid Invite	12/01/17 02:30PM (Email) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 1:39PM Per Michael Not Bidding ♦ APRYLE BRIEDE 12/06/17 11:39AM Per Michael Not Bidding
CT CONCRETE CUTTING INC. City: MURRIETA Minority: DBE	Bidding: No Union:	CHRISTOPER TOMPKINS Email: ctandco@verizon.net Ph: (951) 698-7745 Fax: (951) 698-0795	Addenda Bid Invite	12/01/17 02:30PM (Email) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 1:38PM Per Teresa Not Bidding ♦ APRYLE BRIEDE 12/06/17 11:36AM Left VM for Estimating
UNIVERSAL CONCRETE CONSTRUCTION City: INDIO Minority: DBE	Bidding: No Union:	ALFONSO MONTES Email: alfonso@universalconcrete.org Ph: (760) 702-8548 Fax:	Bid Invite	11/20/17 03:37PM (Email)	Success	APRYLE BRIEDE 11/28/17 1:36PM Alfonso reviewing plans ♦ APRYLE BRIEDE 12/06/17 11:35AM Per Alfonso Not Bidding
V A P CONSTRUCTION INC. City: LA MIRADA Minority: DBE, MBE, SBE, UDBE, WBE	Bidding: No Union: No	ARVIND PRASAD Email: vapconstructioninc@gmail.com Ph: (714) 253-3270 Fax: (714) 253-3391	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 1:35PM Left VM for Estimating ♦ APRYLE BRIEDE 12/06/17 11:34AM Per Arvin Not Bidding

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-411204 / Construct MVP's and Barriers and Pave Gores, Islands and Slopes

PROJECT #: DBE

Company	Details	Contact	Communication Log			Notes
Trade: 00015 Construction Zone Traffic Control Contractor						
KRC SAFETY CO, INC City: VISALIA Minority: DBE, DVBE, SBE, UDBE	Bidding: -- Union:	Michael Email: michaelc@krccsafety.com Ph: (559) 732-0393 Fax: (559) 802-1749	Addenda Bid Invite	12/01/17 02:30PM (Email) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 9:07AM Per Cashae Undecided at this time ♦ APRYLE BRIEDE 12/06/17 8:39AM Left VM for Estimating
Trade: 00028 EROSION						
CE GREEN INC. City: RANCHO CORDOVA Minority: DBE, UDBE	Bidding: -- Union:	CAROLE GREEN Email: carol@cegi-us.com Ph: (916) 365-4925 Fax: (916) 583-7504	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 1:35PM Left VM in Gen MB ♦ APRYLE BRIEDE 12/06/17 11:34AM Left VM on Gen MB
OLIVER ENGINEERING CONSTRUCTION City: WILLITS Minority: DBE	Bidding: -- Union:	AARON OLIVER Email: oliverconst.engi@gmail.com Ph: (707) 671-6442 Fax: (707) 456-9665	Addenda Bid Invite	12/01/17 02:30PM (Email) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 1:33PM Left VM for Aaron ♦ APRYLE BRIEDE 12/06/17 11:33AM Mailbox is full and cant accept any messages
Trade: 00029 Excavation work and paving						
EXBON DEVELOPMENT INC City: Garden Grove Minority: DBE, SBE, UDBE	Bidding: No Union:	DON Email: info@exbon.com Ph: (714) 539-2222 Fax: (562) 777-8900	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 1:32PM Per Karen Not Bidding ♦ APRYLE BRIEDE 12/06/17 11:32AM Per Karen Not Bidding
FINE GRADE EQUIPMENT City: PALMDALE Minority: DBE, SBE, UDBE, WBE	Bidding: No Union:	JUDY JOHNSTON Email: finegradeeq@aol.com Ph: (661) 949-8788 Fax: (661) 722-8900	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 1:30PM Per Kyle Not Bidding ♦ APRYLE BRIEDE 12/06/17 11:29AM Per Kyle Still not bidding
GATES ENTERPRISES, INC. City: LOS ANGELES Minority: DBE, UDBE	Bidding: -- Union:	Estimating Email: blessedco2@aol.com Ph: (213) 745-4595 Fax: (213) 745-4597	Addenda Bid Invite	12/01/17 02:30PM (Email) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 1:29PM Number Disconnected ♦ APRYLE BRIEDE 12/06/17 11:29AM Number Disconnected
Trade: 00034 General Engineering						
CALIFORNIA PROFESSIONAL ENGINEERING City: LA PUENTE Minority: DBE, SBE, UDBE	Bidding: No Union:	DENISE Email: van@cpengineeringinc.com Ph: (626) 810-1338 Fax: (626) 810-1322	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 1:28PM Per Vivian Not Bidding ♦ APRYLE BRIEDE 12/06/17 11:28AM Left VM for Vivian
FFKM ENGINEERING CONSTRUCTION, INC. City: VALENCIA Minority: DBE	Bidding: -- Union:	FREW KOTISSO Email: frewpro@yahoo.com Ph: (626) 345-4225 Fax:	Addenda Bid Invite	12/01/17 02:30PM (Email) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 1:27PM Mailbox is full ♦ APRYLE BRIEDE 12/06/17 11:28AM Left VM on Automated VM system

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-411204 / Construct MVP's and Barriers and Pave Gores, Islands and Slopes

PROJECT #: DBE

Company	Details	Contact	Communication Log			Notes
RAP ENGINEERING INC City: SAN MARCOS Minority: DBE, ELBE, SBE, UDBE	Bidding: No Union:	ROBERT PEREZ Email: rperez@rapenginc.com Ph: (760) 233-2980 Fax: (760) 233-2984	Bid Invite	11/20/17 03:37PM (Fax)	Success	APRYLE BRIEDE 11/28/17 1:25PM Per Bob Not Bidding ♦ APRYLE BRIEDE 12/06/17 11:25AM Left VM for Bob
Trade: 00036 GRADER						
BLANCO CONSTRUCTION City: RIVERSIDE Minority: DBE, SBE	Bidding: -- Union:	LEANARDO BLANCO Email: blancoconst@aol.com Ph: (951) 906-1661 Fax: (951) 602-2050	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 1:21PM Left VM for Leonard ♦ APRYLE BRIEDE 12/06/17 11:24AM Left Another VM
CATS EXCAVATING INC City: ? Minority: DBE, ELBE, SBE, UDBE	Bidding: No Union:	Estimating Email: catsexcavatinginc@yahoo.com Ph: (619) 264-4125 Fax: (619) 264-7566	Addenda Bid Invite	12/01/17 02:30PM (Email) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 1:20PM Per Nida Not Bidding ♦ APRYLE BRIEDE 12/06/17 11:23AM Per Nida still a no bid
CONTERA CONSTRUCTION CORP City: TEMECULA Minority: DBE	Bidding: No Union:	Jason Varela Email: jason@varelacompanies.com Ph: (951) 695-2800 Fax: (951) 695-2801	Bid Invite	11/20/17 03:37PM (Fax)	Success	APRYLE BRIEDE 11/28/17 1:18PM Per Jason Not Bidding ♦ APRYLE BRIEDE 12/06/17 11:22AM Per Jason still a No Bid
Trade: 00044 Landscaping						
DIVERSIFIED LANDSCAPE CO. City: Wildomar Minority: DBE, SBE	Bidding: Yes Union:	Rick Bean Email: rick@diversifiedlandscape.com Ph: (951) 245-1686 Fax: (951) 245-1847	Addenda Bid Invite	12/01/17 02:30PM (Email) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 1:17PM Per Rick yes Bidding ♦ APRYLE BRIEDE 12/06/17 11:22AM Rick will send quote
Trade: 00073 Parking and Highway Improvement						
LNA CONCRETE STRUCTURES, INC. City: CHINO HILLS Minority: DBE, UDBE	Bidding: No Union:	YOLANDA Email: yolandalna@aol.com Ph: (909) 393-1493 Fax: (909) 393-9363	Addenda Bid Invite	12/01/17 02:30PM (Email) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 1:16PM Per Yolanda Not Bidding ♦ APRYLE BRIEDE 12/06/17 11:21AM Left VM for Yolanda
Trade: 00084 PLANE						
CINDY TRUMP DBA LINDY'S COLD PLANING City: LA HABRA Minority: DBE, SBE, UDBE	Bidding: No Union: Yes	BREANNA Email: wegrindasphalt@aol.com Ph: (562) 697-2286 Fax: (562) 697-2039	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 12:12PM Left VM on Gen MB ♦ APRYLE BRIEDE 12/06/17 11:20AM Per Brie Not Bidding
Trade: 00087 RAILMBGR						
ACE FENCE COMPANY City: LA PUENTE Minority: DBE, UDBE	Bidding: Yes Union:	Estimating Email: egonzalez@acefencecompany.com Ph: (626) 333-0727 Fax: (626) 333-7843	Addenda Bid Invite	12/01/17 02:30PM (Email) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 12:11PM Left VM for Estimating ♦ APRYLE BRIEDE 12/06/17 11:18AM Per Emily Yes Bidding will send quote

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-411204 / Construct MVP's and Barriers and Pave Gores, Islands and Slopes

PROJECT #: DBE

Company	Details	Contact	Communication Log			Notes
DELTECH ENGINEERING INC City: SANTA ANA Minority: DBE, UDBE	Bidding: Yes Union: Yes	(MR.) EBBITEANGA I. ABILI Email: abili@deltechengineeringinc.com Ph: (714) 495-9755 Fax: (714) 384-4594	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 12:10PM Per Abili Yes Bidding Will send quote to Bryan ♦ APRYLE BRIEDE 12/06/17 11:17AM Will send quote on bid day
Trade: 00093 RAILMBGR						
NEVADA BARRICADE & SIGN COMPANY, INC. City: RENO Minority: DBE	Bidding: -- Union:	Joshua Dethmers Email: joshua@nbsco.com Ph: (775) 331-5100 Fax: (775) 331-5103	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 12:08PM Per Marie Not Bidding ♦ APRYLE BRIEDE 12/06/17 11:14AM Per Josh Not Bidding
Trade: 00096 REBAR						
DBE REINFORCING City: JURUPA VALLEY Minority: DBE	Bidding: No Union:	ROMEO BELTRAN Email: udbest.eel201@gmail.com Ph: (951) 529-3359 Fax: (951) 289-9615	Addenda Bid Invite	12/01/17 02:30PM 11/20/17 03:37PM	Failure Failure	APRYLE BRIEDE 11/28/17 12:08PM Per Romeo Not Bidding ♦ APRYLE BRIEDE 12/06/17 11:13AM Left VM for Romeo
Trade: 00109 SIGNAL						
HEIR & SON CONSTRUCTION, INC. City: YUBA CITY Minority: DBE	Bidding: -- Union:	ESTIMATING Email: heirandson@comcast.net Ph: (530) 415-4777 Fax:	Addenda Bid Invite	12/01/17 02:30PM (Email) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 12:07PM Left VM on Gen MB ♦ APRYLE BRIEDE 12/06/17 11:13AM Left another VM on Gen MB
Trade: 00116 STRIPE						
PAYCO SPECIALTIES INC City: CHULA VISTA Minority: DBE, MBE, SBE, SLBE, UDBE, WBE	Bidding: Yes Union:	BILL TAYLOR Email: estimating@payco.biz Ph: (619) 422-9204 Fax: (619) 427-1620	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 12:06PM Per Marci Unsure if bidding this one ♦ APRYLE BRIEDE 12/06/17 11:12AM Per Bill Yes Bidding
SUPER SEAL & STRIPE City: FILLMORE Minority: DBE, SBE, UDBE, WBE	Bidding: No Union:	FRED Email: fsm1006@yahoo.com Ph: (805) 524-7345 Fax: (805) 524-7428	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 12:06PM Per Fred doesn't bid San Diego Work ♦ APRYLE BRIEDE 12/06/17 11:10AM Per Marissa Its a No Bid
Trade: 00121 TRAFCONTROL						
ABSL CONSTRUCTION City: HAYWARD Minority: DBE, MBE, SBE	Bidding: Yes Union:	LUIS ALLENDE Email: daryl@abslconstruction.com Ph: (510) 727-0900 Fax: (510) 727-0910	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 9:11AM Left VM for Estimating ♦ APRYLE BRIEDE 12/06/17 10:47AM Per Daryl Yes bidding will send quote
ALBERT WILSON & ASSOCIATES City: Rancho Cucamonga Minority: DBE	Bidding: -- Union:	CHIDI ONUMONU Email: chidi@albertwilsontra.com Ph: (909) 483-4876 Fax: (909) 989-1576	Addenda Bid Invite	12/01/17 02:30PM 11/20/17 03:37PM	Failure Failure	APRYLE BRIEDE 11/28/17 9:09AM Mailbox is full couldn't leave a message ♦ APRYLE BRIEDE 12/06/17 10:46AM Mailbox still full cant leave message

GOOD FAITH TRANSACTION SUMMARY

PROJECT NAME: CT 11-411204 / Construct MVP's and Barriers and Pave Gores, Islands and Slopes

PROJECT #: DBE

Company	Details	Contact	Communication Log			Notes
CENTRAL COAST TRAFFIC SAFETY City: SANTA MARIA Minority: DBE	Bidding: -- Union:	JOSE NEGRETE Email: jose@centralcoasttrafficsafety.com Ph: (805) 264-8807 Fax:	Addenda Bid Invite	12/01/17 02:30PM (Email) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 9:08AM Left VM for Jose ♦ APRYLE BRIEDE 12/06/17 10:43AM Left Another VM for Jose
KRC SAFETY CO, INC City: VISALIA Minority: DBE, DVBE, SBE, UDBE	Bidding: -- Union:	Michael Email: michaelc@krccsafety.com Ph: (559) 732-0393 Fax: (559) 802-1749	Addenda Bid Invite	12/01/17 02:30PM (Fax) 11/20/17 03:37PM (Fax)	Success Success	APRYLE BRIEDE 11/28/17 9:07AM Per Cashae Undecided at this time ♦ APRYLE BRIEDE 12/06/17 8:39AM Left VM for Estimating
Trade: 237310 Highway, Street, & Bridge Construction						
BERT W SALAS, INC. City: SANTEE Minority: DBE, MBE, SBE	Bidding: No Union: Yes	BOB SALAZ Email: bsalaz@bertsalasinc.com Ph: (619) 562-7711 Fax: (619) 449-4799	Addenda Bid Invite	12/01/17 02:30PM (Email) 11/20/17 03:37PM (Email)	Success Success	APRYLE BRIEDE 11/28/17 9:06AM Per Bob, Not Bidding ♦ APRYLE BRIEDE 12/06/17 8:39AM Per Bob still a No Bid



Exhibit B

Quote Analysis and Quotes

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	DBE OR NON-DBE	NAME OF SELECTED FIRM	QUOTE (\$)	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
101	ELECTRICAL	YES	DBE	HIGH LIGHT ELECTRIC	\$ 92,500.00		N/A			
22(P), 73(P), 78(P), 79(P), 93(P), 94(P)	FURNISH & INSTALL REBAR	YES	DBE	ROUCH REBAR	\$ 129,496.00		N/A			
1(P), 4, 7, 19, 81, 95, 96, 97, 98, 99, 100	STRIPING	YES	DBE	PAYCO SPECIALTIES	\$ 46,734.00		N/A			
72	ISOLATION JOINT SEAL	YES	DBE	AUSTIN ENTERPRISE	\$ 5,837.40		N/A			
22(P)	HAZARD WASTE COLLECTION AND DISPOSAL	YES	DBE	DELTECH ENGINEERING	\$ 298,168.50	DBE	SUMMIT ENVIRONMENTAL CONTRACTORS	\$ 370,328.00	\$ 72,159.50	PRICE TOO HIGH >1%. DBE SELECTED
63(P), 71(P)	RAPID STRENGTH CONCRETE SUPPLY	NO	NON-DBE	ROBERTON'S READY-MIX	\$ 22,790.00	DBE	CRUSH MATERIALS CORP	\$ 27,470.00	\$ 4,680.00	PRICE TOO HIGH >1%.
23-61	LANDSCAPE/IRRIGATION	YES	NON-DBE	PLANET CARE INNOVATIONS	\$ 411,445.65	DBE	DIVERSIFIED LANDSCAPE	\$ 519,277.09	\$ 107,831.44	PRICE TOO HIGH >1%.
20(P), 80, 88-92	MGS & RELATED	YES	NON-DBE	FERREIRA CONSTRUCTION	\$ 40,657.22	DBE	ACE FENCE COMPANY	\$ 50,145.00	\$ 9,487.78	PRICE TOO HIGH >1%.
VARIOUS	MGS MATERIAL SUPPLY	NO	NON-DBE	FERREIRA CONSTRUCTION	N/A	DBE	G&C EQUIPMENT CORPORATION	N/A	N/A	QUOTED MATERIAL ONLY. HAZARD SUBCONTRACTS THIS SCOPE OF WORK.
VARIOUS	EQUIPMENT RENTAL	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	TRINITY EQUIPMENT RENTAL	N/A	N/A	HAZARD OWNS EQUIPMENT. NO RATES PROVIDED (EQUIPMENT LIST ONLY).
13, 15	SWPPP	YES	DBE	TERRA WEST, INC. / HAZARD CONSTRUCTION (SELF PERFORM)	\$ 2,250.00	DBE	LA FIRMA	\$ 2,250.00	\$ -	DBE SELECTED. HAZARD SELF PERFORMS REPORTING.
13, 15	SWPPP	YES	DBE	TERRA WEST, INC. / HAZARD CONSTRUCTION (SELF PERFORM)	\$ 2,250.00	DBE	TULLY CONSULTING GROUP	\$ 2,800.00	\$ 550.00	PRICE TOO HIGH >1%. DBE SELECTED. HAZARD SELF PERFORMS REPORTING.
1(P)	LEAD COMPLIANCE PLAN	YES	NON-DBE	DNA INDUSTRIAL HYGIENE	\$ 700.00	DBE	ADANTA, INC.	\$ 1,300.00	\$ 600.00	PRICE TOO HIGH >1%. DBE SELECTED.
1(P)	LEAD COMPLIANCE PLAN	YES	NON-DBE	DNA INDUSTRIAL HYGIENE	\$ 700.00	DBE	APPIAN UDBE SWPPP	\$ 1,900.00	\$ 1,200.00	PRICE TOO HIGH >1%. DBE SELECTED.
2	CONSTRUCTION AREA SIGNS	YES	NON-DBE	SMITH & SON	\$ 28,500.00	DBE	QUALITY TRAFFIC CONTROL	\$ 31,900.00	\$ 3,400.00	PRICE TOO HIGH >1%. PRICING TIED TO BID ITEM #3 (TRAFFIC CONTROL SYSTEM).
3	TRAFFIC CONTROL SYSTEM	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	QUALITY TRAFFIC CONTROL	DAILY	N/A	DID NOT QUOTE PER PLANS & SPECS (DAILY RATES ONLY). HAZAD SELF PERFORMED, HIGH RISK OPERATION.
5	PLASTIC TRAFFIC DRUMS	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	QUALITY TRAFFIC CONTROL	EA	N/A	HAZARD SELF PERFORMED AND OWNS THIS EQUIPMENT
6	PORTABLE FLASHING BEACON	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	QUALITY TRAFFIC CONTROL	EA	N/A	HAZARD SELF PERFORMED AND OWNS THIS EQUIPMENT

CALTRANS CONTRACT

EXHIBIT "B" DETAILS OF ITEM 3, GOOD FAITH EFFORTS DOCUMENTATION FORM DES-OE-0102.11A

BID ITEM NO.	DESCRIPTION	Provided Plans/Specs for Work Offered	DBE OR NON-DBE	NAME OF SELECTED FIRM	QUOTE (\$)	DBE OR NON-DBE	NAME OF REJECTED FIRM	QUOTE (\$)	PRICE DIFFERENCE (\$)	EXPLANATION
8	PCMS	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	QUALITY TRAFFIC CONTROL	DAILY/WEEKLY/MONTHLY	N/A	HAZARD SELF PERFORMED AND OWNS THIS EQUIPMENT
10	TEMPOARY CRASH CUSHION MODULE	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	QUALITY TRAFFIC CONTROL	EA	N/A	HAZARD SELF PERFORMED AND OWNS THIS EQUIPMENT
11	ALTERNATIVE CRASH CUSHION	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	QUALITY TRAFFIC CONTROL	EA	N/A	HAZARD SELF PERFORMED AND OWNS THIS EQUIPMENT
2	CONSTRUCTION AREA SIGNS	YES	NON-DBE	SMITH & SON	\$ 28,500.00	DBE	MANERI TRAFFIC CONTROL	\$ 38,000.00	\$ 9,500.00	PRICE TOO HIGH >1%. PRICING TIED TO BID ITEM #3 (TRAFFIC CONTROL SYSTEM).
3	TRAFFIC CONTROL SYSTEM	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	MANERI TRAFFIC CONTROL	DAILY	N/A	DID NOT QUOTE PER PLANS & SPECS (DAILY RATES ONLY). HAZAD SELF PERFORMED, HIGH RISK OPERATION.
5	PLASTIC TRAFFIC DRUMS	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	MANERI TRAFFIC CONTROL	EA	N/A	HAZARD SELF PERFORMED AND OWNS THIS EQUIPMENT
6	PORTABLE FLASHING BEACON	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	MANERI TRAFFIC CONTROL	EA	N/A	HAZARD SELF PERFORMED AND OWNS THIS EQUIPMENT
8	PCMS	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	MANERI TRAFFIC CONTROL	DAILY/WEEKLY/MONTHLY	N/A	HAZARD SELF PERFORMED AND OWNS THIS EQUIPMENT
10	TEMPOARY CRASH CUSHION MODULE	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	MANERI TRAFFIC CONTROL	EA	N/A	HAZARD SELF PERFORMED AND OWNS THIS EQUIPMENT
11	ALTERNATIVE CRASH CUSHION	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	MANERI TRAFFIC CONTROL	EA	N/A	HAZARD SELF PERFORMED AND OWNS THIS EQUIPMENT
8	PCMS	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	FLASH TRAFFIC	MONTHLY	N/A	HAZARD SELF PERFORMED AND OWNS THIS EQUIPMENT
3	TRAFFIC CONTROL SYSTEM	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	E-NOR INNOVATIONS, INC.	DAILY	N/A	DID NOT QUOTE PER PLANS & SPECS (DAILY RATES ONLY). HAZAD SELF PERFORMED, HIGH RISK OPERATION.
8	PCMS	NO	NON-DBE	HAZARD CONSTRUCTION (SELF PERFORM)	N/A	DBE	E-NOR INNOVATIONS, INC.	MONTHLY	N/A	HAZARD SELF PERFORMED AND OWNS THIS EQUIPMENT
83, 84, 85	FURNISH SIGN PANELS	YES	NON-DBE	STATEWIDE TRAFFIC SAFETY & SIGNS	N/A	DBE	G&C EQUIPMENT CORPORATION	N/A	N/A	QUOTED MATERIAL ONLY. HAZARD SUBCONTRACTS THIS SCOPE OF WORK.


RS

Page 2 of 3 12/12/2017 10:45 AM

To: 8584536034@rcfax.com Fax: (858) 453-6034

Fax: (951) 352-2498

From: Erwin Mendoza



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM


	Name of Project: CONSTRUCT MVP's AND BARRIERS AND PAVE GORES							
	Contract/Project No.: 11-411204							
	Addendums(s) Noted: 1		Bid Date: 12.12.17		Bid Time: 2PM			
	Quote Revision No.: 0							
Item #	Bid Item Description				Unit	Qty	Unit Price	Extension Price
101	MODIFY EXISTING ELECTRICAL SYSTEMS				LS	1	\$85,000.00	\$85,000.00
102	MOBILIZATION (HLE PORTION)				LS	1	\$7,500.00	\$7,500.00
GRAND TOTAL							\$92,500.00	

*** CT DBE CERTIFICATION #28842 ***

Estimator: ERWIN MENDOZA
Phone Extension: 122

DBE comm mnt

NEEDS 6 SIGNS OF TR
PEN ERWIN



Mailing Address:
P.O. Box 7339
Riverside, CA 92513

Main Office Information:
Phone: (951) 352-9646
Main Fax: (951) 352-2498

LA Metro SBE Cert #5730
License #806335 A, C-10
DIR Registration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM

HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

SECTION A - EXCLUSIONS FROM BID:

- 1 Traffic Control, Permits, Inspection/Engineering Cost, Striping Layout, Survey/Staking, Pour Watch, Temporary Work, Irrigation, Re-grading, Gamma Ray/Compaction Testing, Removal and Disposal of All Existing Boxes/Conduits/Foundations/PCC or AC Surface, waterway/builder's risk/railroad/pollution insurances, Block Outs, Restoration of Existing Mitigation of HAZ Materials/Archeological/Rock/Dewatering Scopes of Work, Sand Blasting, Overhead/CMS Structures and Foundations, and Spoil Removals/Disposal
- 2 Bonding will not be provided on this project unless noted in **Section E**. If Section E provides for a bond, Contractor shall pay the entire premium for HLE's bond costs.

SECTION B - SPECIAL TERMS AND CONDITIONS:

- 1 HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal
- 2 Contractor shall clearly identify HLE's work in CPM Baseline per each bid item and provided to HLE. HLE may review and provide input on the schedule for sequencing and durations only. Contractor shall provide all Time Impact Analyses, if required by Owner. HLE shall be provided a copies of updated CPM's as requested.
- 3 Contractor shall pay for all materials delivered for the work pursuant to the Contractor's schedule or directive. Contractor is responsible for proper scheduling.
- 4 Contractor shall provide a yard within the project limits for HLE's use to store tools, equipment, and materials
- 5 ALL DRB, arbitration, litigation and partnering costs related to HLE's claims shall be prorated based on total comparative value between Owner contract value and the HLE's quote herein. Contractor may not offset HLE's payments for other projects, and may not impose administrative fees on HLE for any cause.
- 6 Extended Home Office Overhead: In the case of a compensable time extension, the Contractor shall pay HLE \$500.00 per day extended
- 7 HLE shall only be obligated to perform extra work after Contractor and HLE approve and execute a change order with written directive(s)
- 8 Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due

SECTION C - SCOPE OF WORK AND SCHEDULING:

- 1 Contractor shall compensate HLE \$4,000.00 per each additional move that exceeds 3ea move-ins. A move-in is when 3 or more consecutive working days HLE crew is not on the project. Billing may occur during and after HLE has completed the work and when responding to a PFE or Final Pay Estimate.
- 2 HLE may submit its durations, breakdowns, and all CEM forms 20 days after execution of the subcontract. Orders will not be processed until an executed contract is provided
- 3 Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)
- 4 Contractor shall schedule HLE's work a minimum of 4 weeks prior to the work except when material procurement requires a longer time-frame. All rescheduled work by Contractor is subject to HLE availability and/or additional costs.
- 5 All conduit is to be scheduled and installed during fill or rough subgrade (as approved by HLE) and equipment or boxes prior to any surfacing
All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE

SECTION D - PAYMENT PROVISIONS:

- 1 Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost
- 2 Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work

SECTION E - OTHER NOTES OR CONDITIONS:

- 1
- 2
- 3
- 4
- 5

Proposal Disclaimer:

- * The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.
- * All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.
- * The language and terms used in this exhibit supersede any conflicting terms in the Subcontract
- * The other language in the Contractor's subcontract is subject to negotiation and approval by HLE
- * Any solicitations or advertisement issued by the Contractor regarding this project is not part of this bid proposal

Facsimile Cover Sheet

To: 8584536034@rcfax.com

Company:

Phone:

Fax: (858) 453-6034

From: Erwin Mendoza

Company: High Light Electric Inc.

Phone: (951) 352-9646 * 121

Fax: (951) 352-2498

Date: 12/12/2017

**Pages including this
cover page:** 3

Comments:

CALTRANS 11-411204 BID PROPOSAL \$92,500



SBE / UDBE / DBE #39473

STATE OF CA

DIR #1000005520

WBE #2005119491

WBENC

UNION CONTRACTOR

(Page 1 of 3)

5220 Clark Ave, Suite 205, Lakewood, CA 90712

rouchrebar@gmail.com

main office (562) 788-0401, estimating (562) 889-4470, fax (310) 631-0137

REINFORCING STEEL QUOTATION NO. 17074

TO:	BID DATE: 12/12/17	TIME: 2:00 PM
PROJECT: CALTRANS CONTRACT No. 11-411204	LOCATION: SAN DIEGO, CA	
OWNER: STATE OF CALIFORNIA DEPT OF TRANSPORTATION	LOCATION: SACRAMENTO, CA	

MATERIAL:

Deformed reinforcing steel bars for concrete construction, in accordance with the specifications and the general notes, insofar as these specifications and general notes describe the standards of reinforcement.

QUANTITIES:

As shown on the plans, sheets 1 through 157, dated 9/11/17
Including addendum 1

PRICE:

Concrete reinforcing steel bars with placing accessories, furnished and installed. Item 73 (F) furnished assembled and stockpiled Contractor's yard. All for the following itemized, tax included prices:

BID ITEM	DESCRIPTION	APPROX. QUANTITY		PRICE PER QUANTITY	TOTAL UNIT PRICE
73 (F)	MINOR CONCRETE (MINOR STRUCTURE)	1.2 CY	@	\$370.00	\$444.00
78	MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)	87,000 SQFT	@	\$1.31	\$113,970.00
79	MINOR CONCRETE (STAMPED CONCRETE)	7,230 SQFT	@	\$1.50	\$10,845.00
93	CONCRETE BARRIER (TYPE 60 MODIFIED)	99 LF	@	\$34.00	\$3,366.00
94	CONCRETE BARRIER (TYPE 60F MODIFIED)	13 LF	@	\$67.00	\$871.00

APPROXIMATE TOTAL BID**\$129,496.00**



REINFORCING STEEL QUOTATION NO. 17074

EXCLUSIONS:

1. Bonds, cost of bonds, penalties and liquidated damages and all related permits.
2. Costs of Waiver of Subrogation.
3. Working drawings with stamp by Civil or Structural Engineer.
4. Plain round dowels.
5. Anchor bars for structural steel or miscellaneous iron.
6. Electric welded fabric.
7. All welding.
8. Welding inspection.
9. Testing of materials, other than mill reports and samples.
10. Drilling, grouting, drypacking or epoxy injection.
11. Painting, greasing, wrapping or other dowel coatings or coverings.
12. Cutting, punching or burning of structural steel to pass reinforcement.
13. Traffic control, barricades, lane closures and all related permits.
- 14. Blocking or pulling of mesh.**
15. Cleaning or reworking existing rebar.
16. Cost of pour watchman and/or standby time for pour watch.
17. Participation in "Joint Clean-up Crews".
18. Cost of remedial work and/or replacement of materials made necessary by water or flood damage to reinforcing steel following delivery or installation as directed by Purchaser.

CONDITIONS:

Purchaser, without charge to the Seller, shall provide access roads to where material is to be placed or hoisted, traffic control, lines, grades, ramps, drinking water and sanitary facilities that Seller may require, provide space for delivery and storage of steel accessible to bobtail or semi-tractor trailer truck deliveries and adjacent to place where steel is to be used or hoisted. Field measurements, where required, to be provided by Purchaser. All safety barriers and/or plastic caps are the responsibility of the Purchaser. Delivery and Installation will meet job requirements based on conventional construction, receipt of complete plans and specifications, adequate schedules to which seller is a party and ten work days advance notice on job material and manpower requirements.

Proposal based on:

1. Standard eight-hour day, five-day week.
2. Purchaser, without charge to Seller, shall provide hoisting in place with fully operated crane or equipment for unloading fabricated reinforcing steel delivery trucks.
3. Should the Owner not withhold or reduces the amount of retention held on progressive payments, the same percentage or reduction shall apply to Rouch Rebar.
4. All reinforcing shown bent will be shop fabricated. Field bending is not included or implied.
5. Approval for pouring or embedment of rebar in concrete, shall terminate the Seller's responsibility for that portion of the work.

REINFORCING STEEL QUOTATION NO. 17074

CONDITIONS (continued):

6. In the event of schedule delays caused by Purchaser or other subcontractors, the Seller will be allowed to reschedule work in accordance with manpower availability not to exceed 48 hours.
7. The cost of ironworker show-up time when work scheduled by Purchaser is not ready will be for Purchaser's account.
8. Purchaser shall not form starter walls before reinforcing steel is installed or have anything across footings where rebar is to be installed, and screeds or stakes are to remain clear if we are to install mesh in slabs.
9. No splices in reinforcing bars will be furnished for contractors' convenience, other than shown on contract drawings.
10. The Seller shall not be responsible for the replacing of steel that has been displaced by others, or for additional construction laps, cleaning or sandblasting of steel made necessary due to operation of others.
11. Payment for materials (reinforcing steel, mesh, etc) due within 30 days after delivery to jobsite.
12. Wet-stamp on shop drawings by Civil or Structural Engineer to be provided by Purchaser.
13. Above prices are based on complete project only. Separate item prices or group of item prices are not valid alone.
14. Re-detailing and/or estimating resulting from design changes shall be billed at the rate of \$69.00 per hour.
15. This Quotation, in it's entirety, is to be incorporated into any subcontract between Purchaser and Rouch Rebar.

SPECIAL CONDITIONS:

1. The prices quoted are binding for contracts received within 30 days from bid date.
2. Rouch Rebar will not be held responsible for cost of delays or liquidated damages due to material shortages caused by factors or market conditions beyond our reasonable control.


ESCALATION:

Increased cost of materials plus 15% markup based on shipped weights will be charged after May 31, 2018. Material escalation will be based on published mill increases.

PURCHASER

ROUCH REBAR, INC.

By: _____

By: 
Stephanie Dunyon, President

Date: _____

Date: December 12, 2017



Payco Specialties, Inc. A WOMAN OWNED BUSINESS
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE # 18502 - DBE / WBE # 102 - LABORERS LOCAL UNION # 1184 - LICENSE # 298637 C-32
CA DIR REGISTRATION # 1000003515

BID PROPOSAL FEDERAL

Project Description: 11-411204 RT 5, 805 (14%DBE)				Bid Date: 12/12/2017	
Contract Time Limit: 120		W.D. Liquidated Damages: \$ 3,000.00 per C.D.		Addendum Noted:	
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total
					\$ -
1	LEAD COMP PLAN (PAYCO OPERATIONS)	1.00	LS	\$ 3,000.00	\$ 3,000.00
4	TEMP STRIPE	5,550.00	LF	\$ 0.60	\$ 3,330.00
7	TEMP PVMT MARKER	130.00	EA	\$ 12.00	\$ 1,560.00
19	REMOVE YELLOW THERMO STRIPE (HAZ WASTE)	3,150.00	LF	\$ 1.20	\$ 3,780.00
81	PVMT MARKER (RETROREFL)	370.00	EA	\$ 10.00	\$ 3,700.00
95	THERMO PVMT MARKING (EWNV)	1,570.00	SF	\$ 3.10	\$ 4,867.00
96	6" THERMO STRIPE (EWNV)	7,760.00	LF	\$ 0.70	\$ 5,432.00
97	8" THERMO STRIPE (EWNV)	2,450.00	LF	\$ 1.20	\$ 2,940.00
98	REMOVE PAINT STRIPE	4,110.00	LF	\$ 0.50	\$ 2,055.00
99	REMOVE THERMO STRIPE	4,050.00	LF	\$ 0.60	\$ 2,430.00
100	REMOVE THERMO MARKING	820.00	SF	\$ 2.00	\$ 1,640.00
102	MOBILIZATION (PAYCO OPERATIONS)	1.00	LS	\$ 12,000.00	\$ 12,000.00
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -

5,000
4,330
2,160
4,760
4,700
5,667
6,432
3,940
3,055
3,430
2,640
SPRINT TO
ITEMS

STIPULATIONS:

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- * ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- * A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- * This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- * This Proposal is valid for 30 days after the bid date.
- * If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- * A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- * Bond cost to be paid by Prime Contractor. ANY "TERO" COSTS/PERMITS TO BE PAID BY THE PRIME CONTRACTOR.
- * Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- * Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- * A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- * Payments are net 30 days. ANY AND ALL RETENTION is to be paid within 30 days from Payco's completion of work.
- * Any eliminated BID ITEMS may require renegotiation of contract pricing.

EXCLUSIONS:

BONDS - TRAFFIC CONTROL - SWEEPING - LD'S - STATIONING - PERMITS - SURFACE REPAIRS - ENGINEERING ..

INCLUSIONS:

CLEANUP OF YELLOW REMOVAL DEBRIS (HAZ WASTE) ..

of Working Days to Complete our Work: 8 # of Move-In's Allotted: 4 Add'l Move-In's: \$ 2,500.00

BID AMOUNT: \$ 46,734.00 ESTIMATOR: BILL TAYLOR

\$46,734
TOTAL DBE
COMMITMENT

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620

178

AUSTIN ENTERPRISE

License #764893

P. O. Box 81926

Bakersfield, CA, 93380

661-589-1001

Estimating FAX 661-589-9904

Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896

BID PROPOSAL

Contract: CDOT # 11-411204
Rt 5 / 805, El Cajon

Add # 1 noted

Bid Date: December 12, 2017

BID ITEM # 71 / Jointed Plain Concrete Pavement (RSC) (portion):

55 cy

Daily Saw cut and vacuum contraction joints.....\$1,950.00 / shift

BID ITEM # 72 / Isolation Joint Seal (Asphalt Rubber) (portion):

470 lf Widen, prep, furnish and install sealant.....\$12.42 / lf.....\$5,837.40

Conditions for above items:

1. Contractor to supply traffic control as required.
2. Contractor to provide layout and clear access to work area.
3. Contractor to provide access to water and approved slurry disposal site.
4. One move in included for each item of work. Additional moves at \$1,950.00 each.
5. Three weeks written notice required for acquisition of materials.
6. A copy of this proposal to be used as an attachment in force in subcontract. .

Note *- Union Signatory,
Insurance \$5,000,000.00 liability,
No Bonding

FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893
P. O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

Send to: Hazard Construction	From: Ty Conner
Attention: Estimating/	Date: December 11, 2017
Fax number: 858-453-6034	Phone number: 858-200-3660

☒ Urgent ☐ Reply ASAP ☐ Please comment ☐ Please review ☐ For your information

Total pages, including cover: 2
Comments

Project: **CDOT #11-411204**
Rt. 5/805, El Cajon

Bid Date: **December 12, 2017**

FAXED
12/11

4:41

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any information herein. If you have received this transmission in error, please advise the sender immediately by reply and destroy the material in its entirety. Thank you

December 11, 2017



Mr. Bryan Seeger, P.E.
Project Manager
HAZARD CONSTRUCTION COMPANY
6465 Mar Industry Drive
San Diego, CA 92121

Subject: Caltrans Contract No. 11-411204 to Construct MVP and Barriers and Pave Gores, Islands and Slopes on State Route 5/805 in San Diego. Deltech's Bid for Handling and Disposal of ADL Z-2 Contaminated Haz Soil Waste.

Thank you for the opportunity to be part of your team for the **Caltrans Contract No. 11-411204 to Construct MVPs and Barriers and Pave Gores, Islands and Slopes on State Route 5/805 in San Diego.** We have provided below our quote for the handling and disposal of the ADL Z-2 Contaminated Haz Soil Waste on this project.

<u>Bid Items</u>	<u>Quantity</u>	<u>Unit Price</u>
22. Handling and disposal of Contaminated Soil (Z-2 ADL) to a Class 1 Non-RCRA Landfills in California, Arizona or Nevada	2,700 Tons	\$109.50/Ton

X 2,723 TNS
= \$298,168.50
DSE UNIT

Terms & Conditions

The above quote excludes:

1. Excavations and Excavation Management Plans
2. Construction Design and management of Stockpiles
3. Providing Staging Area and Staging Area Fencing
4. Trucking of Re-Usable Soil or Haz/Non-Haz for Stockpiling
5. Traffic Control/Control Plan
6. SWPPP
7. Daily Work Site Waste Cleanup
8. Excavation Equipment Decontamination
9. BOE Taxes (Caltrans is Exempt from BOE Taxes)
10. Groundwater Dewatering or Pumping out Contaminated Groundwater
11. Shoring
12. Haz/Non-Haz Loading for Disposal
13. Lead Compliance Plan and Health & Safety Plans
14. Premiums for insurance above Deltech's \$1M Limit

Respectfully,

Ebbiteanga Abili
Principal

DIR REGISTRATION NO: 1000014756

Mail: P.O. Box 27214, Orange, CA 92863. 4913 E. Gerda Drive, Anaheim, CA 92807. Tel: 714 495 9755 Fax: 714 384 4594.

www.deltechengineeringinc.com. deltech@deltechengineeringinc.com
A General Engineering and Environmental Management Company

778185 A, HAZ



33161 Camino Capistrano, Suite E
San Juan Capistrano, CA 92675
Office, (949) 542-4330
Fax, (949) 542-4331

December 12, 2017

ITEM BID COST

PROJECT: Caltrans Contract No. 11-411204
TO: Hazard Construction
ATTN: Bryan Seeger

Summit Environmental Contractors is providing this pricing proposal for the subject project.
Summit will be utilizing second tier DBE subcontractor for an estimated value \$125,000

CONTRACT ITEMS

<u>Bid #</u>	<u>Item Code</u>	<u>Bid Item</u>	<u>Unit</u>	<u>Price</u>
1	070300	Lead Compliance Plan	Plan	\$2,000
22	190105	Roadway Excavation (Type Z-2)* (Aerially Deposited Lead)	Ton	\$130.00

*Price Includes Transportation and Disposal Only

$\$136 \text{ TN} \times 2,723 \text{ TN} = \$370,328$

NON CONTRACT ITEMS

N/A	Excavation Transportation Plan	Plan	\$2,500.00
-----	--------------------------------	------	------------

Pricing Assumptions


1. Add \$6.00 a ton for night work.
2. Assumes onsite hours of operation are between 7:00 am and 4:00 pm.
3. 23 ton per load minimum on all loads.
4. No loads will be billed at \$750.00 per load.
5. Standby rate \$118 per hour
6. Quote valid for 30 days
7. Rate includes waste profiling and scheduling with the landfill and pre-printed manifest
8. Truck availability is based on industry demand. The number of trucks available at the time of the project cannot be guaranteed and every effort will be made to accommodate the project needs

Please contact me with any questions.

Cathy Partsch

Cathy Partsch, Business Development, (949)370-5799

(949) 370-5799



ROBERTSON'S

ROCK • SAND • BASE MATERIALS
READY MIX CONCRETE



1-800-834-7557

1-800-232-3695

December 12, 2017

To: Bidding Contractor	Bid Date: 12/12/17	CALTRANS CONTR# 11411204
Attn: Estimating	Map Page:	
	Yardage:	D# 17- 804606 PREV WAGE-Y
RE: CA-DOT MVPS & BARRIERS IMPROVEMENTS – ROUTE 8, 805 – VARIOUS LOCATIONS – SAN DIEGO		
Mix Design	Description	Price Per Yard
SC463B38	MINOR CONCRETE – 463LBS	\$ 76.50
SC505B38	MINOR CONCRETE – 505LBS	\$ 79.85
COLOR	LIQUID EQUIVALENT – DAVIS MESA BUFF FOR MIX SC505B38	\$ 28.95
SC550B38	MINOR CONCRETE – 550LBS – CLASS III	\$ 82.25
SC550M35	MINOR CONCRETE – 550LBS – MACHINE	\$ 82.25
SC590B38	CLASS II – 590LBS – 3600PSI	\$ 84.40
SC675B38	CLASS I – 675LBS – 4060PSI	\$ 88.90
SC188N13	CALTRANS 2-SACK SAND SLURRY	\$ 69.00
RRM16044	MINOR CONCRETE 3/8" – STAMPED CONCRETE	\$ 79.85
COLOR	LIQUID EQUIVALENT – DAVIS MESA BUFF FOR MIX RM16044	\$ 28.95
SM446B39	CLASS I – HIGH EARLY W/ADVA, POLARSET 6000PSI (12 HOUR MIX)	\$ 200.00
GRACE7A	RAPID SET 2.8MPA @ 4HOURS W/ADVA, POLARSET TYPE 3 RECOVER – 6000PSI	\$ 265.00
LB060008	570FLEX@28 DAYS 3% AIR – PAVING MIX	\$ 88.85

**** CUSTOMER MUST NOTIFY ROBERTSON'S OF ANY JOB REQUIRING PREVAILING WAGES ADVERTISED ON OR AFTER JULY 1, 2016, IN ACCORDANCE WITH AB219. THERE WILL BE A \$2,500.00 ONE TIME FEE PER CONTRACT, PLUS \$19.50 PER YARD PREMIUM ADDED TO ABOVE MIX PRICE. **IF TOTAL CONTRACT IF LESS THAN 200 YARDS, WAIVE CONTRACT FEE AND ADD \$28.50 PER YARD TO ABOVE MIX PRICE.****

WHEN PLACING ORDERS, PLEASE USE MIX I.D. NUMBERS AS QUOTED.

The purchaser shall ensure that Robertsons is provided copies of all reports of tests performed on concrete samples taken to determine compliance with specification requirements, please e-mail copies to qc@rrmca.com. Costs for testing, inspection and/or mix designs, when required, are the responsibility of the buyer.

ROBERTSONS IS NOT A TESTING LAB, BASIC TRIAL BATCH IF NEEDED PER MIX COST APPROX. \$2,000.00.

The above prices are net; discounts are included.

Environmental Fee: All concrete loads will be assessed \$20.00 per load regardless of amount delivered.

Energy Surcharge: All concrete loads will be assessed \$20.00 per load regardless of amount delivered.

Sales Tax: Sales tax is not included, please add appropriate sales tax to all items.

Standing Time: Four minutes per yard are allowed for each individual load for waiting and unloading at the jobsite. Additional time will be charged at a rate of \$1.25 per minute.

Short Loads: One short load will be allowed daily per order after one full load has been delivered. Please refer to our current short load table for all other short load fees.

Saturday Rates: Add \$8.00 per cubic yard. **Sunday Rates:** Add \$15.00 per cubic yard.

Plant Opening Fee: A fee will be charged to any orders to be delivered beyond the normal business hours of 5:00 a.m. to 3:00 p.m., Monday through Friday. Please call for off-hour and holiday rates. *****PLANT OPENING FEE \$1,500 PER NIGHT*****

Delivery: There is no guarantee as to time or rate of delivery and there is no liability on the part of the seller for costs accrued by buyer due to delays.

Costs for testing, inspection and/or mix designs, when required, are the responsibility of the buyer.

Temperature: Prices above do not include cost associated with chilling or heating to meet project temperature specifications.

Chilled / Heated water are subject to availability & ice requires a 72 hour notice.

Plans & Specs: The mixes quoted are not warranted to be acceptable for any particular use, purpose or application, nor are they warranted to be acceptable for use in any particular environment or in conjunction with any particular soil conditions. Buyer's selection of the quoted mix, unless otherwise acknowledged in writing by Robertson's, will be deemed to be without the advice, consultation, recommendation or suggestion of Robertson's and Buyer assumes all risks related to the selection of the quoted product for any particular application.

All concrete provided under this bid shall conform to California Department of Transportation Standard Specifications dated 2010, and excludes any revisions to Section 90-5.03 "Proportioning" regarding separate weigh hoppers for cement and fly ash and/or ASTM C94 "Concrete Uniformity" test for mixer trucks.

Testing: The Supplier will not be held liable, financially or otherwise, for any delays or damages due to the mishandling of samples, including but not limited to, failures of test results or negligence by Caltrans Lab, Technicians, testing methods or procedures. Specifically, the supplier will not be held liable for any concrete beam results cast by Caltrans. Additionally, the supplier will not accept any responsibility for improper concrete handling, placement or curing by the contractor or their designated representative. This includes shrinkage, reflective and random cracking in JPCP> This quote is based solely on the contractor obtaining approval of the LCB Mix number J801153R, regardless of the gradation, durability or any test results of the recycled base used in the concrete mix.

ROBERTSON'S

ROCK • SAND • BASE MATERIALS
READY MIX CONCRETE

THE ABOVE CONCRETE PRICES ARE GOOD UNTIL 04/01/18, ADD \$3.00 PER CUBIC YARD GOOD THROUGH 12/31/18, ADD \$3.00 PER CUBIC YARD GOOD THROUGH 12/31/19.

ALL MATERIALS & TRUCKING ARE SUBJECT TO AVAILABILITY.


This proposal is subject to a signed acceptance from the buyer within 20 days, after which time it will be void except at the option of the seller. Should you have any questions regarding our proposal, please feel free to contact us at (800) 834-7557. We look forward to the opportunity of working with you.

This quote will supersede any master hauling agreements, purchase agreements, purchase orders, labor agreements and/or any written binding contracts.

Thank you for your consideration.

Beckie Daddario
Public Works Department
BD/bcd

Buyer Acceptance: _____ Title: _____ Date: _____



Crush Materials Corp., 4 Diamant Way, Aliso Viejo CA 92656
 Fax: (949) 305-6634; Phone: (949) 887-0795

Certified Small Business # 1732361
DBE # 38958 - 100% Credit

Volumetric Mixer Sales Quotation

Quote Date 12-12-2017

Project: 11-411204

Location: In San Diego County at Various Locations

Contractor: Various

Attention: Estimating

Fax or E-Mail: Misc.

MIX AND DESCRIPTION	PRICE PER YARD
V75RSC 400 Mor @ Opening, 650 Mor @ 10 Days JPCPRS - 55 yards	\$320.00
VLCBRS48 200 Psi @ Opening, 725 Psi @ 7 Days LCBRS - 31 Yards	\$270.00
Crew Charge Per Shift	\$1,500.00
TOTAL CUBIC YARDS	Approx. 86

$\times 55 \text{ yd} = \$17,600$
 $\times 31 \text{ yd} = \$8,370$
 $\$1,500$
 $\$27,470 = \319.48
 86 yd

Quotation Conditions:

1. Add \$6.00 per cubic yard on 5-1-2018. Prices expire on 7-1-2018.
2. Add Appropriate Sales Tax to all items applicable by State Law.
3. Contractor to provide adequate washout area on site to meet all state and federal laws; level and accessible area for aggregate stockpiles and cement silos (if needed). Contractor to supply adequate water supply for volumetric trucks/mix based on daily projected production.
4. Buyers duties include but are not limited to testing and inspecting the concrete, if necessary; provide a safe ingress and egress for the delivery truck as well as a safe work site. Supplier is not responsible for pavement cracking.
5. Customer agrees to pay a service charge of 1 1/2% per month on any and all invoices which are not paid in full on or before the last day of the month following the date of delivery. Additional charges may apply for orders cancelled or orders placed and then put on hold.
6. For this job quotation to be effective we must receive your written acceptance at our address no later than sixty (60) days after the job quote date, otherwise the quotation expires. Note: This offer is held open for less than the time provided for under California UCC Section 2205(b).
7. Delivery based on availability of five (5) mobile mixers.
8. MPQP / CT109 costs will be incurred by Contractor for mix design based on the applicable rate.
9. Delay charges subject to applicable rates in addition to the prices quoted above. Notch Pours \$275 each and Joint Seals will be charged at \$250 per hour in addition to the prices quoted above.
10. Exclude Caltrans Quality Control / Assurance plan and AASHTO T-336.
11. Buyer must inform Seller if this job is an AB219 prevailing wage job. All prevailing wage jobs will incur the charges listed above. If Seller is not notified the Buyer will be charged wage escalations, standby fees, attorney fees and any penalties.

Buyer Acceptance
 Name and Title _____


Seller Acceptance
 Date _____

Quote Presented by: *Christine Rush*

File # 11-411204

Thank you

(949) 887-0795



PLANET CARE INNOVATIONS

Lic.# 1004655

Landscape Construction & Maintenance

1000021853

DIR No. 100021853

41765 Elm Street Suite 101* Murrieta, CA. 92562

PH: (951) 363-3202 ■ Fax: (951) 363-3203

UNION CONTRACTOR

December 12, 2017

To: General Contractor

Attn: Estimating

Project: Construct MVP's / Barriers Routes 5 and 805 Various Locations in San Diego
CT Contract No. 11-411204

PROPOSAL

Description	Quantity	Unit Price	Total
-------------	----------	------------	-------

SEE ATTACHED BID SCHEDULE

Exclusions (EX) & Conditions (CD):

- 1) Bond Premium (Rate is 3%). (EX)
- 2) Water Meter, Utility Fees, License & Permit Fees (EX)
- 3) All Clear and Grub and Removal of Existing Vegetation, Rock (EX)
- 4) All Hardscape
- 5) All Electrical Work (Except for Final Hook-Up to Controller). (EX)
- 6) All Sub-Grade Preparation for all our work. (Grade must be received +/- .10). (EX/CD)
- 7) Traffic Control (EX)
- 8) Cut, Cap, Patch, Removal and Replacement of Existing Asphalt/Concrete. (EX)
- 9) Boring and Slurry
- 10) Import/Export of Soil. (EX)
- 11) Waiver of Subrogation Cert. (Additional charge of \$400 each if requested). (EX)
- 12) Additional Insurance / Certificate requirements other than our standard coverage & wording, i.e. endorsements. (EX)
- 13) Lighting for Night Work. (EX)
- 14) Joint Check Fee's. (EX)
- 15) Addenda 1-2 Noted (CD)
- 16) Any Retention Held Limited to equal rate as determined by Owner (CD)
- 17) Tree and Rock Removal, Tree pruning (EX)
- 18) Federal/State Prevailing Wage Rate Scale Included (CD)
- 19) Temp Safety Fencing (EX)
- 20) Storm Water Prevention BMP's
- 21) Minimum 60 working Days Required to complete work (excluding plant establishment) (CD)
- 22) Minimum 10 working day lead time to schedule work (CD)

THESE EXCLUSIONS AND CONDITIONS MUST BE INCLUDED IN SUBCONTRACT

NEEDS 4 DAYS OF
SHOULDER CLOSURES
PEN DATE 12/12
@ 1:47 PM

**PLANET CARE INNOVATIONS INC. dba PCI LANDSCAPE
PROPOSAL**

CALTRANS CONTRACT NO. 11-411204

BASE BID

<u>ITEM NO.</u>	<u>DESCRIPTION</u>	<u>UNIT</u>	<u>QTY</u>	<u>UNIT PRICE</u>	<u>TOTAL</u>
23	ROADSIDE CLEARING (Limited to weeds only)	LS	LS	LS	\$ 15,000.00
24	WEED GERMINATION	SQYD	5930	\$ 1.05	\$ 6,226.50
25	CULTIVATION	SQYD	500	\$ 10.00	\$ 5,000.00
26	IRON SULFATE	LB	100	\$ 2.00	\$ 200.00
27	RELOCATE YAGI ANTENNA	EA	1	\$ 1,500.00	\$ 1,500.00
28	PACKET FERTILIZER	EA	660	\$ 1.00	\$ 660.00
29	SLOW-RELEASE FERTILIZER	LB	15	\$ 3.00	\$ 45.00
30	PLANT (GROUP H)	EA	2077	\$ 1.50	\$ 3,115.50
31	PLANT (GROUP A)	EA	330	\$ 14.50	\$ 4,785.00
32	PLANT ESTABLISHMENT WORK	LS	LS	LS	\$ 24,600.00
33	WOOD MULCH	CY	240	\$ 74.00	\$ 17,760.00
34	CHECK AND TEST EXISTING IRRIGATION	LS	LS	LS	\$ 14,800.00
35	REMOVE IRRIGATION FACILITY	LS	LS	LS	\$ 18,900.00
36	CONTROL AND NEUTRAL CONDUCTORS	LS	LS	LS	\$ 45,000.00
37	1" REMOTE CONTROL VALVE	EA	1	\$ 450.00	\$ 450.00
38	1 1/2" REMOTE CONTROL VALVE	EA	21	\$ 495.00	\$ 10,395.00
39	2" REMOTE CONTROL VALVE	EA	2	\$ 600.00	\$ 1,200.00
40	IRRIGATION CONTROLLER SERVICE PLAN (80A)	EA	1	\$ 4,200.00	\$ 4,200.00
41	48 STATION IRRIGATION CONTROLLER SINGLE CABINET (80C)	EA	1	\$ 15,000.00	\$ 15,000.00
42	40 STATION IRRIGATION CONTROLLER SINGLE CABINET (80D)	EA	1	\$ 12,000.00	\$ 12,000.00
43	48 STATION IRRIGATION CONTROLLER SINGLE CABINET (80E)	EA	1	\$ 16,000.00	\$ 16,000.00
44	40 STATION IRRIGATION CONTROLLER SINGLE CABINET (80F)	EA	1	\$ 14,000.00	\$ 14,000.00
45	ANTENNA MAST	EA	1	\$ 1,000.00	\$ 1,000.00
46	INSTALL SR-STICK ANTENNA	EA	1	\$ 2,100.00	\$ 4,200.00
47	CERTIFY EXISTING BACKFLOW PREVENTERS	LS	LS	LS	\$ 2,600.00
48	FLOW SENSOR	EA	2	\$ 1,100.00	\$ 2,200.00
49	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	EA	16	\$ 82.00	\$ 1,312.00
50	REPLACE VALVE BOX COVER LABEL	EA	30	\$ 78.00	\$ 546.00

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To: Hazard Construction Co.	Contact: Bryan Seeger
Address: 6465 Marindustry Drive San Diego, CA 92121	Phone: (858) 587-3600 Fax: (858) 453-6034
Project Name: 11-411204	Bid Number: 3391
Project Location: Various Locations On Route 805, Sab Ysidro	Bid Date: 12/12/2017
Addendum #: 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
23	Roadside Clearing	1.00	LS	\$41,500.00	\$41,500.00
24	Weed Germination	5,930.00	SY	\$0.28	\$1,660.40
25	Cultivation	500.00	SY	\$7.25	\$3,625.00
26	Iron Sulfate (LB)	100.00	LB	\$1.40	\$140.00
27	Relocate Yagi Antenna	1.00	EACH	\$1,680.00	\$1,680.00
28	Packet Fertilizer	660.00	EACH	\$0.26	\$171.60
29	Slow-Release Fertilizer	15.00	LB	\$7.20	\$108.00
30(F)	Plant (Group H)	2,077.00	EACH	\$0.52	\$1,080.04
31	Plant (Group A)	330.00	EACH	\$10.60	\$3,498.00
32	Plant Establishment Work	1.00	LS	\$22,700.00	\$22,700.00
33	Wood Mulch	240.00	CY	\$83.30	\$19,992.00
34	Check And Test Existing Irrigation Facilities	1.00	LS	\$22,000.00	\$22,000.00
35	Remove Irrigation Facility	1.00	LS	\$43,600.00	\$43,600.00
36	Control and Neutral Conductors	1.00	LS	\$48,500.00	\$48,500.00
37	1" Remote Control Valve	1.00	EACH	\$460.00	\$460.00
38	1 1/2" Remote Control Valve	21.00	EACH	\$610.00	\$12,810.00
39	2" Remote Control Valve	2.00	EACH	\$650.00	\$1,300.00
40	Irrigation Controller Service Plan (80A)	1.00	EACH	\$4,020.00	\$4,020.00
41	48 Station Irrigation Controller In Single Cabinet (80C)	1.00	EACH	\$19,800.00	\$19,800.00
42	40 Station Irrigation Controller In Single Cabinet (80D)	1.00	EACH	\$18,400.00	\$18,400.00
43	48 Station Irrigation Controller In Single Cabinet (80E)	1.00	EACH	\$19,800.00	\$19,800.00
44	40 Station Irrigation Controller In Single Cabinet (80F)	1.00	EACH	\$18,400.00	\$18,400.00
45	Antenna Mast	2.00	EACH	\$2,530.00	\$5,060.00
46	Install SR-Stick Antenna	2.00	EACH	\$780.00	\$1,560.00
47	Certify Existing Backflow Preventers	1.00	LS	\$6,810.00	\$6,810.00
48	Flow Sensor	2.00	EACH	\$1,330.00	\$2,660.00
49	Pop-up Sprinkler Assembly (Gear Driven)	16.00	EACH	\$90.10	\$1,441.60
50	Replace Valve Box Cover Label	30.00	EACH	\$38.90	\$1,167.00
51	1 1/2" Gate Valve	1.00	EACH	\$370.00	\$370.00
52	2" Gate Valve	7.00	EACH	\$480.00	\$3,360.00
53	3" Gate Valve	10.00	EACH	\$950.00	\$9,500.00
54(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	585.00	LF	\$4.00	\$2,340.00
55(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	724.00	LF	\$4.15	\$3,004.60
56(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	1,864.00	LF	\$4.30	\$8,015.20
57(F)	2" Plastic Pipe (Schedule 40) (Supply Line)	1,163.00	LF	\$6.35	\$7,385.05
58(F)	3" Plastic Pipe (Class 315) (Supply Line)	1,988.00	LF	\$7.95	\$15,804.60
59	10" Corrugated High Density Polyethylene Pipe	200.00	LF	\$87.90	\$17,580.00
60	10" PVC Pipe Conduit	350.00	LF	\$360.00	\$126,000.00
61	Hydroseed	28,200.00	SF	\$0.07	\$1,974.00

Total Bid Price: \$519,277.09

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.

- Bond to be provided upon start of substantial portion of work.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 95 working day(s) required and includes 1 move-in(s). Additional move-ins=\$1,000 each.
- Semi-truck access is required within 200 feet for mulch, compost, playground chip work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**
- Work Codes: C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C9606 WATER TRUCK ; C1601 CLEARING & GRUBBING; C7215 CONCRETED-ROCK SLOPE PROTECTION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC
- **Items 23,27,34-60 may be applied to meet project DBE goal.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

\$ 464,328 - DBE

<p>ACCEPTED:</p> <p>The above prices, specifications and conditions are satisfactory and hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED:</p> <p>Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Juan Martinez 951-245-1686 estimating@diversifiedlandscape.com</p>
--	---

38

FERREIRA

DBA FERREIRA COASTAL CONSTRUCTION CO.

SIGNATORY TO THE LABORERS, OPERATING ENGINEERS, AND TEAMSTERS UNIONS

License #985180

DIR #1000001634

BID DATE: 12/12/17

* *Revised Access Note*PROJECT NAME: 11-411204
LOCATION: San Diego CA

Addendums: 1 noted

BOND RATE: 1%

Item	Description	Unit	Unit Price	Total
20p	Treated wood waste (Partial)	7091 LB	\$0.42	\$2,978.22
80	Guard Rail Delineator	27 EA	\$23.00	\$621.00
88	Midwest Guard Rail	570 LF	\$25.00	\$14,250.00
89	Transition railing (Type WB)	2 EA	\$3,521.00	\$7,042.00
90	End Anchor (Type SFT)	1 EA	\$697.00	\$697.00
91	Softstop Terminal System	3 EA	\$3,623.00	\$10,869.00
92	Remove Guardrail	560 LF	\$7.50	\$4,200.00
	Removal 1 shift			
	Install 3 shifts			
	*Revision 9:10 AM, new access note below.			
Total Bid:			\$40,657.22	

NOTE: Contract or Letter of intent required within 60 days of bid in order to hold pricing.

Contractor to provide at least 6 weeks notice prior to mobilization.

Contractor to provide a secure laydown yard for all materials.


Based on 1 move-in. Each additional move in charged at \$2500. ea.

* Price contingent upon guard rail machine access (14' wide).

EXCLUSIONS:

TRAFFIC CONTROL, CONCRETE ANCHOR BLOCKS, STAKING,
GRADING, CLEARING & GRUBBING, SURVEYING, SPOILS REMOVAL, MAINTENANCE
BOND FEES, PERMITS OR FEES, CORE-DRILLING, SAWCUTTING,
BACKFILLING AND COMPACTION, LOCATION OF UNDERGROUND UTILITIES, NATINA, POWDER COATING
ENGINEERING, GROUNDING, CONCRETE SLABS OR POTHOLEING.

Thank You,




Estimator / Project Manager

Nick Dobson

Ferreira Constructiuton Co., Inc. dba
Ferreira Coastal Construction Co.
15188 Vista Del Rio Ave.
Chino, CA 91710

Phone 909-313-4852
Cell 909-548-9552
email ndobson@ferreiraconstruction.com

PAB



ACE FENCE COMPANY

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 * FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

FAX QUOTE

TO : General Contractors
 FAX # :
 FROM : Michael Abanilla
 PROJECT : CADOT Construct MVPs and Barriers and Pave Gores, Islands and Slopes (Contract No. 11-411204)
 At Various Locations, In San Diego Co., CA
 BID DATE : 12/12/17 2:00 P.M.
 SPECS : per 2015 CALTRANS Plans & Specs

ATTN : Estimator
 DATE : 12/11/17
 PAGES : 1

ADDENDUM: 1

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
20	TREATED WOOD WASTE (PARTIAL)	LB	7,090.8	\$ 0.78	\$ 5,500.00
80	GUARD RAILING DELINEATOR	EA	27	\$ 35.00	\$ 945.00
88	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	570	\$ 30.50	\$ 17,385.00
89	TRANSITION RAILING (TYPE WB-31)	EA	2	\$ 3,800.00	\$ 7,600.00
90	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	\$ 815.00	\$ 815.00
91	SOFTSTOP TERMINAL SYSTEM	EA	3	\$ 4,100.00	\$ 12,300.00
92	REMOVE GUARDRAIL	LF	560	\$ 10.00	\$ 5,600.00
TOTAL BID AMOUNT:					\$ 50,145.00

- * ITEM # 89 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- * THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- * **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

EXCLUDE: DELINEATORS; STAINING & PAINTING; BLOCK-OUT MATERIALS, VEGETATION CONTROL, MINOR CONCRETE OR ANY CONCRETE WORKS; RE-BAR; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW/EXTRA DIRT FOR BACKFILL; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

INSURANCE: GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092, DBE #34153 - UNION
 SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247
Phone: (310)515-6715
Fax: (310)515-5046

Quote

Project	Date	Estimate #
	12/11/2017	QO-23602

Name / Address
ESTIMATORS

Ship To
CADOT # 11-411204 SAN DIEGO COUNTY, CA.

Terms	Valid Until	Rep
Net 30	8/17/2017	MG

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
562.5	LF	Item #88 MGS Guardrail (8" Block - Steel Posts), Includes: 12/12'-6"/3'-1 1/2" W-Beam, 10" PB's, 1 1/4" SB's, Hdw - Galvanized (Posts & Blocks Excluded)	BID ITEM # KGF101.97		5.75301	3,236.07T
2	ea	Item #89 Caltrans (RSP 2013) Type WB MGS (LEFT HAND TRAILING END) Incl: 10ga / 12ga Thrie Beam, 10 GA A-Sym Transition Panel, Box Spacer & Hardware (POSTS & BLOCKS EXCLUDED)	BID ITEM # KT055.31L		987.71	1,975.42T
1	ea	Item #90 MGS End Anchor (Type SFT) (RSP A77S1 7/19/13) Includes 12'-6" MGS Anchor Panel, (1) Anchor Assembly, (1) 6' Soil Tube (EXCLUDES Wood BCT Post)	BID ITEM # KA079.31		312.92	312.92T
94	ea	Item #88 (CA) W6 x 8.5 x 6'-0" Post (Punched @ 4 1/2", 7") (Caltrans 2006 A77C2)	BID ITEM # P102.16		41.53596	3,904.38T
94	ca	Item #88 14" Mondo Polymer W-Beam Block w/ Hanger (GB14SH)	BID ITEM # P191.2		5.35702	503.56T

Subtotal

Sales Tax (7.75%)

Total

Signature



G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247
Phone: (310)515-6715
Fax: (310)515-5046

Quote

Project	Date	Estimate #
	12/11/2017	QO-23602

Name / Address
ESTIMATORS

Ship To
CADOT # 11-411204 SAN DIEGO COUNTY, CA.

Terms	Valid Until	Rep
Net 30	8/17/2017	MG

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
1	ea	Buried Post End Anchor (Caltrans RSP A77T2 07/19/2013) Includes: 12'-6" MGS BP Anchor Panel, W6 x 15 x 8' Post, Plate Washer & 1" Hardware	BID ITEM # KA005.31		210.85	210.85T
1	ea	Freight Drop Charge	BID ITEM # FR100		110.00	110.00
1	ea	RECEIVER FEE - PER TRIP (2 HR MAX)			250.00	250.00
Please Note: This Quotation is subject to price escalation if not ordered within 10 days. Subject to material availability. Guardrail Orders: Materials must be shipped within 30 days of order date. Delivery: Priced to ship in full truckloads Other Terms:						
				Subtotal		
				Sales Tax (7.75%)		
Signature				Total		



G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247
Phone: (310)515-6715
Fax: (310)515-5046

Quote


Project	Date	Estimate #
	12/11/2017	QO-23602


Name / Address
ESTIMATORS

Ship To
CADOT # 11-411204 SAN DIEGO COUNTY, CA.

Terms	Valid Until	Rep
Net 30	8/17/2017	MG

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
		<p>1. Installation By Others</p> <p>2. It is the customer's responsibility to verify materials quoted meet project requirements. This includes material specifications, sizes, quantities, coatings, etc.</p> <p>3. Customer must inform G&C in writing about a potential back charge prior to the charge occurring. G&C and Customer must come to a resolution and written approval by G&C must be received</p> <p>Certifications: DVBE #5092 Exp. 11-30-2018 SBE #5092 CUCP DBE #820 SDB #WA0001-0015745</p>				
				Subtotal		\$10,503.20
				Sales Tax (7.75%)		\$786.10
				Total		\$11,289.30

Signature 



Trinity Equipment Inc.

DBE/DVBE/SBE/CPUC Certified

8531 Mission Blvd Jurupa Valley, CA 92509 Tel: 951-790-1652 Fax: 909-463-4985

Email: Kevine@teisales.com

Fax

BID#

11-411204

To: Estimator

From: Kevin Escalante

Fax:

Pages: 14

Phone:

Date: 12/01/2017

JOB #: Construct MVPs and Barriers and
pave gores, islands, and slopes

cc:

☐ Urgent

☐ For Review

☐ Please Comment

☐ Please Reply



"Veteran Owned and Operated Company" "Proudly Served two tours in Iraq"

TRINITY

EQUIPMENT, INC.



Sempra Energy

APPROVED VENDOR #12450

Fleet Equipment Equipped with GPS Tracking



TIER 4 FINAL EQUIPMENT

SBE / DBE / DVBE / CPUC

"Let us help you meet your Certification Goals"



* Please visit our website for a complete line of equipment for rental and sales and other services we provide *

MARKETS WE SERVICE

Heavy Construction
Landscape and Turf Maintenance
Government Federal and State
Contractors
Municipalities

PROUD SPONSOR OF

FRONT SIGHT
MILITARY OUTREACH



Rentals | Sales | Service | Parts | Procurement

Trinity Equipment Inc
8531 Mission Blvd
Jurupa Valley CA 92509




Office: (951) 790-1652

Fax: (909) 463-4985

Email: sales@teisales.com

trinityequipmentinc.com

"FrontSight's mission is to help Military Veterans and their Families who suffer from PTSD"

  		
8531 Mission Blvd, Jurupa Valley CA 92509 Office: (951) 796-1652 Fax: (909) 463-4985 <small>OWNER: DR. DANIEL L. TRINITY, M.D.</small>		
"A Veteran owned and Operated Corporation"		
TYPE	Equipment	TIER
AERIAL BOOMLIFTS 65FT		
65FT	GENIE 65' STRAIGHT AERIAL MANLIFT WORKING HIGHT	4F
AERIAL BOOMLIFTS 85FT		
85FT	GENIE 85' STRAIGHT AERIAL MANLIFT WORKING HIGHT	4F
5.5K REACH FORKLIFTS		
5.5K	GENIE GTH-5519 TELEHANDLER 5.5K 19FT	4F
FORKS	60" FORKS FOR GENIE 5519 TELEHANDLER	
BUCKET	BUCKET QUICK ATACHMENT FOR GENIE 5519 TELEHANDLER	
10K REACH FORKLIFTS		
10K	CAT 10K TELEHANDLER	4I
10K	GENIE GTH 1056 10K TELEHANDLER 56FT	4F / 4I
10K	JCB 510-56 10K TELEHANDLER 56FT	
10K	MANITOU 10K TELEHANDLER	4F
TRUSS	2' TRUSS BOOM FOR 10K TELEHANDLER	
BUCKET	BUCKET ATACHMENT 10-12K JCB TELEHANDLER	
	FORKLIFT ATACHMENT UNIVERSAL 10 & 12K	
12K REACH FORKLIFTS		
12K	CAT 12K TELEHANDLER	4I
12K	GENIE 1256C 12K FOAM FILLED TIRES TELEHANDLER 55FT	4I
12K	JCB 512-56 12K TELEHANDLER 56FT	4I
TRUSS	2FT & 6FT TRUSS BOOM JCB 12K & GENIE 12K TELEHANDLER	
BUCKET	BUCKET ATACHMENT 10-12K JCB TELEHANDLER	
	FORKLIFT ATACHMENT UNIVERSAL 10 & 12K	

SKID STEERS & TRACK SKID STEERS		
WHEEL	BOBCAT MINI S70 WHEEL SKID STEER 36"	
BUCKET	36" GRAPPLE BUCKETS S/S BOBCAT	
WHEEL	CAT 226B3 STANDARD WHEEL SKID STEER	4I
WHEEL	CAT 232D STANDARD WHEEL SKID STEER	4F
WHEEL	CAT 242D & TEREX V230 WHEEL SKID STEER	4F
WHEEL	CAT 262D WHEEL HIGH FLOW SKID STEER	4I / 4F
WHEEL	MUSTANG 2700V WHEEL HIGH FLOW SKID STEER	4F
WHEEL	NEW HOLLAND L225 WHEEL HIGH FLOW SKID STEER	3 / 4I
TRACK	CAT 259B3 TRACK SKID STEER	4I
TRACK	TEREX R190T TRACK SKID STEER	4F
TRACK	CAT 289C2 TRACK SKID STEER	4I
BREAKER	H650 BREAKER ATTACHMENT SKID STEER	
GRINDER	GRINDER 18" ATTACHMENT SKID STEER \$10. PER TEETH	
GRINDER	GRINDER 24" ATTACHMENT SKID STEER \$10. PER TEETH	
SWEEPER	SWEEPERS ATTACHMENT SKID STEER	
GRAPPLE	GRAPPLE BUCKET 72" ATTACHMENT SKID STEER	
TRENCHER	TRENCHER ATTACHMENT SKID STEER	
FORKS	FORKS 48" ATTACHMENT SKID STEER	
AUGER	AUGER ATTACHMENT SKID STEER	
BUCKET	BUCKETS FOR SKID STEER 60"/72"/78"/84"/86"	
BLADE	DOZER BLADE 92" ATTACHMENT SKID STEER	
ROTARY	ROTARY MOWER 72" ATTACHMENT SKID STEER	
SKIP LOADERS		
4X4	JOHN DEERE 210K SKIP LOADER 4X4 4 N 1 BUCKETS SKIP LOADER	4I
4X4	NEW HOLLAND U80C SKIP LOADER 4X4 4 N 1 BUCKETS SKIP LOADER	4F
4X4	CASE 570N SKIP LOADER 4X4 4 N 1 BUCKETS SKIP LOADER	4F
WHEEL LOADERS 2.5 YARD		
2.5 YARD	TEREX 120 MINI LOADER 2.5 YD	4I
WHEEL LOADERS 3.5 YARD		
3.5 YARD	CAT 930 LOADER 3.5 YD	4I
3.5 YARD	DOOSAN DL 250 LOADER 3.5 YD	4F
FORKS	QUICK DISCONNECT FORKS DL250	
DUMP	SIDE DUMP BUCKET 3YD	
WHEEL LOADERS 4 YARD		
4 YARD	DOOSAN DL 300 LOADER 4YD	4I
4 YARD	CASE 821 LOADER 4 YD	3
SKELETON	SKELETON BUCKET 4YD	
FORKS	72" & 84" QUICK DISCONNECT FORKS	
WHEEL LOADERS 5 YARD		
5 YARD	CAT 966 LOADER 5 YD	3
5 YARD	DL 420 DOOSAN LOADER 5 YD	4I
LR/FORKS	LOADER ROLL ON FORKS	
FORKS	72" QUICK DISCONNECT FORKS	
DOZERS D5 & D4		
D5	CAT D5K DOZER SINGLE SLOPE BOARD ENCLOSE CAB	4I
D4	CAT D4K DOZER DUAL SLOPE BOARD OPEN CAB CAT	3
BACKHOES LARGE CAT 450 & JD 710		
450/710	450E & JD 710 LARGE BACKHOE	3
BREAKER	BREAKER	
WHEEL	COMPACTION WHEEL 18" /24"	
BUCKET	BUCKETS CAT 450 16"/18"/24"/30"/36"/48"	
FORKS	ROLL ON FORKS FOR BACKHOE	

BACKHOES MEDIUM & STANDARD WR 1/4 YARD		
410	JOHN DEERE 410 BACKHOE MEDIUM PILOT CONTROL	4I / 4F
430	CAT 430 BACKHOE MEDIUM PILOT CONTROL	4I
TERREX	TEREX 840 BACKHOE STANDARD ENCLOSED CAB PILOT CONTROL	4F
420	CAT 420 BACKHOE STANDARD OPEN CAB PILOT CONTROL	3 / 4I
310	JOHN DEERE 310 BACKHOE STANDARD OPEN CAB PILOT CONTROL	4I
BREAKER	BREAKER 1000LB	
WHEEL	COMPACTION WHEELS BACKHOE 18"/24"	
BUCKET	BACKHOE BUCKETS WR 12"/18"/24"/30"/36"/48"	
SWIVEL	SWIVEL BUCKET 36" WR BACKHOE	
AUGER	AUGER DRIVE 1/4WR BACKHOE	
BIT	AUGER BIT 9"/12"/18" BACKHOE	
BIT	AUGER BIT 24"/30" BACKHOE	
BIT	AUGER BIT 36" BACKHOE	
EXT	AUGER EXTENTION 2'4' BACKHOE	
FORKS	ROLL ON FORKS FOR BACKHOE	
4K MINI EXCAVATORS KUBOTA U17 & KX018		
4K	KUBOTA U17 & KX018	
BUCKETS	BUCKETS 9"/12"/16"/18"	
8K MINI EXCAVATOR KUBOTA U35		
8K	KUBOTA U35S2	4I
BREAKER	KUBOTA U35 BREAKER	
WHEEL	COMPACTION WHEEL 12"/16"	
BUCKETS	BUCKETS 9"/12"/16"/18"/24"/36"/	
TILT	TILT BUCKET 36"	
AUGER	KUBOTA AUGER DRIVE MOTOR 35"	
12K MINI EXCAVATORS KUBOTA U55		
12K	KUBOTA U55	4F
BREAKER	KUBOTA U55 BREAKER	
WHEEL	COMPACTION WHEEL 18"	
BUCKETS	BUCKETS 12"/18"/24"/36"	
AUGER	AUGER DRIVE McMILLEN X1475	
12K MINI EXCAVATOR MUSTANG 550Z		
12K	MUSTANG 550Z QUICK DISCONNECT COUPLER	4F
BUCKETS	BUCKETS MINI MUSTANG 55 12"/18"/24"/36"	
13K EXCAVATOR W/ 1/4 YARD WR		
13K	JOHN DEER 60D EXCAVATOR	4I
	SAME ATTACHMENTS USED AS THE 20K EXCAVATOR BELOW	
18K / 20K EXCAVATOR W/ 1/4 YARD WR		
20K	CAT 308 EXCAVATOR	4I / 4F
20K	KUBOTA KX080 EXCAVATOR	4F
20K	MUSTANG 800Z EXCAVATOR	4F
18K	TEREX TC75 EXCAVATOR	4I
BREAKER	BREAKER 100LB/F	
WHEEL	COMPACTION WHEELS BACKHOE 18"/24"	
BUCKETS	BUCKETS WR 12"/18"/24"/30"/36"/48"	
SWIVEL	SWIVEL BUCKET 36" WR BACKHOE	
AUGER	AUGER DRIVE 1/4WR BACKHOE	
	AUGER BIT 6" BACKHOE	
BITS	AUGER BIT 9"/12"/18" BACKHOE	
BITS	AUGER BIT 24"/30" BACKHOE	
BITS	AUGER BIT 36" BACKHOE	
EXT	AUGER EXTENTION BACKHOE	
30K EXCAVATOR, 28K CAT 314 KNUCKLE BOOM RUBBER PADS AVAILABLE		

28K	CAT 314 WITH KNUCKLE BOOM EXCAVATOR	4I
30K	KOBELCO SK 140SR EXCAVATOR	3
30K	CASE 145D EXCAVATOR	4F
30K	DOOSAN DX 140 EXCAVATOR	4I / 4F
BREAKER	BREAKER 30K EXCAVATOR	
WHEEL	COMPACTION WHEEL 18"/24"/36"	
THUMB	THUMB BUCKET 36"	
BUCKETS	BUCKETS 18"/24"/36"/48"	
PADS	RUBBER PADS RENTAL RATE & INSTALLATION FEE	
48K / 50K & 55K EXCAVATORS		RUBBER PADS AVAILABLE
55K	KOBELCO 215 EXCAVATOR ZERO SWING	3
55K	DOOSAN DX235 EXCAVATOR ZERO SWING	4I
55K	HITACHI 225 EXCAVATOR ZERO SWING	4I
50K	KOBELCO SK 210 EXCAVATOR STANDARD	4I
50K	DOOSAN DX210 EXCAVATOR STANDARD	3
50K	CASE DX210 EXCAVATOR STANDARD	4F
48K WHEEL	DOOSAN DX 210 WHEELED EXCAVATOR	3
BREAKER	BREAKER 215/210	
WHEEL	COMPACTION WHEEL 24" & 36"	
THUMB	THUMB BUCKET 42" & 48"	
BUCKETS	BUCKETS 24"/30"/36"/48"/54"/60"	
ARTICULATE	ARTICULATING 72" BUCKET	
V-BUCKET	V- BUCKET 24" X 60"	
PADS	RUBBER PADS RENTAL RATE & INSTALLATION FEE	
72K & 80K & 100K EXCAVATORS		RUBBER PADS AVAILABLE
100K	KOBELCO SK 485LC EXCAVATOR STANDARD	4I
BREAKER	BREAKER 485/480 100KBREAKER	
80K	KOBELCO SK 350 EXCAVATOR STANDARD	4I
80K	CASE CX350 EXCAVATOR STANDARD	4F
72K	CAT 328D EXCAVATOR ZERO SWING	3
BREAKER	BREAKER 330/350/328 72K & 75K	
	COMPACTION WHEEL 24"/36"	
	COMPACTION WHEEL 48"	
	THUMB BUCKET 72K-100K	
	BUCKETS 24"/30"/36"/40"/42"/48"/60"/66" /72"	
	60" SKELETON BUCKET	
	V- BUCKETS	
	SLAB DRAGON 42" BUCKET	
COMPACTION ROLLERS/ASPHALT & DIRT		
9 WHEEL	9 WHEEL RUBBER TIRE ROLLER ATLAS CP142	4I
84"	84" SINGLE DRUM ROLLER DYNAPAC 250 SMOOTH & PADFOOT	3 / 4I
84"	84" SINGLE DRUM ROLLER DYNAPAC 3500 W/BLADE SMOOTH & PADFOOT	4F
66"	66" SINGLE DRUM ROLLER DYNAPAC SMOOTH & PADFOOT	4I
66"	66" SINGLE DRUM ROLLER DYNAPAC W/BLADE SMOOTH & PADFOOT	4F
54"	54" SINGLE DRUM ROLLER DYNAPAC SMOOTH & PADFOOT	4I / 4F
10-12 TON	DOUBLE DRUM ASPHALT ROLLER DYNAPAC 10-12 TON	3 / 4I
8-10 TON	DOUBLE DRUM ROLLER ASPHALT 8-10 TON	3
48"	48" DOUBLE DRUM SMOOTH ROLLER DYNAPAC CC1200 4-5 TON	4F
36"	36" DOUBLE DRUM SMOOTH ROLLER DYNAPAC CC900G 1-3 TON	
	28" DOUBLE DRUM SMOOTH ROLLER WALK BEHIND ROLLER	
REMOTE ROLLERS WALKBEHIND		
STRAIGHT	DOUBLE DRUM DYNAPAC REMOTE STRAIGHT ROLLER	
ARTICULATE	22" & 33" DOUBLE DRUM PAD WACKER REMOTE ARTICULATING	
COMPACTION RAMMERS & VIBRATORY PLATE		

RAMMER	RAMMER JUMPING JACK 12" / 6" PAO	
PLATE	VIBRATORY PLATE COMPACTOR 24"	
DUMP TRUCKS 5 TO 7 YARD & 10 TO 14 YARD		
10 YRD	10-14 YRD DUMP TRUCK "CLASS A" BOARDS REPLACEMENT \$120	
5 YRD	5-7 YARD DUMP TRUCK BOARDS REPLACEMENT \$120	
TRAILERS DUMP & FLAT BEDS		
DUMP	DUMP BIG TEX TRAILER	
FLAT BED	FLAT BED TRAILER	
WATER TRUCKS/TRAILERS & WATER TOWERS		
500 GAL	WATER TRAILER 500 GALLON TOWABLE	
2K	WATER TRUCK 2,000 GALLON	
4K	WATER TRUCK 4,000 GALLON 6X6 "CLASS A"	
10K	WATER TOWER 10,000 GALLON	
LANDSCAPE TRACTORS		
	KUBOTA & KIO TI TRACTOR	
100HP	KUBOTA 100HP AG TRACTOR	
LANDSCAPE EQUIPMENT & ATACHMENTS		
72"	72" SCRAPER BOX	
AERATOR	AERATOR TURF TRAC	
AERATOR	AERATOR STAND ON	
15FT	BATWING LANDPRIDE 15FT	
MOWER	FLAIL MOWER 60" MINI MAX	
REDEXIM	REDEXIM PKG TURF	
2,5 TON	GEARMORE 2.5 TON DUMP TRAILER	
4 & 5 TON	GEARMORE 4 TON DUMP TRAILER	
4 & 5 TON	GEARMORE 5 TON DUMP TRAILER	
LASER	LASER SCRAPER BOX	
TILLER	ROTO TILLER 61" G/M	
RAKE	SAND RAKE 3WD 4500ZA	
SOD	SOD CUTTER WALK BEHIND	
DRESSER	TOP DRESSER ATACHMENT	
DRESSER	TOP DRESSER WALK BEHIND	
DRESSER	TURF TOP DRESSER	
VACUUM	TURF VACUUM	
CHIPPER	VERMEER CHIPPER TOWABLE	
CUTTER	VERTI CUTTER VC60	
STUMP GRINDER		
GRINDER	VERMEER STUMP GRINDER WALK BEHIND	
TRENCHERS		
RT45	RIDE ON TRENCHER DITCHWITCH 6" & 8" CUT	4F
RT450	RIDE ON TRENCHER VERMEER 6" & 8" CUT	4I / 4F
W/B-HIND	WALK B-HIND TRENCH RT16 DITCHWITCH 4" CUT	
GOLF CARTS & RTV UTILITY VEHICLES		
2XSEATER	2X SEATER GOLF CART UTILITY VEHICLES	
4XSEATER	4X SEATER GOLF CART UTILITY VEHICLES	
LIGHT TOWERS		
TOWER	LIGHT TOWER 4X 1,000 WATTS TOWABLE	
GLOW	NIGHT GLOW LIGHT BLN STAND & TOWABLE	
GENERATORS		
45KW	GENERATOR DIESEL 45KVA TOWABLE	CARB
6000 WATTS	GENERATOR 6000 WATTS	
CORD	TEMP POWER CABLE 4 WIRE 50FT	
BOX	TEMP POWER SPIDER BOX	
AIR COMPRESSORS & AIR TOOLS		
185CFM	ATLAS COPCO 185 CFM	
400CFM	AIRMAN PDS400S 400CFM TOWABLE	CARB

35LB	CHIPPING HAMMER & T-HANDLE	
RIVET	RIVET BUSTER	
60LB	AIR HAMMER 60 LB	
90LB	AIR HAMMER 90LB	
TAMPER	AIR POWDER PUFF TAMPER	
40LB	ELECTRIC HAMMER 40LBS	
60LB	ELECTRIC HAMMER 60LBS	
HOSE	50' X 3/4 AIR HOSE	
A/CUTTER	ASPHALT CUTTER 11" SELL \$55.14	
BUSHING	BUSHING TOOL 9" SELL \$72.30	
CHISSEL	NARROW 1" SELL \$19.32 / 12" CHISSEL SELL \$16.08	
CHISSEL	COLD CHISEL 12" OAL. X1" SELL \$12.18	
CHISSEL	MOIL BULL 14" SELL \$20.70 / 18" SELL \$21.48	
CHISSEL	CHISSEL 3" PAVING SELL \$25.50	
CLAY	CLAY SPADE 4-1/4 SELL \$82.80 4-1/2 SELL \$135.96	
CLAY	CLAY SPADE FOR ELECTRIC HAMMER SELL \$74.39	
POINT	MOIL / BULL HAMMER CHISSEL SELL \$17.75	
POINT	RIVER BUST JUMBO POINT SELL \$19.44	
DRILL	WHIRL BIT 18" SELL \$102.60	
BLAST	SANDBLAST BOT CLEMCO 300 LBS	
CONCRETE SAW & VIBRATORS		
14"	CONCRETE SAW 14" WALK BEHIND GAS POWER HUSQVARNA	
ELECTRIC	ELECTRIC CONCRETE VIBRATOR	
GAS	GAS CONCRETE VIBRATOR BACKPACK GAS POWER	
SWEEPERS		
R/ON	SWEEPMASTER 300 RIDE ON 3X WHEEL	
TRAFFIC CONTROL ARROW BOARDS		
SOLAR	ARROW BOARD SOLAR POWER ALLMAND TOWABLE	
VACCUM TRAILERS		
500 GL	VACCUM TRAILER 500 GALLON DITCHWITCH & VERMEER	
WATER PUMPS		
2" ELECT	2" ELECTRIC SUBMERSIBLE WATER PUMP	
2"	2" GAS MULTIQUIP PORTABLE WATER PUMP	
3"	3" GAS MULTIQUIP PORTABLE WATER PUMP	
4"	4" GAS MULTIQUIP PORTABLE WATER PUMP	
6"	6" DIESEL POWER TRASH WATER PUMP TOWABLE TRAILER	
Please call us if you do not see what you need, and we may be able to get it for your project		

"We proudly support Frontsight Military Outreach www.frontsightmilitarymc.org

"This organization is helping our Veterans who deal with PTSD and Transitioning back to civilian life"

Check them out if you know a veteran or someone currently serving.

Phone: 909-391-5620 Address: 1009 Brooks St Unit C Ontario CA 91762

**Metro**Los Angeles County
Metropolitan Transportation AuthorityOne Gateway Plaza
Los Angeles, CA 90028-3900Registration for
Metro**CALIFORNIA UNIFIED CERTIFICATION PROGRAM**

November 17, 2017

CUCP# 44841
Metro File #7628**Mr. ERIC LEWIS**
Trinity Equipment Inc
8531 Mission Blvd
Jurupa Valley, CA 92509**Subject: Disadvantaged Business Enterprise Certification**

Dear Mr. ERIC LEWIS:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific area(s) of expertise that you have identified on the NAICS codes form of the application package:

NAICS 423810: CONSTRUCTION AND MINING (EXCEPT OIL WELL) MACHINERY AND EQUIPMENT MERCHANT
WHOLESALE

NAICS 532412: CONSTRUCTION, MINING, AND FORESTRY MACHINERY AND EQUIPMENT RENTAL AND LEASING

Your DBE certification applies only for the above code(s). You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to ensure your continuing DBE status, you are required to submit an annual update along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.

Also, should any changes occur that could affect your certification status prior to receipt of the annual update, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

Page 2

November 17, 2017

Trinity Equipment Inc

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please contact us at (213) 922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,

A handwritten signature in black ink, appearing to be 'Shirley Wong', with a horizontal line extending to the right.

Shirley Wong

Sr. Certification Officer

Diversity & Economic Opportunity Department

Mr. ERIC LEWIS
Trinity Equipment Inc
8531 Mission Blvd
Jurupa Valley, CA 92509

Subject: Small Business Enterprise Certification

Dear Mr. ERIC LEWIS:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Small Business Enterprise (SBE) as required under Metro's SBE Program.

Please log into our system at <https://metro.gob2g.com/L.asp?GO=677> to read and print your official certification approval letter for your records.

Congratulations, and thank you for your interest in the SBE program.

Sincerely,

Shirley Wong
Sr. Certification Officer
Diversity & Economic Opportunity Department

Los Angeles County Metropolitan Transportation Authority (Metro)
Diversity & Economic Opportunity Department
<https://metro.gob2g.com>

Supplier Profile

State of California Certification

055



Certification ID: 2004795

Legal Business Name

PROPERTY EQUIPMENT INC

Doing Business As (DBA Name)

Doing Business As (DBA Name)

Office Phone Number

909/790-1610

Business Fax Number

909/463-4985

Business Email Address

www.trinityequipmentrentals.com

Web Site

View Programs

View Certifications

View SE

Amend SE

View CVE

Amend CVE

View Both Applications

Amend Both Applications

Active Certifications

Certification Type

Application Date

Status

Status Date/Time

From

To

Cancel

CVE

05/02/2017

Approved

05/02/2017 9:50PM

05/02/2017

05/15/2019


05/02/2017

Approved

05/02/2017 11:34AM

05/02/2017

05/02/2019



Governor Edmund G. Brown, Jr.

May 31, 2017

Certification ID 2004795
Trinity Equipment, Inc.
8531 Mission Blvd.
Jurupa Valley, CA 92509

Subject: Small Business Certification Approval

Dear Business Owner:

Congratulations on your State of California Small Business (SB) certification! Your business is now eligible to participate in the State's SB program's goal to spend 25percent of the state's annual contracting dollars with small businesses. Each certified SB receives a five-percent bid preference on applicable solicitations.

Your SB Certification is valid from May 24, 2017 to May 31, 2019.

Proof of Certification

To view and print your certification profile, including the certification effective and expiration dates, go to <https://www.caleprocure.ca.gov>, then:

- Click on "Quicklinks"
- Click on "Find certified SB/DVBE".
- Enter your business name or your Certification ID number.
- Click the Search button.
- Click on your business name and your supplier profile will display. Print this page for proof of your active certification.

To view your keywords and classifications, click on "View Keywords" or "View Classifications".

Bid Notifications

To receive bid notifications, your firm must have a registration in CaleProcure. Go to <https://www.caleprocure.ca.gov> to get registered.

Annual Submission Requirement

During your certification, a copy of your most recently completed federal tax return(s) as filed with the Internal Revenue Service must be submitted to the Office of Small Business and DVBE Services (OSDS). If you have been granted a tax filing extension with the Internal Revenue Service, submit a copy of the extension form and annual financial statements; then submit a copy of the tax return once filed. If you have employees, include the California Employment Development Department's "Quarterly Contribution Return and Report of Wages (Continuation)" (Form DE9C). If you have

out-of-state employees, submit the employee documentation comparable to Form DE9C. These annual submissions also apply to all affiliated businesses.

Maintaining Certification Profile

Visit <https://www.caleprocure.ca.gov> to update your certification profile online. Alternatively, you may complete a Certification Information Change form located at <http://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf> and send via mail, fax 916.375.4950 or by email to OSDSHelp@dgs.ca.gov

Recertification

Complete and submit an online application at <https://www.caleprocure.ca.gov> no more than 90 days prior to the expiration date whether or not you receive a recertification notice from OSDS.

Business Structure Change

If your business has changed its structure (for example; sole proprietorship to corporation), please call our office at 916.375.4940. Your business must submit a new application with the required supporting documentation, including documentation from the Internal Revenue Service verifying the new Tax Identification Number (TIN) for the entity.

Withdraw Certification

If your business is no longer doing business, has been sold or no longer meets certification eligibility requirements, you can complete and submit a Certification Information Change form located at

<http://www.documents.dgs.ca.gov/pd/smallbus/certchange.pdf>

to withdraw your certification. Certification eligibility requirements are located at

<http://www.dgs.ca.gov/pd/Programs/OSDS/SBEEligibilityBenefits.aspx>

Prompt Payment Program


SB certification guarantees higher interest penalties for late payment of undisputed invoices. For information regarding prompt payment, go to

<http://www.dgs.ca.gov/pd/Programs/OSDS/PromptPayment.aspx>

You may purchase a rubber stamp by completing the Prompt Payment Rubber Stamp Order form at www.documents.dgs.ca.gov/pd/smallbus/ppstampreq.pdf

If you have any questions, please contact me at 916.375-4925, by email at Angel.Hood@dgs.ca.gov or by fax 916.375.4950.

Sincerely,



Angel Hood
Certification Officer
Office of Small Business and DVBE Services



TERRA WEST INC.
engineering contractor

Page | 1

Prop #: 17-124
December 12, 2017

BID PROPOSAL

Estimating Department,

Terra West, Inc respectfully submits a quotation for the following project:

Owner: **Caltrans**
Contract: **11-411204**
Location: **Rte 805**
Bid Date: **12/12/2017**

Item No.	Item Description	Qty	Unit	Unit Price	Extension
13	Prepare Storm Water Pollution Prevention Plan	1	LS	\$2,250.00	\$2,250.00
-	Routine weekly QSP Inspections (based on 275 working days. Does not include plant establishment)	57	EA	\$275.00	\$12,825.00
-	Rain Event QSP inspections		EA	\$275.00	
	Rain Event Action Plan		EA	\$150.00	\$150.00
14	Storm Water Sampling and Analysis Day	1	EA	\$600.00	\$600.00
15	Storm Water Annual Report	1	EA	\$500.00	\$500.00

DBE
encl

SWPPP inclusions:

- Preparation of SWPPP Risk Level 2 with 3 hard copies and electronic copy on disk.
- Additional SWPPP hard copies will be billed at \$85.00 each. Request for changes to SWPPP after initial acceptance by owner will be billed at the rate of \$90.00/hr with minimum 1 hr charge.

QSP Services inclusions:

- Weekly storm water site BMP inspections.
- Coordination with onsite supervisor for any corrective actions identified during inspection.
- Recommend amendments to the SWPPP.
- Quarterly Non-Storm Water inspections.
- Overview of site specific SWPPP and Construction General Permit requirements with personnel involved in the supervision, installation and maintenance of BMPs.
- Note: Weekly and Rain event inspections are required until Notice of Termination (NOT) is accepted by the State Water Resources Control Board. NOT is typically filed once final soil stabilization is achieved.

Rain Event Inspections:

- Required to be performed a minimum of 48 hours prior to a forecasted rain event with at least 50% chance of rain, during extended rain events, and within 48 hours after a qualifying rain events (0.50" of rain or greater).
- Rain inspections may be combined with routine weekly inspections in certain cases.

Storm Water Annual Report:

- Contingent on contracting for QSP monitoring services.
- Required to be submitted prior to Sept 1 for reporting period ending June 30 of each year.

CALIFORNIA CERTIFIED SMALL BUSINESS #44127 • D.B.E. #CUCP 36931 • D.I.R. REGISTRATION #1000007319



Rain Event Action Plan:

- Contingent on contracting for QSP monitoring services.
- To be developed prior to forecast storm event with minimum of 50% chance of rain.

Sampling and Analysis:

- Sampling and analysis for pH, turbidity will be performed onsite. Analysis of samples for parameters other than pH and turbidity will be sent a laboratory for results.

Standard Exclusions:

- Dewatering Plan.
- Hazardous Material Handling/Disposal Plan.
- Contaminated Soil Handling/Disposal Plan.
- Laboratory costs associated with analysis of parameters not mentioned to be performed onsite.

Roberto Tessada, CPESC, QSD/QSP
619-488-3000 office
619-568-3475 fax
858-518-1424 cel
roberto@terrawestinc.com

**LA FIRMA**

CSLB 904563 , DIR 1000005131, DBE 39322

110 S. Mary Ave
Ste. #2 #103
Nipomo, CA. 93444
Phone: 805-748-8576
Fax: 510-350-9088
E-Mail:
vb@lafirmainc.com

12/10/2017**Project:****11-411204**

Construct MVPs and barriers and pave gores, islands and slopes.

11-SD-5,805-Var

We are pleased to provide you with a bid for the items listed below based on plans and specifications and (1) addendum

Item	Code	Description	Unit	Quantity	Unit Price	Total
13	130300	Prepare Storm Water Pollution Prevention Plan	LS	1x	\$2,250.00	\$2,250.00
15	130330	Prepare Annual Report	EA	1x	\$1,250.00	\$1,250.00

1. Special testing and permits not in contract.
2. Price includes (1) electronic copy and (5) printed copies.
3. BMP materials and supplies not in contract.
4. Final Hard Copies delivered when we receive final payment.
5. Price Good For 90 Days Only.

THANK YOU FOR YOUR TIME AND CONSIDERATION,*Vicente Bravo***Vicente Bravo**

38

**Civil Engineering and Stormwater Solutions**

December 8, 2017

RE: Proposal for SWPPP for Caltrans 11-411204, Bids 12/12/17**Dear Prime Contractor,**

Thank you for the opportunity to provide a bid for this work. We provide civil and stormwater engineering services.

Scope of Work:

- A. Prepare Stormwater Pollution Prevention Plan (SWPPP).
 - I. Prepare SWPPP per State and contract requirements. Include Rain Event Action Plan (REAP) template, Construction Site Monitoring Plan and Sampling and Analysis Plan where required.
 - II. Prepare Water Pollution Control Drawings as part of the SWPPP.
 - III. Exclusions: Installation and implementation of water pollution practices, providing a WPC Manager, conducting training, and monitoring, inspection and correcting water pollution control practices are excluded. A WPC Manager, training, monitoring and inspection are available as an additional service upon request.
- B. Storm Water Annual Report
 - I. Prepare Stormwater Annual Report in accordance with SWRCB and Caltrans requirements. This service can only be provided if we also prepare the SWPPP or provide stormwater inspection.

Fee:

The SWPPP will be prepared for a Fixed Fee of the following, with fees billed monthly based upon percent completion:

A. Prepare SWPPP (Bid Item No. 13)	\$2,800
B. Storm Water Annual Report (\$600 EA x 1, Bid Item No.15)	\$600

Fees will be due within 30 days of client's receipt of invoice. Late payments beyond 30 days past due can be subject to a 1.5% per month interest charge. Payment arrangements can be made to coincide with any owner to contractor payment installments.

Timing and deliverables:

Submittals will be provided in a timely manner; please contact us for scheduling so we can meet your deadline. The document will be provided in hard copy (4 copies) and electronic PDF format.

Sincerely,

AUTHORIZATION TO PROCEED

Robin Tully, PE, QSD, President
Prof. Civil Engineering License #: C64354

Name: _____

Date: _____

DBE/WBE/UDBE #38300, Exp. 2/4/2018, SBE (Micro) #60919, Exp. 1/31/2018
Annual Revenue Under \$1 Million, In Business Since 2005
Taxpayer Identification Number (TIN) 83-0499875; DIR Registration Number: 1000024960, Exp. 06/30/2018;
Full legal name is Tully Inc., DBA Tully Consulting Group

TULLY CONSULTING GROUP
1650 N. LINCOLN ST, SUITE A • DIXON, CA • 95620
PHONE: 707-693-1926 • FAX 707-471-0318 • ESTIMATING@TULLYGROUP.COM

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:

Caltrans 11-411204

Name of DBE business:

Tully Inc. DBA Tully Consulting Group

Name of DBE representative:

Robin Tully

DBE certification number:

38300

Name of bidder:

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
13	Prepare SWPPP	2,800
15	Annual Report	600


¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$3,400

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

Katelyn Anderson

Printed name of DBE's authorized representative:

Office Manager

Title of DBE's authorized representative:

12/8/2017

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Bryan Seeger

From: DAN NAPIER (DNA INDUSTRIAL HYGIENE) <email_F8121E66-BADE-494C-98C0-2B5D4B11B824I@bidmail.com>
Sent: Tuesday, November 28, 2017 12:22 PM
To: Bryan Seeger
Subject: Subs CT 11-411204 Construct MVP's and Barriers and Pave - DNA INDUSTRIAL HYGIENE

Bid Response Comment

CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes Subs

From
DNA INDUSTRIAL HYGIENE
DAN NAPIER (dan@cihcsp.com)
111 N. SEPULVEDA BLVD.
MANHATTAN BEACH CA 90266


Bid Response

Y

Comment

\$700.00 LCP

To stop receiving bid response comments via email, update your notification settings in BidMail


Share. 

PB

Adanta, Inc.

1801 Oak Street, Suite 100
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368

8(a), DBE, MBE, WBE
DBE Certificate #37357
DIR Registration #1000029442



A d a n t a

December 7, 2017

Attn: Estimator

Subject: **Caltrans Contract 11-411204**

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300
		TOTAL	\$1,300


Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for air monitoring and lead/asbestos training are available upon request.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

**APPIAN UDBE SWPPP**

Storm Water Pollution Prevention Plans
Water Pollution Control Programs
Lead Compliance Plans

Certified DBE, WBE, MBE & SBE:

BART - No. 38334

DIR # 1000005242

Business License Number 024765

5780 Olinda Road
El Sobrante, CA 94803

Phone: (510) 854-9402

Fax: (510) 256-0103

Email: tomkoprek@appianswppp.com

Friday, December 8, 2017

ATTN: EstimatorRE: Contract : **Caltrans – 11-411204*****Construct MVPs and barriers and pave gores, islands and slopes.***Bid Date: **December 12 2017**

Please find below the APPIAN SWPPP quote for the referenced project.

Item #	Item Code	<u>Items bid individually</u>	Bid Price
1	0700E30	Lead Compliance Plan*	\$1,900.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good Luck,

A handwritten signature in black ink, appearing to read 'Thomas Koprek', written in a cursive style.

Thomas Koprek
Estimator
(510) 854-9402

SPECIALIZING IN TRAFFIC MANAGEMENT AND SIGN INSTALLATION

540 Rice Canyon Rd.

Fallbrook, Ca. 92028

760-535-7880 Fax 760-760-645-7117

DIR # 1000015138

CERTIFIED SMALL BUSINESS

Contractors License # 590246

SMITH & SON

BID DATE: 12/12/17

PROJECT: 11-411204

DEAR ESTIMATOR

SMITH AND SON WOULD LIKE TO TAKE THE OPPURTUNITY TO BID WITH YOU CONSTRUCTION AREA SIGNS. PRICE INCLUDES DELIVERY, INSTALLATION AND REMOVAL. PRICE DOES NOT INCLUDE REPLACEMENTS.

NOT A BID PACKAGE

#2 CONSTUCTION AREA SIGNS	28,500.00 LUMP SUM
#5 PLASTIC TRAFFIC DRUMS	50.00 EACH
#6 PORTABLE FLASHING BEACON	950.00 EACH
#10 TEMORARY CRASH CUSHION MODULE	169.00 EACH
#11 ALTERNATIVE CRASH CUSHION	6,000 EACH

INCLUDES 2 TYPE OF
FUNDING SIGNS
AND TRAFFIC SIGNS

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE PLEASE DO NOT HESITATE TO CALL CHRIS SMITH AT 760-535-7880

THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

CHRISTOPHER R. SMITH

ESTIMATOR

MEMBER OF THE AGC OF SOUTHERN CALIFORNIA/LABORERS

Quality Traffic Control

13940 Rose Avenue, Fontana CA 92337

Phone (909) 276-5582 Fax

(888)839-9857

www.QualityTrafficControl24-7.com

**DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory,
DIR#1000014062****To: Estimator****Project: 11-411204****Bid Date: 12/12/17*******Traffic Control Services*** day or night lane closures**

1 lane, 1 direction, 1 truck, 2 people 8 hours	1,350.00
2 lanes, 1 direction, 1 truck, 2 people 8 hours	1,500.00
3 lanes, 1 direction, 1 truck, 2 people 8 hours	1,600.00
4 lanes, 1 direction, 1 truck, 2 people 8 hours	1,700.00
Complete freeway, 1 truck, 2 people 8 hours	1,700.00
Ramp closure 1 to 4 ramps, 1 truck 2 people 8 hours	1,400.00
1 attenuator truck (when needed) with driver 8 hours	950.00
Flagging Operation with Rumble Strips, 2 people 8 hours	1,710.00
Pilot car operation with Rumble Strips, 3 people 8 hours	2,490.00
Additional person (traffic tech, driver)	650.00

- No charge for ramp closures adjacent to closed lane No charge for relocating closure during same shift
- Each additional closure performed by same crew performed will be charged at 50 %
- Subtract 400.00 for closures needing only one person
- Electronic message boards (when needed) will be charged at 125.00 a day in addition to lane closure price if maintained by traffic control crew.
- Anytime after 8 hours will be charged to contractor as overtime at the rate of 110.00 per person per hour.
- First 8 hours on Saturday or Sunday add 300.00 per person for overtime rate difference. Quality traffic control will need 24 hour notice when scheduling a closure to insure proper equipment and personnel. Cancellation made less than 4 hours will be charged at 40 % of closure ordered.
- All rental equipment and traffic control crews are subject to availability
- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up. Please allow average of 60 minutes for each closure to place and remove equipment.

PRICES CAN BE CHOSEN BELOW ONLY WHEN LISTED FOR TRAFFIC CONTROL.

#2 CONSTRUCTION AREA SIGNS

31,900.00 (PRICE INCLUDES

PROJECT ID SIGNS, TRAFFIC HANDLING, DETOURS, AND STAGE CONSTRUCTION. NOT RESPONSIBLE FOR MAINTENANCE OR REPLACEMENTS.)

#5 PLASTIC TRAFFIC DRUMS	49.00 EACH
#6 PORTABLE FLASHING BEACON	990.00 EACH
#8 PCMS	SEE BELOW
#10 TEMPORARY CRASH CUSHION MODULE	179.00 EACH
#11 ALTERNATIVE CRASH CUSHION	5,900.00 EACH

*****Bare Equipment Can Be Used Separately*****

Portable CMS	\$125 daily, \$380 weekly, \$900 monthly
Flashing Arrow Signs	\$50 daily, 160 weekly, \$450 monthly
Portable light towers	\$80 daily, 240 weekly, \$575 monthly
Attenuator Truck w/out driver	\$300 daily, 1050 weekly, \$2790 monthly
Cone Truck w/buckets and arrow board	\$300 daily, \$1050 weekly, \$2800 monthly

\$75 charge each direction per unit (delivery/pickup). All Rental vehicles are charged \$0.45 per mile,
portal to portal

Submitted by: Jose L Segura

Company: Quality Traffic Control

Accepted by:

Date: 12-12-2017 Jose L Segura-Estimator

IF YOU HAVE ANY QUESTIONS
PLEASE CALL (760)535-7880



MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	11-411204
BID DATE	12/12/17

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #2)	
ITEM #2 WITH USE OF MTC, INC. FOR 100% OF ITEM #3	\$27,500.00
**FOR PLAN PAGE THQ1 SIGNS, ADD \$9000.00	
ITEM #2 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #3**INCLUDES PLAN PAGE THQ1 SIGNS	\$38,000.00
ITEM #2 INCLUDES 2 TYPE II FUNDING SIGNS	

TRAFFIC CONTROL: (ITEM #3)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,550.00

ADDITIONAL ITEMS:	
ITEM #5	\$34.00 EA
ITEM #6	\$195.00 EA *INCLUDES 20 EXTRA BATTERIES
ITEM #8	\$790.00 EA PER MONTH PLUS DELIVERY & PICK-UP FEES (SEE PG 2)
ITEM #10	\$179.00 EA
ITEM #11	\$2,850.00 INCLUDES DELIVERY, INSTALL & PICK-UP*CONTRACTOR TO SUPPLY WATER

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MAT - 951-613-1053

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED. MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS. IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

BID DATE	12/12/17
PROJECT	11-411204
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,550.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,550.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,850.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,200.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,500.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$650.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$990.00
<u>OVERTIME: (AFTER 8 HOUR SHIFT)</u>	
• HOURLY RATE PER LABORER	\$115.00
<u>WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)*NO EXCEPTIONS*</u>	
• RATE PER LABORER	\$295.00
<u>CANCELLATION: (IN TOWN)</u>	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
<u>OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)</u>	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	
RAMP NOTIFICATION SIGN (EACH)	\$190.00
<u>ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)</u>	
• DAILY	\$325.00
• WEEKLY	\$990.00
• MONTHLY	\$2,850.00
• DELIVERY	\$200.00
• PICK-UP	\$200.00
<u>PCMS BOARDS (EACH): (UPON AVAILABILITY)</u>	
• DAILY	\$185.00
• WEEKLY	\$400.00
• MONTHLY	\$790.00
• DELIVERY	\$75.00
• PICK-UP	\$75.00
<u>ARROW BOARDS (EACH): (UPON AVAILABILITY)</u>	
• DAILY	\$50.00
• WEEKLY	\$185.00
• MONTHLY	\$550.00
• DELIVERY	\$100.00
• PICK-UP	\$100.00
<u>LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)</u>	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
• DELIVERY	\$100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

**MANERI TRAFFIC CONTROL, INC.**

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92552
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	osvi@maneritrafficcontrol.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238390; 561990;
ACDBE NAICS	
Work Codes	C1210 Traffic Control; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR # 1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

SPECIALIZING IN TRAFFIC MANAGEMENT AND SIGN INSTALLATION

540 Rice Canyon Rd.

Fallbrook, Ca. 92028

760-535-7880 Fax 760-760-645-7117

DIR # 1000015138

CERTIFIED SMALL BUSINESS

Contractors License # 590246

SMITH & SON

BID DATE: 12/12/17

PROJECT: 11-411204

DEAR ESTIMATOR

SMITH AND SON WOULD LIKE TO TAKE THE OPPURTUNITY TO BID WITH YOU CONSTRUCTION AREA SIGNS. PRICE INCLUDES DELIVERY, INSTALLATION AND REMOVAL. PRICE DOES NOT INCLUDE REPLACEMENTS.

NOT A BID PACKAGE

#2 CONSTRUCTION AREA SIGNS	28,500.00 LUMP SUM
#5 PLASTIC TRAFFIC DRUMS	50.00 EACH
#6 PORTABLE FLASHING BEACON	950.00 EACH
#10 TEMPORARY CRASH CUSHION MODULE	169.00 EACH
#11 ALTERNATIVE CRASH CUSHION	6,000 EACH

INCLUDES 2 TYPE OF
FUNDING SIGNS
AND TRAFFIC SIGNS

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE PLEASE DO NOT HESITATE TO CALL CHRIS SMITH AT 760-535-7880

THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

CHRISTOPHER R. SMITH

ESTIMATOR

MEMBER OF THE AGC OF SOUTHERN CALIFORNIA/LABORERS

138

Bryan Seeger

From: carole <carah770@hotmail.com>
Sent: Monday, December 11, 2017 10:48 AM
To: Bryan Seeger
Subject: 11-411204 BID

FLASH TRAFFIC

CERTIFIED DBE-WBE
#39950
DIR # 100015697

BID

P.O. Box 801360
Santa Clarita, CA. 91380-1360
Office# 661-262-6003
Estimating# 661-733-2053
FAX# 661-262-6099
flashwbe@outlook.com

Hazard Construction

State Contractor License: 963168

Atten. Bryan Seeger

Thank you for the opportunity to bid on Cal Trans Project

11-411204

In San Diego Co. For

Portable Changeable Message Sign

Item 8

Per 28 days

Price per Board 850.00


150.00 delivery per board

150.00 pick up per board.

The price above includes monthly service and maintenance on each board

Flash Traffic Inc, is a DBE/WBE and we service all districts in California.

Sincerely,
Carole Reiff
Flash Traffic



PARAMOUNT OFFICE

16213 ILLINOIS AVE, PARAMOUNT, CA 90723
OFFICE: 310-513-6209 FAX: 310-513-6299

SAN MARCOS OFFICE

855 RANCHEROS DR, SUITE A, SAN MARCOS, CA 92069
OFFICE: 760-798-0810 FAX: 760-798-0812

WWW.ENORTRAFFIC.COM

DIR# 1000007079
DVBE/SBE# 37084
DBE/MBE/SBE# 37718
STATE LICENSE# 931953

DATE: 12/06/2017

ATTN: ESTIMATING

CALTRANS PROJECT #: 11-411204

BID DATE: 12/12/2017 AT 02:00 PM

TRAFFIC CONTROL

DESCRIPTION	RATE
MONDAY-FRIDAY	
TWO MAN CREW, 1 LANE, 1 DIRECTION (08 HOUR SHIFT)	\$ 1,450.00
TWO MAN CREW, 2 LANES, 1 DIRECTION (08 HOUR SHIFT)	\$ 1,525.00
TWO MAN CREW, 3 LANES, 1 DIRECTION (08 HOUR SHIFT)	\$ 1,600.00
TWO MAN CREW, 4 LANES, 1 DIRECTION (08 HOUR SHIFT)	\$ 1,675.00
SATURDAY	
TWO MAN CREW, 1 LANE, 1 DIRECTION (10 HOUR SHIFT)	\$ 2,305.00
TWO MAN CREW, 2 LANES, 1 DIRECTION (10 HOUR SHIFT)	\$ 2,367.50
TWO MAN CREW, 3 LANES, 1 DIRECTION (10 HOUR SHIFT)	\$ 2,430.00
TWO MAN CREW, 4 LANES, 1 DIRECTION (10 HOUR SHIFT)	\$ 2,492.50
SUNDAY	
TWO MAN CREW, 1 LANE, 1 DIRECTION (10 HOUR SHIFT)	\$ 2,845.00
TWO MAN CREW, 2 LANES, 1 DIRECTION (10 HOUR SHIFT)	\$ 2,907.50
TWO MAN CREW, 3 LANES, 1 DIRECTION (10 HOUR SHIFT)	\$ 2,970.00
TWO MAN CREW, 4 LANES, 1 DIRECTION (10 HOUR SHIFT)	\$ 3,032.50
*ABOVE PRICE INCLUDES: 400 CONES, 1 TRAFFIC TRUCK, 4 ARROWBOARDS, 12 ADVANCED WARNING SIGNS, 2 STANDARD RAMP SIGNS, 30 SMALL SIGNS, 2 BEACONS.	
FOR EACH ADDITIONAL LANE IN OPPOSITE DIRECTION ADD	\$ 75.00
RAMP CLOSURE 1-4 STANDARD RAMPS PER LOCATION (08 HOUR SHIFT)	\$ 1,550.00
*ABOVE PRICE INCLUDES: 150 CONES, 4 C2 (CA), 18 LARGE SIGNS, 60 SMALL SIGNS.	
MONDAY-FRIDAY	
ATTENUATOR TRUCKS (08 HOUR SHIFT)	\$ 1,100.00
ATTENUATOR TRUCKS (10 HOUR SHIFT)	\$ 1,326.00
ATTENUATOR TRUCKS (12 HOUR SHIFT)	\$ 1,552.00
SATURDAY	
ATTENUATOR TRUCKS (10 HOUR SHIFT)	\$ 1,390.00
SUNDAY	
ATTENUATOR TRUCKS (10 HOUR SHIFT)	\$ 1,660.00
*UPON AVAILABILITY FOR ALL ATTENUATOR SERVICES AND/OR RENTAL.	
*NOTE: ALL LABOR IS INVOICED PORTAL TO PORTAL, TIME DOES NOT START OR STOP AT JOBSITE. LABOR TIME STARTS AND STOPS AT E-NOR YARD. ANY LABOR AFTER 8 HOURS WILL BE INVOICED AT THE OT AND DT RATES LISTED.	
OVERTIME	
OT HOURLY RATE PER MAN (AFTER 08 HOURS)	\$ 109.00
DT HOURLY RATE PER MAN (AFTER 12 HOURS)	\$ 136.00
TRAFFIC CONTROL PLANS	
TRAFFIC PLANS WITH NON-ENGINEER STAMP (EACH PAGE)	\$ 350.00
TRAFFIC PLANS WITH ENGINEER STAMP (EACH PAGE)	\$ 650.00
STRIPPING TRAFFIC PLANS (EACH PAGE)	\$ 3,500.00

DESCRIPTION	RATE
PCMS BOARDS (EACH)	
DAILY	\$ 200.00
WEEKLY	\$ 400.00
MONTHLY	\$ 1,000.00
DELIVERY	\$ 100.00
PICK UP	\$ 100.00
ARROWBOARD (EACH)	
DAILY	\$ 70.00
WEEKLY	\$ 200.00
MONTHLY	\$ 500.00
DELIVERY	\$ 100.00
PICK UP	\$ 100.00
LIGHT TOWER (EACH)	
DAILY	\$ 200.00
WEEKLY	\$ 400.00
MONTHLY	\$ 1,100.00
DELIVERY	\$ 100.00
PICK UP	\$ 100.00
ATTENUATOR TRUCK W/OUT DRIVER (UPON AVAILABILITY)	
DAILY	\$ 270.00
WEEKLY	\$ 1,100.00
MONTHLY	\$ 3,200.00
DELIVERY	\$ 100.00
PICK UP	\$ 100.00
*MILEAGE CHARGE IS .45 CENTS PER MILE.	

NOTE: ALL PROVISIONS WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

1. NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.
2. E-NOR INNOVATIONS INC. IS A UNION CONTRACTOR.
3. PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE CHARGE AFTER 30 DAYS.
4. IF REQUIRED ADDITIONAL EQUIPMENT (I.E. CHANGEABLE MESSAGE SIGN, ATTENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL CHARGES.
5. PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS RQUIRED FROM CITIES INVOLVED.
6. PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY PATROL UNIT.
7. ADDITIONAL 3 ½% INCREASE ADDED EVERY YEAR ON JUNE 30TH. THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.
8. IF SPECIAL WORDING INSURANCE IS NEEDED. THE AMOUNT IS TO BE PAID BY CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 % OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES.
9. EXLUDES SPECIAL INSURANCE REQUIREMENTS (I.E. INCREASED GENERAL LIABLITY FOR RAILROAD INSURANCE).
10. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.
11. E-NOR INNOVATIONS IS NOT RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES NOT SHOWN ON PLANS OR NOT MARKED OUT BY OTHER AGENCIES (IE. CALTRANS, COUNTY, CITY AGENCIES).
12. ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO WORK BEING PERFORMED BY E-NOR INNOVATIONS.
13. CONTRACTOR WILL BE CHARGED FOR ALL E-NOR INNOVATIONS EMPLOYEES AND STAFF FOR ALL CLASSES/TRAINING REQUIRED FOR PROJECT.
14. NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND FAXED/MAILED TO OUR LONG BEACH OFFICE.

*Should you have any questions, please contact me at:
Office: (310) 513-6209 - Email: randall@enortraffic.com*

*Sincerely,
Randall Freese*



Los Angeles County
Metropolitan Transportation Authority

One Gateway Plaza
Los Angeles, CA 90012-2952

213.922.2000 Tel
metro.net

Metro

**CALIFORNIA UNIFIED CERTIFICATION
PROGRAM**



August 19, 2014

**CUCP #37718
Metro File # 5146**

Mr. Ronald Jones
E-Nor Innovations, Inc.
16213 Illinois Ave.
Paramount, California 90723

RE: Disadvantaged Business Enterprise Certification

Dear Mr. Jones:

We are pleased to advise you that after careful review of your application and supporting documentation, the Los Angeles County Metropolitan Transportation Authority (Metro) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended. This certification will be recognized by all of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the NAICS codes form of the application package:

NAICS (2007)	Description
541340	Drafting Services
541620	Environmental Consulting Services
561990	All Other Support Services (Flagging (i.e. traffic control) services
423990	Other Miscellaneous Durable Goods Merchant Wholesalers (Signs (except electrical) merchant wholesalers)(Reseller)

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the CUCP's website at www.californiaucp.org. Any additions and revisions must be submitted to Metro for review and approval.

In order to ensure your continued DBE status, you are required to submit an annual No Change Declaration Form (which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your DBE status remains in effect unless Metro notifies you otherwise.


Should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/mailling address, ownership, management or control, or failure to meet the applicable business size standards or personal net worth standard, please notify Metro immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records and documents by Metro.

E-Nor Innovations, Inc. DBE Approval Letter

Congratulations, and thank you for your interest in the DBE program. Should you have any questions, please contact us at 213-922-2600. For information on Metro contracting opportunities, please visit our website at www.metro.net.

Sincerely,



Marilyn White
Certification Consultant -- HSW Services
Diversity & Economic Opportunity Department

EAE-Nor Inventions, Inc.-DBE, Affirmed Letter.doc

Small Business Certification Unit
One Gateway Plaza, Mail Stop 99-8-4, Los Angeles, CA 90012-2052
Ph: 213-922-2600 Fax: 213-922-7660

CALIFORNIA UNIFIED CERTIFICATION PROGRAM DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE

E-NOR INNOVATIONS INC.

1950 E 220TH ST SUITE 100-101
LONG BEACH, CA 90810

Owner: RONNIE JONES
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 541340 Drafting Services

561990 All Other Support Services

423990 Other Miscellaneous Durable Goods Merchant Wholesalers

541620 Environmental Consulting Services

Work Category Code(s)

C1200 CONSTRUCTION AREA SIGNS

C8700 CONSULTANT, NON ENGINEERING

C9999 BROKER

C1201 TRAFFIC CONTROL SYSTEM

C8765 DRAFTING

J9510 ENVIRONMENTAL QUALITY

Licenses

C31 Construction Zone Traffic Control Contractor

CERTIFYING AGENCY:

LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)

ONE GATEWAY PLAZA

LOS ANGELES, CA 90012 0000

(213) 922-2600

UCP Firm Number: 37718

CUCP OFFICER

July 10, 2013



DIR PW REG#1000001109
EXP. 6/30/2018

Proposal/Quote

Statewide - Poway
License # 975518
13755 Blaisdell Place
Poway, CA 92064
Ph (858) 679-7292
Fax (858) 679-7117

BID DATE: 12/12/17

CONTRACT INFO
11-411204
11-SD-5,805-VAR
PROPOSAL: 112040

ESTIMATOR
Chris Jones

CLIENT: EST
ESTIMATING DEPARTMENT

PROJECT:
11-411204
11-SD-5,805-VAR

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

Proposal General Notes:

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT.

ITEMS #2 (STATIONARY), 6, & 10 ARE FURNISHED, INSTALLED, & REMOVED. CONTRACTOR TO MAINTAIN.
ITEMS #2 (PORTABLE) & 5 ARE FURNISHED AND DELIVERED TO CONTRACTOR DESIGNATED ONSITE
YARD. CONTRACTOR TO INSTALL, MAINTAIN, & REMOVE. TO BE PICKED UP FROM SAME LOCATION.
TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY & SIGNS, INC.

ITEMS #2 & 6 MUST GO TOGETHER.

ITEMS #20 & 82 THRU 87 MUST GO TOGETHER.

ITEMS #83 THRU 85 INCLUDE TAX & SHIPPING F.O.B. POWAY, CA.

ADDENDUM #1 ACKNOWLEDGED.

002	CONSTRUCTION AREA SIGNS	1 LS	46225.00/LS	46,225.00
-----	-------------------------	------	-------------	-----------

INCLUSIONS:

(2) TYPE II FUNDING SIGNS AND CAS QUANTITIES PER PLAN SHEETS CS-1, THQ-1, & TH-12 ONLY.

003 TRAFFIC CONTROL SYSTEM

SPECIFICATIONS:

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN	*\$1,550.00/8 HRS.
COMPLETE CONNECTOR CLOSURE, 1 T.C. TRUCK, 2 MEN	*\$1,550.00/8 HRS.
Connector/Ramp closure with Detour during lane closure	*\$150.00/EACH
Additional Lanes, Ramps, and/or Miles	*\$50.00/EACH
Additional T.C. Truck (no equipment)	*\$225.00/SHIFT
Additional T.C. Tech	*\$675.00/8 HRS.
Impact Attenuator Vehicle with Driver	*\$950.00/8 HRS.

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver
\$350.00/day; \$1,200.00/1 week; \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pick up each
Surcharge \$0.75 per mile, portal to portal, after 20 miles per day credit

* Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'

- Overtime \$95.00/8-12 hrs/man; Doubletime \$115.00/hr over 12 hrs/man
- Saturday closures multiply above rates by 1.4; Sunday closures multiply by 1.7
- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.
- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up. - Contractor must provide each Traffic Tech a 30 minute meal period. Missed meal periods will be billed at \$50.00 per Traffic Tech. NO RETENTION HELD FOR TRAFFIC CONTROL.			
005	TRAFFIC PLASTIC DRUM	130 EA	45.000/EA	5,850.00
006	TEMPORARY FLASHING BEACON	20 EA	550.000/EA	11,000.00
008	PORTABLE CHANGEABLE MESSAGE SIGN			
	SPECIFICATIONS: DAILY RENTAL RATE \$160.00/DAY WEEKLY RENTAL RATE \$480.00/1 WEEK 4 WEEK RENTAL RATE \$1,200.00/4 WEEKS \$75.00 delivery & \$75.00 pick up each way.NO delivery or pick up charge if STSSI performs traffic control. DAY rate is applied if STSSI maintains PCMS during traffic control operations.			
010	TEMPORARY CRASH CUSHION MODULE	300 EA	200.000/EA	60,000.00
011	ALTERNATIVE TEMPORARY CRASH CUSHION ABSORB-350			
	SPECIFICATIONS: ABSORB-350/TL-3/9 ELEMENT DAILY RENTAL RATE \$85.00/DAY WEEKLY RENTAL RATE \$320.00/1 WEEK 4 WEEK RENTAL RATE \$800.00/4 WEEKS ABSORB-350/TL-2/5 ELEMENT DAILY RENTAL RATE \$70.00/DAY WEEKLY RENTAL RATE \$240.00/1 WEEK 4 WEEK RENTAL RATE \$600.00/4 WEEKS \$75.00 delivery and \$75.00 pick up each from yard (no installation) Delivery / removal with installation (EMPTY) - \$325.00 each; (FULL) - \$525.00 each; Relocation - \$525.00 each			
020	TREATED WOOD WASTE	2298 LB	1.000/LB	2,298.00 ✓
	SPECIFICATIONS: TREATED WOOD WASTE IS FROM REMOVAL OF ROADSIDE SIGNS ONLY. TREATED WOOD WASTE FROM OTHER ITEMS TO BE HANDLED BY OTHERS.			
080	GUARD RAILING DELINEATOR	27 EA	20.000/EA	540.00
082	REMOVE ROADSIDE SIGN	17 EA	75.000/EA	1,275.00 ✓
083	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	6 SF	7.000/SF	42.00 ✓
084	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	250 SF	7.500/SF	1,875.00 ✓

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
185	RETROREFLECTIVE SHEETING (TYPE XI)	260 SQF	4.000/SQF	1,040.00 ✓
186	ROADSIDE SIGN - ONE POST	17 EA	350.000/EA	5,950.00 ✓
187	SIGN POST SUPPORT SYSTEM	12 EA	3900.000/EA	46,800.00 ✓
199	PROPOSAL PROVISIONS			

SPECIFICATIONS:

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE- 100%, NET 30 unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.
- Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project.
- Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. without prior approval.
- Installed crash cushion arrays/modules relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a day per module.
- All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed.
- Construction Area Signs include one mobilization per stage, additional mobilizations \$1,500.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work.
- Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr.
- Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions.
- Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces.
- Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning.
- Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products- Comp/OP Agg and a 10/93 Additional Insured Endorsement.
- If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems.
- All sign and marker location/ mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location/ mark-out. Statewide Traffic Safety and Signs, Inc. will mark out it's own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies.
- Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier to 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed. Hardware for sign panel items is excluded unless stated otherwise.
- Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor.
- Removal, relocate, and reset items are to be completed in whole per Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work.
- Sign installation does not include coring or breaking.
- All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc.
- Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents.

CONTRACT INFO
11-411204
11-SD-5,805-VAR

Proposal/Quote

112040

Page 4

12/08/17

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

- No retention is to be held on Traffic Control and Equipment Rental.

TOTAL BID:

\$182,895.00

Signed: _____

Print: _____

Dated: _____

Title: _____



G&C EQUIPMENT CORPORATION
1875 W. Redondo Beach Blvd, Ste 102
Gardena, CA 90247
Phone: (310)515-6715
Fax: (310)515-5046

Quote

Project	Date	Estimate #
	12/11/2017	QO-23606

Name / Address
ESTIMATOR

Ship To
CADOT # 11-411204 SAN DIEGO COUNTY, CA

Terms	Valid Until	Rep
Net 30	8/17/2017	MG

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
6	SF	FURNISH SINGLE SHEET ALUM. SIGN (.063 UNFRAMED) FOR TYPE XI SHEETING	Bid Item # 83		8.195	49.17T
250	SF	FURNISH SINGLE SHEET ALUM. SIGN (.080 UNFRAMED) FOR TYPE XI SHEETING	Bid Item # 84		8.635	2,158.75T
260	SF	RETROREFLECTIVE SHEETING (TYPE XI)	Bid Item # 85		4.235	1,101.10T
1	ea	Freight	TO BE DETERMINED		0.00	0.00
1	ea	RECEIVER FEE - PER TRIP (2 HR MAX)			250.00	250.00
NO HARDWARE INCLUDED WITH ROADSIE OR MAST ARM SIGNS INSTALLATION NOT INCLUDED						
Certifications: DVBE #5092 Exp. 11-30-2018 SBE #5092 CUCP DBE #820 SDB #WA0001-0015745						
Subtotal						\$3,559.02
Sales Tax (7.75%)						\$256.45
Total						\$3,815.47

Signature

Subtotal	\$3,559.02
Sales Tax (7.75%)	\$256.45
Total	\$3,815.47



Exhibit C

Proof of Advertising



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542 A/B

November 20, 2017

LIST OF BIDDER' S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

to: **DAILY CONSTRUCTION REPORTER** Attn: Jessica Fax (858) 874-8569
to: **DAILY CONSTRUCTION SERV (Reed Pub)** Attn: PLAN ROOM Fax: (800) 642-2437
(bidders list)email to: Addbidder@reedbusiness.com
to: **BID CLERK** Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

.....
TO: Subcontractors and Suppliers
OWNER: State of California (Caltrans)
PROJECT #: 11-411204
PROJECT: Construct MVP's and Barriers and Pave Gores, Islands and Slopes
LOCATION: San Diego County – Various Locations on Route 5, 805
BID DATE: December 12, 2017 BID TIME: 2:00PM
CONTACT: Bryan Seeger / 858-587-3600 x 139 / bseeger@hazardcon.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-411204/

***** THIS IS A PREVAILING WAGE PROJECT *****

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, STRIPING AND PAVEMENT MARKERS, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE SWPPP, TREATED WOOD WASTE, HAZARDOUS WASTE TRUCKING/DISPOSAL, LANDSCAPE AND IRRIGATION, AGGREGATE SUPPLY, READY-MIX CONCRETE SUPPLY, ASPHALT CONCRETE SUPPLY, AC DIKE, RAPID-STRENGTH CONCRETE SUPPLY, JOINT SEAL, MINOR CONCRETE (FLATWORK), MIDWEST GUARDRAIL SYSTEM AND END TREATMENTS, ROADSIDE SIGNS, CONCRETE BARRIER, MODIFY EXISTING ELECTRICAL SYSTEM, BAR REINFORCING STEEL, QC TESTING, TRUCKING.

IMPORTANT! We are an Equal Opportunity Employer. **We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses.** If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.**

The following link leads you to a search website where you can enter the contractor's legal name or license number: <https://efiling.dir.ca.gov/PWCR/Search.action>

 *** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 3838
 DESTINATION ADDRESS 18006422437
 SUBADDRESS
 DESTINATION ID
 ST. TIME 11/20 08:15
 TX/RX TIME 00' 33
 PGS. 2
 RESULT OK



Phone (858) 587-3600
 Fax (858) 453-6034
 6465 Marindustry Place
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542A/B

November 20, 2017

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
 to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
 (bidders list)email to: Addbidder@reedbusiness.com
 to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

TO: Subcontractors and Suppliers
 OWNER: State of California (Caltrans)
 PROJECT #: 11-411204
 PROJECT: Construct MVP's and Barriers and Pave Gores, Islands and Slopes
 LOCATION: San Diego County – Various Locations on Route 5, 805
 BID DATE: December 12, 2017 BID TIME: 2:00PM
 CONTACT: Bryan Seeger / 858-587-3600 x 139 / bseeger@hazardcon.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-411204/

*** THIS IS A PREVAILING WAGE PROJECT ***

 *** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 3837
 DESTINATION ADDRESS 8748569
 SUBADDRESS
 DESTINATION ID
 ST. TIME 11/20 08:14
 TX/RX TIME 01' 00
 PGS. 2
 RESULT OK



Phone (858) 587-3600
 Fax (858) 453-6034
 6465 Marindustry Place
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542 A/B

November 20, 2017

LIST OF BIDDER'S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
 to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
 (bidders list)email to: Addbidder@reedbusiness.com
 to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

TO: Subcontractors and Suppliers
 OWNER: State of California (Caltrans)
 PROJECT #: 11-411204
 PROJECT: Construct MVP's and Barriers and Pave Gores, Islands and Slopes
 LOCATION: San Diego County – Various Locations on Route 5, 805
 BID DATE: December 12, 2017 BID TIME: 2:00PM
 CONTACT: Bryan Seeger / 858-587-3600 x 139 / bseeger@hazardcon.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-411204/

*** THIS IS A PREVAILING WAGE PROJECT ***

 *** FAX TX REPORT ***

TRANSMISSION OK

JOB NO. 3839
 DESTINATION ADDRESS 13122757197
 SUBADDRESS
 DESTINATION ID
 ST. TIME 11/20 08:15
 TX/RX TIME 00' 58
 PGS. 2
 RESULT OK



Phone (858) 587-3600
 Fax (858) 453-6034
 6465 Marindustry Place
 San Diego, CA 92121
 hazardconstruction.com
 License No. 750542 A/B

November 20, 2017

LIST OF BIDDER' S - (FREE BIDDERS LIST AD)

FOR QUESTIONS, CALL APRYLE at (858) 587-3600 EXT 161

to: DAILY CONSTRUCTION REPORTER Attn: Jessica Fax (858) 874-8569
 to: DAILY CONSTRUCTION SERV (Reed Pub) Attn: PLAN ROOM Fax: (800) 642-2437
 (bidders list)email to: Addbidder@reedbusiness.com
 to: BID CLERK Attn: Diane Fax: (312) 275-7197
drosencrans@bidclerk.com

ADVERTISING DATES: ASAP

Listing to run: UNTIL BID DATE

TO: Subcontractors and Suppliers
 OWNER: State of California (Caltrans)
 PROJECT #: 11-411204
 PROJECT: Construct MVP's and Barriers and Pave Gores, Islands and Slopes
 LOCATION: San Diego County – Various Locations on Route 5, 805
 BID DATE: December 12, 2017 BID TIME: 2:00PM
 CONTACT: Bryan Seeger / 858-587-3600 x 139 / bseeger@hazardcon.com

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-411204/

*** THIS IS A PREVAILING WAGE PROJECT ***

December 4th
In the year of 2017

Seeking **qualified and certified DBE subcontractors**, and material and/or equipment suppliers in the areas of work included in, but not limited to these listed below:

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Striping And Pavement Markers, Portable Changeable Message Sign, Prepare SWPPP, Treated Wood Waste, Hazardous Waste Trucking/Disposal, Landscape And Irrigation, Aggregate Supply, Ready-Mix Concrete Supply, Asphalt Concrete Supply, AC Dike, Rapid-Strength Concrete Supply, Joint Seal, Minor Concrete (Flatwork), Midwest Guardrail System And End Treatments, Roadside Signs, Concrete Barrier, Modify Existing Electrical System, Bar Reinforcing Steel, QC Testing, Trucking.

Project: Construct MVP's and Barriers and Pave Gores, Islands and Slopes

Owner: Caltrans Project #: 11-411204

Location: San Diego County- Various Locations on RTE 5,805

BID DATE: December 12, 2017 at 2:00 PM

Hazard Construction Company

Contact Estimator: Bryan Seeger (bseeger@hazardcon.com)

PO Box 229000, San Diego, CA 92192

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or Caltrans website: www.caltrans.ca.gov

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-411204/

***** THIS IS A PREVAILING WAGE PROJECT*****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVB, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReg.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR.** No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCRSearch.action>

* Proof of Publication

December 11th
In the year of 2017

Seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to these listed below:

SUBTRADES: Lead Compliance Plan, Construction Area Signs, Traffic Control System, Striping And Pavement Markers, Portable Changeable Message Sign, Prepare SWPPP, Treated Wood Waste, Hazardous Waste Trucking/Disposal, Landscape And Irrigation, Aggregate Supply, Ready-Mix Concrete Supply, Asphalt Concrete Supply, AC Dike, Rapid-Strength Concrete Supply, Joint Seal, Minor Concrete (Flatwork), Midwest Guardrail System And End Treatments, Roadside Signs, Concrete Barrier, Modify Existing Electrical System, Bar Reinforcing Steel, QC Testing, Trucking.

Project: Construct MVP's and Barriers and Pave Gores, Islands and Slopes

Owner: Caltrans Project #: 11-411204

Location: San Diego County- Various Locations on RTE 5,805

BID DATE: December 12, 2017 at 2:00 PM

Hazard Construction Company

Contact Estimator: Bryan Seeger (bseeger@hazardcon.com)

PO Box 229000, San Diego, CA 92192

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or Caltrans website y website:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-411204/

***** THIS IS A PREVAILING WAGE PROJECT*****

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>

Please Note that the requirements of SB 854 became effective on March 1, 2015. From this point forward all contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DBE. No Subcontractor may be listed on a public works project without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PVCRSearch.action>

AGC's GOOD FAITH ADVERTISING REPORT

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

Report is distributed each Monday

Company Name: Hazard Construction Company

Contact Person: send proof to Apryle at abriede@hazardcon.com

Address: PO Box 229000

City: San Diego State: CA Zip: 92192

Phone: 858-587-3600 Fax: 858-453-6034

Email: Estimator Bryan bseeger@hazardcon.com

**AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO
planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.**

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.

Project Name: Construct MVP's and Barriers and Pave Gores, Island and Slopes

Project #: 11-411204 Bid Date: December 12, 2017 Bid Time: 2:00pm

Project Location: San Diego County- Various Locations on RTE 5,805

Project Owner: Caltrans Phone #: _____

Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) _____ (or attach sample ad).

Select Certified Business Codes to be included in ad:

☒ DBE ☐ UDBE ☐ WBE ☐ HUBZone ☐ SDBE ☐ SMBE ☐ SLBE
☐ DVBE ☐ MBE ☐ SBE ☐ 8A Certified ☐ SDVOSB ☐ ELBE ☐ VOSB

Select Ad Size: ☒ 3.5" x 3.5" (\$50) *Includes 2 consecutive weeks of publishing

☐ 3.5" x 5" (\$100) *Includes 2 consecutive weeks of publishing

**If more than two weeks of publishing is desired, Non-AGC members will be charged an additional publishing fee.*

Ad Run Dates:

Please include the dates (2 consecutive weeks) you'd like the ad to run (consecutive Mondays):

1. 11/20/17 2. 12/4/17 3. _____ 4. _____

AGC Members receive 25% off listed rates.

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, STRIPING AND PAVEMENT MARKERS, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE SWPPP, TREATED WOOD WASTE, HAZARDOUS WASTE TRUCKING/DISPOSAL, LANDSCAPE AND IRRIGATION, AGGREGATE SUPPLY, READY-MIX CONCRETE SUPPLY, ASPHALT CONCRETE SUPPLY, AC DIKE, RAPID-STRENGTH CONCRETE SUPPLY, JOINT SEAL, MINOR CONCRETE (FLATWORK), MIDWEST GUARDRAIL SYSTEM AND END TREATMENTS, ROADSIDE SIGNS, CONCRETE BARRIER, MODIFY EXISTING ELECTRICAL SYSTEM, BAR REINFORCING STEEL, QC TESTING, TRUCKING.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward **All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.** The following link leads you to a search website where you can enter the contractor's legal name or license number: <https://efiling.dir.ca.gov/PWCR/Search.action>



Building Your Quality of Life



Associated General Contractors of America, San Diego Chapter, Inc.

AGC GOOD FAITH ADVERTISING REPORT

DVBE, DBE, MBE, WBE, ETC.

Meet your firm's Disabled Veteran Business Enterprise (DVBE), "Good Faith Effort" requirements as well as your MBE, DBE, and WBE "Good Faith Effort" requirements by advertising in AGC's Good Faith Advertising Report.

On May 3, 2004 the California Department of General Services approved AGC's Good Faith Advertising Report as a Focus Publication. The AGC Report was also approved as a Trade Publication, which assists contractors in complying with MBE, WBE, OBE, etc. "Good Faith" requirements. The "Good Faith Effort" requirement requires advertising in both a Focus and Trade Source.

AGC's Good Faith Advertising Report was approved as a Focus Publication because AGC provides the Report free of charge to a number of certified DVBE construction oriented firms statewide. We have also been publishing articles that detail DVBE firms. Most public projects in San Diego require publishing ads soliciting DVBE interest in a Focus and Trade Paper.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

The AGC Good Faith Advertising Report is published every Monday. The deadline to submit ads is Friday at 5:00 PM. No proof will be provided. Once the ad has been published a "Proof of Publication" will be mailed and the company will be billed at the end of each month. Ad will run for two consecutive weeks.

Good Faith Ad Rates:

For a 3.5" x 3.5" Ad: \$50

For a 3.5" x 5" Ad: \$100

AGC San Diego Members receive 25% off listed rates.

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

AGC PLAN ROOM • 4355 RUFFIN RD, STE 103 • SAN DIEGO, CA 92123 • PHONE: (858) 874-8560 • FAX: (858) 874-8569

 *** FAX TX REPORT ***

TRANSMISSION OK

JOB NO.	3818
DESTINATION ADDRESS	8748569
SUBADDRESS	
DESTINATION ID	
ST. TIME	11/17 14:19
TX/RX TIME	00' 50
PGS.	2
RESULT	OK

REQUEST FOR SUB-BID AD PLACEMENT ORDER FORM

Report is distributed each Monday

Company Name: Hazard Construction Company

Contact Person: send proof to Apryle at abriede@hazardcon.com

Address: PO Box 229000

City: San Diego State: CA Zip: 92192

Phone: 858-587-3600 Fax: 858-453-6034

Email: Estimator Bryan bseeger@hazardcon.com

**AD REQUEST MUST BE FAXED TO 858-874-8569 OR EMAILED TO
 planroom@agcsd.org by FRIDAY AT 5:00 PM FOR PLACEMENT.**

Please contact Jessica Kovack at (858) 874-8560 ext. 11, jessica@agcsd.org, or Lisa Lovelace at (858) 874-8560 ext. 13, lisa@agcsd.org, with questions.

Please complete the following or attach a "sample ad." If providing a sample ad please submit via email to planroom@agcsd.org.

Project Name: Construct MVP's and Barriers and Pave Gores, Island and Slopes

Project #: 11-411204 Bid Date: December 12, 2017 Bid Time: 2:00pm

Project Location: San Diego County- Various Locations on RTE 5,805

Project Owner: Caltrans Phone #:

Trades / Work Items to include in ad: See Attached

Please add additional paragraphs to advertisement (see attached) (or attach sample ad).

Select Certified Business Codes to be included in ad:

<input checked="" type="checkbox"/> DBE	<input type="checkbox"/> UDBE	<input type="checkbox"/> WBE	<input type="checkbox"/> HUBZone	<input type="checkbox"/> SDBE	<input type="checkbox"/> SMBE	<input type="checkbox"/> SLBE
<input type="checkbox"/> DVBE	<input type="checkbox"/> MRF	<input type="checkbox"/> SRF	<input type="checkbox"/> 8A Certified	<input type="checkbox"/> SDVOSB	<input type="checkbox"/> FIF	<input type="checkbox"/> VOSB

[Home](#) → [Construction Contract Awards](#) → **Advertised Projects This Week**

Listing for all primes seeking assistance with project 11-411204. 4 results found.

Contractor: Palm Engineering **Contact:** Richard Egan

Address: 7330 Opportunity Rd., Suite J San Diego, CA 92111

Phone: 619-291-1495 **Fax:** 619-291-0482 **Email:** richard@palmengineeringco.com

Services needed: Palm Engineering Construction Company, Inc. is seeking proposals from certified DBE's for WPCP, Street Sweeping, Striping, Fence/Railing, Clearing and Grubbing, Concrete Barrier, Asphalt Dike, Concrete, Landscaping, Irrigation, Traffic Control, Trucking and any other scope of work, or supplies a certified DBE can perform for this project. We are an equal opportunity employer requesting pricing from certified DBE subcontractors, suppliers, and vendors, for the services listed below. The plans and specs are available for your review at our office or online. Contact us for the URL. If required, contractor can provide assistance obtaining equipment, supplies and materials along with bonding, lines of credit, and insurance.

Requirements:

Date posted: 10/24/2017

Contractor: Beador Construction Company, Inc. **Contact:** Roxana Quezada

Address: 26320 Lester Circle Corona, CA 92883

Phone: 951-674-7352 **Fax:** 951-674-7495 **Email:** roxana.quezada@beador.com

Services needed: Beador encourages all minorities including but not limited to DBE/UDBE/SBE/DVBE participation and intends to work cooperatively with all qualified companies seeking work on this project. Beador Construction, Inc. is requesting quotes on all items to complete the project, including but not limited to the following: WPCP, Street Sweeping, Striping, Fence/Railing, Clearing and Grubbing, Concrete Barrier, Asphalt Dike, Concrete, Landscaping, Irrigation, Traffic Control, Trucking and any other scope of work, or supplies a certified DBE can perform for this project

Requirements: Union Signatory, Subcontractors may be required to provide 100% Payment and Performance Bonds from a surety acceptable to Beador Construction, Beador will reimburse for bond premium not to exceed 1% of subcontract. Subcontractors will be required to meet Beador's insurance requirements. Per current state regulations, please provide a current DIR number and expiration date with your quote. Plans and specifications are available from the Caltrans website or you may contact Beador for a copy to be emailed. Subcontractor scope (including any conditions or exceptions) is required via fax 24 hours prior to bid deadline to allow proper evaluation. Quotes are required to be in accordance with the plans and specifications and good for the contract duration as specified in the bid documents. Beador is an Equal Opportunity Employer. ** Please do not e-mail quotes, fax them to 951-674-7495. ** DO NOT EMAIL QUOTES, PLEASE FAX TO 951-674-7495 QUOTES MUST BE FAXED 1 HOUR BEFORE BID DUE TIME.

Date posted: 11/02/2017

Contractor: Future DB International Inc. **Contact:** Hasan Boura

Address: 8707 Research Dr Irvine, CA 92618

Phone: 949-390-2110 **Fax:** 949-732-4355 **Email:** estimating@futuresdbi.com

Services needed: Future DB is requesting bids from qualified subcontractors and suppliers including DBE's for the following items of work, including but not limited to: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL, STRIPING, TRAFFIC PLASTIC DRUM, FLASHING BEACON (PORTABLE), PCMS, TEMPORARY RAILING (TYPE K), TEMPORARY CRASH CUSHION MODULE, TEMPORARY ALTERNATIVE CRASH CUSHION SYSTEM, SWPPP, STORM WATER SAMPLING AND ANALYSIS DAY, STORM WATER ANNUAL REPORT, DRAINAGE INLET PROTECTION, TREATED WOOD WASTE, ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD), IRRIGATION, LANDSCAPING, WOOD MULCH, ANTENNA MAST, INSTALL SR-STICK ANTENNA, HYDROSEED, CLASS 2 AGGREGATE BASE (CY), LEAN CONCRETE BASE RAPID SETTING, HMA, HMA DIKE, JOINTED PLAIN CONCRETE PAVEMENT (RSC), ISOLATION JOINT SEAL (ASPHALT RUBBER), MINOR CONCRETE, 18"

SLOTTED CORRUGATED STEEL PIPE (.064" THICK), MODIFY INLET, GUARD RAILING DELINEATOR, REMOVE ROADSIDE SIGN, FURNISH SINGLE SHEET ALUMINUM SIGN, SIGNAGE, MIDWEST GUARDRAIL SYSTEM, TRANSITION RAILING (TYPE WB-31), END ANCHOR ASSEMBLY (TYPE SFT), SOFTSTOP TERMINAL SYSTEM, CONCRETE BARRIER, MODIFYING EXISTING ELECTRICAL SYSTEM.

Requirements: We are an equal opportunity employer. Subcontractors must possess a current contractor's license, insurance and Worker's Compensation Insurance coverage meeting the requirements and will be required to sign a subcontract agreement. 100% Payment and Performance Bonds may be required. Future DB will provide assistance in Bonding, Insurance, Equipment, Supplies and Material if necessary.

Date posted: 11/15/2017

Contractor: Hazard Construction Company **Contact:** Bryan Seeger

Address: 6465 Marindustry Drive San Diego, CA 92

Phone: 858-587-3600 **Fax:** 858-453-6034 **Email:** bseeger@hazardcon.com

Services needed: Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below. A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-411204/ *** THIS IS A PREVAILING

WAGE PROJECT *** SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, STRIPING AND PAVEMENT MARKERS, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE SWPPP, TREATED WOOD WASTE, HAZARDOUS WASTE TRUCKING/DISPOSAL, LANDSCAPE AND IRRIGATION, AGGREGATE SUPPLY, READY-MIX CONCRETE SUPPLY, ASPHALT CONCRETE SUPPLY, AC DIKE, RAPID-STRENGTH CONCRETE SUPPLY, JOINT SEAL, MINOR CONCRETE (FLATWORK), MIDWEST GUARDRAIL SYSTEM AND END TREATMENTS, ROADSIDE SIGNS, CONCRETE BARRIER, MODIFY EXISTING ELECTRICAL SYSTEM, BAR REINFORCING STEEL, QC TESTING, TRUCKING.

Requirements: IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote. For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds. Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>. Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date. The following link leads you to a search website where you can enter the contractor's legal name or license number <https://efiling.dir.ca.gov/PWCR/Search.action>

Date posted: 11/17/2017

Compliance News Monthly Trade Journal
Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide
SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, STRIPING AND PAVEMENT MARKERS, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE SWPPP, TREATED WOOD WASTE, HAZARDOUS WASTE TRUCKING/DISPOSAL, LANDSCAPE AND IRRIGATION, AGGREGATE SUPPLY, READY-MIX CONCRETE SUPPLY, ASPHALT CONCRETE SUPPLY, AC DIKE, RAPID-STRENGTH CONCRETE SUPPLY, JOINT SEAL, MINOR CONCRETE (FLATWORK), MIDWEST GUARDRAIL SYSTEM AND END TREATMENTS, ROADSIDE SIGNS, CONCRETE BARRIER, MODIFY EXISTING ELECTRICAL SYSTEM, BAR REINFORCING STEEL, QC TESTING, TRUCKING.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-411204/

*** THIS IS A PREVAILING WAGE PROJECT ***

for State of California (Caltrans)
Construct MVPs and Barriers and Pavement Gores, Islands and Slopes

in San Diego, CA

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward

Contact: Bryan Seeger bseeger@hazardcon.com
6465 Marindustry Drive
San Diego, CA, 92121
Phone: (858) 587-3600
Fax: (858) 453-6034
Email: bseeger@hazardcon.com

Bid Due on: 12/12/2017 at 02:00 PM
Solicitation Number: Caltrans 11-411204

<p>All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.</p>	
--	--

The following link leads you to a search website where you can enter the contractor's legal name or license number

<https://efiling.dir.ca.gov/PWCR/Search.action>

The Hazard Construction Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancencenews.com/classified_monthly

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Nov 20 16:31:46 +0000 2017

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved

Compliance News Daily Focus Journal

Publication Affidavit-Declaration of Publication -- State of California

Hazard Construction Company is seeking certified and qualified DBE subs and/or suppliers to provide
SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, STRIPING AND PAVEMENT MARKERS, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE SWPPP, TREATED WOOD WASTE, HAZARDOUS WASTE TRUCKING/DISPOSAL, LANDSCAPE AND IRRIGATION, AGGREGATE SUPPLY, READY-MIX CONCRETE SUPPLY, ASPHALT CONCRETE SUPPLY, AC DIKE, RAPID-STRENGTH CONCRETE SUPPLY, JOINT SEAL, MINOR CONCRETE (FLATWORK), MIDWEST GUARDRAIL SYSTEM AND END TREATMENTS, ROADSIDE SIGNS, CONCRETE BARRIER, MODIFY EXISTING ELECTRICAL SYSTEM, BAR REINFORCING STEEL, QC TESTING, TRUCKING.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-411204/

*** THIS IS A PREVAILING WAGE PROJECT ***

for State of California (Caltrans)
Construct MVPs and Barriers and Pavement Gores,
Islands and Slopes

in San Diego, CA

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please note that the requirements of SB 854 became effective on March 1, 2015. From this point forward

Contact: Bryan Seeger bseeger@hazardcon.com
6465 Marindustry Drive
San Diego, CA, 92121
Phone: (858) 587-3600
Fax: (858) 453-6034
Email: bseeger@hazardcon.com

Bid Due on: 12/12/2017 at 02:00 PM
Solicitation Number: Caltrans 11-411204

<p>All contractors and subcontractors who bid or work on a public works project must register and pay an annual fee to DIR. No Subcontractor may be listed on a public works projects without this registration # and expiration date.</p>	
--	--

The following link leads you to a search website where you can enter the contractor's legal name or license number

<https://efiling.dir.ca.gov/PWCR/Search.action>

The Hazard Construction Company Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: http://www.compliancenews.com/classified_daily

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Mon Nov 20 16:31:46 +0000 2017

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



One on One Counseling



Contract Opportunities



Training and Workshops

[Home](#)[About](#)[Application](#)[Training](#)[Local Bids](#)[Resources](#)[News](#)[Sponsor Us](#)

Post Bid Opportunities

Agencies and Prime Contractors are welcome to post bidding opportunities/requests for subs/suppliers by completing the listing below. San Diego Contracting Opportunities Center can only provide a list of contractors/subcontractors/suppliers to program sponsors. If you are not a program sponsor, your bidding opportunity will be posted to our Directory of Bids only.

Unfortunately, due to limited resources, we cannot provide letters confirming when you submitted your opportunity.

Submit A Listing

3 - Submission Received

Your listing has been submitted.

[Return to directory.](#)


[e-mail updates](#)

Client Success

SDCOC has assisted clients in obtaining over \$1 Billion in contracts!

View some of our client success stories at: [SDCOC Success Stories](#)

Learn about PTAC Centers: [PTAC Program Video](#)

SDCOC Sponsors




A Program of:



San Diego Contracting Opportunities Center
(SDCOC)
880 National City Blvd.
Suite 7100
National City, CA 91950
619-216-6671

Copyright 2017 | sdcoc@ptac-sandiego.org

Website Design By:





Thank you for submitting your I'm Bidding a Project request to Dodge Data & Analytics.

Our database will be updated within the next 24-48 business hours. We may contact you if additional information is needed.

Request ID 366241722

DODGE Dynamic Insights



Exhibit D

Agencies Contacted



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

REQUEST FOR ASSISTANCE

TO: Subcontractors and Suppliers **DATE:** November 20, 2017
OWNER: State of California (Caltrans)
PROJECT: Construct MVP's and Barriers and Pave Gores, Islands and Slopes
PROJECT #: 11-411204 **Federal-Aid:** ACIM-X073(128)E
LOCATION: San Diego County – Various Locations on Route 5, 805
BID DATE: 12/12/17 **BID TIME:** 2:00PM
CONTACT: Bryan Seeger / 858-587-3600 x 139 / bseeger@hazardcon.com

Dear Sir/Ma'am:

Hazard Construction is seeking qualified and certified DBE subcontractors, and material and/or equipment suppliers in the areas of work included in, but not limited to, those listed below.

A complete set of plans, specifications and any addendums that may be issued for this project are available for your review at no charge in our plan room or download at the agency's website:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-411204/

***** THIS IS A PREVAILING WAGE PROJECT *****

SUBTRADES: LEAD COMPLIANCE PLAN, CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL SYSTEM, STRIPING AND PAVEMENT MARKERS, PORTABLE CHANGEABLE MESSAGE SIGN, PREPARE SWPPP, TREATED WOOD WASTE, HAZARDOUS WASTE TRUCKING/DISPOSAL, LANDSCAPE AND IRRIGATION, AGGREGATE SUPPLY, READY-MIX CONCRETE SUPPLY, ASPHALT CONCRETE SUPPLY, AC DIKE, RAPID-STRENGTH CONCRETE SUPPLY, JOINT SEAL, MINOR CONCRETE (FLATWORK), MIDWEST GUARDRAIL SYSTEM AND END TREATMENTS, ROADSIDE SIGNS, CONCRETE BARRIER, MODIFY EXISTING ELECTRICAL SYSTEM, BAR REINFORCING STEEL, QC TESTING, TRUCKING.

IMPORTANT! We are an Equal Opportunity Employer. We seek and encourage bids from certified SLBE, ELBE, DBE, UDBE, DVBE, SBE, MBE, WBE and OBE businesses. If your scope of work requires materials, please consider and list suppliers on your quote.

For all public projects Payment and Performance Bonds are required for 100% of the subcontract amount. Hazard will compensate for up to 3% for the required Bonds.

Please contact Hazard Construction Company should you need assistance in obtaining bonding, lines of credit or required insurance, equipment, supplies and or materials. Please visit our website to view Hazard Construction Company's Insurance Requirements for General Liability, Auto and Workers' Compensation for Subcontractors at <http://www.hazardconstruction.com/HCCInsReq.pdf>.

Please forward any information you may have to (858) 587-3600 or bidinvites@hazardcon.com.

Thank you for your assistance.
Estimating

Apryle Briede

From: Microsoft Outlook
To: chida@sdvoice.info
Sent: Monday, November 20, 2017 9:17 AM
Subject: Relayed: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

chida@sdvoice.info (chida@sdvoice.info)

Subject: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes



CT 11-411204
Construct MVP'...

Apryle Briede

From: Microsoft Outlook
To: info@wcoeusa.org
Sent: Monday, November 20, 2017 9:17 AM
Subject: Relayed: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

info@wcoeusa.org (info@wcoeusa.org)

Subject: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes



CT 11-411204
Construct MVP'...

Apryle Briede

From: Microsoft Outlook
To: samya.sdchcc@gmail.com
Sent: Monday, November 20, 2017 9:17 AM
Subject: Relayed: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

samya.sdchcc@gmail.com (samya.sdchcc@gmail.com)

Subject: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes



CT 11-411204
Construct MVP'...

Apryle Briede

From: Microsoft Outlook
To: samya.sdchcc@gmail.com
Sent: Monday, November 20, 2017 9:17 AM
Subject: Relayed: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

samya.sdchcc@gmail.com (samya.sdchcc@gmail.com)

Subject: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes



CT 11-411204
Construct MVP'...

Apryle Briede

From: Microsoft Outlook
To: llangworthy@dyna-sd.com
Sent: Monday, November 20, 2017 9:18 AM
Subject: Relayed: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

llangworthy@dyna-sd.com (llangworthy@dyna-sd.com)

Subject: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes



CT 11-411204
Construct MVP'...

Apryle Briede

From: Microsoft Outlook
To: CA Southern Small Business Dev. Corp
Sent: Monday, November 20, 2017 9:18 AM
Subject: Relayed: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

CA Southern Small Business Dev. Corp (calsouth@pacbell.net)

Subject: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes



CT 11-411204
Construct MVP'...

Apryle Briede

From: Mail Delivery Subsystem <MAILER-DAEMON@atl4mhib10.myregisteredite.com>
To: janp@datalinksolutions.com
Sent: Monday, November 20, 2017 9:18 AM
Subject: Relayed: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes

Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:

janp@datalinksolutions.com

Subject: CT 11-411204 Construct MVP's and Barriers and Pave Gores, Islands and Slopes



CT 11-411204
Construct MVP' ...

Back To Query Form**Search Returned 41 Records**

Mon Nov 20 13:35:17 PST 2017

Query Criteria

District: 11

County: SAN DIEGO

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction

Work Codes: C1200 CONSTRUCTION AREA SIGNS C1201 TRAFFIC CONTROL SYSTEM
 C2000 HIGHWAY PLANTING C2020 SOIL AMENDMENTS C2021 HYDROSEEDING C2030
 EROSION CONTROL C2065 IRRIGATION SYSTEM C2066 TEMPORARY EROSION
 CONTROL C2602 AGGREGATE BASE C3910 PAVING ASPHALT (ASPHALT CONCRETE)
 C3940 PLACE ASPHALT CONCRETE DIKE & MISC C5201 REINFORCING STEEL C5601
 SIGN STRUCTURE C7301 CONCRETE CURB & SIDEWALK - MISC C8320 METAL BEAM
 GUARD RAILING C8331 CONCRETE BARRIER C8391 METAL BEAM BARRIER C8405
 THERMOPLASTIC TRAFFIC STRIPING & MARKING C8406 PAINTED TRAFFIC STRIPING
 & MARKING C8501 PAVEMENT MARKING C8602 SIGNAL & LIGHTING C8603 SIGNAL
 C8604 LIGHTING C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION C9867
 LANDSCAPING CONTRACTOR C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP
 ONLY)

Firm Type: DBE

Firm ID	44792
Firm/DBA Name	A & S CEMENT CONTRACTORS INC.
Address Line1	8140 MONROE AVE.
Address Line2	
City	STANTON
State	CA
Zip Code1	90680
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	michael@ascement.net
Contact Name	MICHAEL J. SCHUNK
Area Code	(714)
Phone Number	220-2694
Extension	
Alt Area Code	(714)
Alt Phone Number	930-6971
Extension	
Fax Area Code	(714)
Fax Phone Number	220-0571
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	19; 30; 33; 36; 37; 56;
Districts	07; 08; 11; 12;
DBE NAICS	237310; 238110; 238190;

ACDBE NAICS

Work Codes	C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;
Licenses	C08 Concrete Contractor;
Trucks	

Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	5270
Firm/DBA Name	A B S L CONSTRUCTION
Address Line1	29393 PACIFIC ST
Address Line2	
City	HAYWARD
State	CA
Zip Code1	94544
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	Daryl@abslconstruction.com
Contact Name	LUIS M. ALLENDE
Area Code	(510)
Phone Number	727-0900
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(510)
Fax Phone Number	727-0900
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 238110; 238120; 238910;

ACDBE NAICS**Work Codes**

C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C5135 CONCRETE BLOCK & MASONRY RETAINING WALL; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C4201 GROOVE & GRIND PAVEMENT; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1910 GRADING; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C5124 ERECT PRECAST CONCRETE;

A General Engineering Contractor; B General Building Contractor;

Licenses**Trucks**

Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	34153
Firm/DBA Name	ACE FENCE COMPANY
Address Line1	727 N. GLENDORA AVENUE
Address Line2	
City	LA PUENTE
State	CA
Zip Code1	91744
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	KIM@acefencecompany.com
Contact Name	AMERICA TANG
Area Code	(626)
Phone Number	333-0727

Extension
Alt Area Code ()
Alt Phone Number
Extension
Fax Area Code (626)
Fax Phone Number 333-7843
Agency Name CITY OF LOS ANGELES
Counties 00;
Districts 00;
DBE NAICS 237310; 237990;

ACDBE NAICS

Work Codes C8391 METAL BEAM BARRIER; C8000 FENCING; C0680 FENCING SUPPLIER; C8201 OBJECT
Licenses MARKER; C8320 METAL BEAM GUARD RAILING;
Trucks A General Engineering Contractor; B General Building Contractor; C13 Fencing Contractor;
Gender F
Ethnicity ASIAN PACIFIC
Firm Type DBE

Firm ID 40292
Firm/DBA Name ALBERT WILSON & ASSOCIATES
Address Line1 7866 HENBANE STREET
Address Line2
City RANCHO CUCAMONGA
State CA
Zip Code1 91739
Zip Code2
Mailing Address Line1 7866 HENBANE STREET
Mailing Address Line2
Mailing City RANCHO CUCAMONGA
Mailing State CA
Mailing Zip Code1 91739
Mailing Zip Code2
Certification Type DBE
EMail chidi@awattraffic.com
Contact Name CHIDI ONUMONU
Area Code (909)
Phone Number 483-4876
Extension
Alt Area Code ()
Alt Phone Number
Extension
Fax Area Code (909)
Fax Phone Number 989-1576
Agency Name LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties 13; 14; 15; 19; 30; 33; 36; 37; 42; 56;
Districts 05; 06; 07; 08; 09; 11; 12;
DBE NAICS 237310; 541330;

ACDBE NAICS

Work Codes C9802 BUILDING CONSTRUCTION; C8773 Construction Management - Highway, Street and Bridge
Construction; C1210 Traffic Count; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL
Licenses SYSTEM; C8703 TRAFFIC ENGINEER;
Trucks A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; EC Civil Engineer; ET
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 39072
Firm/DBA Name AMERICA PACIFIC CONSTRUCTION
Address Line1 7161 CITRUS VALLEY AVENUE
Address Line2

City	EASTVALE
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	apconstruction09@gmail.com
Contact Name	ASHISH SEGHAL
Area Code	(559)
Phone Number	577-9999
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(714)
Fax Phone Number	384-3988
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237310; 238910;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1920 STRUCTURE EXCAVATION;
Licenses	C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Trucks	A General Engineering Contractor;
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE
Firm ID	42231
Firm/DBA Name	ANTHONY'S GRADING & PAVING
Address Line1	9955 PROSPECT AVENUE
Address Line2	SUITE D
City	SANTEE
State	CA
Zip Code1	92071
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	paving_agp@yahoo.com
Contact Name	ANTHONY TEJEDA
Area Code	(619)
Phone Number	334-6167
Extension	
Alt Area Code	(619)
Alt Phone Number	922-3853
Extension	
Fax Area Code	(619)
Fax Phone Number	749-3973
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 37;
Districts	10; 11;
DBE NAICS	237310; 238910;

ACDBE NAICS

Work Codes

C9905 CUTTING; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C1980 IMPORTED BORROW; C2700 CEMENT TREATED BASE; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C1920 STRUCTURE EXCAVATION; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C3930 PAVEMENT REINFORCING FABRIC; C1801 DUST PALLIATIVE; C1910 GRADING; C1925 SHAPED BEDDING; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2401 LIME TREATMENT; C2501 AGGREGATE SUBBASE; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE; C9829 RETAINER WALLS;

Licenses

C12 Earthwork and Paving Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Firm ID

77

Firm/DBA Name

BERT W SALAS, INC.

Address Line1

10769 WOODSIDE AVENUE, SUITE 201

Address Line2

City

SANTEE

State

CA

Zip Code1

92071

Zip Code2

3175

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

DBE

EMail

bsalaz@bertsalasinc.com

Contact Name

BOB E. SALAZ

Area Code

(619)

Phone Number

562-7711

Extension

Alt Area Code

()

Alt Phone Number

Extension

Fax Area Code

(619)

Fax Phone Number

258-3515

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties

00;

Districts

00;

DBE NAICS

237310; 238110; 238120; 238910; 238990;

ACDBE NAICS

Work Codes

C6200 ALTERNATIVE PIPE CULVERT; C6650 CORRUGATED METAL PIPE (CSP); C7500 MISC IRON & STEEL FRAME, COVER & GRATE; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; C7140 CLAY SEWER PIPE; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C6500 REINFORCED CONCRETE PIPE; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C7065 DEBRIS RACK-DRAINAGE GATE; C7215 CONCRETE-ROCK SLOPE PROTECTION; C9980 DEMOLITION; C1930 STRUCTURE BACKFILL; C5105 MINOR CONCRETE STRUCTURE; C6819 FILTER FABRIC; C7191 SEWER MANHOLE; C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses

A General Engineering Contractor;

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

Firm ID

36219

Firm/DBA Name

BLANCO CONSTRUCTION

Address Line1

19320 DALLAS AVENUE

Address Line2

City

RIVERSIDE

State

CA

Zip Code1

92508

Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail lawym2004@aol.com; blancoconst@aol.com
Contact Name LEONARDO BLANCO
Area Code (951)
Phone Number 250-6692
Extension
Alt Area Code ()
Alt Phone Number
Extension
Fax Area Code (951)
Fax Phone Number 602-2050
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 12; 13; 15; 19; 24; 30; 33; 36; 37; 40; 42; 43; 56;
Districts 01; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS 237110; 237310; 238110; 238120; 238190; 238390; 238910; 238990;

ACDBE NAICS**Work Codes**

E4952 SEWERAGE SYSTEMS; C1901 ROADWAY EXCAVATION; C1575 REMOVE BRIDGE ITEM; C1920
 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING;
 C5111 CONCRETE OVERLAY, DRILL & BOND; C5201 REINFORCING STEEL; C1580 MODIFY BRIDGE
 ITEM; C1910 GRADING; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100
 CONCRETE STRUCTURE;

Licenses A General Engineering Contractor;

Trucks**Gender**

M

Ethnicity

HISPANIC

Firm Type

DBE

Firm ID 31277
Firm/DBA Name CALIFORNIA PROFESSIONAL ENGINEERING INC
Address Line1 929 OTTERBEIN AVENUE, UNIT E
Address Line2
City LA PUENTE
State CA
Zip Code1 91748
Zip Code2

Mailing Address Line1**Mailing Address Line2****Mailing City****Mailing State****Mailing Zip Code1****Mailing Zip Code2****Certification Type**

DBE

EMail

van@cpengineeringinc.com

Contact Name

VAN TAN NGUYEN

Area Code

(626)

Phone Number

810-1336

Extension**Alt Area Code**

()

Alt Phone Number**Extension****Fax Area Code**

(626)

Fax Phone Number

810-1322

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties

10; 15; 19; 30; 33; 36; 37;

Districts

06; 07; 08; 11; 12;

DBE NAICS

237310; 238210;

ACDBE NAICS

Work Codes	C8611 RAMP METERING SYSTEM; C8603 SIGNAL; C8608 DETECTOR; C8501 PAVEMENT MARKING;
Licenses	C8602 SIGNAL & LIGHTING; C8604 LIGHTING;
Trucks	A General Engineering Contractor; C10 Electrical Contractor;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE

Firm ID	31128
Firm/DBA Name	CATS EXCAVATING, INC
Address Line1	1944 54TH STREET
Address Line2	
City	SAN DIEGO
State	CA
Zip Code1	92105
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	catsexcavatinginc@yahoo.com
Contact Name	NITA GROVES
Area Code	(619)
Phone Number	264-4125
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(619)
Fax Phone Number	264-7566
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 37;
Districts	10; 11;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

Firm ID	39528
Firm/DBA Name	CE GREEN INC.
Address Line1	6105 MAIN AVENUE, SUITE 4
Address Line2	
City	ORANGEVALE
State	CA
Zip Code1	95662
Zip Code2	
Mailing Address Line1	6105 MAIN AVENUE, SUITE 4
Mailing Address Line2	
Mailing City	ORANGEVALE
Mailing State	CA
Mailing Zip Code1	95662
Mailing Zip Code2	
Certification Type	DBE
EMail	carole@cegreeninc.com
Contact Name	CAROLE E. GREEN
Area Code	(916)
	365-4925

Phone Number
Extension
Alt Area Code ()
Alt Phone Number
Extension
Fax Area Code (916)
Fax Phone Number 374-7998
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237120; 237310; 238110; 238120; 238290; 238910; 238990;

ACDBE NAICS

Work Codes C5501 STEEL STRUCTURES; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8000 FENCING;
 C2066 TEMPORARY EROSION CONTROL; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9801
 BUILDING CONSTRUCTION; C1580 MODIFY BRIDGE ITEM; C5100 CONCRETE STRUCTURE; C5105
 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB &
 SIDEWALK - MISC; C8331 CONCRETE BARRIER;
Licenses A General Engineering Contractor; B General Building Contractor; C08 Concrete Contractor; D64
 Nonspecialized; HAZ Hazardous Waste;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 43969
Firm/DBA Name CENTRAL COAST TRAFFIC SAFETY
Address Line1 2356 TEELYNN AVENUE
Address Line2
City SANTA MARIA
State CA
Zip Code1 93458
Zip Code2 1435
Mailing Address Line1 P.O. BOX 136
Mailing Address Line2
Mailing City SANTA MARIA
Mailing State CA
Mailing Zip Code1 93456
Mailing Zip Code2 1435
Certification Type DBE
EMAIL jose@centralcoasttrafficsafety.com
Contact Name JOSE NEGRETE
Area Code (805)
Phone Number 264-8807
Extension
Alt Area Code ()
Alt Phone Number
Extension
Fax Area Code ()
Fax Phone Number
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 19; 33; 36; 37; 40; 42; 44; 56;
Districts 05; 07; 08; 11;
DBE NAICS 237310; 561990;

ACDBE NAICS

Work Codes C5620 ROADSIDE SIGN; C1211 TRAFFIC FLAGGERS; C1200 CONSTRUCTION AREA SIGNS; C1201
 TRAFFIC CONTROL SYSTEM;
Licenses C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor; D42 Sign Installation;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 40089

Firm/DBA Name	CINDY TRUMP INC DBA LINDY'S COLD PLANING
Address Line1	625 W. MOUNTAIN VIEW
Address Line2	
City	LA HABRA
State	CA
Zip Code1	90631
Zip Code2	
Mailing Address Line1	P. O. BOX 385
Mailing Address Line2	
Mailing City	LA HABRA
Mailing State	CA
Mailing Zip Code1	90631
Mailing Zip Code2	
Certification Type	DBE
EMail	wegrindasphalt@aol.com
Contact Name	CINDY TRUMP
Area Code	(562)
Phone Number	697-2286
Extension	
Alt Area Code	(714)
Alt Phone Number	904-1142
Extension	
Fax Area Code	(562)
Fax Phone Number	697-2039
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	10; 13; 14; 15; 19; 27; 29; 30; 33; 34; 35; 36; 37; 40; 42; 50; 53; 54; 55;
Districts	02; 03; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237310; 237990; 238910;

ACDBE NAICS

Work Codes C9903 CONSTRUCTION CLEAN UP; C9905 CUTTING; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1531 PLANE ASPHALT CONCRETE; C2201 FINISHING ROADWAY; C4201 GROOVE & GRIND PAVEMENT; C2401 LIME TREATMENT; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3990 RECYCLE, RECLAIM ASPHALT CONCRETE;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

F
CAUCASIAN
DBE

Firm ID

21899

Firm/DBA Name

CONTERA CONSTRUCTION CORP.

Address Line1

28545 OLD TOWN FRONT ST., SUITE 201

Address Line2**City**

TEMECULA

State

CA

Zip Code1

92590

Zip Code2**Mailing Address Line1****Mailing Address Line2****Mailing City****Mailing State****Mailing Zip Code1****Mailing Zip Code2****Certification Type**

DBE

EMail

dick@varelacompanies.com; Jason@varelacompanies.com

Contact Name

CRISTY LEE VARELA

Area Code

(951)

Phone Number

695-2800

Extension**Alt Area Code**

()

Alt Phone Number**Extension****Fax Area Code**

(951)

Fax Phone Number

695-2801

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 237310; 238910; 484110; 484220; 488510;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C9602 BOTTOM DUMP TRUCKING; C1980 IMPORTED BORROW;
 C9670 TRUCK RENTAL; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C1920 STRUCTURE
 EXCAVATION; C9774 TRUCKER; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1970
 EMBANKMENT CONSTRUCTION; C2501 AGGREGATE SUBBASE; C9771 TRUCK BROKER;
Licenses A General Engineering Contractor; C12 Earthwork and Paving Contractor;
Trucks DOUBLE AND TRIPLE TRAILER BOTTOM DUMP TRUCK - 13;
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 42670
Firm/DBA Name CROSS CONCEPTS INC
Address Line1 840 EAST MANRESA DRIVE
Address Line2
City AZUSA
State CA
Zip Code1 91702
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail crossconceptsllc@gmail.com
Contact Name EUGENE CROSS
Area Code (626)
Phone Number 768-8940
Extension
Alt Area Code ()
Alt Phone Number
Extension
Fax Area Code (626)
Fax Phone Number 771-1909
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 19; 30; 33; 36; 37; 42; 56;
Districts 05; 07; 08; 11; 12;
DBE NAICS 237310; 238110; 541611; 541618; 541620; 541690;

ACDBE NAICS

Work Codes C3901 ASPHALT CONCRETE; C8702 MANAGEMENT INFORMATION SYSTEMS; C8713 CONSULTANT,
 ENVIRONMENTAL; C8830 Energy Studies; C8793 Environmental - Environmental Impact Assessment; C8700
 CONSULTANT, NON ENGINEERING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100
 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 41013
Firm/DBA Name CT CONCRETE CUTTING INC.
Address Line1 26341 JEFFERSON AVE. SUITE B
Address Line2
City MURRIETA
State CA
Zip Code1 92562
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail ct@ctconcretecutting.com; ctandco@verizon.net
Contact Name CHRISTOPHER TOMPKINS
Area Code (951)
Phone Number 698-7745
Extension
Alt Area Code ()
Alt Phone Number
Extension
Fax Area Code (951)
Fax Phone Number 698-0795
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 14; 15; 19; 26; 30; 33; 36; 37; 42;
Districts 05; 06; 07; 08; 09; 11; 12;
DBE NAICS 237110; 237310; 238910; 238990;

ACDBE NAICS

Work Codes C9905 CUTTING; C1901 ROADWAY EXCAVATION; C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C4201 GROOVE & GRIND PAVEMENT; C1910 GRADING; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses A General Engineering Contractor; D06 Concrete Related Services;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 39484
Firm/DBA Name DBE REINFORCING
Address Line1 5384 FLABOB AVE.
Address Line2
City JURUPA VALLEY
State CA
Zip Code1 92509
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail udbest.eel2011@gmail.com; db.e.reinforcing@gmail.com
Contact Name ROMEO BELTRAN
Area Code (951)
Phone Number 529-3359
Extension
Alt Area Code ()
Alt Phone Number
Extension
Fax Area Code (951)
Fax Phone Number 289-9615
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 07; 10; 13; 15; 19; 20; 21; 30; 33; 34; 36; 37; 38; 42; 44; 54; 56;
Districts 03; 04; 05; 06; 07; 08; 11; 12;
DBE NAICS 237310;

ACDBE NAICS

Work Codes	C5201 REINFORCING STEEL;
Licenses	C50 Reinforcing Steel Contractor;
Trucks	
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	42226
Firm/DBA Name	DECO PAVE
Address Line1	15535 E. ARROW HIGHWAY #D
Address Line2	
City	IRWINDALE
State	CA
Zip Code1	91706
Zip Code2	
Mailing Address Line1	P. O. BOX 2084
Mailing Address Line2	
Mailing City	IRWINDALE
Mailing State	CA
Mailing Zip Code1	91706
Mailing Zip Code2	
Certification Type	DBE
EMail	Ferry@DecoPaveCorp.com
Contact Name	FERRY SOENDJOJO
Area Code	(626)
Phone Number	337-9580
Extension	
Alt Area Code	(626)
Alt Phone Number	384-1550
Extension	
Fax Area Code	(626)
Fax Phone Number	480-1557
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	00;
Districts	00;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes	C3901 ASPHALT CONCRETE; D3530 CONSTRUCTION & RELATED MACHINERY; C3701 SEAL COAT;
Licenses	C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Trucks	A General Engineering Contractor;
Gender	M
Ethnicity	ASIAN PACIFIC
Firm Type	DBE
Firm ID	31021
Firm/DBA Name	DELTECH ENGINEERING, INC
Address Line1	4913 E. GERDA DRIVE
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92807
Zip Code2	
Mailing Address Line1	PO BOX 27214
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92809
Mailing Zip Code2	
Certification Type	DBE
EMail	abili@deltechengineeringinc.com
Contact Name	(MR.) EBBITEANGA I. ABILI
Area Code	(714)
Phone Number	495-9755
Extension	

Alt Area Code ()
 Alt Phone Number
 Extension
 Fax Area Code (714)
 Fax Phone Number 384-4594
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 10; 13; 15; 19; 24; 30; 33; 34; 36; 37; 38; 39; 40; 42; 43; 56; 57;
 Districts 03; 04; 05; 06; 07; 08; 10; 11; 12;
 DBE NAICS 237110; 237310; 237990; 541620; 541990; 562112; 562211; 562910;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C8707 FEASIBILITY STUDIES; E4954 HAZARDOUS WASTE COLLECTION AND DISPOSAL; C9632 HAZARDOUS SUBSTANCE REMOVAL; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C8730 SAFETY STUDIES; C9869 ASBESTOS REMOVAL/ABATEMENT;

Licenses A General Engineering Contractor; HAZ Hazardous Waste;

Trucks

Gender M

Ethnicity BLACK

Firm Type DBE

Firm ID 8022
 Firm/DBA Name DIVERSIFIED LANDSCAPE CO.
 Address Line1 21730 BUNDY CANYON ROAD
 Address Line2
 City WILDOMAR
 State CA
 Zip Code1 92595
 Zip Code2
 Mailing Address Line1 21730 BUNDY CANYON ROAD
 Mailing Address Line2
 Mailing City WILDOMAR
 Mailing State CA
 Mailing Zip Code1 92595
 Mailing Zip Code2
 Certification Type DBE
 EMail estimating@diversifiedlandscape.com
 Contact Name VICKI MORALES
 Area Code (951)
 Phone Number 245-1686
 Extension
 Alt Area Code ()
 Alt Phone Number
 Extension
 Fax Area Code (951)
 Fax Phone Number 245-1847
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 19; 30; 33; 36; 37;
 Districts 07; 08; 11; 12;
 DBE NAICS 237110; 237310; 237990; 238910; 484220;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C9606 WATER TRUCK ; C1601 CLEARING & GRUBBING; C7215 CONCRETE-ROCK SLOPE PROTECTION; C1910 GRADING; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses A General Engineering Contractor; C27 Landscaping Contractor;

Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type DBE

Firm ID 38712
 Firm/DBA Name DREAMBUILDER CONSTRUCTION CORP

Address Line1	1324 E LAWSON LN.
Address Line2	
City	PLACENTIA
State	CA
Zip Code1	92870
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EEmail	alex.singh@dreambuildercorp.com
Contact Name	ANURAG SINGH
Area Code	(714)
Phone Number	646-3697
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(714)
Fax Phone Number	646-3698
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 238110; 238910;

ACDBE NAICS**Work Codes**

C6200 ALTERNATIVE PIPE CULVERT; C1901 ROADWAY EXCAVATION; C3901 ASPHALT CONCRETE; C1531 PLANE ASPHALT CONCRETE; C1601 CLEARING & GRUBBING; C0651 CONCRETE & CEMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1701 DEVELOP WATER SUPPLY; C2065 IRRIGATION SYSTEM; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE;
A General Engineering Contractor;

Licenses**Trucks****Gender****Ethnicity****Firm Type**

M
ASIAN SUBCONTINENT
DBE

Firm ID	36272
Firm/DBA Name	EXBON DEVELOPMENT, INC.
Address Line1	13831 NEWHOPE STREET
Address Line2	
City	GARDEN GROVE
State	CA
Zip Code1	92843
Zip Code2	
Mailing Address Line1	13831 NEWHOPE STREET
Mailing Address Line2	
Mailing City	GARDEN GROVE
Mailing State	CA
Mailing Zip Code1	92843
Mailing Zip Code2	
Certification Type	DBE
EEmail	wconst@exbon.com; janet.lee@exbon.com
Contact Name	JANET LEE
Area Code	(714)
Phone Number	539-2222
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(562)
Fax Phone Number	777-1888

Agency Name CITY OF LOS ANGELES
 Counties 00;
 Districts 00;
 DBE NAICS 236115; 236116; 236117; 236118; 236220; 237310; 238130; 238160; 238350; 238390; 238910; 238990;

ACDBE NAICS

Work Codes

E4940 WATER SUPPLY; C8710 ENGINEERING; C1901 ROADWAY EXCAVATION; C1575 REMOVE BRIDGE ITEM; C1940 DITCHES EXCAVATION; C9822 CARPENTRY; C9837 ROOFING; C1920 STRUCTURE EXCAVATION; C9846 ADDITIONS, ALTERATIONS OR REPAIRS; C9801 BUILDING CONSTRUCTION; C1701 DEVELOP WATER SUPPLY; C1910 GRADING; C2065 IRRIGATION SYSTEM; A General Engineering Contractor; B General Building Contractor; C39 Roofing Contractor;

Licenses

Trucks

Gender

Ethnicity

Firm Type

F
 ASIAN PACIFIC
 DBE

Firm ID

43341

Firm/DBA Name

FFKM ENGINEERING CONSTRUCTION, INC.

Address Line1

28462 CAMINO DEL ARTE DR

Address Line2

City

VALENCIA

State

CA

Zip Code1

91354

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

DBE

EMail

frew.kotisso@ffkmengineering.com

Contact Name

FREW KOTISSO

Area Code

(626)

Phone Number

345-4225

Extension

Alt Area Code

()

Alt Phone Number

Extension

Fax Area Code

()

Fax Phone Number

Agency Name

DEPARTMENT OF TRANSPORTATION

Counties

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;

Districts

01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;

DBE NAICS

237110; 237310; 238110; 238910;

ACDBE NAICS

Work Codes

C6650 CORRUGATED METAL PIPE (CSP); C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C3901 ASPHALT CONCRETE; C5501 STEEL STRUCTURES; C5180 SOUND WALL (MASONRY BLOCK - CONCRETE); C1575 REMOVE BRIDGE ITEM; C1980 IMPORTED BORROW; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C5620 ROADSIDE SIGN; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C6500 REINFORCED CONCRETE PIPE; C1211 TRAFFIC FLAGGERS; C1601 CLEARING & GRUBBING; C2201 FINISHING ROADWAY; C1580 MODIFY BRIDGE ITEM; C1801 DUST PALLIATIVE; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2501 AGGREGATE SUBBASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses

Trucks

Gender

Ethnicity

Firm Type

M
 BLACK
 DBE

Firm ID

4952

Firm/DBA Name	FINE GRADE EQUIPMENT, INC.
Address Line1	41729 CIELO VISTA DR
Address Line2	
City	PALMDALE
State	CA
Zip Code1	93551
Zip Code2	
Mailing Address Line1	P.O. BOX 2798
Mailing Address Line2	
Mailing City	LANCASTER
Mailing State	CA
Mailing Zip Code1	93539
Mailing Zip Code2	
Certification Type	DBE
EMail	john@finegradeinc.com
Contact Name	JUDY JOHNSTON
Area Code	(661)
Phone Number	949-8788
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(661)
Fax Phone Number	722-8900
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	237310;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	C12 Earthwork and Paving Contractor;
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	37053
Firm/DBA Name	GATES ENTERPRISES, INC
Address Line1	2102 BUSINESS CENTER DRIVE, SUITE 144
Address Line2	
City	IRVINE
State	CA
Zip Code1	92612
Zip Code2	
Mailing Address Line1	2102 BUSINESS CENTER DR, STE #144
Mailing Address Line2	
Mailing City	IRVINE
Mailing State	CA
Mailing Zip Code1	92616
Mailing Zip Code2	
Certification Type	DBE
EMail	jgates.gei@gmail.com; lillyr.gatesenterprises@gmail.com
Contact Name	JOE GATES
Area Code	(949)
Phone Number	253-4691
Extension	
Alt Area Code	(951)
Alt Phone Number	368-8928
Extension	
Fax Area Code	(949)
Fax Phone Number	253-4692
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 37; 56;

Districts 07; 11; 12;
DBE NAICS 237310; 238910; 532412;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C8700 CONSULTANT, NON ENGINEERING; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C9771 TRUCK BROKER;
Licenses C12 Earthwork and Paving Contractor;
Trucks
Gender M
Ethnicity BLACK
Firm Type DBE

Firm ID 42780
Firm/DBA Name HEIR & SON CONSTRUCTION, INC
Address Line1 1180 SANBORN ROAD
Address Line2
City YUBA CITY
State CA
Zip Code1 95993
Zip Code2
Mailing Address Line1 1040 LINCOLN ROAD #160
Mailing Address Line2
Mailing City YUBA CITY
Mailing State CA
Mailing Zip Code1 95991
Mailing Zip Code2
Certification Type DBE
EMail Heirandson@comcast.net
Contact Name SUKHDEV SINGH HEIR
Area Code (530)
Phone Number 415-4777
Extension
Alt Area Code ()
Alt Phone Number
Extension
Fax Area Code (916)
Fax Phone Number 463-9041
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 488490;

ACDBE NAICS

Work Codes C1901 ROADWAY EXCAVATION; C1211 TRAFFIC FLAGGERS; C2201 FINISHING ROADWAY; C4201 GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVERLAY, DRILL & BOND; C1200 CONSTRUCTION AREA SIGNS; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5110 CONCRETE SURFACE FINISH;
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity ASIAN SUBCONTINENT
Firm Type DBE

Firm ID 447
Firm/DBA Name K R C SAFETY CO. INC.
Address Line1 7821 WEST SUNNYVIEW
Address Line2
City VISALIA
State CA
Zip Code1 93291
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City

Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	garyc@kracsafety.com
Contact Name	GARY CASTRO
Area Code	(559)
Phone Number	732-0393
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(559)
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;

ACDBE NAICS**Work Codes**

C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION CONTROL; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKING; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 FLAT BED TRUCKING;

Licenses

A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks**Gender**

M

Ethnicity

NATIVE AMERICAN

Firm Type

DBE

Firm ID

31286

Firm/DBA Name

LNA CONCRETE STRUCTURES, INC.

Address Line1

15455 TERN STREET

Address Line2**City**

CHINO HILLS

State

CA

Zip Code1

91709

Zip Code2**Mailing Address Line1****Mailing Address Line2****Mailing City****Mailing State****Mailing Zip Code1****Mailing Zip Code2****Certification Type**

DBE

E-Mail

agarcialna@aol.com

Contact Name

HELIODORO GARCIA

Area Code

(909)

Phone Number

393-1493

Extension**Alt Area Code**

()

Alt Phone Number**Extension****Fax Area Code**

(909)

Fax Phone Number

393-9363

Agency Name

CITY OF LOS ANGELES

Counties

00;

Districts

00;

DBE NAICS

237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C3901 ASPHALT CONCRETE; C1575 REMOVE BRIDGE ITEM; C2201 FINISHING ROADWAY; C1580 MODIFY BRIDGE ITEM; C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses	A General Engineering Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

Firm ID	27969
Firm/DBA Name	MC CULLOUGH CONSTRUCTION INC
Address Line1	57 ALDER GROVE ROAD
Address Line2	
City	ARCATA
State	CA
Zip Code1	95521
Zip Code2	
Mailing Address Line1	57 ALDER GROVE RD
Mailing Address Line2	
Mailing City	ARCATA
Mailing State	CA
Mailing Zip Code1	95521
Mailing Zip Code2	
Certification Type	DBE
EMail	denamccullough@mcculloughconstructioninc.com
Contact Name	MACKY MCCULLOUGH
Area Code	(707)
Phone Number	825-1014
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(707)
Fax Phone Number	825-1769
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
Districts	30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
DBE NAICS	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
	212321; 221310; 237310; 237990; 238120; 238910; 541330;

ACDBE NAICS

Work Codes	C9907 CONSTRUCTION EQUIPMENT RENTAL; E4940 WATER SUPPLY; B1440 SAND & GRAVEL; C1901 ROADWAY EXCAVATION; C5501 STEEL STRUCTURES; E4970 IRRIGATION SYSTEMS; C1575 REMOVE BRIDGE ITEM; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY); C1940 DITCHES EXCAVATION; C1920 STRUCTURE EXCAVATION; C1601 CLEARING & GRUBBING; C5570 STEEL CRIB WALL; C9980 DEMOLITION; C1201 TRAFFIC CONTROL SYSTEM; C1580 MODIFY BRIDGE ITEM; C1701 DEVELOP WATER SUPPLY; C1930 STRUCTURE BACKFILL;
Licenses	A General Engineering Contractor; C27 Landscaping Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

Firm ID	43550
Firm/DBA Name	NEVADA BARRICADE & SIGN COMPANY, INC.
Address Line1	9530 NORTH VIRGINIA STREET
Address Line2	
City	RENO
State	NV
Zip Code1	89506
Zip Code2	
Mailing Address Line1	P.O. BOX 20459
Mailing Address Line2	
Mailing City	RENO
Mailing State	NV
Mailing Zip Code1	89515

Mailing Zip Code2
Certification Type DBE
EMail tami@nbsco.com
Contact Name TAMARA MARIE DETHMERS
Area Code (775)
Phone Number 331-5100
Extension
Alt Area Code (775)
Alt Phone Number 742-1389
Extension cell
Fax Area Code (775)
Fax Phone Number 331-5103
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 09; 12; 13; 14; 15; 16; 18; 26; 29; 31; 32; 37; 46; 47; 51; 52; 53; 54; 55; 57; 58;
Districts 01; 02; 03; 04; 06; 09; 10; 11;
DBE NAICS 237310; 238990; 561990;

ACDBE NAICS

Work Codes C8391 METAL BEAM BARRIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8330 METAL RAILING; C1211 TRAFFIC FLAGGERS; C8501 PAVEMENT MARKING; C3600 PENETRATION TREATMENT & PRIME COAT; C3701 SEAL COAT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8406 PAINTED TRAFFIC STRIPING & MARKING;

Licenses C32 Parking and Highway Improvement Contractor; D42 Sign Installation;

Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE

Firm ID 43476
Firm/DBA Name OLIVER ENGINEERING CONSTRUCTION
Address Line1 3961 PERCH CIRCLE
Address Line2
City WILLITS
State CA
Zip Code1 95490

Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE

EMail oliverconst.engi@gmail.com
Contact Name AARON OLIVER
Area Code (707)
Phone Number 671-6442

Extension
Alt Area Code (707)
Alt Phone Number 456-9665

Extension
Fax Area Code (707)
Fax Phone Number 456-9665

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237110; 237310; 237990; 238910; 561730;

ACDBE NAICS

Work Codes C9988 MOVING & STORAGE; C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C1575 REMOVE BRIDGE ITEM; C1940 DITCHES EXCAVATION; C2066 TEMPORARY EROSION CONTROL; C1601 CLEARING & GRUBBING; C1801 DUST PALLIATIVE; C2065 IRRIGATION SYSTEM;
Licenses A General Engineering Contractor;

Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE
Firm ID	102
Firm/DBA Name	PAYCO SPECIALTIES, INCORPORATED
Address Line1	120 NORTH SECOND AVE.
Address Line2	
City	CHULA VISTA
State	CA
Zip Code1	91910
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	rebecca@payco.biz
Contact Name	REBECCA LLEWELLYN
Area Code	(619)
Phone Number	422-9204
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(619)
Fax Phone Number	427-1620
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	02; 13; 19; 30; 33; 37;
Districts	07; 08; 10; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS**Work Codes**

C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING; B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Licenses**Trucks**

Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	44069
Firm/DBA Name	QA CONSTRUCTORS
Address Line1	19060 LAUREL DRIVE
Address Line2	
City	LOS GATOS
State	CA
Zip Code1	95033
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	QAllende@gmail.com
Contact Name	LUIS QUINTO ALLENDE
Area Code	(408)
Phone Number	210-5508
Extension	
Alt Area Code	()

Alt Phone Number
Extension
Fax Area Code ()
Fax Phone Number
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29;
30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 40569
Firm/DBA Name RAP ENGINEERING, INC
Address Line1 503 E MISSION ROAD
Address Line2
City SAN MARCOS
State CA
Zip Code1 92069
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail rperez@rapenginc.com
Contact Name ROBERT PEREZ
Area Code (760)
Phone Number 233-2980
Extension
Alt Area Code ()
Alt Phone Number
Extension
Fax Area Code (760)
Fax Phone Number 233-2984
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 37;
Districts 11;
DBE NAICS 237310;

ACDBE NAICS

Work Codes C1910 GRADING; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses A General Engineering Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 42984
Firm/DBA Name SEALRIGHT PAVING INC
Address Line1 9053 OLIVE DRIVE
Address Line2
City SPRING VALLEY
State CA
Zip Code1 91977
Zip Code2

Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail estimating@sealrightpavinginc.com
Contact Name FRANK T. VASQUEZ
Area Code (619)
Phone Number 465-7411
Extension
Alt Area Code ()
Alt Phone Number
Extension
Fax Area Code (619)
Fax Phone Number 465-7490
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 13; 19; 30; 33; 36; 37; 56;
Districts 07; 08; 11; 12;
DBE NAICS 237310; 238990;

ACDBE NAICS

Work Codes C3901 ASPHALT CONCRETE; C2602 AGGREGATE BASE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C2201 FINISHING ROADWAY; C3930 PAVEMENT REINFORCING FABRIC; C3701 SEAL COAT; C3910 PAVING ASPHALT (ASPHALT CONCRETE);
Licenses C12 Earthwork and Paving Contractor;

Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Firm ID 42910
Firm/DBA Name STRAIGHT STRIPE PAINTING INC
Address Line1 1812 WEST SUNSET #1-525
Address Line2
City ST. GEORGE
State UT
Zip Code1 84770
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail kcheever@straightstripe.com
Contact Name KAREN J CHEEVER
Area Code (435)
Phone Number 656-0930
Extension
Alt Area Code (435)
Alt Phone Number 669-9520
Extension
Fax Area Code (435)
Fax Phone Number 634-0580
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS 237310; 238990;

ACDBE NAICS

Work Codes	C8501 PAVEMENT MARKING; C8406 PAINTED TRAFFIC STRIPING & MARKING;
Licenses	C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	2003
Firm/DBA Name	SUPER SEAL & STRIPE, INC
Address Line1	310 A STREET
Address Line2	
City	FILLMORE
State	CA
Zip Code1	93015
Zip Code2	
Mailing Address Line1	PO BOX 755
Mailing Address Line2	
Mailing City	FILLMORE
Mailing State	CA
Mailing Zip Code1	93016
Mailing Zip Code2	
Certification Type	DBE
EMail	brenda@supersealandstripe.com
Contact Name	BRENDA HAMPTON-ORTIZ
Area Code	(805)
Phone Number	524-7345
Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(805)
Fax Phone Number	524-7428
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37; 40; 42; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C8501 PAVEMENT MARKING; C9906 SANDBLASTING; C3701 SEAL COAT; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER; C8406 PAINTED TRAFFIC STRIPING & MARKING;
Licenses	C32 Parking and Highway Improvement Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

Firm ID	44250
Firm/DBA Name	UNIVERSAL CONCRETE CONSTRUCTION
Address Line1	81857 VILLA REALE DR
Address Line2	
City	INDIO
State	CA
Zip Code1	92203
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	alfonso@universalconcrete.org
Contact Name	AIFONSO MONTES
Area Code	(760)
Phone Number	702-8548

Extension
 Alt Area Code (760)
 Alt Phone Number 972-4711
 Extension
 Fax Area Code ()
 Fax Phone Number
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 13; 33; 36; 37;
 Districts 08; 11;
 DBE NAICS 237310;

ACDBE NAICS

Work Codes C7301 CONCRETE CURB & SIDEWALK - MISC;
 Licenses A General Engineering Contractor; C08 Concrete Contractor;
 Trucks
 Gender M
 Ethnicity HISPANIC
 Firm Type DBE

Firm ID 39166
 Firm/DBA Name V A P CONSTRUCTION INC.
 Address Line1 15705 BIRCHWOOD ST
 Address Line2
 City LA MIRADA
 State CA
 Zip Code1 90638
 Zip Code2

Mailing Address Line1
 Mailing Address Line2
 Mailing City
 Mailing State
 Mailing Zip Code1
 Mailing Zip Code2
 Certification Type

DBE
 arvind@vapci.com
 ARVIND PRASAD

EMail
 Contact Name
 Area Code (714)
 Phone Number 253-3270
 Extension
 Alt Area Code (714)
 Alt Phone Number 206-9684
 Extension

Fax Area Code (714)
 Fax Phone Number 551-9420
 Agency Name DEPARTMENT OF TRANSPORTATION
 Counties 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30;
 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
 Districts 01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
 DBE NAICS 237110; 237310; 237990; 238110;

ACDBE NAICS

Work Codes

C1290 TEMPORARY RAILING (TYPE K); C8770 CONSTRUCTION MANAGEMENT; C6200 ALTERNATIVE PIPE CULVERT; C1901 ROADWAY EXCAVATION; C2030 EROSION CONTROL; C3901 ASPHALT CONCRETE; C1980 IMPORTED BORROW; C2700 CEMENT TREATED BASE; C1522 RESET, ADJUST ROADWAY ITEMS; C1940 DITCHES EXCAVATION; C2602 AGGREGATE BASE; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C8000 FENCING; C1920 STRUCTURE EXCAVATION; C1531 PLANE ASPHALT CONCRETE; C3940 PLACE ASPHALT CONCRETE DIKE & MISC; C6500 REINFORCED CONCRETE PIPE; C1211 TRAFFIC FLAGGERS; C2066 TEMPORARY EROSION CONTROL; C8713 CONSULTANT, ENVIRONMENTAL; C8773 Construction Management - Highway, Street and Bridge Construction; C1601 CLEARING & GRUBBING; C2800 CONCRETE BASE; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1701 DEVELOP WATER SUPPLY; C1910 GRADING; C1930 STRUCTURE BACKFILL; C1970 EMBANKMENT CONSTRUCTION; C2065 IRRIGATION SYSTEM; C2501 AGGREGATE SUBBASE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C5105 MINOR CONCRETE STRUCTURE; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER;

Licenses A General Engineering Contractor;

Trucks	
Gender	M
Ethnicity	ASIAN SUBCONTINENT
Firm Type	DBE
Firm ID	43788
Firm/DBA Name	VELARDE CONCRETE CONSTRUCTION INC
Address Line1	523 S BRAND, SUITE 201
Address Line2	
City	SAN FERNANDO
State	CA
Zip Code1	91340
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	maria@velardeconcreteinc.com
Contact Name	MARIA VELARDE
Area Code	(818)
Phone Number	898-2300
Extension	
Alt Area Code	(818)
Alt Phone Number	919-2940
Extension	
Fax Area Code	(818)
Fax Phone Number	898-2330
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	237110; 237310; 238110; 238120; 238990;

ACDBE NAICS

Work Codes	C1901 ROADWAY EXCAVATION; C2700 CEMENT TREATED BASE; C3000 Concrete Pumping; C2800 CONCRETE BASE; C5111 CONCRETE OVERLAY, DRILL & BOND; C3600 PENETRATION TREATMENT & PRIME COAT; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8331 CONCRETE BARRIER; A General Engineering Contractor; C08 Concrete Contractor;
-------------------	---

Licenses

Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE
Firm ID	38629
Firm/DBA Name	VERTICAL CONSTRUCTORS, INC.
Address Line1	117 EAST COLORADO BLVD., SUITE 600
Address Line2	
City	PASADENA
State	CA
Zip Code1	91105
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	BRYN@VERTICAL-CONSTRUCTORS.COM
Contact Name	DENA BRYN BURKE
Area Code	(714)
Phone Number	221-7170

Extension	
Alt Area Code	()
Alt Phone Number	
Extension	
Fax Area Code	(714)
Fax Phone Number	221-7171
Agency Name	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
Counties	14; 19; 30; 33; 36; 37;
Districts	07; 08; 09; 11; 12;
DBE NAICS	237310; 238990; 532412;

ACDBE NAICS

Work Codes	C9907 CONSTRUCTION EQUIPMENT RENTAL; D3530 CONSTRUCTION & RELATED MACHINERY;
Licenses	C8331 CONCRETE BARRIER;
Trucks	A General Engineering Contractor;
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



Exhibit E

Additional Data

Any additional data to support a demonstration of good faith efforts (use additional sheets if necessary):

Hazard Construction's Estimators and Estimating Secretary are available for assistance with navigating the Bidmail Site, FTP Site or agency's website to access project information. Estimators are available to discuss and answer questions regarding the specifics of the projects.

If Internet or printing access is limited Hazard offers to burn CD's or prints necessary documentation and ships at no cost to the subcontractor or vendor. Hazard Construction encourages all potential Subcontractors and Vendors to offer lower tier companies to assist in meeting goals on projects.

Hazard Construction has earned awards by Caltrans District 11 for Utilization of Small Business and DVBE Companies in 2005 and 2009. Hazard also earned Prime Contractor of the year in 2011 and 2012 from Caltrans District 11 for highest small business participation.



Phone (858) 587-3600
Fax (858) 453-6034
6465 Marindustry Place
San Diego, CA 92121
hazardconstruction.com
License No. 750542A/B

To: Department of Transportation
Contracts MS-43
1727 30th Street
Sacramento, CA 95816

Date: December 14, 2017
From: Jason Mordhorst
Re: 11-411204

WE ARE SENDING YOU VIA FEDERAL EXPLRESS

Original	Description
1	DBE Commitment / Good Faith Effort

THESE ARE TRANSMITTED as checked below:

<input checked="" type="checkbox"/>	As Requested	<input type="checkbox"/>	For Your Correction
<input type="checkbox"/>	For Your Action	<input type="checkbox"/>	Signed As Requested
<input type="checkbox"/>	For Your Approval	<input type="checkbox"/>	For Your Distribution
<input type="checkbox"/>	For Your Signature	<input type="checkbox"/>	For Your Files
<input type="checkbox"/>		<input type="checkbox"/>	

REMARKS

CC: file

SIGNED: _____

ORIGIN ID: RBLA (858) 587-3600
 APRYLE BRIEDE
 HAZARD CONSTRUCTION
 6465 MARINDUSTRY PL
 P.O. BOX 229000
 SAN DIEGO, CA 92192
 UNITED STATES US


SHIP DATE: 14DEC17
 ACTWGT: 1.00 LB
 CAD: 4257908/INET3920

BILL SENDER

TO OFFICE ENGINEER MS 43
 DEPARTMENT OF TRANSPORTATION
 1727 30TH ST
 DBE COMMITMENT/GFE
 SACRAMENTO CA 95816

549U1574C/104C

(916) 227-6300 REF: 11-411204
 INV: 11-411204 DBE COMMITMENT/GFE
 PO: DEPT: ESTIMATING




TRK# 7710 0283 3774
 0201

FRI - 15 DEC 10:30A
 PRIORITY OVERNIGHT

WD BLUA

95816
 CA-US SMF



After printing this label:

1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.
2. Fold the printed page along the horizontal line.
3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along with the cancellation of your FedEx account number. Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com. FedEx will not be responsible for any claim in excess of \$100 per package, whether the result of loss, damage, delay, non-delivery, misdelivery, or misinformation, unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim. Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental, consequential, or special is limited to the greater of \$100 or the authorized declared value. Recovery cannot exceed actual documented loss. Maximum for items of extraordinary value is \$1,000, e.g. jewelry, precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service Guide.