econo Bidde 2-08-15 A 11:03 RCVD

STATE OF CALIFORNIA · DEPARTMENT OF TRANSPORTATION **DBE - COMMITMENT**

DES-OE-0102.10D (REV 12/2014) CONTRACT NO: 11-415504

BID AMOUNT; 3,110,912.00 BID OPENING DATE: 12/2/15

Select Electric, Inc

DBE GOAL FROM CONTRACT %: 17%

DBE PRIME CONTRACTOR CERTIFICATION1: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) N/A \$1,311,370.50

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
Partial - Item 3	Traffic Control		Cecilia's Safety Service 1358 La Mirada Dr., San Marcos, CA. 92078 Phone: (858) 793-4465 DBE Cen # 25584	\$163,412
Item 2	Construction Area Signs		Maneri Traftic Control 47423 Rainbow Canyon, Temecula, CA. 92592 Phone: (951) 695-5104 DBE Cert # 38078	\$86,809
Items 7, 10, 14-26	Landscaping and Irrigation		Diversitied Landscape Co. 21730 Bundy Canyon Road, Wildomar, CA. 92595 Phone: (951) 245-1686 DBE Cert # 8022	\$55,356
Partial - Item 33	Furnish Video Detection Equipment		G&C Equipment Corporation 1875 W. Redondo Beach Blvd. Suite #102. Gardena, CA. 90247. Phone: (310) 515-6715 DBE Cert # 820	=(\$535,040.78 x 609 = \$321,024.47

	g claimed for credit, regardless of tier. Attach w			\$ 626,601.47

each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

 2 if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

⁵Use Work Category Codes from the California Unified Certification Program database.

Total Claimed **Participation**

20.14

The bidder acknowledges that it is committed to use the DBEs shown on this form to neet the contract goal (49 CFR

Signature

Bidder Daniel Zupp-President

Date

460 - 6060 (Area Code) Tel. No.

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, **ADA Notice** TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 3/2015)

11-415504	
Name of CBES business	
Remain of DEE to prosentative	
John Brown dy	
DBE contilication number 830	
Name of bidder	
Select Electric Inc.	
Name of prime contractor tildillerent from the bidder	
Name of representative of bidder or pome contractor	
BRETT HANSEN	<u></u>
Date quote was provided to the broken or prime contractor (2/2/2(5)	
British purpose: Dam of work and description of somices to be unbounteded or materials to be considered. Amount	<u></u>
\$ 5.75	7 (/1) -7 C
01,5C. hear	<u>574,</u> 14
	
1st 100% of an item is not to be performed or furnished by the DSE, describe the exact portion of the Total \$535, 6	V0.78
item to be performed or furnished.	
As an authorized representative of a certified disedvantaged busine enterprise, I confirm that my business was contacted by the bidder	70
prime contractor shown above regarding the contract shown above bidder is awarded the contract, my business will enter into a contra	tual
agreement with the bidder or prime contractor to perform the type a dollar arrount of work shown on the DBE Commitment form.	110
I certify under penalty of perjury that the foregoing is true and corre	e L
- 12 E. //~	- (
Significant DBCs authorized representative	
. Dh. 5 /h. d.	<u>(</u>
Destruction of DEEP, as the provide consecutivities	. 1
Prefied name of OBE's authorized representative	1/ /
Title of DBE's authorized representative	and 2
Sevier Novecto	varela

For includuals with sensory disabilities, this document is evaluate in elements formats. For information cet (216) 654-9410 or TDO (916) 654-2680 or write Records and Forms Management, 1120 N Street, MS-69, Secremento, CA, 95814 ADA Notice:

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

ADA Notice:

DES-OE-0102.13 (NEW 3/2015)

Contract no			
11-415504 Name of DBE business			
Diversified Landsca	ape Co.		
Name of DBE representative			
Daniel Cano			
DBE certification number 80	22		
Name of hidder			
Se	elect Electric, Inc		
Name of prime contractor it differen	X from the bidder		
Name of representative of bidder of	Brett Hansen		
Date quote was provided to the bid	der or prime contractor 12/1/15		
Bid item number	Item of work and description of services to be subcontracted of	or materials to be provided ¹	Amount
			(\$)
7.40.44.00	\$		ΦΕΕ ΩΕΩ 4Ω
7,10,14-26	trrigaiton		\$55.356.40
3 8 8 1000			
		200000000000000000000000000000000000000	- PER 1980
If 100% of an item is not to t	pe performed or furnished by the DBE, describe the exact portion of the	Total	\$55,356.40
item to be performed or furn	nished.	4	
		As an authorized representative of a co- enterprise, I confirm that my business to	was contacted by the bidder or
		prime contractor shown above regardir bidder is awarded the contract, my bus	iness will enter into a contractual
		agreement with the bidder or prime cor dollar amount of work shown on the DE	stractor to perform the type and BE Commitment form.
		I certify under penalty of perjury that (f)	e foregojnje is true and correct.
		1 Jan	
		Signature of DBE's authorized representat	
		Daniel Cano Printed name of DBE's authorized represe	ntativa
		Estimator Title of DBE's authorized representative	
		74450 33	
		12/07/2015	

For individuals with sensory disabilities, this document is evaluable in atternate formats. For information cell (916) 654-6410 or TDD (916) 654-380 or write Records and Forms Management, 1120 N Street, MS-69, Secramento, CA 95814

STATEOS CALIFORNIA- DEPARTADAT OF TRANSPORTATION DBE CONFIRMATION

DES-DE-0102.13 (NEW 2/2015)

	415504		to the section of
Harrie a Life, bun e mos M Harrie a Life, rourne platro	ANGEL TRAFFIC CONTROL		
-	LY WILL		To cook the successive the successive to
(15) cetalomen rame et	38078		
NEW F	CT ELECTRIC		
Philipping the property and the	tal from the two loves		
Юрть) ў і парагуляраму се годзега	Brett Hansen		h- y- Suprimings
Dele continues (market) que la	Lyre pains archedur	V	
12-11 Bitmores	(Sees of work and described outsides safe to be distributed as	or must relate; too ten provide of	Arrora
#2	CONSTRUCTION AREA SILLA		\$66,809.00
		······································	
	1		
A. P. L. S.	A Angele Administration of the Control of the Contr		
). A constant	
'ii 100% et en kom is not to then to be purtomed et en	So performed or terricingles/the DEE, distribe the මනගැනම්න ග්රේෂ rished	Total	\$86,809.00
as a s as garden		As an authorized exprenentative of a c enterprise, I confer that my business prince contactor of soon allowing and bidded is awarded my confine, my bus eggeomest with the bidder or prise; or utilitie enterprise private shown on the Er	was epinachnologistim badder or ng tine caritas it ahrem sidawo it it bib Janes, will entan into a contradual chraden to pendeen the type drid III Contradunaci form.
i i		I cardiay sander presently of programy threat the sand sand sand sand sand sand sand sand	e Recepting it true and correct.
		CHTCY HUI C	<u> </u>
		HOWEN PAS.	ST .
		12/7/15	

For indocessars with overany-distributes, the describes is described in extension sature. For indomestion call (\$10),004-0410 or TEO (\$10),004-0400 or was Records and Forma. Management, 1739 M Sheet, 403-50. Section and CA 402-M

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION DBE CONFIRMATION DES-DE-0102.13 (NEW 3/2015)

ADA Nolles:

Contracting		···	· · · · · · · · · · · · · · · · · · ·
11-415504			
Cecilia's Safety Se	ervice, Inc.		
Cecilia Kathleen O	stlund		
25584			- V P
Select Electric			
Name of prime congrector if different h	om Dre bedden		
Name of representative of todder or pr	erio contracto	**************************************	
Brett Hansen		AND	
Cate quote was provided to the bidder	12/1/15		
But dem number	tem in more and de compart to recipror to me store to most active	or materials to be provided	Amount (5)
3	Traffic Control System	s	\$163,412
		•	
		*	19 19 10
	*		15 13 13 13 13 13 13 13 13 13 13 13 13 13
			6460.440
"If 100% of an item is not to be partially and to be performed or furnish	performed or furnished by the DBE, describe the exect portion of the hed.	Total	\$163,412
		As an authorized representative of a enterprise, I confirm that my busines prime conflucts shown above regu- bidder is awarded the contract, my to agreement with the bidder or prime or deter amount of work shown on the I certify under ponalty of parjury that	is was contricted by the bidder or riding the contrict shown above. If the sustness will enter into a contractual contractor to perform the type and OBE Commitment form.
		Confidence of the first to the state of the	Ostlyn
		Cecilia Kathleen Ostlund	260725%
		President Tate of PBE's ourselfed representative	,
		12/7/15 Date	
		,I	

For individuals with sensory disclosions, the transmission is denoted a sensorate formal. For intermetion cold (0.16):654-6430 or TLA) (0.16):654-5820 or write Neuverland Forms Management, 1.000 (1.06):488-488 Secrements, CA 60814

Second Bode 2-08-15 A 11:03 R C V D

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION

Bidder's Name:	
Contract No.:	- 10 0000000000000000000000000000000000
	Page 1 of 3

DES-OE-0102.11A (REV 12/2014)

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

sufficient work to meet the goal was made ava	ileble to DBE f	fims.						
Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No		ltem Broken Down to Facilitate Participation Yes/No		Established Flexible Timeframes for Performance and Delivery Schedules Yes/No		Amount (\$)	Percentage of Total Bid
	YES	NO	YES	□ио	YES	□ио	3	
	YES	Пио	YES	Пио	YES	□ио		Ko
	YES	Пио	YES	NO	YES	□ио		
	YES	Пио	YES	□ио	YES	□ NO	•	
	YES	Пио	YES	Пио	YES	Пио		6. 4a - 0.1903000000000000
	YES	□ио	YES	□ио	YES	□ио		
	YES	Ои	YES	Пио	YES	□ио		
	YES	Пио	YES	□ио	YES	□ио		
	YES	√□nq		NO	YES	□ио		¥
	☐ YES	<u> </u>	A FES	NO	YES	□ NO		
	YES	□ио	YES	□ NO	YES	□ио		
	YES	□ио	YES	Пио	YES	□ио		
	YES	Пио	YES	Пио	YES	□NO	9 9	
	☐ YES	Пио	YES	NO	YES	□ио	80.8	5 76 5182
	☐ YES	□ио	YES	□ио	YES	Пио		••••
	YES	Пио	☐ YE\$	Пио	YES	□ио		
	YES	□ио	YES	Пио	YES	□ NO		89 1886
	YES	□ио	YES	□по	YES	□ио		
	YES	□ио	YES	□ио	YES	□ио		
	YES	Пио	YES	□NO	YES	□ NO		
	v = 1.00 = 100 = 100				18			

Bidder's Name: ___ STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Contract No.: **DBE GOOD FAITH EFFORTS DOCUMENTATION** DES-OE-0102.11A (REV 12/2014) Page 2 of 3 2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, Name of DBE Solicited Date of Initial Solicitation items of Work Offered Follow Up Methods and Dates 3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract. Provided Plans/ Name of Selected Price Difference DBE or Quote Items of Work Specifications for Work Offered Yes/No Name of Rejected Firm Non-DBE YES □ NO YES ☐ NO □ NO YES YES NO YES □ NO YES ☐ NO YES NO YES ☐ NO ☐ NO YES

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and ettach names, addresses, and phone numbers for the firms listed above.

Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION		Bidder's Name:			
DBE GOOD FAITH EFFORTS DOCUMENTATION		Contract No.:			
DES-OE-0102.11A (REV 12/2014)	o booomen i Amon				
			Page 3 of 3		
 Describe the Bidder's outreach efforts to identify documents. 	and solicit the interest of all certified [BEs that have the capability to perform the work of the	e Contract. Provide copies of supporting		
occurrence.					
Description of Outreach	Dates	Location (if applicable)	Results		
	decounts a construction are of markets as				
		•			
		on about the plans, specifications, and requirements and the date of the contracts. Provide copies of suppo			
specially to a saledadar. Identify the DDLa 232	see, are type or miorination provided,	and are date of the contracts. However copies to suppl	Starting documents.		
33000 00					
(A 12 146.00 109.000 109.000	300 3 500 3				
		1 /\			
	^	+ / 			
. Describe the Bidder's efforts made to assist inte	rested DBEs in obtaining bonding, linfe	s of credit, ex-indurance, Identify the DBEs assisted, to	he type of assistance offered, and the		
ates. Provide copies of supporting documents.					
AMIL' TX		1/			
		· · · · · · · · · · · · · · · · · · ·			
	10 100 kg				
		uipment, supplies, materials, or related assistance or			
		the DBEs assisted, the type of assistance offered, an lit, insurance, necessary equipment, supplies, materia			
cluding supplies and equipment the DBE subcor evide copies of supporting documents.	tractor purchases or leases from the p	rime contractor or its affiliate. Identify the DBE assiste	ed, the assistance offered, and the date		
evide copies of supporting documents.					
* *			22.00		
		<u> </u>			
<u> </u>		2 22 3 3 2 2			
List the names of agencies and the dates on wh	ich they were contacted to provide ass	istance in contacting, recruiting, and using DSE firms	If the agencies were contacted in writing		
ovide copies of supporting documents.	(a) 100,000 at 200 at 200,000 by 100,000 by 100,000 by 100 at 100,000 by				
- -					
	9 2002403 229				
Include additional data to support a demonstration	on of good faith efforts.				
			MW		
TE-LICE ADDITIONAL CHEETS OF BARES IS	NECECCARY				

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Fax

From:

(858) 793-4495

Sender:

Company:

Subject:

Caltrans#11-415504

To:

(619) 460-6069

Attention: Estimating Department

Date:

12/01/2015

Pages:

4

Message:

Attached please find our traffic control quote for your review and consideration. Thank you!



Estimating Department

1358 La Mirada Drive San Marcos, CA 92078

858-793-4465 Fax 858-793-4495 License#787634

 Quote Date
 Quote ID

 12/1/2015
 15-40660

QUOTATION

Valid Through: 12/31/2016:

Job Location:

Caltrans#11-415504 (Various Locations)

San Diego County

Quote Created By: Cecilia Ostlund

Item Description	Price	UOM	Qty/Day	Days	Total Qty.	Total
ilem#3: Traffic Control Systems: Up to 8 Hrs. (2 Persons) *Rate ts for all closures listed in spec	\$1,300.00	Per Day/PM	1	1	1	\$1,300.00
Ilem#3: Attenuator Truck w/Operator: Up to 8 Hrs.	\$850.00	Per Day/PM	1	1	1.	\$850.00
llem#4: CMS Board (Daily) **RENTAL (See Below for Details)	\$100.00	Per Day	-1	1	1	\$100,00

Note: The * indicates taxable Items.

Caltrans DBE Certified #25584

State of California - SB854 Registration#1000012757

Item#3: Traffic Control Systems **This item goes with Item#4

**All closures listed at time of bid at \$1,300.00 per day and/or night

Attenuator Truck with Driver: Up to 8 Hours \$850,00 per day and/or night

**Please Note: No change of rate at time of State Prevailing Wage Rate adjustment on 6/30/16. Our rates are good through completion of this job.

**Includes: All closures listed at time of bid in Spec book. Our price is for Ramp with lane, Ramp Closures, Single & Double Lane Closures, City Street Single and Double Lane Closures and Detour Routes

**Post Ramp Notification Signs \$175.00 each

- **Our rate is for 1 Crew.
- **Any closures added by Caltrans after time of bid will be treated as a change order.
- **Additional Traffic Control Technician: Up to 8 Hours \$650.00 per day/night
- **Additional Traffic Control Technician with Traffic Control Truck & Equipment: Up to 8 Hours, \$800.00 per day/night

Pease Note: 1 Hour Minimum for Set-Up & 1 Hour For Removal of closures.

Item#4: Changeable Portable Message Sign (LUMP SUM) **This item

goes with Ilem#3

CMS BOARDS: RENTAL IS PER EACH Daily: \$100.00 per each, per day Weekly: \$300.00 per each, per week Monthly: \$550.00 per each, per month Delivery Charge: \$75.00 each, per board Pick-Up Charge: \$75.00 each, per board

Included:

Includes all Equipment in closures listed in Caltrans specs for this job. Excludes CMS Boards.

Excluded:

Changeable Portable Message Board (CMS)

Add'l Terms:

This is a "Prevailing Wage" job.

Time starts on site. No portal to portal charges.

Cecilia's Safety Service, Inc., reserves the right to change our quotation should additional information be provided subsequent to the quotation date. This job was bid on plans, specs and addendums.

An executed Subcontract or Purchase Order must be on file with this office prior to start of work.

Should this quote be accepted by the prime contractor, prime contractor to attach this quote to their subcontract or purchase order relating to this project.

Rental quoted is per day, per week and/or per month. Rental starts on delivery and ends on

pick-up.

No Retention on Contract

Quote For: Estimating Department - Quote ID: 15-40660 (cont.)

Add'l Terms:

Minimum Rates for Califrans Contracts: Traffic Control Systems is a Four (4) Hour Minimum Charge at 60% of rates. Full rate charged after Four (4) Hours. 60% of closure rate will be charged with less than Eight (8) Hours notice of cancelation. Cancelation must be in written form. only via email; no exceptions will be made to our policy.

Rate listed is for Day/Night Work (Caltrans Scheduled Closures) Add: Saturday \$300.00 per day/night, per crew. Add: Sunday \$400.00 per day/night, per crew to rate listed above. Per Crew is 2 Persons. 1/2 Rate Applies to 1 Person.

Overtime Rate: After 6 Hours, \$95.00 per hour, per person

Double Time Rate: After 12 Hours \$110.00 per hour, per person

Terms: Net 30 Days

Clockin Ostland CH	12/1/2015	Accepted By:	
Cecilia Ostlund CH	Date	Signature	Date
Cecilia's Safety Service Inc.		-	- Date
		Print Name	
Visit Our Website at www.ceciliassafetyservice	com	· · · · · · · · · · · · · · · · · · ·	
		Title	
		Company	

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008 SMALL BUSINESS CERTIFIED (OSDS REF # 53767) DBE CERTIFIED (FIRM #38078) DIR # 1000011349 UNION SIGNATORY



SIGN AND TRAFFIC QUOTE

PROJECT: 11-415504****REVISED*****

BID DATE: 12/02/15

TO: SELECT ELECTRIC

ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$80,600.00 WITH USE OF MTC FOR ITEM #3

(ITEM #2 PRICE INCLUDES DETOUR SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

CONSTRUCTION AREA SIGNS: (ITEM #2)

ITEM #2 \$86,809.00 WITHOUT USE OF MTC FOR ITEM #3

(ITEM #2 PRICE INCLUDES DETOUR SIGNS IF AWARDED CONSTRUCTION AREA SIGNS)

ADDITIONAL ITEMS:

ITEM #4- \$800.00 EA PER MONTH (\$100.00 DELIVERY FEE & \$100.00 PICK-UP FEE APPLIES)

****ITEM #27- \$125.00

TRAFFIC CONTROL: (ITEM #3)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-\$1,475.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Tohnny Maneri

NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS BID. MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT.

MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

47423 RAINBOW CANYON TEMECULA, CA 92592

OFFICE: 951-695-5104 FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008 SMALL BUSINESS CERTIFIED (OSDS REF # 53767) DBE CERTIFIED (FIRM #38078) DIR # 1000011349 UNION SIGNATORY



BID DATE: 12/02/15

PROJECT: 11-415504***REVISED****

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)\$1,475.06	0
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)\$1,475.00	0
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS\$1,775.00	0
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)\$2,150.00	0
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS\$2,450.00	0
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)\$890.00	0
ADDITIONAL LABORER (1-8 HOURS)\$650.00)
RAMP NOTIFICATION SIGN (EACH)\$190.00	0
, , ,	
PCMS BOARDS:	
DAILY\$185.00	0
WEEKLY\$350.00	
MONTHLY\$800.00	
ARROW BOARDS:	ā
DAILY\$50.00)
WEEKLY	
MONTHLY\$550.00	
EQUIPMENT:	āl.
DELIVERY (EACH)\$100.00)
PICK-UP (EACH)	0
THE FOLLOWING RATES ARE FOR A SCORPION 100K ATTENUATOR TRUCK USE AGREEMENT	•
THERE IS NO MILEAGE CHARGE	
ATTENUATOR TRUCK W/ DRIVER (1-8 HOURS)	1
ATTENUATOR TRUCK W/ OUT DRIVER:	,
DAILY\$325.00	i
WEEKLY	
MONTHLY	
DELIVERY/PICK-UP FEE (TRUCK USE ONLY)	
NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND ANY DAMAGES	
INCURRED (THEFT AND VANDALISM INCLUDED).	
· ·	

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF \$115.00 PER HOUR, PER LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD \$295.00 PER LABORER FOR OVERTIME RATE DIFFERENCE.

CANCELLATIONS:

4 HOURS PRIOR TO SHOW UP	CHARGE
SHOW UP TIME PER LABORER	.2 HOURS
DIRECTLY AFTER SET UP PER LABORER.	4 HOURS
OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NOTICE OR CONTRA	
SHALL BE SUBJECT TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.	

NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, <u>DO NOT</u> INCLUDE RETENTIONS.

47423 RAINBOW CANYON TEMECULA, CA 92592 OFFICE: 951-695-5104 FAX: 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008 SMALL BUSINESS CERTIFIED (OSDS REF # 53767) DBE CERTIFIED (FIRM #38078) DIR # 1000011349 UNION SIGNATORY



Firm ID

Firm/DBA Name

Address Line1

Address Line2

City State Zip Code1

Zip Code2

Mailing Address Line1 Mailing Address Line2

Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code Phone Number

Phone Number
Fax Area Code
Fax Phone Number

Fax Phone Number Agency Name

Counties

Districts
DBE NAICS

ACDBE NAICS

Licenses Trucks Gender Ethnicity

Firm Type

Work Codes

38078

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON

TEMECULA

CA 92028

DBE

mariamaneri@yahoo.com

MARIA MANERI

(951) 695-5104 (951) 695-5105

DEPARTMENT OF TRANSPORTATION 01; 13; 19; 30; 33; 36; 37; 40; 42; 56;

04; 05; 07; 08; 11; 12;

561990;

C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count:

C31 Construction Zone Traffic Control Contractor: D42 Sign Installation;

F

HISPANIC DBE

47423 RAINBOW CANYON TEMECULA, CA 92592 OFFICE: 951-695-5104 FAX: 951-695-5105



From: Rick Bean

Diversified Landscape Co.

DBE 8022

21730 Bundy Canyon Road Wildomar, CA 92595

> SBE 12567 Union Contractor

Lic. 576183

Fax: 800-783-4197 DIR 1000009249

Phone: 951-245-1686

To:	Select Electric Inc.	Contact:	
Address:	13250 Kirkham Way	Phone:	(619) 460-6060
	Poway, CA 92064	Fax:	(619) 460-6069
Project Name:	11-415504	Bid Number:	2865
Project Location:	San Diego County Various Locations, San Diego	Bid Date:	12/2/2015
Addendum #:	2		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
7	Remove Existing Irrigation Facility	1,00	LS	\$8,570.00	\$8,570.00
10	Roadside Clearing	1.00	LS	\$5,680.00	\$5,680.00
14	Check And Test Existing Irrigation Facilities	1.00	LS	\$3,990.00	\$3,990.00
15	Operate Existing Irrigation Facilities	1.00	LS	\$8,530.00	\$8,530.00
16	Control and Neutral Conductors	1.00	LS	\$8,920.00	\$8,920.00
17	1 1/2" Remote Control Valve	6.00	EACH	\$ 44 0.00	\$2,640.00
18	Riser Sprinkler Assembly (Gear Driven)	3.00	EACH	\$48.70	\$146.10
19	Pop-up Sprinkler Assembly (Gear Driven)	17.00	EACH	\$93.80	\$1,594.60
20	2" Gate Valve	1.00	EACH	\$520.00	\$520.00
21	3" Gate Valve	3.00	EACH	\$950.00	\$2,850,00
22(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	326.00	LF	\$4.00	\$1,304.00
23(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	366.00	LF	\$4.1 5	\$1,518.90
24(F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	956.00	LF	\$4.30	\$4,110.80
25(F)	2" Plastic Pipe (Schedule 40) (Supply Line)	00.88	LF	\$4.75	\$418.00
26(F)	3" Plastic Pipe (Class 315) (Supply Line)	560.00	LF	\$8.15	\$4,564.00
		Total P	rice for ab	ove DBE Items:	\$55,356.40
NON-DI	BE				
11	Slow-Release Fertilizer	29.00	LB	\$5.30	\$153.70
12(F)	Plant (Group H)	4,140.00	EACH	\$D.61	\$2,525.40
13	Plant Establishment	1.00	LS	\$4,460.00	\$4,460.00
	208	Total Price f	e for above NON-DBE Items:		\$7,139.10
	Now 12/15 1-23				8
	DANIEL 115 M.O.		Tot	al Bid Price:	\$62,495.50

Notes:

• The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.

Night work is excluded.

Import or export of soil is excluded.

- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.

All clear & grub is excluded.

- Roadside clearing to be performed @ locations 3 & 4 only.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- · 12 traffic days needed, to be supplied by others.
- Retention to be held at the same rate as Owner to Contractor.
- · Pipe and wire to be installed prior to paving or hardscape.
- 20 working day(s) required and includes 1 move-in(s). Additional move-ins=\$750 each.
- Roadside clearing will be performed immediately prior to any landscape work.
- A 1% processing fee will be charged against all dollars billed into the Caltrans Oracle website if the Prime Contractor requires Diversified Landscape to manually process EWB's through "Sub Entry" in their behalf. This service will be payable to Diversified Landscape upon EWB payment from Owner to Prime Contractor.
- · All of the notes above to be made part of contract.

6 DOG CLOSUPUES

Page 1 of 2

- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.	CONFIRMED: Diversified Landscape Co.				
Buyer:					
Signature:	Authorized Signature:				
Date of Acceptance:	Estimator: Juan Martínez				
100	951-245-1686 juanm@diversifiedlandscape.com				



G & C Equipment Corp, Inc. (CA)

1875 West Redondo Beach Blvd Ste 102 Gardena, CA 90247

	C	Quote		
Project	Date	Estimate #		
<u> </u>	12/2/2015	OO-20708		

Phone: (310)515-6715 Fax: (310)515-5046

Name / Address Estimator				Ship To CADOT # 1 San Diego, (
		P	² .O. No.	Terms Net 30	1	1 Until 2016	Re JEI		FOB
Item	Qty	U/M	D	escription		Item Des	cription	Unit Price	Total
S(T)		1 LS	Certifications: DVBE #5092 Exp SBE #5092 CUCP DBE #820 SBE #WA0001-00	. 11-30-2016				495,408.13	495,408.13T
					3 707 <u>00</u> 0007 A	Sub	ototal		\$495,408.13
				`		Sale	es Tax ((8.0%)	\$39,632.65
						To	tal		\$535,040.78

Signature	Manager and the second	



STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY AT VARIOUS LOCATIONS

In District 11 On Route 5, 8, 15, 52, 54, etc

Under

Notice to Bidders and Special Provisions dated November 2, 2015

Standard Specifications dated 2010

Project plans approved October 5, 2015

Standard Plans dated 2010

To be submitted conjointly with
Electronic *Bid* book dated November 2, 2015
Identified by
Contract No. 11-415504
11-SD-5, 8, 15, 52, 54, etc-Var
Project ID 1113000002

Federal-Aid Project ACSTP-X073(114)E