



October 19, 2016

*via fax (916) 227-6282*

State of California  
Department of Transportation  
1727 30<sup>th</sup> Street, Bidder Exchange, M5 43  
Sacramento, CA 95816

Attn: Jill Sewell, Office Chief, Office Engineer

Re: Contract No. 11-415704

Ms. Sewell:

Western Rim Constructors, Inc. submitted a bid for the above referenced contract on October 18, 2016. There is a clerical error with the bid items listed for our subcontractor Select Electric, Inc. (Select). On our subcontractor listing Select was listed as follows:

|  |      |
|--|------|
| Item 1 Modify Existing Electrical System | 100% |
| Item 2 Mobilization                      | 9%   |

The bid items should be as follows:

|   |      |
|---|------|
| Item 52 Modify Existing Electrical System | 100% |
| Item 53 Mobilization                      | 9%   |

The description of work and percentages were accurately listed. As shown by Select's attached quote, Select never provided a quote for Lead Compliance Plan or Progress Schedule. Under Public Contract Code 4107.5, Western Rim is notifying Caltrans of this inadvertent error and requesting that Select's items of work be corrected as shown above. We are also providing a copy of this notice to Select. Should you have any questions concerning this request, please contact me.

Sincerely,

Ray C. Samuelson  
President

cc: Select Electric, Inc. (619) 460-6069

From: Select Electric Inc

562 807 1895

10/18/2016 13:04

#527 P.001/002


**SELECT**  
ELECTRIC, INC.

License No. 297034

Select Electric, Inc.

P.O. Box 1775

Poway, CA 92074

T: 619-460-6060

F: 619-460-6069

October 18, 2016

Estimating

RE: 11-415704

SEI QUOTE NO.: 16-00297

BID DATE: 10/18/2016

QUOTE VALID FOR: 30 DAYS

We are pleased to offer for your consideration our proposal for the electrical work required on the referenced project. Our proposal is in accordance with the terms and conditions as stated in the Contract Documents, and includes the work required for providing the electrical system as shown on the provided drawings.

| BID ITEM | DESCRIPTION                          | QUANTITY | UNIT \$      | EXTENSION           |
|----------|--------------------------------------|----------|--------------|---------------------|
| 1        | Modifying Existing Electrical System | 1        | \$473,261.00 | \$ 473,261.00       |
| 2        | Mobilization                         | 1        | \$46,500.00  | \$ 46,500.00        |
|          | <b>TOTAL</b>                         |          |              | <b>\$519,761.00</b> |

No. Addendum noted: 1,2,3,4

Clarifications:

- 1 Includes traffic control for our work only, based on most recent edition of "WATCH" manual.
- 2 Contractor is to prepare all work areas so as to be acceptable for our work under the subcontract. Select Electric, Inc. will not be called upon to start work until sufficient areas are ready to insure continued work. The Contractor shall furnish all temporary site facilities including suitable storage space, traffic control, temporary electrical and water, and sanitary facilities at no cost to Select Electric, Inc.
- 3 This proposal is based on all work being performed on straight time, based on a normal 8-hour workday, 40-hour per week basis. No allowance is included for any overtime.
- 4 Contractor shall, if the Owner does not, purchase and maintain all risk insurance upon full value of the entire work and/or materials delivered to the jobsite, which shall include the interest of Select Electric, Inc.
- 5 We reserve the right to review your Contract for mutual acceptance.
- 6 If electronic copies of as-built drawings are required, Prime contractor to provide Select Electric, Inc. with original electronic files at no cost to Select Electric, Inc.
- 7 SEI will provide input in the prime contractor's schedule. No dedicated scheduler is included for this project.
- 8 Any change in sequence or duration will be mutually agreed by SEI and prime contractor prior to acceptance.
- 9 SEI will be compensated by the general contractor for all additional premium time cost due to schedule acceleration.
- 10 By accepting this proposal the general contractor acknowledges and agrees to all clarifications and exclusions listed within by SEI.

From: Select Electric Inc

562 807 1895

10/19/2016 13:05

#527 P.002/002

- 11 In order for this quote to be valid the prices, clarifications and exclusions listed in this proposal must become part of the final subcontract agreement.
- 12 Proposal based on signed & approved 8-1-16 drawings E-1 thru E-22.

**Exclusions:**

- 1 Cost of bond. Please contact estimator for applicable bond percentage if required.
- 2 Construction permits, inspection fees and encroachment permits.
- 3 Caltrans Inspection cost for (welding spec 8.3) and any associated travel expenses.
- 4 Utility Company fees & support of existing utilities.
- 5 Concrete housekeeping, equipment pads, curbs and bollards.
- 6 Surveying, layout, painting, patching, and landscaping.
- 7 Traffic control plans and "K" rail installation
- 8 Removal of spoils and hazardous materials, waste handling or removal, clearing & grubbing.
- 9 Rock demolition or removal.
- 10 Saw cutting, removal, and patching of existing concrete slabs, equipment pads, pole bases, duct banks or asphalt pavement.
- 11 Dewatering and water diversion.

We appreciate the opportunity of providing you with our quotation for this project. The price(s) quoted herein is(are) firm for 30 days. Should you have any questions, please contact us at your convenience.

Sincerely,

Landon Smith

Sr. Estimator  
Select Electric, Inc.