

CONTRACT NO:  
12-0M3504

BID AMOUNT:  
\$ 17,930,857.30

BID OPENING DATE:  
October 19, 2016

BIDDER'S NAME:  
Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:  
14%

DBE PRIME CONTRACTOR CERTIFICATION<sup>1</sup>:  
N/A

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)  
13

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)  
\$8,197,269.54

# Third Bidder

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
139, 140, 141	RCP Pipe Supply*	D3270	Pre-Con Products P.O. Box 940669 Simi Valley, CA 93094 (805) 527-0841 Cert. No. 651	\$543,754.19
122	Furnish Sign Structures (Truss) (2nd Tier to Coral Construction Co.) (60% Supplier Credit)	C0655	G&C Equipment Corp. 1875 W. Redondo Beach Blvd. Ste. 102, Gardena, CA 90247 (310) 515-6715 Cert. No. 820	\$236,587.50

\* For exact bid item descriptions please see DBE Confirmation Form.

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ Please see next  
page.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Dale A. Nelson, Vice President

October 24, 2016 (760) 916-9100

Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact (Please Type or Print)

#### ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
 12-0M3504

BID AMOUNT:  
 \$ 17,930,857.30

BID OPENING DATE:  
 October 19, 2016

BIDDER'S NAME:  
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:  
 14%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	13	\$8,197,269.54

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
117, 118	Formliner	C0653, C0654, C0670, C0698, C0900, C5190	Rupert Construction Supply 3941 Park Drive, Suite 20-487 El Dorado, CA 95762-4549 (925) 229-5577 Cert. No. 32785	\$23,379.84
108, 186	PCC Supply*	C1000	JC Supply & Manufacturing 1612 S. Cucamonga Onatrio, CA 91761 (909) 373-1773 Cert. No. 34132	\$26,805.19

\* For exact bid item descriptions please see DBE Confirmation Form.

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ Please see next  
page.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Dale A. Nelson, Vice President

October 24, 2016 (760) 916-9100

Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:  
 12-0M3504

BID AMOUNT:  
 \$ 17,930,857.30

BID OPENING DATE:  
 October 19, 2016

BIDDER'S NAME:  
 Flatiron West, Inc.

DBE GOAL FROM CONTRACT %:  
 14%

DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 13	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$8,197,269.54
--	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
110	Supply Asphalt Oil for Hot Mix (2nd tier to RJ Noble) (60% Supplier Credit)	C0624	LMS Transport 2751 Avalon Street, Jurupa Valley, CA 92509 (951) 616-3828 Cert. No. 38327	\$209,400.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ Please see next  
page.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Dale A. Nelson, Vice President

October 24, 2016 (760) 916-9100

Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 12-0M3504		
BID AMOUNT: \$ 17,930,857.30		
BID OPENING DATE: October 19, 2016		
BIDDER'S NAME: Flatiron West, Inc.		
DBE GOAL FROM CONTRACT %: 14%		
DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 13	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$8,197,269.54

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
50	Clearing & Grubbing	C1601	C G O Construction Company 3100 East Cedar Street # 14 Ontario, CA 91761 (909) 930-5501 Cert. No. 4483	\$97,300.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ Please see next  
page.

%

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Dale A. Nelson, Vice President

October 24, 2016 (760) 916-9100

Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE - COMMITMENT**  
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 12-0M3504		
BID AMOUNT: \$ 17,930,857.30		
BID OPENING DATE: October 19, 2016		
BIDDER'S NAME: Flatiron West, Inc.		
DBE GOAL FROM CONTRACT %: 14%		
DBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup> : N/A	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 13	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$8,197,269.54

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED <sup>2</sup>	WORK CATEGORY CODES <sup>3</sup>	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
51, 186	Saw Cut for Removal Saw and Seal Isolation Joint	C5100	Morales Contracting Services 5031 Calmview Street, Baldwin Park, CA 91706 Phone (626) 856.3646 Cert. No. 4481	\$210,301.79

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

<sup>1</sup>Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

<sup>2</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

<sup>3</sup>Use Work Category Codes from the California Unified Certification Program database.

Total Claimed  
Participation

\$ 1,347,528.51

7.5 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder Dale A. Nelson, Vice President

October 24, 2016 (760) 916-9100

Date (Area Code) Tel. No.

Jannette Carter, Estimating Admin.

Person to Contact (Please Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DBE-06-0102.13 (NSW 08/2015)

Contract no.:

12-0M3504

Name of DBE business:

Pre-Con Products

Name of DBE representative:

Shannon Garcia

DBE certification number:

651

Name of bidder:

Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Dale A. Nelson

Date:

10/19/16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
139	18" RCP	\$8,186.40
140	24" RCP	\$368,742.00
141	36" RCP	\$65,297.70
	Tax 8%	\$35,218.09
	Freight	\$68,310.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$543,754.19

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Shannon Garcia

Printed name of DBE's authorized representative:

Sales Manager

Date of DBE's authorized representative:

10.21.16

Date:

## ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1125 N Street, MS-88, Sacramento, CA 95814.





QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 10/18/2016

SHANNON

QUOTE ID: 13501

CUSTOMER NAME: ALL INTERESTED BIDDERS  
CONTACT:JOB NUMBER: 12328  
JOB TITLE: 405 TO IRVINE  
LOCATION: IRVINEPHONE:  
FAX:  
Cell or Pgr.:TRACT:  
CONTRACT #: 12-0M3504  
AGENCY: CALTRANS

Shipping Terms: FOB JOB SITE

Price Valid Until: 12/17/2016

Payment Terms: NET 30 DAYS

Est. lead time from receipt of plans: VERIFIED UPON ORDE

## QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
18" RCP 1500D TG	380	\$16.28	FT.	\$6,186.40 ✓
24" RCP 1500D TG	15100	\$24.42	FT.	\$368,742.00 ✓
36" RCP 1500D TG	1170	\$55.81	FT.	\$65,297.70 ✓
36" X 6" GRADERINGS **MUST SHIP WITH RCP**		\$136.15	EA	
36" X 3" GRADERINGS **MUST SHIP WITH RCP**		\$81.39	EA	
A1495D-24" R&C **MUST SHIP WITH RCP**	4	\$409.00	EA	\$1,636.00
# OF DELIVERIES BASED ON FULL LOADS 8' JOINTS	108	\$632.50	LD	\$68,310.00 ✓
CUSTOMER TO UNLOAD RCP				

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

TOTAL \$510,172.10

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL PREVAIL. \*\*CONTACT KARI 805-315-7247\*\*

Sales tax additional

Print

## PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 91IS0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO  
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE  
MATERIALS AND ABIDE BY PRE-CON'S TERMS AND  
CONDITIONS.

BY: \_\_\_\_\_

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

440,226.10  
TAX 89 35,218.09  
475,444.19  
Freight 48,310.00  
543,754.19



## PRE-CON PRODUCTS TERMS AND CONDITIONS

1. **Purchase Price.** The Purchase Price specified on the face of this invoice is and shall be considered a lump sum price for the sale and/or installation of the Products based upon the aggregate prices of the time and material components of the Purchase Price including Installment charges, if any, as have been separately stated.
2. **Payment.** Payment in full of the Purchase Price, including transportation costs, shall be due thirty (30) days after delivery. Interest at the rate of eighteen percent (18%) per annum shall accrue on the unpaid balance, and on any other charges or expenses payable by Buyer, from the due date until paid in full. Seller reserves the right to forthwith cease all further deliveries if timely payment in full has not been received.
3. **Price Change.** The Purchase Price is binding on the Seller only for the period indicated, and prices are subject to change without notice. The possession of price sheets or catalogs by any person should not be construed as a binding offer to sell by Seller. Price changes made by Seller shall apply to all materials covered by this contract and delivered after said period, provided that delivery is not delayed due to any fault of the Seller.
4. **Delivery.** Seller will deliver the Products to the job site, and if requested in writing by Buyer, Seller shall install, attach and affix the Products to their final location using Seller's trucks, trailers and personnel. The unloading, placement and installation of the Products shall be the sole responsibility of Seller based upon the reasonable directions and requirements of Buyer, unless otherwise agreed in writing. Buyer shall provide and maintain suitable access roads to the delivery site and protect utilities and adjacent structures.
5. **Installation.** In the event Seller is required to install the Products pursuant to Buyer's request, Seller shall further furnish all tools, equipment, labor, materials, structures and accessories which may be required or necessary to properly install and affix to the job site all of the Products. Seller makes no representations or warranties, nor assumes any responsibility regarding the proper location, alignment, depth size, bedding, supports, physical requirements, base, backfill, compaction or any other condition affecting the placement or installation of the Products specified by Buyer, which responsibilities are exclusively borne by Buyer. Seller assumes no responsibility for water infiltration into any Product placed into any excavation.
6. **Capacity.** Seller shall be deemed a construction contractor for all purposes if Seller is required to install and affix the Products according to the plans and specifications of Buyer. Buyer's payment of the Purchase Price shall not be reduced or subject to any offset, retention, back-charge or other claims by reason of any term or condition not contained herein.
7. **Title.** Seller shall retain title to all Products until the full Purchase Price has been paid and, if Seller is responsible for the installation of the Products, until the Products have been attached to, incorporated in and affixed to their final position by Seller.
8. **Sales Tax.** The Purchase Price of the Products is based upon the assumption that Seller shall install and affix the Products, provided that in the event Buyer does not elect or contract with Seller to install the Products, then Buyer shall be further liable and responsible for the payment of all sales or use tax computed on the gross Purchase Price of the Products.
9. **Warranties.** Seller only warrants that the Products shall conform to the specification thereof and shall be free from defects in labor and materials for a period of one (1) year from date of delivery. If the Products should be found to be defective then upon written notice and after the return of the Product at Buyer's expense to Seller's business premises, Seller shall replace the Product with a duplicate Product free from defect without charge, but without further expense to Seller. SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR PURPOSE. EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE, SELLER SHALL NOT BE LIABLE OR RESPONSIBLE FOR ANY INCIDENTAL OR CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED BY DEFECTIVE PRODUCTS SUPPLIED BY SELLER. Products sold by Seller, but not manufactured by it, are warranted only to the extent such Products are warranted to Seller by the supplier.
10. **Inspections.** Buyer shall inspect the Products for any broken, chipped or other visible defect or deficiency prior to unloading the same and seller shall have no liability for any such deficiencies unless Buyer provided written notice to Seller on the shipping/delivery document evidencing Buyer's receipt of the same. All other inspections of the Products shall be made by Buyer within five (5) days from Seller's delivery of the products to the job site, at Buyer's sole cost and expense, for correct size, symmetry, depth and quality consistent with allowable tolerances and variations consistent with usual trade practices. Unless written notice of rejection is timely received by Seller, it is conclusively deemed that the Products meet with the Buyer's purchase requirements and are complete in accordance with the description of the Products.
11. **Returns.** Products shall not be returned by the Buyer without prior written acceptance by the Seller. The amount of credit to be given, if any, shall be determined by the Seller after inspection of the Products upon return to Seller's business premises.
12. **Quantity.** When the Buyer requests a reduction in total quantity of the Products ordered of more than ten percent (10%) for any category of Products listed, Seller may at its option increase the unit price of the Products a reasonable amount to offset the reduction in quantity.
13. **Scheduling.** Seller's delivery of the Products is based on its present estimate of the time required to ship after receipt of Buyer's order. ACCEPTANCE BY BUYER OF ANY PRODUCTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT OF ANY DELAY IN DELIVERY OF SUCH PRODUCTS.
14. **Ordering Odd Lengths.** The Purchase Price is based upon furnishing not over two percent (2%) of total Products sold having standard four-foot lengths, unless otherwise agreed in writing on the reverse hereof. An additional charge will be made for any excess in such percentage. All pipe and Products will be billed at nominal lengths (4' or 8') and no allowance shall be chargeable for shortage due to bevelling.
15. **Default.** Upon any default by Buyer under this contract, Seller, at its option, may cancel the unfulfilled portion of this contract, and the full Purchase Price for all Products manufactured by Seller for Buyer under this contract, whether or not delivered to the job site, shall, at Seller's sole option, become immediately due and payable, the exercise by Seller of any of its rights under this contract shall not bar Seller from exercising any other rights or remedies under the applicable lien laws against the property where the Products are placed or installed. In the event of default in payment, or any other breach, Seller may retake possession of the Products wherever they may be found, and may resell the same without notice to Buyer, applying the amount so received to the balance due. Seller may otherwise exercise all rights and remedies available to Seller in accordance with California law.
16. **Sale Contract.** This contract is subject to acceptance only on the terms and conditions stated in this offer. This contract shall not be subject to modification except by an agreement in writing signed by both parties. Any additional or different terms and conditions proposed by Buyer, either before or after this offer, are hereby rejected.
17. **Force Majeure.** The Seller shall not be liable for delays or other failure to perform because of any delays in manufacture or delivery due to unforeseeable causes beyond the control and without the fault or negligence of the Seller, including, but not restricted to, acts of God or of the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, excessive traffic, major equipment or transportation failures, delays or defaults of third parties, freight embargoes, unusually severe weather or delays of subcontractors or suppliers due to any causes and non availability of materials. All claims for delay in delivery of the Products shall be deemed waived unless presented in writing concurrently with acceptance of the Products. Delays in delivery, for whatever reason, shall not be cause of cancellation of this contract by Buyer. The parties hereto acknowledge that the amount of damages suffered or incurred by Buyer as a result of any delay in the delivery of Products which is caused by Seller's neglect or default shall be incapable of accurate measurement and that the parties hereby agree that Seller shall solely be liable to Buyer in such event in an amount equal to Fifty Dollars (\$50) per day of delay which amount shall constitute the sole and exclusive measurement of damages suffered by Buyer due to any such delay damages.
18. **Bid Jobs.** On bid jobs, this contract shall be binding on the parties only (a) for deliveries within sixty (60) days from the date on this contract and (b) if Buyer is awarded either from a general or subcontract embracing the use of the Products.
19. **Taxes Not Included.** The Purchase Price is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable to this order unless specifically included.
20. **Indemnification.** Buyer expressly agrees to indemnify, defend and hold Seller harmless from and against all claims, demands, losses, expenses, costs, including reasonable attorney's fees, liabilities, suits or judgments of any kind or nature, arising out of, in connection with, or resulting from death or injury to persons and loss, damage or injury to property, caused or due directly or indirectly to the sale, delivery, installation, storage or use of the Products being provided to Buyer. Buyer further agrees to erect sufficient protective and warning devices at the time the Products are placed on the job site.
21. **No Assignment.** Buyer shall not assign this contract or any interest therein, without Seller's prior written consent.
22. **Risk of Loss.** Risk of damage or loss of the Products shall pass to the Buyer upon the transfer of title. Thereafter, Buyer shall be responsible for compliance of all governmental regulations and ordinances with regard to storage or placement of the Products.
23. **Attorney Fees.** In the event of any litigation, action or proceeding is commenced in connection with this contract, the prevailing party therein shall be entitled to recover its reasonable attorney's fee and court costs.
24. **Storage.** In the event Buyer does not accept delivery of the Products in accordance with the delivery schedule agreed upon between the Seller and Buyer, Seller will store the undelivered Products on its business premises for a period of thirty (30) calendar days beyond the scheduled delivery date; provided that Seller will charge Buyer an amount equal to one and one-half percent (1½%) for each month, or any portion thereof, of the Purchase Price for the undelivered Products from the scheduled delivery date, payable monthly, and continuing until delivery of the Products or the termination of this contract whichever shall last occur. Seller shall have the right to cancel this contract, retain any deposits or prepayments, and recover the remaining balance of the full Purchase Price of any undelivered Products, plus interest thereon at the rate of one and one-half percent (1½%) per month until paid in full, if Buyer shall not accept delivery, for any reason whatsoever, within ninety (90) days from the scheduled delivery date.
25. **Disclaimer of Plans.** Buyer hereby acknowledges that in the event the Seller has provided any layouts, schematics, drawings or other plans to Buyer in connection with the placement, location or installation of the Products, any such plans were prepared solely for the benefit of Seller and Seller hereby disclaims, and shall expressly not be liable or responsible for, any loss, damage, expense or other injury suffered by Buyer, or claimed to be suffered or incurred by Buyer, with respect to or arising out of Buyer's use of such plans. Buyer shall solely be responsible for determining the numbers, lengths, configurations, layouts installations, dimensions and all other design parameters affecting the installation of the Products provided by Seller.



[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 15 16:14:26 PST 2015

**Query Criteria**

Firm/DBA Name: pre-con

Firm Type: DBE

<b>Firm ID</b>	651
<b>Firm/DBA Name</b>	PRE-CON PRODUCTS
<b>Address Line1</b>	240 LOS ANGELES AVENUE
<b>Address Line2</b>	
<b>City</b>	SIMI VALLEY
<b>State</b>	CA
<b>Zip Code1</b>	93065
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P O BOX 940669
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	SIMI VALLEY
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	93094
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	dzarraonandia@pre-conproducts.com
<b>Contact Name</b>	DANIEL ZARRAONANDIA
<b>Area Code</b>	( 805 )
<b>Phone Number</b>	527-0841
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 805 )
<b>Fax Phone Number</b>	306-2498
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	19; 27; 30; 35; 36; 40; 42; 56;
<b>Districts</b>	05; 07; 08; 12;
<b>DBE NAICS</b>	237310; 238110; 238120; 238990; 327310; 327331; 327390;

**ACDBE NAICS**

<b>Work Codes</b>	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
<b>Licenses</b>	A General Engineering Contractor; C08 Concrete Contractor; C42 Sanitation System Contractor;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)



## DES-OE-0102.13 (NEW 05/2015)

12-0M3504

**G&C Equipment Corporation**

John Brawdy

820

Flatiron West, Inc.

Name of representative of bidder or prime contractor:

Date: \_\_\_\_\_

[illegible]

Total

\$236,587.50

I certify under penalty of perjury that the foregoing is true and correct.

Pl = 40

S. 6. 1. 1. 1. 1.


whole

### ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

2





Project	Date	Estimate #
	10/19/2016	QO-21613

Name / Address
Estimator

Ship To
Caltrans # 12-0M3504 Irvine, Ca.

Terms	Valid Until	Rep
Net 30	11/16/2016	JEB

Qty	U/M	Description	Item Descrip...	Cost Code/L...	Unit Price	Total
126,443	LB	Item 122(F) 560218 Finish Sign Structure (Truss) includes: Anchor Bolts, Template, Sign Supports, Walkway, Light Channel & Hdwr	Bid Item # 122		2.8875 8% TAX	365,104.16T 29,208. <u>394,312.49</u>
4,540	LB	Item 128 562002 Metal (Barrier Mounted Sign) includes: Anchor Bolts, Saddle, Post, Backing Bars & Hdwr (Excludes: Strap, Brackets & Sign Panel Bolts)(24 ea)	Bid Item # 128		12.054	54,725.16T
1	ea	INSPECTION FEE			5,250.00	5,250.00
		Certifications: DVBE #5092 Exp. 11-30-2016 SBE #5092 CUCP DBE #820 SDB #WA0001-0015745				
				Subtotal \$425,079.32 Sales Tax (8.0%) \$33,586.35 <b>Total</b> \$458,665.67		



[Back To Query Form](#)**Search Returned 1 Records**

Wed Aug 10 07:59:56 PDT 2016

**Query Criteria**

Firm ID: 820

Firm Type: DBE

<b>Firm ID</b>	820
<b>Firm/DBA Name</b>	G & C EQUIPMENT CORP.
<b>Address Line1</b>	1875 W. REDONDO BEACH BLVD. #207
<b>Address Line2</b>	
<b>City</b>	GARDENA
<b>State</b>	CA
<b>Zip Code1</b>	90247
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	P. O. BOX 5419
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	GARDENA
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	90249
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	gene@gandccorp.com
<b>Contact Name</b>	GENE HALE
<b>Area Code</b>	( 310 )
<b>Phone Number</b>	515-6715
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 310 )
<b>Fax Phone Number</b>	515-5046
<b>Agency Name</b>	LOS ANGELES COUNTY METRO TRANSPORTATION AUTHORITY (MTA)
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423310; 423320; 423390; 423510; 423610; 423720; 423730; 423830; 423860; 425120; 532412; 561320;

**ACDBE NAICS****Work Codes**

C0600 MISC SUPPLIERS; C0639 ASPHALT SUPPLIER; C0651 CONCRETE & CEMENT SUPPLIER;  
 C0652 REINFORCING BAR SECTION SUPPLIER; C0655 STEEL SUPPLIER; C0670 PIPE SUPPLIER;  
 C0686 ELECTRICAL & SIGNALS SUPPLIER; C0699 TOOLS Supplier; C9999 BROKER; D3620  
 ELECTRICAL INDUSTRIAL APPARATUS; F5070 HARDWARE, PLUMBING & HEATING EQUIPMENT;  
 F5080 MACHINERY, EQUIPMENT, & SUPPLIES; F5210 LUMBER & OTHER BUILDING MATERIALS; I7350  
 MISC EQUIPMENT RENTAL & LEASING; I7360 PERSONNEL SUPPLY SERVICES;

**Licenses****Trucks****Gender****Ethnicity****Firm Type**

M  
 BLACK  
 DBE

[Back To Query Form](#)



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

12-0M3504

Name of DBE business:

Rupert Construction Supply

Name of DBE representative:

Karen Wonnemberg

DBE certification number:

32785

Name of bidder:

Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Dale A. Nelson

Date:

10/19/16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
117 & 118	Formliner	\$36,080.00
	Tax 8%	\$2,886.40
	Subtotal	\$38,966.40
	Minus 60% Supplier Credit	\$15,586.56

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$23,379.84

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

*Stacy Monroe*

Signature of DBE's authorized representative:

Stacy Monroe

Printed name of DBE's authorized representative:

Sales/Project Manager

Title of DBE's authorized representative:

10/21/16

Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Contract No. 12-0M3504



# Rupert

## Construction Supply

3941 Park Drive, Suite 20-487  
El Dorado Hills, CA 95762-4549  
(925) 229-5577  
Rupertsupply.com

## Quote

Date	Bid Date	Estimate #
10/18/2016	10/19/2016	16144

UDBE Certified #CT-032785  
CA SBE Certified #1792892  
DIR #1000008293

Job: 12-0M3504

Location: Orange County

Description	Qty	Unit	Unit Price	Total
<b>OPTION 1:</b> Pattern # 1999, Custom Fractured Fin + Triangle Pattern ~ THERMOFORM 5/32" Multi-use Material 2 to 10 uses ~ 120.00" X 48.00" Panels ~ 1.5" Max. Relief ~ Total number of parts = 60 ~ Estimated production schedule: 3-4 Weeks from order confirmation and/or final approval  Formliner Tool/Pattern Engineering & Design	2,400	sf	4.455	10,692.00T
<b>OPTION 2:</b> Pattern # 1999, Custom Fractured Fin + Triangle Pattern ~ FLASTOSPEC Urethane-Std bonded to 3/4" plywood ~ 120.00" X 48.00" Panels ~ 1.5" Max. Relief ~ Total number of parts = 60 ~ Estimated production schedule: 3-5 Weeks from order confirmation and/or final approval  Formliner Tool/Pattern Engineering & Design	1 ea		1,595.00	1,595.00
Product # SFFR01 Spec Form Release, 5 Gallon Pail	2 ea		92.51	185.02T
FOB Ship Point Freight NOT included in quote as quantities are estimates. Contractor is responsible for final quantities. Tool/Pattern Engineering, Design & Setup is priced per job and may be required on repeat/future orders. Custom artwork/tooling/patterns are not retained. Additional costs apply for artwork/tooling/patterns retained for up to two years.  Lead times are estimates only and may vary depending on fluctuations in workload and the timing of Buyer's purchase order. Manufacturer reserves the right to modify lead times as appropriate.			0.00	0.00
<b>Subtotal</b>				\$68,187.02
<b>Sales Tax (8.0%)</b>				\$5,199.76
<b>Total</b>				\$73,386.78

Stacy Monroe  
stacy@rupertsupply.com  
925.229.5577 x3

117  
118

1600 2400 sf

54,120.00T  
36,080.00  
TAX 890.21 886.40  
38,966.40  
X 16090  
supplier  
credit  
23,379.84



[Back To Query Form](#)**Search Returned 1 Records**

Fri Oct 14 14:51:02 PDT 2016

**Query Criteria**

Firm ID: 32785

Firm Type: DBE

---

<b>Firm ID</b>	32785
<b>Firm/DBA Name</b>	RUPERT CONSTRUCTION SUPPLY, LP
<b>Address Line1</b>	12405 GOLD FLAKE CT.
<b>Address Line2</b>	
<b>City</b>	RANCHO CORDOVA
<b>State</b>	CA
<b>Zip Code1</b>	95741
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	3941 PARK DR., STE. 20-487
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	EL DORADO HILLS
<b>Mailing State</b>	CA
<b>Mailing Zip Code1</b>	95762
<b>Mailing Zip Code2</b>	4549
<b>Certification Type</b>	DBE
<b>EMail</b>	estimating.rupert@gmail.com
<b>Contact Name</b>	KAREN WONNENBERG
<b>Area Code</b>	( 925 )
<b>Phone Number</b>	229-5577
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 925 )
<b>Fax Phone Number</b>	269-2861
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	423990; 444190;

---

**ACDBE NAICS****Work Codes**

C0653 STEEL SOLDIER PILES; C0654 TIMBER LAGGING; C0670 PIPE SUPPLIER; C0698 BUILDING MATERIAL SUPPLIER; C0900 BRIDGE DECK MATERIALS SUPPLIERS; C5190 JOINT SEAL - WATER STOP;

**Licenses****Trucks****Gender**

F

**Ethnicity**

CAUCASIAN

**Firm Type**

DBE

---

[Back To Query Form](#)



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
 DES-OB-0102.13 (NEW 05/2015)

Contract no.:  
 12-0M3504  
 Name of DBE business:  
 JC Supply & Manufacturing  
 Name of DBE representative:  
 Benita Blanchard  
 DBE certification number:  
 34132  
 Name of bidder:  
 Flatiron West, Inc.  
 Name of prime contractor if different from the bidder:  
  
 Name of representative of bidder or prime contractor:  
 Dale A. Nelson  
 Date:  
 10/19/16

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
108	PCC Cure Resin	\$6,677.00
108	Lean Cure Wax	\$4,818.00
108	Loose Tie Bar (50") for CRCP	\$334.65
186	Expansion Paper 1/2" X .80' x 10'	\$10,260.00
186	Expansion Paper 1/2" X .85' x 10'	\$17,887.50
	Subtotal	\$39,977.15
	Tax 8%	\$3,198.17
	Subtotal	\$43,175.32
	60% Supplier Credit Subtotal	\$25,905.19
	Freight	\$900.00
	<b>Total</b>	<b>\$26,805.19</b>

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 12-0M3504



# JC Supply & Manufacturing

1612 S Cucamonga Avenue  
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

12 BID

## Estimate

Date	Estimate #
10/18/2016	14710

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms	Freight
12-0M3504	ONTARIO, CA	11/18/2016	Net 30	PPD & BILL
Description	Qty	U/M	Cost	Total
CT# 12-0M3504 IRVINE, CA. RTE 405 SAND CANYON START SUMMER 2017 END SUMMER 2018				
#6 X 50" TIE BARS EPOXY COATED GREEN PER ASTM A775	✓ 69	EA	4.85	334.65T
CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES)	✓ 1,100	GAL	6.07	6,677.00T
CA DOT HYDROCURE WAX 20WS (IN 275 GAL TOTES)	✓ 1,100	GAL	4.38	4,818.00T
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X .80' X 10'	✓ 4,560	LF	2.25	10,260.00T
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X .85' X 10'	✓ 7,950	LF	2.25	17,887.50T
APPROX. Freight Charges PER TRUCKLOAD (Actual charges to be billed at time of shipment) IRVINE, CA.	✓ 2	EA	450.00	900.00
				39,977.15
				8% TAX 3,198.17
				43,175.32
				60% - Y supplier 25,905.19
				Freight 900.00
				26,805.19
QUOTED BY: BENITA BLANCHARD		Subtotal		\$40,877.15
		Sales Tax (8.0%)		\$3,198.17
		Total		\$44,075.32



PCC SUPPLIES AND DOWELS & RELATED (PARTIAL)  
JC SUPPLY

Bid Items	Description	Unit of Measure	Qty.	Unit Price	Extension
108	PCC Cure Resin	Gallon	1,100	\$6.07	\$ 6,677.00
108	Lean Cure Wax	Gallon	1,100	\$4.38	\$ 4,818.00
108	Loose Tie Bar (50") for CRCP	Each	69	\$4.85	\$ 334.65
186	Expansion Paper 1/2" X .80' x 10'	LF	4560	\$2.25	\$ 10,260.00
186	Expansion Paper 1/2" X .85' x 10'	LF	7950	\$2.25	\$ 17,887.50
					Subtotal \$ 39,977.15
					Tax 8% \$ 3,198.17
					Subtotal \$ 43,175.32
60 % Supplier Credit					X60% \$ 25,905.19
					Freight \$ 900.00
					<b>Total \$ 26,805.19</b>



[Back To Query Form](#)**Search Returned 1 Records**

Fri Oct 21 09:20:42 PDT 2016

**Query Criteria**

Firm ID: 34132

Firm Type: DBE

Firm ID	34132
Firm/DBA Name	JC SUPPLY & MANUFACTURING
Address Line1	1612 S. CUCAMONGA AVENUE
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	connie@jcsupply.us
Contact Name	CONNIE LIGHTCAP
Area Code	( 909 )
Phone Number	373-1773
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 909 )
Fax Phone Number	373-1785
Agency Name	CITY OF LOS ANGELES
Counties	00;
Districts	00;
DBE NAICS	332312; 423390;

**ACDBE NAICS**

Work Codes	C1000 WHOLESALE BROKER OF CONSTRUCTION MATERIALS; D3440 FABRICATED STRUCTURAL METAL PRODUCTS;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-DE-0102.13 (NEW 05/2015)

Contract no.:

12-0M3504

Name of DBE business:

LMS Transport

Name of DBE representative:

Anthony Steen and/or Ashley Fitzpatrick

DBE certification number:

38327

Name of bidder:

Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Dale A. Nelson

Date:

10/19/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
110	Supply Asphalt Oil for Hot Mix (2nd Tier to RJ Noble) (60% Supplier Credit)	\$209,400.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$209,400.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

Ashley Fitzpatrick

Printed name of DBE's authorized representative:

Dale A. Nelson

Title of DBE's authorized representative:

10.24.16

Date:

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

Contract No. 12-0M3504





**LMS TRANSPORT**  
CA # 434396  
800-698-6886


OFFICE: 951-616-3828

FAX: 951-685-1862

Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or  
[orders@lmncoldmilling.com](mailto:orders@lmncoldmilling.com)

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: RJ Noble ATTN: Estimating

BID DATE: 10-19-16

PROJECT NAME: SB 405 Irvine – Tag# 12-0M3504

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to [orders@lms-transport.com](mailto:orders@lms-transport.com) or fax to **951-685-1862**

*Bid Item 110*

*1000 TONS  
x 328  
= \$328,000*

- **Item #: Oil Supply Only (per ton):** 1,000 of PG64-10 & 335 of PG64-16 & 75 of PG70-10 @ \$328 (Index-5%).
- **Item # Freight Only (per ton):** (1) \$21 LTR to Orange. *1000 x 21 = 21,000*
- **Item Numbers:** See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.
  - See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2. You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

*328,000  
21,000  
349,000.00  
x 6090 = \$2,091,400.00*

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 7 (no sales taxes or environmental fees included).**
2. A flat \$12 Oil Spill Assessment Fee will be added to each load of oil.
3. **LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.**
4. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
5. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
6. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
7. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANCES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

**Customer Name | Signature | Date:** \_\_\_\_\_

**LMS & LMN Name | Signature | Date:** \_\_\_\_\_





**LMS TRANSPORT**  
**CA # 434396**  
 © 800-698-6886


**OFFICE: 951-616-3828**

**FAX: 951-685-1862**

**Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or  
[orders@lmncoldmilling.com](mailto:orders@lmncoldmilling.com)**

**2751 Avalon St, Jurupa Valley, Ca 92509**

**UDBE # 38327 | SBE# 1770011**



**UDBE # 40561 | SBE# 1795213**

**Standard Rental Rates for 2016 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT**

<b>EQUIPMENT&amp;(OWNED)</b>	<b>HRLY RATE</b>	<b>NOTES:</b>
Mini Grinder   Skidster (1)	\$850 (1st 4 Hrs) & \$175 per Hr after	Mobe charge included in 4 hr min. Additional charges over 100 mile radius.
Mini Grinder w/ Berm Attachment	\$1,000 (1 <sup>st</sup> 4 Hrs) & \$200 per Hr after	Hard to reach places i.e. under guard rails. Additional charges over 100 mile radius.
40”/4’ (2) Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40”) or \$2,200 (1 <sup>st</sup> 4 Hrs) & \$350 (4’) after	Mobe charge included in 4 hr min.
Super Tens (2)	\$88 per Hr (4 Hr min)	\$100 per hour outside of 100 mile radius of Ontario, CA
RGN or Lowboys (2) (equip. transport)	\$135 per Hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc.) (6 Tractors)	\$95 per hr portal to portal	\$110 Hr outside 100 mile radius   1 Hr Stand By Only
Oil Tankers (6)	\$100 per Hr portal to portal or Per Ton (request rate sheet)	4 Hr min   1 Hr Stand By Only
Dry Van Tractors (6 Tractors)	\$95 per hr portal to portal	\$120 per hr outside 100 mile radius





**LMS TRANSPORT**  
**CA # 434396**  
© 800-698-6886


**OFFICE: 951-616-3828**

**FAX: 951-685-1862**

**Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or**  
**[orders@lmncoldmilling.com](mailto:orders@lmncoldmilling.com)**

**2751 Avalon St, Jurupa Valley, Ca 92509**

**UDBE # 38327 | SBE# 1770011**



**UDBE # 40561 | SBE# 1795213**

**This proposal is subject to all Terms and Conditions below.**

**TERMS AND CONDITIONS OF CONTRACT:**

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.





**LMS TRANSPORT**  
**CA # 434396**  
 © 800-698-6886

**OFFICE: 951-616-3828**

**FAX: 951-685-1862**

**Email: [orders@lms-transport.com](mailto:orders@lms-transport.com) or**  
**[orders@lmncoldmilling.com](mailto:orders@lmncoldmilling.com)**

**2751 Avalon St, Jurupa Valley, Ca 92509**

**UDBE # 38327 | SBE# 1770011**



**UDBE # 40561 | SBE# 1795213**

17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

**Signature:** \_\_\_\_\_

**Company:** \_\_\_\_\_

**Title:** Chief Estimator or Company Principal

**Name:** \_\_\_\_\_

=====

We hereby confirm our acceptance to the terms within this agreement.

**Signature:** \_\_\_\_\_

**Company:** LMS Transport & LMN Incorporated

**Title:** President of LMS

**Name:** Anthony Steen



[Back To Query Form](#)**Search Returned 1 Records**

Fri Oct 21 15:54:42 PDT 2016

**Query Criteria**

Firm ID: 38327

Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	afs@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	( 951 )
Phone Number	616-3828
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 951 )
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

**ACDBE NAICS****Work Codes**

C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

**Licenses****Trucks**

FOR HIRE - 7;

**Gender**

M

**Ethnicity**

ASIAN PACIFIC

**Firm Type**

DBE

[Back To Query Form](#)



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-OE-0102.13 (NEW 05/2015)

Contract no.:  
12-0M3504

Name of DBE business:  
CGO Construction Company, Inc.

Name of DBE representative:  
Charles Ojuri

DBE certification number:  
4483

Name of bidder:  
Flatiron West, Inc.

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:  
Dale A. Nelson

Date:  
10/19/16

Bid item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
50		\$97,300.00


<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

\$97,300.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

  
Signature of DBE's authorized representative:

Charles Ojuri

Printed name of DBE's authorized representative:

President

Title of DBE's authorized representative:

10-24-2016

Date:

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



RT

Email: cgoconst2@msn.com

PROPOSAL & CONTRACT				
DESCRIPTION OF WORK	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL
Item 50 – Clearing and Grubbing(trees/vegetation only)	LS		LS	\$97,300.00

- 1.Excludes Traffic control/barricades.
- 2.Excludes grass, weeds, pruning, and topsoil removal.
- 3.Excludes utilities/substructures. Asbestos/lead abatement.
- 4.No permits, testing, bonds, and engineering fees included.
- 5.Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.
- 6.Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.
- 7.Not responsible for any spoils or deviations caused by other contractors.
- 8.Bracing/shoring, dewatering, buried tanks/barrels are excluded.
- 9.Our Liability Insurance is \$1M/Occurrence, \$2M Aggregate, \$4M Umbrella.
10. \*\*\*Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted.\*\*\*

ACCEPTED

PANY

BY: \_\_\_\_\_

DATE: \_\_\_\_\_

CGO CONSTRUCTION COMPANY, INC.

CHARLES OJURI - ESTIMATOR

BY:  CHARLES OTORI - ESTIMATOR

DATE: OCTOBER 19, 2016



# CGO CONSTRUCTION COMPANY, INC.

---

ENGINEERS & CONTRACTORS • LIC. # 532200

3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 • PHONE (909) 930-5501 • FAX (909) 930-5503

(a UDBE/ DBE Firm) CUCP #4483. DIR #1000013024

Email: cgoconst2@msn.com



[Back To Query Form](#)**Search Returned 1 Records**

Fri Oct 21 08:45:13 PDT 2016

**Query Criteria**

Firm/DBA Name: c g o

Firm Type: DBE

Firm ID	4483
Firm/DBA Name	C G O CONSTRUCTION COMPANY
Address Line1	3100 EAST CEDAR STREET #14
Address Line2	
City	ONTARIO
State	CA
Zip Code1	91761
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	cgoconst2@msn.com
Contact Name	CHARLES OJURI
Area Code	( 909 )
Phone Number	930-5501
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 909 )
Fax Phone Number	930-5503
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 14; 15; 16; 19; 30; 33; 36; 37; 54;
Districts	06; 07; 08; 09; 11; 12;
DBE NAICS	237310; 238120; 541490; 541618;

**ACDBE NAICS**

Work Codes	C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; C8700 CONSULTANT, NON ENGINEERING;
Licenses	A General Engineering Contractor; C21 Building Moving / Demolition Contractor;
Trucks	
Gender	M
Ethnicity	BLACK
Firm Type	DBE

[Back To Query Form](#)



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE CONFIRMATION**  
DES-05-0102.13 (NEW 05/2015)

Contract no.:  
**12-0M3504**

Name of DBE business:  
**Morales Contracting Services**

Name of DBE representative:  
**Rex Hand**

DBE certification number:  
**4481**

Name of bidder:  
**Flatiron West, Inc.**

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:  
**Dale A. Nelson**

Date:  
**10/19/16**

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided <sup>1</sup>	Amount (\$)
51	Saw Cut for Removal	\$106,501.79
186	Saw and Seal Isolation Joint	\$103,800.00

<sup>1</sup>If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total **\$210,301.79**

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

  
Signature of DBE's authorized representative:

**Rex Hand**  
Printed name of DBE's authorized representative:

**Op. Manager**  
Title of DBE's authorized representative:

**10/24/16**  
Date:

**ADA Notice** For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (810) 445-1233; TTY 711, or write to Records and Forms Management, 1120 N Street, MS 83, Sacramento, CA 95814.





GENERAL CONTRACTORS

## JOB QUOTATION

DATE: 10/19/16

WE ARE PLEASED TO SUBMIT OUR QUOTATION AND TERMS FOR WORK ON THE FOLLOWING PROJECT:

PROJECT: Rt. 405

CONTRACT NO: 12-0M3504

BID DATE: 10/19/16

Bid Item	Description	Quantity	Unit	Unit Price	Amount
186	Isolation Joint - Demo Cut	12,000	LF	\$5.15	61,800.00
186	Isolation Joint - Seal (Silicone)	12,000	LF	\$3.50	42,000.00
51	Demo Cut A/C. 16" deep	<del>20,000</del>	LF	\$5.15	<del>103,000.00</del>

Clarifications:

### TERMS AND CONDITIONS

1. BOND EXCLUDED.
2. JOBSITE WATER SOURCE EXCLUDED.
3. TRAFFIC CONTROL EXCLUDED.
4. JOINT LAYOUT EXCLUDED. MCS WILL CHALK LINES ON PROVIDED JOINT LAYOUT.
5. DUST CONTROL AND SWEEPER CLEANUP EXCLUDED.
6. DEBRIS DISPOSAL SITE EXCLUDED.
7. QUANTITIES ARE APPROXIMATE: FOOTAGE BASED ON ACTUAL FIELD MEASUREMENT.
8. JOBSITE SLURRY DUMP SITE EXCLUDED.
9. WEEKEND WORK IS EXTRA COST UNLESS OTHERWISE AGREED AT TIME OF BID.
10. CONTRACTOR SHALL PROVIDE FULL ACCESS FOR SAWING EQUIPMENT, TRUCKS, ETC., TO PERFORM GREEN SAWING OPERATIONS.

BY: REX HAND

MORALES CONTRACTING SERVICES (M.C.S.)

CONTRACTORS LIC# 700464

DIR# 1000012697

Email: [mcs@moralescontracting.com](mailto:mcs@moralescontracting.com)

OK TO WITHHOLD 10% IN LIEU  
OF BOND PER REX

### MORALES CONTRACTING SERVICES

5031 Calmview Ave. ~ Baldwin Park, CA 91706 ~ (626) 856-3646 ~ Fax: (626) 856-3648  
DBE/SMBE CT-004481



[Back To Query Form](#)**Search Returned 1 Records**

Tue Oct 20 16:53:34 PDT 2015

**Query Criteria**

Firm ID: 4481

Firm Type: DBE

<b>Firm ID</b>	4481
<b>Firm/DBA Name</b>	MORALES CONTRACTING SERVICES
<b>Address Line1</b>	5031 CALMVIEW STREET
<b>Address Line2</b>	
<b>City</b>	BALDWIN PARK
<b>State</b>	CA
<b>Zip Code1</b>	91706
<b>Zip Code2</b>	
<b>Mailing Address Line1</b>	
<b>Mailing Address Line2</b>	
<b>Mailing City</b>	
<b>Mailing State</b>	
<b>Mailing Zip Code1</b>	
<b>Mailing Zip Code2</b>	
<b>Certification Type</b>	DBE
<b>EMail</b>	tmorales@moralescontracting.com
<b>Contact Name</b>	ANTONIO MORALES
<b>Area Code</b>	( 626 )
<b>Phone Number</b>	856-3646
<b>Alt Area Code</b>	( )
<b>Alt Phone Number</b>	
<b>Fax Area Code</b>	( 626 )
<b>Fax Phone Number</b>	856-3648
<b>Agency Name</b>	DEPARTMENT OF TRANSPORTATION
<b>Counties</b>	00;
<b>Districts</b>	00;
<b>DBE NAICS</b>	236210; 238990;

**ACDBE NAICS**

<b>Work Codes</b>	C5100 CONCRETE STRUCTURE; C9801 BUILDING CONSTRUCTION;
<b>Licenses</b>	B General Building Contractor; D06 Concrete Related Services;
<b>Trucks</b>	
<b>Gender</b>	M
<b>Ethnicity</b>	HISPANIC
<b>Firm Type</b>	DBE

[Back To Query Form](#)



3



STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION  
**DBE GOOD FAITH EFFORTS DOCUMENTATION**  
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Flatiron West, Inc.  
 Contract No.: 12-0M3504

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow Up Methods and Dates
See Section B.			

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
See Section C.	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.



4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
See Section D.			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

See Section E.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

See Section F.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

See Section G.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

See Section H.

9. Include additional data to support a demonstration of good faith efforts.

See Section I.

**NOTE:** USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.



Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

**Section A**

- A. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

**Please see Attachment A-1, for the following:**

<b>Item of Work Offered, Services Offered, or Material Supplied</b>	<b>Bidder Normally Performs Item (Y/N)</b>	<b>Item Broken Down to Facilitate Participation (Y/N)</b>	<b>Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)</b>	<b>Amount (\$)</b>	<b>Percentage of Total Bid</b>
---	--	---	--	------------------------	--

**Flatiron's analysis shows that total dollars made available to bid was 55.19% of the total bid price of \$17,930,857.30.**



## Attachment A-1

Item of Work Offered, Services Offered, or Material Supplied	Bidder Normally Performs Item (Y/N)	Item Broken Down to Facilitate Participation (Y/N)	Established Flexible Timeframes for Performance and Delivery Schedule (Y/N)	Amount (\$)	Percentage of Total Bid
AC Dike	N	Y	N *	\$5,765	0.03%
Aggregate Supply	N	Y	N *	\$199,046	1.11%
Asphalt Paving	N	Y	N *	\$2,127,135	11.86%
Cable Railing/Guardrail	N	Y	N *	\$105,274	0.59%
Clear and Grub	N	Y	N *	\$97,300	0.54%
Concrete Barrier	N	Y	N *	\$1,571,336	8.76%
Concrete Supply	N	Y	N *	\$957,508	5.34%
Construction Area Signs/Roadside Signs	N	Y	N *	\$135,749	0.76%
Electrical	N	Y	N *	\$1,604,834	8.95%
Erosion Control	N	Y	N *	\$3,365	0.02%
Ground Anchors/Soil Nail	N	Y	N *	\$174,010	0.97%
Landscape & Irrigation	N	Y	N *	\$831,266	4.64%
Minor Concrete	N	Y	N *	\$162,100	0.90%
Miscellaneous Iron And Steel	N	Y	N *	\$34,607	0.19%
Overhead Signs	N	Y	N *	\$688,549	3.84%
CC Supplies	N	Y	N *	\$38,830	0.22%
Pipe Supply	N	Y	N *	\$614,525	3.43%
Reinforcing Steel	N	Y	N *	\$398,973	2.23%
Soil Nails	N	Y	N *	\$0	0.00%
Striping	N	Y	N *	\$145,145	0.81%

Total Available DBE Participation:

\$9,895,317

55.19%

## Notes:

1. Flatiron provided opportunities for DBE subcontractors and suppliers to bid complete or partial scopes of work on all the above items.
2. \*Flatiron did not receive any requests from DBEs to establish flexible timeframes.



**Section B**

- B. List the names of certified DBE's and the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBE's were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

Names of DBEs Solicited	Dates of Initial Solicitation	Follow-up Methods & Dates
----------------------------	-------------------------------	---------------------------

**Flatiron West, Inc. ("Flatiron") contacted DBE's through iSqFt by email/fax on 9/16/16. Additional solicitations by fax and/or e-mail were sent on 10/6/2016, 10/14/2016, and 10/17/2016 to notify DBE's that addendums were issued for the project and to request a response of intention to bid.**

**Flatiron also made follow-up phone calls on 10/07/2016, 10/11/2016 & 10/12/2016 to DBE's who had not yet indicated their intention to bid.**

**Flatiron successfully faxed or emailed an invitation to Bid ("IFB") to 91 subcontractors/suppliers through iSqFt.**

**Please see the following Attachments:**

- **Solicitation Database (iSqFt printout)**
- **IFB faxed or emailed (iSqFt printout)**
- **IFB Addendum Notice for Addendum 1, 2 & 3 (iSqFt printout)**
- **IFB Reminder Notice (iSqFt printout)**
- **IFB and Addendum Notice Message History Report (iSqFt printout)**
- **Follow-up Phone Log**



**Route 405 Sand Canyon to Jamboree  
DBE Solicitation List**

Company Name	First Name	Last Name	Email Address	City	State	Phone
A Cone Zone, Inc.	Christy	Warner	christyw@aconezone.com	Corona	CA	(951) 734-9535
A.C. Paving Company	Anthony	Curato	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070
Access General Contracting	Elizabeth	Tene	elizabeth@accessgeneralcontracting.com			(714) 373-0066
Ace Fence Company	Michael	Abanilla	mpa@acefencecompany.com	La Puente	CA	(626) 333-0727
Ace Fence Company	Ben	Layos	blayos@acefencecompany.com	La Puente	CA	(626) 333-0727
Advantage Demolition and Grading, Inc.	Wasis	Bhuiyan	estimating@demoandgrading.com	Winnetka	CA	(818) 477-2074
Agri Service	Mary	Matava	mary@agriserviceinc.com	Oceanside	CA	(760) 295-6255
Agri Service	Julia	Mattern	julia@agriserviceinc.com	Oceanside	CA	(760) 295-6255
Agri Service	Hilda	Paz	hilda@agriserviceinc.com	Oceanside	CA	(760) 295-6255
Alvarez Quality Construction Inc.	Jose	Alvarez	awp11254@hotmail.com	Imperial Beach	CA	(530) 870-1476
American Paving Supply, Inc.	Andrea	Aldinger	aaldinger@americanpavingsupply.com	Orange	CA	(949) 244-4426
American Steel Placers	Russell	Robertson	rusty@steelplacers.com	San Bernardino	CA	(909) 884-6031
Anthony's Grading & Paving	Cheryl	Mastro	paving_agp@yahoo.com	Santee	CA	(619) 334-6167
Ashoona Landscape	Darrell	Johnson	Darrell@AShoonaLandscape.com	Santa Ana	CA	(714) 290-3339
Austin Enterprises	Ty	Conner	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001
Banaga Construction Inc.	Frank	Banaga	frank@kiteclimbers.com	Chula Vista	CA	(619) 922-8570
Baryeh Construction Engineers	Kofi	Baryeh	kofibaryeh@yahoo.com	Yorba Linda	CA	(714) 351-9236
Bert Salas, Inc.	Bob	Salaz	bsalaz@bertsalasinc.com	Santee	CA	(619) 562-7711
C.R. Gann Demolition, Inc.	Ken	Beck	ken@crgann demolition.com	Nuevo	CA	(951) 940-0937
California Professional Electrical Engineering	Van Tan	Nguyen	van@cpengineeringinc.com	La Puente	CA	(626) 810-1338
California Professional Electrical Engineering	Alicia	Nguyen	alicia@cpengineeringinc.com	La Puente	CA	(626) 810-1338
Canales Demolition & Hauling, Inc.	Joe	Canales	joe@canalesdemo.com	Spring Valley	CA	(619) 204-2422
CGO Construction Company	Charles	Ojuri	cgoconst2@msn.com	Ontario	CA	(909) 930-5501
Cody Builders Supply	Arthur	McGuire	metals@codybuilderssupply.com	Austin	TX	(512) 339-9834
Command Performance Constructors	Jim	Chavez	jim@cpconstructors.com	Signal Hill	CA	(562) 997-9410
CT Concrete Cutting, Inc.	Christopher	Tompkins	ctandco@verizon.net	Riverside	CA	(951) 698-7745
Deco Pave	Ferry	Soendjojo	Ferry@DecoPaveCorp.com	Irwindale	CA	(626) 337-9580
Dees Burke Engineers Construction, LLC	Todd	Wingo	todd@bdeconstructors.com	Altadena	CA	(626) 228-3670
DeFence Company	Luis	Gutierrez	defenceco@gmail.com	Baldwin Park	CA	(626) 338-2288
Dimure Corporation	Dina	Muralt	dm3mlm@gmail.com	La Mesa	CA	(619) 647-3996
Diversified Landscape Co.	Rick	Bean	rick@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686
Ellis Equipment, Inc.	Mitch	Dolezal	mitch@ellisrents.com	Signal Hill	CA	(562) 424-9991
Empire Steel, Inc.	Saru	Poch	saru@empiresteelinc.com	San Bernardino	CA	(909) 509-5928
Empire Steel, Inc.	Tammy	Henry	tammy@empiresteelinc.com	San Bernardino	CA	(909) 509-5926
EW Corporation	Israel	Ayala	iaayala@ewcorporation.com	El Centro	CA	(760) 337-0020
Full Traffic Maintenance, Inc.	Craig	Cherry	FULLTRAFFIC@SBCGLOBAL.NET	Corona	CA	(951) 520-9990
G & F Concrete Cutting Inc.	Greg	Ferguson	g.ferguson@gfconcretecutting.com	Santa Ana	CA	(714) 648-0397
G & F Concrete Cutting Inc.	Michael	Phillips	m.phillips@gfconcretecutting.com	Santa Ana	CA	(714) 648-0397
Global Road Sealing, Inc.	Tri	La	GRS@globalroadsealing.com	Garden Grove	CA	(714) 893-0845
GSJ Utility Supply & Service	Sandra	Schneeberger	sandy@gsj-utility.com	Santa Fe Springs	CA	(562) 404-1113
High Light Electric, Inc.	Serban	Capalna	estimating@hleincusa.com	Riverside	CA	(951) 352-9646
Hofer Corporation	Scott	Hofer	hofercorp@yahoo.com	San Diego	CA	(619) 661-6053
In-Line Fence and Railing Co., Inc.	Jason	Hodges	jason@inlinerail.com	Ramona	CA	(760) 789-0282
In-Line Fence and Railing Co., Inc.	Gary	Lockyer	gary@inlinerail.com	Ramona	CA	(760) 789-0282
Kaylen Traffic Control	Karen	Johnston	karen@imaginationmetals.com	Clovis	CA	(559) 299-2899
KRC Safety Co, Inc.	Caleb	Haus	calebh@krcsafety.com	Visalia	CA	(559) 732-0393
L.C. Paving & Sealing	Jose	Salinas	marisa@lcpaving.com	San Marcos	CA	(760) 752-1743
La Firma, Inc.	Vicente	Bravo	estimating@theswpppfirm.com	Nipomo	CA	(805) 748-8576



LA Steel Services	Lee	Albright	lee.albright@lasteelsservices.com	Corona	CA	(951) 393-2013
LA Steel Services	Richard	Rabay	r.rabay@lasteelsservices.com	Corona	CA	(951) 393-2013
Landscape Support Services	Rogelio	Rodriguez	rrodriguez@lsscorp.com	Santa Clarita	CA	(818) 475-0680
Landscape Support Services	Soheila	Sturm	info@landscapesupportservices.com	Santa Clarita	CA	(818) 475-0680
LNA Concrete Structures, Inc.	Lolo	Garcia	lnalolo@aol.com	Chino Hills	CA	(909) 393-1493
MAD Steel, Inc.	Deonna	Bentivegna	madsteelinc@aol.com	San Dimas	CA	(909) 592-3443
Maneri Traffic Control	Maria	Maneri	oavila@maneritraficcontrol.com	Temecula	CA	(951) 695-5104
Martinez Steel Corporation	Harry	Williams	hwilliams@martinezsteel.com	Ontario	CA	(909) 946-0686
Martinez Steel Corporation	Devin	Martinez	jdmartinez@martinezsteel.com	Ontario	CA	(909) 946-0686
Martinez Steel Corporation	Dean	Martinez	dean@martinezsteel.com	Ontario	CA	(909) 946-0686
Maskell Pipe & Supply	Mel	Reeves	mel@maskellpipe.com	Fontana	CA	(909) 574-8662
MCV Companies Inc.	Virgil	Enriquez	virgil@mcvcompanies.com	Escondido	CA	(760) 294-9858
MTGL, Incorporated	Sean	Stewart	sstewart@mtglinc.com	Anaheim	CA	(714) 623-2999
MTGL, Incorporated	Steven	Koch	skoch@mtglinc.com	Anaheim	CA	(714) 623-2999
One Time Utility Sales, Inc.	Brian	Elliott	brian@onetimeutility.com	Santa Ana	CA	(714) 953-5700
One Time Utility Sales, Inc.	Joe	Castro	joe@onetimeutility.com	Santa Ana	CA	(714) 953-5700
Payco Specialties	Bill	Taylor	bill@payco.biz	Chula Vista	CA	(619) 422-9204
Payco Specialties	Rebecca	Llewellyn	rebecca@payco.biz	Chula Vista	CA	(619) 422-9204
PM Landscaping	Patrick	Maul	psenior28@yahoo.com	San Diego	CA	(619) 212-0359
Portillo Concrete Inc	Mario	Portillo	mportillo@portilloconcreteinc.com	Lemon Grove	CA	(619) 466-4639
Precon Products	Shannon	Garcia	sgarcia@pre-conproducts.com	Simi Valley	CA	(805) 527-0841
Precon Products	Kari	Cost	KariH@pre-conproducts.com	Simi Valley	CA	(805) 527-0841
R. E. Serrano Inc.	Ricky	Serrano	Ricky@Reserrano.Com	Martinez	CA	(925) 957-8184
R. E. Serrano Inc.			email@reserrano.com	Martinez	CA	(925) 957-8184
Raymond Torres and Daughter Landscaping	Raymond	Torres	rtorreslandscaping@gmail.com	Spring Valley	CA	(619) 248-3717
Rebel Concrete Breaking Service	James	Hines	rebelconcretebreaking@yahoo.com	Los Angeles	CA	(323) 574-9774
Rupert Construction Supply, LLC	Karen	Wonneberg	karen@rupertsupply.com	Martinez	CA	(925) 229-5577
Safeguard Fence	Charlene	Enzell	safeguardfence@sbcglobal.net	Norco	CA	(949) 678-7331
Safeguard Fence	Jesse	Enzell	jesse.safeguardfence@gmail.com	Norco	CA	(949) 678-7331
Seal Right Paving	John	Whiteley	estimating@sealrightpavinginc.com	Spring Valley	CA	(619) 465-7411
So Cal Construction & Consulting Services, Inc.	Shari	Harpur	shari@socalcontractorccs.com	Fallbrook	CA	(760) 723-8907
So Cal Tree Care, Inc.	Vicente	Cortez	info@socaltreecare.com	Escondido	CA	(760) 747-6225
Southwest Contracting and Electric, Inc.	Daniel	Ancona	danielancona@yahoo.com	Solana Beach	CA	(858) 752-9197
Statewide Stripes, Inc.	David	Brilhante	dawn@statewidestripes.com	San Diego	CA	(858) 560-6887
Super Seal & Stripe	Trevor	Madden	trevor@supersealandstripe.com	Fillmore	CA	(805) 524-7345
Tierra Data Inc	Eric	Ackerman	eackerman@gromatici.com	Santa Barbara	CA	(760) 749-2247
Traffic Loops Crackfilling, Inc.	Mai-Lan	Nguyen	traffiloops@sbcglobal.net	Anaheim	CA	(714) 520-4026
TreeSmith Enterprises Inc	Dale	Gee	dale@treesmith.net	Anaheim	CA	(714) 996-6037
Triumph Geo-Synthetics, Inc.	Matt	Noble	matt@triumphgeo.com	Anaheim	CA	(714) 237-1550
Triumph Geo-Synthetics, Inc.	Mark	Pritchard	mark@triumphgeo.com	Anaheim	CA	(714) 237-1550
Triumph Geo-Synthetics, Inc.	Ronald	Moore	Ron@triumphgeo.com	Anaheim	CA	(714) 237-1550
UDBE Steel	Romy	Beltran	udbest.eel2011@gmail.com	Riverside, CA	CA	(951) 529-3359
Wheeler Paving, Inc.	Kimberly	Wheeler	kwheel98@aol.com	Riverside	CA	(951) 685-7283



**Subject:** Invitation to Bid - Route 405 Sand Canyon to Jamboree

**To:** Anthony Curato (tony@acpavingcompany.net)

**From:** Lucinda Medrano (Transmittals@isqftmail.com)

**Sent Date:** September 16, 2016 07:50 PM ET

## INVITATION TO BID

**From:** Flatiron West, Inc.  
**Sent:** Friday, September 16, 2016 7:50 PM ET  
**Email:** [OCLABids@flatironcorp.com](mailto:OCLABids@flatironcorp.com)  
**Phone:** (909) 597-8413  
**Fax:** (909) 597-8635



**Attention:** Anthony Curato - tony@acpavingcompany.net  
**Company:** A.C. Paving Company

**You have been invited to bid:**  
Route 405 Sand Canyon to Jamboree

**Bid Due Date:** Wednesday, October 19, 2016 2:00 PM PT  
**Project Location:** Irvine, CA 92618  
**Project Start Date:**  
**Contact:** Lucinda Medrano

**Description:**  
Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

### Message to Bidders:

**Owner:** Department of Transportation (Caltrans)

**DBE Goal** 14%

Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail, Ground Anchor, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping, Overhead Signs.

Plans and specifications can be downloaded, at no cost from Caltrans website  
<http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php>.

Plans and specifications are available for download, at no cost on iSqFt. In addition, plans and specifications can also be viewed at our Chino Hills, CA and San Marcos, CA offices. Please call first to make an appointment to view the documents.

**PLEASE SUBMIT YOUR QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO**  
**[OCLABIDS@FLATIRONCORP.COM](mailto:OCLABIDS@FLATIRONCORP.COM)**

Quotations must be valid for same duration as specified by Owner for contract award. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

**Conditions and Requirements:** Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

**WE ARE AN EQUAL OPPORTUNITY EMPLOYER**



[Click here to view the project](#)

Access Number: BNZ1-Q41N

Let us know your bid intention here:

[Will Bid](#)

[Under Review](#)

[Won't Bid](#)

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).



**Subject:** Addenda - Route 405 Sand Canyon to Jamboree  
**To:** Elizabeth Tene (elizabeth@accessgeneralcontracting.com)  
**From:** Lucinda Medrano (Transmittals@isqftmail.com)  
**Sent Date:** October 06, 2016 11:50 AM ET

## ADDENDUM NOTIFICATION



**From:** Flatiron  
**Sent:** Thursday, October 06, 2016 11:50 AM ET  
**Email:** OCLABids@flatironcorp.com  
**Phone:** (909) 597-8413, ext 2409  
**Fax:** (909) 597-8635

**Elizabeth Tene** from Access General Contracting **Addendum 1** was just posted on **10/6/2016**.

**Project Name:** Route 405 Sand Canyon to Jamboree  
**Project ID:** 6049960 *(this project is only available on Isqft)*  
**Project Location:** Irvine, CA 92618  
**Project Contact:** Lucinda Medrano

### **Description:**

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

### **Notes:**

### **Message:**

Addendum 1 has been issued for the Route 405 Sand Canyon to Jamboree. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-8413 ext.2409

Thank you.

[Click here to view the project](#)

Access Number: 3ZFG-3RHD

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).



**Subject:** Addenda - Route 405 Sand Canyon to Jamboree  
**To:** Mary Matava (mary@agriserviceinc.com)  
**From:** Lucinda Medrano (Transmittals@isqftmail.com)  
**Sent Date:** October 14, 2016 01:21 PM ET

## ADDENDUM NOTIFICATION



**From:** Flatiron  
**Sent:** Friday, October 14, 2016 1:21 PM ET  
**Email:** OCLABids@flatironcorp.com  
**Phone:** (909) 597-8413, ext 2409  
**Fax:** (909) 597-8635

**Mary Matava** from Agri Service Addendum 2 was just posted on 10/14/2016.

**Project Name:** Route 405 Sand Canyon to Jamboree  
**Project ID:** 6049960 *(this project is only available on iSqft)*  
**Project Location:** Irvine, CA 92618  
**Project Contact:** Lucinda Medrano

### Description:

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

### Notes:

### Message:

Addendum 2 has been issued for the Route 405 Sand Canyon to Jamboree. Please log on to iSqft to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqft. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-8413 ext.2409

Thank you.

[Click here to view the project](#)

Access Number: 6JB8-NN5D

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqft messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqft accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqft, please read our [Privacy Policy](#).



**Subject:** Addenda - Route 405 Sand Canyon to Jamboree  
**To:** Andrea Aldinger (aaldinger@americanpavingsupply.com)  
**From:** Lucinda Medrano (Transmittals@isqftmail.com)  
**Sent Date:** October 14, 2016 05:19 PM ET

## ADDENDUM NOTIFICATION



**From:** Flatiron  
**Sent:** Friday, October 14, 2016 5:19 PM ET  
**Email:** OCLABids@flatironcorp.com  
**Phone:** (909) 597-8413, ext 2409  
**Fax:** (909) 597-8635

**Andrea Aldinger** from American Paving Supply, Inc. **Addendum 3** was just posted on **10/14/2016**.

**Project Name:** Route 405 Sand Canyon to Jamboree  
**Project ID:** 6049960 *(this project is only available on Isqft)*  
**Project Location:** Irvine, CA 92618  
**Project Contact:** Lucinda Medrano

### **Description:**

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

### **Notes:**

### **Message:**

Addendum 3 has been issued for the Route 405 Sand Canyon to Jamboree. Please log on to Isqft to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-8413 ext.2409

Thank you.

[Click here to view the project](#)

Access Number: 4MVR-61W5

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).



**Subject:** Reminder - Route 405 Sand Canyon to Jamboree : Route 405 Sand Canyon to Jamboree  
**To:** Hilda Paz (hilda@agriserviceinc.com)  
**From:** Lucinda Medrano (Transmittals@isqftmail.com)  
**Sent Date:** October 17, 2016 06:22 PM ET

## INVITATION TO BID

**From:** Flatiron West, Inc.  
**Sent:** Monday, October 17, 2016 6:22 PM ET  
**Email:** [OCLABids@flatironcorp.com](mailto:OCLABids@flatironcorp.com)  
**Phone:** (909) 597-8413  
**Fax:** (909) 597-8635



Let us know your bid intention here:

[Will Bid](#)

[Under Review](#)

[Won't Bid](#)

**Attention:** Hilda Paz - hilda@agriserviceinc.com  
**Company:** Agri Service

**You have been invited to bid:**  
Route 405 Sand Canyon to Jamboree

**Bid Due Date:** Wednesday, October 19, 2016 2:00 PM PT  
**Project Location:** Irvine, CA 92618  
**Project Start Date:**  
**Contact:** Lucinda Medrano

**Description:**  
d 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

### Message to Bidders:

This is a friendly reminder that we have not received your response to our Invitation to Bid for this project. If you have not indicated your intention to bid please respond to this reminder notification by selecting "Will Bid" or "Will Not Bid" prior to logging out of iSqFt.

Please submit your quotes by fax to (909) 597-8635 or e-mail to [OCLABIDS@flatironcorp.com](mailto:OCLABIDS@flatironcorp.com). Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: GBXV-ZZRX

Let us know your bid intention here:

[Will Bid](#)

[Under Review](#)

[Won't Bid](#)

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.

 **iSqFt** a ConstructConnect™ company

If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).



Route 405 Sand Canyon to Jamboree Street

DBE Message History

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Christy Warner	A Cone Zone, Inc.	christytw@aconezone.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Elizabeth Tene	Access General Contracting	elizabeth@accessgeneralcontracting.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Ben Layos	Ace Fence Company	blayos@acefencecompany.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Wasis Bhuiyan	Advantage Demolition and Grading, Inc.	estimating@demoandgrading.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Mary Matava	Agri Service	mary@agriserviceinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Hilda Paz	Agri Service	hilda@agriserviceinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Julia Mattern	Agri Service	julia@agriserviceinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Andrea Aldinger	American Paving Supply, Inc.	aaldinger@americanpavingsupply.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Darrell Johnson	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Ken Beck	C.R. Gann Demolition, Inc.	ken@crgannndemolition.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Alicia Nguyen	California Professional Electrical Engineering	alicia@cpengineeringinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Joe Canales	Canales Demolition & Hauling, Inc.	joe@canalesdemo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Arthur McGuire	Cody Builders Supply	metals@codybuilderssupply.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Jim Chavez	Command Performance Constructors	jim@cpconstructors.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Ferry Soendjojo	Deco Pave	ferry@decopavecorp.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Todd Wingo	Dees Burke Engineers Construction, LLC	6262283521	Fax	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Luis Gutierrez	DeFence Company	defenceco@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Dina Muralt	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Mitch Dolezal	Ellis Equipment, Inc.	mitch@ellisrents.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Saru Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Israel Ayala	EW Corporation	iyala@ewcorporation.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Craig Cherry	Full Traffic Maintenance, Inc.	fulltraffic@sbcglobal.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Tri La	Global Road Sealing, Inc.	grs@globalroadsealing.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Scott Hofer	Hofer Corporation	hofercorp@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Jason Hodges	In-Line Fence and Railing Co., Inc.	jason@inlinerail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Gary Lockyer	In-Line Fence and Railing Co., Inc.	gary@inlinerail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Karen Johnston	Kaylen Traffic Control	karen@imaginationmetals.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Caleb Haus	KRC Safety Co, Inc.	calebh@krcsafety.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Vicente Bravo	La Firma, Inc.	estimating@theswppfirm.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Richard Rabay	LA Steel Services	r.rabay@lasteelsservices.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Soheila Sturm	Landscape Support Services	6615540109	Fax	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Rogelio Rodriguez	Landscape Support Services	rrodriguez@lsscorp.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Deonna Bentivegna	MAD Steel, Inc.	madsteelinc@aol.com	Email	Sent



FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Maria Maneri	Maneri Traffic Control	oavila@manerittrafficcontrol.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Devin Martinez	Martinez Steel Corporation	jdmartinez@martinezsteel.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Dean Martinez	Martinez Steel Corporation	dean@martinezsteel.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Online Only (t	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Sean Stewart	MTGL, Incorporated	sstewart@mtginc.com	Email	Email address
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Steven Koch	MTGL, Incorporated	skoch@mtginc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Joe Castro	One Time Utility Sales, Inc.	joe@onetimeutility.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Brian Elliott	One Time Utility Sales, Inc.	brian@onetimeutility.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Patrick Maull	PM Landscaping	psenior28@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Mario Portillo	Portillo Concrete Inc	mportillo@portilloconcreteinc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Kari Cost	Precon Products	karih@pre-conproducts.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com	Email	Email server
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50		R. E. Serrano Inc.	email@reserrano.com	Email	Email server
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Raymond Torres	Raymond Torres and Daughter Landscaping	rtorreslandscaping@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Jesse Enzell	Safeguard Fence	jesse.safeguardfence@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Charlene Enzell	Safeguard Fence	safeguardfence@sbcglobal.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	John Whiteley	Seal Right Paving	estimating@sealrightpavinginc.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Shari Harpur	So Cal Construction & Consulting Services, Inc.	shari@socialcontractorccs.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Vicente Cortez	So Cal Tree Care, Inc.	info@socialtreecare.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Daniel Ancona	Southwest Contracting and Electric, Inc.	danielancona@yahoo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	David Brilhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Trevor Madden	Super Seal & Stripe	trevor@supersealandstripe.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Eric Ackerman	Tierra Data Inc	eackerman@gromatici.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Dale Gee	TreeSmith Enterprises Inc	dale@treesmith.net	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Ronald Moore	Triumph Geo-Synthetics, Inc.	ron@triumphgeo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Mark Pritchard	Triumph Geo-Synthetics, Inc.	mark@triumphgeo.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Romy Beltran	UDBE Steel	udbest.eel2011@gmail.com	Email	Sent
FWI - OCLA DBE Template - InvitetoBid	9/16/2016 19:50	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Christy Warner	A Cone Zone, Inc.	christyw@aconezone.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Elizabeth Tene	Access General Contracting	elizabeth@accessgeneralcontracting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Ben Layos	Ace Fence Company	blayos@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Wasis Bhuiyan	Advantage Demolition and Grading, Inc.	estimating@demoandgrading.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Hilda Paz	Agri Service	hilda@agriserviceinc.com	Email	Email address
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Julia Mattern	Agri Service	julia@agriserviceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Mary Matava	Agri Service	mary@agriserviceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Andrea Aldinger	American Paving Supply, Inc.	aaldinger@americanpavingsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Cheryl Mastro	Anthony's Grading & Paving	paving_agp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Darrell Johnson	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Bob Salaz	Bert Salas, Inc.	bsalaz@bertsalasinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Ken Beck	C.R. Gann Demolition, Inc.	ken@crgann demolition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent



iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Alicia Nguyen	California Professional Electrical Engineering	alicia@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Joe Canales	Canales Demolition & Hauling, Inc.	joe@canalesdemo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Arthur McGuire	Cody Builders Supply	metals@codybuilderssupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Jim Chavez	Command Performance Constructors	jim@cpconstructors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Ferry Soendjojo	Deco Pave	ferry@decopavecorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Todd Wingo	Dees Burke Engineers Construction, LLC	6262283521	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Luis Gutierrez	DeFence Company	defenceco@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Dina Muralt	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Reply Received
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Mitch Dolezal	Ellis Equipment, Inc.	mitch@ellisrents.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Saru Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Israel Ayala	EW Corporation	iaayala@ewcorporation.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Craig Cherry	Full Traffic Maintenance, Inc.	fulltraffic@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Tri La	Global Road Sealing, Inc.	grs@globalroadsealing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Scott Hofer	Hofer Corporation	hofercorp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Jason Hodges	In-Line Fence and Railing Co., Inc.	jason@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Gary Lockyer	In-Line Fence and Railing Co., Inc.	gary@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Karen Johnston	Kaylen Traffic Control	karen@imaginationmetals.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Caleb Haus	KRC Safety Co, Inc.	calebh@krcsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Jose Salinas	L.C. Paving & Sealing	marisa@lcpaving.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Vicente Bravo	La Firma, Inc.	estimating@theswpppfirm.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Richard Rabay	LA Steel Services	r.rabay@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Rogelio Rodriguez	Landscape Support Services	rrodriguez@lsscorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Soheila Sturm	Landscape Support Services	6615540109	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Lolo Garcia	LNA Concrete Structures, Inc.	lnalolo@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Deonna Bentivegna	MAD Steel, Inc.	madsteelinc@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Devin Martinez	Martinez Steel Corporation	jdmartinez@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Harry Williams	Martinez Steel Corporation	hwilliams@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Dean Martinez	Martinez Steel Corporation	dean@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Mel Reeves	Maskell Pipe & Supply	mel@maskellpipe.com	Online Only (f	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Virgil Enriquez	MCV Companies Inc.	virgil@mcvcompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Steven Koch	MTGL, Incorporated	skoch@mtglinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Sean Stewart	MTGL, Incorporated	sstewart@mtglinc.com	Email	Email address
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Brian Elliott	One Time Utility Sales, Inc.	brian@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Joe Castro	One Time Utility Sales, Inc.	joe@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Patrick Maull	PM Landscaping	psenior28@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Mario Portillo	Portillo Concrete Inc	mportillo@portilloconcreteinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Kari Cost	Precon Products	karih@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Ricky Serrano	R. E. Serrano Inc.	ricky@reserrano.com	Email	Email server
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50		R. E. Serrano Inc.	email@reserrano.com	Email	Email server
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Raymond Torres	Raymond Torres and Daughter Landscaping	rtorreslandscaping@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Jesse Enzell	Safeguard Fence	jesse.safeguardfence@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Charlene Enzell	Safeguard Fence	safeguardfence@sbcglobal.net	Email	Sent



iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Shari Harpur	So Cal Construction & Consulting Services, Inc.	shari@socalcontractorccs.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Vicente Cortez	So Cal Tree Care, Inc.	info@socaltreecare.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Daniel Ancona	Southwest Contracting and Electric, Inc.	danielancona@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	David Brilhante	Statewide Stripes, Inc.	dawn@statewidestripes.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Trevor Madden	Super Seal & Stripe	trevor@supersealandstripe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Eric Ackerman	Tierra Data Inc	eackerman@gromatici.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Mark Pritchard	Triumph Geo-Synthetics, Inc.	mark@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Ronald Moore	Triumph Geo-Synthetics, Inc.	ron@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 11:50	Kimberly Wheeler	Wheeler Paving, Inc.	kwheel98@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Christy Warner	A Cone Zone, Inc.	christywar@aconezone.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Ben Layos	Ace Fence Company	blayos@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Mary Matava	Agri Service	mary@agriserviceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Hilda Paz	Agri Service	hilda@agriserviceinc.com	Email	Email address
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Andrea Aldinger	American Paving Supply, Inc.	aaldinger@americanpavingsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Darrell Johnson	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Alicia Nguyen	California Professional Electrical Engineering	alicia@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Ferry Soendjojo	Deco Pave	ferry@decopavecorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Todd Wingo	Dees Burke Engineers Construction, LLC	6262283521	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Dina Muralt	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Saru Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Craig Cherry	Full Traffic Maintenance, Inc.	fulltraffic@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Scott Hofer	Hofer Corporation	hofercorp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Jason Hodges	In-Line Fence and Railing Co., Inc.	jason@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Gary Lockyer	In-Line Fence and Railing Co., Inc.	gary@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Karen Johnston	Kaylen Traffic Control	karen@imaginationmetals.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Caleb Haus	KRC Safety Co, Inc.	calebh@krcsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Vicente Bravo	La Firma, Inc.	estimating@theswpppfirm.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Richard Rabay	LA Steel Services	r.rabay@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Dean Martinez	Martinez Steel Corporation	dean@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Steven Koch	MTGL, Incorporated	skoch@mtglinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Sean Stewart	MTGL, Incorporated	sstewart@mtglinc.com	Email	Email address
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Joe Castro	One Time Utility Sales, Inc.	joe@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Brian Elliott	One Time Utility Sales, Inc.	brian@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Kari Cost	Precon Products	karih@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent



iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Jesse Enzley	Safeguard Fence	jesse.safeguardfence@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	John Whiteley	Seal Right Paving	estimating@sealrightpavinginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Daniel Ancona	Southwest Contracting and Electric, Inc.	danielancona@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Mark Pritchard	Triumph Geo-Synthetics, Inc.	mark@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Ronald Moore	Triumph Geo-Synthetics, Inc.	ron@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:21	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Christy Warner	A Cone Zone, Inc.	christyw@aconezone.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Ben Layos	Ace Fence Company	blayos@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Mary Matava	Agri Service	mary@agriserviceinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Hilda Paz	Agri Service	hilda@agriserviceinc.com	Email	Email address
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Andrea Aldinger	American Paving Supply, Inc.	aaldringer@americanpavingsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Darrell Johnson	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Alicia Nguyen	California Professional Electrical Engineering	alicia@cpengineeringinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Ferry Soendjojo	Deco Pave	ferry@decopavecorp.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Todd Wingo	Dees Burke Engineers Construction, LLC	6262283521	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Dina Murali	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Saru Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Craig Cherry	Full Traffic Maintenance, Inc.	fulltraffic@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Sandra Schneeberger	GSI Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Scott Hofer	Hofer Corporation	hofercorp@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Jason Hodges	In-Line Fence and Railing Co., Inc.	jason@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Gary Lockyer	In-Line Fence and Railing Co., Inc.	gary@inlinerail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Karen Johnston	Kaylen Traffic Control	karen@imaginationmetals.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Caleb Haus	KRC Safety Co, Inc.	calebh@krcsafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Vicente Bravo	La Firma, Inc.	estimating@theswpppfirm.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Richard Rabay	LA Steel Services	r.rabay@lasteelsservices.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Maria Maneri	Maneri Traffic Control	oavila@maneritraficcontrol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Dean Martinez	Martinez Steel Corporation	dean@martinezsteel.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Steven Koch	MTGL, Incorporated	skoch@mtglinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Sean Stewart	MTGL, Incorporated	7146322974	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Brian Elliott	One Time Utility Sales, Inc.	brian@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Joe Castro	One Time Utility Sales, Inc.	joe@onetimeutility.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Karl Cost	Precon Products	karih@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent



iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Jesse Enzell	Safeguard Fence	jesse.safeguardfence@gmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	John Whiteley	Seal Right Paving	estimating@sealrightpavinginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Daniel Ancona	Southwest Contracting and Electric, Inc.	danielancona@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Mark Pritchard	Triumph Geo-Synthetics, Inc.	mark@triumphgeo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:19	Ronald Moore	Triumph Geo-Synthetics, Inc.	ron@triumphgeo.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Christy Warner	A Cone Zone, Inc.	christywar@aconezone.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Anthony Curato	A.C. Paving Company	tony@acpavingcompany.net	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Ben Layos	Ace Fence Company	blayos@acefencecompany.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Michael Abanilla	Ace Fence Company	mpa@acefencecompany.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Mary Matava	Agri Service	mary@agriserviceinc.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Hilda Paz	Agri Service	hilda@agriserviceinc.com	Email	Email address
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Jose Alvarez	Alvarez Quality Construction Inc.	awp11254@hotmail.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Andrea Aldinger	American Paving Supply, Inc.	aaldringer@americanpavingssupply.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Russell Robertson	American Steel Placers	rusty@steelplacers.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Darrell Johnson	Ashoona Landscape	darrell@ashoonalandscape.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Ty Conner	Austin Enterprises	sales@austin-enterprise.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Frank Banaga	Banaga Construction Inc.	frank@kiteclimbers.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Kofi Baryeh	Baryeh Construction Engineers	kofibaryeh@yahoo.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Alicia Nguyen	California Professional Electrical Engineering	alicia@cpengineeringinc.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Van Tan Nguyen	California Professional Electrical Engineering	van@cpengineeringinc.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Charles Ojuri	CGO Construction Company	cgoconst2@msn.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Christopher Tompkins	CT Concrete Cutting, Inc.	ctandco@verizon.net	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Ferry Soendjojo	Deco Pave	ferry@decopavecorp.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Todd Wingo	Dees Burke Engineers Construction, LLC	6262283521	Fax	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Dina Muralt	Dimure Corporation	dm3mlm@gmail.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Rick Bean	Diversified Landscape Co.	rick@diversifiedlandscape.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Saru Poch	Empire Steel, Inc.	saru@empiresteelinc.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Tammy Henry	Empire Steel, Inc.	tammy@empiresteelinc.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Craig Cherry	Full Traffic Maintenance, Inc.	fulltraffic@sbcglobal.net	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Greg Ferguson	G & F Concrete Cutting Inc.	g.ferguson@gfconcretecutting.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Michael Phillips	G & F Concrete Cutting Inc.	m.phillips@gfconcretecutting.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Sandra Schneeberger	GSJ Utility Supply & Service	sandy@gsj-utility.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Serban Capalna	High Light Electric, Inc.	estimating@hleincusa.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Scott Hofer	Hofer Corporation	hofercorp@yahoo.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Jason Hodges	In-Line Fence and Railing Co., Inc.	jason@inlinerrail.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Gary Lockyer	In-Line Fence and Railing Co., Inc.	gary@inlinerrail.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Karen Johnston	Kaylen Traffic Control	karen@imaginationmetals.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Caleb Haus	KRC Safety Co, Inc.	calebh@krfsafety.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Vicente Bravo	La Firma, Inc.	estimating@theswpppfirm.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Lee Albright	LA Steel Services	lee.albright@lasteelsservices.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Richard Rabay	LA Steel Services	r.rabay@lasteelsservices.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Maria Maneri	Maneri Traffic Control	oavila@manerittrafficcontrol.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Dean Martinez	Martinez Steel Corporation	dean@martinezsteel.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Sean Stewart	MTGL, Incorporated	7146322974	Fax	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Steven Koch	MTGL, Incorporated	skoch@mtglinc.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Brian Elliott	One Time Utility Sales, Inc.	brian@onetimeutility.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Joe Castro	One Time Utility Sales, Inc.	joe@onetimeutility.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Bill Taylor	Payco Specialties	bill@payco.biz	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Rebecca Llewellyn	Payco Specialties	rebecca@payco.biz	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Shannon Garcia	Precon Products	sgarcia@pre-conproducts.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Kari Cost	Precon Products	karih@pre-conproducts.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	James Hines	Rebel Concrete Breaking Service	rebelconcretebreaking@yahoo.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Karen Wonneberg	Rupert Construction Supply, LLC	karen@rupertsupply.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	Jesse Enzell	Safeguard Fence	jesse.safeguardfence@gmail.com	Email	Sent
FWI - OCLA Reminder Notice Body - Invitetobid	10/17/2016 18:22	John Whiteley	Seal Right Paving	estimating@sealrightpavinginc.com	Email	Sent



FWI - OCLA Reminder Notice Body - InvitetoBid	10/17/2016 18:22	Daniel Ancona	Southwest Contracting and Electric, Inc.	danielancona@yahoo.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/17/2016 18:22	Mai-Lan Nguyen	Traffic Loops Crackfilling, Inc.	trafficloops@sbcglobal.net	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/17/2016 18:22	Matt Noble	Triumph Geo-Synthetics, Inc.	matt@triumphgeo.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/17/2016 18:22	Ronald Moore	Triumph Geo-Synthetics, Inc.	ron@triumphgeo.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/17/2016 18:22	Mark Pritchard	Triumph Geo-Synthetics, Inc.	mark@triumphgeo.com	Email	Sent



Route 405 Sand Canyon to Jamboree  
 Bid Date: 10/19/16  
 Owner: Caltrans  
 DBE Phone Log

Company Name	First Name	Last Name	Email Address	City	State	Phone	Standing	Call Notes
A Cone Zone, Inc.	Christy	Warner	christyw@aconezone.com	Corona	CA	(951) 734-9535	Left Message	10/7/16 - Left Message. 10/12/16 - Left Message.
A.C. Paving Company	Anthony	Curato	tony@acpavingcompany.net	Santa Fe Springs	CA	(562) 868-5070	Left Message	10/7/16 - Left Message. 10/12/16 - Left Message.
Access General Contracting	Elizabeth	Tene	elizabeth@accessgeneralcontracting.com	Westminster	CA	(714) 373-0066	Won't Bid	10/7/16 - Per Elizabeth, won't bid at this time.
Ace Fence Company	Michael	Abanilla	mpa@acefencecompany.com	La Puente	CA	(626) 333-0727	Will Bid	10/7/16 - Per Emily, will bid.
Advantage Demolition and Grading, Inc.	Wasis	Bhulyan	estimating@demoandgrading.com	Winnetka	CA	(818) 477-2074	Won't Bid	10/7/16 - Per Rosemary, won't bid
Agri Service	Mary	Matava	mary@agriserviceinc.com	Oceanside	CA	(760) 295-6255	Won't Bid	10/7/16 - Per Kathline, won't bid
Alvarez Quality Construction Inc.	Jose	Alvarez	awp11254@hotmail.com	Imperial Beach	CA	(530) 870-1476	No Response	10/7/16 - Check number
American Paving Supply, Inc.	Andrea	Aldinger	aaldinger@americanpavingsupply.com	Orange	CA	(949) 244-4426	Left Message	10/7/16 - Left Message. 10/12/16 - Left Message.
American Steel Placers	Russell	Robertson	rusty@steelplacers.com	San Bernardino	CA	(909) 884-6031	Left Message	10/7/16 - Unable to leave message, box full
Anthony's Grading & Paving	Cheryl	Mastro	paving_agp@yahoo.com	Santee	CA	(619) 334-6167	Won't Bid	10/12/16 - Unable to leave message, box full 10/7/16 - Per Cheryl, won't bid.
Ashoona Landscape	Darrell	Johnson	Darrell@AshoonaLandscape.com	Santa Ana	CA	(714) 290-3339	Left Message	10/7/16 - Left Message. 10/12/16 - Left Message.
Austin Enterprises	Ty	Conner	sales@austin-enterprise.com	Bakersfield	CA	(661) 589-1001	Will Bid.	10/7/16 - Per Debbie, will bid
Banaga Construction Inc.	Frank	Banaga	frank@kiteclimbers.com	Chula Vista	CA	(619) 922-8570	Left Message	10/7/16 - Left Message. 10/12/16 - Left Message for Darrell
Baryeh Construction Engineers	Kofi	Baryeh	kofibaryeh@yahoo.com	Yorba Linda	CA	(714) 351-9236	Left Message	10/7/16 - Left Message. 10/12/16 - Left Message
Bert Salas, Inc.	Bob	Salaz	bsalaz@bertsalasinc.com	Santee	CA	(619) 562-7711	Won't Bid.	10/7/16 - Per Sherry, won't bid
C.R. Gann Demolition, Inc.	Ken	Beck	ken@crgann demolition.com	Nuevo	CA	(951) 940-0937	Left Message	10/7/16 - Left Message. 10/12/16 - Left Message for Ken
California Professional Electrical Engineering	Van Tan	Nguyen	van@cpengineeringinc.com	La Puente	CA	(626) 810-1338	Will Bid	10/7/16 - Per Diem, will bid.
Canales Demolition & Hauling, Inc.	Joe	Canales	joe@canalesdemo.com	Spring Valley	CA	(619) 204-2422	Won't Bid	10/7/16 - Per Monica, won't bid
CGO Construction Company	Charles	Ojuri	cgoconst2@msn.com	Ontario	CA	(909) 930-5501	Will Bid	10/7/16 - Per Charles, will bid
Cody Builders Supply	Arthur	McGuire	metals@codybuilderssupply.com	Austin	CA	(512) 339-9834	Won't Bid	10/7/16 - Per Al, won't bid
Command Performance Constructors	Jim	Chavez	jim@cpconstructors.com	Signal Hill	CA	(562) 997-9410	Won't Bid	10/7/16 - Per Jim, won't bid. 10/7/16 - Left Message.
CT Concrete Cutting, Inc.	Christopher	Tompkins	ctandco@verizon.net	Riverside	CA	(951) 698-7745	Left Message	10/12/16 - Call back tomorrow. 10/7/16 - Left Message.
Deco Pave	Ferry	Soendjojo	Ferry@DecoPaveCorp.com	Irwindale	CA	(626) 337-9580	Left Message	10/12/16 - Left Message
Dees Burke Engineers Construction, LLC	Todd	Wingo	todd@bdeconstructors.com	Altadena	CA	(626) 228-3670	Left Message	10/7/16 - Left Message 10/12/16 - Left Message for Todd
Defence Company	Luis	Gutierrez	defenceco@gmail.com	Baldwin Park	CA	(626) 338-2288	Won't Bid	10/7/16 - Left Message 10/12/16 - Per Stephanie, won't bid.
Dimure Corporation	Dina	Muralt	dm3mlm@gmail.com	La Mesa	CA	(619) 647-3996	Left Message	10/7/16 - Left Message for Dina
Diversified Landscape Co.	Rick	Bean	rick@diversifiedlandscape.com	Wildomar	CA	(951) 245-1686	Will Bid	10/7/16 - Per Daniel, will bid. 10/7/16 - Per Jenna, resend invite.
Ellis Equipment, Inc.	Mitch	Dolezal	mitch@ellisrents.com	Signal Hill	CA	(562) 424-9991	Won't Bid	10/12/16 - Per Jenna, won't bid. 10/7/16 - Per Tammy, undecided.
Empire Steel, Inc.	Tammy	Henry	tammy@empiresteelinc.com	San Bernardino	CA	(909) 509-5926	Will Bid.	10/12/16 - Per Tammy, will bid.
EW Corporation	Israel	Ayala	layala@ewcorporation.com	El Centro	CA	(760) 337-0020	Won't Bid	10/7/16 - Per Korina, won't bid
Full Traffic Maintenance, Inc.	Craig	Cherry	FULLTRAFFIC@SBCGLOBAL.NET	Corona	CA	(951) 520-9990	Will Bid	10/10/16 - Per Jay, will bid.
G & F Concrete Cutting Inc.	Greg	Ferguson	g.ferguson@gfconcretecutting.com	Santa Ana	CA	(714) 648-0397	Will Bid	10/10/16 - Per Greg, will bid
Global Road Sealing, Inc.	Tri	La	GR5@globalroadsealing.com	Garden Grove	CA	(714) 893-0845	Won't Bid	10/10/16 - Per Tri, won't bid.
GSI Utility Supply & Service	Sandra	Schneeberger	sandy@gsj-utility.com	Santa Fe Springs	CA	(562) 404-1113	Will Bid	10/10/16 - Per Sandy, will bid.
High Light Electric, Inc.	Serban	Capalna	estimating@hleincusa.com	Riverside	CA	(951) 352-9646	Will Bid.	10/10/16 - Left Message 10/12/16 - Per Serban, will bid.
Hofer Corporation	Scott	Hofer	hofercorp@yahoo.com	San Diego	CA	(619) 661-6053	Left Message	10/10/16 - Left Message. 10/12/16 - Left Message.
In-Line Fence and Railing Co., Inc.	Jason	Hodges	jason@inlinerrail.com	Ramona	CA	(760) 789-0282	Will Bid	10/10/16 - Per Jason, will bid.
Kaylen Traffic Control	Karen	Johnston	karen@imaginationmetals.com	Clovis	CA	(559) 299-2899	Left Message	10/10/16 - Left Message 10/12/16 - Left Message
KRC Safety Co, Inc.	Caleb	Haus	calebh@krcsafety.com	Visalia	CA	(559) 732-0393	Will Bid	10/10/16 - Per Andrea, will bid.
L.C. Paving & Sealing	Jose	Salinas	marisa@lcpaving.com	San Marcos	CA	(760) 752-1743	Won't bid	10/10/16 - Per Jose, won't bid. 10/10/16 - Left Message.
La Firma, Inc.	Vicente	Bravo	estimating@theswppfirm.com	Nipomo	CA	(805) 748-8576	Will Bid	10/12/16 - Per Vince, will bid.
LA Steel Services	Richard	Rabay	r.rabay@lasteelsservices.com	Corona	CA	(951) 393-2013	Will Bid.	10/10/16 - Per Lee, undecided. 10/12/16 - Per Rob, will bid.
Landscape Support Services	Rogelio	Rodriguez	rrodriguez@lsscorp.com	Santa Clarita	CA	(818) 475-0680	Won't Bid	10/10/16 - Per Rogelio, won't bid. 10/10/16 - Left Message
LNA Concrete Structures, Inc.	Lolo	Garcia	lnalolo@aol.com	Chino Hills	CA	(909) 393-1493	Won't Bid	10/12/16 - Per Briana, won't bid.



MAD Steel, Inc.	Deonna	Bentivegna	madsteelinc@aol.com	San Dimas	CA	(909) 592-3443	Won't Bid.	10/10/16 - Per AJ, won't bid
Maneri Traffic Control	Maria	Maneri	oavila@maneritrafficoncontrol.com	Temecula	CA	(951) 695-5104	Will Bid	10/10/16 - Per Ottly, will bid.
Martinez Steel Corporation	Devln	Martinez	jdmartinez@martinezsteel.com	Ontario	CA	(909) 946-0686	Won't Bid	10/10/16 - Per Devln, won't bid.
Maskell Pipe & Supply	Mel	Reeves	mel@maskellpipe.com	Fontana	CA	(909) 574-8662	Won't Bid	10/10/16 - Left Message.
MCV Companies Inc.	Virgil	Enriquez	virgil@mcvcompanies.com	Escondido	CA	(760) 294-9858	Won't Bid	10/12/16 - Per Jennifer, won't bid.
MTGL, Incorporated	Steven	Koch	skoch@mtglinc.com	Anaheim	CA	(714) 623-2999	Left Message.	10/10/16 - Per Alex, won't bid.
One Time Utility Sales, Inc.	Joe	Castro	joe@onetimeutility.com	Santa Ana	CA	(714) 953-5700	Left Message	10/10/16 - Left Message.
Payco Specialties	Bill	Taylor	bill@payco.biz	Chula Vista	CA	(619) 422-9204	Will Bid	10/12/16 - Left Message for Bryan
PM Landscaping	Patrick	Mauil	psenior28@yahoo.com	San Diego	CA	(619) 212-0359	Won't Bid	10/10/16 - Left Message.
Portillo Concrete Inc	Mario	Portillo	mportillo@portilloconcreteinc.com	Lemon Grove	CA	(619) 466-4639	Won't Bid	10/12/16 - Per Bill, will bid.
Precon Products	Shannon	Garcia	sgarcia@pre-conproducts.com	Simi Valley	CA	(805) 527-0841	Will Bid.	10/10/16 - Per Jason, won't bid.
R. E. Serrano Inc.	Ricky	Serrano	Ricky@Reserrano.Com	Martinez	CA	(925) 957-8184	Won't Bid	10/10/16 - Left Message
Raymond Torres and Daughter Landscaping	Raymond	Torres	rtorreslandscaping@gmail.com	Spring Valley	CA	(619) 248-3717	Won't Bid	10/12/16 - Per Shannon, will bid.
Rebel Concrete Breaking Service	James	Hines	rebelconcretebreaking@yahoo.com	Los Angeles	CA	(323) 574-9774	No Response	10/10/16 - Per Ricky, won't bid.
Rupert Construction Supply, LLC	Karen	Wonneberg	karen@rupertsupply.com	Martinez	CA	(925) 229-5577	Left Message	10/10/16 - Per Raymond, won't bid.
Safeguard Fence	Jesse	Enzell	jesse.safeguardfence@gmail.com	Norco	CA	(949) 678-7331	Won't bid	10/10/16 - Per Ashley, no response Response.
Seal Right Paving	John	Whiteley	estimating@sealrightpavinginc.com	Spring Valley	CA	(619) 465-7411	Won't Bid	10/10/16 - Left Message.
So Cal Construction & Consulting Services, Inc.	Shari	Harpur	shari@socalcontractorccs.com	Fallbrook	CA	(760) 723-8907	Won't Bid	10/12/16 - Left Message.
So Cal Tree Care, Inc.	Vicente	Cortez	info@socaltreecare.com	Escondido	CA	(760) 747-6225	Won't bid	10/10/16 - Left Message.
Southwest Contracting and Electric, Inc.	Daniel	Ancona	danielancona@yahoo.com	Solana Beach	CA	(858) 752-9197	Left Message	10/11/16 - Left Message.
Statewide Stripes, Inc.	David	Brilhante	dawn@statewidestripes.com	San Diego	CA	(858) 560-6887	Won't Bid	10/12/16 - Left Message.
Super Seal & Stripe	Trevor	Madden	trevor@supersealandstripe.com	Fillmore	CA	(805) 524-7345	Won't Bid	10/11/16 - Per Daniella, won't bid
Tierra Data Inc	Eric	Ackerman	eackerman@gromatici.com	Santa Barbara	CA	(760) 749-2247	Won't Bid	10/11/16 - Per Rob, won't bid.
Traffic Loops Crackfilling, Inc.	Mal-Lan	Nguyen	traffiloops@sbcglobal.net	Anaheim	CA	(714) 520-4026	Will Bid	10/11/16 - Per Eric, won't bid to far
TreeSmith Enterprises Inc	Dale	Gee	dale@treesmith.net	Anaheim	CA	(714) 996-6037	Won't Bid	10/11/16 - Per Lan, will bid.
Triumph Geo-Synthetics, Inc.	Matt	Noble	matt@triumphgeo.com	Anaheim	CA	(714) 237-1550	Will Bid	
UDBE Steel	Romy	Beltran	udbest.eel2011@gmail.com	Riverside, CA	CA	(951) 529-3359	Won't Bid	
Wheeler Paving, Inc.	Kimberly	Wheeler	kwheel98@aol.com	Riverside	CA	(951) 685-7283	Won't Bid	



Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

**Section C**

- C. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

**Please See Attachment C-1, for the following:**

Item(s) of Work	Provided Plans/Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
-----------------	---	-----------------------	----------------	-----------------------	------------	-----------------------

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. **(Please see Attachment C-1 quotes for name, address and phone number information).**

Copies of DBE quotations and Non-DBE quotations where selected in lieu of DBE.



ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
AC Dike	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Aggregate Supply	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Asphalt Paving	Yes	R. J. Noble	Non-DBE	See attached quote	No DBE quotes received for this scope of work. However RJ Noble provided lower tier DBE participation.			
Clear and Grub	Yes	CGO Construction	DBE	See attached quote	No additional DBE quotes received for this scope of work.			
Roadway Concrete Barrier	Yes	FBD Vanguard Construction	Non-DBE	See attached quote	No DBE quotes received for this scope of work.			
Concrete Supply	Yes	Not selected at this time. No DBE quotes received for this scope of work.						
Construction Area Signs	Yes	BC Traffic Specialist	Non-DBE	\$ 24,600.00	Full Traffic Maintenance	\$ 46,611.00	\$ 22,011.00	89%
Electrical	Yes	MSL Electric, Inc.	Non-DBE	\$ 1,604,834.00	High-Light Electric, Inc.  Unable to provide a bond their scope of work.	\$ 1,668,888.00	\$ 64,054.00	4%
Ground Anchors/Soil Nails	Yes	Drill Tech Drilling and Shoring, Inc.	Non-DBE	See attached quote	No DBE quotes received for this scope of work.			
Guardrail/Cable Railing	Yes	Alcorn Fence Company	Non-DBE	\$ 104,915.95	Ace Fence Company	\$ 123,940.00	\$ 19,024.05	18%
Irrigation	Yes	Marina Landscape	Non-DBE	\$ 508,510.50	Diversified Landscape, Co.	\$ 741,879.50	\$ 233,369.00	46%
Landscape/Erosion Control	Yes	Marina Landscape	Non-DBE	See attached quote	No DBE quotes received for this scope of work.			
Minor Concrete	Yes	Griffith Company	Non-DBE	See attached quote	No DBE quotes received for this scope of work.			
Miscellaneous Iron And Steel	Yes	Not selected at this time. No DBE quotes received for this scope of work.						



ATTACHMENT C-1

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non- DBE?	Selected Firm's Quote \$	Name of Rejected Firm	Quote (\$)	Price Difference	Percentage Difference
Overhead Signs	Yes	Coral Construction, Co.	Non-DBE	See attached quote	No DBE quotes received for this scope of work. However Coral provided low tier DBE participation.			
PCC Supplies	Yes	JC Supply & Manufacturing	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Pipe Supply	Yes	Pre-Con Products	DBE	See attached quote.	No additional DBE quotes received for this scope of work.			
Reinforcing Steel	Yes	Integrity Rebar Placers	Non-DBE	\$ 376,099.11	Excel Construction, Inc.	\$ 445,741.98	\$ 69,642.87	19%
Roadside Signs	Yes	BC Traffic Specialist	Non-DBE	See attached quote.	No DBE quotes received for this scope of work.			
Striping	Yes	Cal Stripe, Inc.	Non-DBE	\$ 145,145.00	Payco Specialties	\$ 196,986.00	\$ 51,841.00	36%
					Abrasive Blasting Service	Did not bid complete package.		





15505 East Lincoln Ave. Orange, CA 92665  
 (714) 637-1550 Fax: (714) 637-6321  
 License: A-782908 DIR: 1000004235

## Subcontractor Quotation

**Helping Build a Better California for Over 60 Years!**

*-150,000 per Jacob Breedlove #352*

<b>To:</b>	Caltrans	<b>Contact:</b>	
<b>Address:</b>	3347 Michelson Drive, Suite 100 Irvine, CA 92612, US	<b>Phone:</b>	
		<b>Fax:</b>	
<b>Project Name:</b>	Caltrans # 12-0M3504, 405 @ Sand Canyon	<b>Bid Number:</b>	
<b>Project Location:</b>		<b>Bid Date:</b>	10/19/2016

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
01101	Hot Mix Asphalt (Type A)	22,600.00	TON	\$61.50	\$1,389,900.00
01102	Rubberized Hot Mix Asphalt (Gap Graded)	7,450.00	TON	\$90.50	\$674,225.00
01103	Geosynthetic Pavement Interlayer	16,000.00	SY	\$1.80	\$28,800.00
01107	Place Hot Mix Asphalt (Misc.)	930.00	SY	\$5.50	\$5,115.00
01187	Mobilization	1.00	LS	\$17,000.00	\$17,000.00

**Total Bid Price: \$2,115,040.00**

## Notes:

- NOT INCLUDED: TRAFFIC CONTROL, FLAGGING, LANE CLOSURES, RAMP CLOSURES, ATTENUATOR TRUCK, MOVEMENT OF K-RAIL CONSTRUCTION WATER, CONSTRUCTION LIGHTING
- NOT INCLUDED: WEED KILL, PRIME COAT, SEAL COAT, STRIPING, UTILITY ADJUSTMENTS, POSTING, NOTIFICATIONS, LEVELING COURSE, STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL PLANS.
- NOT INCLUDED: ENGINEERING, PERMITS OR BONDS. IF BOND IS REQUESTED BOND RATE SHALL BE .75%
- TESTING IS INCLUDED FOR OUR WORK ONLY
- ITEMS TO BILL WILL BE BASED ON UNIT PRICES. FIELD MEASUREMENTS WILL APPLY.
- YOUR COMPACTED SUBGRADE/ AGGREGATE BASE GRADE TO BE FINE GRADED AND READY TO RECEIVE ASPHALT.
- PRICES INCLUDE 6 MOVE INS. ADDITIONAL MOVE INS WILL BE BILLED AT \$6,500 EACH. *Add 2 Moves*
- PRICING IS BASED ON THE CALIFORNIA STATEWIDE CRUDE OIL PRICE INDEX. ALL ADJUSTMENTS SHALL BE RECEIVED BY R.J. NOBLE CO.
- DUMP FEES AT RJ NOBLE ORANGE PLANT (15505 E. LINCOLN AVE., ORANGE, CA 92665) CLEAN CONCRETE (2' x 2' MINUS) - \$ 200 PER LOAD, CLEAN ASPHALT (2' x 2' MINUS) - FREE
- DBE CREDIT MAY BE TAKEN BY GENERAL CONTRACTOR, APPROXIMATELY \$350,000 IS AVAILABLE FOR A SURCHARGE OF \$45,000

## Payment Terms:

Terms: Net cash. Payment on completed job or progress billings for work performed are due on the 10th of the month following. Billing will be on a unit price basis unless otherwise indicated.

<b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and are hereby accepted.	<b>CONFIRMED:</b> <b>R.J. NOBLE COMPANY</b>
<b>Buyer:</b> _____	<b>Authorized Signature:</b> _____
<b>Signature:</b> _____	<b>Estimator:</b> Jacob Breedlove
<b>Date of Acceptance:</b> _____	JacobBreedlove@RJNobleCompany.com



RT

3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 • PHONE (909) 930-5501 • FAX (909) 930-5503  
(a UDBE/ DBE Firm) CUCP #4483. DIR #1000013024  
Email: cgoconst2@msn.com

PROPOSAL & CONTRACT				
DESCRIPTION OF WORK	ESTIMATED QUANTITY	UNIT	UNIT PRICE	TOTAL
Item 50 – Clearing and Grubbing(trees/vegetation only)	LS		LS	\$97,300.00

- 1.Excludes Traffic control/barricades.
- 2.Excludes grass, weeds, pruning, and topsoil removal.
- 3.Excludes utilities/substructures. Asbestos/lead abatement.
- 4.No permits, testing, bonds, and engineering fees included.
- 5.Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.
- 6.Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.
- 7.Not responsible for any spoils or deviations caused by other contractors.
- 8.Bracing/shoring, dewatering, buried tanks/barrels are excluded.
- 9.Our Liability Insurance is \$1M/Occurrence, \$2M Aggregate, \$4M Umbrella.
10. \*\*\*Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted.\*\*\*

COMPANY \_\_\_\_\_

BY: \_\_\_\_\_

DATE: \_\_\_\_\_

DATE: OCTOBER 19, 2016



# CGO CONSTRUCTION COMPANY, INC.

---

**ENGINEERS & CONTRACTORS • LIC. # 532200**

3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 • PHONE (909) 930-5501 • FAX (909) 930-5503

(a UDBE/ DBE Firm) CUCP #4483. DIR #1000013024

Email: cgoconst2@msn.com



# PROPOSAL

**From:** FBD Vanguard Construction  
 Lic. No. 833032 / DIR No. 1000008493  
 651 Enterprise Court  
 Livermore, CA 94550 USA  
 Phone: 925-245-1300  
 Fax: 925-245-1007

**Project:** 161019-1S  
**Description:** 12-0M3504 12-Ora-405-2.6/6.5  
**Bid Location:** Irvine, CA  
**Bid Date:** 10/19/2016  
**Contract #:** 12-0M3504  
**Additional Info:** Addendum 1,2,3

ITEM	DESCRIPTION	BID QTY U/M	UNIT BID	AMOUNT
108	CRCP	5,350.000 CY	\$300.00	\$1,605,000.00
116	MIN CONC (ANCHOR BLOCK)	6.000 CY	\$1,915.00	\$11,490.00
160	TYPE 60GCP BARRIER	290.000 LF	\$147.00	\$42,630.00
161	TYPE 60GE BARRIER	1,280.000 LF	\$275.00	\$352,000.00
162	TYPE 60D BARRIER	480.000 LF	\$63.00	\$30,240.00
163	TYPE 60GC BARRIER	11,300.000 LF	\$94.00	\$1,062,200.00
164	TYPE 60D MOD BARRIER	312.000 LF	\$73.00	\$22,776.00
185	MOBILIZATION	1.000 LS	\$340,000.00	\$340,000.00
<b>TOTAL BID:</b>				<b>\$3,466,336.00</b>

266

1.00

## Project Comments

### CONDITIONS: BARRIER & PAVING

Item #108 Based on 3 Mobilization - EACH additional Mob to be charged at \$15,000.

Item #116, 160-164 Based on 1 Mobilization - EACH additional Mob to be charged at \$10,000.

Based on normal DAY working hours Monday - Friday. Price subject to change if not accepted within 30 days.

Retention to be held at the same rate as held by the owner. Retention to be released 35 days after completion of our portion of work.

As long as subcontractors progress is satisfactory contractor shall reduce the subcontractors retention to the percentage held by the owner.

Contract to include provision for a mutually agreed upon written schedule and CPM to be received prior to start of construction.

Vanguard requires 15 Days written notification to be given prior to starting any phase of work.

Vanguard to be allowed to post securities in lieu of retention if allowed by the contract with the owner.

Vanguard shall be entitled to the full markups allowed by the Owner's contract for Extra Work.

Payment to be made within 10 days of receipt of payment from owner.

Item #108 price includes rebar, concrete, forming, pouring, green sawing and concrete grinding.

Items #116, 160-164 prices includes concrete and non-epoxy coated rebar for our items only.

Price is based on standard mix designs per plans/specifications.

Prices are based on our proposal in its entirety becoming part of the subcontract agreement.

General to provide washout facilities within 1,000' of the pour.

General to provide access and suitable grade for concrete trucks and slip form machine.

General to provide top of barrier survey 3' left of barrier centerline, 50' O.C in tangent areas, 25' O.C in radius areas.

Survey needs to be ready 48 hours prior to commencement of our work.

Vanguard Construction requires days of traffic control for our work only.

### EXCLUDES:

Engineering, survey and layout  
 Sawing, demo, excavation, grading, rocking  
 Furnishing or Handling of Temp. K-Rail

Testing, permits, and bond fees  
 Crash Cushions or barricades  
 Traffic control, flagging, arrow boards and PCMS boards

Bond Rate 1.5%

FBD Vanguard Construction

Page 1 of 2

Barrier 1509,846  
 Bbar 11,490  
 CRCP 1,605,000  
 312,336.00  
 34000  
 = 0.1088  
 Mob per  
 Mob for barrier  
 @ 50.000



# PROPOSAL

---

**From:** FBD Vanguard Construction for Project 161019-1S

Special Insurance i.e. (railroad insurance)	Dewatering or underground work
Asphalt patching/paving of any kind	Joint seal/caulking/sealant if required
Drainage or underground work	Irrigation or planting (including fence work)
Removal or Installation of signage or striping	Relocation of posts, signs
Relocation of utility boxes or other structures	Tree removal/pruning/arborist fees
SWPPP - implementation/maintenance	Police officer fees
Pedestrian crossings/ barricades	Sandblasting, whip blasting, abrasive blasting
Colored concrete/staining/painting	Site furnishing/skate deterrents
Graffiti coating/removal	USA Marking removal
Miscellaneous metals and embeds	Working platforms/scaffolding/trench plates
Galvanized/stainless/epoxy coated rebar	Electrical/conduit work
Sanitation facilities (restroom/wash stations)	Concrete pumping
Concrete/Asphalt grinding	Mock-ups / test panels
Sweeping/vacuum brooming	Fog/Slurry seal
Dust Control/Maintenance of haul routes	As built drawings of any kind
Access for concrete trucks	Washout location and Restoration of area to original conditions
Barrier markers/post mile marking/DI markers	Rebar cages at post pockets
MBGR/Crash cushions	Holes in barrier ends for MBGR
Sign/fence post pockets	Extending weep holes
Backfill/fill between barrier wall or under cap	Excavation for end anchors
Stamps or form liners	
Wide Flange Beams, Type A Joints, Type B Joints in CRCP if any.	
Removal and/or relocation of underground and overhead utilities or obstructions	
Liquidated damages of any kind unless working with an approved mutually agreed upon schedule	
Any handling of "Hazardous Materials" or "Contaminated Materials"	

## INSURANCE PROVISIONS AND COVERAGE INCLUDED IN BID PRICE:

### WORKER'S COMP AND EMPLOYER'S LIABILITY:

State Worker's Compensations - Statutory in California

Employer's Liability - \$1,000,000

### GENERAL LIABILITY:

\$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence

\$2,000,000 General Aggregate Limit

### COMPREHENSIVE AUTOMOBILE:

\$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per Occurrence / Aggregate, includes Non-owned and Hired Autos.

EVIDENCE OF INSURANCE COVERAGE WILL BE ISSUED ON THE STANDARD ACCORD CERTIFICATE OF INSURANCE

EXCESS UMBRELLA LIABILITY - \$25,000,000 per Occurrence and Aggregate



# B C Traffic Specialist

638 W Southern Ave., Orange, CA 92865  
 (714) 974-1190 Tel. (714) 974-1753 Fax  
 Direct Line - (714) 974-1190 Ext. 117

Agency: Caltrans

Project: Contract 12-0M3504 - Extd. 2nd Aux Lane on SB 405,  
 Replace Exist K-Rail to Type 60/60 C Conc. Barrier

Bid Date: 10/19/16

## Striping Proposal

Contractor's Lic. # 877686

UNION CONTRACTOR - Laborers Local # 1184

Class A, B, C 31, C 32, D 6, D 38, D 42, D 64

SBE Certified Firm - # 44966

Addenda Noted: 1,2,3 are noted

DIR Cert Number: 1000005503

Estimator: Gary Rivers

Cell Phone: (714) 785-5394

Email: [Gary@bctrffic.com](mailto:Gary@bctrffic.com)

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
					\$ -
1	Lead Compliance Plan (For Yellow Stripe Removals Only)	1	LS	\$ 1,500.00	\$ 1,500.00
7	Channelizers (Surface Mounted - Excludes Maintenance)	280	EA	\$ 25.00	\$ 7,000.00
8	Portable Changeable Message Sign (Rental - Per Month)		EA	\$ 800.00	\$ -
24	Remove Yellow Painted Traffic Stripe	23,700	LF	\$ 0.25	\$ 5,925.00
25	Remove Yellow Thermoplastic Traffic Stripe	51,800	LF	\$ 0.25	\$ 12,950.00
26	Remove Yellow Thermoplastic Pavement Marking	930	SF	\$ 4.00	\$ 3,720.00
30	Remove Painted Traffic Stripe	47,700	LF	\$ 0.20	\$ 9,540.00
31	Remove Painted Pavement Marking	280	SF	\$ 2.00	\$ 560.00
32	Remove Thermoplastic Traffic Stripe	26,400	LF	\$ 0.20	\$ 5,280.00
33	Remove Thermoplastic Pavement Marking	490	SF	\$ 2.00	\$ 980.00
34	Remove Pavement Marker	10,100	EA	\$ 1.00	\$ 10,100.00
165	4" Thermoplastic Traffic Stripe	30,800	LF	\$ 0.38	\$ 11,704.00
166	8" Thermoplastic Traffic Stripe	1,070	LF	\$ 0.70	\$ 749.00
167	8" Thermoplastic Traffic Stripe (Broken 12-3)	2,640	LF	\$ 0.65	\$ 1,716.00
168	Thermoplastic Pavement Marking	4,950	SF	\$ 3.50	\$ 17,325.00
169	Thermoplastic Pavement Marking (Enhanced)	840	SF	\$ 5.00	\$ 4,200.00
170	4" Thermoplastic Traffic Stripe (Broken 36-12)	40,600	LF	\$ 0.30	\$ 12,180.00
171	4" Thermoplastic Traffic Stripe (Broken 17-7)	630	LF	\$ 0.30	\$ 189.00
172	8" Thermoplastic Traffic Stripe (Broken 36-12)	10,600	LF	\$ 0.55	\$ 5,830.00
173	Paint Traffic Stripe (2-Coat)	142,000	LF	\$ 0.12	\$ 17,040.00
174	Paint Pavement Marking (2-Coat)	280	SF	\$ 1.50	\$ 420.00
175	4" Thermoplastic Traffic Stripe (Enhanced)	6,760	LF	\$ 0.55	\$ 3,718.00
176	4" Thermoplastic Traffic Stripe (Enhanced - Broken 6-1)	180	LF	\$ 0.42	\$ 75.60
177	4" Thermoplastic Traffic Stripe (Enhanced - Broken 17-7)	2,130	LF	\$ 0.42	\$ 894.60
178	8" Thermoplastic Traffic Stripe (Enhanced)	1,510	LF	\$ 0.90	\$ 1,359.00
179	Pavement Marker (Non Reflective)	5,900	LF	\$ 1.00	\$ 5,900.00
180	Pavement Marker (Retroreflective)	5,750	EA	\$ 2.00	\$ 11,500.00
187	Mobilization	1	LS	\$ 6,000.00	\$ 6,000.00
					\$ -
	Excludes Traffic Control for BC Traffic Forces. A Total of 8 Shifts				\$ -
	Will be required to complete the above stated line items				\$ -
	CMS boards excludes delivery to job site				\$ -
	At Contractor's Option				\$ -
4	Construction Area Signs (See Below Terms) - Includes TH Plans	1	LS	\$ 24,600.00	\$ -
6	Type III Barricade	3	EA	\$ 95.00	\$ -
150	Delineator (Class One)	110	EA	\$ 60.00	\$ -
					\$ -
	CAS Terms and Conditions				\$ -
	Price does not include maintenance, relocation changes of dates				\$ -
	or replacements.				\$ -
	Core Drilling or Concrete Repair / Patchwork is not included				\$ -



Estimate reflects Signs being reused from Phase to Phase (5 Total Move-ins for CAS & TH Installation / Teardowns) If Signs are damaged, lost, stolen the Contractor will bear all cost. Signs will be installed on existing structures as much as possible					\$ - \$ - \$ - \$ - \$ - \$ -
<b>BID TOTAL:</b>					<b>\$ 158,355.20</b>

**Project Inclusions / Exclusions:**

- A. A minimum of 15 working days prior notification is required for each move-in. BC Traffic will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed BC Traffic Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-CAS / TH Sign Plans Only [Yes], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [No], Channelizers [Yes], Delineators [Opt]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted: 4 EA  
Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: \$ 3,250.00 EA
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for BC Rentals, Inc. Operations.
- E. If General Contractor or any of its sub-contractors work within BC Rentals, Inc. traffic control, the expense will be shared accordingly at BC Rentals, Inc. discretion. No advance posting, signing, or CMS is included for BC Rentals, Inc. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site.
- H. Pre-striping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- J. For BC Traffic insurance requirements please read General Term & Conditions for Insurance limitations.
- K. Upon Award of Contract, BC Traffic Will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

**Payment Terms:**

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by BC Rentals, Inc. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to BC Rentals, Inc. Full retention to be released no later than thirty (30) days after completion of BC Rentals, Inc. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

**General Terms & Conditions**

**NOTE: All contracts must be written to our legal corporate name "BC Rentals, Inc."**

BC Rentals, Inc. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to BC Rentals, Inc. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

BC Rentals, Inc. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of BC Rentals, Inc. For the delays caused by the aforementioned, BC Rentals, Inc. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. BC Rentals, Inc. will be granted an extension of time to perform its work tantamount to the delays

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.



BC Rentals, Inc. requires fifteen (15) working days notice prior to commencement of any production activity. If any of BC Rentals, Inc. work will be a controlling operation on the critical path of this project, BC Rentals, Inc. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from BC Rentals, Inc. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to BC Rentals, Inc. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

BC Rentals, Inc. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action will nullify this proposal.

Submitted by: Gary Rivers, Vice President - Estimating  
P:(714) 974-1190 F:(714) 974-1753 C: (714) 785-5394

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_

Company: \_\_\_\_\_ Position: \_\_\_\_\_



BC Quote: TRE-0298

# B C Traffic Specialist

638 W Southern Ave., Orange, CA 92865  
(714) 974-1190 Tel. (714) 974-1753 Fax  
Direct Line - (714) 974-1190 Ext. 125

Agency: Caltrans

Project: 12-0M3504 - Extend Aux Lane on SB 405  
Irvine, CA

Bid Date: 10/19/2016

## Bid Proposal

Contractor's Lic. # 877686  
UNION CONTRACTOR - Laborers Local # 1184  
Class B, C 31, C 32, D 6, D 38, D 42, D 64  
SBE Certified Firm - # 44966

DIR Number: 1000005503

Addenda Noted 1,2,3

Estimator Trevor Couch

Cell Phon 714-366-0383

Email: [trevor@bctrffic.com](mailto:trevor@bctrffic.com)

*Remove Delinquent*

*need 43 can in clude CAS Price*

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
	<b>Roadside Sign Package</b>				
35	Remove Roadside Sign	34	EA	\$ 115.00	\$ 3,910.00
36	Remove Roadside Sign (Strap and Saddle)	6	EA	\$ 100.00	\$ 600.00
45	Relocate Sign - One Post	2	EA	\$ 155.00	\$ 310.00
46	Relocate Sign - Two Post	2	EA	\$ 310.00	\$ 620.00
<del>124</del>	Furnish Single Sheet Aluminum Sign (0.063" - Unframed)	720	SQFT	\$ 14.52	\$ 10,454.40
<del>125</del>	Furnish Single Sheet Aluminum Sign (0.080" - Unframed)	14	SQFT	\$ 15.27	\$ 213.78
<del>126</del>	Furnish Single Sheet Aluminum Sign (0.063" - Framed)	90	SQFT	\$ 22.30	\$ 2,007.00
<del>127</del>	Furnish Single Sheet Aluminum Sign (0.080" - Framed)	22	SQFT	\$ 23.07	\$ 507.54
128*	Metal (Barrier Mount)	4,540	LBS	\$ 17.90	\$ 81,266.00
129	Roadside Sign - One Post	19	EA	\$ 240.00	\$ 4,560.00
130	Roadside Sign - Two Post	8	EA	\$ 830.00	\$ 6,640.00
131	Install Sign (Strap and Saddle Bracket Method)	4	EA	\$ 180.00	\$ 720.00
132	Install Sign Overlay	130	SQFT	\$ 9.79	\$ 1,272.70
<del>135</del>	Furnish Single Sheet Aluminum Sign (0.080" - Unframed)	160	SQFT	\$ 10.65	\$ 1,704.00
<del>136</del>	Furnish Single Sheet Aluminum Sign (0.063" - Framed)	290	SQFT	\$ 11.35	\$ 3,291.50
<del>137</del>	Furnish Single Sheet Aluminum Sign (0.080" - Framed)	28	SQFT	\$ 19.40	\$ 543.20
<del>138</del>	Retroreflective Sheeting Type XI	1,230	SQFT	\$ 5.55	\$ 6,826.50
187	Mobilization	1	LS	\$ 2,500.00	\$ 2,500.00
	For All BC Traffic Operations and Mobilizations				
	*All Bid Items Exclude Traffic Control				
	*Bid Items Cannot Be Split Out of This Package Without Permission of BC Traffic				
<b>BID PACKAGE TOTAL:</b>					<b>\$ 127,946.62</b>

	<b>Sign Structure Package</b>				
37	Remove Sign Structure	7	EA	\$ 2,950.00	\$ 20,650.00
	Excludes Removal of Existing CIDH Pile				
111	54" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation)	40	LF	\$ 1,130.00	\$ 45,200.00
	Excludes Removal of Spoils				
	Includes Rebar and Concrete				
112	60" Cast-In-Drilled-Hole Concrete Pile (Sign Foundation)	150	LF	\$ 1,100.00	\$ 165,000.00
	Excludes Removal of Spoils				
	Includes Rebar and Concrete				
122*	Furnish Sign Structure (Truss)	126,443	LB	\$ 3.46	\$ 437,492.78
123	Install Sign Structure (Truss)	126,443	LB	\$ 0.21	\$ 26,553.03
133	Furnish Laminated Sign Panel 1" Type A	770	SQFT	\$ 25.30	\$ 19,481.00
134	Furnish Laminated Sign Panel 1" Type A	680	SQFT	\$ 30.00	\$ 20,400.00
117	Mobilization	1	LS	\$ 5,000.00	\$ 5,000.00

*Talked to Gary Richards about adding CAS to sign package. He agreed.*

*RA*



For All BC Traffic Operations and Mobilizations

- \*All Bid Items Exclude Any and All Electrical Work
- \*All Bid Items Exclude Traffic Control
- \*Bid Items Cannot Be Split Out of This Package Without Permission of BC Traffic.

**BID PACKAGE TOTAL: \$ 739,776.81**

**\*INCLUDES DBE PARTICIPATION**

**TOTAL DBE AMOUNT \$ 418,000.00**

Total Move Ins For Sign Structure Installation and Removal Operations:	7 EA	
Total Move Ins For Cast-In-Drilled Holes Operations:	8 EA	
Total Move Ins For Roadside Signs Operations:	3 EA	
Additional Move In Charge:	EA	\$ 1,950.00

### ***Inclusions and Exclusions***

A minimum of 15 working days prior notification is required for each move-in. BC Traffic will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to complete BC Traffic Operations.

Prime Contractor to provide us with a JOBSITE secure area for temporary storage of possible material and equipment if necessary.

**If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all**

For BC Traffic insurance requirements please read General Term & Conditions for Insurance limitations.

Upon Award of Contract, BC Traffic Will Submit its weather policy statement that will become a binding document to the contract.

**All Sign and Post Hole Digging Excludes Coring, Concrete Patchwork or Concrete Repair.**

**Contractor is responsible for markings of all sign & post locations. It's Contractor's responsibility to remove U:**

**MOVE INS MUST AMOUNT TO A MINIMUM OF \$1,950 TOWARDS THE AWARDED CONTRACT. ANY MOVE INS THAT DO NOT MEET A MINIMUM \$1,950 MOVE IN STANDARD WILL BE BACK CHARGED THE DIFFERENCE SEPARATE FROM THE AWARDED CONTRACT.**

### ***Payment Terms:***

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by BC Rentals, Inc. no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to BC Rentals, Inc. Full retention to be released no later than thirty (30) days after completion of BC Rentals, Inc. work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

### ***General Terms & Conditions***

**NOTE: All contracts must be written to our legal corporate name "BC Rentals, Inc."**

BC Rentals, Inc. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to BC Rentals, Inc. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.



BC Rentals, Inc. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of BC Rentals, Inc. For the delays caused by the aforementioned, BC Rentals, Inc. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. BC Rentals, Inc. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars, Bid Price does not include cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc). An additional cost will be required for this type of policy.

BC Rentals, Inc. requires fifteen (15) working days notice prior to commencement of any production activity. If any of BC Rentals, Inc. work will be a controlling operation on the critical path of this project, BC Rentals, Inc. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from BC Rentals, Inc. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to BC Rentals, Inc. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

BC Rentals, Inc. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action will nullify this proposal.

Submitted by: Trevor Couch, Estimator  
P:(714) 974-1190 F:(714) 974-1753

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: \_\_\_\_\_ Print Name: \_\_\_\_\_  
Company: \_\_\_\_\_ Position: \_\_\_\_\_



Full Traffic Maintenance, Inc.

217 LEWIS COURT

CORONA, CA. 92882

951-520-9990 951-520-9980 fax

QUOTE  
SHEET

To Estimator: Project: 12-0M3504 Date: 10/17/2016	
<b>CS-1, SC-1 &amp; THQ-1</b> (Construction Area Signs Only-For PCMS See Rental Sheet Attached)	
LUMP SUM \$ 46,611.00 (Includes posts and install)	
<b>Note:</b> This quote does not include maintenance, change of dates, relocation or replacement of signs. All signs and post become property of Full Traffic Maintenance Inc. upon completion of job. Full Traffic Maintenance Inc. excludes ALL installation and removal of overhead signs.	
IF REQUIRED:	
TYPE 1 PROJECT FUNDING SIGN	\$1,330.03 EACH
TYPE 2 PROJECT FUNDING SIGN	\$2,284.57 EACH



# FULL TRAFFIC MAINTENANCE, INC.

State License #780910 (A-C31) - DBE/MBE/SB - DIR #1009005561  
E-mail [fultraffic@sbcglobal.net](mailto:fultraffic@sbcglobal.net)



## TRAFFIC CONTROL SUB-CONTRACTOR QUOTATION

Attn: Estimator

Project: 12-0M3504

Date: October 17, 2016

Prices are good from 7/1/16-6/30/17  
Amount

Item	Description	Amount
Option 1	One lane, one direction, two-man crew one mile only	\$ 1536.57
Option 3	Any add'l closures (i.e. Flip flops, opposite direction) w/ same crew	\$ 768.28
Option 4	For each additional lane add	\$ 118.77
Option 5	For each additional mile add	\$ 118.77
Option 6	On ramp closure w/ lane closure 1-3 ramps add	\$ 118.77
Option 9	City street lane closure/detour	\$ 1536.57
Option 10	Ramp closure, 1-4 ramps	\$ 1536.57
Option 11	Shoulder closures	\$ 1536.57
Option V	Attenuator truck w/ driver 8-hour shift. Plus \$.65 a mile	\$ 1162.16
Option 1(a)	Two-man crew flagging for 8-hour shift	\$ 1536.57
Option 1(b)	Half day price lane two-man crew under 4 hours.	\$ 1106.32

We need one hour set up time and one hour pick up time. Please provide 10 working days' notice before job begins.  
If this project requires portable transverse rumble strips, please contact our office for quote the rates listed above are the standard rates and does not include any rumble strips.

### Additional provisions:

- A. Shift prices are for eight (8) hours. Overtime will be billed at \$112.86 per person-hour.
- B. Multiply rates by 1.5 for Saturdays and 2 for Sundays and Holidays and after 12 hours of work will be billed at \$150.46.
- C. F.T.M. is signatory with the Laborers union and certified with the State.
- D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.
- E. **No retention for traffic control.**
- F. If required additional equipment (i.e. Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for an additional charge.
- G. Prime Contractor is responsible to obtain all permits required from Cities involved.
- H. Prime Contractor is responsible to coordinate and pay for Highway patrol unit.
- I. Additional 3 1/2 percent increases added every year on June 30<sup>th</sup>. This proposal will become part of any contract.
- J. If Special wording insurance is needed the amount to be paid by Contractor along with Waivers of Subrogation Insurance the % of payroll will be charged to contractor. If notary services are required, Prime Contractor is responsible for those charges.
- K. If equipment is rented for set up only, contractor is responsible for closure and equipment until FTM picks it up.
- L. **No work will be performed until this proposal is signed and faxed/mailed to our Corona office.**  
**If you need a bid for the signs please fax plans to 951-520-9980.**

Thank you for the opportunity,

Sammy Salgado  
Full Traffic Maintenance, Inc.  
217 Lewis Court, Corona, CA 92882  
Office: (951) 520-9990  
Fax: (951) 520-9980

Signature of Acceptance

Title

Date



**FULL TRAFFIC MAINTANENCE INC, DBE CERTIFIED**

217 Lewis Court, Corona CA 92882

Phone (951)520-9990 Fax (951)520-9980

FULLTRAFFIC@SBCGLOBAL.NET

DBE Certified # 35742

To: Estimator

Date: October 17, 2016

- \*Light Tower Rental \$85.00 per day - \$255.00 per week - \$765.00 per month
- \*Solar Arrow Board Rental \$30.00 per day - \$130.00 per week - \$400.00 per month
- \*Changeable Message Sign Rental \$85.00 per day - \$340.00 per week - \$915.00 per month
- \*Impact Attenuator Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)
- \*Traffic Truck Vehicle Rental \$265.00 per day - \$1040.00 per week - \$2890.00 per month (mileage fee of \$.50 per mile – portal to portal)
- \* All equipment rentals are subject to a delivery and pick up charge
- \* All rentals and material are subject to availability
- \* See second sheet for price on sales items

Submitted by: Sammy Salgado

Date: \_\_\_\_\_

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_



217 Lewis Court  
Corona, CA 92882  
Office: 951.520.9990  
Fax: 951.520.99809



Website: [www.ftmnc.net](http://www.ftmnc.net)  
Email: [fulltraffic@sbcglobal.net](mailto:fulltraffic@sbcglobal.net)

CRASH BARRELS	# 200, 400, 700, 1400 & 2100	\$ 195.00 ea.	
CHANNELIZERS	36"	\$ 16.10 ea.	
BUTYL PADS (8X8)		\$ 2.10 ea.	
REFLECTIVE ROLL UP SIGNS	48"X48"	\$ 95.30 ea.	
REFLECTIVE LEFT PATCH		\$ 18.50 ea.	
STAY & BRACKET	48"	\$ 17.30 ea.	
SPRING STAND		\$ 117.30 ea.	
TYPE I BARRICADE		\$ 22.30 ea.	
TYPE II BARRICADE		\$ 25.50 ea.	
TYPE III BARRICADE W/FEET		\$ 86.90 ea.	
ANSI CLASS II VEST		\$ 12.50 ea.	(add \$3.00 for each X after 2XL)
ANSI CLASS III VEST		\$ 16.35 ea.	(add \$3.00 for each X after 2XL)
ANSI REFLECTIVE MESH PANTS		\$ 16.00 ea.	(add \$3.00 for each X after 2XL)
ANSI REFLECTIVE WATER PROOF PANTS		\$ 19.50 ea.	(add \$3.00 for each X after 2XL)
ANSI CLASS II PARKA		\$ 38.25 ea.	(add \$3.00 for each X after 2XL)
28" 10LB 6/4 CONE (FREEWAY)		\$ 16.10 ea.	
28" 7LB 6/4 CONE		\$ 13.90 ea.	
DELINEATOR W/12LB BASE		\$ 16.15 ea.	
CUSTOM ALUMIUM SIGNS		CALL FOR QUOTE	

\*ALL EQUIPMENT RENTALS AND MATERIAL ARE SUBJECT TO AVAILABILITY\*



**CALIFORNIA UNIFIED CERTIFICATION PROGRAM  
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

**FULL TRAFFIC MAINTENANCE, INC.**

29 BRISA FRESCA  
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO  
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) \* Indicates primary NAICS code

\* 561990 All Other Support Services

**Licenses**

A General Engineering Contractor

**CERTIFYING AGENCY:**

CITY OF LOS ANGELES  
1149 SOUTH BROADWAY STREET  
LOS ANGELES, CA 90015 0000  
(213) 847-1922

UCP Firm Number : 35742

*Alfonso B. ...*  
CUCP OFFICER

July 18, 2008



Back To Query Form

Wed May 04 14:06:59 PDT 2016

**Search Returned 1 Records****Query Criteria**

Firm ID: 35742

Licenses: A General Engineering Contractor

Firm Type: DBE

Firm ID	35742
Firm/DBA Name	FULL TRAFFIC MAINTENANCE, INC.
Address Line1	217 LEWIS COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92882
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	sammysalgado@sbcglobal.net
Contact Name	SAMUEL J. SALGADO
Area Code	( 951 )
Phone Number	520-9990
Alt Area Code	( )
Alt Phone Number	
Fax Area Code	( 951 )
Fax Phone Number	520-9980
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	561990;

**ACDBE NAICS****Work Codes****Licenses****Trucks****Gender****Ethnicity****Firm Type**

C0612 SAFETY SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;  
A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor; D42 Sign Installation;

M  
HISPANIC  
DBE

Back To Query Form





Lic # 822450, C10

### PROJECT QUOTATION

Project Description:	Rte 405 - Sand Canyon to Jamboree
	12-0M-3504
Owner/Contact:	Caltrans
Bid Date:	10-19-16 2pm

\*\*\*REVISED\*\*\*

Item	Description of Work	Quantity	Unit	Unit Price	Extension
181	Maintain Existing TMS Elements	1	Ls	\$9,600.00	9,600.00
182	Sign Illumination System	1	Ls	\$12,200.00	12,200.00
183	Temporary Lighting System	1	Ls	\$57,000.00	57,000.00
184	Modify Existing Electrical System	1	Ls	\$1,526,034.00	1,526,034.00
				<b>Grand Total</b>	<b>\$ 1,604,834.00</b>

**EXCLUSIONS:** Bond, survey, permits and fees, inspection fees, engineering fees, utility fees,  
Cal Trans Inspection and fees, traffic control, traffic control plan, signage, striping,  
conduit & encasement removal.

Prepared by: James A. Varnes





**Mailing Address:**  
P.O. Box 7339  
Riverside, CA 92513

**Main Office Information:**  
Phone: (951) 352-9646  
Main Fax: (951) 352-2498

**LA Metro SBE Cert #5730**  
**License #806335 A, C-10**  
**DIR Registration #1000002760**  
EMAIL: ESTIMATING@HLEINCUSA.COM

Name of Project: RTE 405 AND SAND CANYON

Contract/Project No.: 12-0M3504

Addendums(s) Noted: 1,2,3

Bid Date: 10.18.16 Bid Time: 2PM

Quote Revision No.: 0

Item #	Bid Item Description	Unit	Qty	Unit Price	Extension Price
181	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEMS ELEMENTS DURING CONSTRUCTION	LS	1	\$5,000.00	\$5,000.00
182	SIGN ILLUMINATION	LS	1	\$9,000.00	\$9,000.00
183	TEMPORARY LIGHTING SYSTEM	LS	1	\$40,000.00	\$40,000.00
184	MODIFY EXISTING ELECTRICAL SYSTEM	LS	1	\$1,514,888.00	\$1,514,888.00
187	MOBILIZATION	LS	1	\$100,000.00	\$100,000.00
GRAND TOTAL					\$1,668,888.00

\*\*\* CT DBE CERTIFICATION #28842 \*\*\*

Estimator: ERWIN  
Phone Extension: 122





**Mailing Address:**  
P.O. Box 7339  
Riverside, CA 92513

**Main Office Information:**  
Phone: (951) 352-9646  
Main Fax: (951) 352-2498

**LA Metro SBE Cert #5730**  
**License #806335 A, C-10**  
**DIR Registration #1000002760**  
EMAIL: ESTIMATING@HLEINCUSA.COM

### HLE's GENERAL TERMS AND CONDITIONS TO THE BID PROPOSAL FOR OUR WORK ARE:

#### SECTION A - EXCLUSIONS FROM BID:

- |   |  |
|---|--|
| 1 | Overtime/Acceleration costs, Traffic Control, Permits, Inspection/Engineering Costs, Striping with Layout, Staking/Survey, Structure Work, Sign Work, Any Restoration, Pour watch, Grading/Re-grading, Gamma Ray or Compaction Testing, Removal and Disposal of Existing Conduits/Foundations/PCC or AC Surface, Clearing and Grubbing, Irrigation Work, Painting, Street Sweeping, Mitigation of Dust/Animal/Hazardous Materials/Archeological/Rock/Dewatering Scopes of Work, SWPPP/BMP Work, sand blasting, Protection of Existing, Block-Outs, Temp Work, Falsework Lighting, Railroad/Pollution/Builder's Risk Insurance/Waterway Insurances, and Contractor Imposed Safety Program |
| 2 | <b>Bonding</b> is unavailable at this time unless specifically noted in <b>Section E</b> (In the event bond is available, Contractor agrees to pay 2.5% of the total cost of such bond)  |

#### SECTION B - SPECIAL TERMS AND CONDITIONS:

- |   |   |
|---|---|
| 1 | HLE is only signatory to the Laborers and Operators unions, HLE will not sign any other craft agreements unless otherwise explicitly noted in this proposal   |
| 2 | A mutually approved baseline schedule is required and HLE items must be clearly identified. Any "Time Impact Analysis" required including cost by the Contractor.   |
| 3 | Irrespective of Owner payment and the Contract requirements for such, Contractor shall compensate HLE for following Long-Lead Items upon receipt of invoices from HLE as "Materials on Hand": Poles Assemblies, Controllers/Service Cabinet Assemblies, Cameras Assemblies, F/O Materials, Signals Gear and Fixtures. |
| 4 | If the Contractor secures a yard for the project, HLE shall be permitted to store tools, materials, and equipment at Contractor's yard at no cost under the care of the Contractor.   |
| 5 | All DRB, Arbitration or Partnering Costs related to HLE's claims or disputes will be prorated; Contractor may not impose offsets of HLE's payments or admin fees  |
| 6 | Extended Home Office Overhead: Contractor shall pay HLE \$500.00 per day the project completion date is extended  |
| 7 | Contractor protects work the work when completed, or when HLE is not required to be onsite for more than 4 days   |
| 8 | Contractor shall allow HLE 15 days to respond to any Owner's proposed final estimate "PFE" or contractors request for final amounts due   |

#### SECTION C - SCOPE OF WORK AND SCHEDULING:

- |   |  |
|---|--|
| 1 | HLE bid and accounted for only 10 move-ins for the project, Contractor shall compensate HLE \$3,750.00 per each additional move in that HLE incurs. A move-in shall be counted where HLE does not work on the Project for 3 or more consecutive working days for any cause.  |
| 2 | Add \$4,500.00 per each Falsework Lighting opening required by the specifications; Contractor shall provide power within 10ft of falsework structure (plans by others)   |
| 3 | Contractor shall confirm and schedule HLE's work 15-working days advance except for loop detector work where a 20-working days notice is required.   |
| 4 | All work shall be scheduled in a manner that all conduit is installed during fill or subgrade (as approved by HLE) and equipment or boxes prior to any surfacing;<br>All existing systems will be removed and deactivated once the permanent or subsequent stage electrical is activated unless otherwise agreed to by HLE |

#### SECTION D - PAYMENT PROVISIONS:

- |   |  |
|---|--|
| 1 | Payment is to be made by Contractor within 5-days upon Contractor's receipt of the funds from the Owner and Joint Checks may be issued to HLE suppliers at no cost |
| 2 | Retention % is to be withheld only as per the Owner's requirements and released 30-days after HLE completion of the work   |

#### SECTION E - OTHER NOTES OR CONDITIONS:

- |   |  |
|---|--|
| 1 | CURRENT ESTIMATED LEAD-TIME FOR FIBER OPTIC MATERIALS FOR TEMPORARY IS APPROXIMATELY 4-6 WEEKS AFTER SUBMITTAL AND CEM-3101 APPROVALS      |
| 2 | CURRENT ESTIAMTED LEAD-TIME FOR OTHER MATERIALS UNRELATED TO TEMPORARY IS APPROXIMATELY 10-12 WEEKS AFTER SUBMITTAL AND CEM-3101 APPROVALS |
| 3 |  |
| 4 |  |
| 5 |  |

#### Proposal Disclaimer:

The proposal is only valid for 90 days from the quoted date or 30 days after the award by owner, whichever is later. Subject to re-quote after.

\* All Options (add or deduct) must be exercised upon receipt of subcontract or purchase order agreement.

\* The language and terms used in this exhibit supersede any conflicting terms in the Subcontract





RT

FAX TRANSMITTAL  
COVER PAGE

DRILL TECH DRILLING AND SHORING, INC.

MAIN OFFICE:  
2200 Wymore Way  
ANTIOCH CA, 94509-8518  
PHONE: 925/978-2060  
FAX: 925/978-2063

SO. CALIFORNIA OFFICE:  
355 Sheridan Street Suite 117.  
CORONA, CA 92880  
PHONE: 951-277-9700  
FAX: 951-277-9701

DATE: 10/19/16

TO: EST. DEPT - LUCINDA MEDRANO FROM: ZACH  
(Attention)  
FLATIRON WEST, INC  
(Company)  
909-597-8635  
(Fax No.)

DRILL TECH DRILLING & SHORING  
Phone: 951-277-9700  
Fax: 951-277-9701

SUBJECT: RTE 405 WIDENING SAND CANYON TO CULVER  
CT CONTRACT # 12-OM3504

INSTRUCTIONS: GROUND ANCHOR, SOIL NAIL, SHOTCRETE

BID PROPOSAL - REVISED

JOB # \_\_\_\_\_ LOCATION: \_\_\_\_\_

CONTRACT # \_\_\_\_\_

TOTAL PAGES TRANSMITTED INCLUDING COVER PAGE 2



**DRILL TEST  
REVISED**

**B. PRICING**

Bid Item Number	Bid Item Description	Item Quantity	Item Unit	Item Unit Price	Bid Item Total Price
109 and 110	Mobilization	1	LS	\$ 12,500.00	\$ 12,500.00
109	Ground Anchor (subhorizontal)	27	LF	\$ 2,300.00	\$ 62,100.00
110	Soil Nail	1960	EA	\$ 26.00	\$ 50,960.00
TOTAL:					\$ 125,560.00

**ALTERNATE ADDITIONS:**

121(F)	Shotcrete	95	CY	\$ 510.00	\$ 48,450.00
	Furnish and Place Geocomposite Drainage	1	LS	\$ 3,800.00	\$ 3,800.00
119(F)	Reinforcing Steel (Ret. Wall) - SN Portion Place (ONLY) Rebar Furnished by Others	1	LS	\$ 6,200.00	\$ 6,200.00

Entire Package with Alternates GRAND TOTAL: \$ 184,010.00

NOTE: 1. DTDS will install the Geocomposite Drain & Weeps as an addition to the soil nail and ground anchor scope even if not placing shotcrete.  
2. DTDS will install reinforcing steel if given shotcrete scope of work.

**C. ADDENDA NOTED: 1, 2, 3**

**D. SPECIAL CONDITIONS / EXCLUSIONS:**

- We have based our estimate upon the contract plans and specifications as well as the log of test boring performed at RW 335 and the "Geotechnical design report for RW No. 335" dated 2/10/16 performed by CalTrans.
- The following items are to be provided or furnished by others at no cost to DTDS:
  - Safe, level, firm, non-restrictive access and work area as determined by DTDS for our equipment and crew, concrete trucks, and materials delivery and handling at each soil nail and shotcrete location (20 ft wide min. at 3 ft below drilled hole).
  - Drilling through, handling, and removal of buried man-made objects. DTDS may perform as EXTRA WORK at our discretion.
  - Drilling through and removal of cobbles and boulders (none indicated in log of test boring).
  - Removal of drill spoils/fluids from anchor location including interim handling to stockpile and disposal.
  - Secure, adequate, on site staging and storage area for equipment, connex container, tooling, and materials including development and restoration of laydown areas. Space for materials needed at each wall location to be provided at each wall.
  - Costs of construction permits and bonds if required.
  - Contact plans, contract permits, city license, easements, all inspections & inspectors, QA/QC and Special inspection, testing of materials, third-party testing, and reporting to authorities.
  - All overtime costs for inspection and inspectors.
  - All construction and permanent easements including any costs for obtaining easements
  - All survey, offsets, layout, alignment, elevations, and grades of soil nails, ground anchors, shotcrete, and weepholes. Survey to include offset stakes with all information at 25 feet on center and at grade breaks and angle points.
  - Survey and/or monitoring of soil nail wall and existing facilities prior to, during, and after construction.
  - All utility location, relocation, support or removal (underground & overhead) including pot-holing. All utilities within 5 feet of drilled hole are to be pot-holed by others. DTDS will obtain a USA ticket for our work.
  - All location, relocation, support, and removal of existing facilities. Protection of existing facilities.





CONTRACTORS LICENSE - 122954

**ALCORN FENCE COMPANY**

1206 West Struck Ave, Orange, CA. 92867

(714) 744-9447 FAX (714) 744-9415

DIR # 1000001986

RT

PROJECT: Caltrans 12-0M3504

CONTACT: Gus Madrigal

Date: 10/19/2016

CONTRACTOR:

ATTENTION:

FAX #

General Contractor

Estimating Dept.

Plans & Specs: Yes ☒ No ☐Installed: Yes ☒ No ☐Tax Included: Yes ☒ No ☐Union: Yes ☒ No ☐

Alcorn Fence Company is signatory to Laborers, Operating Engineers and Cement Masons unions.

Bondable: Yes ☒ No ☐

Rate: .75 of 1% (24 Month Term)

DBE/WBE: Yes ☐ No ☒

Addendum: 1-3 Noted

ITEM	DESCRIPTION	QUANTITY	U/M	UNIT PRICE	AMOUNT
PAR-27	TREATED WOOD WASTE (GUARDRAIL POSTS ONLY)	66425	LB	\$0.09	\$5,978.25
28	REMOVE GUARDRAIL	1640	LF	\$8.75	\$14,350.00
151	GUARD RAILING DELINEATOR	250	EA	\$16.85	\$4,212.50
153	MIDWEST GUARDRAIL SYSTEM (WOOD POSTS)	580	LF	\$33.50	\$19,430.00
155 (F)	CABLE RAILING	696	LF	\$17.70	\$12,319.20
156	TRANSITION RAILING (TYPE WB-31)	2	LF	\$3,850.00	\$7,700.00
157	END ANCHOR ASSEMBLY (TYPE SFT)	9	EA	\$724.00	\$6,516.00
158	ALTERNATIVE FLARED TERMINAL SYSTEM	10	EA	\$3,300.00	\$33,000.00
159	ALTERNATIVE BURIED END TERMINAL SYSTEM	1	EA	\$1,410.00	\$1,410.00
**PLEASE SEE EXCLUSIONS BELOW**					
TOTAL					\$104,915.95

Price good for 45 days from the date on this bid. Bid contingent upon approval of surety company on all bonded projects.

Bond rate is subject to additional monthly charges after 24 months.

## Exclusions:

Surveying and Staking  
Clearing and Grubbing  
Patching and Restoration  
Traffic Control  
Damage to Underground Utilities  
not properly located by others

Structural Calcs and Engineering  
Removal & Disposal of Spoils from Job Site  
Welding Inspections & Procedures  
Permits, Shop Inspections  
Asphalt Patching  
Guardrail Maintenance

## Grading and Layout

Bond Premium (0.75%) & Bond Overruns  
Location of Private Underground Utilities  
Concrete Sawing or Coring  
Jobsite Security  
Anchor Block for WB-31  
Vegetation Control

Alcorn shall notify Underground Service Alert forty-eight (48) business hours prior to any excavation. However, Alcorn shall not be responsible for damage to underground facilities not properly and accurately shown on contract plans, as-builts, and/or identified by forces other than Alcorn.

This proposal, when signed by the purchase and accepted by Alcorn Fence Company becomes a contract and is not subject to cancellation. Terms: Net 30 days. If payment is not made as herein provided, purchaser agrees to pay all costs of collection, including reasonable attorney's fees and legal interest from due date until paid.

Accepted:


Signed

Date:

Print Name

Title



**ACE FENCE COMPANY**

727 GLENDORA AVENUE, LA PUENTE, CA 91744

PHONE (626) 333-0727 \* FAX (626) 333-7843

CERTIFIED AS DBE/SBE/MBE/WBE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

"Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"

"We Are An Equal Opportunity Employer"

**FAX QUOTE**

TO : General Contractors  
 FAX # :  
 FROM : Michael Abanilla  
 PROJECT : CADOT Extd 2nd Aux Ln on SB 405, Repl Exist K-Rail to Type 60/60C Conc Barr (Contract No. 12-0M3504)  
 From 0.3 Mile South of Sand Canyon Avenue Overcrossing to 0.4 Mile South of Jamboree Road Overcrossing,  
 in Irvine, in Orange Co., CA  
 BID DATE : 10/19/16 2:00 P.M.  
 SPECS : per 2010 CALTRANS Plans & Specs  
 ADDENDUM: 1, 2 & 3

ITEM	DESCRIPTION	Unit	Qty	Unit Price	Amount
Proposal as follows:					
27	TREATED WOOD WASTE (PARTIAL)	LB	66,425	\$ 0.24	\$ 15,942.00
28	REMOVE GUARDRAIL	LF	1,640	\$ 10.50	\$ 17,220.00
151	GUARD RAILING DELINEATOR	EA	250	\$ 30.00	\$ 7,500.00
153	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	580	\$ 43.25	\$ 25,085.00
155	CABLE RAILING	LF	696	\$ 20.50	\$ 14,268.00
156	TRANSITION RAILING (TYPE WB-31)	EA	2	\$ 3,875.00	\$ 7,750.00
157	END ANCHOR ASSEMBLY (TYPE SFT)	EA	9	\$ 875.00	\$ 7,875.00
158	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	10	\$ 2,600.00	\$ 26,000.00
159	ALTERNATIVE BURIED END TERMINAL SYSTEM	EA	1	\$ 2,300.00	\$ 2,300.00
<b>TOTAL BID AMOUNT:</b>					<b>\$ 123,940.00</b>

- \* ITEM # 155 - WE'LL PROVIDE POST POCKETS BUT LAY-OUT, INSTALL PLUMB & CLEAN BY OTHERS.
- \* ITEM # 156 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES IS NOT INCLUDED, BY OTHERS.
- \* THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.
- \* **PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.**

**NOTE:** PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMP SUM UNLESS IT STATES OTHERWISE. AWARD MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY'S BID TO BE PART OF THE FINAL CONTRACT AGREEMENT. COPY OF GENERAL'S PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRACT AGREEMENT.

**EXCLUDE:** STAINING & PAINTING; CONCRETE BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; GROUT / VEGETATION CONTROL; RE-BAR; DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW / DIRT FOR BACKFILLING; GRADING; STAKING & LAY-OUT; ROCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING; POTHOLES OR LOCATING UTILITIES; MAINTENANCE OR REPAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING & ELECTRICAL WORKS; ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS & TESTING; BOND COST; SWPPP; BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES; DUST CONTROL; K-RAIL; TEMP. FENCES, SAFETY RAILING & FALL PROTECTION; TRAFFIC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE; HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spoils will be considered a change order)

**INSURANCE:** GENERAL LIABILITY - \$ 1,000,000 - \$ 2,000,000 AGGREGATE; AUTOMOBILE - \$ 1,000,000; WORKMAN COMPENSATION - \$ 1,000,000. OCIP / CCIP PROJECTS - WC'S PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANCE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.

**LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION**

**SUBJECT TO ACCEPTANCE WITHIN 30 DAYS**



**MARINA LANDSCAPE, INC.**

3707 W. Garden Grove Blvd., Orange, CA 92868

**From: John Gutierrez**

(714) 267 6475 Mobile

(714) 704 0420 Direct

 Project: **CT 12-0M3504**

 Location: **IRVINE**

 Bid Date: **10/19/2016**

 Bid Time: **2:00 PM**

Item	Description	Quantity	U/M	Unit Cost	Total
<b>BASE BID</b>					
29	REMOVE IRRIGATION FACILITY	1	LS	\$ 11,300.00	\$ 11,300.00
44	SALVAGE IRRIGATION FACILITY	1	LS	\$ 2,300.00	\$ 2,300.00
62	SOIL AMENDMENT	100	CY	\$ 24.50	\$ 2,450.00
63	RELOCATE IRRIGATION CONTROLLER CABINET	1	EA	\$ 1,200.00	\$ 1,200.00
64	SLOW-RELEASE FERTILIZER	1,250	LB	\$ 2.35	\$ 2,937.50
65	PLANT (GROUP H)	69,200	EA	\$ 0.44	\$ 30,448.00
66	PLANT (GROUP K)	52	EA	\$ 2.77	\$ 144.04
67	PLANT (GROUP A)	4,610	EA	\$ 4.80	\$ 22,128.00
68	PLANT (GROUP U)	74	EA	\$ 112.00	\$ 8,288.00
69	MAINTAIN EXISTING PLANTED AREAS	1	LS	\$ 62,000.00	\$ 62,000.00
70	PLANT ESTABLISHMENT WORK	1	LS	\$ 81,500.00	\$ 81,500.00
71	WOOD MULCH	1,980	CY	\$ 57.00	\$ 112,860.00
	CHECK AND TEST EXISTING IRRIGATION FACILITIES	1	LS	\$ 2,600.00	\$ 2,600.00
73	OPERATE EXISTING IRRIGATION FACILITIES	1	LS	\$ 8,000.00	\$ 8,000.00
74	CONTROL AND NEUTRAL CONDUCTORS	1	LS	\$ 53,200.00	\$ 53,200.00
75	2" REMOTE CONTROL VALVE	110	EA	\$ 460.00	\$ 50,600.00
76	TWO-WIRE IRRIGATION CONTROLLER	2	EA	\$ 10,400.00	\$ 20,800.00
77	VALVE DECODER FOR TWO-WIRE CONTROLLER	130	EA	\$ 141.00	\$ 18,330.00
78	TREE WELL SPRINKLER ASSEMBLY	240	EA	\$ 28.00	\$ 6,720.00
79	RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)	330	EA	\$ 34.00	\$ 11,220.00
80	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	160	EA	\$ 83.50	\$ 13,360.00
81	RISER SPRINKLER ASSEMBLY	35	EA	\$ 21.00	\$ 735.00
82	POP-UP SPRINKLER ASSEMBLY	2	EA	\$ 31.00	\$ 62.00
83	DRIP VALVE ASSEMBLY	21	EA	\$ 637.00	\$ 13,377.00
84	4" GATE VALVE	1	EA	\$ 950.00	\$ 950.00
85	3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	2,430	LF	\$ 3.30	\$ 8,019.00
(F)					
86(F)	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	9,720	LF	\$ 3.40	\$ 33,048.00
87(F)	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	4,440	LF	\$ 3.30	\$ 14,652.00
88(F)	1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	2,990	LF	\$ 3.75	\$ 11,212.50
89(F)	2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	8,240	LF	\$ 4.00	\$ 32,960.00
90(F)	3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	3,770	LF	\$ 5.00	\$ 18,850.00
91(F)	4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	8,500	LF	\$ 8.25	\$ 70,125.00
92(F)	1 1/4" PLASTIC PIPE (SCHEDULE 40) (CONDUIT)	20,600	LF	\$ 1.90	\$ 39,140.00
93	BALL VALVE	33	EA	\$ 500.00	\$ 16,500.00
94	PVC PIPE CONDUIT (SLEEVE)	120	LF	\$ 14.00	\$ 1,680.00



Item	Description	Quantity	U/M	Unit Cost	Total
95	6" CORRUGATED STEEL PIPE CONDUIT (.064" THICK)	20	LF	\$ 138.00	\$ 2,760.00
96	8" CORRUGATED STEEL PIPE CONDUIT (.064" THICK)	250	LF	\$ 65.00	\$ 16,250.00
97	1 1/4" WELDED STEEL PIPE CONDUIT	510	LF	\$ 56.00	\$ 28,560.00
<b>TOTAL BASE BID</b>					<b>\$ 831,266.04</b>
<b>ADD OPTIONS TO BASE BID</b>					
17	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	28,600	SQYD	\$ 0.569	\$ 16,273.40
18	TEMPORARY DRAINAGE INLET PROTECTION	33	EA	\$ 190.00	\$ 6,270.00
19	TEMPORARY FIBER ROLL	8,240	LF	\$ 2.46	\$ 20,270.40
20	TEMPORARY GRAVEL BAG BERM	7,600	LF	\$ 3.20	\$ 24,320.00
21	TEMPORARY CONSTRUCTION ENTRANCE (Note: Price does not include steel plates.)	6	EA	\$ 3,070.00	\$ 18,420.00
98	EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)	46,100	SQFT	\$ 0.073	\$ 3,365.30
<b>SUBTOTAL ADD OPTIONS TO BASE BID</b>					<b>\$ 88,919.10</b>



**Project:** CT 12-0M3504, IRVINE  
**Bid Date:** 10/19/2016 **Bid Time:** 2:00 PM

The following is our proposal for the landscape and irrigation on the above referenced project per the plans and specifications of:

**Architect:** Marina Construction Template

**Sheets:** ISS-1 thru IP12;

**Dated:** 06/27/2016

**Spec. Sect.:** Landscape (20)

**Wage:** Federal

**Addenda:** 1, 2 & 3

**Marina does not (unless if checked ☐) include Project Labor Agreement (PLA) or Project Stabilization Agreement (PSA) in this proposal.**

**SEE ATTACHED BID BREAKDOWN**

#### Qualifications:

- Site to be received in a clean, weed free condition. No import, export of soils or topsoil. All areas are to be received at +/- .10' of finish grade. Any areas requiring import of materials by Marina such as sand, decomposed granite, topsoil, special soil mixes, etc., shall be received at +/- .10' of subgrade elevations. All spoils generated from plant excavations shall be spread on site.
- This bid is based on trenching with a trencher in a conventional manner.
- Our work includes two move-ins. Any additional moves shall be billed at a minimum of \$ 750.00 each.
- All large trees, pipe and wire shall be installed prior to erection of new buildings, new paving or hardscape. Protection of paving or hardscape by others. Adequate access must be provided if the use of a crane is required for removal and placement of large palms or boxed plant material.
- This proposal is based on agreed upon schedule. Working 8 hours based on normal working days, Monday thru Friday.
- Plant materials subject to availability.

#### Exclusions:

- Demolition, removals, clearing, grubbing, roadside clearing, and/or digging, excavation, trenching of hard dig materials.
- All electrical power, hookup, and/or telephone service to irrigation controllers and/or pumps.
- Permits, testing/auditing/inspection fees, water costs, water meters/meter fees, electrical meter/pedestal, or service line.
- Traffic control, survey, hot tap, coring, boring, jacking, hydraulic drilling, drainage, de-watering, waterproofing, concrete, masonry, fencing, asphalt, saw-cutting, patching, protection boards, restoration, relocation, pot holing, utility identification, S.W.P.P., B.M.P., lead compliance, trench plates, erosion control, temporary facilities, tree well, or site furnishings.
- This proposal excludes maintenance, removal, or disposal of all erosion control.
- Protection, relocation, repair, or maintenance of existing irrigation, planting, utilities, or hardscape.
- Marina Landscape is not responsible for areas destroyed or damaged by pedestrians, other contractors, weather, acts of God or anything beyond our control.
- DBE percentage.
- Saw Cutting removal and replacement of Slope Paving SB Sta #336 for 8" CSP by others.
- Tree removal and clearing and grubbing of areas.

The intent of this proposal limits the performance of work as listed in the above plans, specifications, and addenda. We will coordinate work with other applicable trades as required.

Marina is an established union contractor with over 45 years of experience and the ability to bond our projects (add 1% as a change order to the contract). Bond's will be supplied on Berkley Surety form. This proposal is based on AGC Subcontract Agreement, if accepted, it will be part of our contract. Should you have any questions or comments please do not hesitate to contact me.

**John Gutierrez (714) 267 6475 Mobile (714) 704 0420 Direct**  
**DIR Registration Number: 1000000079**



# Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

**DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249**

<b>To:</b>	Flatiron West, Inc.	<b>Contact:</b>	Estimating OC/LA
<b>Address:</b>	7911 Pine Avenue Chino, CA 91708	<b>Phone:</b>	(909) 597-8413
		<b>Fax:</b>	(909) 597-8635
<b>Project Name:</b>	12-0M3504 (Revision 2)	<b>Bid Number:</b>	3082
<b>Project Location:</b>	Route 405, Irvine, CA	<b>Bid Date:</b>	10/19/2016
<b>Addendum #:</b>	3		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
<b>DBE</b>					
*29	Remove Existing Irrigation Facility	1.00	LS	\$27,800.00	\$27,800.00
*44	Salvage Irrigation Facility	1.00	LS	\$2,500.00	\$2,500.00
*63	Relocate Irrigation Controller Cabinet	1.00	LS	\$1,720.00	\$1,720.00
*72	Check And Test Existing Irrigation Facilities	1.00	LS	\$11,200.00	\$11,200.00
*73	Operate Existing Irrigation Facilities	1.00	LS	\$17,800.00	\$17,800.00
*74	Control and Neutral Conductors	1.00	LS	\$40,900.00	\$40,900.00
*75	2" Remote Control Valve	110.00	EACH	\$550.00	\$60,500.00
*76	Two-Wire Irrigation Controller	2.00	EACH	\$11,500.00	\$23,000.00
*77	Valve Decoder For Two-Wire Controller	130.00	EACH	\$130.00	\$16,900.00
*78	Tree Well Sprinkler Assembly	240.00	EACH	\$31.20	\$7,488.00
*79	Riser Sprinkler Assembly (Gear Driven)	330.00	EACH	\$41.50	\$13,695.00
*80	Pop-up Sprinkler Assembly (Gear Driven)	160.00	EACH	\$82.40	\$13,184.00
*81	Riser Sprinkler Assembly	35.00	EACH	\$41.50	\$1,452.50
*82	Pop-up Sprinkler Assembly	2.00	EACH	\$100.00	\$200.00
*83	Drip Valve Assembly	21.00	EACH	\$980.00	\$20,580.00
*84	4" Gate Valve	1.00	EACH	\$1,120.00	\$1,120.00
*85 (F)	3/4" Plastic Pipe (Schedule 40) (Supply Line)	2,430.00	LF	\$3.65	\$8,869.50
*86 (F)	1" Plastic Pipe (Schedule 40) (Supply Line)	9,720.00	LF	\$3.85	\$37,422.00
*87 (F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	4,440.00	LF	\$4.05	\$17,982.00
*88 (F)	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	2,990.00	LF	\$4.25	\$12,707.50
*89 (F)	2" Plastic Pipe (Schedule 40) (Supply Line)	8,240.00	LF	\$4.60	\$37,904.00
*90 (F)	3" Plastic Pipe (Class 315) (Supply Line)	3,770.00	LF	\$11.00	\$41,470.00
*91 (F)	4" Plastic Pipe (Class 315)(Supply Line)	8,500.00	LF	\$14.00	\$119,000.00
*92	1 1/4" Plastic Pipe (Schedule 40) (Conduit)	20,600.00	LF	\$3.65	\$75,190.00
*93	Ball Valve	33.00	EACH	\$800.00	\$26,400.00
*94	PVC Pipe Conduit (Sleeve)	120.00	LF	\$40.20	\$4,824.00
*95	6" Corrugated Steel Pipe Conduit	20.00	LF	\$47.30	\$946.00
*96	8" Corrugated Steel Pipe Conduit	250.00	LF	\$49.70	\$12,425.00
*97	1-1/4" Welded Steel Pipe Conduit	510.00	LF	\$170.00	\$86,700.00
187	Mobilization	1.00	LS	\$23,900.00	\$23,900.00
<b>Total Price for above DBE Items:</b>					<b>\$765,779.50</b>

## Non-DBE

17	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	28,600.00	SY	\$0.69	\$19,734.00
62	Soil Amendment	100.00	CY	\$48.70	\$4,870.00
64	Slow-Release Fertilizer	1,250.00	LB	\$2.60	\$3,250.00
65	Plant (Group H)	69,200.00	EACH	\$0.44	\$30,448.00
66	Plant (Group K)	52.00	EACH	\$350.00	\$18,200.00
67	Plant (Group A)	4,610.00	EACH	\$12.90	\$59,469.00
68	Plant (Group U)	74.00	EACH	\$160.00	\$11,840.00
69	Maintain Existing Planted Areas	1.00	LS	\$78,500.00	\$78,500.00
70	Plant Establishment	1.00	LS	\$71,000.00	\$71,000.00
71	Wood Mulch	1,980.00	CY	\$60.90	\$120,582.00
98	Erosion Control (Bonded Fiber Matrix)	46,100.00	SF	\$0.15	\$6,915.00



Total Bid Price: \$1,190,587.50**Notes:**

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Check & test to be first order of work after construction signs go up.
- Traffic control is excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Weed or debris removal prior to plant establishment is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 105 working day(s) required and includes 2 move-in(s). Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- Staging area and water supply is required at jobsite for mulch or compost work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Mobilization to be paid evenly (50/50) over first two progress payments.
- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**
- **Revision 1: Add item 80, and 88.**
- **Revision 2: Add item 44.**

**Payment Terms:**

Payment to be made within 7 days of progress payment to contractor.

**ACCEPTED:**

The above prices, specifications and conditions are satisfactory and are hereby accepted.

**Buyer:** \_\_\_\_\_**Signature:** \_\_\_\_\_**Date of Acceptance:** \_\_\_\_\_**CONFIRMED:****Diversified Landscape Co.****Authorized Signature:** \_\_\_\_\_**Estimator:** Daniel Cano  
(951) 245-1686 estimating@diversifiedlandscape.com





**GRIFFITH  
COMPANY**

*RT*

LOS ANGELES DISTRICT  
12200 Bloomfield Ave.  
Santa Fe Springs, CA  
90670-0150  
[562] 829-1128  
Fax [562] 884-8970  
License #88



<b>To:</b>	Flatiron Construction Corp.	<b>Contact:</b>	
<b>Address:</b>	San Marcos, CA	<b>Phone:</b>	760-916-9100
		<b>Fax:</b>	760-471-4860
<b>Project Name:</b>	Caltrans- 12-0M3504- Extend 2nd Aux Lane On SB 405	<b>Bid Number:</b>	
<b>Project Location:</b>		<b>Bid Date:</b>	10/19/2016

Item #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
143	MINOR CONCRETE (GUTTER) (LF)	314.00	LF	\$38.00	\$11,932.00
144	DETECTABLE WARNING SURFACE	36.00	SF	\$53.00	\$1,908.00
145	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	18.00	CY	\$585.00	\$10,530.00
146	MINOR CONCRETE (SIDEWALK)	12.00	CY	\$440.00	\$5,280.00
147	MINOR CONCRETE (TEXTURED PAVING)	180.00	CY	\$455.00	\$81,900.00
148	MINOR CONCRETE (CURB RAMP)	5.00	CY	\$870.00	\$4,350.00
154	VEGETATION CONTROL (MINOR CONCRETE)	770.00	SY	\$60.00	\$46,200.00

**Total Bid Price: \$162,100.00**

**Notes:**

GRIFFITH COMPANY DIR #1000005611

**TERMS & CONDITIONS:**

- 1.) Proposal shall remain good for a period of 30 days, unless a written acceptance of the proposal is accepted.
- 2.) Price good thru 7/31/17 with written acceptance. After this date, price increase will apply.
- 3.) Proposal is based on a Caltrans mix design as indicated on plans, in Special Provisions and Standard Specifications.
- 4.) Based on a total of 4 move-ins only. Additional move-in is at \$3,500. Move-in is defined as consecutive work scheduled to meet minimum production.
- 5.) Proposal is based on a regular 8-hr weekday work shift (7am to 3pm Mon thru Fri). **Nonights or weekend work**. Additional rates will apply if requested to work beyond the limits as described.
- 6.) **All items of work should be awarded for bid price to be valid**. If certain items will not be awarded, please advise us to receive authorization to make proposal legitimate.
- 7.) Concrete Washouts are included in this proposal.
- 8.) **EXCLUDES:** QC/QA Sampling & Testing (*Verify validity of this statement*).

**• STANDARD TERMS & EXCLUSIONS:**

- 1.) Bonds (i.e. Labor & Material, Performance Bonds, etc.) are excluded and is at 1% of total bid amount if required.
- 2.) Grading & Base by others. Grades to be received at +/- 0.05' prior to concrete placement. Griffith will not be responsible for any damage to concrete as a result of expansive soils and/or compaction failures. Backfill by others. Unsuitable soil, including rocks, boulders, etc. to be removed by others prior to concrete placement.
- 3.) Badging, Escorting, Railroad Insurance, OCIP & Special Type of Insurance are excluded in this bid, and is extra if required.
- 4.) All utilities, manholes, vaults & poles to be relocated/adjusted by others prior to any concrete work.
- 5.) All curbs & curb & gutter to be installed prior to any flatwork installations. At least 12" clearance from back of curb is necessary for extruded curb. Roadbed access to be made level, firm & accessible for all types of equipment required to perform work.
- 6.) Griffith is not responsible for damage to concrete caused by others, compaction failure, expansive soil, erosion, or any other soil condition.
- 7.) Quantities shall be determined by physical field measurements and agreed upon by both parties. Buyer agrees to protect all work done by Griffith Company from damages by others, including but not limited to, damage by vehicles, pedestrians, or graffiti marks. Buyer agrees to furnish engineering, marked line, grade stakes, and adequate plans and specs.
- 8.) **EXCLUDES** Engineering, Design, Temp Plating, Tree Grates & Frames, Traffic Control, Dust Control, Repair/Relocation of Irrigation Lines & Sprinkler Heads, SWPPP, Barricades, Permits, Fees, Inspections & Survey, and Development & Implementation of Contingency Plans. ADA Requirements are the responsibility of the Architect and Design Engineer. Griffith Company will not be held responsible for meeting ADA requirements on drawings that themselves do not comply.
- 9.) This proposal with its terms & exclusions listed should be made a part of subcontract for prices to be valid. Anything not specifically mentioned in bid should not be assumed to be part of the bid.



• **PAYMENT TERMS:**

1. Payment based on net 30 days. Unpaid balances will be subject to a 1.5% per month late fee plus collection costs including reasonable attorney's fees incurred to collect. If at any time, in our opinion, the financial responsibility for the buyer becomes impaired or unsatisfactory, or payments are not made as scheduled, Griffith reserves the right to stop work, and demand payment in full, including retentions, and require payment in advance on any other work. If there is any work stoppage for a period of sixty days, then all unpaid work, including retentions, shall be paid in full upon five (5) days written notice. This payment terms is to be made part of the subcontract.

**ACCEPTED:**

The above prices, specifications and conditions are satisfactory and are hereby accepted.

Buyer: \_\_\_\_\_

Signature: \_\_\_\_\_

Date of Acceptance: \_\_\_\_\_

**CONFIRMED:**

**GRIFFITH COMPANY**

Authorized Signature: \_\_\_\_\_

Estimator: Brad Olson

bolson@griffithcompany.net



W

SUBCONTRACT PROPOSAL

PROJECT:	IRVINE ORANGE CO., CADOT 12-0M3504	BID DATE:	10/19/16		
		ESTIMATE NO:	161006C		
PREPARED BY:	MARC ROBERTS	REFER			
TERMS:		INQUIRIES TO:	MARC ROBERTS		
ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	TOTAL
37	REMOVE SIGN STRUCTURE (EA)	7.00	EA	\$ 2,000.00	\$ 14,000.00
111	54" CIDH CONCRETE PILE (SIGN FOUNDATION)	40.00	LF	\$ 930.00	\$ 37,200.00
112	60" CIDH CONCRETE PILE (SIGN FOUNDATION)	150.00	LF	\$ 970.00	\$ 145,500.00
122	FURNISH SIGN STRUCTURE (TRUSS)	126,443.00	LB	\$ 3.15	\$ 398,295.45
123	INSTALL SIGN STRUCTURE (TRUSS)	126,443.00	LB	\$ 0.30	\$ 37,932.90
128	METAL (BARRIER MOUNTED SIGN)	4,540.00	LB	\$ 19.00	\$ 86,260.00
132	INSTALL SIGN OVERLAY	130.00	SF	\$ 28.00	\$ 3,640.00
133	FURNISH LAM SIGN PANEL (1" - TYPE A) TYPE XI	770.00	SF	\$ 22.00	\$ 16,940.00
134	FURNISH LAM SIGN PANEL (1"-TYPE A)	680.00	SF	\$ 26.00	\$ 17,680.00
138	RETROREFLECTIVE SHEETING (TYPE XI)	770.00	SF	\$ 4.50	\$ 3,465.00
187	MOBILIZATION	1.00	LS	\$ 21,000.65	\$ 21,000.65
TOTAL					\$ 781,914.00

TERMS AND CONDITIONS:

- 1 BOND EXCLUDED.
- 2 TRAFFIC CONTROL, SURVEY, AND ALL ELECTRICAL WORK EXCLUDED.
- 3 PROPOSAL ASSUMES MUTUALLY ACCEPTABLE SUBCONTRACT TERMS AND SCHEDULE.
- 4 RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.
- 5 AERIALY DEPOSITED LEAD SOIL MITIGATION EXCLUDED.
- 6 PROPOSAL EXCLUDES LIABILITY INSURANCE LIMITS IN EXCESS OF \$ 10.0 MM.
- 7 REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.
- 8 REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.
- 9 REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.
- 10 PROPOSAL INCLUDES THREE MOBILIZATIONS. ADDITIONAL MOBS ARE \$1,500 EACH.
- 11 ACCESS TO FOUNDATIONS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.
- 12 CALIFORNIA DEPARTMENT OF INDUSTRIAL RELATIONS REGISTRATION NO. 1000005868.
- 13 BID ITEMS 128, 132, 133, 134 AND 138 CAN BE REMOVED FROM PROPOSAL.

Add \$30K

DBE \$305K

ABOVE PRICE QUOTED FOR IMMEDIATE ACCEPTANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

CORAL CONSTRUCTION COMPANY

BY: *Marc Roberts*

TITLE: ESTIMATOR

DATE: 10/19/16



# JC Supply & Manufacturing

1612 S Cucamonga Avenue  
Ontario, CA 91761

909-373-1773 909-373-1785 FAX

1/2 BID

## Estimate

Date	Estimate #
10/18/2016	14710

Name / Address
Flatiron Corp. 2100 Goodyear Road Benicia, CA 94510

Project	FOB	Expiration D...	Terms		Freight
12-0M3504	ONTARIO, CA	11/18/2016	Net 30		PPD & BILL
Description	Qty	U/M	Cost	Total	
CT# 12-0M3504 IRVINE, CA. RTE 405 SAND CANYON START SUMMER 2017 END SUMMER 2018					
#6 X 50" TIE BARS EPOXY COATED GREEN PER ASTM A775	✓ 69	EA	4.85	334.65T	
CA DOT HYDROCURE RESIN WHITE 2WS (IN 275 GAL TOTES)	✓ 1,100	GAL	6.07	6,677.00T	
CA DOT HYDROCURE WAX 20WS (IN 275 GAL TOTES)	✓ 1,100	GAL	4.38	4,818.00T	
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X .80' X 10'	✓ 4,560	LF	2.25	10,260.00T	
LF EXPANSION JOINT ASTM D 994 ASPHALT 1/2" X .85' X 10'	✓ 7,950	LF	2.25	17,887.50T	
APPROX. Freight Charges PER TRUCKLOAD (Actual charges to be billed at time of shipment) IRVINE, CA.	✓ 2	EA	450.00	900.00	
QUOTED BY: BENITA BLANCHARD		Subtotal		\$40,877.15	
		Sales Tax (8.0%)		\$3,198.17	
		Total		\$44,075.32	





QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 10/18/2016

SHANNON

QUOTE ID: 13501

CUSTOMER NAME: ALL INTERESTED BIDDERS  
CONTACT:JOB NUMBER: 12328  
JOB TITLE: 405 TO IRVINE  
LOCATION: IRVINEPHONE:  
FAX:  
Cell or Pgr.:TRACT:  
CONTRACT #: 12-0M3504  
AGENCY: CALTRANS

Shipping Terms: FOB JOB SITE

Price Valid Until: 12/17/2016

Payment Terms: NET 30 DAYS

Est. lead time from receipt of plans: VERIFIED UPON ORDE

## QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
18" RCP 1500D TG	380	\$16.28	FT.	\$6,186.40 ✓
24" RCP 1500D TG	15100	\$24.42	FT.	\$368,742.00 ✓
36" RCP 1500D TG	1170	\$55.81	FT.	\$65,297.70 ✓
36" X 6" GRADERINGS **MUST SHIP WITH RCP**		\$136.15	EA	4440, 226.10
36" X 3" GRADERINGS **MUST SHIP WITH RCP**		\$81.39	EA	TAX 39 35,218.09
A1495D--24" R&C **MUST SHIP WITH RCP**	4	\$409.00	EA	\$1,636.00
# OF DELIVERIES BASED ON FULL LOADS 8' JOINTS	108	\$632.50	LD	\$68,310.00 ✓
CUSTOMER TO UNLOAD RCP				475,444.19
				Freight 48,310.00
				543,754.19

CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT

TOTAL \$510,172.10

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE INCLUDES AND IS LIMITED TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL PREVAIL.\*\*CONTACT KARI 805-315-7247\*\*

Sales tax additional

Print

## PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 91IS0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO  
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE  
MATERIALS AND ABIDE BY PRE-CON'S TERMS AND  
CONDITIONS.

BY: \_\_\_\_\_

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.



## PRE-CON PRODUCTS TERMS AND CONDITIONS

1. **Purchase Price.** The Purchase Price specified on the face of this invoice is and shall be considered a lump sum price for the sale and/or installation of the Products based upon the aggregate prices of the time and material components of the Purchase Price including installment charges, if any, as have been separately stated.
2. **Payment.** Payment in full of the Purchase Price, including transportation costs, shall be due thirty (30) days after delivery. Interest at the rate of eighteen percent (18%) per annum shall accrue on the unpaid balance, and on any other charges or expenses payable by Buyer, from the due date until paid in full. Seller reserves the right to forthwith cease all further deliveries if timely payment in full has not been received.
3. **Price Change.** The Purchase Price is binding on the Seller only for the period indicated, and prices are subject to change without notice. The possession of price sheets or catalogs by any person should not be construed as a binding offer to sell by Seller. Price changes made by Seller shall apply to all materials covered by this contract and delivered after said period, provided that delivery is not delayed due to any fault of the Seller.
4. **Delivery.** Seller will deliver the Products to the job site, and if requested in writing by Buyer, Seller shall install, attach and affix the Products to their final location using Seller's trucks, trailers and personnel. The unloading, placement and installation of the Products shall be the sole responsibility of Seller based upon the reasonable directions and requirements of Buyer, unless otherwise agreed in writing. Buyer shall provide and maintain suitable access roads to the delivery site and protect utilities and adjacent structures.
5. **Installation.** In the event Seller is required to install the Products pursuant to Buyer's request, Seller shall further furnish all tools, equipment, labor, materials, structures and accessories which may be required or necessary to properly install and affix to the job site all of the Products. Seller makes no representations or warranties, nor assumes any responsibility regarding the proper location, alignment, depth size, bedding, supports, physical requirements, base, backfill, compaction or any other condition affecting the placement or installation of the Products specified by Buyer, which responsibilities are exclusively borne by Buyer. Seller assumes no responsibility for water infiltration into any Product placed into any excavation.
6. **Capacity.** Seller shall be deemed a construction contractor for all purposes if Seller is required to install and affix the Products according to the plans and specifications of Buyer. Buyer's payment of the Purchase Price shall not be reduced or subject to any offset, retention, back-charge or other claims by reason of any term or condition not contained herein.
7. **Title.** Seller shall retain title to all Products until the full Purchase Price has been paid and, if Seller is responsible for the installation of the Products, until the Products have been attached to, incorporated in and affixed to their final position by Seller.
8. **Sales Tax.** The Purchase Price of the Products is based upon the assumption that Seller shall install and affix the Products, provided that in the event Buyer does not elect or contract with Seller to install the Products, then Buyer shall be further liable and responsible for the payment of all sales or use tax computed on the gross Purchase Price of the Products.
9. **Warranties.** Seller only warrants that the Products shall conform to the specification thereof and shall be free from defects in labor and materials for a period of one (1) year from date of delivery. If the Products should be found to be defective then upon written notice and after the return of the Product at Buyer's expense to Seller's business premises, Seller shall replace the Product with a duplicate Product free from defect without charge, but without further expense to Seller. SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR PURPOSE EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE. SELLER SHALL NOT BE LIABLE OR RESPONSIBLE FOR ANY INCIDENTAL OR CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED BY DEFECTIVE PRODUCTS SUPPLIED BY SELLER. Products sold by Seller, but not manufactured by it, are warranted only to the extent such Products are warranted to Seller by the supplier.
10. **Inspections.** Buyer shall inspect the Products for any broken, chipped or other visible defect or deficiency prior to unloading the same and seller shall have no liability for any such deficiencies unless Buyer provided written notice to Seller on the shipping/delivery document evidencing Buyer's receipt of the same. All other inspections of the Products shall be made by Buyer within five (5) days from Seller's delivery of the products to the job site, at Buyer's sole cost and expense, for correct size, symmetry, depth and quality consistent with allowable tolerances and variations consistent with usual trade practices. Unless written notice of rejection is timely received by Seller, it is conclusively deemed that the Products meet with the Buyer's purchase requirements and are complete in accordance with the description of the Products.
11. **Returns.** Products shall not be returned by the Buyer without prior written acceptance by the Seller. The amount of credit to be given, if any, shall be determined by the Seller after inspection of the Products upon return to Seller's business premises.
12. **Quantity.** When the Buyer requests a reduction in total quantity of the Products ordered of more than ten percent (10%) for any category of Products listed, Seller may at its option increase the unit price of the Products a reasonable amount to offset the reduction in quantity.
13. **Scheduling.** Seller's delivery of the Products is based on its present estimate of the time required to ship after receipt of Buyer's order. ACCEPTANCE BY BUYER OF ANY PRODUCTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT OF ANY DELAY IN DELIVERY OF SUCH PRODUCTS.
14. **Ordering Odd Lengths.** The Purchase Price is based upon furnishing not over two percent (2%) of total Products sold having standard four-foot lengths, unless otherwise agreed in writing on the reverse hereof. An additional charge will be made for any excess in such percentage. All pipe and Products will be billed at nominal lengths (4' or 8') and no allowance shall be chargeable for shortage due to bevelling.
15. **Default.** Upon any default by Buyer under this contract, Seller, at its option, may cancel the unfulfilled portion of this contract, and the full Purchase Price for all Products manufactured by Seller for Buyer under this contract, whether or not delivered to the job site, shall, at Seller's sole option, become immediately due and payable, the exercise by Seller of any of its rights under this contract shall not bar Seller from exercising any other rights or remedies under the applicable lien laws against the property where the Products are placed or installed. In the event of default in payment, or any other breach, Seller may retake possession of the Products wherever they may be found, and may resell the same without notice to Buyer, applying the amount so received to the balance due. Seller may otherwise exercise all rights and remedies available to Seller in accordance with California law.
16. **Sale Contract.** This contract is subject to acceptance only on the terms and conditions stated in this offer. This contract shall not be subject to modification except by an agreement in writing signed by both parties. Any additional or different terms and conditions proposed by Buyer, either before or after this offer, are hereby rejected.
17. **Force Majeure.** The Seller shall not be liable for delays or other failure to perform because of any delays in manufacture or delivery due to unforeseeable causes beyond the control and without the fault or negligence of the Seller, including, but not restricted to, acts of God or of the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, excessive traffic, major equipment or transportation failures, delays or defaults of third parties, freight embargoes, unusually severe weather or delays of subcontractors or suppliers due to any causes and non availability of materials. All claims for delay in delivery of the Products shall be deemed waived unless presented in writing concurrently with acceptance of the Products. Delays in delivery, for whatever reason, shall not be cause of cancellation of this contract by Buyer. The parties hereto acknowledge that the amount of damages suffered or incurred by Buyer as a result of any delay in the delivery of Products which is caused by Seller's neglect or default shall be incapable of accurate measurement and that the parties hereby agree that Seller shall solely be liable to Buyer in such event in an amount equal to Fifty Dollars (\$50) per day of delay which amount shall constitute the sole and exclusive measurement of damages suffered by Buyer due to any such delay damages.
18. **Bid Jobs.** On bid jobs, this contract shall be binding on the parties only (a) for deliveries within sixty (60) days from the date on this contract and (b) if Buyer is awarded either from a general or subcontract embracing the use of the Products.
19. **Taxes Not Included.** The Purchase Price is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable to this order unless specifically included.
20. **Indemnification.** Buyer expressly agrees to indemnify, defend and hold Seller harmless from and against all claims, demands, losses, expenses, costs, including reasonable attorney's fees, liabilities, suits or judgments of any kind or nature, arising out of, in connection with, or resulting from death or injury to persons and loss, damage or injury to property, caused or due directly or indirectly to the sale, delivery, installation, storage or use of the Products being provided to Buyer. Buyer further agrees to erect sufficient protective and warning devices at the time the Products are placed on the job site.
21. **No Assignment.** Buyer shall not assign this contract or any interest therein, without Seller's prior written consent.
22. **Risk of Loss.** Risk of damage or loss of the Products shall pass to the Buyer upon the transfer of title. Thereafter, Buyer shall be responsible for compliance of all governmental regulations and ordinances with regard to storage or placement of the Products.
23. **Attorney Fees.** In the event of any litigation, action or proceeding is commenced in connection with this contract, the prevailing party therein shall be entitled to recover its reasonable attorney's fee and court costs.
24. **Storage.** In the event Buyer does not accept delivery of the Products in accordance with the delivery schedule agreed upon between the Seller and Buyer, Seller will store the undelivered Products on its business premises for a period of thirty (30) calendar days beyond the scheduled delivery date; provided that Seller will charge Buyer an amount equal to one and one-half percent (1½%) for each month, or any portion thereof, of the Purchase Price for the undelivered Products from the scheduled delivery date, payable monthly, and continuing until delivery of the Products or the termination of this contract whichever shall last occur. Seller shall have the right to cancel this contract, retain any deposits or prepayments, and recover the remaining balance of the full Purchase Price of any undelivered Products, plus interest thereon at the rate of one and one-half percent (1½%) per month until paid in full, if Buyer shall not accept delivery, for any reason whatsoever, within ninety (90) days from the scheduled delivery date.
25. **Disclaimer of Plans.** Buyer hereby acknowledges that in the event the Seller has provided any layouts, schematics, drawings or other plans to Buyer in connection with the placement, location or installation of the Products, any such plans were prepared solely for the benefit of Seller and Seller hereby disclaims, and shall expressly not be liable or responsible for, any loss, damage, expense or other injury suffered by Buyer, or claimed to be suffered or incurred by Buyer, with respect to or arising out of Buyer's use of such plans. Buyer shall solely be responsible for determining the numbers, lengths, configurations, layouts installations, dimensions and all other design parameters affecting the installation of the Products provided by Seller.





**INTEGRITY**  
REBAR PLACERS

1345 Nandina Ave  
Perris, CA 92571  
(951) 696-6843 office  
(951) 943-7772 fax  
Contractors License # 533729  
**CA DIR #1000005302**

**FAX**

---

FACSIMILE TRANSMITTAL SHEET

---

TO:	FROM:
ESTIMATING DEPT	ESTIMATING DEPT
COMPANY:	DATE:
FLATIRON WEST	10/19/16
FAX NUMBER:	TOTAL NO. OF PAGES (INCLUDING COVER):
909-597-8635	7
PHONE NUMBER:	CC:
909-597-8413 X 2409	
RE: # 12-0M3504	

---

**SCOPE AND PRICE LETTER FOR:**

In Irvine from South of Sand Canyon Ave. Overcrossing  
To South of Jamboree Rd Overcrossing  
Caltrans Project# 12-0M3504  
City of Irvine, Orange County

---


1345 Nandina Ave, Perris, CA 92571 - (951) 696-6843 office - (951) 943-7772 fax

---

[www.integrityrebarplacers.com](http://www.integrityrebarplacers.com)



www.integrityrebarplacers.com



1345 Nandina Ave, Perris, CA 92571  
 Phone: 951.696.6843 Fax: 951.943.7772  
 Contractor's License # 533729

ESTIMATE # 08348

BID/OFFER FORM

BID DATE: 10/19/16

BID TIME: 02PM

TO:

ATTN: ESTIMATING

PROJECT NAME: CT 12-0M3504

PROJECT LOCATION: RT 405 IRVINE

Ken R. Negrete, DBA Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

## SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	TOTALS
#108	CRCP	5,350 CY	55.3127	\$295,922.75
#111	54" CIDH (SIGN FND)	40 LF	138.3290	\$5,533.16
#112	60" CIDH (SIGN FND)	150 LF	166.3198	\$24,947.97
#115	DS45n JS TYPE MH (6 CY), SCOPE -DS47a 15'TS (6.08 CY) & DS47B 5X5X15' RCB (8.10 CY) <b>EXCLUDE ALL OTHER WORK NOT LISTED</b>	223 CY	29.2710	\$6,527.42
#116	MINOR CONC (ANCHOR BLOCK) TIED IN PANNELS	6 CY	239.4989	\$1,436.99
#119	(F) BAR REIN STEEL (RET'G WALL)	51,000 LB	1.0440	\$53,243.14
#120	(F) BAR REIN STEEL (FASCIA ONLY) (SHOTCRETE PLACED BY OTHER'S)	30,912 LB	.6601	\$20,405.80
	<b>OPTIONAL</b>			
#160	CONC BARRIER (TYPE 60GCP)	290 LF	29.7409	\$8,624.87
#161	CONC BARRIER (TYPE 60GE)	1,280 LF	18.9068	\$24,200.64
#162	CONC BARRIER (TYPE 60D)	480 LF	9.4318	\$4,527.27
#163	CONC BARRIER (TYPE 60GC)	11,300 LF	16.9056	\$191,033.41
#164	CONC BARRIER (TYPE 60D MOD)	312 LF	9.4155	\$2,937.63
	<b>EXCLUDES ALL OTHER BID ITEMS NOT LISTED</b>		<b>TOTAL</b>	<b>\$639,341.07</b>

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.
- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special



mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.

Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after \_\_\_\_\_.

### **HOISTING/LOWERING:**

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide all hoisting required for unloading of trucks at point of installation.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add \$ \_\_\_\_\_. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

### **SPECIAL NOTES:**

1. Payment and Performance Bonds may be provided at .7% if necessary.
2. Night work is excluded except by additive quote.
3. Upper 60 rail tied for slip form.

### **PLANS AND SPECIFICATIONS:**

Specifications:  
CALTRANS 2010

Plans/Drawings:  
(JUNE 27,2016) SHT 1-431 OF 431

Addenda:  
(10/06/16) ADM #1

Architect/Engineer:

### **SCOPE OF WORK EXCLUSIONS**

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.



12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.
20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)
21. Masonry Steel, other than deformed rebar.
22. Reinforcing for precast concrete items.
23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
26. Field bending of rebar other than by additive quote.
27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
30. Diaphragm dowels or bolts required for precast members.
31. Protection of exposed steel for future construction.

#### GENERAL CONDITIONS

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:
  - A. Grades and Lines.
  - B. Templates.
  - C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
  - D. Full access to all working areas for material, equipment and manpower.



- E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
  - F. Adequate lighting as required, sanitary facilities, trash bins, etc.
  - G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
  5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.
  6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
  7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
  8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
  9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
  10. Neither party will have the right of set-off against the other party for any reason.
  11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
  12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
  13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
  14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.  
  
Integrity Rebar Placers carries the following insurance coverage's.  
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.  
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
  15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.
  16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
  17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control,



including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.
29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
31. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials to points of installation, wherever required.
32. Contractor shall furnish layout of dowels, which extend into masonry.

Accepted this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_

**Integrity Rebar Placers**

**Contractor:**

By: \_\_\_\_\_

by: \_\_\_\_\_

Its: \_\_\_\_\_

Its: \_\_\_\_\_







# EXCELE

## CONCRETE CONSTRUCTION INC.

QUALITY • SERVICE • INTEGRITY

Temecula Office: 28441 Rancho California Rd. Ste 206 Temecula, CA 92590 Ph: 951-695-0170 Fax: 951-667-3395

Email address: [excel@excelccinc.com](mailto:excel@excelccinc.com)

CSLB# 510293

CUCP DBE#: 43294

DIR# 1000024435

### BID/PROPOSAL

PROJECT NAME:	CT 12-0M3504	PROJECT NUMBER:	
PROJECT LOCATION:	RT 405 IRVINE	BID DATE/TIME:	10/19/16
ADDENDUMS:	1		
PLANS/DRAWINGS:	Cal trans		
ARCHITECT/ENGINEER:	Rebate		

To:	
ATTN:	Estimating

### SCOPE OF WORK

BID ITEM	DESCRIPTION	QUANTITY	UNIT	TOTAL
#108	CRCP	5,350	CY	\$66.6033 \$356,327.60
#111	54" CIDH (SIGN FND)	40	LF	\$160.4885 \$6,419.54
#112	60" CIDH (SIGN FND)	150	LF	\$192.9633 \$28,944.49
#115	DS45n JS TYPE MH (6 CY), SCOPE -DS47a 15'TS (6.08 CY) & DS47B 5X5X15' RCB (8.10 CY) EXCLUDE ALL OTHER WORK NOT LISTED	223	CY	\$31.4828 \$7,020.66 / 20.62
#116	MINOR CONC (ANCHOR BLOCK) TIED IN PANNELS	6	CY	\$255.5956 \$1,533.57
#119	(F) BAR REIN STEEL (RET'G WALL)	51,000	LB	\$1.1867 \$60,522.50
#120	(F) BAR REIN STEEL (FASCIA ONLY) (SHOTCRETE PLACED BY OTHERTS)	30,912	LB	\$0.7075 \$21,871.22
OPTIONAL				
#160	CONC BARRIER (TYPE 60GCP)	290	LF	\$33.7449 \$9,786.03
#161	CONC BARRIER (TYPE 60GE)	1,280	LF	\$21.9924 \$28,150.30
#162	CONC BARRIER (TYPE 60D)	480	LF	\$10.1445 \$4,869.37
#163	CONC BARRIER (TYPE 60GC)	11,300	LF	\$19.6138 \$221,635.85
#164	CONC BARRIER (TYPE 60D MOD)	312	LF	\$10.1270 \$3,159.61
EXCLUDES ALL OTHER BID ITEMS NOT LISTED				TOTAL \$750,240.76
				TOTAL

Prices / Bid includes applicable State and Local Sales tax and items quoted are not for separate acceptance without prior approval. Performance of this Bid/Offer shall be governed by and in compliance with the Concrete Reinforcing Steel Institute Manual of Standard Practices. This offer represents the full scope and



intent on the part of Excel Concrete Construction Inc. to provide services and materials to Contractor. This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

Price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Excel Concrete Construction Inc. has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.

**Prices, as quoted, will remain firm for thirty (30) calendar days**, after which time Excel Concrete Construction Inc. reserves the right to revise this quotation.

Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after \_\_\_\_\_.

**SPECIAL NOTES:**

1. Night work is excluded except by additive quote.
2. Upper 60 rail tied for slip form.

**HOISTING/LOWERING:**

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Excel Concrete Construction Inc. may require. **Contractor to provide all hoisting required for unloading of trucks at point of installation.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Excel Concrete Construction Inc. is to perform its own hoisting, add \$ \_\_\_\_\_ (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

**SCOPE OF WORK EXCLUSIONS**

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds. *Bond rate 1.5%*
12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.
20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)
21. Masonry Steel, other than deformed rebar.
22. Reinforcing for precast concrete items.



23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
26. Field bending of rebar other than by additive quote.
27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
30. Diaphragm dowels or bolts required for precast members.
31. Protection of exposed steel for future construction.

#### **GENERAL CONDITIONS**

1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Excel Concrete Construction Inc. may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Excel Concrete Construction Inc. offer be altered or modified, Excel Concrete Construction Inc. reserves the right to immediately stop performance and Contractor agrees to indemnify Excel Concrete Construction Inc. for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers;
  - a. Grades and Lines.
  - b. Templates.
  - c. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
  - d. Full access to all working areas for material, equipment and manpower.
  - e. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
  - f. Adequate lighting as required, sanitary facilities, trash bins, etc.
  - g. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Excel Concrete Construction Inc. for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Excel Concrete Construction Inc. exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Excel Concrete Construction Inc. has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. Excel Concrete Construction Inc. shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void Excel Concrete Construction Inc. entitlement to payment for properly



performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.

10. Neither party will have the right of set-off against the other party for any reason.
11. If Excel Concrete Construction Inc. is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during Excel Concrete Construction Inc. regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Excel Concrete Construction Inc. standard rates for overtime, weekend, or holiday work. Excel Concrete Construction Inc. standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Excel Concrete Construction Inc. be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. Excel Concrete Construction Inc. will indemnify, defend and save harmless Contractor and Contractor's customer from Excel Concrete Construction Inc. proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Excel Concrete Construction Inc. or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Excel Concrete Construction Inc. shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
9. Excel Concrete Construction Inc. carries the following insurance coverage's.  
  
General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.  
  
Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
15. Contractor shall provide Excel Concrete Construction Inc. with copies of all contract documents applicable to Excel Concrete Construction Inc. performance, duties, or obligations at its Headquarters Office.
16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control, including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.
18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.



20. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
21. Excel Concrete Construction Inc. shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Excel Concrete Construction Inc. responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
22. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
23. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
24. Contractor shall furnish adequate parking for all Excel Concrete Construction Inc. employees at no cost to Excel Concrete Construction Inc. within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Excel Concrete Construction Inc. for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
25. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
26. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.
27. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
28. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
29. Contractor shall furnish, at no cost to Excel Concrete Construction Inc. hoisting/lowering of employees and materials to points of installation, wherever required.
30. Contractor shall furnish layout of dowels, which extend into masonry.

Accepted this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_\_

Excel Concrete Construction Inc.

Contractor:

By: \_\_\_\_\_

by: \_\_\_\_\_

Its: Sean Mills

Its: \_\_\_\_\_

President

Title



# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



DEPARTMENT OF TRANSPORTATION  
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY

1823 14th Street  
Sacramento, CA 95811  
Phone: (916) 324-1700  
Fax: (916) 324-1862  
TTY: 711

May 10, 2016

Sean Mills  
Excel Concrete Construction, Inc.  
28441 Rancho California Road, #206  
Temecula, CA 92590

File Number: 43294

Dear Mr. Mills:

This is to inform you that California Department of Transportation (Caltrans) will be performing an on-site review of your firm on May 25, 2016, at 11:00AM, per my recent phone conversation with you on May 10, 2016.

The reason for this field review is to comply with the Federal regulations contained in 49 CFR, Part 26, et seq., which were originated by the U. S. Department of Transportation. To ensure participation in the program, it is essential that Disadvantaged Business Enterprise (DBE) firms and the Department work cooperatively to comply with these Federal guidelines pursuant to 49 CFR, Part 26.109 Eligibility Standards. (C) which states in part:

(c) "All participants in the Department's DBE program are required to cooperate fully and promptly with DOT and recipient compliance reviews, certification reviews, investigations and other requests for information."

Therefore, failure to comply with the above-mentioned regulation will result in the closure of your file.

Additionally, all requests to reschedule on-site reviews must be done in writing, and are subject to the approval of this Department. Such requests must be submitted in writing or faxed to the below number no later than five (5) working days prior to the scheduled on-site date. Failure to respond in a timely manner will result in the closing of your file.

If you have any questions, please contact me at (916) 324-0620 or (916) 324-1700. In addition, my facsimile number is (916) 324-1862.

Sincerely,

*J. R. Williams*  
J. R. Williams, R.A.  
Certification Analyst



Mr. Mills  
July 18, 2016  
Page 2

Firm Number: 43294

<http://www.dot.ca.gov/hq/bep/>. Any additions and revisions must be submitted to Caltrans for review and approval.

In order to assure continuing DBE status, you must annually submit a No Change Declaration Form (which will be sent to you) along with supporting documentation. Based on your annual submission – that no change in ownership and control has occurred – or if changes have occurred, they do not affect your firm's DBE standing. The DBE certification of your firm will continue until or unless it is removed by Caltrans.


Also, should any changes occur that could affect your certification status prior to receipt of the No Change Declaration Form, such as changes in your firm's name, business/ mailing address, ownership, management or control, or failure to meet the applicable business-size standards or personal net worth standard, please notify us immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under Section 26.109 of the Regulations.

Caltrans reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained by false, misleading, or incorrect information. DBE certification is subject to review at any time. The firm thereby consents to the examination of its books, records, and documents by Caltrans.

For information on Department contracting opportunities, please visit our website at <http://www.dot.ca.gov/hq/esc/oe/>.

Congratulations, and thank you for your continued interest in participating in the DBE Program. I wish you every business success.

Sincerely,



JANICE SALAIS  
Chief  
Certification Unit



# CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



## DEPARTMENT OF TRANSPORTATION

OFFICE OF BUSINESS AND ECONOMIC OPPORTUNITY

1823 14<sup>th</sup> STREET

SACRAMENTO, CA 95811

Phone: (916) 324-0449

Fax: (916) 324-1862

TTY 711

July 18, 2016

Mr. Sean Mills

Excel Concrete Construction, Inc.

28441 Rancho California Road, # 206

Temecula, CA 92590

Firm Number: 43294

Dear Mr. Mills:

I am pleased to advise you that after careful review of your application and supporting documentation, the California Department of Transportation (Caltrans) has determined that your firm meets the eligibility standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S. Department of Transportation's Code of Federal Regulation (CFR) 49, Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs under these specific areas of your expertise and license identified following a comprehensive review of your firm:

NAICS Category Codes	Description
237310	Highway, Street, and Bridge Construction
238120	Structural Steel and Precast Concrete Contractors
238110	Poured Concrete Foundation and Structure Contractors
238190	Other Foundation, Structure, and Building Exterior Contractors

Work Category Codes	Description
C1531	Plane Asphalt Concrete
C5201	Reinforcing Steel
C5120	Furnish Precast Concrete Deck Unit
C5124	Erect Precast Concrete
C2800	Concrete Base

Your DBE certification is recognized solely for the above codes. You may review your firm's information in the CUCP DBE Database, which can be accessed at Caltrans' Web site at





2040 East Steel Road, Colton Ca 92324  
 Phone: (909) 884-7170 Fax (909) 884-7106  
 Cell: (909) 841-8036  
 General Engineering Class A CA # 685387  
 DIR# 1000001100  
 Signatory to Laborers Union Local 1184  
**ESTIMATOR: Steve Works**  
 sworks@calstripe.com

**SUBCONTRACT QUOTATION**

October 17, 2016

**BIDS ON - 10/19/2016****PROJECT DESCRIPTION: Extend Aux. Lane - Rte. 405 Irvine, CA.****CONTRACT / PROJECT NO: Caltrans # 12-0M3504 12-Ora-405-2.6/6.5****ADDENDA ACKNOWLEDGED: 1, 2, 3**

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. **CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.**

**Additional Terms**

A. The following materials and services are included in this quote: Thermoplastic [ YES ] Pavement Markers [ YES ]  
 Temporary Striping [ YES ] Thermo / Paint removal [ YES ] Marker Removal [ YES ]  
 Lead compliance plan for stripe removal [ YES ] Lead Compliance classes [ NO ] PCMS Boards [ NO ] Survey [ NO ]  
 Placement of Temporary Markers (tabs/floppys) [ NO ]

B. [ 2 ] Total move-ins included in this quote for Permanent Delineation. Additional Move-in charge @ \$5,500.00ea

C. [ 3 ] Total move-ins included in this quote for Stage Const. or Temporary Delineation. Additional Move-in charge @ \$5,500.00ea

**D. Traffic control IS NOT included in this quote.** Concurrent closures in various areas may be required in any given shift to complete our work, (# of shifts required to complete our work- approx. 9 ).

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in.

F. Prime Contractor to furnish construction water within the project limits.

G. Prime Contractor to provide a secure on-site location for the temporary storage of all hazardous debris for our removal operation. Prime Contractor is also to provide a dumpsite within the job limits, and shall dispose of all non-hazardous liquid or solid stripe removal debris, marker removal debris.

H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

I. Any required Safety Training shall be paid by The General Contractor on a force account basis.



Bids on 10/19/16

Notes:

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME  
CAL STRIPE - ESTIMATOR: STEVE WORKS





**Payco Specialties, Inc.** A WOMAN OWNED BUSINESS  
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

10-19

CJY

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32  
CA DIR REGISTRATION #1000003515

**PROPOSAL (PAGE 1 OF 2)**  
**FEDERAL**

Project Description:		12-0M3504 RT 405 IRVINE		(14%DBE)		Bid Date:	10/19/2016	
Contract Time Limit:		400		W.D. Liquidated Damages:		N/A		per C.D. Addendums Noted:
								YES
Item No.	Item Description	Estimated Quantity	Unit of Measure	Unit Price	Item Total			
1	LEAD COMP PLAN (FOR ITEMS 24-26 & 30-33)	1.00	LS	\$ 5,000.00	\$ 5,000.00			
7	CHANNELIZER (SURFACE MOUNTED)	280.00	EA	\$ 36.00	\$ 10,080.00			
24	REMOVE YELLOW PAINT STRIPE (HAZ WASTE)	23,700.00	LF	\$ 0.45	\$ 10,665.00			
25	REMOVE YELLOW THERMO STRIPE (HAZ WASTE)	51,800.00	LF	\$ 0.50	\$ 25,900.00			
26	REMOVE YELLOW THERMO MARKING (HAZ WASTE)	930.00	SF	\$ 1.20	\$ 1,116.00			
30	REMOVE PAINT STRIPE	47,700.00	LF	\$ 0.40	\$ 19,080.00			
31	REMOVE PAINT PVMT MARKING	280.00	SF	\$ 1.00	\$ 280.00			
32	REMOVE THERMO STRIPE	25,400.00	LF	\$ 0.40	\$ 10,560.00			
33	REMOVE THERMO MARKING	490.00	SF	\$ 1.10	\$ 539.00			
34	REMOVE PVMT MARKER	10,100.00	EA	\$ 1.00	\$ 10,100.00			
165	4" THERMO STRIPE	30800 23,900.00	LF	\$ 0.38	\$ 20,002.00		11704	
166	8" THERMO STRIPE	1,070.00	LF	\$ 0.80	\$ 856.00			
167	8" THERMO STRIPE (BKN 36-12)	2,640.00	LF	\$ 0.40	\$ 1,056.00			
168	THERMO PVMT MARKING	4,950.00	SF	\$ 2.90	\$ 14,355.00			
169	THERMO PVMT MARKING (WET VIZ)	840.00	SF	\$ 3.30	\$ 2,772.00			
170	4" THERMO STRIPE (BKN 36-12)	40600 40,800.00	LF	\$ 0.34	\$ 43,872.00		13804	
					\$ -			
	CONTINUED ON PAGE # 2				\$ -			
					\$ -			
					\$ -			
					\$ -			

**STIPULATIONS:**

RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

- \* ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- \* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- \* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- \* This Proposal is valid for 30 days after the bid date.
- \* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- \* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- \* Bond cost to be paid by Prime Contractor.
- \* Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- \* Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- \* A Mobilization / Move-in is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- \* Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.
- \* Price good for 1 year. Subject to change due to nominal price index fluctuation.

Bond Rate 1.5%

**EXCLUSIONS:**

SEE PAGE # 2

**INCLUSIONS:**

SEE PAGE # 2

# of Working Days to Complete our Work: PAGE # 2 # of Move-In's Allotted: PAGE # 2 Add'l Move-In's: PAGE # 2

BID AMOUNT: PAGE # 2 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127  
Phone (619) 422-9204 / Fax (619) 427-1620





**Payco Specialties, Inc.** A WOMAN OWNED BUSINESS  
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - DBE / WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32  
CA DIR REGISTRATION #1000003515

**PROPOSAL (PAGE # 2 OF 2)**  
**FEDERAL**

Project Description:		12-0M3504 RT 405 IRVINE		(14% DBE)		Bid Date:		10/19/2016					
Contract Time Limit:		400		W.D. Liquidated Damages:		N/A		per C.D.		Addendum Noted:		YES 1	
Item No.	Item Description			Estimated Quantity		Unit of Measure		Unit Price		Item Total			
171	4" THERMO STRIPE (BKN 17-7)			630.00		LF		\$ 0.80		\$ 504.00			
172	8" THERMO STRIPE (BKN 36-12)			10,600.00		LF		\$ 0.40		\$ 4,240.00			
173	PAINT STRIPE (2-COAT)			142,000.00		LF		\$ 0.17		\$ 24,140.00			
174	PAINT PVMT MARKING (2-COAT)			280.00		SF		\$ 2.50		\$ 700.00			
175	4" THERMO STRIPE (WET VIZ)			6,760.00		LF		\$ 0.45		\$ 3,042.00			
176	4" THERMO STRIPE (WET VIZ BKN 6-1)			180.00		LF		\$ 2.00		\$ 360.00			
177	4" THERMO STRIPE (WET VIZ BKN 17-7)			2,130.00		LF		\$ 0.40		\$ 852.00			
178	8" THERMO STRIPE (WET VIZ)			1,510.00		LF		\$ 1.00		\$ 1,510.00			
179	PVMT MARKER (NON-REFL)			5,980.00		EA		\$ 1.20		\$ 7,176.00			
180	PVMT MARKER (RETROREFL)			5,750.00		EA		\$ 2.90		\$ 16,675.00			
187	MOBILIZATION (PORTION)			1.00		LS		\$ 10,000.00		\$ 10,000.00			
										\$ -			
										\$ -			
										\$ -			
										\$ -			
										\$ -			
										\$ -			
										\$ -			
										\$ -			
										\$ -			
										\$ -			
										\$ -			

**STIPULATIONS:**

**RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW**

- \* ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
- \* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.
- \* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
- \* This Proposal is valid for 30 days after the bid date.
- \* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
- \* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK IS COMPLETED.
- \* Bond cost to be paid by Prime Contractor.
- \* Cancellation charge for any shift of work called off within 12 hours of show-up time is \$2,500.00
- \* Industry standard insurance available up to \$5,000,000.00 LIMIT. Railroad insurance EXCLUDED
- \* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged additional mobilizations upon completion.
- \* Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.
- \* Price good for 1 year. Subject to change due to nominal price index fluctuation.

**EXCLUSIONS:**

TRAFFIC CONTROL - SWEEPING - LD'S - STATIONING - CONTROL PTS - ENGINEERING - PLANS - PERMITS ..

**INCLUSIONS:**

CLEANUP OF YELLOW REMOVAL DEBRIS (HAZ WASTE) ..


# of Working Days to Complete our Work: 30 # of Move-In's Allotted: 6 Add'l Move-In's: \$ 2,500.00

BID AMOUNT: \$ 223,512.00 ESTIMATOR: BILL TAYLOR

196986

120 North Second Avenue, Chula Vista, CA 91910-1127  
Phone (619) 422-9204 / Fax (619) 427-1620



**Abrasive Blasting Service**5465 24<sup>th</sup> Street, Riverside, CA. 92509

Office (951)683-4692 Fax (951) 781-1024

**Fax****To:** The Estimating Dept. **From:** Lloyd Kotab, Estimator

Cell Number 951-742-1715

**Pages:** 2 including coversheet**Today's****Date:**

10/19/14

**Re:**

Bid for Contract No. 12-OM3504

**Bid Date:**

10/19/14

Please deliver this bid to your estimating department for their review

Abrasive Blasting Service has many years of experience in this field and would like to submit our bid as part of your total package.

**DBE Disadvantage Business Enterprise UCP No. 40447****Small Business Enterprises Ref No. 61312****DIR - Public Works Contractor No. 1000013439****Kathryn D. Kincaid CSLB 765558**

If there are any problems with this transmission, Please contact Diana Winn at the number above to assist you further. Thank You for your consideration and the opportunity to be part of your team.



## Abrasive Blasting Service

5465 24<sup>th</sup>. St. Riverside, CA. 92509

951-683-4692 / 951-786-9081

**CSLB No. 765558 - DBE No. 40447 - SBE No. 61312 - DIR No. 1000013439**

Caltrans No. 12-0M3504

12-Ora-405-2.6/6.5

Bids on 10-19-16

	Item	Unit of Measure	Est. Qty.	Unit Price	Item Total
01	070030 Lead Compliance Plan	LS	Lump Sum	2,000.00 LS	2,000.00
24	141101 Remove Yellow Painted Traffic Stripe ( Hazardous Waste)	LF	23,700	.66 LF	15,642.00
25	141103 Remove Yellow Thermoplastic Traffic Stripe ( Hazardous Waste )	LF	49,000	.60 LF	29,400.00
26	141104 Remove Yellow Thermoplastic Traffic Stripe (Hazardous Waste)	SQFT	930	2.00 SF	1,860.00
30	150711 Remove Painted Traffic Stripe	LF	47,500	.50 LF	23,750.00
31	150712 Remove painted Pavement Marking	SQFT	280	2.00 SF	560.00
32	150714 Remove Thermoplastic Traffic Stripe	LF	39,100	.50 LF	19,550.00
33	150715 Remove Thermoplastic Pavement Marking	SQFT	490	2.00 SF	980.00
34	150722 Remove Pavement Markers	EA	8,370	1.00 EA	8,370.00
185	999990 Mobilization	LS	Lump Sum	10,000.00 LS	10,000.00

**Total price for all items shown above \$ 112,112.00**

Our bid includes all labor, tools, materials and equipment necessary to complete our scope of work.

This bid is for the removal of hazardous material and includes clean-up for our scope of work only

Bid includes multiple shifts with a minimum guarantee of \$3,000 per shift in removals and or T & M to complete our scope of work. **Delays in work caused by traffic control or any reason other than by A.B.S** will not be held against A.B.S. A.B.S reserves the right to charge for down time due to traffic control or for any reason other than by A.B.S.

Lead compliance plan includes up to (3) persons attending in Riverside a "Lead Awareness Class". Should Contractor or State personnel require our Industrial Hygienist to hold the class at a different location, it will cost Contractor an extra \$1500.00. An alternate to these options is to have ABS Lead Foreman hold a "tail gate" class prior to removal which meets Cal-OSHA requirements of CCR 8§ 1532.1 and California Title 8 CCR (1)(1)(B).

**Bid excludes Traffic Control, Temporary and/or Painted Markings**


**Contractor must provide dump site for waste and dispose non haz-waste within contractors normal waste mgmt. schedule**

Abrasive Blasting Service requires a 14 business day notice prior to the start of work

Prime Contractor provides bond. Our bond rate is 3%

Abrasive Blasting Service is signatory with the Laborers International Union of North America. All work, including equipment, shall comply with all City, County, State, 29 CFR 1926.62, Title 8/Section 1532.1 and Federal rules, regulations and all applicable codes, standards, and laws of the latest edition as specified in the codes, standards and reference specifications.

**Quotation:** We propose to furnish all materials, equipment, and all labor necessary to complete the work as specified and/or amended in this proposal for the sum specified above.

  
Lloyd Kotab, Mobile Operations Manager / Estimator



Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

**Attachment D**

- D. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

9/15/16 Flatiron visited the Office of Business and Economic Opportunity website at [http://www.dot.ca.gov/hq/bep/dbe\\_query.htm](http://www.dot.ca.gov/hq/bep/dbe_query.htm) as instructed in the Special Provisions Section 2-1.01. Downloaded the Caltrans CUCP Database file. (attached copy of downloaded file). Utilized DBE database by filtering for DBE's by NAICS and Work Codes to obtain solicitation list.

On 9/16/16 & 10/03/16 Flatiron checked the Caltrans website to review which firms register for this project through the "Opt-In" process (see attached).

On 9/13/16 Flatiron registered on the Caltrans website as a Prime Contractor Seeking Assistance (see attached).

Flatiron published advertisements in the following publications:

**Publications**

**Dates of Advertisement**

**DBEGoodfaith.com online**

Posted 9/16/2016 online. Ad to run through bid date.

**Construction Bid Source**

Posted 9/16/2016 online. Ad to run through bid date.

**Compliance News**

Posted on 9/16/16 online. Ad to run through bid date.

**SBE Weekly**

Posted 9/16/2016 online. Ad to run through bid date.



[Back To Query Form](#)

Thu Sep 15 16:13:09 PDT 2016

**Query Criteria**

District: 07 08 11 12

Naics Category: 23 Construction

Naics Codes: 237310 Highway, Street, and Bridge Construction 237990 Other Heavy and Civil Engineering Construction 238990 All Other Specialty Trade Contractors

Work Codes: A0781 Landscaping, Tree Services C0670 PIPE SUPPLIER C0683 GUARD RAILINGS &amp; BARRIERS SUPPLIER C1200 CONSTRUCTION AREA

SIGNS C1601 CLEARING &amp; GRUBBING C2030 EROSION CONTROL C2065 IRRIGATION SYSTEM C2602 AGGREGATE BASE C2800 CONCRETE BASE

C3910 PAVING ASPHALT (ASPHALT CONCRETE) C3940 PLACE ASPHALT CONCRETE DIKE &amp; MISC C5105 MINOR CONCRETE STRUCTURE C5201

REINFORCING STEEL C5620 ROADSIDE SIGN C7500 MISC IRON &amp; STEEL FRAME, COVER &amp; GRATE C8331 CONCRETE BARRIER C8405

THERMOPLASTIC TRAFFIC STRIPING &amp; MARKING C8501 PAVEMENT MARKING C8602 SIGNAL &amp; LIGHTING

Firm Type: DBE

49 items found, displaying 1 to 20. [First/Prev] 1, 2, 3 [Next/Last]

Firm ID	Firm/DBA Name	Address	Addr	City	State	Zip	Zp	Mailing Address Line1	Mailing Address Line2	City	State	Mailing Zip Code1	Mailing Zip Code2	Certification Type	E-Mail	Contact Name	Area Code	N
5270	A B S L CONSTRUCTION	29393 PACIFIC ST		HAYWARD	CA	94544								SMBE	Daryl@absl...	LUIS M. AL...	510	7
30526	ADVANTAGE DEMOLITION AND GRADING, INC	19819 BLYTHE ST		WINNETKA	CA	91306		P. O. BOX 2207		WINNETKA	CA	91306		SMBE	advantage@...	MONSERRAT ...	818	4
16345	ALERT-O-LITE, INC	2379 S G STREET		FRESNO	CA	93721		P.O. BOX 12224		FRESNO	CA	93777	2224	SWBE	debbieh@al...	DEBBIE HUN...	559	4
21117	BAY LINE CUTTING & CORING, INC.	1635 FOURTH STREET		BERKELEY	CA	94710		501 CESAR CHAVEZ STREET, SUITE 101B		SAN FRANCISCO	CA	94124		SMBE	office@bay...	JUAN ARREG...	415	5
77	BERT W SALAS, INC.	10769 WOODSIDE AVENUE, SUITE 201		SANTEE	CA	92071	3175							SMBE	bsalaz@ber...	BOB E. SAL...	619	5
36647	BIG VALLEY ASPHALT	3510 BRIAN WAY		BAKERSFIELD	CA	93308		3510 BRIAN WAY		BAKERSFIELD	CA	93308		SWBE	donnawatso...	DONNA WATS...	661	5
38922	BLACK STONE ASPHALT CONSTRUCTION, INC.	3112 ANTONINO AVENUE		BAKERSFIELD	CA	93308								SMBE	info@BLACK...	NORMAN GAL...	661	2
30173	BURKE CONSTRUCTION	4421 TENNESSEE DRIVE		SHINGLE SPRINGS	CA	95682		P.O. BOX 921		SHINGLE SPRINGS	CA	95682		SMBE	burkebid@g...	MICHAEL J...	530	6
4483	C G O CONSTRUCTION COMPANY	3100 EAST CEDAR STREET #14		ONTARIO	CA	91761								SMBE	cgoconst2@...	CHARLES OJ...	909	9
35606	C-REX INC.	5317 PINE HOLLOW RD		CONCORD	CA	94521								SWBE	cmassier@c...	CAROL MASS...	925	6
31277	CALIFORNIA PROFESSIONAL ENGINEERING INC	929 OTTERBEIN AVENUE, UNIT E		LA PUENTE	CA	91748								SMBE	van@cpengi...	VAN TAN NG...	626	8
37587	CANALES DEMOLITION & HAULING INC	3232 CENTRAL AVE		SPRING VALLEY	CA	91977								SMBE	karen@cana...	JOE GILBER...	619	2
31128	CATS EXCAVATING, INC	1944 54TH STREET		SAN DIEGO	CA	92105								SMBE	catsexcava...	NITA GROVE...	619	2
33993	CO'S TRAFFIC CONTROL, INC	1221 S 26TH STREET		SAN DIEGO	CA	92113		PO BOX 13459		SAN DIEGO	CA	92170		SWBE	co@costraf...	COLLEEN BE...	619	2
42591	COLEMAN ENVIRONMENTAL ENGINEERING INC	85 EAST HIGHWAY 20		UPPERLAKE	CA	95485		P.O. BOX 1020		UPPER LAKE	CA	95485		SMBE	barbara@co...	TRACY A CO...	707	2
851	COMMAND PERFORMANCE	3346 OLIVE AVENUE		SIGNAL HILL	CA	90755								SMBE	jim@cpcons...	PRISCILLA ...	562	9



9/15/2016

## Unified Certification Program

	CONSTRUCTORS, INC.												
14763	CONTRERAS CONSTRUCTION CO.	81-149 INDIO BOULEVARD	INDIO	CA	92202	PO BOX 1808	INDIO	CA	92202	SMBE	contrerasc...	ENRIQUE C...	760 34
30894	EAGLE ENGINEERING & DEVELOPMENT, INC.	216 TOBY WAY	POMONA	CA	91767	216 TOBY WAY	POMONA	CA	91767	SMBE	bramirez@e...	WILLIAM RA...	909 44
24176	EAGLE ENGINEERING AND CONSTRUCTION, INC	1175 PALOMAR DRIVE	REDWOOD CITY	CA	94062 3834					SMBE	brooks.cur...	CURTIS BRO...	650 34
31519	FAR EAST LANDSCAPE & MAINTENANCE	PO BOX 950351	MISSION HILLS	CA	91395					SMBE	fareastmoo...	null TONY ...	818 34

Export options: [CSV](#) | [Excel](#) | [XML](#)



[Home](#) -> [Construction Contract Awards](#) -> **Opt-in Records**

## Opt-in Records

### Search Results: Opt-in's on 12-0M3504

#### 14 Opt-in records found.

12-0M3504	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	
12-0M3504	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
12-0M3504	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618



	Disadvantaged status:
	Services offered: Place asphalt dike.
12-OM3504	Askari Security Services, Inc. 5150 Candlewood Street, Suite 16H Lakewood, CA 90712 Phone: 562-606-0053 Fax Number: 562-606-0098 Disadvantaged status: DBE SBE Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com
12-OM3504	AESCO, Inc. 17782 Georgetown Lane Huntington Beach, Ca 92647 Phone: 714-375-3830 Fax Number: 714-375-3831 Disadvantaged status: DBE SBE Services offered: AESCO is interested in performing the material testing and inspection services for this project. AESCO, an SBE and DBE firm, has provided geotechnical engineering, construction quality control and quality assurance services on roadways, grade separations, freeways, and rail projects throughout California. AESCO employees are experienced professionals consisting of geotechnical engineers, engineering geologists, deputy inspectors, laboratory and field technicians, and quality control professionals. ? AESCO is SBE, DBE/UDBE, WBE, and CBE certified. ? Laboratory is DSA, Caltrans and City of Los Angeles certified. ? Member of the Independent Assurance Program with Caltrans, CCRL, and AMRL. ? Materials testing and inspection services including concrete, soil and asphalt.
12-OM3504	Statewide Traffic Safety and Signs Inc. 13261 Garden Grove Boulevard Garden Grove, CA, 92843 Phone: 714-468-1919 Fax Number: 888-507-8549 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
	Integrity Rebar Placers



12-OM3504	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843 X 810	Fax Number: 951.943.7772
	Disadvantaged status:	
	Services offered: Rebar	
12-OM3504	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
12-OM3504	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
12-OM3504	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@manerittrafficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
12-OM3504	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
12-OM3504	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CA 90710 HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
12-OM3504	Services offered: TRUCKING & HAULING	
12-OM3504	CMC Rebar	
	12451 Arrow Route Etiwanda CA 91739	
	Phone: 909-803-1501	Fax Number: 909-899-9799
	Disadvantaged status:	
12-OM3504	Services offered:	
12-OM3504	NBG Construction Services	
	22772 Centre Dr Suite 120 Lake Forest, CA 92630	
	Phone: 949-283-5757	Fax Number: 949-589-6897
	Disadvantaged status: DBE DVBE SBE	



	Services offered: Safety/Health & Environmental, Material supply (concrete)& Pumping, Construction/Project Management. BONDABLE	
12-OM3504	NBG Construction Services	
	22772 Centre Dr Suite 120 Lake Forest, CA 92630	
	Phone: 949-283-5757	Fax Number: 949-589-6897
	Disadvantaged status: DBE DVBE SBE	
	Services offered: Safety/Health & Environmental, Material supply (concrete)& Pumping, Construction/Project Management. BONDABLE	



[Home](#) -» [Construction Contract Awards](#) -» **Opt-in Records**

## Opt-in Records

### Search Results: Opt-in's on 12-0M3504

#### 22 Opt-in records found.

12-0M3504	Full Traffic Maintenance, Inc	
	217 Lewis Court Corona	
	Phone: (951) 520-9990	Fax Number: (951) 520-9980
	Disadvantaged status: DBE SBE	
	Services offered: Traffic Control Services: Lane Closures for highways, streets and special events. We also offer hi-way safety rental and sale products Rental Products: Arrowboards, Attenuator Trucks, Light Towers, Message Boards, Day & Night Cones, Delineators, Barricades I - II - III, K-Rail, Signs (Aluminum & Roll Up) Sale Products: Day & Night Cones, 8lb & 12lb Delineators, Type I, II, III Barricades, Delineator Drums, Crash Barrels, Arrow Boards, Message Boards, Round Posts, Square Posts, U-Channel Posts, Complete Line Hardware, 4FT & 6FT Car Stops, GNR-Recycled Speed Bumps, GNR-Recycled Car Stops, 1 & 5 Gallon Striping Paint, Glass Beads, Striping Paint, Marking Paint, Chalk, Snap Line, Flagging Ribbon, Marking Tape, Street Tape, Class II, III Vests, Safety Glasses, Aluminum Signs, Plastic Signs, Cardboard Signs, Refl Roll Up & Mesh Signs. We also offer custom signs. FULL TRAFFIC MAINTENANCE INC is certified DBE and SBE. Any questions email: jsanchez_81@sbcglobal.net.	
12-0M3504	The Construction Zone	
	4961 Pacheco Blvd. Martinez, CA, 94553	
	Phone: 925-387-8013	Fax Number: 925-293-0800
	Disadvantaged status: DBE SBE	
	Services offered: The Construction Zone is a DBE, SBE & WBE supplier of cones, barricades, delineators, signs, temporary and permanent traffic markings and markers, general construction supplies, paint, striping supplies, crowd control, SWPPP supplies, survey supplies, arrowboards, CMS boards, traffic control equipment, safety supplies, sign installation supplies, custom signs, aluminum signs, cardboard signs, corrugated plastic signs, street name signs, roll-up signs, ADA signs, thermoplastic, raingear, high visibility vests and pants, tape measures, flares, reflective tape and sheeting, detectable warning surfaces, dust masks, shovels, rakes, batteries, beacons, gloves, hard hats, first aid kits, safety glasses, measuring wheels, head lamps, and more. Some items are available to rent. Temporary construction fence now available. We offer delivery and are available statewide for certain activities. TCZ can supply your next job, contact us today to discuss what you need, even if it is not listed above we can get it for you. www.theconstructionzone.us.com	
12-0M3504	A.C. DIKE CO	
	2788 VENTURE DR LINCOLN, CA, 95648	
	Phone: 916-645-7747	Fax Number: 916-645-9618



	Disadvantaged status:
	Services offered: Place asphalt dike.
12-OM3504	Askari Security Services, Inc. 5150 Candlewood Street, Suite 16H Lakewood, CA 90712 Phone: 562-606-0053 Fax Number: 562-606-0098 Disadvantaged status: DBE SBE Services offered: Security guard and Patrol Services/Site Security. We are a certified and experienced DBE/SBE/MBE firm. Phone: (562) 606-0053 Cell: (323) 241-2337 Fax: (562) 606-0098 Email: office@askari.org www.askarisecurityservices.com
12-OM3504	AESCO, Inc. 17782 Georgetown Lane Huntington Beach, Ca 92647 Phone: 714-375-3830 Fax Number: 714-375-3831 Disadvantaged status: DBE SBE Services offered: AESCO is interested in performing the material testing and inspection services for this project. AESCO, an SBE and DBE firm, has provided geotechnical engineering, construction quality control and quality assurance services on roadways, grade separations, freeways, and rail projects throughout California. AESCO employees are experienced professionals consisting of geotechnical engineers, engineering geologists, deputy inspectors, laboratory and field technicians, and quality control professionals. ? AESCO is SBE, DBE/UDBE, WBE, and CBE certified. ? Laboratory is DSA, Caltrans and City of Los Angeles certified. ? Member of the Independent Assurance Program with Caltrans, CCRL, and AMRL. ? Materials testing and inspection services including concrete, soil and asphalt.
12-OM3504	Statewide Traffic Safety and Signs Inc. 13261 Garden Grove Boulevard Garden Grove, CA, 92843 Phone: 714-468-1919 Fax Number: 888-507-8549 Disadvantaged status: Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.
	Integrity Rebar Placers



12-0M3504	1345 Nandina Avenue Perris, CA 92571	
	Phone: 951.696.6843 X 810	Fax Number: 951.943.7772
	Disadvantaged status:	
	Services offered: Rebar	
12-0M3504	Chrisp Company	
	43650 Osgood Road Fremont, Ca. 94539	
	Phone: 510.656.2840	Fax Number: 510.656.2397
	Disadvantaged status:	
12-0M3504	Maneri Traffic Control	
	47423 Rainbow Canyon Temecula, CA 92592	
	Phone: (951) 695-5104	Fax Number: (951) 695-5105
	Disadvantaged status: DBE SBE	
12-0M3504	Services offered: MANERI TRAFFIC CONTROL offers construction area traffic control, pcms, attenuator trucks with and without driver, pilot car, flagging, crash cushions, ramp notification signs, construction area signs, delineators, channelizers, and much more. E-mail oavila@maneritraficcontrol.com if you have any questions. MANERI TRAFFIC CONTROL is certified DBE and SBE.	
12-0M3504	Hayward Baker, Inc.	
	14718 Pipeline Ave, Suite B chino hills, ca, 91709	
	Phone: 909-393-9300	Fax Number: 909-393-0036
	Disadvantaged status:	
12-0M3504	L-RILEY TRUCKING & DISPATCH	
	25927 FRAMPTON AVE HARBOR CITY CA 90710 HARBOR CITY CAL 90710	
	Phone: 323-353-9332	Fax Number: 310-530-1740
	Disadvantaged status: DBE SBE	
12-0M3504	Services offered: TRUCKING & HAULING	
12-0M3504	CMC Rebar	
	12451 Arrow Route Etiwanda CA 91739	
	Phone: 909-803-1501	Fax Number: 909-899-9799
	Disadvantaged status:	
12-0M3504	NBG Construction Services	
	22772 Centre Dr Suite 120 Lake Forest, CA 92630	
	Phone: 949-283-5757	Fax Number: 949-589-6897
	Disadvantaged status: DBE DVBE SBE	



	Services offered: Safety/Health & Environmental, Material supply (concrete)& Pumping, Construction/Project Management. BONDABLE
12-OM3504	NBG Construction Services 22772 Centre Dr Suite 120 Lake Forest, CA 92630 Phone: 949-283-5757 Fax Number: 949-589-6897 Disadvantaged status: DBE DVBE SBE Services offered: Safety/Health & Environmental, Material supply (concrete)& Pumping, Construction/Project Management. BONDABLE
12-OM3504	GSJ Utility Supply & Service 14565 Valley View Ave. Suite Z Santa Fe Springs, Ca 90670 Phone: 562-404-1113 Fax Number: 888-356-1250 Disadvantaged status: DBE DVBE SBE Services offered: CORRUGATED; CMP PIPE,PVC PIPE,SRPE PIPE;IRRIGATION PLUMBING; HDPE IRRIGATION & WATER SYSTEMS REINFORCED CONCRETE PIPE (RCP);GAS;HDPE BLACK GAS FOR PIPE MDPE YELLOW PIPE FOR GAS HDPE FITTINGS (MDPE & METFIT);
12-OM3504	Global Electric 140 E. Commonwealth Ave. Ste. 104 Fullerton, CA 92832 Phone: 800-272-1765 Fax Number: 888-377-1221 Disadvantaged status: DBE SBE Services offered: UDBE, MBE Electrical, communications, low voltage
12-OM3504	First Vanguard Rentals & Sales 408 Union Ave Suite A Fairfield Phone: 707 673 2165 Fax Number: 707 673 2789 Disadvantaged status: DVBE SBE Services offered: -SUPPLIER- We are a Supplier that offers a full array of Traffic Rentals (FAS/Arrow Boards, PCMS, Traffic Trucks, Water Trucks, Water Wall, Temporary Crash Cushions, etc.) along with just about anything you may need on the job. We offer a wide variety of materials, supplies, and/or equipment for sale also, such as Guardrail, end Terminal Kits (SKT, SRT), crash cushions (temporary and alternative), PPE, erosion control products, saws, pumps, Detectable Warning mats, Cones, Barricades, and almost anything else you may need on the job. Call or email for availability and pricing and let us help you meet your DVBE/SBE goals (requirements and incentives).
12-OM3504	Environmental Waste Disposal, Inc 19782 Mac Arthur Blvd #250 Irvine CA 92612 / Fresno 93704 Phone: 949 466 8857 Fax Number: 949 242 2479 Disadvantaged status: DVBE SBE Services offered: profiling, transportation and disposal of hazardous



	waste including TWW, soils
12-OM3504	SULLY-MILLER 135 S STATE COLLEGE BLVD STE 400 BREA CA 92821 Phone: 7145789600 Fax Number: 7145789672 Disadvantaged status: Services offered:
12-OM3504	5 Feathers 400 Copinsay Court Bakersfield, CA 93312 Phone: 661-709-3087 Fax Number: Disadvantaged status: DBE SBE Services offered: SBE Certified, DBE Certification pending (Native American - Woman Owned) Erosion Control Materials Supplier; SWPPP, SWCP Preparation, Implementation Services
12-OM3504	Austin Enterprise P O Box 81926, Bakersfield California 93380 Phone: 661-589-1001 Fax Number: 661-589-9509 Disadvantaged status: DBE SBE Services offered: Roadway Excavation, Continuously Reinforced Concrete Pavement.
12-OM3504	AKA Environmental 6650 Montresor Place, Alta Loma, CA 91737 Phone: 323-547-9605 Fax Number: 323-589-2430 Disadvantaged status: SBE Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.



Home -> Construction Contract Awards -> Advertised Projects This Week

Listing for all primes seeking assistance with project 12-0M3504. 3 results found.

**Contractor:** Shimmick Construction Company, Inc. **Contact:** Jolynn Buresh

**Address:** 16481 Scientific Way Irvine, CA 92618

**Phone:** 949-333-1500 **Fax:** 949-333-1510 **Email:** [jlburesh@shimmick.com](mailto:jlburesh@shimmick.com)

**Services needed:** Shimmick Construction Company, Inc. is a Prime Contractor seeking quotes from certified Disadvantaged Business Enterprises (DBEs) Subcontractors/Suppliers for the following project: Extend 2nd Auxiliary Lane on SB 405, Replace Existing K-Rail to Type 60/60C Concrete Barrier District 12 ? Orange County (Irvine) California Department of Transportation Contract 12-0M3504 Bid date and time: October 19, 2016 at 2:00 pm Subcontractors/Suppliers Requested for, but not limited to, the following: Clear and Grub, Hot Mix Asphalt Dike, Hot Mix Asphalt, Removal and Installation of Guardrail, Removal and Installation of Roadside Signs, Removal and Installation of Fence, Irrigation and Landscaping, Removal of Treated Wood Waste, Temporary Erosion Control, Street Sweeping, Installation and Removal of Pavement Delineations & Markings, Furnish Class 2 Aggregate Base & Subbase, Install Soil Nail, Install Ground Anchor, Structural Shotcrete, Bar Reinforcing Steel, Furnish and Install Sign Structure, Reinforced Concrete Pipe Furnish, Minor Concrete Sidewalk, Textured Paving, Curb Ramp, Furnish Miscellaneous Iron and Steel, Concrete Barrier Type 60, Maintain Existing Traffic Management System Elements, Electrical and Sign Illumination Systems, and Biologist Items of work may be broken down into economically feasible packages to encourage participation. Shimmick Construction intends to conduct itself in good faith with all firms for participation on this project. Shimmick Construction Company, Inc. 16481 Scientific Way - Irvine, CA 92618 Phone (949) 333-1500, FAX (949) 333-1510 For additional project information or to discuss obtaining necessary equipment, supplies, and/or materials, please contact Ian Huber, [ihuber@shimmick.com](mailto:ihuber@shimmick.com) (949) 398-6067

**Requirements:** Contract documents are available at: \*Electronic copies of the plans and specifications can be downloaded from the Caltrans Website [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/index.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php) under Advertised Projects. Shimmick has also made plans and specifications available through our SmartBidNet, if you require assistance with access to plans/specs or contract requirements please contact Ian Huber, [ihuber@shimmick.com](mailto:ihuber@shimmick.com) (949) 398-6067

**CONTRACTOR REGISTRATION REQUIREMENTS:** Labor Code Section 1771.1 (a) A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal, subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any contract for public work, as defined in this chapter, unless currently registered and qualified to perform public work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is awarded. Any bid submitted will confirm the acceptance of the terms and conditions of SCCI's Standard Long Form Subcontract, available upon request. A Subcontractor providing a proposed bid/price will be viewed as accepting SCCI's Standard Long Form Subcontract. 100% Performance and Payment bonds with a surety company acceptable to of Shimmick Construction are required of subcontractors. Shimmick Construction will pay bond premium up to 1.0%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest Shimmick Construction Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions-subcontract draft copy available upon request. Subcontractor must provide insurance coverage for their work as required by the Prime contract or Shimmick minimum ? whichever is greatest. Shimmick's minimum insurance requirement is: General Liability \$1M-Per Occurance/\$2M-Agg/\$2M-Completed Operations; Excess Liability \$5M; Auto Liability \$1M; Workers Comp & Employer Liability \$1M. Shimmick Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Shimmick requires that Subcontractor and Supplier price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact Scott Fairgrieve at (510) 777-5000. Shimmick Construction Company, Inc. is An Equal Opportunity Employer

**Date posted:** 09/08/2016

**Contractor:** Chumo Construction Inc. **Contact:** George Chumo

**Address:** 14425 Joanbridge Street Baldwin Park

**Phone:** 626-960-9502 **Fax:** 626-960-3887 **Email:** [office@chumoconstruction.net](mailto:office@chumoconstruction.net)

**Services needed:** Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Asphalt, Clear & Grub, Concrete Barrier, Concrete Paving, Concrete Structure, Curb & Gutter, Drainage, Electrical, Excavation, Guardrail/Fence, Minor Concrete, Landscape, Piling, Rebar, Signs and Striping. Chumo will work with



interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.

**Requirements:** Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR Number, insurance and workers compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

**Date posted:** 09/09/2016

---

**Contractor:** Flatiron West, Inc. **Contact:** Lucinda Medrano

**Address:** 1770 La Costa Meadows Drive San Marcos, CA 92078

**Phone:** 909-597-8413 **Fax:** 909-597-8635 **Email:** [OCLABids@flatironcorp.com](mailto:OCLABids@flatironcorp.com)

**Services needed:** Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail, Ground Anchor, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping, Overhead Signs.

**Requirements:** Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. **Bond Requirements:** Notwithstanding any contrary language in a bid to Flatiron West, Inc. (Flatiron) or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. **Non-DBE Subs/Suppliers:** Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

**Date posted:** 09/13/2016



# FOCUS JOURNAL AD

The advertisement below was published in the DBE GoodFaith Minority, Women, Small, & Disabled Veteran Business Focus Journal at [www.dbegoodfaith.com](http://www.dbegoodfaith.com) on 09/16/2016 02:34 PM. The ad ran from the publication date until the bid date listed on the notice.



## Outreach Coordinator

Lucinda Medrano

## Contact Information

1770 La Costa Meadows Drive  
San Marcos, CA 92078  
Tel: (909) 597-8413 ext.2409  
Fax: (909) 597-8635  
Email:  
OCLABids@flatironcorp.com

## Flatiron West, Inc.

is seeking qualified DBE

### Project Name

Route 405 Sand Canyon to Jamboree

### Bid/Contract #

12-0M3504

### Awarding Agency

Department of Transportation (Caltrans)

### Project Location

Irvine, Orange County, CA

### Bid Date

10/19/2016 at 02:00

### Project Details

DBE Goal 14%. Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail, Ground Anchor, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping, Overhead Signs.

Plans and specifications can be downloaded, at no cost from Caltrans website <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to



exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

## TRADE JOURNAL AD

The advertisement below was published in the DBE GoodFaith's Minority, Women, Small, & Disabled Veteran Business Trade Journal, Outreach Impact, at [www.trade.dbegoodfaith.com](http://www.trade.dbegoodfaith.com) on 09/16/2016 02:34 PM. The ad ran from the publication date until the bid date listed on the notice.



#### Outreach Coordinator

Lucinda Medrano

#### Contact Information

1770 La Costa Meadows Drive  
San Marcos, CA 92078  
Tel: (909) 597-8413 ext.2409  
Fax: (909) 597-8635  
Email:  
[OCLABids@flatironcorp.com](mailto:OCLABids@flatironcorp.com)

## Flatiron West, Inc.

is seeking qualified DBE

#### Project Name

Route 405 Sand Canyon to Jamboree

#### Bid/Contract #

12-0M3504

#### Awarding Agency

Department of Transportation (Caltrans)

#### Project Location

Irvine, Orange County, CA

#### Bid Date

10/19/2016 at 02:00

#### Project Details

DBE Goal 14%. Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail, Ground Anchor, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping, Overhead Signs.

Plans and specifications can be downloaded, at no cost from Caltrans website <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any



prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

## TWITTER POST

The Twitter post below was published at [www.twitter.com/dbegoodfaith](http://www.twitter.com/dbegoodfaith) on 09/16/2016 02:34 PM.

**DB<sup>®</sup>** DBE GoodFaith Inc.  
GoodFaith Inc. @dbegoodfaith

Flatiron West, Inc. is seeking DBE s in Irvine - [dbegoodfaith.com/ads/Route-405-...](http://dbegoodfaith.com/ads/Route-405-...)

← ↻ ★ ...

02:09 PM - 16 Sep 2016



**Ad ID: 13227**

**Date Of Advertisement: Sep 16, 2016**

## Flatiron West, Inc.

An Equal Opportunity Employer is requesting quotations from all qualified **DBE** sub-contractors and/or material suppliers for the following project

<b>Reference:</b>	12-0M3504
<b>Project Title:</b>	Route 405 Sand Canyon to Jamboree
<b>Project Location:</b>	Irvine, CA Located in Orange County, CA
<b>Owner:</b>	Department of Transportation (Caltrans)
<b>Bid Date / Time:</b>	Oct 19, 2016 at 02:00 PM

**We are requesting bids for the following trades and/or material suppliers:**

DBE Goal 14%. Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail, Ground Anchor, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping, Overhead Signs.

**Bid documents can be viewed at or obtained from:**

Plans and specifications can be downloaded, at no cost from Caltrans website <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

**Flatiron West, Inc.**  
1770 La Costa Meadows Drive  
San Marcos, CA 92078



**Phone:** (909) 597-8413 **Fax:** (909) 597-8635

**Email:** [OCLABids@flatironcorp.com](mailto:OCLABids@flatironcorp.com)  
Lucinda Medrano

Published on Sep 16, 2016 by  
Construction Bid Source a Trade and Focus Publication  
located at <http://www.constructionbidsource.com>  
Phone: 1-888-786-9450 Fax: 209.772.3573

This solicitation Ad will be archived 30 days after the bid date.



**From: Compliance News Publishing Company**

<http://www.compliancencenews.com>

[info@compliancencenews.com](mailto:info@compliancencenews.com)

Tel: 562-439-2788 Fax: 562-439-1398

11 S. Termino, Suite 214, Long Beach, CA 90803

---

TO: Flatiron West, Inc.

1770 La Costa Meadows Drive

San Marcos, CA, 92078

Phone: (909) 597-8413

Fax: (909) 597-8635

**RECEIPT for Ad: 58181**

Published on 09/16/2016

For Project:

Route 405 Sand Canyon to Jamboree

Department of Transportation (Caltrans)

**Total Amount PAID: \$35.00**



# Compliance News Monthly Trade Journal

## Publication Affidavit-Declaration of Publication -- State of California

Flatiron West, Inc.

is seeking certified and qualified DBE subs and/or suppliers to provide

Quotes requested for, but not limited to: AC Dike, Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail, Ground Anchor, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping, Overhead Signs.

for Route 405 Sand Canyon to Jamboree  
Department of Transportation (Caltrans) in Irvine ,CA

Plans and specifications can be downloaded, at no cost from Caltrans website

<http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view . Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

Contact: Lucinda Medrano, Estimating Assistant

1770 La Costa Meadows Drive

San Marcos,CA,92078

Phone:(909) 597-8413

Fax:(909) 597-8635

Email:OCLABids@flatironcorp.com

Bid Due on:10/19/2016 at 02:00 PM

Solicitation Number: 12-0M3504

The Flatiron West, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: [http://www.compliancenews.com/classified\\_monthly](http://www.compliancenews.com/classified_monthly)



The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Sep 16 22:54:29 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



# Compliance News Daily Focus Journal

## Publication Affidavit-Declaration of Publication -- State of California

Flatiron West, Inc.

is seeking certified and qualified DBE subs and/or suppliers to provide

Quotes requested for, but not limited to: AC Dike, Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail, Ground Anchor, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping, Overhead Signs.

for Route 405 Sand Canyon to Jamboree  
Department of Transportation (Caltrans) in Irvine  
,CA

Plans and specifications can be downloaded, at no cost from Caltrans website

<http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view . Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request.

Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

Contact: Lucinda Medrano, Estimating Assistant

1770 La Costa Meadows Drive

San Marcos,CA,92078

Phone:(909) 597-8413

Fax:(909) 597-8635

Email:OCLABids@flatironcorp.com

Bid Due on:10/19/2016 at 02:00 PM

Solicitation Number: 12-0M3504

The Flatiron West, Inc. Good Faith Effort ad has been published in both the Compliance News Internet and Hard-Copy publications.

Located Online at: [http://www.compliancenews.com/classified\\_daily](http://www.compliancenews.com/classified_daily)



The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am the principal publisher of the Compliance News Monthly Trade Journal in the City of Long Beach, County of Los Angeles, and the State of California. The notice, a true copy of which is attached was published on Fri Sep 16 22:54:29 +0000 2016

I declare under penalty of perjury that the foregoing is true and correct. Executed at Long Beach, California

Henry Sprague III

Copyright 2005 Compliance News DVBE #0018455 All Rights Reserved



# SMALL BUSINESS EXCHANGE

- Home
- Advertising »
- Services »
- Database »
- Resources »
- About Us »
- Contact Us

SUB BID REQUESTS

LEGAL NOTICES

DISPLAY ADS

CLASSIFIEDS

Jobs

POST YOUR AD

## Post Your Online Ad

Thank you for submitting Ad.

One of our representative will call you within 24 hours.

Sincerely,  
Small Business Exchange Incorporation.



**PUBLISH YOUR  
ADVERTISEMENT  
ONLINE**

**Click here**

My Account

Digital Edition



**SMALL BUSINESS EXCHANGE**

With Record Circulation In 2016, Small Business Exchange is proud to announce that we have been named the "New Report Card: Contracting with Minority Businesses" by the U.S. Department of Commerce, Bureau of Economic Analysis. This recognition is a testament to our commitment to providing a platform for minority-owned businesses to grow and thrive.

**U.S. Department of Commerce Bureau of Economic Analysis**  
Grows list of Minority-Owned Businesses

California 2017 Report Card Contracting with Minority Businesses

Subscribe Now

Archive

SBE TODAY

## SBETODAY

California passes new construction law  
after Berkeley tragedy



**SMALL BUSINESS EXCHANGE**

California passes new construction law after Berkeley tragedy

The state of California has passed a new construction law in response to the tragic collapse of the Bixby Creek Bridge in Berkeley. The law, which is set to take effect in 2017, will require all new construction projects to meet certain safety standards and to be subject to more rigorous oversight.

Subscribe Now

Archive

LBJ Newspaper



**LOUISIANA BUSINESS JOURNAL**


Louisiana borrows \$107 million for state construction

The state of Louisiana has borrowed \$107 million from the U.S. Treasury to fund a series of construction projects across the state. The projects include the construction of a new bridge over the Mississippi River, the renovation of several state highways, and the construction of a new prison facility.

**Milewide many things, including bridge to more racially diverse Louisiana**

A new bridge over the Mississippi River is set to open in 2017, providing a new route for traffic between Louisiana and Mississippi. The bridge is expected to improve travel times and reduce congestion on the existing route.





Connect with us



© 2016 Small Business Exchange, Inc.

<a href="#">Home</a>	<a href="#">About Us</a>
<a href="#">Advertising</a>	<a href="#">Contact Us</a>
<a href="#">Services</a>	<a href="#">FAQs</a>
<a href="#">Database</a>	<a href="#">Site Map</a>
<a href="#">Resources</a>	

**Small Business Exchange, Inc.**  
795 Folsom Street  
San Francisco, CA 94107

Phone: 415-778-6250  
Toll Free: 800-800-8534  
Email: [sbe@sbeinc.com](mailto:sbe@sbeinc.com)

## SOCIAL



# **SMALL BUSINESS EXCHANGE**

## **PROOF OF PUBLICATION**

(2015.5 C.C.P)


**STATE OF CALIFORNIA, SS**  
**County of San Francisco**

I am a citizen of the United States and a resident of the County aforesaid. I am over the age of eighteen years, and not a party to or interested in the above matter. I am the principal clerk of the printer and publisher of The Small Business Exchange, Inc., a newspaper of general circulation printed and published weekly in the City and County of San Francisco, State of California on the date of January 29, 1988, that the notice of which the annexed is a printed copy (set in type not smaller than non pareil), has been published on sbeinc.com on the following date(s), to wit:

9/16/16 To 10/19/16

I declare under penalty of perjury that the foregoing is true and correct.

Executed on 9/16/16 at San Francisco, California.

  
(Signature) NABIL V.

Insertion # \_\_\_\_\_

### **Corporate Office**

795 Folsom Street, 1st Floor • San Francisco, CA 94107-4226  
Phone (415) 778-6250 • Toll Free (800) 800-8534

Proof of Publication - sbeinc.com



[Logout](#)**HOME CUSTOMERS SITES STAFF ARTICLES PDF NEWSLETTER ADVERTISING PRODUCTS EVENTS FORM BUILDER**[Add Ad Request](#) | [View Ads](#) | [Add Ad Categories](#) | [View Ad Categories](#)**Title:** FLATIRON WEST, INC. - Route 405 Sand Canyon to Jamboree**Date Posted:** September 16, 2016**Expiry/Bid Date:** October 19, 2016**Sub Bid Request Category:** Sub Bid Requests**Price:** 0**Email Address:****Address1:** 1770 La Costa Meadows Drive,**Listed under sites:** SBEInc**City:** San Marcos**State:** CA**Zip Code:** 92078**Country:** United States**Phone:**(909) 597-8413**Status:** Active**Description:**

REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS WITH DBE CERTIFICATION: Route 405 Sand Canyon to Jamboree Contract No. 12-0M3504 Location: Irvine, CA Owner: Department of Transportation (CALTRANS) Bid Date: October 19, 2016 at 2:00 p.m. DBE Goal – 14% Quotes requested for, but not limited to, the following types of work: AC Dike Concrete Supply Irrigation Pipe Supply Aggregate Supply Construction Area Signs Landscape Reinforcing Steel Asphalt Paving Electrical Minor Concrete Roadside Signs Cable Railing Erosion Control Misc. Iron & Steel Soil Nails Clear and Grub Ground Anchors Overhead Signs Striping Concrete Barrier Guardrail PCC Supplies Plans and specifications can be downloaded, at no cost from Caltrans website [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=12-0M3504](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=12-0M3504). Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety. Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. FLATIRON WEST, INC. 1770 La Costa Meadows Drive, San Marcos, CA 92078 Phone (909) 597-8413 ext. 2490 / Fax (909) 597-8635 Contact: Lucinda Medrano, Estimating Assistant Email: [OCLABids@flatironcorp.com](mailto:OCLABids@flatironcorp.com) An Equal Opportunity Employer.

**Header Content:****Image File:** [Screen Shot 2016-09-16 at 4.36.09 PM.png](#)



**REQUEST FOR CERTIFIED DBE SUBCONTRACTORS & SUPPLIERS WITH DBE CERTIFICATION:**

Route 405 Sand Canyon to Jamboree

Contract No. 12-0M3504

Location: Irvine, CA

Owner: Department of Transportation (CALTRANS)

Bid Date: October 19, 2016 at 2:00 p.m.

DBE Goal – 14%

**Quotes requested for, but not limited to, the following types of work:**

AC Dike	Concrete Supply	Irrigation	Pipe Supply
Aggregate Supply	Construction Area Signs	Landscape	Reinforcing Steel
Asphalt Paving	Electrical	Minor Concrete	Roadside Signs
Cable Railing	Erosion Control	Misc. Iron & Steel	Soil Nails
Clear and Grub	Ground Anchors	Overhead Signs	Striping
Concrete Barrier	Guardrail	PCC Supplies	

Plans and specifications can be downloaded, at no cost from Caltrans website

[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=12-0M3504](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=12-0M3504). Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

**FLATIRON WEST, INC.**

1770 La Costa Meadows Drive, San Marcos, CA 92078

Phone (909) 597-8413 ext. 2490 / Fax (909) 597-8635

Contact: Lucinda Medrano, Estimating Assistant

Email: [OCLABids@flatironcorp.com](mailto:OCLABids@flatironcorp.com)**An Equal Opportunity Employer.**



Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

**Section E**

- E. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents.

**Flatiron provided information on how to obtain plans and specifications on our Solicitation Letters (Section B) and Advertisements (Section D). Flatiron was prepared to make information readily available and to discuss construction methods and schedules to help DBE's develop a competitive price and scope of work; however, no assistance was requested from any DBE subcontractor and/or supplier during the bid advertisement period.**



Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-OM3504 Route 405 Sand Canyon to Jamboree

**Section F**

- F. Describe the Bidder's efforts made to assist interested DBE's in obtaining bonding, lines of credit, or insurance. Identify the DBE's assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

**Flatiron made efforts to notify all DBE's that assistance is available in obtaining bonding, lines of credit, or insurance, in our Solicitations (Section B) and Advertisements (Section D).**

**Flatiron was prepared to assist DBE's with obtaining bonding, lines of credit, or insurance; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.**



Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

**Section G**

- G. Describe the Bidder's efforts made to assist interested DBE's in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the Prime Contractor or its affiliates. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

**Flatiron made efforts to notify all DBE's that assistance is available in obtaining necessary equipment, supplies, materials or related assistance or services in our Solicitations (Section B) and Advertisements (Section D).**

**Flatiron was prepared to assist DBE's with the necessary equipment, supplies, materials; or related assistance services; however, no assistance was requested from any DBE subcontractor and/or suppliers during the bid advertisement period.**



Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

### **Section H**

- H. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

#### **AGENCIES CONTACTED/USED**

On 9/16/16 Flatiron solicited DBE participation through the SBA Subnet Database.

On 9/16/16 Flatiron solicited DBE participation through the SDCOC Database.

On 9/20/16 Flatiron solicited DBE participation to the following Assistant Agencies.

- Asian Business Association
- Black Contractors Association of San Diego
- Minority Business Development Agency ( Los Angeles & Murrieta)
- National Hispanic Business Woman Association
- Small Business Administration (SBA)



**Display Solicitation Record**

**Your solicitation has been entered in SUB-Net database. Thank you very much!**

Prime's Name: **Flatiron West, Inc.**

Contact: **Lucinda medrano**

Address 1: **1770 La Costa Meadows Drive**

Address 2:

City: **San Marcos** State: **CA**

Zip: **91730** Zip+4:

Phone: **909-597-8413 2409**

Fax: **909-597-8635**

Email: **OCLABids@flatironcorp.com**

Seeking: • **US Department Of Transportation Disadvantaged Business Enterprise (DBE)**

Description: **Project: Route 405 Sand Canyon to Jamboree (Contract No. 12-0M3506) Owner: Department of Transportation (Caltrans). DBE Goal 14%. Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail, Ground Anchor, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping, Overhead Signs. Plans and specifications can be downloaded, at no cost from Caltrans website <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request. Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.**



**Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.**

NAICS Code: **237310**

Place of performance: **CA - California**

Prime Sol. Number: **12-0M3504**

Subcontract Sol. Number: **12-0M3504**

Bid Closing Date: **10/19/2016**

Time: **2:00 PM PDT**

[Back](#)

This listing is from the SBA's **PRODUCTION** environment.

Window URL: [https://eweb1.sba.gov/subnet/update/profiles/dsp\\_post\\_option.cfm](https://eweb1.sba.gov/subnet/update/profiles/dsp_post_option.cfm)

Data region URL: [https://eweb1.sba.gov/subnet/search/dsp\\_detailed\\_bid\\_record.cfm?bid\\_seq\\_num=41678&extra\\_msg=Y](https://eweb1.sba.gov/subnet/search/dsp_detailed_bid_record.cfm?bid_seq_num=41678&extra_msg=Y)





One on One Counseling



Contract Opportunities



Training and Workshops


[Home](#) [About](#) [Application](#) [Training & Programs](#) [Bids](#) [Resources](#) [News](#) [Sponsor Us](#)

## Directory of Bids



e-mail updates

[← Back to Directory](#)

### Route 405 Sand Canyon to Jamboree

**Category:** [Construction](#) [Requests for Subs/Suppliers](#)
**Project Agency Owner:** Department of Transportation (Caltrans)

**Name of Prime Contractor:** Flatiron West, Inc.

**Opportunity Description:** DBE Goal 14%. Request for Certified DBE Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail, Ground Anchor, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping, Overhead Signs. Plans and specifications can be downloaded, at no cost from Caltrans website <http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php>. Additionally, plans and specifications are available at Flatiron's San Marcos, CA and Chino Hills, CA offices. Please call to make an appointment to view plans and specifications. Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron West, Inc. analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding. Quotations must be valid for same duration as specified by Owner for contract award. Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

**Bond Requirements:** Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

**Non-DBE Subs/Suppliers:** Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price. We Are An Equal Opportunity Employer.

**Bid Due Date:**

10/19/2016

**Time Bid is Due:** 2:00 PM

**Contact Name:** Lucinda Medrano

**Contact Address:** 1770 La Costa Meadows Drive San Marcos, CA 92078

**Contact Phone Number:** 909 597-8413

**Contact Fax:** 909 597-8635

**Contact Email:** [OCLABids@flatironcorp.com](mailto:OCLABids@flatironcorp.com)
**Website Address:** <http://www.flatironcorp.com>

### Client Success

SDCOC has assisted clients in obtaining over \$925 Million in contracts!

View some of our client success stories at: [SDCOC Success Stories](#)

### SDCOC Sponsors





**Garcia, Veronica**

---

**From:** Medrano, Lucinda  
**Sent:** Tuesday, September 20, 2016 11:02 AM  
**To:** 'info@abala.org'  
**Subject:** Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboree\_Bid Date: 10/19/2016  
**Attachments:** Asian Business Association\_Assistance Letter\_9.14.16.pdf

Good Morning,

Flatiron West, Inc. is bidding the Caltrans project **Route 405 Sand Canyon to Jamboree** project that bids on 10/19/16 at 2:00 PM. Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me at (909) 597-8413 Ext. 2490 or by email.

Thank you,

**Lucinda Medrano**  
Estimating Assistant

**Flatiron**  
15335 Fairfield Ranch Rd, Ste. 200  
Chino Hills, CA 91709  
Ph. 909 597-8413  
Direct. 909 894-5559  
Cell. 909 509-6769  
[www.flatironcorp.com](http://www.flatironcorp.com)





**FLATIRON WEST, INC.**

1770 La Costa Meadows Drive, San Marcos, CA 92078  
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

**Date:, 2016**

**Asian Business Association**  
**767 N. Hill Street, Suite 308 Los Angeles, CA 90012**  
**(213) 628-1222 – Phone (213) 628-3222 – Fax**  
**Email: info@abala.org**

**PROJECT INFORMATION:**

**Bid Date: October 19, 2016 at 2:00 p.m.**  
**Owner: Department of Transportation – Caltrans**  
**Bid Number: 12-0M3504**  
**Project Description: Route 405 Sand Canyon to Jamboree**  
**Location: Irvine, CA**  
**DBE Goal: 14%**

**Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES**

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike	Concrete Supply	Irrigation	Pipe Supply
Aggregate Supply	Construction Area Signs	Landscape	Reinforcing Steel
Asphalt Paving	Electrical	Minor Concrete	Roadside Signs
Cable Railing	Erosion Control	Misc. Iron & Steel	Soil Nail
Clear & Grub	Ground Anchors	Overhead Signs	Striping
Concrete Barrier	Guardrail	PCC Supplies	

Plans and specifications are available, at no cost, in the following options:

- Plans and specifications can be downloaded, at no cost from Caltrans website [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=12-0M3504..](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=12-0M3504..)
- Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to **(909) 597-8635 Fax or by EMAIL TO [OCLABIDS@FLATIRONCORP.COM](mailto:OCLABIDS@FLATIRONCORP.COM)**. Should you have any questions or need additional information please contact Lucinda Medrano at (909) 597-8413 ext. 2490.

Thank you.



**Garcia, Veronica**

---

**From:** Microsoft Outlook  
**To:** info@abala.org  
**Sent:** Tuesday, September 20, 2016 11:02 AM  
**Subject:** Relayed: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboree\_Bid  
Date: 10/19/2016

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

info@abala.org (info@abala.org)

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboree\_Bid Date: 10/19/2016



**Garcia, Veronica**

---

**From:** Medrano, Lucinda  
**Sent:** Tuesday, September 20, 2016 11:05 AM  
**To:** 'mail@bbala.org'  
**Subject:** Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid Date: 10/19/2016  
**Attachments:** Black Business Association of LA\_ Assistance Letter 9.14.16.pdf

Good Morning,

Flatiron West, Inc. is bidding the Caltrans project **Route 405 Sand Canyon to Jamboree** project that bids on 10/19/16 at 2:00 PM. Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me at (909) 597-8413 Ext. 2490 or by email.

Thank you,

**Lucinda Medrano**  
Estimating Assistant

**Flatiron**  
15335 Fairfield Ranch Rd, Ste. 200  
Chino Hills, CA 91709  
Ph. 909 597-8413  
Direct. 909 894-5559  
Cell. 909 509-6769  
[www.flatironcorp.com](http://www.flatironcorp.com)





**FLATIRON WEST, INC.**

1770 La Costa Meadows Drive, San Marcos, CA 92078  
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date:, 2016

Black Business Association  
P.O. Box 43159 Los Angeles, CA 90043  
(323) 291-9334 – Phone (323) 291-7820 – Fax  
Email: mail@bbala.org

**PROJECT INFORMATION:**

Bid Date: October 19, 2016 at 2:00 p.m.  
Owner: Department of Transportation – Caltrans  
Bid Number: 12-0M3504  
Project Description: Route 405 Sand Canyon to Jamboree  
Location: Irvine, CA  
DBE Goal: 14%

**Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES**

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike	Concrete Supply	Irrigation	Pipe Supply
Aggregate Supply	Construction Area Signs	Landscape	Reinforcing Steel
Asphalt Paving	Electrical	Minor Concrete	Roadside Signs
Cable Railing	Erosion Control	Misc. Iron & Steel	Soil Nail
Clear & Grub	Ground Anchors	Overhead Signs	Striping
Concrete Barrier	Guardrail	PCC Supplies	

Plans and specifications are available, at no cost, in the following options:

- Plans and specifications can be downloaded, at no cost from Caltrans website [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=12-0M3504..](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=12-0M3504..)
- Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO [OCLABIDS@FLATIRONCORP.COM](mailto:OCLABIDS@FLATIRONCORP.COM). Should you have any questions or need additional information please contact Lucinda Medrano at (909) 597-8413 ext. 2490.

Thank you.



**Garcia, Veronica**

---

**From:** Microsoft Outlook  
**To:** mail@bbala.org  
**Sent:** Tuesday, September 20, 2016 11:07 AM  
**Subject:** Relayed: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid  
Date: 10/19/2016

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

mail@bbala.org (mail@bbala.org)

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid Date: 10/19/2016



**Garcia, Veronica**

---

**From:** Medrano, Lucinda  
**Sent:** Tuesday, September 20, 2016 11:10 AM  
**To:** 'sgascon@usc.edu'  
**Subject:** Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid Date: 10/19/2016  
**Attachments:** Minority Business Development -LA\_ Assistance Letter 9.14.16.pdf

Good Morning,

Flatiron West, Inc. is bidding the Caltrans project **Route 405 Sand Canyon to Jamboree** project that bids on 10/19/16 at 2:00 PM. Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me at (909) 597-8413 Ext. 2490 or by email.

Thank you,

**Lucinda Medrano**  
Estimating Assistant

**Flatiron**  
15335 Fairfield Ranch Rd, Ste. 200  
Chino Hills, CA 91709  
h. 909 597-8413  
Direct. 909 894-5559  
Cell. 909 509-6769  
[www.flatironcorp.com](http://www.flatironcorp.com)





**FLATIRON WEST, INC.**

1770 La Costa Meadows Drive, San Marcos, CA 92078  
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date:, 2016

Minority Business Development Agency  
2801 S. Hoover St. Los Angeles, CA 90089  
(213) 743-2164 – Phone (213) 743-4511 – Fax  
Email: sgascon@usc.edu

**PROJECT INFORMATION:**

Bid Date: October 19, 2016 at 2:00 p.m.  
Owner: Department of Transportation – Caltrans  
Bid Number: 12-0M3504  
Project Description: Route 405 Sand Canyon to Jamboree  
Location: Irvine, CA  
DBE Goal: 14%

**Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES**

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike	Concrete Supply	Irrigation	Pipe Supply
Aggregate Supply	Construction Area Signs	Landscape	Reinforcing Steel
Asphalt Paving	Electrical	Minor Concrete	Roadside Signs
Cable Railing	Erosion Control	Misc. Iron & Steel	Soil Nail
Clear & Grub	Ground Anchors	Overhead Signs	Striping
Concrete Barrier	Guardrail	PCC Supplies	

Plans and specifications are available, at no cost, in the following options:

- Plans and specifications can be downloaded, at no cost from Caltrans website  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=12-0M3504](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=12-0M3504).
- Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO [OCLABIDS@FLATIRONCORP.COM](mailto:OCLABIDS@FLATIRONCORP.COM). Should you have any questions or need additional information please contact Lucinda Medrano at (909) 597-8413 ext. 2490.

Thank you.



**Garcia, Veronica**

---

**From:** Microsoft Outlook  
**To:** sgascon@usc.edu  
**Sent:** Tuesday, September 20, 2016 11:10 AM  
**Subject:** Relayed: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid  
Date: 10/19/2016

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

sgascon@usc.edu (sgascon@usc.edu)

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid Date: 10/19/2016



**Garcia, Veronica**

---

**From:** Medrano, Lucinda  
**Sent:** Tuesday, September 20, 2016 11:12 AM  
**To:** 'info@sccgp.org'  
**Subject:** Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid Date: 10/19/2016  
**Attachments:** Minority Business Development -Murrieta\_ Assistance Letter 9.14.16.pdf

Good Morning,

Flatiron West, Inc. is bidding the Caltrans project **Route 405 Sand Canyon to Jamboree** project that bids on 10/19/16 at 2:00 PM. Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me at (909) 597-8413 Ext. 2490 or by email.

Thank you,

**Lucinda Medrano**  
Estimating Assistant

**Flatiron**  
15335 Fairfield Ranch Rd, Ste. 200  
Rhino Hills, CA 91709  
Ph. 909 597-8413  
Direct. 909 894-5559  
Cell. 909 509-6769  
[www.flatironcorp.com](http://www.flatironcorp.com)





**FLATIRON WEST, INC.**

1770 La Costa Meadows Drive, San Marcos, CA 92078  
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date:, 2016

Minority Busniess Development Agency  
25186 Hancock Ave. Suite 220 Murrieta, CA 92562  
(951) 698-7529 – Phone (951) 344-8327 – Fax  
Email: info@sccgp.org

**PROJECT INFORMATION:**

Bid Date: October 19, 2016 at 2:00 p.m.  
Owner: Department of Transportation – Caltrans  
Bid Number: 12-0M3504  
Project Description: Route 405 Sand Canyon to Jamboree  
Location: Irvine, CA  
DBE Goal: 14%

**Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES**

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike	Concrete Supply	Irrigation	Pipe Supply
Aggregate Supply	Construction Area Signs	Landscape	Reinforcing Steel
Asphalt Paving	Electrical	Minor Concrete	Roadside Signs
Cable Railing	Erosion Control	Misc. Iron & Steel	Soil Nail
Clear & Grub	Ground Anchors	Overhead Signs	Striping
Concrete Barrier	Guardrail	PCC Supplies	

Plans and specifications are available, at no cost, in the following options:

- Plans and specifications can be downloaded, at no cost from Caltrans website [http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=12-0M3504..](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=12-0M3504..)
- Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO [OCLABIDS@FLATIRONCORP.COM](mailto:OCLABIDS@FLATIRONCORP.COM). Should you have any questions or need additional information please contact Lucinda Medrano at (909) 597-8413 ext. 2490.

Thank you.



**Garcia, Veronica**

---

**From:** Microsoft Outlook  
**To:** info@sccgp.org  
**Sent:** Tuesday, September 20, 2016 11:12 AM  
**Subject:** Relayed: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid  
Date: 10/19/2016

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

info@sccgp.org (info@sccgp.org)

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid Date: 10/19/2016



**Garcia, Veronica**

---

**From:** Medrano, Lucinda  
**Sent:** Tuesday, September 20, 2016 11:15 AM  
**To:** 'samya.sdchcc@gmail.com'  
**Subject:** Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid Date: 10/19/2016  
**Attachments:** National Hispanic Business Woman Assoc. \_ Assistance Letter 9.14.16.pdf

Good Morning,

Flatiron West, Inc. is bidding the Caltrans project **Route 405 Sand Canyon to Jamboree** project that bids on 10/19/16 at 2:00 PM. Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me at (909) 597-8413 Ext. 2490 or by email.

Thank you,

**Lucinda Medrano**  
Estimating Assistant

**Flatiron**  
15335 Fairfield Ranch Rd, Ste. 200  
Rhino Hills, CA 91709  
Ph. 909 597-8413  
Direct. 909 894-5559  
Cell. 909 509-6769  
[www.flatironcorp.com](http://www.flatironcorp.com)





**FLATIRON WEST, INC.**

1770 La Costa Meadows Drive, San Marcos, CA 92078  
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

**Date:, 2016**

**National Hispanic Business Women Association**  
**2020 N. Broadway, Suite 100 Santa Ana, CA 92706**  
**(714) 836-4042 – Phone**  
**Email: samya.sdchcc@gmail.com**

**PROJECT INFORMATION:**

**Bid Date: October 19, 2016 at 2:00 p.m.**  
**Owner: Department of Transportation – Caltrans**  
**Bid Number: 12-0M3504**  
**Project Description: Route 405 Sand Canyon to Jamboree**  
**Location: Irvine, CA**  
**DBE Goal: 14%**

**Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES**

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike	Concrete Supply	Irrigation	Pipe Supply
Aggregate Supply	Construction Area Signs	Landscape	Reinforcing Steel
Asphalt Paving	Electrical	Minor Concrete	Roadside Signs
Cable Railing	Erosion Control	Misc. Iron & Steel	Soil Nail
Clear & Grub	Ground Anchors	Overhead Signs	Striping
Concrete Barrier	Guardrail	PCC Supplies	

Plans and specifications are available, at no cost, in the following options:

- Plans and specifications can be downloaded, at no cost from Caltrans website  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=12-0M3504..](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=12-0M3504..)
- Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

**Bond Requirements:** Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

**Non-DBE Subs/Suppliers:** Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to **(909) 597-8635 Fax or by EMAIL TO [OCLABIDS@FLATIRONCORP.COM](mailto:OCLABIDS@FLATIRONCORP.COM)**. Should you have any questions or need additional information please contact Lucinda Medrano at (909) 597-8413 ext. 2490.

Thank you.



**Garcia, Veronica**

---

**From:** Microsoft Outlook  
**To:** samya.sdchcc@gmail.com  
**Sent:** Tuesday, September 20, 2016 11:15 AM  
**Subject:** Relayed: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid  
Date: 10/19/2016

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

samya.sdchcc@gmail.com (samya.sdchcc@gmail.com)

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid Date: 10/19/2016



**Garcia, Veronica**

---

**From:** Medrano, Lucinda  
**Sent:** Tuesday, September 20, 2016 11:17 AM  
**To:** 'SAO-DSUP@sba.gov'  
**Subject:** Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid Date: 10/19/2016  
**Attachments:** Small Business Administration\_ Assistance Letter 9.14.16.pdf

Good Morning,

Flatiron West, Inc. is bidding the Caltrans project **Route 405 Sand Canyon to Jamboree** project that bids on 10/19/16 at 2:00 PM. Please find attached our request for assistance in recruiting certified DBE's. Should you have any questions or need additional information please contact me at (909) 597-8413 Ext. 2490 or by email.

Thank you,

**Lucinda Medrano**  
Estimating Assistant

**Flatiron**  
15335 Fairfield Ranch Rd, Ste. 200  
Chino Hills, CA 91709  
Ph. 909 597-8413  
Direct. 909 894-5559  
Cell. 909 509-6769  
[www.flatironcorp.com](http://www.flatironcorp.com)





**FLATIRON WEST, INC.**

1770 La Costa Meadows Drive, San Marcos, CA 92078  
TEL: (909) 597-8413 ESTIMATING FAX: (909) 597-8635

Date:, 2016

Small Business Administration - SBA  
Santa Ana District Office  
5 Hutton Center Dr. Suite 900 Santa Ana, CA 92701  
(714) 550-7420 – Phone (714) 550-7409 – Fax  
Email: SAO-DSUP@sba.gov

**PROJECT INFORMATION:**

Bid Date: October 19, 2016 at 2:00 p.m.  
Owner: Department of Transportation – Caltrans  
Bid Number: 12-0M3504  
Project Description: Route 405 Sand Canyon to Jamboree  
Location: Irvine, CA  
DBE Goal: 14%

**Request for certified DBE Subcontractors/Sub-Consultants/Vendors Material and/or Equipment Suppliers QUOTES**

Quotes for Services & Supplies requested for, but not limited to those listed below:

AC Dike	Concrete Supply	Irrigation	Pipe Supply
Aggregate Supply	Construction Area Signs	Landscape	Reinforcing Steel
Asphalt Paving	Electrical	Minor Concrete	Roadside Signs
Cable Railing	Erosion Control	Misc. Iron & Steel	Soil Nail
Clear & Grub	Ground Anchors	Overhead Signs	Striping
Concrete Barrier	Guardrail	PCC Supplies	

Plans and specifications are available, at no cost, in the following options:

- Plans and specifications can be downloaded, at no cost from Caltrans website  
[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/oe\\_project.php?q=12-0M3504..](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/oe_project.php?q=12-0M3504..)
- Additionally, plans and specifications are available at Flatiron's offices in San Marcos, CA and Chino Hills, CA. Please call to make an appointment to view plans and specifications.

Assistance in obtaining bonding, lines of credit, insurance, equipment, supplies and materials is available upon request. Flatiron analyzes and considers each DBE quote, including those that are broken down into economically feasible units to facilitate bidding.

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions and insurance requirements. A copy of our Standard Subcontract Terms and Conditions is available in electronic format upon request.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right, pursuant to Public Contract Code section 4108 and otherwise, to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%. The surety on the bonds must be a California admitted surety.

Non-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

Please forward any information you may have to (909) 597-8635 Fax or by EMAIL TO [OCLABIDS@FLATIRONCORP.COM](mailto:OCLABIDS@FLATIRONCORP.COM). Should you have any questions or need additional information please contact Lucinda Medrano at (909) 597-8413 ext. 2490.

Thank you.



**Garcia, Veronica**

---

**From:** Microsoft Outlook  
**To:** SAO-DSUP@sba.gov  
**Sent:** Tuesday, September 20, 2016 11:17 AM  
**Subject:** Relayed: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid  
Date: 10/19/2016

**Delivery to these recipients or groups is complete, but no delivery notification was sent by the destination server:**

SAO-DSUP@sba.gov (SAO-DSUP@sba.gov)

Subject: Request for Assistant - DBE's for: Route 405 Sand Canyon to Jamboreet\_Bid Date: 10/19/2016



Submission of DBE Good Faith Effort Documentation  
State of California Department of Transportation  
Contract No. 12-0M3504 Route 405 Sand Canyon to Jamboree

**Section I**

I. Include additional data to support a demonstration of good faith efforts:

Flatiron attends several outreach meetings/events to network with potential subcontractors and suppliers, including DBEs and Small Businesses. Subcontractor and supplier contact information acquired at networking events is added to our in-house database to contact firms for upcoming bid opportunities.

Recent networking events include the following:

June 4, 2015- Metro Purple Line Outreach Event

April 28, 2016 – RCTC I-15 Express Lanes – DBE/SBE Summit Outreach

September 28, 2016 – SANBAG Expo

In addition, Flatiron encourages non-DBE participation:

1. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers on our advertisements. Please see Section D.
2. Flatiron requested lower tier DBE participation from Non-DBE subcontractors and suppliers in our solicitations (please see attached).
  - Solicitation Database (iSqFt printout)
  - IFB, faxed or e-mailed (iSqFt printout)
  - IFB Addendum Notice for Addendums faxed or e-mailed (iSqFt printout)
  - IFB Reminder Notice faxed or emailed (iSqFt printout)
  - IFB and Addendum Notice Message History Repot (iSqFt printout)



**Route 405 Sand Canyon to Jamboree Street  
Non-DBE Solicitation List**

Company Name	First Name	Last Name	Email Address	City	State	Phone
A.C. Dike Co.	Dave	McClain	dave@acdike.com	Lincoln	CA	(916) 652-0159
Acacia Environmental Construction	James	Colbert	james@acaciaec.com	Santa Barbara	CA	(805) 680-4431
ACL Construction Co., Inc.	Jody	Lee	jlee@aclrails.com	Ontario	CA	(909) 391-4477
ACL Construction Co., Inc.	Tim	Jordan	jordan@aclrails.com	Chino Hills	CA	(909) 391-4477
Alcorn Fence Company	Gus	Madrigal	gusm@alcornfence.com	Orange	CA	(714) 744-9447
All American Asphalt	Brett	Schultz	bschultz@allamericanasphalt.com	Corona	CA	(951) 736-7600
All American Asphalt	Estimating	Estimating	publicworks@allamericanasphalt.com	Corona	CA	(951) 736-7600
Amber Steel	Edgar	Estrella	eestrella@ambersteel.net	Rialto	CA	(909) 874-2213
Amber Steel	Jared	Hale	jhale@ambersteel.net	Rialto	CA	(909) 874-2213
Amber Steel	Andre	Zeltins	ambersteelplans@gmail.com	Rialto	CA	(909) 874-2213
Asphalt Dike Construction, Inc. dba APCO	Larry	Grimes	larry@apcodike.com	Goshen	CA	(559) 651-7900
Asphalt Dike Construction, Inc. dba APCO	Jim	Coughlin	jim@apcodike.com	Goshen	CA	(559) 651-7900
Associated Ready Mixed Concrete	Steve	Venolia	svenolia@assocrmc.com	Newport Beach	CA	(949) 253-2800
Avar Construction	Michael	Pagano	mp@avarconstruction.com	Fremont	CA	(510) 354-2000
Avar Construction	Dale	Hata	dh@avarconstruction.com	Fremont	CA	(510) 354-2000
B C Traffic Specialists	Gary	Rivers	gary@bctrffic.com	Orange	CA	(714) 974-1190
B C Traffic Specialists	Trevor	Couch	trevor@bctrffic.com	Orange	CA	(714) 974-1190
Belco Elecnor Group	John	Wong	jwong@elecnor.com	Chino	CA	(909) 993-5470
Borders Builders, Inc	Howard	Feldman	howard@borders-builders.com	Los Angeles	CA	(310) 566-7472
Cal Stripe, Inc.	Steve	Works	sworks@calstripe.com	Colton	CA	(909) 884-7170
Calmex Engineering, Inc.	Travis	Bomhoff	travisbomhoff@yahoo.com	Bloomington	CA	(909) 546-1311
Calmex Engineering, Inc.	Bob	Stone	bobcalmex@aol.com	Bloomington	CA	(909) 546-1311
Calmex Engineering, Inc.	Tim	Black	tbcalmex@aol.com	Bloomington	CA	(909) 546-1311
Calportland Company	Brandon	Abril	babril@calportland.com	Ontario	CA	(909) 983-9789
CalPortland Company	Jim	Williams	jwilliams@calportland.com	Azusa	CA	(626) 852-6200
Case Pacific Company (Livermore)	Will	Gehrke	wgehrke@casepacific.com	Paso Robles	CA	(805) 237-8851
Case Pacific Company (Livermore)	Charlie	Bower	charliebower@casepacific.com	Livermore	CA	(925) 449-2590
Case Pacific Company (Livermore)	Dave	Judd	davejudd@casepacific.com	Livermore	CA	(925) 449-2590
Cemex	Tracy	Zicovich	tracy.zicovich@cemex.com	San Diego	CA	(619) 843-3068
Chrisp Company	Jamie	Luna	jluna@chriscpo.com	Bloomington	CA	(909) 746-0356
Chrisp Company	Roger	Weisbrod	rweisbrod@chriscpo.com	Bloomington	CA	(909) 746-0356
CMC Steel Fabricators, Inc, dba CMC Rebar	Greg	Hughett	greg.hughett@cmc.com	Etiwanda	CA	(909) 803-1506
Condon-Johnson & Associates - Cypress	George	Burrough	gburrough@condon-johnson.com	Ontario	CA	(909) 390-0268
Coral Construction Company	Marc	Roberts	marcroberts@coralconstruction.com	Wilsonville	OR	(503) 682-2252
craneveyor corp.	Ronney	Collosi	rcollosi@craneveyor.com	South El Monte	CA	(626) 442-1524
craneveyor corp.	Tim	Chavez	tchavez@craneveyor.com	South El Monte	CA	(626) 442-1524
craneveyor corp.	Ken	McClister	kmccclister@craneveyor.com	South El Monte	CA	(626) 442-1524
Crown Fence Company	Joey	Carso	jcarso@crownfence.com	Santa Fe Springs	CA	(562) 864-5177
CSI Electrical Contractors, Inc.	Chris	Corder	staff@csielectric.com	Santa Fe Springs	CA	(562) 946-0700
Dan Copp Crushing	Aaron	Waddell	aaron@dancoppcrushing.com	Yorba Linda	CA	(714) 777-6400



**Route 405 Sand Canyon to Jamboree Street  
Non-DBE Solicitation List**

Company Name	First Name	Last Name	Email Address	City	State	Phone
Dan Copp Crushing	Kyle	Stansbury	KYLE@DANCOPPCRUSHING.COM	Yorba Linda	CA	(714) 777-6400
DYWIDAG-Systems International USA, Inc.	Anouar	Kartite	anouar.kartite@dsiamerica.com	Long Beach	CA	(562) 531-6161
DYWIDAG-Systems International USA, Inc.	Ron	Geisel	ron.giesel@dsiamerica.com	Long Beach	CA	(562) 531-6161
EBS General Engineering, Inc.	Joseph	Nanci	jananci@ebs-inc.us	Corona	CA	(951) 279-6869
Edison Construction, Inc.	Jeff	Downs	jeffrdowns@edisonconstructioninc.com	Bakersfield	CA	(661) 366-6311
Ewles Materials	Rachel	Acosta	rachela@ewlesmaterials.com	Stanton	CA	(714) 899-3319
FenceCorp, Inc.	Albert	Said	a.said@fencecorp.us	Riverside	CA	(760) 721-2101
FenceCorp, Inc.	Brian	Jarvis	b.jarvis@fencecorp.us	Riverside	CA	(760) 721-2101
Ferguson Waterworks	Casey	Lowe	casey.lowe@ferguson.com	Poway	CA	(619) 719-7901
Ferguson Waterworks	Jorge	Urrutia	jorge.urrutia@ferguson.com	Poway	CA	(619) 719-7901
Ferreira Construction Co., Inc.	Tom	Lyons	tlyons@ferreiraconstruction.com	Chino	CA	(909) 606-5900
Ferreira Construction Co., Inc.	Rusty	Moore	rmoore@ferreiraconstruction.com	Chino	CA	(714) 928-7573
Gerdau Reinforcing Steel	Keith	Dixon	keith.dixon@gerdau.com	San Diego	CA	(858) 737-7700
Griffith Company	Edgar	Martinez	edmartinez@griffithcompany.net	Santa Fe Springs	CA	(562) 929-1128
Griffith Company	Steve	Timm	stimm@griffithcompany.net	Quartz Hill	CA	(661) 718-2351
Griffith Company	Brad	Olson	bolson@griffithcompany.net	Santa Fe Springs	CA	(562) 929-1126
Griffith Company (Landscape)	Rick	Carlson	rcarlson@griffithcompany.net	Brea	CA	(714) 984-5500
Hanson Aggregates (Irwindale, CA)	Doug	Bennett	doug.bennett@hanson.com			(714) 564-8615
Hanson Aggregates (San Diego)	Travis	Ponchetti	travis.ponchetti@lehighhanson.com	San Diego	CA	(858) 715-5615
Hanson Aggregates (San Diego)	Phil	Harris	phil.harris@hanson.com	San Diego	CA	(858) 715-5600
Hardy & Harper Incorporated	Tanner	Hambright	thambright@hardyandharper.com	Santa Ana	CA	(714) 412-1335
Harris Rebar - Lakeside	Andrew	Devries	adevries@harrisrebar.com	Lakeside	CA	(619) 655-3580
Hayward Baker Inc.	Chuck	Danache	cdanache@haywardbaker.com	Chino Hills	CA	(909) 393-9300
Hayward Baker Inc.	Kelly	Bjerk	kbjerk@haywardbaker.com	Chino Hills	CA	(909) 393-9300
Hayward Baker Inc.	Angelito (Lito)	Ricasata	arricasata@haywardbaker.com	Lakside	CA	(619) 956-0863
Hi-Way Safety, Inc.	Jason	Bubion	jason@hiwaysafety.com	Chino	CA	(909) 342-4836
Hi-Way Safety, Inc.	Dave	Coutts	info@hiwaysafety.com	Chino	CA	(909) 591-1781
HMS Construction, Inc.	Robert	Jones	robert@hmsconco.com	Vista	CA	(760) 727-9808
Holiday Rock	Tom	Maher	tmaher@hollidayrock.com	Upland	CA	(909) 982-1553
Integrity Rebar Placers	Dolly	Velez	Dolly@integrityrebarplacers.com	Perris	CA	(951) 696-6843
Integrity Rebar Placers	Ken	Negrete	ken@integrityrebarplacers.com	Perris	CA	(951) 696-6843
J.D. Jimenez Concrete Contractor Inc.	Amanda	Cruz	jdconcr@aol.com	Rancho Cucamonga	CA	(909) 989-3615
L.B. Foster	Justin	Turk	jturk@lbfooster.com	Irvine	CA	(949) 788-1074
LBIW, Inc.	Ryan	Wilkes	rwilkes@lbiw.com	Long Beach	CA	(562) 432-5451
Marina Landscape, Inc.	John	Gutierrez	jgutierrez@marinaco.com	Orange	CA	(714) 704-0420
Marina Landscape, Inc.	Craig	Fish	cfish@marinaco.com	Orange	CA	(714) 939-6600
Metal Supply, Inc.	Jay	Swem	jay@metalsupply.com	South Gate	CA	(562) 635-9940
MSL Electric, Inc.	Warren	Moore	warren@mslelectric.com	Anaheim	CA	(714) 693-4837
National Ready Mixed Concrete Co.	Debbie	Balue	dbalue@natcem.com	Encino	CA	(562) 865-6211
Nor-Cal Pipeline Services	sam	Bice	sambice@norcalpipe.com	Long Beach	CA	(916) 442-5400



**Route 405 Sand Canyon to Jamboree Street  
Non-DBE Solicitation List**

Company Name	First Name	Last Name	Email Address	City	State	Phone
Nor-Cal Pipeline Services	Gina	Adams	gina@norcalpipe.com	Long Beach	CA	(916) 442-5400
Pacific Corrugated Pipe Co.	David	McInroe	sandiego@pcpipe.com			(619) 741-9985
Pacific Restoration Group, Inc.	Danny	Richards	drichards@prgconst.com	Perris	CA	(951) 940-6069
Pacific Restoration Group, Inc.	John	Richards	jrichards@prgconst.com	Perris	CA	(951) 940-6069
Pacific Rim Hydroseeding, Inc.	Teresa	Dubi	teresa.pacificrim@yahoo.com	Valley Center	CA	(760) 751-7055
Pacific Steel Group	David	Coker	d.coker@pacificsteelgroup.com	San Diego	CA	(858) 251-1122
Pavement Recycling	John	Karagas	johnkaragas@pavementrecycling.com	Jurupa Valley	CA	(951) 682-1091
Penhall Company	Josh	Haryung	jharyung@penhall.com	Anaheim	CA	(714) 578-3271
RMA Group	Carl	Bachler	cbachler@rmacompanies.com	Rancho Cucamonga	CA	(909) 989-1751
RMA Group	Slawek	Dymerski	sdymerski@rmacompanies.com	Rancho Cucamonga	CA	(909) 989-1751
Robertson's	Beckie	Daddario	beckie@rrmca.com	Corona	CA	(800) 834-7557
Schwager Davis Inc.	M.	Schwager	mschwager@schwagerdavis.com	San Jose	CA	(408) 281-9300
Schwager Davis Inc.	Mario	Salice	msalice@schwagerdavis.com	San Jose	CA	(408) 281-9300
Select Electric, Inc.	Estimating Dept	Estimating Dept	estimating@selectelectricinc.com	Poway	CA	(619) 460-6060
Select Electric, Inc.	Omar	Echeverri	oecheverri@selectelectricinc.com	Poway	CA	(619) 460-6060
Service Construction (S.C.S.C. Inc.)	Scott	McHugh	scott@serviceconstruction.com	Orange	CA	(714) 400-3226
Sierra Landscape Development, Inc.	Kevin	Watchler	kevin@sierralandscapedev.com	South El Monte	CA	(626) 447-5260
Sierra Landscape Development, Inc.	Vito	Clarizio	vito@sierralandscapedev.com	South El Monte	CA	(626) 447-5260
Silverado Contractors, Inc.	Steve	Fugate	steve@silveradocontractors.com	Upland	CA	(909) 949-6025
South Bay Foundry, Inc.	Armando	Garza	agarza@southbayfoundry.com	Santee	CA	(619) 956-2780
South Bay Foundry, Inc.	George	Mercado	george@southbayfoundry.com	San Bernardino	CA	(909) 383-1823
Statewide Safety & Signs, Inc.	Chris	Jones	cjones@stssi.com	Garden Grove	CA	(714) 468-1919
Statewide Safety & Signs, Inc.	David	Nicholas	davidn@statewidesafety.com	Garden Grove	CA	(714) 468-1919
Steiny & Company, Inc.	Dave	Chadbourn	Dchadbourn@steinyco.com	Baldwin Park	CA	(626) 338-9923
Steiny & Company, Inc.	Celeste	Moncayo	cmoncayo@steinyco.com	Baldwin Park	CA	(626) 338-9923
Sterndahl Enterprises, Inc.	Denny	Sterndahl	denny@sterndahl.com	Sun Valley	CA	(818) 834-8199
Sterndahl Enterprises, Inc.	Greg	Works	greg@sterndahl.com	Sun Valley	CA	(818) 834-8199
Stinger Bridge and Iron	Jeff	Stroud	jstroud@stingerbridgeandiron.com	Coolidge	AZ	(520) 723-5383
Superior Gunite	Phillip	Adams	phillip.adams@shotcrete.com	Lakeview Terrace	CA	(818) 896-9199
Superior Pavement Markings, Inc.	Dale	Shults	dale@superiorpavementmarkings.com	Beaumont	CA	(951) 845-2799
The J.V. Land Clearing Company, Inc.	Cyril	Manus	cyril@thejvco.com	San Dimas	CA	(909) 592-2811
The J.V. Land Clearing Company, Inc.	Tyler	Manus	tyler@thejvco.com	San Dimas	CA	(909) 592-2811
The R.J. Noble Company	Braden	Porter	bradenporter@rjnoblecompany.com	Orange	CA	(714) 637-1550
The R.J. Noble Company	Jacob	Breedlove	jacobbreedlove@rjnoblecompany.com	Orange	CA	(714) 637-1550
Thompson Pipe Group	Branimir	Kovac	bkovac@thompsonpipegroup.com	Rialto	CA	(909) 822-0200
Thompson Pipe Group	Adrian	Martinez	amartinez@thompsonpipegroup.com	Rialto	CA	(909) 822-0200
Thompson Pipe Group	Joseph	Fuentes	jfuentes@thompsonpipegroup.com	Rialto	CA	(909) 822-0200
Twining, Inc.	Rick	Howland	rhowland@twininginc.com	Long Beach	CA	(562) 426-3355
Twining, Inc.	Leslie	Pringle	lpringle@twininginc.com	Long Beach	CA	(562) 426-3355
Ulmer Industries, Inc.	Paul	Douglas	paul@ulmerind.com	Fontana	CA	(909) 823-7111



Route 405 Sand Canyon to Jamboree Street  
Non-DBE Solicitation List

Company Name	First Name	Last Name	Email Address	City	State	Phone
US Demolition Inc.	Ahmad	Jaafil	AHMAD@USDEMOLITION.COM	Anaheim	CA	(714) 695-9026
USC Supply	Ed	Rossovich	projects@uscsupply.net	Nevada City	CA	(530) 273-1639
Vulcan Materials	Juli	Wilson	wilsonjj@vmcmail.com	San Diego	CA	(858) 530-9463
Vulcan Materials	Laura	Del Toro	deltorol@vmcmail.com	San Diego	CA	(626) 633-4228
Vulcan Materials	Al	Espinoza	espinozaa@vmcmail.com	SAN DIEGO	CA	(626) 633-4228
Zumar Industries, Inc.	Lee	Young	leey@zumar.com	Santa Fe Springs	CA	(562) 941-4633



**Subject:** Invitation to Bid - \*\*Route 405 Sand Canyon to Jamboree\*\*  
**To:** James Colbert (james@acaciaec.com)  
**From:** Lucinda Medrano (Transmittals@isqftmail.com)  
**Sent Date:** September 19, 2016 04:11 PM ET

## INVITATION TO BID

**From:** Flatiron  
**Sent:** Monday, September 19, 2016 4:11 PM ET  
**Email:** OCLABids@flatironcorp.com  
**Phone:** (909) 597-8413, ext 2409  
**Fax:** (909) 597-8635



**Attention:** James Colbert - james@acaciaec.com  
**Company:** Acacia Environmental Construction

**You have been invited to bid:**  
\*\*Route 405 Sand Canyon to Jamboree\*\*

**Bid Due Date:** Wednesday, October 19, 2016 2:00 PM PT  
**Project Location:** Irvine, CA 92618  
**Project Start Date:**  
**Contact:** Lucinda Medrano

**Description:**  
Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

### Message to Bidders:

Owner: Department of Transportation (Caltrans)

Request for Subcontractors and Suppliers. Quotes requested for, but not limited to: AC Dike, Aggregates Supply, Asphalt Paving, Cable Railing, Clear and Grub, Concrete Barrier, Concrete Supply, Construction Area Signs, Electrical, Erosion Control, Guardrail, Ground Anchor, Landscape and Irrigation, Minor Concrete, Miscellaneous Iron And Steel, PCC Supplies, Pipe Supply, Reinforcing Steel, Roadside Signs, Soil Nails, Striping, Overhead Signs.

Plans and specifications can be downloaded, at no cost from Caltrans website  
<http://www.dot.ca.gov/des/oe/weekly-ads/all-adv-projects.php>.

Plans and specs can also be viewed at our San Marcos, CA and Chino Hills, CA offices. Please call first to make an appointment to view the documents.

**PLEASE SUBMIT YOUR QUOTES BY FAX TO (909) 597-8635 OR BY EMAIL TO  
[OCLABIDS@FLATIRONCORP.COM](mailto:OCLABIDS@FLATIRONCORP.COM)**

Quotations must be valid for same duration as specified by Owner for contract award.

Subcontractors are required to possess and maintain a current contractor's license and must also be registered with the Department of Industrial Relations (DIR) as required by Public Contract Code Section 1725.5. Subcontractors will be required to execute Flatiron's Standard Subcontract Terms and Conditions including the insurance requirements. Flatiron's Standard Subcontract Terms and Conditions has been posted to iSqFt for your review. The insurance requirements are located in Article 15 of the document.

Bond Requirements: Notwithstanding any contrary language in a bid to Flatiron West, Inc. ("Flatiron") or any prior course of dealing between Flatiron and a bidder, and unless waived in writing by Flatiron, Flatiron reserves the right to require each bidder to provide payment and performance bonds assuring bidder's obligations to Flatiron in the amount of 100 percent of the bid to Flatiron. Flatiron will reimburse the bond premium at actual cost not to exceed 3%.

n-DBE Subs/Suppliers: Indicate 2nd tier DBE participation offered on your quotation as it will be evaluated with your price.

**WE ARE AN EQUAL OPPORTUNITY EMPLOYER**



[Click here to view the project](#)

Access Number: HMBS-GMB7

Let us know your bid intention here:

[Will Bid](#)

[Under Review](#)

[Won't Bid](#)

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).



**Subject:** Addenda - \*\*Route 405 Sand Canyon to Jamboree\*\*  
**To:** Tim Jordan (jordan@aclrails.com)  
**From:** Lucinda Medrano (Transmittals@isqftmail.com)  
**Sent Date:** October 06, 2016 12:11 PM ET

## ADDENDUM NOTIFICATION



**From:** Flatiron  
**Sent:** Thursday, October 06, 2016 12:11 PM ET  
**Email:** OCLABids@flatironcorp.com  
**Phone:** (909) 597-8413, ext 2409  
**Fax:** (909) 597-8635

**Tim Jordan** from ACL Construction Co., Inc. **Addendum 1** was just posted on **10/6/2016**.

**Project Name:** \*\*Route 405 Sand Canyon to Jamboree\*\*  
**Project ID:** 6049985 *(this project is only available on Isqft)*  
**Project Location:** Irvine, CA 92618  
**Project Contact:** Lucinda Medrano

### Description:

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

### Notes:

### Message:

Addendum 1 has been issued for the Route 405 Sand Canyon to Jamboree. Please log on to iSqFt to view/download the addendum.

You have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-8413 ext. 2409.

Thank you.

[Click here to view the project](#)

Access Number: ZQ5T-1ZLQ

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).



**Subject:** Addenda - \*\*Route 405 Sand Canyon to Jamboree\*\*  
**To:** Dave McClain (dave@acdike.com)  
**From:** Lucinda Medrano (Transmittals@isqftmail.com)  
**Sent Date:** October 14, 2016 01:58 PM ET

## ADDENDUM NOTIFICATION

**From:** Flatiron  
**Sent:** Friday, October 14, 2016 1:57 PM ET  
**Email:** OCLABids@flatironcorp.com  
**Phone:** (909) 597-8413, ext 2409  
**Fax:** (909) 597-8635



**Dave McClain** from A.C. Dike Co. **Addendum 2** was just posted on **10/14/2016**.

**Project Name:** \*\*Route 405 Sand Canyon to Jamboree\*\*  
**Project ID:** 6049985 *(this project is only available on Isqft)*  
**Project Location:** Irvine, CA 92618  
**Project Contact:** Lucinda Medrano

### Description:

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

### Notes:

### Message:

Addendum 2 has been issued for the Route 405 Sand Canyon to Jamboree. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-8413 ext. 2409.

Thank you.

[Click here to view the project](#)

Access Number: R17R-SJ1N

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).



**Subject:** Addenda - \*\*Route 405 Sand Canyon to Jamboree\*\*  
**To:** Gus Madrigal (gusm@alcomfence.com)  
**From:** Lucinda Medrano (Transmittals@isqftmail.com)  
**Sent Date:** October 14, 2016 05:20 PM ET

## ADDENDUM NOTIFICATION

**From:** Flatiron  
**Sent:** Friday, October 14, 2016 5:20 PM ET  
**Email:** OCLABids@flatironcorp.com  
**Phone:** (909) 597-8413, ext 2409  
**Fax:** (909) 597-8635



---

**Gus Madrigal** from Alcorn Fence Company **Addendum 3** was just posted on **10/14/2016**.

**Project Name:** \*\*Route 405 Sand Canyon to Jamboree\*\*  
**Project ID:** 6049985 *(this project is only available on Isqft)*  
**Project Location:** Irvine, CA 92618  
**Project Contact:** Lucinda Medrano

### **Description:**

Extd 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

### **Notes:**

### **Message:**

Addendum 3 has been issued for the Route 405 Sand Canyon to Jamboree. Please log on to iSqFt to view/download the addendum.

If you have not confirmed your intention to bid please do so by logging into iSqFt. and responding with a Will Bid or Will Not Bid.

Please submit your quotes by fax to (909) 597-8635 or e-mail to OCLABIDS@flatironcorp.com.

Should you have any questions or need additional information please contact us at (909) 597-8413 ext.2409

Thank you.

[Click here to view the project](#)

Access Number: MBK7-CXPS

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).



**Subject:** Reminder - \*\*Route 405 Sand Canyon to Jamboree\*\*  
**To:** Steve Venolia (svenolia@assocrmc.com)  
**From:** Lucinda Medrano (Transmittals@isqftmail.com)  
**Sent Date:** October 18, 2016 11:08 AM ET

## INVITATION TO BID

**From:** Flatiron West, Inc.  
**Sent:** Tuesday, October 18, 2016 11:08 AM ET  
**Email:** [OCLABids@flatironcorp.com](mailto:OCLABids@flatironcorp.com)  
**Phone:** (909) 597-8413  
**Fax:** (909) 597-8635



Let us know your bid intention here:

[Will Bid](#)

[Under Review](#)

[Won't Bid](#)

**Attention:** Steve Venolia - svenolia@assocrmc.com  
**Company:** Associated Ready Mixed Concrete

**You have been invited to bid:**  
\*\*Route 405 Sand Canyon to Jamboree\*\*

**Bid Due Date:** Wednesday, October 19, 2016 2:00 PM PT  
**Project Location:** Irvine, CA 92618  
**Project Start Date:**  
**Contact:** Lucinda Medrano

**Description:**  
d 2nd Aux Lane on SB 405, Repl Exist K-Rail to Type 60-60C Conc Barr

### Message to Bidders:

This is a friendly reminder that we have not received your response to our Invitation to Bid for this project. If you have not indicated your intention to bid please respond to this reminder notification by selecting "Will Bid" or "Will Not Bid" prior to logging out of iSqFt.

Please submit your quotes by fax to (909) 597-8635 or e-mail to [OCLABIDS@flatironcorp.com](mailto:OCLABIDS@flatironcorp.com). Should you have any questions or need additional information please contact us at (760) 916-9100.

Thank you.

[Click here to view the project](#)

Access Number: 1XTS-PBJC

Let us know your bid intention here:

[Will Bid](#)

[Under Review](#)

[Won't Bid](#)

For help, visit <http://www.isqft.com/start/pages/contact-support/> or call us at 888-768-4569.



If you do not wish to receive further iSqFt messages, unsubscribe by [clicking here](#) or by calling 1-888-768-4569. If you would like to change or edit your preferences for this or other iSqFt accounts, please visit the **My Profile** page after logging in. To learn more about the use of personal information by iSqFt, please read our [Privacy Policy](#).



Route 405 Sand Canyon to Jamboree  
Non-DBE\_Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
OCLA Standard - InvitetoBid	9/19/2016 16:11	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	James Colbert	Acacia Environmental Construction	james@acaciaec.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Gus Madrigal	Alcorn Fence Company	gusm@alcornfence.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Estimating Estimating	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Brett Schultz	All American Asphalt	bschultz@allamericanasphalt.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Andre Zeltins	Amber Steel	ambersteelplans@gmail.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Jim Coughlin	Asphalt Dike Construction, Inc. dba APCO	jim@apcodike.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Michael Pagano	Avar Construction	mp@avarconstruction.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Dale Hata	Avar Construction	dh@avarconstruction.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	John Wong	Belco Elecnor Group	jwong@elecnor.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Howard Feldman	Borders Builders, Inc	howard@borders-builders.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Travis Bomhoff	Calmex Engineering, Inc.	9098749463	Fax	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Dave Judd	Case Pacific Company (Livermore)	davejudd@casepacific.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Will Gehrke	Case Pacific Company (Livermore)	wgehrke@casepacific.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Jack Fraher	Cemex	9099745459	Fax	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Ronney Collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Chris Corder	CSI Electrical Contractors, Inc.	staff@csielectric.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Aaron Waddell	Dan Copp Crushing	aaron@dancoppcrushing.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Anouar Kartite	DYWIDAG-Systems International USA, Inc.	anouar.kartite@dsiamerica.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Ron Geisel	DYWIDAG-Systems International USA, Inc.	ron.giesel@dsiamerica.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Jeff Downs	Edison Construction, Inc.	jeffrdowns@edisonconstructioninc.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Rachel Acosta	Ewles Materials	rachela@ewlesmaterials.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Brian Jarvis	FenceCorp, Inc.	b.jarvis@fencecorp.us	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Casey Lowe	Ferguson Waterworks	casey.lowe@ferguson.com	Email	Sent



Route 405 Sand Canyon to Jamboree  
Non-DBE\_Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
OCLA Standard - InvitetoBid	9/19/2016 16:11	Jorge Urrutia	Ferguson Waterworks	jorge.urrutia@ferguson.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Edgar Martinez	Griffith Company	edmartinez@griffithcompany.net	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Steve Timm	Griffith Company	stimm@griffithcompany.net	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Brad Olson	Griffith Company	bolson@griffithcompany.net	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Rick Carlson	Griffith Company (Landscape)	rcarlson@griffithcompany.net	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Doug Bennett	Hanson Aggregates (Irwindale, CA)	7142452970	Fax	Failed
OCLA Standard - InvitetoBid	9/19/2016 16:11	Phil Harris	Hanson Aggregates (San Diego)	phil.harris@hanson.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Travis Ponchetti	Hanson Aggregates (San Diego)	travis.ponchetti@lehighhanson.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Angelito (Lito) Ricasata	Hayward Baker Inc.	aricasata@haywardbaker.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Kelly Bjerk	Hayward Baker Inc.	kbjerk@haywardbaker.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Chuck Danache	Hayward Baker Inc.	cdanache@haywardbaker.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Robert Jones	HMS Construction, Inc.	robert@hmsconco.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Tom Maher	Holiday Rock	tmaher@holidayrock.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Amanda Cruz	J.D. Jimenez Concrete Contractor Inc.	jdconcr@aol.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Justin Turk	L.B. Foster	jturk@lbfooster.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Ryan Wilkes	LBW, Inc.	rwilkes@lbw.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Craig Fish	Marina Landscape, Inc.	cfish@marinaco.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Sam Bice	Nor-Cal Pipeline Services	sambice@norcalpipe.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Gina Adams	Nor-Cal Pipeline Services	gina@norcalpipe.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresa.pacificrim@yahoo.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	David Coker	Pacific Steel Group	d.coker@pacificsteelgroup.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Josh Haryung	Penhall Company	jharyung@penhall.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Carl Bachler	RMA Group	cbachler@rmacompanies.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Slawek Dymerski	RMA Group	sdymerski@rmacompanies.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	M. Schwager	Schwager Davis Inc.	mschwager@schwagerdavis.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Mario Salice	Schwager Davis Inc.	msalice@schwagerdavis.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Omar Echeverri	Select Electric, Inc.	oecheverri@selectelectricinc.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Vito Clarizio	Sierra Landscape Development, Inc.	vito@sierralandscapedev.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Steve Fugate	Silverado Contractors, Inc.	steve@silveradocontractors.com	Email	Sent



Route 405 Sand Canyon to Jamboree  
Non-DBE\_Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
OCLA Standard - InvitetoBid	9/19/2016 16:11	George Mercado	South Bay Foundry, Inc.	george@southbayfoundry.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Armando Garza	South Bay Foundry, Inc.	agarza@southbayfoundry.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Chris Jones	Statewide Safety & Signs, Inc.	cjones@stssi.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Celeste Moncayo	Steiny & Company, Inc.	cmoncayo@steinyco.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Dave Chadbourne	Steiny & Company, Inc.	dchadbourne@steinyco.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Jeff Stroud	Stinger Bridge and Iron	jstroud@stingerbridgeandiron.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Phillip Adams	Superior Gunite	phillip.adams@shotcrete.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Cyril Manus	The J.V. Land Clearing Company, Inc.	cyril@thejvco.com	Email	Email address
OCLA Standard - InvitetoBid	9/19/2016 16:11	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Branimir Kovac	Thompson Pipe Group	bkovac@thompsonpipegroup.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Adrian Martinez	Thompson Pipe Group	amartinez@thompsonpipegroup.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Joseph Fuentes	Thompson Pipe Group	jfuentes@thompsonpipegroup.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Rick Howland	Twining, Inc.	rhowland@twininginc.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Leslie Pringle	Twining, Inc.	lpringle@twininginc.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Ahmad Jaafil	US Demolition Inc.	ahmad@usdemolition.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Ed Rossovich	USC Supply	projects@uscsupply.net	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Al Espinoza	Vulcan Materials	espinozaa@vmcmail.com	Email	Sent
OCLA Standard - InvitetoBid	9/19/2016 16:11	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	James Colbert	Acacia Environmental Construction	james@acaciaec.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Gus Madrigal	Alcorn Fence Company	gusm@alcornfence.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Estimating Estimating	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Brett Schultz	All American Asphalt	bschultz@allamericanasphalt.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Jim Coughlin	Asphalt Dike Construction, Inc. dba APCO	jim@apcodike.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Dale Hata	Avar Construction	dh@avarconstruction.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Michael Pagano	Avar Construction	mp@avarconstruction.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	John Wong	Belco Elecnor Group	jwong@elecnor.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Howard Feldman	Borders Builders, Inc	howard@borders-builders.com	Email	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Online Only (Recipient's Preference)	Sent
ISqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent



Route 405 Sand Canyon to Jamboree  
Non-DBE\_Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Travis Bomhoff	Calmex Engineering, Inc.	9098749463	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Will Gehrke	Case Pacific Company (Livermore)	wgehrke@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Dave Judd	Case Pacific Company (Livermore)	davejudd@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Online Only (Out of Recipient Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Tim Chavez	craneveyor corp.	tchavez@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Ronney Collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Aaron Waddell	Dan Copp Crushing	aaron@dancoppcrushing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Anouar Kartite	DYWIDAG-Systems International USA, Inc.	anouar.kartite@dsiamerica.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Ron Giesel	DYWIDAG-Systems International USA, Inc.	ron.giesel@dsiamerica.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Jeff Downs	Edison Construction, Inc.	jeffrdowns@edisonconstructioninc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Rachel Acosta	Ewles Materials	rachela@ewlesmaterials.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Brian Jarvis	FenceCorp, Inc.	b.jarvis@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Jorge Urrutia	Ferguson Waterworks	jorge.urrutia@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Casey Lowe	Ferguson Waterworks	casey.lowe@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Brad Olson	Griffith Company	bolson@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Edgar Martinez	Griffith Company	edmartinez@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Steve Timm	Griffith Company	stimm@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Rick Carlson	Griffith Company (Landscape)	rcarlson@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Doug Bennett	Hanson Aggregates (Irwindale, CA)	7142452970	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Travis Ponchetti	Hanson Aggregates (San Diego)	travis.ponchetti@lehighhanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Phil Harris	Hanson Aggregates (San Diego)	phil.harris@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Angelito (Uto) Ricasata	Hayward Baker Inc.	arricasata@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Kelly Bjerk	Hayward Baker Inc.	kbjerk@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Chuck Danache	Hayward Baker Inc.	cdanache@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Robert Jones	HMS Construction, Inc.	robert@hmsconco.com	Email	Sent



Route 405 Sand Canyon to Jamboree  
Non-DBE\_Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Tom Maher	Holiday Rock	tmaher@hollidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Amanda Cruz	J.D. Jimenez Concrete Contractor Inc.	jdconcr@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Justin Turk	L.B. Foster	jturk@lbfooster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Ryan Wilkes	LBW, Inc.	rwilkes@lbw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Craig Fish	Marina Landscape, Inc.	cfish@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Gina Adams	Nor-Cal Pipeline Services	gina@norcalpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	sam Bice	Nor-Cal Pipeline Services	sambice@norcalpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresa.pacificrim@yahoo.com	Email	Sent
					Online Only (Recipient's Preference)	
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	David Coker	Pacific Steel Group	d.coker@pacificsteelgroup.com		Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Josh Haryung	Penhall Company	jharyung@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	david elliott	Pro Cast Products, Inc.	davide@procast.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Carl Bachler	RMA Group	cbachler@rmacompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Slawek Dymerski	RMA Group	sdymerski@rmacompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	M. Schwager	Schwager Davis Inc.	mschwager@schwagerdavis.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Mario Salice	Schwager Davis Inc.	msalice@schwagerdavis.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Omar Echeverri	Select Electric, Inc.	oecheverri@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Vito Clarizio	Sierra Landscape Development, Inc.	vito@sierralandscape.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Steve Fugate	Silverado Contractors, Inc.	steve@silveradocontractors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	George Mercado	South Bay Foundry, Inc.	george@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Armando Garza	South Bay Foundry, Inc.	agarza@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Chris Jones	Statewide Safety & Signs, Inc.	cjones@stssi.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Celeste Moncayo	Steiny & Company, Inc.	cmoncayo@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Dave Chadbourne	Steiny & Company, Inc.	dchadbourne@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Jeff Stroud	Stinger Bridge and Iron	jstroud@stingerbridgeandiron.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Phillip Adams	Superior Gunite	phillip.adams@shotcrete.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
						Email address unreachable
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Cyril Manus	The J.V. Land Clearing Company, Inc.	cyril@thejvco.com	Email	
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent



Route 405 Sand Canyon to Jamboree  
Non-DBE\_Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Joseph Fuentes	Thompson Pipe Group	jfuentes@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Branimir Kovac	Thompson Pipe Group	bkovac@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Adrian Martinez	Thompson Pipe Group	amartinez@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Rick Howland	Twining, Inc.	rhowland@twininginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Leslie Pringle	Twining, Inc.	lpringle@twininginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Ahmad Jaafil	US Demolition Inc.	ahmad@usdemolition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Ed Rossoovich	USC Supply	projects@uscsupply.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Al Espinoza	Vulcan Materials	espinozaa@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/6/2016 12:11	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	James Colbert	Acacia Environmental Construction	james@acaciaec.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Gus Madrigal	Alcorn Fence Company	gusm@alcornfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Estimating Estimating	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Brett Schultz	All American Asphalt	bschultz@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Jim Coughlin	Asphalt Dike Construction, Inc. dba APCO	jim@apcodike.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Michael Pagano	Avar Construction	mp@avarconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:57	Dale Hata	Avar Construction	dh@avarconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	John Wong	Belco Elecnor Group	jwong@elecnor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Howard Feldman	Borders Builders, Inc	howard@borders-builders.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Travis Bomhoff	Calmex Engineering, Inc.		9098749463 Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Will Gehrke	Case Pacific Company (Livermore)	wgehrke@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Dave Judd	Case Pacific Company (Livermore)	davejudd@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent



Route 405 Sand Canyon to Jamboree  
Non-DBE Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Roger Weisbrod	Chrisp Company	rweisbrod@chriscpc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Ronney Collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:57	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:57	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Aaron Waddell	Dan Copp Crushing	aaron@dancoppcrushing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Anouar Kartite	DYWIDAG-Systems International USA, Inc.	anouar.kartite@dsiamerica.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Ron Geisel	DYWIDAG-Systems International USA, Inc.	ron.giesel@dsiamerica.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Jeff Downs	Edison Construction, Inc.	jeffrdowns@edisonconstructioninc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Rachel Acosta	Ewles Materials	rachela@ewlesmaterials.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Brian Jarvis	FenceCorp, Inc.	b.jarvis@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Jorge Urrutia	Ferguson Waterworks	jorge.urrutia@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:57	Casey Lowe	Ferguson Waterworks	casey.lowe@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Brad Olson	Griffith Company	bolson@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Steve Timm	Griffith Company	stimm@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Edgar Martinez	Griffith Company	edmartinez@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Rick Carlson	Griffith Company (Landscape)	rcarlson@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Doug Bennett	Hanson Aggregates (Irwindale, CA)	7142452970	Fax	Failed
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:57	Phil Harris	Hanson Aggregates (San Diego)	phil.harris@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Travis Ponchetti	Hanson Aggregates (San Diego)	travis.ponchetti@lehighhanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:57	Angelito (Lito) Ricasata	Hayward Baker Inc.	arricasata@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Kelly Bjerk	Hayward Baker Inc.	kbjerk@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Chuck Danache	Hayward Baker Inc.	cdanache@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:57	Robert Jones	HMS Construction, Inc.	robert@hmsconco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Tom Maher	Holiday Rock	tmaher@hollidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Amanda Cruz	J.D. Jimenez Concrete Contractor Inc.	jdconcr@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Justin Turk	L.B. Foster	jturk@lbfooster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Craig Fish	Marina Landscape, Inc.	cfish@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Sam Bice	Nor-Cal Pipeline Services	sambice@norcalpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Gina Adams	Nor-Cal Pipeline Services	gina@norcalpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent



Route 405 Sand Canyon to Jamboree  
Non-DBE\_Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresa.pacificrim@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	David Coker	Pacific Steel Group	d.coker@pacificsteelgroup.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Josh Haryung	Penhall Company	jharyung@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	david elliott	Pro Cast Products, Inc.	davide@procast.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Carl Bachler	RMA Group	cbachler@rmacompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Slawek Dymerski	RMA Group	sdymerski@rmacompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	M. Schwager	Schwager Davis Inc.	mschwager@schwagerdavis.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Mario Salice	Schwager Davis Inc.	msalice@schwagerdavis.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Omar Echeverri	Select Electric, Inc.	oecheverri@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Vito Clarizio	Sierra Landscape Development, Inc.	vito@sierralandscapedev.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Steve Fugate	Silverado Contractors, Inc.	steve@silveradocontractors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	George Mercado	South Bay Foundry, Inc.	george@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:57	Armando Garza	South Bay Foundry, Inc.	agarza@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Chris Jones	Statewide Safety & Signs, Inc.	cjones@stssi.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Dave Chadbourne	Steiny & Company, Inc.	dchadbourne@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Celeste Moncayo	Steiny & Company, Inc.	cmoncayo@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Jeff Stroud	Stinger Bridge and Iron	jstroud@stingerbridgeandiron.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Phillip Adams	Superior Gunitite	phillip.adams@shotcrete.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Cyril Manus	The J.V. Land Clearing Company, Inc.	9095925179	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:57	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Joseph Fuentes	Thompson Pipe Group	jfuentes@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:57	Branimir Kovac	Thompson Pipe Group	bkovac@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:57	Adrian Martinez	Thompson Pipe Group	amartinez@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Rick Howland	Twining, Inc.	rhowland@twininginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Leslie Pringle	Twining, Inc.	lpringle@twininginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Ahmad Jaafil	US Demolition Inc.	ahmad@usdemolition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Ed Rossoovich	USC Supply	projects@uscsupply.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:57	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Al Espinoza	Vulcan Materials	espinozaa@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 13:58	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	James Colbert	Acacia Environmental Construction	james@acaciaec.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent



Route 405 Sand Canyon to Jamboree  
Non-DBE\_Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Gus Madrigal	Alcorn Fence Company	gusm@alcornfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Brett Schultz	All American Asphalt	bschultz@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Estimating Estimating	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Jared Hale	Amber Steel	jhale@ambersteel.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Jim Coughlin	Asphalt Dike Construction, Inc. dba APCO	jim@apcodike.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Michael Pagano	Avar Construction	mp@avarconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Dale Hata	Avar Construction	dh@avarconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	John Wong	Belco Elecnor Group	jwong@elecnor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Howard Feldman	Borders Builders, Inc	howard@borders-builders.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Travis Bomhoff	Calmex Engineering, Inc.	9098749463	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Dave Judd	Case Pacific Company (Livermore)	davejudd@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Will Gehrke	Case Pacific Company (Livermore)	wgehrke@casepacific.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Online Only (Out of Recipients Service Area)	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Ronney Collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Aaron Waddell	Dan Copp Crushing	aaron@dancoppcrushing.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Ron Geisel	DYWIDAG-Systems International USA, Inc.	ron.giesel@dsiamerica.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Anouar Kartite	DYWIDAG-Systems International USA, Inc.	anouar.kartite@dsiamerica.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Jeff Downs	Edison Construction, Inc.	jeffdowns@edisonconstructioninc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Rachel Acosta	Ewles Materials	rachela@ewlesmaterials.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Brian Jarvis	FenceCorp, Inc.	b.jarvis@fencecorp.us	Email	Sent



Route 405 Sand Canyon to Jamboree  
Non-DBE\_Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Casey Lowe	Ferguson Waterworks	casey.lowe@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Jorge Urrutia	Ferguson Waterworks	jorge.urrutia@ferguson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Keith Dixon	Gerdau Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Brad Olson	Griffith Company	bolson@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Edgar Martinez	Griffith Company	edmartinez@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Steve Timm	Griffith Company	stimm@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Rick Carlson	Griffith Company (Landscape)	rcarlson@griffithcompany.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Doug Bennett	Hanson Aggregates (Irwindale, CA)		7142452970 Fax	Failed
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Phil Harris	Hanson Aggregates (San Diego)	phil.harris@hanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Travis Ponchetti	Hanson Aggregates (San Diego)	travis.ponchetti@lehighhanson.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Tanner Hambright	Hardy & Harper Incorporated	thambright@hardyandharper.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Angelito (Lito) Ricasata	Hayward Baker Inc.	arricasata@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Chuck Danache	Hayward Baker Inc.	cdanache@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Kelly Bjerk	Hayward Baker Inc.	kbjerk@haywardbaker.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Robert Jones	HMS Construction, Inc.	robert@hmsconco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Tom Maher	Holiday Rock	tmaher@holidayrock.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Amanda Cruz	J.D. Jimenez Concrete Contractor Inc.	jdconcr@aol.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Justin Turk	L.B. Foster	jturk@lbfoster.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Ryan Wilkes	LBW, Inc.	rwilkes@lbw.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	John Gutierrez	Marina Landscape, Inc.	jgutierrez@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Craig Fish	Marina Landscape, Inc.	cfish@marinaco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Sam Bice	Nor-Cal Pipeline Services	sambice@norcalpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Gina Adams	Nor-Cal Pipeline Services	gina@norcalpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresa.pacificrim@yahoo.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	David Coker	Pacific Steel Group	d.coker@pacificsteelgroup.com	Online Only (Recipient's Preference)	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Josh Haryung	Penhall Company	jharyung@penhall.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	david elliott	Pro Cast Products, Inc.	davide@procast.us	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Slawek Dymerski	RMA Group	sdymerski@rmacompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Carl Bachler	RMA Group	cbachler@rmacompanies.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	M. Schwager	Schwager Davis Inc.	mschwager@schwagerdavis.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Mario Salice	Schwager Davis Inc.	msalice@schwagerdavis.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Omar Echeverri	Select Electric, Inc.	oecheverri@selectelectricinc.com	Email	Sent



Route 405 Sand Canyon to Jamboree  
Non-DBE\_Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Vito Clarizio	Sierra Landscape Development, Inc.	vito@sierralandscapedev.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Steve Fugate	Silverado Contractors, Inc.	steve@silveradocontractors.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	George Mercado	South Bay Foundry, Inc.	george@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Armando Garza	South Bay Foundry, Inc.	agarza@southbayfoundry.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Chris Jones	Statewide Safety & Signs, Inc.	cjones@stssi.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Celeste Moncayo	Steiny & Company, Inc.	cmoncayo@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Dave Chadbourne	Steiny & Company, Inc.	dchadbourne@steinyco.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Jeff Stroud	Stinger Bridge and Iron	jstroud@stingerbridgeandiron.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Phillip Adams	Superior Gunite	phillip.adams@shotcrete.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@theyjv.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Cyril Manus	The J.V. Land Clearing Company, Inc.	9095925179	Fax	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Joseph Fuentes	Thompson Pipe Group	jfuentes@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Branimir Kovac	Thompson Pipe Group	bkovac@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Adrian Martinez	Thompson Pipe Group	amartinez@thompsonpipegroup.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Rick Howland	Twining, Inc.	rhowland@twininginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Leslie Pringle	Twining, Inc.	lpringle@twininginc.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Ahmad Jaafil	US Demolition Inc.	ahmad@usdemolition.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Ed Rossoovich	USC Supply	projects@uscsupply.net	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Al Espinoza	Vulcan Materials	espinozaa@vmcmail.com	Email	Sent
iSqFt Standard Addendum - AddendaNotification	10/14/2016 17:20	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Dave McClain	A.C. Dike Co.	dave@acdike.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	James Colbert	Acacia Environmental Construction	james@acaciaec.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Tim Jordan	ACL Construction Co., Inc.	jordan@aclrails.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Jody Lee	ACL Construction Co., Inc.	jlee@aclrails.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Gus Madrigal	Alcorn Fence Company	gusm@alcornfence.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Brett Schultz	All American Asphalt	bschultz@allamericanasphalt.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Estimating Estimating	All American Asphalt	publicworks@allamericanasphalt.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Edgar Estrella	Amber Steel	eestrella@ambersteel.net	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Jared Hale	Amber Steel	j hale@ambersteel.net	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Jim Coughlin	Asphalt Dike Construction, Inc. dba APCO	jim@apcodike.com	Online Only (Out of Recipients Service Area)	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Larry Grimes	Asphalt Dike Construction, Inc. dba APCO	larry@apcodike.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Steve Venolia	Associated Ready Mixed Concrete	svenolia@assocrmc.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Dale Hata	Avar Construction	dh@avarconstruction.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Michael Pagano	Avar Construction	mp@avarconstruction.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Gary Rivers	B C Traffic Specialists	gary@bctrffic.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	Trevor Couch	B C Traffic Specialists	trevor@bctrffic.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetetoBid	10/18/2016 11:08	John Wong	Belco Elecnor Group	jwong@elecnor.com	Email	Sent



*Build the Best. **Be the Best.***



Flatiron West Inc.  
1770 La Costa Meadows Drive  
San Marcos, CA 92078  
760 916 9100 MAIN  
760 471 4860 FAX  
[www.flatironcorp.com](http://www.flatironcorp.com)

**Route 405 Sand Canyon to Jamboree**

**Contract # 12-0M3504**

**Good Faith Effort Documentation**

**Bid Date: October 19, 2016**

**Submitted by:**

**Flatiron West, Inc.**

**1770 La Costa Meadows Dr., San Marcos, CA 92078**

**Phone (760) 916-9100 FAX (760) 471-4860**

**Contractor's License No. 772589 – Class A**



**Caltrans®**

STATE OF CALIFORNIA  
DEPARTMENT OF TRANSPORTATION

## FORMS FOR BID

FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE FROM 0.3  
MILE SOUTH OF SAND CANYON AVENUE OVERCROSSING TO 0.4 MILE SOUTH OF  
JAMBOREE ROAD OVERCROSSING

In District 12 On Route 405

Under

---

*Notice to Bidders and Special Provisions* dated August 29, 2016

*Standard Specifications* dated 2010

Project plans approved June 27, 2016

*Standard Plans* dated 2010

---

Applicable to

Electronic *Bid* book dated August 29, 2016

Identified by

Contract No. 12-0M3504

12-Ora-405-2.6/6.5

Project ID 1212000018

Federal-Aid Project

ACHSIM-405-2(982)E



Route 405 Sand Canyon to Jamboree  
Non-DBE Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Howard Feldman	Borders Builders, Inc	howard@borders-builders.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Steve Works	Cal Stripe, Inc.	sworks@calstripe.com	Online Only (Recipient's Preference)	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Tim Black	Calmex Engineering, Inc.	tbcalmex@aol.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Travis Bomhoff	Calmex Engineering, Inc.		9098749463 Fax	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Bob Stone	Calmex Engineering, Inc.	bobcalmex@aol.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Brandon Abril	Calportland Company	babril@calportland.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Jim Williams	CalPortland Company	jwilliams@calportland.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Dave Judd	Case Pacific Company (Livermore)	davejudd@casepacific.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Charlie Bower	Case Pacific Company (Livermore)	charliebower@casepacific.com	Online Only (Recipient's Preference)	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Will Gehrke	Case Pacific Company (Livermore)	wgehrke@casepacific.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Tracy Zicovich	Cemex	tracy.zicovich@cemex.com	Online Only (Out of Recipients Service Area)	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Jamie Luna	Chrisp Company	jluna@chrispco.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Roger Weisbrod	Chrisp Company	rweisbrod@chrispco.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Greg Hughett	CMC Steel Fabricators, Inc, dba CMC Rebar	greg.hughett@cmc.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	George Burrough	Condon-Johnson & Associates - Cypress	gburrough@condon-johnson.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Marc Roberts	Coral Construction Company	marcroberts@coralconstruction.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Ken McClister	craneveyor corp.	kmclister@craneveyor.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Ronney Collosi	craneveyor corp.	rcollosi@craneveyor.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Joey Carso	Crown Fence Company	jcarso@crownfence.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Kyle Stansbury	Dan Copp Crushing	kyle@dancoppcrushing.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Aaron Waddell	Dan Copp Crushing	aaron@dancoppcrushing.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Ron Geisel	DYWIDAG-Systems International USA, Inc.	ron.giesel@dsiamerica.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Anouar Kartite	DYWIDAG-Systems International USA, Inc.	anouar.kartite@dsiamerica.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Joseph Nanci	EBS General Engineering, Inc.	jananci@ebs-inc.us	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Jeff Downs	Edison Construction, Inc.	jeffrdowns@edisonconstructioninc.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Rachel Acosta	Ewles Materials	rachela@ewlesmaterials.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Albert Said	FenceCorp, Inc.	a.said@fencecorp.us	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Brian Jarvis	FenceCorp, Inc.	b.jarvis@fencecorp.us	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Jorge Urrutia	Ferguson Waterworks	jorge.urrutia@ferguson.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Casey Lowe	Ferguson Waterworks	casey.lowe@ferguson.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Rusty Moore	Ferreira Construction Co., Inc.	rmoore@ferreiraconstruction.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Tom Lyons	Ferreira Construction Co., Inc.	tlyons@ferreiraconstruction.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Keith Dixon	Gerda Reinforcing Steel	keith.dixon@gerdau.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Brad Olson	Griffith Company	bolson@griffithcompany.net	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Steve Timm	Griffith Company	stimm@griffithcompany.net	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Edgar Martinez	Griffith Company	edmartinez@griffithcompany.net	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Rick Carlson	Griffith Company (Landscape)	rcarlson@griffithcompany.net	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Doug Bennett	Hanson Aggregates (Irwindale, CA)		7142452970 Fax	Failed
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Phil Harris	Hanson Aggregates (San Diego)	phil.harris@hanson.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Travis Ponchetti	Hanson Aggregates (San Diego)	travis.ponchetti@lehighhanson.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Tanner Hambricht	Hardy & Harper Incorporated	thambricht@hardyandharper.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Andrew Devries	Harris Rebar - Lakeside	adevries@harrisrebar.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Kelly Bjerk	Hayward Baker Inc.	kbjerk@haywardbaker.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Chuck Danache	Hayward Baker Inc.	cdanache@haywardbaker.com	Email	Sent



Route 405 Sand Canyon to Jamboree

Non-DBE\_Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Angelito (Lito) Ricasata	Hayward Baker Inc.	arricasata@haywardbaker.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Dave Coutts	Hi-Way Safety, Inc.	info@hiwaysafety.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Jason Bubion	Hi-Way Safety, Inc.	jason@hiwaysafety.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Robert Jones	HMS Construction, Inc.	robert@hmsconco.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Tom Maher	Holiday Rock	tmaher@holidayrock.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Dolly Velez	Integrity Rebar Placers	dolly@integrityrebarplacers.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Ken Negrete	Integrity Rebar Placers	ken@integrityrebarplacers.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Amanda Cruz	J.D. Jimenez Concrete Contractor Inc.	jdconcr@aol.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Justin Turk	L.B. Foster	jturk@lbfoster.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Ryan Wilkes	LBIW, Inc.	rwilkes@lbiw.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Craig Fish	Marina Landscape, Inc.	cfish@marinaco.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	John Gutierrez	Marina Landscape, Inc.	kgutierrez@marinaco.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Jay Swem	Metal Supply, Inc.	jay@metalsupply.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Warren Moore	MSL Electric, Inc.	warren@mslelectric.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Debbie Balue	National Ready Mixed Concrete Co.	dbalue@natcem.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Gina Adams	Nor-Cal Pipeline Services	gina@norcalpipe.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Sam Bice	Nor-Cal Pipeline Services	sambice@norcalpipe.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	David McInroe	Pacific Corrugated Pipe Co.	sandiego@pcpipe.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Danny Richards	Pacific Restoration Group, Inc.	drichards@prgconst.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	John Richards	Pacific Restoration Group, Inc.	jrichards@prgconst.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Teresa Dubi	Pacific Rim Hydroseeding, Inc.	teresa.pacificrim@yahoo.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	David Coker	Pacific Steel Group	d.coker@pacificsteelgroup.com	Online Only (Recipient's Preference)	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	John Karagas	Pavement Recycling	johnkaragas@pavementrecycling.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Josh Haryung	Penhall Company	jharyung@penhall.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	david elliott	Pro Cast Products, Inc.	davide@procast.us	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Slawek Dymerski	RMA Group	sdymerski@rmacompanies.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Carl Bachler	RMA Group	cbachler@rmacompanies.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Beckie Daddario	Robertson's	beckie@rrmca.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	M. Schwager	Schwager Davis Inc.	mschwager@schwagerdavis.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Mario Salice	Schwager Davis Inc.	msalice@schwagerdavis.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Omar Echeverri	Select Electric, Inc.	oecheverri@selectelectricinc.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Estimating Dept Estimating Dept	Select Electric, Inc.	estimating@selectelectricinc.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Scott McHugh	Service Construction (S.C.S.C. Inc.)	scott@serviceconstruction.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Vito Clarizio	Sierra Landscape Development, Inc.	vito@sierralandscapedev.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Kevin Watchler	Sierra Landscape Development, Inc.	kevin@sierralandscapedev.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Steve Fugate	Silverado Contractors, Inc.	steve@silveradocontractors.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Armando Garza	South Bay Foundry, Inc.	agarza@southbayfoundry.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	George Mercado	South Bay Foundry, Inc.	george@southbayfoundry.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Chris Jones	Statewide Safety & Signs, Inc.	cjones@stssi.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	David Nicholas	Statewide Safety & Signs, Inc.	davidn@statewidesafety.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Celeste Moncayo	Steiny & Company, Inc.	cmoncayo@steinyco.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Dave Chadbourne	Steiny & Company, Inc.	dchadbourne@steinyco.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Greg Works	Sterndahl Enterprises, Inc.	greg@sterndahl.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Denny Sterndahl	Sterndahl Enterprises, Inc.	denny@sterndahl.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Jeff Stroud	Stinger Bridge and Iron	jstroud@stingerbridgeandiron.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Phillip Adams	Superior Gunitite	phillip.adams@shotcrete.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Dale Shults	Superior Pavement Markings, Inc.	dale@superiorpavementmarkings.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Tyler Manus	The J.V. Land Clearing Company, Inc.	tyler@thejvco.com	Email	Sent



Route 405 Sand Canyon to Jamboree

Non-DBE\_Message History List

Transmittal Name	Date Sent	Sent To	Company Name	Email	Sent Via	Sent Status
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Cyril Manus	The J.V. Land Clearing Company, Inc.	9095925179	Fax	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Braden Porter	The R.J. Noble Company	bradenporter@rjnoblecompany.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Jacob Breedlove	The R.J. Noble Company	jacobbreedlove@rjnoblecompany.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Adrian Martinez	Thompson Pipe Group	amartinez@thompsonpipegroup.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Branimir Kovac	Thompson Pipe Group	bkovac@thompsonpipegroup.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Joseph Fuentes	Thompson Pipe Group	jfuentes@thompsonpipegroup.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Leslie Pringle	Twining, Inc.	lpringle@twininginc.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Rick Howland	Twining, Inc.	rhowland@twininginc.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Paul Douglas	Ulmer Industries, Inc.	paul@ulmerind.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Ahmad Jaafil	US Demolition Inc.	ahmad@usdemolition.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Ed Rossoich	USC Supply	projects@uscsupply.net	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Juli Wilson	Vulcan Materials	wilsonjj@vmcmail.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Laura Del Toro	Vulcan Materials	deltorol@vmcmail.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Al Espinoza	Vulcan Materials	espinozaa@vmcmail.com	Email	Sent
FWI - OCLA Reminder Notice Body - InvitetoBid	10/18/2016 11:08	Lee Young	Zumar Industries, Inc.	leey@zumar.com	Email	Sent