

FOURTH BIDDER

08-15-16A11:00 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	12-0M4904
BID AMOUNT:	\$ 11,489,644.97
BID OPENING DATE:	8/9/2016
BIDDER'S NAME:	SEMA Construction, Inc.
DBE GOAL FROM CONTRACT %:	9%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	19	\$ 4,872,247.04

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
30, 59, 60, 66, 67, 68, 69, 70, 71	Irrigation WCC: C2065		Diversified Landscape Co. 21730 Bundy Canyon Road Wildomar, CA 92595 R022	\$ 149,322.50
4	Construction Area Signs WCC: C1200		Full Traffic Maintenance, Inc. 217 Lewis Court Corona, CA 92882 35742	\$ 57,395.00
75, 76, 77, 78	Petroleum Oil: WCC: C0624		LMS Transport 2751 Avalon Street Jurupa Valley, CA 92503 38327	\$ 35,000.00
1	Lead Compliance Plan WCC: C8851		Adanta, Inc. 828 School Street Napa, CA 94559 37357	\$ 1,300
39,41,42,44,47,48, 51	Structure Excavation C1920, Demolition C9980		G&F Concrete Cutting, Inc. P.O. Box 10215 Santa Ana, CA 92711 8795	\$ 363,452.54
121	Concrete Pipe WCC C0651		Pre-Con Products 240 Los Angeles Avenue Simi Valley, CA 93065 651	\$ 22,483.75

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

See Next Page for more
Total Claimed Participation
\$ 1,1074,578.79
9.35 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

8/11/2016
Date

949-470-0500
(Area Code) Tel. No.

Eric Stepien
Person to Contact


(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:	12-0M4904
BID AMOUNT:	\$ 11,489,644.97
BID OPENING DATE:	8/9/2016
BIDDER'S NAME:	SEMA Construction, Inc.
DBE GOAL FROM CONTRACT %:	9%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
N/A	19	\$ 4,872,247.04

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
83, 84, 89, 90, 92, 98, 99, 100, 117, 133, 134, 135, 136, 137, 138	Steel supply WCC: 423510		Alaska Enterprises 315 N. Associated Rd. ste 704 Perris, CA 92821 39924	\$ 350,000
40,43,54, 56, 57,58,82,83,84,90	Trucking C9774		Gaspar Transportation Inc. 3525 Novak Street Riverside, CA 92509 39530	\$ 95,625

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

Total Claimed Participation	\$ 1,1074,578.79
	9.35 %

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

8/11/2016
Date

949-470-0500
(Area Code) Tel. No.

Eric Stepien
Person to Contact

(Please Type or Print)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 12-0M4904
 Name of DBE business: DIVERSIFIED LANDSCAPE CO.
 Name of DBE representative: JUAN MARTINEZ
 DBE certification number: 8022
 Name of bidder: SEMA CONSTRUCTION
 Name of prime contractor if different from the bidder: N/A
 Name of representative of bidder or prime contractor: ERIK STEPTON
 Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
30	REMOVE EXISTING IRRIG. FACILITY	\$3,030.00
59	ROADSIDE CLEARING	\$4,900.00
60	ROCK BLANKET	\$126,350.00
66	CHECK + TEST IRRIG. FACILITY (EXISTING)	\$5,720.00
67	OPERATE EXISTING IRRIG. FACILITIES	\$5,380.00
68	RISER SPRINKLER ASSEMBLY	\$553.00
69	POP UP SPRINKLER ASSEMBLY	\$902.00
70	1" PLASTIC PIPE SCH40 SUPPLY LINE	\$2,100.00
71	1/4" PLASTIC PIPE SCH40 SUPPLY LINE	\$387.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$149,322.50

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative:

JUAN MARTINEZ

Printed name of DBE's authorized representative:

ESTIMATOR

Title of DBE's authorized representative:

8-10-16

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

[Back To Query Form](#)

Search Returned 1 Records

Thu Aug 11 12:22:36 PDT 2016

Query Criteria

Firm ID: 8022
 Firm/DBA Name: Diversified
 Firm Type: DBE

Firm ID	8022
Firm/DBA Name	DIVERSIFIED LANDSCAPE CO.
Address Line1	21730 BUNDY CANYON ROAD
Address Line2	
City	WILDOMAR
State	CA
Zip Code1	92595
Zip Code2	
Mailing Address Line1	21730 BUNDY CANYON ROAD
Mailing Address Line2	
Mailing City	WILDOMAR
Mailing State	CA
Mailing Zip Code1	92595
Mailing Zip Code2	
Certification Type	DBE
EEmail	dbe@diversifiedlandscape.com
Contact Name	VICKI MORALES
Area Code	(951)
Phone Number	245-1686
Alt Area Code	(951)
Alt Phone Number	245-1686
Fax Area Code	(951)
Fax Phone Number	245-1847
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	237110; 237310; 237990;

ACDBE NAICS

Work Codes

C1901 ROADWAY EXCAVATION; C1910 GRADING; C1920 STRUCTURE EXCAVATION; C1930 STRUCTURE BACKFILL; C2065 IRRIGATION SYSTEM; C5100 CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7215 CONCRETED-ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC;

Licenses

A General Engineering Contractor; C27 Landscaping Contractor;

Trucks

Gender

F

Ethnicity

CAUCASIAN

Firm Type

DBE

[Back To Query Form](#)

Diversified Landscape Co.

21730 Bundy Canyon Road
Wildomar, CA 92595

Phone: 951-245-1686
Fax: 800-783-4197

DBE 8022 SBE 12567 Union Contractor Lic. 576183 DIR 1000009249

To: SEMA Construction, Inc.	Contact: Estimating
Address: 6 Orchard, Suite #150 Lake Forest, CA 92630	Phone: (949) 470-0500 Fax: (949) 829-0100
Project Name: 12-0M4904	Bid Number: 3041
Project Location: Route 5 & El Camino Real, San Clemente	Bid Date: 8/9/2016
Addendum #: 1	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
DBE					
30	Remove Existing Irrigation Facility	1.00	LS	\$3,030.00	\$3,030.00
59	Roadside Clearing	1.00	LS	\$4,900.00	\$4,900.00
60	Rock Blanket	13,300.00	SF	\$9.50	\$126,350.00
66	Check And Test Existing Irrigation Facilities	1.00	LS	\$5,720.00	\$5,720.00
67	Operate Existing Irrigation Facilities	1.00	LS	\$5,380.00	\$5,380.00
68	Riser Sprinkler Assembly	15.00	EACH	\$36.90	\$553.50
69	Pop-up Sprinkler Assembly	10.00	EACH	\$90.20	\$902.00
70(F)	1" Plastic Pipe (Schedule 40) (Supply Line)	500.00	LF	\$4.20	\$2,100.00
71(F)	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	60.00	LF	\$6.45	\$387.00
Total Price for above DBE Items:					\$149,322.50
NON DBE					
18	Temporary Hydraulic Mulch (Bonded Fiber Matrix)	720.00	SY	\$2.20	\$1,584.00
61	Plant (Group F)	1,000.00	EACH	\$0.95	\$950.00
63	Maintain Existing Planted Areas	1.00	LS	\$13,400.00	\$13,400.00
64	Plant Establishment	1.00	LS	\$11,600.00	\$11,600.00
65	Wood Mulch	50.00	CY	\$74.40	\$3,720.00
Total Price for above NON DBE Items:					\$31,254.00
Total Bid Price:					\$180,576.50

Notes:

- The above prices do not include Performance and Payment Bond. Add 2% if bond is required. Due in 30 days.
- Night work is excluded.
- Import or export of soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical is excluded except for final hookup to controller.
- All clear & grub is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Check & test to be first order of work after construction signs go up.
- Traffic control is excluded.
- Excavation and compaction is excluded.
- Excavation depth for rock blanket areas must be coordinated with Diversified prior to excavation.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- Retention to be held at the same rate as Owner to Contractor.
- Pipe and wire to be installed prior to paving or hardscape.
- 32 working day(s) required and includes 1 move-in(s). Additional move-ins=\$500 each.
- Semi-truck access is required within 200 feet for mulch work.
- Staging area and water supply is required at jobsite for rock blanket work.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Hydroseed truck access is required.
- Roadside clearing will be performed immediately prior to any landscape work.
- All of the notes above to be made part of contract.

- Proposal good for 60 days.
- Any changes, additions, deletions to this proposal must be approved by Diversified prior to bid time.
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110, 237310, 237990.**

Payment Terms:

Payment to be made within 7 days of progress payment to contractor.

<p>ACCEPTED: The above prices, specifications and conditions are satisfactory and are hereby accepted.</p> <p>Buyer: _____</p> <p>Signature: _____</p> <p>Date of Acceptance: _____</p>	<p>CONFIRMED: Diversified Landscape Co.</p> <p>Authorized Signature: _____</p> <p>Estimator: Juan Martinez 951-245-1686 juanm@diversifiedlandscape.com</p>
---	--

Name of DBE business: **Full Traffic Maintenance**

Name of DBE representative: **SAMUEL SALGADO**

DBE certification number: **35742**

Name of bidder: **SEMA Construction, Inc.**

Name of prime contractor if different from the bidder: **N/A**

Name of representative of bidder or prime contractor: **Eric Stepien**

Date: **8/9/2016**

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
4	Construction Area Signs	\$ 57,395.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
 Signature of DBE's authorized representative:

CRAN A. [Signature]
 Printed name of DBE's authorized representative:

Manager
 Title of DBE's authorized representative:

8/10/16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-99, Sacramento, CA 95814.

[Back To Query Form](#)

Search Returned 1 Records

Thu Aug 11 13:00:30 PDT 2016

Query Criteria

Firm/DBA Name: FULL TRAFFIC

Firm Type: DBE

Firm ID	35742
Firm/DBA Name	FULL TRAFFIC MAINTENANCE, INC.
Address Line1	217 LEWIS COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92882
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	sammysalgado@sbcglobal.net
Contact Name	SAMUEL J. SALGADO
Area Code	(951)
Phone Number	520-9990
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	520-9980
Agency Name	CITY OF LOS ANGELES
Counties	19; 30; 33; 36; 37;
Districts	07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes

C0612 SAFETY EQUIPMENT SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620 ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION; A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor; D42 Sign Installation;

Licenses

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)

Full Traffic Maintenance, Inc.
 217 LEWIS COURT
 CORONA, CA. 92882
 951-520-9990 951-520-9980 fax

QUOTE SHEET

To Estimator: Project: 12-0M4904 Date: 8/5/2016	
CS-1, SCQ-3 & THQ-1 (Construction Area Signs) LUMP SUM \$56,247.00 (Includes post and install)	
+ BOND: \$ 1,147. ⁰⁰	
TOTAL	
57,394. ⁰⁰	
<u>MATERIAL ONLY</u> BID ITEM #6- 8 TYPEII BARRICADES \$220.32 BID ITEM #7- 2 TYPE III BARRICADES \$187.70 BID ITEM #8- 40 CHANNELIZER \$695.52 BID ITEM #125- 7 DELINEATOR (CLASS 1) \$122.09 BID ITEM #9- PCMS – SEE RENTAL SHEET ATTACHED BID ITEM #5- TRAFFIC CONTROL SEE PRICING SHEET ATTACHED	
Note: This quote does not include maintenance, change of dates, relocation or replacement of signs. All signs and post become property of Full Traffic Maintenance Inc. upon completion of job. Full Traffic Maintenance Inc. excludes ALL installation and removal of overhead signs.	
IF REQUIRED:	
TYPE 1 PROJECT FUNDING SIGN	\$1,219.13 EACH
TYPE 2 PROJECT FUNDING SIGN	\$1,671.20 EACH

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 12-0M4904
 Name of DBE business: LMS Transport
 Name of DBE representative: Anthony Steel
 DBE certification number: 38327
 Name of bidder: SOMA CONSTRUCTION, INC.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: ERIC STEPIEN
 Date: 8/9/2016


Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
<u>75</u>	<u>PETROLEUM OIL</u>	<u>35,000⁰⁰</u>

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Signature of DBE's authorized representative: 

Printed name of DBE's authorized representative: Anthony Steel

Title of DBE's authorized representative: President

Date: 8-11-16

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

[Back To Query Form](#)

Search Returned 1 Records

Thu Aug 11 12:23:59 PDT 2016

Query Criteria

Firm ID: 38327
 Firm Type: DBE

Firm ID	38327
Firm/DBA Name	LMS TRANSPORT
Address Line1	2751 AVALON ST
Address Line2	
City	JURUPA VALLEY
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	2751 AVALON ST
Mailing Address Line2	
Mailing City	JURUPA VALLEY
Mailing State	CA
Mailing Zip Code1	92509
Mailing Zip Code2	
Certification Type	DBE
EMail	afs@lms-transport.com
Contact Name	ANTHONY STEEN
Area Code	(951)
Phone Number	616-3828
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	685-1862
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 42; 43; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	484110; 484220; 488310; 493110;

ACDBE NAICS

Work Codes

C0624 PETROLEUM, OIL, LUBRICANTS SUPPLIER; C9604 SUPER 10 DUMP TRUCK; C9605 FLAT BED TRUCKING; C9670 TRUCK RENTAL; C9774 TRUCKER; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUIP ONLY);

Licenses

Trucks FOR HIRE - 7;
Gender M
Ethnicity ASIAN PACIFIC
Firm Type DBE

[Back To Query Form](#)



Hardy & Harper, Inc.

asphalt paving contractor

1312 E. WARNER AVE.
SANTA ANA, CALIFORNIA 92705
(714) 444-1851 FAX (714) 444-2801
STATE LIC. NO. 215952

ATTN: ESTIMATING DEPT.

Proposal #: 58617
Page 1 of 2

MEMBER OF:
Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

DIR # 1000000076

Date: 08/09/2016

Job Name / Location:
CALTRANS 12-0M4904
COUNTY OF ORANGE

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

- 75. HOT MIX ASPHALT (TYPE A) 3,350 TN @ \$84.00 TN
- 76. RUBBERIZED HOT MIX ASPHALT (GAP GRADED) 640 TN @ \$150.00 TN
- 77. AC DIKE (TYPE F) 75 LF @ \$51.50 LF
- 78. PLACE HOT MIX ASPHALT (MISC AREAS) 450 SY @ \$10.00 SY

INCLUSIONS:

- 1. LABOR, EQUIPMENT & MATERIAL
- 2. PRICE BASED ON (5) MOVE-IN
- 3. \$6,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT - 8 HR WORK SHIFT
- 4. PRICE BASED ON OIL INDEX - H&H OPTS IN
- 5. GRADES TO BE ASPHALT READY - NO FINE GRADE
- 6. 3 WEEK NOTICE REQUIRED FOR SCHEDULING
- 7. SURVEYING, ENGINEERING AND STAKING BY OTHERS. ALL FINISHED FILLS, INCLUDING FILLS AT GRADE BREAKS, TO BE PAINTED ON THE PAVEMENT BY PRIME CONTRACTOR AT 25' STATIONS AT NO COST TO HARDY & HARPER, INC. FILLS TO BE GIVEN PRIOR TO PAVING.
- 8. DBE PARTICIPATION \$35,000.00
- 9. QCQA FIELD & PLANT TESTING

EXCLUSIONS:

- 1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER
- 2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER, SPEED BUMPS
- 3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL, LEVEL COURSE
- 4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING
- 5. PROTECTION / LOCATING OF EXST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL
- 6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PROFILOGRAPH, MUST GRINDS, COLDMILL, PAVEMENT FABRIC REMOVAL
- 7. FABRIC & PLACEMENT, TEMP STRIPING, TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS
- 8. HAZARDOUS WASTE, WEATHER DELAYS, WATER & SOURCE, WATER TRUCK / BUGGY, LIGHT TOWERS
- 9. LIQUIDATED DAMAGES NOT DUE TO OUR OPERATION. THIS INCLUDES DAMAGES FPR LATE OPENINGS.

TOTAL PROPOSAL AMOUNT: \$ 385,762.50

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

HARDY & HARPER INC.

Owner or Contractor	(Title)
Name of Lender	

By: *Tanner Hambright*

Tanner Hambright Estimator

Cell: 714-412-1335



Hardy & Harper, Inc.

asphalt paving contractor

1912 E. WARNER AVE.
SANTA ANA, CALIFORNIA 92705
(714) 444-1851 Fax (714) 444-2801
STATE LIC. NO. 215062

Proposal #: 58617

Page 2 of 2

MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

Date:

08/09/2016

Job Name / Location:

CALTRANS 12-0M4904
COUNTY OF ORANGE

ATTN: ESTIMATING DEPT.

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Contractor means Hardy & Harper, Inc. and owner means owner and/or any general contractor and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty(30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify contractor from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at contractor's prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Contractor assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the contractor by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due contractor.
8. If work is performed according to owner's specifications of labor and materials, contractor does not assume responsibility for the defects.
9. If work is to be performed by contractor to provide labor and material in a workmanlike manner to accomplish the owner's purposes, contractor agrees to repair or replace any defects of which owner gives notice to contractor within 5 days after completion of work.
10. Delays or damage caused by building trades other than contractor not employed by contractor, shall be owner's responsibility.
11. Contractor shall be responsible for clean-up and removal of contractor's work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Contractor is not responsible for proper drainage if grade is less than 2%.
14. Grades are to be furnished plus and minus four hundredths(.04')- No Fine Grade.
15. Jobsite must be accessible to heavy equipment.

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY CONTRACTOR MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS TWO PAGE PROPOSAL.

Payment in full upon completion or it is agreed that 1% per month will be charged when account becomes overdue.

*** TX REPORT ***

TRANSMISSION OK

TX/RX NO 8856
RECIPIENT ADDRESS 13036272626
DESTINATION ID Denver Office
ST. TIME 08/09 11:41
TIME USE 00'28
PAGES SENT 2
RESULT OK

AUG. 9. 2016 12:22PM

HARDY & HARPER, INC 714-444-2801

NO. 063 P. 1/2



ATTN: ESTIMATING DEPT.

Proposal #: 58617

Page 1 of 2 MEMBER OF:

Associated General Contractors of America
Tustin Chamber of Commerce
Better Business Bureau

DIR # 100000076

Date: 08/09/2016

Job Name / Location:

CALTRANS 12-0M4904
COUNTY OF ORANGE

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

- 75. HOT MIX ASPHALT (TYPE A) 3,350 TN @ \$84.00 TN
- 76. RUBBERIZED HOT MIX ASPHALT (GAP GRADED) 640 TN @ \$150.00 TN
- 77. AC DIKE (TYPE F) 75 LF @ \$51.50 LF
- 78. PLACE HOT MIX ASPHALT (MISC AREAS) 450 SY @ \$10.00 SY

INCLUSIONS:

- 1. LABOR, EQUIPMENT & MATERIAL
- 2. PRICE BASED ON (5) MOVE-IN
- 3. \$6,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT - 8 HR WORK SHIFT
- 4. PRICE BASED ON OIL INDEX - H&H OPTS IN
- 5. GRADES TO BE ASPHALT READY - NO FINE GRADE
- 6. 3 WEEK NOTICE REQUIRED FOR SCHEDULING
- 7. SURVEYING, ENGINEERING AND STAKING BY OTHERS. ALL FINISHED FILLS, INCLUDING FILLS AT GRADE BREAKS, TO BE PAINTED ON THE PAVEMENT BY PRIME CONTRACTOR AT 25' STATIONS AT NO COST TO HARDY & HARPER, INC. FILLS TO BE GIVEN PRIOR TO PAVING.
- 8. DBE PARTICIPATION \$35,000.00
- 9. QCQA FIELD & PLANT TESTING

EXCLUSIONS:

- 1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, SWEEPER
- 2. TEMP AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOOD HEADER, SPEED BUMPS
- 3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL, LEVEL COURSE
- 4. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING
- 5. PROTECTION / LOCATING OF EXST. UTILITIES, UTILITY ADJUSTMENTS, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL
- 6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL. PROFILIOGRAPH, MUST GRINDS, COLDMILL, PAVEMENT FABRIC REMOVAL
- 7. FABRIC & PLACEMENT, TEMP STRIPING, TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE, WEEKENDS
- 8. HAZARDOUS WASTE, WEATHER DELAYS, WATER & SOURCE, WATER TRUCK / BUGGY, LIGHT TOWERS
- 9. LIQUIDATED DAMAGES NOT DUE TO OUR OPERATION. THIS INCLUDES DAMAGES FPR LATE OPENINGS.



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

**Email: orders@lms-transport.com or
orders@lmncoldmilling.com**

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

COMPANY: Vulcan ATTN: Estimating

BID DATE: 8-9-16

PROJECT NAME: Caltrans 12-0M4904

Below is LMS Transport's & LMN Incorporated's quote for the above referenced project. If this quote is accepted please send a signed copy to orders@lms-transport.com or fax to **951-685-1862**

- **Item #: Oil Supply (per ton):** (1) 120 Tons of PG 64-10 (2) 37 Tons of PG 64-16 @ \$318 (Index 5%)
- **Item # Freight (per ton):** (1) 40 to Corona
- **Item Numbers:** See rental rates below for cold milling, dump trucks, equipment moves, & flatbeds.
 - **See LMS Transport's & LMN Incorporated's Standard Hourly Rates on Page 2.** You may apply any of these rental rates for the above mentioned contract to any bid items for services we offer to meet your DBE goals. LMN & LMS are sister companies & DBE Certified (asset based organizations!). Note: In (parenthesis) on page 2 states the amount of equipment we "own".

INCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. **TERMS ARE NET 7 (no sales taxes or environmental fees included).**
2. A flat \$12 Oil Spill Assessment Fee will be added to each load of oil.
3. **LMS TRANSPORT MUST BE NOTIFIED WITHIN 30 DAYS OF BID DATE OR QUOTE WILL BE NULL & VOID.**
4. EACH ADDITIONAL MOVE/MOBILIZATION IS BASED ON LMN STANDARD RATES (SEE PAGE 2).
5. ADDITIONAL SHIFTS TO BE CHARGED AT LMN STANDARD RATES (SEE PAGE 2).
6. BACK CHARGES NOT PERMITTED FOR TRUCKING OR MILLING WITHOUT SAME DAY APPROVAL.
7. ALL WORK TO BE PERFORMED UNDER THE CUSTOMERS SUPERVISION.

EXCLUSIONS (PERTAINING TO OIL SUPPLYING/TRUCKING/COLD MILLING):

1. QCQA, ARHM, TESTING, ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY.
2. SKIP WORK, SWEEPING, DETAIL, MINI GRINDER UNLESS NOTATED UNDER INCLUSIONS.
3. HANDWORK/DETAIL WORK UNLESS NOTATED UNDER INCLUSIONS.
4. TRAFFIC CONTROL LABOR, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD UNLESS NOTATED UNDER INCLUSIONS.
5. IMPORT & EXPORT, SUBGRADE REMOVAL & COMPACTION, SUBGRADE PREP, GRADING, FINE GRADING, DEWATERING, PETRO-MAT, CLAY, MACADAM, AND ANY UNFORSEEN CIRCUMSTANES OR CONDITIONS. UNLESS NOTATED UNDER INCLUSIONS.
6. PROTECTION OF EXST. UTILITIES, UTILITY ADJUSTMENTS UNLESS NOTATED UNDER INCLUSIONS.
7. STRIPING AND SIGNAGE, SEAL COAT, SLURRY, PRIME COAT, WEEDKILL. UNLESS NOTATED UNDER INCLUSIONS.

Customer Name | Signature | Date: _____

LMS & LMN Name | Signature | Date: _____



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or
orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

Standard Rental Rates for 2016 – LMN INCORPORATED “A COLD MILLING CO.” & LMS TRANSPORT

EQUIPMENT&(OWNED)	HRLY RATE	NOTES:
Mini Grinder Skidster (1)	\$850 (1st 4 Hrs) & \$175 per Hr after	Mobe charge included in 4 hr min.
Mini Grinder w/ Berm Attachment	\$950 (1 st 4 Hrs) & \$195 per Hr after	Hard to reach places i.e. under guard rails.
40"/4' (2) Cold Mill	\$2,100 (1st 4 Hrs) & \$300 (40") or \$2,200 (1 st 4 Hrs) & \$350 (4') after	Mobe charge included in 4 hr min.
Super Tens (2)	\$88 per Hr (4 Hr min)	\$100 per hour outside of 100 mile radius of Ontario, CA
RGN or Lowboys (2) (equip. transport)	\$135 per Hr portal to portal	Slide Axles and RGN trailers up to 50 ton.
Flatbeds (K-Rail etc.) (6 Tractors)	\$95 per hr portal to portal	\$110 Hr outside 100 mile radius 1 Hr Stand By Only
Oil Tankers (6)	\$100 per Hr portal to portal or Per Ton (request rate sheet)	4 Hr min 1 Hr Stand By Only
Dry Van Tractors (6 Tractors)	\$95 per hr portal to portal	\$120 per hr outside 100 mile radius

This proposal is subject to all Terms and Conditions below.



LMS TRANSPORT
CA # 434396
© 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or

orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

TERMS AND CONDITIONS OF CONTRACT:

In this agreement Sublet means LMS Transport (LMS) & LMN Incorporated (LMN). Owner means owner and/or any general contractor (customer) and/or agent or owner. This is a proposal per owner's request, not a complete property evaluation.

1. Standard Exclusions: Engineering, Soils Test, Permits, Compaction Test and/or Inspection Fees unless noted.
2. Prices are firm for thirty (30) days from the date of the proposal unless otherwise stated.
3. Owner agrees to indemnify Sublet from any claim or suit for bodily injury or property damage arising from the design construction or installation of speed bumps or wheel stops.
4. Any changes required by owner shall be authorized in writing and paid by owner at Sublet prevailing rates unless quoted and agreed upon in writing.
5. Owner agrees to furnish to jobsite necessary and adequate water supply at owner's expense.
6. Sublet assumes no liability for damage to underground pipes, septic tanks, cesspools or other underground structures; and any extra expense caused by the Sublet by the existence or location thereof shall be charged to buyer.
7. Owner agrees to pay attorney's and court costs in event suit is instituted to collect amounts due Sublet.
8. If work is performed according to owner's specifications of labor and materials, Sublet does not assume responsibility for the defects.
9. If work is to be performed by Sublet to provide labor and material in a workmanlike manner to accomplish the owner's purposes, Sublet agrees to repair or replace any defects of which owner gives notice to Sublet within 5 days after completion of work.
10. Delays or damage caused by building trades other than Sublet not employed by Sublet, shall be owner's responsibility.
11. Sublet shall be responsible for clean-up and removal of Sublet work and materials only.
12. If asphalt compaction tests are required by customer or agency, these must be performed while asphalt is being laid. Tests performed at a later date are not an acceptable method, and we assume no responsibility for those results.
13. Sublet is not responsible for proper drainage.
14. Grades are to be furnished plus and minus one tenth (.10) of a foot with dirt to balance.
15. Jobsite must be accessible to heavy equipment.
16. Workers compensation will be covered by the Owner for the Sublet employees for this project only.
17. Owner agrees to pay sublet, in full, based on the net terms under Inclusions on page 1. If an invoice is not paid within the term, a 3% fee will be assessed to the total, compound monthly. After 30 days, a 5% fee will be assessed to the total, compounded monthly. Signing this contract is the Owners recognition and approval to pay all invoices, in full, within the term.



LMS TRANSPORT
CA # 434396
 © 800-698-6886

OFFICE: 951-616-3828

FAX: 951-685-1862

Email: orders@lms-transport.com or

orders@lmncoldmilling.com

2751 Avalon St, Jurupa Valley, Ca 92509

UDBE # 38327 | SBE# 1770011



UDBE # 40561 | SBE# 1795213

18. LMS & LMN or Sublet has not notified any underground alert service. All work performed by Sublet for Owner is done with the express understanding that Owner has complied with and accepts all responsibilities and liabilities in and for the requirements of the regional notification center law pursuant to Article 2 (commencing with Section 4216) of Chapter 3.1 of Division 5 of Title 1 of the Government code.

19. ADDITIONAL SHIFTS TO BE CHARGED AT OUR STANDARD RATES ON PAGE 2. The number of shift approved for this quote will be identified under "Inclusions".

NOTICE IS HEREBY GIVEN THAT WORK AND MATERIAL FURNISHED BY Sublet MAY SUBJECT THE PROPERTY ON WHICH SAID WORK IS PERFORMED TO THE LIEN LAWS OF THE STATE OF CALIFORNIA PURSUANT TO SECTION 1193 OF THE CODE OF CIVIL

PROCEDURE OF SAID STATE. CUSTOMER ACKNOWLEDGES THAT HE HAS RECEIVED A LEGIBLE COPY OF THIS PAGE PROPOSAL.

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: _____

Title: Chief Estimator or Company Principal

Name: _____

=====

We hereby confirm our acceptance to the terms within this agreement.

Signature: _____

Company: LMS Transport & LMN Incorporated

Title: President of LMS

Name: Anthony Steen

Date	8/8/2016
Bid Date	8/9/2016
Project/Contract	12-0M4904
Tax Rate @ Plant	8%

	DBE Oil 1	DBE Oil 2	DBE Oil 3	DBE Oil 4	
PG Grade	64-10	64-16			
Liquid Price	\$ 318.00	\$ 318.00			
Tax	\$ 25.44	\$ 25.44	\$ -	\$ -	
Haul	\$ 40.00	\$ 40.00			
Net Cost	\$ 383.44	\$ 383.44	\$ -	\$ -	
Quantity Ordered	120	37			0
Total Dollars	\$ 46,012.80	\$ 14,187.28	\$ -	\$ -	
60% Credit	\$ 27,607.68	\$ 8,512.37	\$ -	\$ -	\$ 36,120.05 Total DBE contribution

FOR ESTIMATING PURPOSES ONLY. VALUES COULD CHANGE BASED ON ACTUAL MIX DESIGNS AND REFINER QUOTES BEING REVISED

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 12-0M4904
 Name of DBE business: Adanta, Inc.
 Name of DBE representative: Kimberly Patz
 DBE certification number: 37357
 Name of bidder: SEMA Construction, Inc.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: Eric T. Stepien
 Date: 8/4/2016

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
1	Lead Compliance Plan	\$1300

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

	Total	\$1300
--	-------	--------

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Kimberly Patz
 Signature of DBE's authorized representative:

Kimberly Patz
 Printed name of DBE's authorized representative:

President
 Title of DBE's authorized representative:

8/11/2016
 Date:

[Back To Query Form](#)

Search Returned 1 Records

Thu Aug 11 12:21:46 PDT 2016

Query Criteria

Firm/DBA Name: Adanta

Firm Type: DBE

Firm ID	37357
Firm/DBA Name	ADANTA, INC
Address Line1	828 SCHOOL STREET
Address Line2	
City	NAPA
State	CA
Zip Code1	94559
Zip Code2	
Mailing Address Line1	828 SCHOOL STREET
Mailing Address Line2	
Mailing City	NAPA
Mailing State	CA
Mailing Zip Code1	94559
Mailing Zip Code2	
Certification Type	DBE
EEmail	kimberlypatz@adanta-inc.com
Contact Name	KIMBERLY PATZ
Area Code	(707)
Phone Number	709-8894
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(707)
Fax Phone Number	736-8368
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 06; 07; 08; 09; 10; 11; 15; 17; 19; 23; 24; 25; 27; 28; 29; 30; 31; 33; 34; 36; 37; 38; 39; 40; 41; 42; 43; 44; 48; 49; 50; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 10; 11; 12;
DBE NAICS	541620; 562910;
ACDBE NAICS	
Work Codes	C8713 CONSULTANT, ENVIRONMENTAL; C8792 Environmental - Biological Studies; C8793 Environmental - Environmental Impact Assessment; C8795 Environmental-Regulatory; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses	
Trucks	
Gender	F
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)

Adanta, Inc.

828 School Street
Napa, California 94559
Tel. (707) 709-8894
Fax (707) 736-8368



A d a n t a

8(a), DBE, MBE, WBE
CSLB #961132
DBE Certificate #37357
DIR Registration #1000029442

August 4, 2016

Attn: Estimator

Subject: **Caltrans Contract 12-0M4904**

<u>Description</u>	<u>Qty</u>	<u>Unit Cost</u>	<u>Total Cost</u>
LEAD COMPLIANCE PLAN	1	LS	\$1,300

Dear Estimator:

Adanta, Inc. is pleased to present this bid to provide environmental services for the above referenced project. This quote includes up to two revisions per plan without additional cost and all plans are delivered in PDF electronic format only. Quotes for air monitoring and lead/asbestos training are available upon request.

Please send DBE Confirmation forms to Operations Manager, Cheryl Moore at cheryl.moore@adanta-inc.com and feel free to contact us at (707) 709-8894 if you have any questions.

Sincerely,

Kimberly Patz, President

[Back To Query Form](#)

Search Returned 1 Records

Thu Aug 11 12:24:50 PDT 2016

Query Criteria

Firm ID: 8735

Firm Type: DBE

Firm ID	8735
Firm/DBA Name	G & F CONCRETE CUTTING, INC.
Address Line1	1006 E. CHESTNUT AVENUE
Address Line2	
City	SANTA ANA
State	CA
Zip Code1	92701
Zip Code2	
Mailing Address Line1	PO. BOX 10215
Mailing Address Line2	
Mailing City	SANTA ANA
Mailing State	CA
Mailing Zip Code1	92701
Mailing Zip Code2	
Certification Type	DBE
EEmail	r.ferguson@gfconcretecutting.com
Contact Name	RITA M. VIGIL-FERGUSON
Area Code	(714)
Phone Number	550-0624
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(888)
Fax Phone Number	624-4361
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 30; 33; 36; 37; 40; 56;
Districts	05; 07; 08; 11; 12;
DBE NAICS	238910; 238990;

ACDBE NAICS

Work Codes	C1920 STRUCTURE EXCAVATION; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C9980 DEMOLITION;
Licenses	C21 Building Moving / Demolition Contractor; D06 Concrete Related Services;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

BR: 2.2
Contractor #: 590310

G&F Concrete Cutting; Inc.

D. DAVIS @ GFCONCRETECUTTING.COM

FOR MICHAEL PHILLIPS

P.O. Box 10215, Santa Ana, CA 92711

(714)648-0397 FAX (714)550-0624

Date: 8/8/2016

**NOTE: UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans
MTA & MWD Certified & Union Affiliated DRI # 100001776**

SEMA Construction, Inc.
320 Goddard Way, Ste. 150
Irvine, CA 92618
Ph. (949) 470-0500
Fax (949) 788-9200

Project: 12-OM4904
Location: Rout 5 Avendia Mendocino
City, State: Orange County, CA
Attr: Estimating
Email:

CONTRACT PROPOSAL

Scope of Work as follows:

Item # 39: Saw, Break and Remove 240 lf. of asphalt concrete dike.	@ \$8.50 lf.	Total: \$ 2,040.00 ✓
Item # 41: Break and Remove 7 – concrete inlets.	@ \$500.00 ea.	Total: \$ 3,500.00 ✓
Item # 42: Break and Remove 2 – concrete manholes	@ \$2,000.00 ea.	Total: \$ 4,000.00 ✓
Item # 43: Saw, Break and Remove 1,850 cy concrete PCC	@ \$ 325.00 cy.	Total: \$ 601,250.00 ✓
Item # 44: Remove 83,200 sq. ft. asphalt concrete surface	@ \$1.95 sq. ft.	Total: \$ 162,240.00 ✓
Item # 47: Saw, Break and Remove 40 lf. concrete curb & sidewalk	@ \$22.00 lf.	Total: \$ 880.00 ✓
Item # 48: Break and Remove 2,430 lf. concrete barrier	@ \$45.00 lf.	Total: \$ 109,350.00 ✓
Item # 51: Bridge Removal (Portion)	@ Lump Sum	Total: \$ 67,536.00 ✓

Note: Any stand by out of our control will be billed at posted hourly rates.
All tail gate, safety meetings, pre job meetings, safety classes specific to this job are extra and will be charged at posted hourly rates.

Included: One move-in, \$500.00 per additional, strait & shift change work hours,

Excluded: Layout, retention, license fees, permits/permit fees, cost of bond, engineering, soils test, removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective covers, demolition utilities, locate/cut/cap utilities, access to work, scaffolding, work platforms, floating platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting, damage to unknowns in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Concrete Cutting, Inc.
Submitted by:

Accepted by:

Greg Ferguson, CFO/VP

Authorized Signature

Print Name

- Quote valid for 90 days from above date.
- UDBE/SBE/DBE/WMBE/MBE Certified. Union Signatory
- Any additional permits or licenses for individual cities/job sites, additional charges will apply. Waivers of subrogation add 3%. G&F Concrete Cutting, Inc. will not accept any back-charges unless notified within 24 hours of damages occurring and given sufficient time to identify and repair said back-charges. Bid will revert to T&M if no authorized signature is returned before start of job.

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

G & F CONCRETE CUTTING, INC.

PO. BOX 10215
SANTA ANA, CA 92711 0215

Owner :RITA M. VIGIL-FERGUSON

Business Structure : CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 238910 Site Preparation Contractors

238990 All Other Specialty Trade Contractors

Work Category Code(s)

C1901 ROADWAY EXCAVATION
C5100 CONCRETE STRUCTURE

C1920 STRUCTURE EXCAVATION
C9980 DEMOLITION

Licenses

C08 Concrete Contractor

C21 Building Moving / Demolition Contractor

D06 Concrete Related Services

CERTIFYING AGENCY:

ORANGE COUNTY TRANSPORTATION AUTHORITY (OCTA)
550 SOUTH MAIN STREET, PO BOX 14184
ORANGE, CA 92863 1584
(714) 560-5620

UCP Firm Number : 8735

Tina Helen Potter

CUCP OFFICER

August 1, 2007

It is CUCP's policy and objective to promote and maintain a level playing field for DBEs in California on Federal-aid contracts. We ensure nondiscrimination in the award and administration of U.S. DOT assisted contracts based on the requirements of 49 CFR Parts 21 and 26.

*** TX REPORT ***

TRANSMISSION OK

TX/RX NO 8799
RECIPIENT ADDRESS 13036272626
DESTINATION ID Denver Office
ST. TIME 08/07 10:27
TIME USE 00'30
PAGES SENT 3
RESULT OK

G&F Concrete Cutting; Inc.

P.O. Box 10215, Santa Ana, CA 92711

(714)648-0397 FAX (714)550-0624

Date: 8/8/2016

**NOTE: UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans
MTA & MWD Certified & Union Affiliated DRI # 1000001776**

SEMA Construction, Inc.
320 Goddard Way, Ste. 150
Irvine, CA 92618
Ph. (949) 470-0500
Fax (949) 788-9200

Project: 12-OM4904
Location: Rout 5 Avendia Mendocino
City, State: Orange County, CA
Attn: Estimating
Email:

CONTRACT PROPOSAL

Scope of Work as follows:

Item # 39: Saw, Break and Remove 240 lf. of asphalt concrete dike.	@ \$8.50 lf.	Total: \$ 2,040.00
Item # 41: Break and Remove 7 – concrete inlets.	@ \$500.00 ea.	Total: \$ 3,500.00
Item # 42: Break and Remove 2 – concrete manholes	@ \$2,000.00 ea.	Total: \$ 4,000.00
Item # 43: Saw, Break and Remove 1,850 cy concrete PCC	@ \$ 325.00 cy.	Total: \$ 601,250.00
Item # 44: Remove 83,200 sq. ft. asphalt concrete surface	@ \$1.95 sq. ft.	Total: \$ 162,240.00
Item # 47: Saw, Break and Remove 40 lf. concrete curb & sidewalk	@ \$22.00 lf.	Total: \$ 880.00
Item # 48: Break and Remove 2,430 lf. concrete barrier	@ \$45.00 lf.	Total: \$ 109,350.00
Item # 51: Bridge Removal (Portion)	@ Lump Sum	Total: \$ 67,536.00

Back To Query Form

Search Returned 1 Records

Thu Aug 11 12:20:56 PDT 2016

Query Criteria

Firm ID: 000651

Firm Type: DBE

Firm ID	651
Firm/DBA Name	PRE-CON PRODUCTS
Address Line1	240 LOS ANGELES AVENUE
Address Line2	
City	SIMI VALLEY
State	CA
Zip Code1	93065
Zip Code2	
Mailing Address Line1	P O BOX 940669
Mailing Address Line2	
Mailing City	SIMI VALLEY
Mailing State	CA
Mailing Zip Code1	93094
Mailing Zip Code2	
Certification Type	DBE
EEmail	danz@pre-conproducts.com
Contact Name	DANIEL ZARRAONANDIA
Area Code	(805)
Phone Number	527-0841
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(805)
Fax Phone Number	306-2498
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	19; 27; 30; 35; 36; 40; 42; 56;
Districts	05; 07; 08; 12;
DBE NAICS	237310; 238110; 238120; 238990; 327310; 327331; 327390;

ACDBE NAICS

Work Codes	C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240 CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;
Licenses	A General Engineering Contractor; C08 Concrete Contractor; C42 Sanitation System Contractor;
Trucks	
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)



QUOTE

P.O. BOX 940669 SIMI VALLEY CA. 93094 - (805)-527-0841

QUOTE DATE: 8/9/2016

SHANNON

QUOTE ID: 13370

CUSTOMER NAME: ALL INTERESTED BIDDERS
CONTACT:

JOB NUMBER: 12201
JOB TITLE: WIDEN FWY & BRIDGE
LOCATION: SAN CLEMENTE

PHONE:
FAX:
Cell or Pgr.:

TRACT:
CONTRACT #: 12-0M4904
AGENCY: CALTRANS

Shipping Terms: FOB JOB SITE
Payment Terms: NET 30 DAYS

Price Valid Until: 10/8/2016
Est. lead time from receipt of plans: VERIFIED UPON ORDE

QUOTE DETAIL

DESCRIPTION	QUANTITY	UNIT PRICE	UNIT	EXTENSION
24" RCP 1500D TG	750	\$24.42	FT.	\$18,315.00
# OF DELIVERIES BASED ON FULL LOADS OF 8' JOINTS	5	\$833.75	LD	\$4,168.75
CUSTOMER TO UNLOAD				
CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT			TOTAL	\$22,483.75

NOTES: ALL RCP IS TONGUE AND GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY BE ROUNDED TO MEET STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE INCLUDES AND IS LIMITED TO PRE-CON'S TERMS AND CONDITIONS. UNIT PRICES WILL PREVAIL.**CONTACT KARI 805-315-7247**

Sales tax additional

Print

PRE-CON PRODUCTS IS A REGISTERED MINORITY BUSINESS

CALTRANS DBE # CT000651

MBE CLEARING HOUSE # 91IS0090

I HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE MATERIALS AND ABIDE BY PRE-CON'S TERMS AND CONDITIONS.

BY: _____

PHONE: (805) 527-0841

FAX: (805) 584-0769

THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
12-0M4904

BID AMOUNT:
\$ 668,735.62

BID OPENING DATE:

BIDDER'S NAME:

DBE GOAL FROM CONTRACT %:

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
---	--	---

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
	Reinforcing Bar Supplier		Alaska Enterprises Inc.	\$ 350,000

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).


¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 350,000	%
-----------------------------	------------	---

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder: 

Date: 8/11/16 (Area Code) Tel. No. (916) 267-4806

Person to Contact: MELINDA S. ALASKA (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.



INTEGRITY

REBAR PLACERS

www.integrityrebarplacers.com

1345 Nandina Ave, Perris, CA 92571
 Phone: 951.696.6843 Fax: 951.943.7772
 Contractor's License # 533729
 DIR#: 1000005302

ESTIMATE # 0212

BID/OFFER FORM

BID DATE: 08/09/2016

BID TIME: 02 PM

TO:

ATTN: ESTIMATING

PROJECT NAME: CT# 12-0M4904

PROJECT LOCATION: CITY OF SAN CLEMENTE, CA

Integrity Rebar Placers is pleased to submit the following offer/agreement for the above referenced project, subject to the terms and conditions specified herein. Performance of this Bid/Offer shall be governed by and in compliance with the **Concrete Reinforcing Steel Institute Manual of Standard Practices**. This offer represents the full scope and intent on the part of Integrity Rebar Placers to provide services and materials to Contractor.

This bid is submitted subject to and expressly conditioned upon all of the terms and conditions set forth below.

SCOPE OF WORK / PRICE

BID ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	TOTALS
#083	54" CIDH CONCRETE PILE (SIGN FOUNDATION)	22	LF	120.1752	\$2,643.86
#084	60" CIDH CONCRETE PILES (SIGN FOUNDATION)	71	LF	147.9866	\$10,507.05
#089F	STRUCTURAL CONC, APP SLAB (TYPE N)	33	CY	311.4150	\$10,276.70
#090	STRUCTURAL CONC, APP SLAB (TYPE R)	479	CY	188.0537	\$90,077.72
#092	PAVING NOTCH EXTENSION FOB	402	CY	2.5729	\$1,034.31
#098F	BAR REINFORCING STEEL (BRIDGE)	389,100	CY	.9170	\$356,823.27
#099F	BAR REINFORCING STEEL (RET WALL)	122,000	LB	.8776	\$107,066.53
#100F	HEADED BAR REINFORCEMENT	60	EA	42.00	\$2,520.00
#117F	SOUNDWALL (MASONRY BLOCK)	1,625	SQFT	.6868	\$1,116.12
#133F	CONCRETE BARRIER (TYPE 60A) (MODIFIED) FOB	292	LF	4.4307	\$1,293.75
#134	CONCRETE BARRIER (TYPE 60F) FOB	120	LF	5.7673	\$692.07
#135	CONCRETE BARRIER (TYPE 60C) FOB	3,300	LF	8.1292	\$26,826.51
#136	CONCRETE BARRIER (TYPE 60D) FOB	460	LF	2.2095	\$1,016.37
#137F	CONCRETE BARRIER (TYPE 736)	781	LF	21.6665	\$16,921.58
#138F	CONCRETE BARRIER (TYPE 736A)	448	LF	22.1424	\$9,919.80
	EXCLUDE ALL WORK NOT LISTED ABOVE			TOTAL	\$638,735.62
	OPTIONAL ADD FOR DBE SUPPLIER MATERIAL VALUE			OPTIONAL ADD	\$30,000.00
	\$350,000.00 (Alaska Enterprises) WBE, MBE, DBE, UDBE: Certified 315 N. Associated Rd. Ste 704 Brea, CA 92821 Direct: (714) 267-4806 Lindy@alaskaenterprisesinc.com				

- Prices include applicable State and Local Sales Tax.
- Prices, as quoted, will remain firm for thirty (30) calendar days, after which time Integrity Rebar Placers reserves the right to revise this quotation.
- Prices / Bid items quoted are not for separate acceptance without prior approval.

- Integrity Rebar Placers' price is based on detailing, fabricating and placing on a normal five (5) day, forty (40) hour work week (all Union contract and nationally recognized holidays are observed). Performance will be based on conventional construction, timely receipt of (2) complete printed sets of plans, specifications (in addition to CADD files) and adequate written schedules to which Integrity Rebar Placers has agreed. Contractor shall furnish design information, locations of pour joints, and construction schedules in sufficient time to allow for preparation and approval of submittals, plus seven (7) working days for fabrication and delivery. Additional lead-time will be required for special mill rolling, spirals, epoxy coating and/or special mesh. Contract delays of more than forty five (45) days may result in additional cost of materials.
- Seller reserves the right to renegotiate additional price increases, for any shipments and/or placing after _____

HOISTING/LOWERING:

Contractor shall furnish, without charge, suitable equipment fully operated for hoisting/lowering reinforcing steel, wire mesh, etc, including unloading trucks, staging of reinforcing to points of installation (into foundations and onto elevated decks, etc...) setting of columns/cages and /or assemblies, and power placing of individual bars that Integrity Rebar Placers may require. **Contractor to provide a minimum of 113 hours of actual hook time.** (Hook time is the amount of time that the hoisting hook is actively supporting any reinforcing steel.) If Integrity Rebar Placers is to perform its own hoisting, add \$_____. (Hours and/or price provided do not include hoisting/lowering for F.O.B. trucks jobsite material and/or setting of tied and stockpiled cages or mats).

SPECIAL NOTES:

1. Payment and Performance Bonds may be provided at 1% if necessary.
2. Night work is excluded except by additive quote.
3. Add \$33,000.00 for 60 barriers if installed.

PLANS AND SPECIFICATIONS:

Specifications:

Plans/Drawings: PER LIST SHT 244 PAGES

Addenda: #

(08-03-2016) ADM#1

Architect/Engineer:

SCOPE OF WORK EXCLUSIONS

1. All testing and inspection and/or any related costs thereof other than mill test reports. (Rebar, mechanical couplers and/or welded hoop test bar samples to be provided F.O.B. trucks jobsite).
2. As-Built Drawings (Shop Drawings).
3. Plain (smooth) round bars, threaded bars, rods, sleeves, anchors, studs, bolts (anchor & misc.), and inserts.
4. Wrapping, coating, painting and/or greasing of reinforcing steel and/or wire mesh.
5. Supplying, installing, and /or maintaining any form of rebar cap or safety device on installed reinforcing steel or reinforcing steel on the ground/stored. (Per latest OSHA Standards)
6. Cost of pour watchman.
7. All permits and licenses, other than city/county business licenses and State Contractor's license, required for the work.
8. Cutting, burning, cleaning, straightening and/or bending of existing steel and/or improperly placed drill and grout/bond dowels.
9. Drilling, grouting, and dry packing / placing bars in drilled holes.
10. Payment and/or Performance Bonds. (Material Bond may be provided if available)
11. Cost of Bonds.

12. Furnishing and/or welding of dowels/anchors to miscellaneous steel and/or structural steel.
13. Metal tags (Integrity Rebar Placers' standard tags will be used to identify steel).
14. Any or all reinforcing steel, and/or wire mesh not shown on drawings unless specifically included in Scope of Work/Price.
15. **Placing or Shop Drawings prepared, reviewed, sealed or stamped by a licensed engineer.**
16. Providing and/or laying out holes in structural steel for reinforcing bars to pass.
17. All electrical bonding, grounding material (i.e. welding for cathodic protection).
18. All welding.
19. Breakout dowels and/or installation of same.
20. Prestressing and/or prestressing materials. (Including but not limited to any additional reinforcing steel required by any prestressing/post tensioning system)
21. Masonry Steel, other than deformed rebar.
22. Reinforcing for precast concrete items.
23. Reworking of any reinforcing steel and/or post-tensioned cables extending from precast piles.
24. The setting of tied and stockpiled F.O.B. Truck Jobsite cages as well as all spacer material and/or placing accessories required to position same. Reinforcing steel cages will be unloaded by Contractor and stockpiled at the jobsite in locations designated by Contractor. Relocation of stockpiled cages shall be Contractor's responsibility.
25. Epoxy Coated / Galvanized deformed and/or plain bars and/or wire mesh.
26. Field bending of rebar other than by additive quote.
27. The cost of reworking, rehabilitating and/or replacing reinforcing steel damaged or lost as a result of flood conditions. If storm damage should occur, responsibility for steel fully or partially in place, and for steel stored in locations designated by Contractor, shall be for Contractor's account.
28. Traffic control (Lane closures, barricades, flagmen, signs, lights, etc.).
29. All site work, including but not limited to paving, sidewalks, curb and gutter, storm drain items such as catch basins, clean-outs, inlets, outlets, manholes, headwalls, collars, etc. unless specifically included in Scope of Work/Price.
30. Diaphragm dowels or bolts required for precast members.
31. Protection of exposed steel for future construction.

GENERAL CONDITIONS


1. Contractor's acceptance of all of the terms and conditions of this Bid/Offer shall be conclusively evidenced by Contractor listing, permitting/directing performance, or signing and returning this offer.
2. Integrity Rebar Placers may begin performance of the work, pending receipt of an executed final agreement. However, should a final mutually acceptable agreement not be forthcoming or should the terms and conditions of Integrity rebar Placers offer be altered or modified, Integrity Rebar Placers reserves the right to immediately stop performance and Contractor agrees to indemnify Integrity Rebar Placers for all costs and loss of profit.
3. The following items, as required, are to be provided by Contractor, fully erected for use at all locations necessary without charge to Integrity Rebar Placers:
 - A. Grades and Lines.
 - B. Templates.
 - C. Racks, Ramps, Ladders, Cal-Osha approved Heavy Duty scaffolding (per sections 1926 subpart L App. A & E).
 - D. Full access to all working areas for material, equipment and manpower.

- E. Level space for delivery, assembly and storage of steel, accessible to tractor-semi-trailer deliveries and adjacent to jobsite location where steel is to be used and/or hoisted/lowered.
- F. Adequate lighting as required, sanitary facilities, trash bins, etc.
- G. As required, adequate electrical power and compressed air (90 PSI Min.).
4. Subcontractor shall be paid monthly progress payments equal to one hundred percent (100%) of monthly billings within ten days (10) days of Contractor receiving payment from project owner for value of work completed, plus Owner approved amount of materials on hand and/or equipment (if any) suitably stored on or off site. Contractor shall, at all times, be financially responsible to Integrity Rebar Placers for labor and material supplied pursuant to this offer. If a dispute arises between Contractor and Owner that delays receipt of payment by Contractor from Owner, unrelated to the performance of or materials supplied by Subcontractor, Contractor shall make progress and/or retention payment to Subcontractor within a reasonable time. A reasonable time for payment from Contractor to Subcontractor shall be defined as being due 45 days from Subcontractor's progress billing date.
5. Contractor shall not withhold retention greater than that being withheld by the Owner from the Contractor and shall immediately reduce retention withheld from Subcontractor, by a like percentage, when reduced to Contractor by Owner. In no event shall retention withheld by Contractor from Integrity Rebar Placers exceed the percentage withheld from Contractor by Owner. Final retention payment shall be made not later than 35 days from date Integrity Rebar Placers has completed its scope of work.
6. No retention shall be withheld on FOB and/or tied and stockpiled material, if approved by Owner.
7. Integrity Rebar Placers shall not be required to continue performance if, after Contractor has received payment for the properly performed work of Integrity Rebar Placers, timely payments are not made to Integrity Rebar Placers.
8. All sums not paid when due shall bear an interest rate of 2% per month or the maximum legal rate permitted by law, whichever is greater; and all costs of collection, including a reasonable attorney's fee, shall be paid by Contractor as prescribed by Section 7108.5 of the California Business and Professions Code.
9. No provision of this Subcontract shall serve to void Integrity Rebar Placers entitlement to payment for properly performed contract/extra work or suitably stored materials, or to void Subcontractor's right to file a lien, stop notice, and/or claim on its behalf.
10. Neither party will have the right of set-off against the other party for any reason.
11. If Integrity Rebar Placers is required by the Contractor to perform change order/extra work, said extra work must be authorized in writing by Contractor's Field Management personnel having apparent authority to authorize such extra work or an officer of the Contractor. Such written/executed directives from the Contractor shall constitute acceptance of financial responsibility by Contractor and a billable event upon completion of the work.
12. No back charges or claims of the Contractor for services provided shall be valid except by an agreement in writing, agreed to between the parties prior to services being provided.
13. Field labor called for herein is to be performed during Integrity Rebar Placers regular working hours, eight hours per day, five days a week (all Union Holidays are observed), unless required and agreed to during bid negotiations. All work performed outside of such hours shall be charged at Integrity Rebar Placers standard rates for overtime, weekend, or holiday work. Integrity Rebar Placers standard rates are per Caltrans force account rates. (Labor Surcharge % per Concrete Construction - Bridge) However, should Integrity Rebar Placers be behind the preapproved construction schedule, all overtime/premium time required to regain the construction schedule shall be for subcontractor's account.
14. Integrity Rebar Placers will indemnify, defend and save harmless Contractor and Contractor's customer from Integrity Rebar Placers proportionate share of liability for claims attributable to bodily injury (including death) and/or property damage (to other than the Work itself) to the extent caused by the negligence or intentional misconduct of Integrity Rebar Placers or anyone directly or indirectly employed by Integrity Rebar Placers. Subcontractor will name Contractor and Contractor's customer as additional insured on Subcontractor's insurance policies only if required to do so by the Contract Documents and only by means of Subcontractor's standard additional insured endorsement. Indemnification and insurance provided by Integrity Rebar Placers shall not extend coverage to Architects, Engineers or other design professionals. Indemnification and insurance coverage shall be limited to Contractor and Contractor's customer only.
- Integrity Rebar Placers carries the following insurance coverage's.
- General Liability: Carrier-A.M. Best Rated A X Non-Admitted. Form: CG2001 10/01-2001 ISO Occurrence Commercial General Liability including products. Limits: Each Occurrence \$1,000,000. General Aggregate \$2,000,000 Products/Comp Ops Aggregate \$2,000,000 Personal Injury & Advertising \$1,000,000 Medical Payments-Per Person \$5,000 Fire Legal Damage \$50,000.
- Workers Compensation: Carrier: State Compensation Insurance Fund, Statutory includes Employers Liability.
15. Contractor shall provide Integrity Rebar Placers with copies of all contract documents applicable to Integrity Rebar Placers performance, duties, or obligations at its Headquarters Office.
16. Subcontractor shall be provided a mutually approved construction schedule providing a reasonable time in which to make delivery of submittals, materials and/or labor so as to commence and complete the performance of the Subcontract.
17. Subcontractor shall not be responsible for delays, accelerations, or defaults where occasioned by any causes beyond its control,

including but not limited to: delays caused by the Owner, General Contractor, Architect and/or Engineers.

- 18. Subcontractor shall be entitled to equitable adjustment in the subcontract amount for additional costs due to unanticipated project delays or accelerations caused by the Contractor or others under the direct control of Contractor, and whose acts is not Subcontractor's responsibility.
- 19. The Contractor shall make no demand for liquidated damages for delays in excess of the amount specified in the Contract Documents and no liquidated damages may be assessed against Subcontractor for more than its proportionate share of the amount paid by the Contractor for unexcused delays to the extent actually caused by Subcontractor.
- 21. Splices in reinforcing bars and/or construction joint dowels for Contractor's convenience shall be for Contractor's account. Also splices required due to low overhead, power lines and/or deficiencies in hoisting equipment unless specifically shown on contract drawings at that particular location shall be for Contractor's account.
- 22. Integrity Rebar Placers shall not be liable for repair of any damage caused by others outside the control of Integrity Rebar Placers. Approval for pouring or embedment in concrete shall constitute acceptance by Contractor of that portion of work and shall terminate Integrity Rebar Placers responsibility. Required remedial work, due to damage caused by others shall be for Contractor's account.
- 24. Cost of Ironworker show-up and/or stand-by time, scheduled by Contractor, when work is not ready shall be for Contractor's account.
- 25. Contractor shall furnish, without charge, templates/starter walls constructed with sufficient accuracy to support vertical reinforcing steel within placing tolerances specified by Owner. Templates/Starter walls shall not be double formed before reinforcing steel is installed unless prior approval has been granted.
- 26. Contractor shall furnish adequate parking for all Integrity Rebar Placers employees at no cost to Integrity Rebar Placers within three (3) standard blocks of the jobsite. If Contractor does not provide this parking, Contractor will pay Integrity Rebar Placers for all parking related costs including cost of vehicle parking, cost of shuttle services and travel time costs while employees are in transit unless specifically included in Scope of Work / Price or by additive quote.
- 27. Contractor will provide full access to all areas of the project for at least one (1) Integrity Rebar Placers' Foreman truck to provide supplies and accessories as needed for the project.
- 28. Contractor shall furnish approved work drawings of the temporary support system for columns, wall cages and/or any assemblies regardless of height, which the bid documents, may require. Contractor shall furnish and maintain adequate bracing, rigging, cables and guys, set all deadmen required to guy vertical reinforcing, and comply with the temporary system design (Rigging includes but is not limited to: chokers, shackles, spreader bars, etc....). Prior to hoisting support being removed, Contractor to inspect, approve compliance with temporary support system plan, and accept work.
- 29. Ramps adequate to allow semi tractor-trailer deliveries of reinforcing to point of final placement shall be furnished by Contractor for all work below grade and shall be maintained in place until all work below grade is complete. If above ramps are not provided, all cost for equivalent service shall be for Contractors account.
- 30. Masonry steel to be F.O.B. trucks jobsite, with Contractor agreeing to accept all responsibility for any shortages and/or replacement costs discovered twenty-four (24) hours subsequent to delivery. Unless shown otherwise on plan drawings, masonry vertical reinforcing is to be furnished in one piece, full height between stories of structure. If four-foot (4' 0") vertical lifts are required, Contractor and/or Contractor's subcontractor to assume all costs for additional splices required. All horizontal reinforcing #5 and smaller will be furnished in stock lengths plus corner bars.
- 31. Contractor shall furnish, at no cost to Integrity Rebar Placers hoisting/lowering of employees and materials to points of installation, wherever required.
- 32. Contractor shall furnish layout of dowels, which extend into masonry.

Accepted this 9 day of August, 2016

Integrity Rebar Placers
By: 

Contractor:
by: _____

BUSINESS LICENSE TAX CERTIFICATE
ISSUED FOR TAX PURPOSES ONLY - NOT TRANSFERABLE

CITY OF BREA

Business License Tax Division

1 Civic Center Circle, Brea, CA 92821-5732

(714) 990-7686 • BusinessLicenseInfo@cityofbrea.net

Business Name: Alaska Enterprises

Business Location: 315 N Associated Rd 704
Brea, CA 92821

Owner, Partners, or Corp. Officer: Melinda Sue Alaska

ALASKA ENTERPRISES
315 N ASSOCIATED RD 704
BREA, CA 92821

BUSINESS LICENSE #: 039367

SIC Description: Marketing Consultants

Rate Type: 340C - Business/Personal Srvc Inside

Bus. Description: Marketing Consultant Trade Agent Reseller

Date Paid: January 05, 2015

Expiration Date: December 31, 2015

TO BE POSTED IN A CONSPICUOUS PLACE

CALIFORNIA UNIFIED CERTIFICATION PROGRAM (CUCP)



(Revised 6/15/16)

September 14, 2011

Ms. Melinda Sue Alaska
Alaska Enterprises Inc.
315 N. Associated Rd, #704
Brea, CA 92821

**RE: DISADVANTAGED/MINORITY/WOMEN BUSINESS ENTERPRISE (DBE/MBE/WBE)
CERTIFICATION APPROVAL** CCA File No. - 12206 CUCP File No. 39924

Dear Ms. Alaska:

We are pleased to advise you that after careful review of your application and supporting documentation, the City of Los Angeles has determined that your firm meets the eligibility standards to be certified as a **Disadvantaged/Minority/Women Business Enterprise (DBE/MBE/WBE)** as required under the U.S. Department of Transportation (U.S. DOT) Regulation 49 CFR Part 26, as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of certified DBEs and the City of Los Angeles DBE/MBE/WBE directory under the following specific areas of expertise that you have identified on the business service form for contracting opportunities:

<u>NAICS Codes</u>	<u>Description</u>
425120	Wholesale Trade Agents and Brokers
541613	Marketing Consulting Services
423510	Metal Service Centers and Other Metal Merchant Wholesalers
484110	General Freight Trucking, Local

Your certification applies only for the above codes. You may review your firm's information in the CUCP DBE database which can be accessed at the California Unified Certification Program's website at www.californiaucp.com and the City of Los Angeles DBE/MBE/WBE database at <http://bca.lacity.org>. Any additions and revisions must be submitted to the City of Los Angeles for review and approval.

In order to assure continuing DBE status, you must submit annually a No Change Declaration with supporting documentation, which will be sent to you. Based on your annual submission that no change in ownership and control has occurred, or if changes have occurred, they do not affect your firm's DBE standing, the DBE certification of your firm will continue until or unless it is removed by our agency.

Also, should any changes occur that could affect your certification status prior to receipt of the Declaration, such as changes in your firm's name, business/ mailing address, ownership, management, or control, or failure to meet the applicable business size standards or personal net worth standard, please notify us immediately. DBE certification is subject to review at any time. Failure to submit forms and/or change of information will be deemed as failure to cooperate under Section 26.109 of the Regulations.


Alaska Enterprises Inc.
September 14, 2011
Page 2

Your DBE certification status will be honored by all of the U.S. DOT recipients in California.

Congratulations, and thank you for your interest in the California Unified Certification Program (CUCP). We wish you every business success and look forward to hearing from you if we may be of any assistance to you in this regard.

Should you have any questions, please contact me at (213) 847-2650 or e-mail at angela.delarosa@lacity.org.

Sincerely,



ANGELA DE LA ROSA, LAWA Certification Manager
Office of Contract Compliance
Bureau of Contract Administration



INTEGRITY
REBAR PLACERS

1345 Nandina Ave
Perris, CA 92571
(951) 696-6843 office
(951) 943-7772 fax
Contractors License # 533729
CA DIR #1000005302

FAX

FACSIMILE TRANSMITTAL SHEET

TO:	FROM:
ESTIMATING DEPT	ESTIMATING DEPT
COMPANY:	DATE:
SEMA CONSTRUCTION	08/09/16
FAX NUMBER:	TOTAL NO. OF PAGES (INCLUDING COVER):
949-788-9200	89
PHONE NUMBER:	CC:
949-470-0500	
RE: # 12-0M4904	

SCOPE AND PRICE LETTER FOR:

In San Clemente from Avenida Mendocino Overcrossing to
South of Avenida Presidio Undercrossing
Caltrans Project # 12-0M4904
City of San Clemente, Orange County

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.:

12-0M4904

Name of DBE business:

Gaspar Transportation DBA Gaspar Trucking

Name of DBE representative:

Oscar Gaspar

DBE certification number:

39530

Name of bidder:

Gaspar Trucking

Name of prime contractor if different from the bidder:

SEMA CONSTRUCTION

Name of representative of bidder or prime contractor:

ERIC T STEPIEN

Date:

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
	Item #40 -	\$ 1,330
	Item #43 -	\$ 23,760
	Item #54 -	\$ 23,580
	Item #56 -	\$ 8100
	Item #57 -	\$ 5,940
	Item #58 -	\$ 18,360
	Item #82 -	\$ 6,750
	Item #83 -	\$ 135
	Item #84 -	\$ 540
	Total	\$ 7,200
		96,625

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Oscar Gaspar

Signature of DBE's authorized representative:

Oscar Gaspar

Printed name of DBE's authorized representative:

PARTNER

Title of DBE's authorized representative:

AUGUST 11, 2016

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

[Back To Query Form](#)

Search Returned 1 Records

Thu Aug 11 13:55:04 PDT 2016

Query Criteria

Firm/DBA Name: Gaspar

Firm Type: DBE

Firm ID	39530
Firm/DBA Name	GASPAR TRANSPORTATION INC.
Address Line1	3525 NOVAK ST.
Address Line2	
City	RIVERSIDE
State	CA
Zip Code1	92509
Zip Code2	
Mailing Address Line1	P.O. BOX 3036
Mailing Address Line2	
Mailing City	RIVERSIDE
Mailing State	CA
Mailing Zip Code1	92519
Mailing Zip Code2	
Certification Type	DBE
EEmail	gaspartrucking@sbcglobal.net
Contact Name	ERNESTO GASPAR-AVILA
Area Code	(951)
Phone Number	233-4749
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(866)
Fax Phone Number	827-4231
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12; 13; 14; 15; 16; 17; 18; 19; 20; 21; 22; 23; 24; 25; 26; 27; 28; 29; 30; 31; 32; 33; 34; 35; 36; 37; 38; 39; 40; 41; 42; 43; 44; 45; 46; 47; 48; 49; 50; 51; 52; 53; 54; 55; 56; 57; 58;
Districts	01; 02; 03; 04; 05; 06; 07; 08; 09; 10; 11; 12;
DBE NAICS	484220;
 ACDBE NAICS	
 Work Codes	C9774 TRUCKER;
Licenses	
Trucks	FOR HIRE - 8;
Gender	M
Ethnicity	HISPANIC
Firm Type	DBE

[Back To Query Form](#)

GASPAR TRUCKING



PO BOX 3036 RIVERSIDE CA 92509 | 951-233-4749 | gaspartrucking@sbcglobal.net

August 11, 2016

SEMA CONSTRUCTION

320 Goddard Way, Suite 150

Irvine, CA 92618

Dear Eric T Stepien:

Below you will find a breakdown of our DBE commitment for this project.

Item	
Item #40 -	\$ 1,330
Item #43-	\$ 23,760
Item #54-	\$ 23,580
Item #56-	\$ 8100
Item #57-	\$ 5,940
Item #58-	\$ 18,360
Item #82-	\$ 6,750
Item #83-	\$ 135
Item #84-	\$ 540
Item #90-	\$ 7,200
Total DBE commitment	\$95,625

Sincerely,

GASPAR TRUCKING

CALTRANS
STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
BID FOR

12

08-15-16A10:59 RCVD

FOURTH BIDDER

CONSTRUCTION ON STATE HIGHWAY IN
ORANGE COUNTY IN SAN CLEMENTE FROM 0.1 MILE NORTH OF AVENIDA MENDOCINO
OVERCROSSING TO 0.2 MILE SOUTH OF AVENIDA PRESIDIO UNDERCROSSING
In District 12 on Route 5

UNDER

Notice to Bidders and Special Provisions dated June 20, 2016
Project plans approved March 28, 2016
Standard Specifications dated 2010
Standard Plans dated 2010

Identified by

Contract No. 12-0M4904

12-Ora-5-1.2/2.2

Project ID 1212000090

FEDERAL-AID PROJECT
ACHSNHPI-005-1(635)E

Bids open Tuesday, August 9, 2016

Dated June 20, 2016

AADD

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

BID TO THE DEPARTMENT OF TRANSPORTATION

DES-OE-0102.1

Name of Bidder SEMA Construction, Inc
Business Street Address 320 Goddard Suite 150
(Include even if P.O. Box is used)
Business P.O. Box
City, State, Zip Irvine , CA, 92618
Telephone No: AREA CODE 949-470-0500
Fax No: AREA CODE
Contractor License No. 657770
Public Works Contractor Registration No. 1000025541
Checksum 981069F7

1. Bidder agrees, if this bid is accepted, to enter into a contract with the Department, in the form included in the Standard Specifications, to perform the work provided in the Contract under the terms of the Contract for the price or prices bid.

For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of working days shown on the Notice to Bidders.

For a cost plus time based bid on a contract without a plant establishment period, Bidder additionally agrees to perform the work within the number of working days bid.

For a cost plus time based bid on a contract with a plant establishment period, Bidder additionally agrees to perform the non-plant establishment work within the number of working days bid for non-plant establishment work.

2. Bidder has and acknowledges the following addenda:1
08-03-16 Revise Project Plans, Bid Book, Federal Minimum Wages,
3. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid: Bidder's Bond
4. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification may result in one or more of the following:
 - 4.1 Criminal prosecution
 - 4.2 Rejection of the bid
 - 4.3 Rescission of the award
 - 4.4 Termination of the Contract

PRINTED NAME:T. Brett Ames AND
TITLE OF PERSON SIGNING:Vice President

BY (Authorized signature)

DATE SIGNED(Do not type)

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LUMP SUM LS	LUMP SUM	2,222.94
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LUMP SUM LS	LUMP SUM	23,000.04
3	090100	TIME-RELATED OVERHEAD (WDAY)	325.0 WDAY	2,063.73	670,712.25
4	120090	CONSTRUCTION AREA SIGNS	LUMP SUM LS	LUMP SUM	62,858.51
5	120100	TRAFFIC CONTROL SYSTEM	LUMP SUM LS	LUMP SUM	701,494.23
6	120116	TYPE II BARRICADE	8.0 EA	951.08	7,608.64
7	120120	TYPE III BARRICADE	2.0 EA	3,804.30	7,608.60
8	120165	CHANNELIZER (SURFACE MOUNTED)	40.0 EA	80.22	3,208.80
9	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LUMP SUM LS	LUMP SUM	23,299.31
10	129000	TEMPORARY RAILING (TYPE K)	10,700.0 LF	8.45	90,415.00
11	129100	TEMPORARY CRASH CUSHION MODULE	77.0 EA	265.60	20,451.20
12	129150	TEMPORARY TRAFFIC SCREEN	10,600.0 LF	2.42	25,652.00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
13	130100	JOB SITE MANAGEMENT	LUMP SUM LS	LUMP SUM	35,719.32
14	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LUMP SUM LS	LUMP SUM	1,436.89
15	130310	RAIN EVENT ACTION PLAN	67.0 EA	500.00	33,500.00
16	130320	STORM WATER SAMPLING AND ANALYSIS DAY	28.0 EA	97.58	2,732.24
17	130330	STORM WATER ANNUAL REPORT	3.0 EA	2,000.00	6,000.00
18	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	720.0 SQYD	1.79	1,288.80
19	130620	TEMPORARY DRAINAGE INLET PROTECTION	21.0 EA	351.60	7,383.60
20	130640	TEMPORARY FIBER ROLL	290.0 LF	14.31	4,149.90
21	130650	TEMPORARY GRAVEL BAG BERM	1,640.0 LF	11.00	18,040.00
22	130710	TEMPORARY CONSTRUCTION ENTRANCE	4.0 EA	4,965.06	19,860.24
23	130730	STREET SWEEPING	LUMP SUM LS	LUMP SUM	70,200.28
24	130900	TEMPORARY CONCRETE WASHOUT	LUMP SUM LS	LUMP SUM	12,220.66

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
25	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	8,850.0 LF	0.57	5,044.50
26	141110	WORK AREA MONITORING (BRIDGE)	LUMP SUM LS	LUMP SUM	14,571.30
27	141120	TREATED WOOD WASTE	7,550.0 LB	0.22	1,661.00
28	150204	ABANDON CULVERT (LF)	230.0 LF	5.09	1,170.70
29	150661	REMOVE GUARDRAIL	240.0 LF	7.91	1,898.40
30	150685	REMOVE IRRIGATION FACILITY	LUMP SUM LS	LUMP SUM	4,432.11
31	150711	REMOVE PAINTED TRAFFIC STRIPE	67,800.0 LF	0.28	18,984.00
32	150712	REMOVE PAINTED PAVEMENT MARKING	130.0 SQFT	2.27	295.10
33	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	26,400.0 LF	0.34	8,976.00
34	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	470.0 SQFT	2.27	1,066.90
35	150722	REMOVE PAVEMENT MARKER	4,760.0 EA	1.13	5,378.80

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
36	150742	REMOVE ROADSIDE SIGN	20.0 EA	1,015.20	20,304.00
37	150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	6.0 EA	965.44	5,792.64
38	150757	REMOVE SIGN STRUCTURE (EA)	4.0 EA	2,223.54	8,894.16
39	150771	REMOVE ASPHALT CONCRETE DIKE	240.0 LF	8.94	2,145.60
40	150812	REMOVE PIPE (LF)	380.0 LF	43.51	16,533.80
41	150820	REMOVE INLET	7.0 EA	526.07	3,682.49
42	150826	REMOVE MANHOLE	2.0 EA	2,104.29	4,208.58
43	150854	REMOVE CONCRETE PAVEMENT (CY)	1,850.0 CY	87.67	162,189.50
44	150857	REMOVE ASPHALT CONCRETE SURFACING	83,200.0 SQFT	2.05	170,560.00
45	151224	REMOVE DELINEATOR	2.0 EA	455.36	910.72
46	152430	ADJUST INLET	2.0 EA	2,416.61	4,833.22
47	153136	REMOVE CONCRETE CURB AND SIDEWALK (LF)	40.0 LF	23.15	926.00

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
48	153221	REMOVE CONCRETE BARRIER	2,430.0 LF	47.35	115,060.50
49	153226	REFINISH BRIDGE DECK	873.0 SQFT	15.18	13,252.14
50	155232	SAND BACKFILL	27.0 CY	387.02	10,449.54
51	157560	BRIDGE REMOVAL (PORTION)	LUMP SUM LS	LUMP SUM	71,057.65
52	160102	CLEARING AND GRUBBING (LS)	LUMP SUM LS	LUMP SUM	29,427.58
53	190101	ROADWAY EXCAVATION	4,380.0 CY	70.37	308,220.60
54 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	680.0 CY	149.82	101,877.60
55 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	1,062.0 CY	27.63	29,343.06
56 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	621.0 CY	52.93	32,869.53
57 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	1,592.0 CY	80.08	127,487.36
58 (F)	193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	89.0 CY	148.30	13,198.70
59	200002	ROADSIDE CLEARING	LUMP SUM LS	LUMP SUM	4,958.29

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
60	200114	ROCK BLANKET	13,300.0 SQFT	9.69	128,877.00
61	204006	PLANT (GROUP F)	1,000.0 EA	0.96	960.00
62	204030	TRANSPLANT TREE	3.0 EA	505.95	1,517.85
63	204096	MAINTAIN EXISTING PLANTED AREAS	LUMP SUM LS	LUMP SUM	13,559.41
64	204099	PLANT ESTABLISHMENT WORK	LUMP SUM LS	LUMP SUM	11,737.99
65	205035	WOOD MULCH	50.0 CY	75.29	3,764.50
66	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LUMP SUM LS	LUMP SUM	5,788.05
67	206402	OPERATE EXISTING IRRIGATION FACILITIES	LUMP SUM LS	LUMP SUM	5,444.00
68	208448	RISER SPRINKLER ASSEMBLY	15.0 EA	37.34	560.10
69	208449	POP-UP SPRINKLER ASSEMBLY	10.0 EA	91.27	912.70
70(F)	208595	1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	500.0 LF	4.25	2,125.00
71(F)	208596	1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	60.0 LF	54.39	3,263.40

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
72	250301	CLASS 3 AGGREGATE SUBBASE	10,100.0 CY	33.04	333,704.00
73	280000	LEAN CONCRETE BASE	710.0 CY	171.01	121,417.10
74	360200	BASE BOND BREAKER	8,400.0 SQYD	1.52	12,768.00
75	390132	HOT MIX ASPHALT (TYPE A)	3,350.0 TON	80.75	270,512.50
76	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	640.0 TON	149.23	95,507.20
77	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	75.0 LF	52.64	3,948.00
78	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	450.0 SQYD	10.22	4,599.00
79	401050	JOINTED PLAIN CONCRETE PAVEMENT	2,940.0 CY	272.20	800,268.00
80	414241	ISOLATION JOINT SEAL (SILICONE)	5,700.0 LF	9.11	51,927.00
81	420201	GRIND EXISTING CONCRETE PAVEMENT	4,940.0 SQYD	7.08	34,975.20
82	490603	24" CAST-IN-DRILLED-HOLE CONCRETE PILING	5,831.0 LF	76.40	445,488.40

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
83	498050 54"	CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	22.0 LF	2,148.33	47,263.26
84	498052 60"	CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	71.0 LF	1,656.87	117,637.77
85 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	49.0 CY	875.14	42,881.86
86 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	646.0 CY	775.45	500,940.70
87 (F)	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	321.0 CY	1,599.61	513,474.81
88 (F)	510060	STRUCTURAL CONCRETE, RETAINING WALL	585.0 CY	438.26	256,382.10
89 (F)	510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	33.0 CY	684.26	22,580.58
90	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	479.0 CY	1,255.86	601,556.94
91 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	46.0 CY	2,831.71	130,258.66
92	510800	PAVING NOTCH EXTENSION	402.0 CF	12.75	5,125.50
93 (F)	045319	SPLIT FACE BLOCK TEXTURE	10,112.0 SQFT	15.89	160,679.68

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
94	511106	DRILL AND BOND DOWEL	105.0 LF	55.16	5,791.80
95	511110	DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)	70.0 EA	55.17	3,861.90
96	519081	JOINT SEAL (MR 1/2")	573.0 LF	43.69	25,034.37
97	519088	JOINT SEAL (MR 1")	558.0 LF	26.38	14,720.04
98 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	389,100.0 LB	0.98	381,318.00
99 (F)	520103	BAR REINFORCING STEEL (RETAINING WALL)	122,000.0 LB	0.94	114,680.00
100 (F)	520120	HEADED BAR REINFORCEMENT	60.0 EA	44.87	2,692.20
101 (F)	550203	FURNISH STRUCTURAL STEEL (BRIDGE)	115,030.0 LB	1.68	193,250.40
102 (F)	550204	ERECT STRUCTURAL STEEL (BRIDGE)	115,030.0 LB	1.24	142,637.20
103 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	76,120.0 LB	2.89	219,986.80
104 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	76,120.0 LB	0.39	29,686.80
105	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	87.0 SQFT	10.88	946.56

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
106	566011	ROADSIDE SIGN - ONE POST	19.0 EA	839.87	15,957.53
107	566012	ROADSIDE SIGN - TWO POST	5.0 EA	637.49	3,187.45
108	568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	6.0 EA	152.80	916.80
109	568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	4.0 EA	910.71	3,642.84
110	031281	FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR RETROREFLECTIVE SHEETING (TYPE XI)	1,010.0 SQFT	20.01	20,210.10
111	031282	FURNISH LAMINATED PANEL SIGN (1"-TYPE B) FOR RETROREFLECTIVE SHEETING (TYPE XI)	340.0 SQFT	20.24	6,881.60
112	031283	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	58.0 SQFT	27.07	1,570.06
113	031284	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	140.0 SQFT	69.21	9,689.40
114	031285	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	110.0 SQFT	16.95	1,864.50

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
115	031286	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	50.0 SQFT	17.46	873.00
116	031287	RETROREFLECTIVE SHEETING (TYPE XI)	1,700.0 SQFT	5.00	8,500.00
117 (F)	582001	SOUND WALL (MASONRY BLOCK)	1,625.0 SQFT	19.96	32,435.00
118	590115	CLEAN AND PAINT STRUCTURAL STEEL	LUMP SUM LS	LUMP SUM	69,832.96
119	590135	SPOT BLAST CLEAN AND PAINT UNDERCOAT	48.0 SQFT	245.27	11,772.96
120	597601	PREPARE AND STAIN CONCRETE	10,112.0 SQFT	3.36	33,976.32
121	650018	24" REINFORCED CONCRETE PIPE	750.0 LF	71.54	53,655.00
122	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	10.0 CY	705.34	7,053.40
123 (F)	750001	MISCELLANEOUS IRON AND STEEL	7,498.0 LB	3.13	23,468.74
124 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	1,847.0 LB	8.34	15,403.98
125	820107	DELINEATOR (CLASS 1)	7.0 EA	45.53	318.71

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
126	820118	GUARD RAILING DELINEATOR	6.0 EA	20.24	121.44
127	031288	CONCRETE BARRIER MARKER	49.0 EA	20.24	991.76
128	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	75.0 LF	42.82	3,211.50
129	832070	VEGETATION CONTROL (MINOR CONCRETE)	30.0 SQYD	99.92	2,997.60
130	839576	END CAP (TYPE A)	1.0 EA	56.07	56.07
131	839581	END ANCHOR ASSEMBLY (TYPE SFT)	1.0 EA	560.75	560.75
132	031289	ALTERNATIVE CRASH CUSHION	1.0 EA	34,154.68	34,154.68
133 (F)	045320	CONCRETE BARRIER (TYPE 60A) (MODIFIED)	292.0 LF	124.53	36,362.76
134	839700	CONCRETE BARRIER (TYPE 60F)	120.0 LF	424.21	50,905.20
135	839703	CONCRETE BARRIER (TYPE 60C)	3,300.0 LF	106.81	352,473.00
136	839704	CONCRETE BARRIER (TYPE 60D)	460.0 LF	81.06	37,287.60
137 (F)	839725	CONCRETE BARRIER (TYPE 736)	781.0 LF	123.02	96,078.62

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
138 (F)	839726	CONCRETE BARRIER (TYPE 736A)	448.0 LF	117.93	52,832.64
139	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	700.0 SQFT	3.40	2,380.00
140	840656	PAINT TRAFFIC STRIPE (2-COAT)	93,400.0 LF	0.19	17,746.00
141	840666	PAINT PAVEMENT MARKING (2-COAT)	130.0 SQFT	3.40	442.00
142	846001	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	17,900.0 LF	0.51	9,129.00
143	846004	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	250.0 LF	0.40	100.00
144	846005	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	25,500.0 LF	0.40	10,200.00
145	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	4,290.0 LF	1.13	4,847.70
146	846010	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	1,930.0 LF	1.89	3,647.70
147	850101	PAVEMENT MARKER (NON-REFLECTIVE)	2,150.0 EA	1.13	2,429.50
148	850111	PAVEMENT MARKER (RETROREFLECTIVE)	2,620.0 EA	2.27	5,947.40

BID ITEM LIST

Item No.	Item Code	Item Description	Estimated Quantity Unit of Measure	Unit Price	Item Total
149		BLANK MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LUMP SUM LS LS LS	LUMP SUM	
150	872130	MODIFYING EXISTING ELECTRICAL SYSTEM	LUMP SUM LS	LUMP SUM	234,829.36
151	999990	MOBILIZATION	LUMP SUM LS	LUMP SUM	1,148,964.49
		Total Bid			\$11,489,644.97

Bidding Firm: SEMA Construction, Inc

List this sub? Yes

- 1) Business Name Condon-Johnson and Associates
Location City Ontario State CA
California Contractor License Number 300068
Public Works Contractor Registration Number 1000004443
Portion of Work Subcontracted:

Item %	Description
82 90	24" CAST-IN-DRILLED-HOLE CONCRETE PILING (partial)
151 2	Mobilization (partial)

List this sub? Yes

- 2) Business Name Griffith Company
Location City Santa Fe Springs State CA
California Contractor License Number 88
Public Works Contractor Registration Number 1000005611
Portion of Work Subcontracted:

Item %	Description
24 20	TEMPORARY CONCRETE WASHOUT (Partial)
73 90	LEAN CONCRETE BASE (partial)
74 90	BASE BOND BREAKER (partial)
79 90	JOINTED PLAIN CONCRETE PAVEMENT (partial)
80 90	ISOLATION JOINT SEAL (SILICONE) (partial)

List this sub? Yes

- 3) Business Name G&F Concrete Cutting, Inc.
Location City Santa Ana State CA
California Contractor License Number 590310
Public Works Contractor Registration Number 1000001776
Portion of Work Subcontracted:

Item %	Description
39 90	REMOVE ASPHALT CONCRETE DIKE (partial)
41 90	REMOVE INLET (partial)
42 90	REMOVE MANHOLE (partial)
44 90	REMOVE ASPHALT CONCRETE SURFACING (partial)
47 90	REMOVE CONCRETE CURB AND SIDEWALK (LF) (partial)

Bidding Firm: SEMA Construction, Inc

List this sub? Yes

- 4) Business Name G&F Concrete Cutting, Inc.
Location City Santa Ana State CA
California Contractor License Number 590310
Public Works Contractor Registration Number 1000001776
Portion of Work Subcontracted:

Item	%	Description
48	90	REMOVE CONCRETE BARRIER (partial)
51	90	BRIDGE REMOVAL (PORTION) (partial)

List this sub? Yes

- 5) Business Name Diversified Landscape Co.
Location City Wildomar State CA
California Contractor License Number 576183
Public Works Contractor Registration Number 1000009249
Portion of Work Subcontracted:

Item	%	Description
30	90	REMOVE IRRIGATION FACILITY (partial)
59	90	ROADSIDE CLEARING (partial)
60	90	ROCK BLANKET (partial)
66	90	CHECK AND TEST EXISTING IRRIGATION FACILITIES (partial)
67	90	OPERATE EXISTING IRRIGATION FACILITIES (partial)

List this sub? Yes

- 6) Business Name Diversified Landscape Co.
Location City Wildomar State CA
California Contractor License Number 576183
Public Works Contractor Registration Number 1000009249
Portion of Work Subcontracted:

Item	%	Description
68	90	RISER SPRINKLER ASSEMBLY (partial)
69	90	POP-UP SPRINKLER ASSEMBLY (partial)
70	90	(F) 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) (partial)
71	90	(F) 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) (partial)
18	90	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) (partial)

Bidding Firm: SEMA Construction, Inc

List this sub? Yes

- 7) Business Name Diversified Landscape Co.
Location City Wildomar State CA
California Contractor License Number 576183
Public Works Contractor Registration Number 1000009249
Portion of Work Subcontracted:

Item	%	Description
61	90	PLANT (GROUP F) (partial)
63	90	MAINTAIN EXISTING PLANTED AREAS (partial)
64	90	PLANT ESTABLISHMENT WORK (partial)
65	90	WOOD MULCH (partial)

List this sub? Yes

- 8) Business Name Techno Coatings
Location City Anaheim State CA
California Contractor License Number 296517
Public Works Contractor Registration Number 1000005841
Portion of Work Subcontracted:

Item	%	Description
118	90	CLEAN AND PAINT STRUCTURAL STEEL (partial)
119	90	SPOT BLAST CLEAN AND PAINT UNDERCOAT (partial)
120	90	PREPARE AND STAIN CONCRETE (partial)

List this sub? Yes

- 9) Business Name Cal-Stripe
Location City Colton State CA
California Contractor License Number 685387
Public Works Contractor Registration Number 1000001100
Portion of Work Subcontracted:

Item	%	Description
1	90	LEAD COMPLIANCE PLAN (partial)
25	90	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) (Partial)
31	90	REMOVE PAINTED TRAFFIC STRIPE (partial)
32	90	REMOVE PAINTED PAVEMENT MARKING (partial)
33	90	REMOVE THERMOPLASTIC TRAFFIC STRIPE (partial)

Bidding Firm: SEMA Construction, Inc

List this sub? Yes

10) Business Name Cal-Stripe
 Location City Colton State CA
 California Contractor License Number 685387
 Public Works Contractor Registration Number 1000001100
 Portion of Work Subcontracted:

Item %	Description
34 90	REMOVE THERMOPLASTIC PAVEMENT MARKING (partial)
35 90	REMOVE PAVEMENT MARKER (partial)
139 90	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) (Parti
140 90	PAINT TRAFFIC STRIPE (2-COAT) (partial)
141 90	PAINT PAVEMENT MARKING (2-COAT) (partial)

List this sub? Yes

11) Business Name Cal-Stripe
 Location City Colton State CA
 California Contractor License Number 685387
 Public Works Contractor Registration Number 1000001100
 Portion of Work Subcontracted:

Item %	Description
142 90	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
143 90	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BRO
144 90	4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BRO
145 90	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
146 90	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BRO

List this sub? Yes

12) Business Name Cal-Stripe
 Location City Colton State CA
 California Contractor License Number 685387
 Public Works Contractor Registration Number 1000001100
 Portion of Work Subcontracted:

Item %	Description
147 90	PAVEMENT MARKER (NON-REFLECTIVE) (partial)
148 90	PAVEMENT MARKER (RETROREFLECTIVE) (partial)
151 1	MOBILIZATION (partial)

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

DES-OE-0102.2C (REV 03/2015)

Bidding Firm: SEMA Construction, Inc

List this sub? Yes

13) Business Name Hardy & Harper
Location City Santa Ana State CA
California Contractor License Number 215952
Public Works Contractor Registration Number 1000000076
Portion of Work Subcontracted:

Item %	Description
75 90	HOT MIX ASPHALT (TYPE A) (partial)
76 90	RUBBERIZED HOT MIX ASPHALT (GAP GRADED) (partial)
77 90	PLACE HOT MIX ASPHALT DIKE (TYPE F) (partial)
78 90	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) (partial)

List this sub? Yes

14) Business Name MSL Electric
Location City Anaheim State CA
California Contractor License Number 822450
Public Works Contractor Registration Number 1000000550
Portion of Work Subcontracted:

Item %	Description
150 90	MODIFYING EXISTING ELECTRICAL SYSTEM (partial)

List this sub? Yes

15) Business Name FBD Vanguard Construction
Location City Livermore State CA
California Contractor License Number 833032
Public Works Contractor Registration Number 1000008493
Portion of Work Subcontracted:

Item %	Description
133 90	(F) CONCRETE BARRIER (TYPE 60A) (MODIFIED) (partial)
134 90	CONCRETE BARRIER (TYPE 60F) (partial)
135 90	CONCRETE BARRIER (TYPE 60C) (partial)
136 90	CONCRETE BARRIER (TYPE 60D) (partial)

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

ADDITIONAL SUBCONTRACTOR LIST 1

DES-OE-0102.2C (REV 03/2015)

Bidding Firm: SEMA Construction, Inc

List this sub? Yes

16) Business Name Stinger Bridge and Iron
Location City Coolidge State AZ
California Contractor License Number 984984
Public Works Contractor Registration Number 1000008868
Portion of Work Subcontracted:

Item	%	Description
101	90 (F)	FURNISH STRUCTURAL STEEL (BRIDGE) (partial)
102	90 (F)	ERECT STRUCTURAL STEEL (BRIDGE) (partial)
151	5	Mobilization (Partial)

List this sub? Yes

17) Business Name Integrity Rebar Placers
Location City Perris State CA
California Contractor License Number 533729
Public Works Contractor Registration Number 1000005302
Portion of Work Subcontracted:

Item	%	Description
83	5 54"	CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) (partial)
84	5 60"	CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) (partial)
89	5 (F)	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) (partial)
90	5	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) (partial)
92	5	PAVING NOTCH EXTENSION (partial)

List this sub? Yes

18) Business Name Integrity Rebar Placers
Location City Perris State CA
California Contractor License Number 533729
Public Works Contractor Registration Number 1000005302
Portion of Work Subcontracted:

Item	%	Description
98	90 (F)	BAR REINFORCING STEEL (RETAINING WALL) (partial)
99	90 (F)	BAR REINFORCING STEEL (RETAINING WALL) (partial)
100	90 (F)	HEADED BAR REINFORCEMENT (partial)
117	3 (F)	SOUND WALL (MASONRY BLOCK) (partial)

Bidding Firm: SEMA Construction, Inc

List this sub? Yes

19) Business Name Integrity Rebar Placers
Location City Perris State CA
California Contractor License Number 533729
Public Works Contractor Registration Number 1000005302
Portion of Work Subcontracted:

Item %	Description
137 5 (F)	CONCRETE BARRIER (TYPE 736) (partial)
138 5 (F)	CONCRETE BARRIER (TYPE 736A) (partial)

List this sub? Yes

20) Business Name Coral Construction Company
Location City Wilsonville State OR
California Contractor License Number 332441
Public Works Contractor Registration Number 1000005868
Portion of Work Subcontracted:

Item %	Description
38 90	REMOVE SIGN STRUCTURE (EA) (partial)
83 38 54"	CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) (partial)
84 60 60"	CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) (partial)
103 90 (F)	FURNISH SIGN STRUCTURE (TRUSS) (partial)
104 90 (F)	INSTALL SIGN STRUCTURE (TRUSS) (partial)

List this sub? Yes

21) Business Name Coral Construction Company
Location City Wilsonville State OR
California Contractor License Number 332441
Public Works Contractor Registration Number 1000005868
Portion of Work Subcontracted:

Item %	Description
110 90	FURNISH LAMINATED PANEL SIGN (1"-TYPE A) FOR RETROREFLECTIVE SHEETIN
151 2	Mobilization (partial)

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS

DES-OE-0102.12A(REV. 8/2012)

To opt out of payment adjustments for price index fluctuations as specified, complete this form.

I opt out of the payment adjustments for price index fluctuations.

Enter Date and Name to opt out of payment adjustments for price index fluctuations.

Date: Bidder's Name:

Signature: _____

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

SMALL BUSINESS STATUS

DES-OE-0102.4 (REV 3/2008)

Are you certified as a "Small Business" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California?:

YES/NO: No Certification number? :

Note: This small business questionnaire is included for statistical reporting only.

CERTIFICATIONS

FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION

Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in subcontracts over \$100,000 and these subcontractors shall certify and disclose.

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered Federal action.
2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by this reporting entity for this covered Federal action.
4. Enter the full name, address, city, State, and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District if known.
6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.
10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action.
(b) Enter the full names of the individual(s) performing services and include full address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).
11. The certifying official shall sign and date the form, print his/her name title, and telephone number.

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

Contract No.: 12-0M4904 Project ID: 1212000090

Bidder Name:SEMA Construction, Inc

Bidder ID:VC0000100684

DISCLOSURE OF LOBBYING ACTIVITIES

Approved by OMB 0348-0046

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 No

- 1. Type of Federal Action:
- 2. Status of Federal Action:
- 3. Report Type:

For Material Change Only:
 Year
 Quarter
 Date of last report

- 4. Name and Address of Reporting Entity:

Tier ,if known

Congressional District, if known:

- 5. If Reporting Entity in No. 4 is Subawardee Enter Name and Address of Prime:

Congressional District, if known:

- 6. Federal Department/Agency:

- 7. Federal Program Name/Description:

CFDA Number, if applicable

- 8. Federal Action Number, if known:

- 9. Award amount, if known (\$):

- 10. a. Name and Address of Lobby Registrant (if individual, last name, first name, MI):

b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI):

- 11. Information requested through this form is authorized by Title 31 U.S.C. Section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Signature: _____

Print Name: T. Brett Ames

Title: Vice President

Telephone No.: (949) 470-0500

DATE: 8/9/2016

Authorized for Local Reproduction
Standard Form - LLL(Rev. 7-97)

Federal Use Only:

EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

Bidder SEMA Construction, Inc , proposed subcontractor , certifies that he has participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the filing requirements.

Notes:

The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b) (1) prevents the award of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND
SUSPENSION CERTIFICATION

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency;

has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and federal law respecting the employment of undocumented aliens.

NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
Under PCC 7106 and 23 USC 112, the bidder declares as follows:

State of CA County of Orange

Name T. Brett Ames ,

being first duly sworn, deposes and says that he or she is

Vice President of

SEMA Construction, Inc.

the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

1. The contractor recognizes the importance of child and family support obligations and shall fully comply with all applicable state and federal laws relating to child and family support enforcement, including, but not limited to, disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family Code; and
2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all employees and is providing the names of all new employees to the New Hire Registry maintained by the Employment Development Department.

NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code § 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

VIOLATION OF LAW OR A SAFETY REGULATION

Under Pub Cont Code § 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation? No

If the answer is yes, explain the circumstances in the following space.

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that the Bidder Has Not been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and ultimate resolution of each conviction in the space below.

PERMITS, LICENSES, AGREEMENTS, CERTIFICATIONS, AND RAILROAD
RELATIONS AND INSURANCE REQUIREMENTS

Bidder acknowledges that permits, licenses, agreements, certifications, and the requirements in the document titled "Railroad Relations and Insurance Requirements" are components of the Contract under section 5-1.02 of the Standard Specifications.

BIDDER RESPONSIBILITY QUESTIONNAIRE

Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must complete, under penalty of perjury, the following questionnaire:

1. Within the past 10 years, has the Bidder been found to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?

No

2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder been determined to be a nonresponsible bidder by a public entity, including federal, State, local or regional entities?

No

3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another company that bid or bids on public works projects whose company has been determined to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?

No

4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of nonresponsibility, including:

4.1. Date of each nonresponsibility determination

4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that agency who would have information about the determination

4.3. Contract number for each nonresponsibility determination

END CERTIFICATIONS

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION

BIDDER'S BOND

DES-OE 0102.3 (REV 3/2008)

Contract No. 12-0M4904

Bond No. _____

We _____

_____ as Principal, and

as Surety are bound unto the State of California, Department of Transportation, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally,

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee, for CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN SAN CLEMENTE FROM 0.1 MILE NORTH OF AVENIDA MENDOCINO OVERCROSSING TO 0.2 MILE SOUTH OF AVENIDA PRESIDIO UNDERCROSSING In District 12 on Route 5 for which bids are to be opened at 1727 30th Street, Sacramento CA 95816 on 08-09-16.

NOW, THEREFORE, if the Principal is awarded the contract and, within the time and manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance (if specified in the contract) of the contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full force.

In the event a suit is brought upon this bond by the Obligee and judgement is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Dated: _____, 20____.

Principal _____

Surety _____

By _____

Attorney-in-Fact

Correspondence or claims relating to this bond should be sent to the surety at the following address:

CALIFORNIA ALL-PURPOSE ACKNOWLEDGEMENT

State of California

County of _____

On this _____ before me, _____

Date Here insert Name and Title of the Officer

personally appeared _____

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal

SIGNATURE _____

Signature of Notary Public

(SEAL)



Insurance Document
Management
System 3.0

Bond Number: SCA16170103

Contractor Information

Principal: SEMA Construction, Inc.

Address: 7353 S Eagle St Centennial Colorado 80112 United States

Owner/Obligee Information

Bond Form: Bid Bond in accordance with Contract Specifications

Owner/Obligee: State of California, Department of Transportation

Address: 1727 30th Street, Bidders` Exchange, MS 26 Sacramento California 95816 United States

Bond Information

Surety: Fidelity and Deposit Company of Maryland

Bid Date: 8/9/2016

Estimated Contract Price: 10100000

Time For Completion: 325 WD`s

Liquidated Damages: 8300

Estimated Work On Hand:

Amount of Bid Security: 10

Contract # or IFB #: 12-0M4904

Description of Job: Contract No. 12-0M4904; Construction on State Highway in Orange County in San Clemente From 0.1 Mile North of Avenida Mendocino Overcrossing to 0.2 Mile South of Avenida Presidio Undercrossing

Job Breakdown:

Electronic Bidding Information

Bid Security Percentage: 10

Bid Security Maximum:

Owner Assigned Contractor Number:VC0000100684

Primary Agency:

Lockton Companies, LLC

Power of Attorney Limited to: unlimited

Executed

Entered By: Angela M. Tindol - 8/4/2016 4:38:46 PM ET

Approved & Executed By:

Angela M. Tindol

Angela M. Tindol (Signed: 04-Aug-2016 04:39 PM EDT (UTC-04:00))

Signature Information

Know all men by these presents that Fidelity and Deposit Company of Maryland, a Corporation duly organized under the laws of the State of Maryland, are held and firmly bound unto the above owner/obligee by this transmission. The surety agrees to waive the Statute of Fraud defense and further agrees that the owner/obligee is a third party beneficiary of the waiver for the purposes of enforcing this bid bond.

© S2000, Inc.

Document ID: S2000-1000871092



FOURTH BIDDER

Caltrans 12-0M4904

Please find the enclosed documents

- 1) Copy of the Bid
- 2) DBE Commitment
- 3) DBE Confirmations

**Heavy and Highway
General Contractors**

*320 Goddard
Suite 150*

*Irvine
California
92618*

*(949) 470-0500
Fax: (949) 788-9200*