

# Smart Tech Group Inc

4/23/15

John McMillan  
Office Engineer  
Department of Transport  
1727 30<sup>th</sup> Street, MSC43  
Sacramento, ca 95816

Reference: Contract 12-0N3504

Subject: Bid Protest.

Dear Mr. McMillan:

Please consider this letter to be a formal protest for the bid submitted by Pro Tech Engineering Corp.

First item


They submitted Dusty Diamond Enterprise as a subcontractor performing 100% of bid item #12, and 10% of bid item #13 (see attached). On the DES-OE-0102.5 "Certified DVBE Summary" they were listed for item 12 and 13 as partial of a total amount \$35,000, please note that the listed amount does not match Dusty Diamond quotation, Dusty Diamond are a materials supplier not a subcontractor based on the quotation they submitted (See attached), also they fail to list the DVBE telephone No and the certification No.

Therefore, the DES-OE-0102.5 form submitted by Pro Tech Engineering Corp is not correct and should be deemed non-responsive. We hereby request that Caltrans award the contract to Smart Tech Group Inc., as the next responsive low bidder.

If you have any question please do not hesitate to call at 949-800-6040.

Sincerely,

Smart Tech Group Inc.



Khaled Darwiche  
President

3972 Barranca Park Way, Suite J 283, Irvine ca 92606  
Phone: 949-800-6040, Fax: 888-715-0427  
Email: Smarttechgroupinc@gmail.com

STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION  
 Contract No.: 12-0N3504 Project ID: 1214000003  
 Bidder Name: Pro Tech Engineering Corp  
 DES-OE-0102.2B(REV 5/2014)

Bidder ID: VC1300005052

Bidding Firm: Pro Tech Engineering Corp

List this sub? Yes

- 1) Business Name Mallard Construction Inc.  
 Location City Anaheim State CA  
 California Contractor License Number 826607  
 CA Department of Industrial Relations' Registration Number 1000007027  
 Portion of Work Subcontracted:

Item #	Description
2 10	Construction Area Signs
7 100	Furnissh Single Sheet Aluminum Sign (0.063- Unframed)
8 100	Furnissh Single Sheet Aluminum Sign (0.080- Unframed)
9 50	Road Sign- One Post

List this sub? Yes

- 2) Business Name Dusty Diamond Enterprise  
 Location City Long Beach State CA  
 California Contractor License Number 151920  
 CA Department of Industrial Relations' Registration Number 1000014659  
 Portion of Work Subcontracted:

Item #	Description
12 100	Modify Ramp Metering, Partial
13 10	Modify Lighting, partial

List this sub? Yes

- 3) Business Name Sapper West  
 Location City Sacramento State CA  
 California Contractor License Number 939685  
 CA Department of Industrial Relations' Registration Number 1000015923  
 Portion of Work Subcontracted:

Item #	Description
1 100	Lead Complainece Plan
5 30	Job Site Management Partial
6 100	Prepar Water Pollution Control

# Low Bidder

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**CERTIFIED DVBE SUMMARY**  
DES-OE-0102.5 (REV 3/2008)

APR 23 11:15 RCVD

DISTRICT-COUNTY-ROUTE: 12 - ORANGE - 91

CONTRACT NO. 12-ON3504

TOTAL BID: \$479,845<sup>00</sup>

BID OPENING DATE: 4/15/2015

BIDDER'S NAME: PRO TECH ENGINEERING CORP.

DVBE PRIME CONTRACTOR CERTIFICATION <sup>1</sup>

Bid Item Number	Description of Work to Be Subcontracted to DVBE or Materials to Be Supplied by DVBE <sup>2</sup>	For Caltrans Only	DVBE (Name, Telephone No., and Certification No.)	\$ Amount
2,7,8,9,	CONSTRUCTION AREA SIGNS PARTIAL		MALLARD CONS 638 W. Southern ORANGE, CA 92665 714-785-5394 1748928	\$3,320 <sup>00</sup>
1,5,6	LEAD COMPLIANCE JOB SITE MANAGEMENT water Pollution Control		SAPPER WEST	\$2,920 <sup>00</sup>
10,13	MODIFY/RAMP Metering MODIFY/LIGHTING PARTIAL		DUSTY DIAMOND 111 W. OCEAN BLVD. LONG BEACH CA 90802	\$35,000 <sup>00</sup>
Names of first tier DVBE subcontractors and their items of work listed must be consistent with the names and items of work in the Subcontractor List (Pub Cont Code § 4100 et seq.) submitted with the bid. Identify second and lower tier subcontractors on this form.			<b>Total Claimed Participation</b>	\$41,240 <sup>00</sup> 8.6 %

1. DVBE prime contractors must enter their DVBE reference number or their DBA name as listed with Department of General Services (DVBE prime contractors are credited with 100 percent DVBE participation and need not complete the above table).

2. If 100% of an item is not performed or supplied by the DVBEs, describe the exact part, including the planned location of work to be performed, of item to be performed or supplied by DVBE.

Submit to:

MSC 43  
OFFICE ENGINEER  
DEPARTMENT OF TRANSPORTATION  
1727 30TH STREET  
SACRAMENTO, CA 95816-7005

Mike NIKNAFS 4/15/2015  
Signature of Bidder Date

(714) 446-0800  
(Area Code) Telephone Number

MIKE NIKNAFS  
Contact Person (Type or Print)

**ADA Notice**

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 654-6410, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814



# DustyDiamond <sup>EST. 2010</sup> Enterprise

## QUOTE & PROPOSAL

AGENCY: Caltrans

BID#: 12-ON3504

COMPANY: PRO TECH ENGINEERING CORP

Estimator: Dusty

Project: CLATRANS MINOR

Quote Date: 04-03-15

DUSTYDIAMOND SUBMITS THE FOLLOWING QUOTE:

Quant.	Product	AMOUNT
BI# 12 -	Modify Ramp Metering	
	Signals, PV's & LED's	\$5,294
	Poles & Luminaires	\$11,414
	2 - Type 1-A 12	
	1 - 29A 5-100-45-15	
	1 - 235W LED Luminaire (Roadway 2)	
	1 - Lot Anchor Bolts	
BT# 13 -	Modify Lighting	
	Poles & Luminaires	\$118,906
	13 - Type 30	
	17 - Type 32	
	30 - 235W LED Luminaires (Roadway 2)	
	1 - 30A-2P-CB	
	1 - Lot Anchor Bolts	

\*Quoted per Caltrans 2010 Standard Plans & Specs.

Delivery: 10 to 12 Weeks ARO & Submittal Acceptance

Quote valid for 30 Days

Terms: Net 30, Pending Credit Verification

Freight: Included

This does not include Taxes, Safety or DDE

DustyDiamond Enterprise

111 W. Ocean Blvd., 3<sup>rd</sup> Floor, Long Beach, CA 90802

Tel: (523) 717-0224 / Fax: (661) 424-9088 dustydiamond2010@gmail.com

**\*\* Transmit Conf. Report \*\***

P.1  
CALTRANS CONTR AWARDS Fax 916-227-6282

Apr 23 2015 10:20am

Fax/Phone Number	Mode	Start	Time	Page	Result	Note
93241869	Normal	23:10:19am	0'19"	1	# O K	

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION  
**VOLUNTARY STATISTICAL DATA SHEET**  
ADM-3023 (REV 4/2013)

**Information to be used for reporting purposes only**

Public Contract Code 10111(f), requires State agencies to capture information on ethnicity, race and gender (ERG) of business owners on all awarded contracts and procurements to the extent that the information has been voluntarily reported to the department. The awarding department is prohibited from using this data to discriminate or provide a preference in the solicitation or acceptance of bids, quotes, or estimates for goods, services, construction and/or information technology. This information shall not be collected until after the contract award is made. The completion of this form is **strictly voluntary**.

The data you provide on this form should best describe the *ownership of your business*. Ownership of a business should be determined as follows:

- For a business that is a sole proprietorship, partnership, corporation, or joint venture at least 51 percent is owned by one or more individuals in a classification designated below or, in case of any business whose stock is publicly held, at least 51 percent of the stock is owned by one or more individuals in a designated classification, or
- For other business entities, the owner is the person controlling management and daily operations and who "owns" the business.

*For purposes of this report, respond only if the business has its home office in the United States and is not a branch or subsidiary of a foreign corporation firm or other business*

**Ethnicity/Minority Classification - As defined in Public Contract Code Section 2051(c)**

- Asian-Indian** - a person whose origins are from India, Pakistan, or Bangladesh
- Black** - a person having origins in any of the black racial groups of Africa
- Hispanic** - a person of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish or Portuguese culture or origin regardless of race
- Native American** - an American Indian, Eskimo, Aleut or Native Hawaiian
- Pacific Asian** - a person whose origins are from Japan, China, Taiwan, Korea, Vietnam, Laos, Cambodia, the Philippines, Samoa, Guam, or the United States Trust Territories of the Pacific including the Northern Marianas
- Other** - Any other group of natural persons identified as minorities in the respective project specifications of an awarding department or participating local agency

**Race Classification** : As defined by the Office of Management and Budget, Federal Register Notice, October 30, 1997 at <http://www.whitehouse.gov/omb/fedreg/1997standards.html>

- American Indian or Alaskan Native
- Black or African American
- White
- Asian
- Native Hawaiian or Other Pacific Islander
- Other

**Gender Classification**

- Female
- Male

**Sexual Orientation Classification: As defined by Public Contract Code 10111(f)**

- Lesbian
- Gay
- Bisexual
- Transgender

The completed form can be returned via Fax (916) 324-1869 or Mailed To:  
Department of Transportation, Office of Business and Economic Opportunity (MS-79),  
Attention: DBE Program Manager, 1823 14th Street, Sacramento, CA 95811

**ITEMS BELOW TO BE COMPLETED AS A STATE AGENCY/DEPARTMENT ONLY**

- Goods
- Services
- Construction

Total Acquisition Purchase: \$ \_\_\_\_\_ Acquisition Award Date: \_\_\_\_\_

Danny C. Hubbs Construction, Inc. dba

# D. C. Hubbs Construction

SBE certified #043500-exp. 1/31/2016

General Engineering  
Contractor  
License No. 509249A

37306 Vista View Dr., Yucalpa, Ca 92399  
*Union Signatory*  
Fence-Guardrail-Rip rap  
Rock Fall Barrier Fence

TEL: 909-790-2215  
FAX: 909-797-5875  
Cell: 909-771-6832

April 23, 2015

SENT VIA FAX (916) 227-6282

Total pages: 15

Dept. of Transportation  
Division of Engineering Services  
Office Engineer  
1727 30th St., MS-43  
P.O. Box 168041  
Sacramento, Ca 95816-8041  
Attn: John C. McMillan

## FORMAL PROTEST OF AWARD OF CONTRACT

RE: Install midwest guardrail system 08-SBd-21511.8/12.8  
Project No. 08-1F0304  
Request for appeal to award contract

Mr. McMillan,


In response to your letter dated April 21, 2015, we are requesting your consideration to reverse your decision on finding our bid nonresponsive. Danny C. Hubbs Construction has been awarded various Caltrans contracts in various districts. Prior to this bid, all awarded contracts to Danny C. Hubbs Construction were completed in hard copies mailed to Caltrans office which included documentation for meeting DBE and DVBE minority goals. This bid is our very first submitted electronically and we are confident we met the minimum DBE participation. When we downloaded Plans and Specification to bid this project, we did not find the requirements to submit DBE Commitments within 4 business days after bid opening. When we submitted our bid electronically, we understood the DBE requirements were included.

On Friday, April 10, 2015, Frank Moghadam from Caltrans District 08 called our office and left two messages, but unfortunately I was out of the office the entire day. On Monday, April 13, 2015, I returned the telephone call to Frank, but he was not available and left a message. I continued calling Frank throughout the week and left several messages, and found out later Frank was on vacation the week of April 13 to 17. On Monday, April 20, 2015 I had a conversation with Frank regarding our bid. Frank sent an e-mail "see attachment" asking some questions on the bid. I called Frank back later in the day and answered his questions. Frank was satisfied with my responses, and said he would get a letter off recommending award.

Attached are copies of quotes for the four DBE subcontractors we listed on this bid. We are asking for consideration to recommend award of this contract to Danny C. Hubbs Construction. Upon your award approval we can mobilize and start this project immediately. We strongly feel we can provide a sound project for the amount we bid.

We look forward to a prompt and, hopefully, favorable response,

Sincerely,

A handwritten signature in black ink, appearing to read "Danny C. Hubbs", written in a cursive style.

Danny C. Hubbs  
Danny C. Hubbs Construction

Office: (909) 790-2215  
Cell: (909) 771-6832

4/20/2015

Outlook.com Print Message

[Print](#)

[Close](#)

---

## FW: Contract 08-1F0304

---

From: Moghadam, Frank H@DOT (frank.moghadam@dot.ca.gov)  
Sent: Mon 4/20/15 3:40 PM  
To: bjhubbs@hotmail.com (bjhubbs@hotmail.com)

Please let me know if you receive my email

Thanks

Frank Moghadam

CALTRANS

District 08 PS&E

(909) 383-7704

---

From: Moghadam, Frank H@DOT  
Sent: Monday, April 20, 2015 7:40 AM  
To: 'bjhubbs@hotmail.com'  
Subject: Contract 08-1F0304

Hi, Danny

Would you please respond to these items I have question about as follow:

Item #3 Traffic control system, Item #5 Job Site management, Item #8 Remove AC dike, Item #11 HMA (Type A), Item 17 MGS(8' post) and Item #18 Vegetation control (minor concrete).

These items either lower than or higher than our estimates, please let know how you come out with these numbers



**A. C. DIKE CO.**  
*Specialty Paving Inc.*  
**SPECIALTY PAVING CONTRACTOR**

**QUOTATION: CDOT RT 215 SAN BERNARDINO CO. 08-1F0304**

**BIDS: 4/8/15**

**PLACE ONLY \*4640 LF ASPHALT DIKE TYPES (C,F) @ \$2.75 LF** ✓  
**PLACE 27 SQYDS ASPHALT MISC AREA @ \$75.00 SQYD.** ✓

**OPTIONAL QUOTE: PROVIDE 80 TONS ASPHALT @ \$275.00 TON.** N/A  
**EXCLUDES POSSIBLE NIGHT PLANT OPENING FEES.**

**PRICE INCLUDES TACK AND ONE MOBILIZATION.**  
**ASPHALT AND TRUCKING BY PRIME CONTRACTOR.**  
**TRAFFIC CONTROL BY PRIME CONTRACTOR**

\* **PLACE ONLY ASPHALT DIKE, SPECIFICALLY EXCLUDES SURFACE PREPARATION, BACKFILL, OR FOGSEAL.**

**QUALIFIED MINORITY CONTRACTOR, DBE/WBE/UDBE # CT 000219**  
CAL. LIC. # 407417 NEV. LIC. #24188  
**2788 VENTURE DR. LINCOLN, CA 95648**  
**(916) 652-0159 FAX (916) 645-9618**  
**WWW.ACDIKE.COM**  
**DIR# 1000005929**

04/8/2015 08:01 TO:19097075875 FROM:7070207000

Page: 2



PROGRAM MANAGER: J. HONSTEN... VERIDICO GROUP, INC.

DBE Contractor - CUCP Certificate Number 39572  
DIR # 1000015845

Date: 8 APR 2015

Contract #: DB-1F0904 - INSTALL MIDWEST GUARDRAIL SYSTEM

Bid Date: 8 APR 2015

Veridico Group, Inc. (Veridico) is pleased to provide the following contract pricing for the specified work scope items detailed in the subject contract solicitation:

Item No.	Item code	Item Description	Unit of Measure	Est Qty	Bid	Amount
1	070030	LEAD COMPLIANCE PLAN (SOIL)	LS	LS	\$1,225.00	\$1,225.00
5	130100	JOB SITE MANAGEMENT	LS	LS	\$1,375.00	\$1,375.00
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LS	\$595.00	\$595.00

TERMS AND CONDITIONS:

1. This quote and attached terms and conditions must become a binding part of any sub-contract.
2. A PURCHASE ORDER and 10 working days notice must be given prior to start of work. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon.
3. TERMS: Due and payable within 30 days from date of installation and/or as per Business and Professional code 7108.5 and Public contract code 10262.5 (for progress payments) and/or as per Public contract Code 7107 (for retention due).
4. All change orders must be approved by agency/owner prior to work being performed by Veridico.
5. Excludes any insurance requirements in excess of Caltrans Standard Specifications. INSURANCE ENDORSEMENT, ADDITIONAL INSURED, AND WAIVERS OF SUBROGATION CAN BE PROVIDED AT ADDITIONAL COST.
6. Splitting offered bid item quotes may be considered. Please call Tim Anenson at (707) 317-0002 to discuss splitting the bid item quotes prior to the Caltrans submittal deadline.

P.O. Box 673, Roseville, California 95661  
Phone: 707-317-0002, Fax: 707-620-7000  
[www.veridicogroup.com](http://www.veridicogroup.com)

04/08/2015 08:01 TO: 19097975875 FROM: 7078207000

Page: 3

**ASSUMPTIONS**

1. Job Site Management assumes a project duration of 25 days (field work), or 5 weeks of on-site field work.

$$5 \text{ weeks} \times \$275.00/\text{week} = \$1,375.00$$

This is a weekly rate for Veridico to document required WPCP compliance by completing Caltrans forms 2030 and 2034 by a QSD/P. Veridico will work with your field staff to assess site conditions each week; no site visits are included. Pre-, during and post-rain event site inspections are not included but will be billed at the Job Site Management rate if required.

2. No other plans, reports, monitoring or permits are included.
3. The WPCP and the LCP include one (1) revision for the quoted bid. Additional revisions will be billed at \$125.00 per hour.
4. Contractor to provide completed questionnaire (supplied by Veridico upon notice of award) prior to start of work.
5. Print-ready electronic draft and final copies of plans and/or reports will be provided so hard copies can be produced; no hard copies will be provided by Veridico.

Veridico is a certified DBE contractor (No. 39572) with a number of associates that have supported Caltrans projects for many years. We have the necessary certified personnel to support your efforts on this project and we look forward to providing you our highest level of project support. Please don't hesitate to contact me directly at (707) 317-0002 or at [tim.anerson@veridicogroup.com](mailto:tim.anerson@veridicogroup.com) if we can provide anything further.

My Very Best Regards,  
VERIDICO GROUP, INC.



Tim Anerson, QSD, CPSWQ  
Principal Consultant

---

P.O. Box 673, Roseville, California 95661  
Phone: 707-417-0002, Fax: 707-620-7000  
[www.veridicogroup.com](http://www.veridicogroup.com)

*LAN*

# Traffic Loops Crackfilling, Inc.

946 S. Emerald Street, Anaheim CA 92804 • Tel: (714) 520 4026 Fax: (714) 520 4027  
CA State License No. 632936 • Class C-10 & C-32 • DBE & UDBE No. 38033  
DIR Registration No. 1000003794 • Expiration Date: 06/30/2015  
Email: [Mallan@tlcinc-ca.com](mailto:Mallan@tlcinc-ca.com) or [Estimating@tlcinc-ca.com](mailto:Estimating@tlcinc-ca.com)

Date: 4/7/2015  
Attn: Estimator  
Owner: Caltrans  
Project: Contract No. 08-1F0304, Route 215  
Bid Date: 04/08/2014 @ 2:00 PM

## Quotation

BID ITEM	DESCRIPTION	QTY.	UNIT	UNIT PRICE	ITEM TOTAL
20	Maintaining Existing TMS Elements During Construction	1	LS	200.00	200.00
21	Modify Traffic Monitoring Station (Count)	1	LS	22,800.00	22,800.00

**TOTAL BID AMOUNT: \$ 23,000.00**

- Quote is good for 180 days from the date of this proposal.
- 10 days notice required for scheduling.
- Site must be ready with cat-track or permanent striping prior to loop installation.
- Additional charges may incur for extra move-ons.

**Our quote includes:**

- 1- All materials associated with items described above
- 2- One move-on
- 3- Insurance coverage up to \$1 million, general aggregate up to \$2 million, umbrella up to \$5 million

**Our quote excludes:**

- 1- Bond fee, permit fee, utilities fee, advance sign posting of any kind, or notifying residents
- 2- Traffic control
- 3- Weekend work
- 4- Concrete, asphalt patch

All inclusions and exclusions are to be incorporated into our contract. If either party becomes involved in litigation or arbitration arising out of this contract, the court or arbitration panel shall award attorney's fees and costs to the prevailing party.

Please call if you have any questions or need more information.

Sincerely,

Mat-Lan Nguyen

## **KRC SAFETY CO., INC.**

BARRICADE RENTAL - TRAFFIC CONTROL

P.O. Box 8356 Visalia, California 93290-6356

Phone (559) 732-0393 • Fax (559) 732-2684

Estimating Fax (559) 802-1749

[WWW.KRCSAFETY.COM](http://WWW.KRCSAFETY.COM)

# **WE ARE A DBE**

**To: Project Estimator**

**From: Michael Castro**

**Date: 4-8-2015**

**Regarding: CalTrans Project 08-1F0304**

**Total Number of Pages Including Cover: 7**

### **Comments:**

Please see attached quote for CalTrans project 08-1F0304 bidding in San Bernardino County on 4-8-2015. Please do not hesitate to call for any clarifications regarding quote. KRC SAFETY is a certified MBE, DBE and SBE see quote for all certification numbers. KRC SAFETY is also a licensed UNION company signatory to the Northern and Southern California Laborers Union.

**Thanks, Michael Castro**

# **WE ARE A SBE**

04/08/2015 07:38 KRC SAFETY CO INC

# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291  
Phone (559) 732-0395 ~ Fax (559) 732-2684  
WWW.KRCSAFETY.COM

DIR#100004730

To: Estimator  
Project: 08-1F0304  
Bid Date: 4/8/2015

08-Sbd-215

UN:321 / D:320

KRC BID # 15-305

UNION, LICENSE #507950 (A, CBI), DBE (NATIVE AMERICAN) #000447, STATE #6897, MBE #91800114

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	2,500.00	2,500.00
3	Traffic Control System - See traffic control quote for rates				
4	Portable Changeable Message Signs - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,000.00/Month (Month rate based on 30 calendar days) \$100.00 delivery fee per PCMS : \$100.00 pick up fee per PCMS				

1 Month

*Note: Item 2 includes signs from CS-1 only. Signs will be furnished, installed and removed.*  
*Note: KRC SAFETY will notify U.S.A for its work only as no extra charge to the prime contractor*  
*Note: Portable changeable message signs not included in item 2.*  
*Note: Covering or removal of existing conflicting signs is not included in item 2.*  
*Note: (1) additional(s) contractor(s) advised.*  
*Note: If items are not tied together within these notes items may be split.*  
*Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.*  
*Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.*



# KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL  
 7821 W. Sunnyview Ave Vista, CA 92081  
 Phone (559) 732-0393 ~ Fax (559) 732-2884  
 WWW.KRCSAFETY.COM

DIR#100004730

To: Estimator  
 Project 08-1FQ304  
 Bid Date: 4/8/2015

08-5bd-215

UN:321/D:320

KRC BID # 15-305

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, EOE #6897, MBE #9150114

Item#	Description	Rate
3	<p><b>Traffic Control System</b></p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane closures - Per 8 hour shift</p> <p>2 man lane closures - Per 8 hour shift</p> <p>3 man lane closures (includes IAV) - Per 8 hour shift</p> <p>Additional arrow board(s) per shift (includes lane) applicable delivery and pick up fees will be added</p> <p style="text-align: center; font-size: 2em; border: 1px solid black; border-radius: 50%; padding: 5px;">21 days</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite direction, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) bicosops with banners &amp; (24) flag stands. All traffic control trucks are also equipped with (1) TTS set up.</p> <p>- If less than 2 consecutive shifts are performed please add 5% to quoted traffic control rates</p> <p>- Communications made less than 4 hours notice of requested show up time will be charged at 40% of quoted rates, all cancellations MUST be received in writing form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) &amp; traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set up and pick up equipment</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- SC6-6 or SC6-4 (ramp notification signs) are not included in traffic control quoted rates.</p> <p>- Portable changeable message boards are not included in quoted traffic control rates.</p> <p>- All overtime (8-12 hours) will be charged at \$93.00 per hour per man → 2 HR/DAY</p> <p>- All double time (over 12 hours) will be charged at \$110.00 per hour per man</p> <p>- All Saturday traffic control rates multiply by 1.3</p> <p>- All Sunday traffic control rates multiply by 1.7</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p> <p><b>Rental Option Only For Equipment Listed Below</b></p> <p>Impact Attenuator Vehicle (IAV) - Rental Only - Subject To Availability                      \$350.00/Day : \$1,500.00/Week : \$3,000.00/Month (Month rate based on 30 calendar days)                      \$135.00 delivery fee will apply : \$135.00 pick up fee will apply                      Proper insurance certificates must be on file with KRC prior to pickup or delivery</p> <p><b>Flashing Arrow Sign (Arrow Board) - Rental Only - Subject To Availability</b>                      \$70.00/Day : \$200.00/Week : \$450.00/Month (Month rate based on 30 calendar days)                      \$100.00 delivery fee will apply : \$100.00 pick up fee will apply                      Up to (2) units can be delivered and/or picked up at quoted prices</p>	<p>900.00</p> <p>910.00</p> <p>1,430.00</p> <p>2,330.00</p> <p>50.00</p> <p style="text-align: center; font-size: 2em; border: 1px solid black; border-radius: 50%; padding: 5px;">21 DAYS</p>



# KRC SAFETY CO., INC.

## ATTACHMENT A

Job # 08-1F0304 Bid Date: 4-8-2015

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all submittals and travel pay is included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) - (Certificate # 0004467), SBE (Certificate # 0006992), MBE (Certificate # 97580114)
- 4 Contractors State License #907990 Expires 03/31/2017 (Class A & C3), Department of Industrial Relations' Registration Number 100004750
- 5 Contracts or work carrying / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any signs.
- 7 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an executed submittal or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 or 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lanyard item price for Construction Area Signs includes USA Mobilization, Installation, removal and **INITIAL** dotting of any recap signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. at the completion of project. Per KRC standard rental agreement, prime contractor will be charged replacement cost for any signs, labor or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 90 days by the contractor, retention shall not be held on this amount.
- 11 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out other underground utilities and or pipes that are not located by UBA. Therefore KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 12 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,050.00 each.
- 13 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 14 Retention shall not be held on any work performed by KRC.
- 15 Compliance with Section 7106.5 of the Public Works Act and any other statute pertaining to prompt payment must be complied with and are **MANDATORY**.
- 16 KRC SAFETY CO., INC. requests an invitation to all pre-job mobilizations.
- 17 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 18 Portable changeable message signs, light towers, arrow boards and impact attenuator vehicles are strictly rental. These items will not be incorporated into any subcontract. Contractor must have a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC'S standard rental agreement is available upon request.
- 19 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a condition of payment by the prime contractor.
- 20 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in regards to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$3,000,000 excess liability. Any additional liability limits or additional endorsements requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 21 Sign panels for permanent items supplied by KRC SAFETY must be given 45 days advanced notice prior to being needed.
- 22 Should this quote be accepted by the contractor, Attachment A in its entirety shall become part of any and all submittal documents and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor bids KRC in the bid or if they receive the bid by a subcontractor in the bid by a prime contractor.


Submitted by: Michael Castro  
MICHAEL CASTRO-ESTIMATOR

Date: 4-8-2018

Company: \_\_\_\_\_

Accepted by: \_\_\_\_\_





**KRC SAFETY CO INC - #6897**

SUPPLIER PROFILE			
Legal Business Name	KRC SAFETY CO INC		
Doing Business As	KRC SAFETY CO INC		
Address	7821 W. Sunnyview Ave VISALIA, CA 93281	Phone	(559) 732-0393
		FAX	(559) 732-2684
Email	<a href="mailto:quynh@krcsafety.com">quynh@krcsafety.com</a>		
Web Page	<a href="http://www.krcsafety.com">http://www.krcsafety.com</a>		
Business Types	Construction		
Service Areas	Alameda, Alameda, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado, Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Merced, Merced, Merced, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,		
Keywords	GENERAL ENGINEERING		
Construction License Types	A - General Engineering C-31 - Construction Zone Traffic Control Contractor		
Certifications	#61615 - Traffic control 551217 - Signage		

**Active Certifications**

TYPE	STATUS	FROM	TO
SB	Approved	Feb 14, 2014	Feb 28, 2017

**Certification History**

TYPE	STATUS	FROM	TO
SB	Expired	Mar 12, 2013	Mar 31, 2014
SB	Expired	Mar 21, 2012	Mar 31, 2013
SB	Expired	May 13, 2011	May 31, 2012
SB	Expired	Jun 9, 2010	Jun 30, 2011
SB	Expired	May 14, 2009	May 30, 2010
SB	Expired	Jun 30, 2008	May 14, 2009
SB	Expired	Jul 13, 2007	Jul 31, 2008
SB	Expired	Aug 24, 2006	Jul 31, 2007
SB	Expired	Sep 6, 2001	Aug 31, 2004
SB	Expired	Jul 14, 1998	Jun 30, 2001

2/17/2015

**SUPPLIER CLEARINGHOUSE  
CERTIFICATE OF ELIGIBILITY**

CERTIFICATE EXPIRATION DATE: 12-31-2015

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby certifies that it has notified and verified the eligibility of:

*KRC Safety Co., Inc.  
of Visalia, California as a MBE*

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package. This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request additional information or conduct on-site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above named firm remains eligible as determined by the Clearinghouse. Utility companies may direct inquiries concerning this Certificate to the Clearinghouse at 800-359-7998 in Los Angeles.

VON: 9IS09114

Determination Date: 12-31-2017

Unified Certification Program

Page 1 of 1

[Back To Query Form](#)

Search Returned 1 Records

Tue Nov 18 11:24:06 PST 2014

Query Criteria

Firm/DBA Name: krc

Firm Type: DBE

Firm ID	447
Firm/DBA Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST MURPHYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	garyc@krcsaftey.com
Contact Name	GARY CARTER
Area Code	( 559 )
Phone Number	732-0893
Fax Area Code	( 559 )
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00:
Districts	00:
DBE NAICS	237310; 238110; 238200; 238600; 238900; 480010; 442630; 422900; 494110; 500410; 541400; 541800; 541890;
ACDBE NAICS	
Work Codes	C001 SAFETY SUPPLIER; C002 GUARD RAILINGS & BARRIERS SUPPLIER; C122 CONSTRUCTION AREA SIGNS; C1301 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C200 EROSION CONTROL; C2009 TEMPORARY EROSION CONTROL; C220 PAVEMENT REINFORCING FABRIC; C2306 CAST-IN-DRILLED-HOLE CONCRETE PILING; C501 SIGN STRUCTURE; C520 ADA ADAIDG SIGN; C5101 BURNING OR HISTORICAL MONUMENT; C5201 OBJECT MARKER; C5009 METAL BEAM GUARD RAILING; C5405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5008 PAINTED TRAFFIC STRIPING & MARKING; C5001 PAVEMENT MARKING; C5005 FLAT BED TRUCKING; C5774 TRUCKER; C6007 CONSTRUCTION EQUIPMENT RENTAL; F3008 LUMBER AND CONSTRUCTION MATERIAL; A General Engineering Contractor; C51 Construction Zone Traffic Control Contractor;
Licenses	
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)

Received

Apr 23 2015 10:12am

From: Jamal Deaifi

Fax: (888) 715-0427

To: +19162276282

Fax: +19162276282

Page 1 of 5 04/23/2015 10:10 AM

contract 12-0N3504