

2018 DEC -6 AM 11: 58

Low Bidder

CONTRACT NO: 12-0P2204
BID AMOUNT: \$ 2,537,886.38
BID OPENING DATE: 12-04-18
BIDDER'S NAME: CHUMBO CONSTRUCTION INC.
DBE GOAL FROM CONTRACT %: 17%
DBE PRIME CONTRACTOR CERTIFICATION¹:
TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 2
TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$505,503.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
37	CONCRETE BARRIER	C8331	COOPER ENGINEERING	\$368,460.00
	T-60M		114 BUSINESS CENTER DRIVE, CORONA, CA 92880	
50	MOBILIZATION (PARTIAL)		714-981-4762 DBE # 43608	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation

\$368,460.00
CONTINUED
PAGE 2 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

Date

12-04-18
GEORGE CHUMBO, PRESIDENT
Person to Contact

626-940-9502
(Area Code) Tel. No.
(Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO: 12-0P2204
 BID AMOUNT: \$ 2,537,886.38
 BID OPENING DATE: 12-04-18
 BIDDER'S NAME: CHLIMO CONSTRUCTION INC.
 DBE GOAL FROM CONTRACT %: 17.8

DBE PRIME CONTRACTOR CERTIFICATION¹: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) 2 TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE) \$505,503.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
20	18" RCP 2000-DT $\frac{1}{2}$ G	C0670	TRIUMPH GEO-SYNTHETICS	216,797.52
21	24 RCP 2000-DT $\frac{1}{2}$ G		1325 N. BLUE GUM ST. ANAHEIM, CA 92806	
22	MHD-8 TRENCH FORMER		888-775-7545 DBE 9076	
	8' LONICH INTAKE		6090 SUPPLIER	\$146,399.60
	SLOTTED GRATE		\$243,999.33	

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

\$514,859.60

20.29 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).

Signature of Bidder

12-04-18
Date

626-960-9502
(Area Code) Tel. No.

GEORGE CHLIMO, PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 12-OP2204
 Name of DBE business: COOPER ENGINEERING, INC.
 Name of DBE representative: MITCH COOPER
 DBE certification number: 43608
 Name of bidder: CHLIMO CONSTRUCTION INC.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: GEORGE CHLIMO
 Date: DECEMBER 04, 2018


Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
<u>37</u>	<u>CONCRETE BARRIER - T-60M</u> <u>4110 FT @ \$86.00</u>	<u>\$353,460.00</u>
<u>50</u>	<u>MOBILIZATION (PARTIAL)</u>	<u>\$15,000.00</u>

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$368,460.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

Mitchell Cooper

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

12/05/2018

Date:

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-0P2204 Concrete Barrier



COOPER ENGINEERING, INC.

114 Business Center Drive

Corona, CA 92880

Contact: Hod Cooper

Phone: 714-981-4762

Fax:

Quote To: Chumo Construction

Job Name: 12-0P2204

Bid Date: 12/04/2018

Phone:

Fax:

DBE Certified #43608

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
37	CONCRETE BARRIER T-60M	4,110.00	FT	86.00	353,460.00
50	MOBILIZATION (Partial)	1.00	LS	15,000.00	15,000.00
GRAND TOTAL					\$368,460.00

NOTES:

DBE Certified #43608, DIR #1000012214, Ca State Lic # A560506

SPECIAL NOTE: All of CEI's quotes and bids are subject to the following terms and conditions. CEI, if a listed subcontractor, will require all of the following terms and conditions to be included by reference in the subcontract. CEI will sign a subcontract that includes all the terms and conditions set forth below and is consistent with CEI's "Standard Subcontract Agreement," a copy of which can be found at www.cooperconcrete.net

BID CONDITIONS:

- * Prime has 10 days to accept bid, must be signed and dated below by both Prime and CEI. Listing CEI as a subcontractor shall constitute acceptance of all the terms and conditions.
- * Pricing Good Through 9/30/2019.
- * Quotation based on a total of (1) jobsite mobilizations
- * Prime must provide a secured yard site within project limits to store all of CEI's forms, material, equipment for the duration of the work.
- * Pricing based on full shift day-time work only, nights are acceptable if mutually agreed and coordinated to be consecutive nights
- * Pricing does not include any time for CEI employee jobsite safety trainings and/or any other job specific trainings.

GENERAL CONDITIONS:

1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:

- * Secured yard site within project limits
- * Traffic control to provide enough room for tailgate forming and pouring of concrete barrier
- * All weather clear ingress and egress for trucking and movement of equipment and personnel
- * Survey for Concrete 5' offset from centerline
- * Trash receptacles onsite for all CEI refuse
- * Concrete Wash Outs
- * Job site water supply
- * K-Rail movement to provide ingress/egress as needed

* Finished grade and final paving completed prior to CEI placing Barrier Rail

2) Monthly progress payments will be due 7 days after receipt from Owner. Prime to release all progress and final payments
consistant with California Prompt Payment Statutes. Rate of retention not to exceed Owner's rate to Contractor

3) CEI reserves the right to review, approve or reject all Contract Change Orders (i.e. crip, value engineering, or any changes) relating to CEI work items, prior to submittal and acceptance

4) This proposal is priced and based on all CEI work being performed on standard Monday through Friday day shifts. Work to be placed in a continuous lineal manner with no interruptions

5) No back charges to CEI without prior written approval by CEI

6) Clean up of CEI work only - concrete waste hauled to concrete wash out pit

7) Subcontract to expire on Pricing Good Through Date. If Contractor request, CEI will provide new pricing and a new Good Through Date. Only upon acceptance of new pricing and a Fully Executed Subcontract Change Order, to reinstate the Subcontract with New Pricing, will CEI continue work on project.

8) All Dispute Review Board (DRB) or Dispute Review Advisor (DRA) costs to be covered by Prime cost to be covered by Prime

9) Mobilization to be paid upon first move-in

INCLUSIONS:

* Concrete

* Rebar

* Rebar Placement

* Monday thru Friday Work - 40 hour work week

EXCLUDED:

* Vertical and Horizontal surface preparation prior to barrier rail construction

* Concrete Pump

* Surveying and Engineering

* Trenching or Grading for footings or barrier rail underground per plans

* Colored Concrete

* Hot or cold concrete barrier operations

* Any and all traffic control, traffic protection, PCMS and moving, shifting or replacing k-rail as needed to accommodate barrier installation

* Any and all epoxy coated rebar

* Light abrasive blasting

* Painting

* Railroad insurance

* Waiver of Subrogation, Bonds

* Concrete washout pit and removal of washout pit

* On site restroom facility with wash station - in accordance with Cal-OSHA

* Sweeping and/or washing of roadway

* Vertical rebar protection and/or safety devices

* MBGR connections including any installation of hardware and/or coring and placement of connection material

* Graffiti removal

* Misc material (i.e. joint material, isolation joint material, water stops, steel, 60D pipe drains, 60D expansion material, weepholes)

* Retention

* Architectural Treatment/Formliners (Prime will provide formliners if required. CEI to approve formliners design prior to purchasing of formliners)

* Protection of CEI work after such work is placed

Prime: _____ By: _____ Date: _____

CEI: _____ By: _____ Date: _____

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 15:38:44 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 43608

Firm ID	43608
DBA Name	COOPER ENGINEERING INC
Firm Name	COOPER ENGINEERING INC
Address Line1	524 MALLOY COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@cooperconcrete.net
Contact Name	DENISE K COOPER
Area Code	951
Phone Number	736-6135
Extension	
Alt Area Code	714
Alt Phone Number	981-4764
Extension	
Fax Area Code	951
Fax Phone Number	736-0429
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	33;
Districts	08;
DBE NAICS	237310; 238110; 532412;
ACDBE NAICS	I7350 MISC EQUIPMENT RENTAL & LEASING; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C2800 CONCRETE BASE; C5111 CONCRETE OVERLAY, DRILL & BOND; C7215 CONCRETED-ROCK SLOPE PROTECTION; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER;
Work Codes	A General Engineering Contractor;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OF-0102.13 (NEW 05/2015)

Contract no.: 12-OP2204
 Name of DBE business: TRIUMPH GEO-SYNTHETICS, INC.
 Name of DBE representative: MARK PRITCHARD JR.
 DBE certification number: 9876
 Name of bidder: CHUMO CONSTRUCTION INC.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: GEORGE CHUMO
 Date: DECEMBER 04, 2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
20	18" RCP 2000-D T&G 98LF @ 21.0526	\$ 2,063.15
21	24 RCP 2000-D T&G 1,780LF @ 26.3158	46,842.12
22	MHD-8 TRENCH FORDER 8' ID HIGH INTAKE SLOTTED GRATE 1,830LF @ 91.7444	167,892.25
	SALES TAX	16,801.81
	FREIGHT COST	10,400.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 243,999.33

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Mark A. Pritchard Jr.
 Signature of DBE's authorized representative:

Mark A. Pritchard Jr.
 Printed name of DBE's authorized representative:

Operations Manager
 Title of DBE's authorized representative:

12/4/18
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Triumph Geo-Synthetics, Inc.

Sales Contact:
E: sales@triumphgeo.com

1325 N. Blue Gum St.
Anaheim, CA 92806
888-775-7545
DBE/WBE #9076, UDBE,
SBE #16084, CPUC #12010014

Quote #:
Q-05090-1

Bid Date:	12/4/2018
Project Name:	CT 12-0P2204 Rail Replacement on RT 73/405 Separation
Project Location:	Irvine/Costa Mesa CA
Project Zip Code:	
Project #:	12-0P2204

Material Total	Sales Tax @ 7.7500%	Freight Cost	Total Cost
\$216,797.52	\$16,801.81	\$10,400.00	\$243,999.33

Reinforced Concrete Pipe

#	Product Name	QTY	UOM	Unit Price	Total
20	18" RCP 2000-D T&G	98	LF	21.0526	\$2,063.15
21	24 RCP 2000-D T&G	1,780	LF	26.3158	\$46,842.12
Reinforced Concrete Pipe TOTAL:					\$48,905.27

Total Number of Runs --->11

Trench Footage - 1830 FT

Grate Width - 10 in

Trench Width - 8 in

Trench Max. Depth - 16 in

Trench Min. Depth - in Ductile

Bottom Style - Radius

Angle Size - 2.0x2.0x0.188

Angle Finish - Galvanized

Number of Turns - None

Grated Line Drain

Catch Basins - None

#	Product Name	QTY	UOM	Unit Price	Total
22	MHD-8 Trench Former 8" ID High Intake Slotted Grate	1,830	LF	91.7444	\$167,892.25
Grated Line Drain TOTAL:					\$167,892.25

Estimated freight for Grated Line Drain material is 2 Truck Loads at \$5,200.00 ea.

RCP unit pricing includes delivery at approx 11 loads.

Freight is strictly an estimate and is subject to change out of the control of Triumph Geo-Synthetics.

Grated Line Drain Notes;

GRATING - 08.502E.GB

Load Requirement - (620 psi) HS-25

Material - Ductile Iron

Pattern - High Intake Slotted

Finish - Bare

Retention - Pin Lock Only

Fuel charges may apply to freight cost.

Terms and Conditions are attached to this document. Alternatively, the Triumph Terms and Conditions can be accessed at www.triumphgeo.com.

This quote will expire 30 days from the date of issue.

Signature: _____ Date: _____

Name: _____

TRIUMPH TERMS AND CONDITIONS (
Revision March 2015)

All reference to SELLER is Triumph Geo-Synthetics, Inc. and affiliates of Triumph Geo-Synthetics, Inc. All reference to BUYER shall include all subsidiaries and affiliates placing the order.

BUYER shall issue to SELLER a signed sales order or a purchase order for the materials the BUYER is purchasing from Triumph. All quantities for the full execution of any project are the sole responsibility of the BUYER.

All sales to BUYER are subject to these Terms and Conditions, which shall prevail over any inconsistent terms of BUYER'S purchase order or other documents.

Additional or different terms and conditions in any way altering or modifying these Terms are expressly objected to and shall not be binding upon SELLER. BUYER'S acceptance of any goods shipped by Triumph will constitute acceptance of Triumph Terms and Conditions. No modification or alteration of these Terms shall result by SELLER'S shipment of goods following receipt of BUYER'S purchase order, or other documents containing additional, conflicting or inconsistent terms. There are no terms, conditions, understandings, or agreements other than those stated herein, and all prior proposals and negotiations are merged herein. These Terms are binding on the Parties, their successors, and permitted assigns.

The delivery date is only an estimate of when the product will be shipped and/or delivered. Every reasonable effort will be made to meet shipment or delivery date stated, but Triumph assumes no liability for loss or damage due to delays or failure to meet any BUYER specified delivery date or quoted delivery date. Quoted price for any product does not expressly include shipping; the cost shall be paid directly by the BUYER. All shipping quotes by common carrier are estimated. Any charges in excess of those quoted will be charged to the BUYER and are the sole responsibility of the BUYER. **SELLER shall not be liable for delay or default in delivery resulting from any cause beyond SELLER'S reasonable control, including, but not limited to, governmental action, strikes or other labor troubles, fire, damage or destruction of goods, wars (declared or undeclared), acts of terrorism, manufacturers' shortages, availability or timeliness of transportation, materials, fuels, or supplies, and acts of God (each a "Force Majeure Event"). Upon the occurrence of a Force Majeure Event: (a) the time for SELLER'S performance shall be extended reasonably and the Parties shall adjust all affected dates accordingly; (b) the purchase price shall be adjusted for any increased costs to SELLER resulting from such Force Majeure Event; and (c) BUYER shall not be entitled to any other remedy.**

When goods are delivered to BUYER in SELLER'S own vehicles, the F.O.B. point shall be BUYER'S designated delivery site. In all other cases the F.O.B. point shall be SELLER'S yard/warehouse or manufacturer's yard/warehouse and all responsibility and costs of shipping and delivery beyond the applicable F.O.B. point shall be borne by BUYER. Title and risk of loss shall pass to BUYER at the applicable F.O.B. point, which for goods not delivered in Seller's own vehicles shall be when SELLER delivers the goods to the common carrier.

All claims for shortage of goods or for loss or damage to goods as to which SELLER has the risk of loss shall be waived unless BUYER, within five (5) calendar days after receipt of the short or damaged shipment, gives SELLER written notice fully describing the alleged shortage or damage. BUYER should have representative accepting products sign for goods and note on the Bill of Lading any shortages or damaged goods. Partial shipments are permitted at SELLER'S discretion with notice to BUYER.

Warranties – Triumph Geo-Synthetics, Inc. is a reseller of goods only, and does not provide any warranty. SELLER shall pass through to BUYER any transferable manufacturer's standard warranties with respect to goods purchased hereunder. BUYER and persons claiming through BUYER shall seek recourse exclusively from manufacturers in connection with any defects in or failures of goods, and this shall be the exclusive recourse of BUYER and persons claiming through buyer for defective goods, whether the claim of BUYER or the person claiming through buyer shall sound in contract, tort, strict liability, pursuant to statute, or for negligence. BUYER shall pass these terms to subsequent buyers and users of goods. SELLER excludes and disclaims all other express and implied warranties, including, but not limited to, all implied warranties of merchantability and fitness for a particular purpose. SELLER assumes no responsibility whatsoever for SELLER'S interpretation of plans or specifications provided by BUYER, and BUYER'S acceptance and use of goods supplied hereunder shall be premised on final approval by BUYER or by BUYER'S reliance on architects, engineers, or other third parties rather than on SELLER'S interpretation. to the extent not prohibited by applicable law, in no event, whether in contract, warranty, indemnity, tort (including, but not limited to, negligence), strict liability or otherwise, arising directly or indirectly out of the performance or breach of these terms, shall SELLER be liable for (a) any incidental, indirect, punitive, special, consequential or similar damages such as loss of use, lost profits, attorneys' fees or delay damages, even if such damages were foreseeable or caused by SELLER'S breach of this agreement, (b) any claim that properly is a claim against the manufacturer, or (c) any amount exceeding the amount paid to SELLER for goods furnished to BUYER which are the subject of such claim(s). All claims must be brought within one year of accrual of a cause of action.

Any change in product specifications, quantities, destinations, shipping schedules, or any other aspect of the scope of goods must be agreed to in writing by SELLER, and may result in a price and delivery adjustment by SELLER. No credit for goods returned by BUYER shall be given without SELLER'S written Return Material Authorization (RMA). All returns are subject to a restocking charge of 25% plus freight charges for both the delivery and the return.

Unless otherwise agreed in writing, payment terms are Net 30 from day of receipt of material. All orders are subject to SELLER'S continuing approval of BUYER'S credit. If BUYER'S credit is not approved or becomes unsatisfactory to SELLER then SELLER, in its sole discretion, may suspend or cancel performance, or require different payment terms, including but not limited to cash on delivery or in advance of shipment. In addition, SELLER may in its discretion require an advance deposit of up to 100% of SELLER'S selling price for any specially manufactured goods ordered by BUYER hereunder. Payments due hereunder shall be made in the form of cash, check, or money order, or other tender approved in writing by SELLER. SELLER may, in its sole discretion, apply BUYER'S payment against any open charges.

Past due accounts bear interest at the lesser of 1.5% per month or the maximum rate permitted by applicable law, continuing after SELLER obtains judgment against BUYER. SELLER may exercise setoff or recoupment to apply to or satisfy BUYER'S outstanding debt. BUYER shall have no right of setoff hereunder, the same being expressly waived hereby.

BUYER shall pay SELLER all costs and expenses of collection, suit, or other legal action brought as a result of the commercial relationship between them, including, but not limited to, all actual attorneys' and paralegals' fees, and collection costs, incurred pre-suit, through trial, on appeal, and in any administrative or bankruptcy proceedings. Any cause of action that SELLER has against BUYER may be assigned without BUYER'S consent to SELLER.

BUYER shall indemnify, defend, and hold SELLER its officers, directors, employees and agents harmless from any and all costs (including attorneys' and accountants' fees and expenses), liabilities and damages resulting from or related to any third party (including BUYER'S employees) claim, complaint and/or judgment arising from BUYER'S use of any goods furnished hereunder, as well as any negligent, intentional, or tortious act or omission of BUYER or any material breach by BUYER of these Terms.

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 15:51:42 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 9076

Firm ID	9076
DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Firm Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1325 N. BLUE GUM ST.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1325 N BLUE GUM STREET
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
E-Mail	sales@triumphgeo.com; cmccaa@triumphgeo.com
Contact Name	CISSY MCCAA
Area Code	888
Phone Number	775-7545
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	714
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 423510; 423850; 423990; 444190; 454390;
ACDBE NAICS	C0670 PIPE SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0621 LANDSCAPING MATERIAL SUPPLIER; C0680 FENCING SUPPLIER; C0612 SAFETY EQUIPMENT SUPPLIER;
Work Codes	
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 12-OP2204
 Name of DBE business: COOPER ENGINEERING, INC.
 Name of DBE representative: MITCH COOPER
 DBE certification number: 43608
 Name of bidder: CHUMO CONSTRUCTION INC.
 Name of prime contractor if different from the bidder: _____
 Name of representative of bidder or prime contractor: GEORGE CHUMO
 Date: DECEMBER 04, 2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
37	CONCRETE BARRIER - T-60M 4110 Ft @ \$86.00	\$353,460.00
50	MOBILIZATION (PARTIAL	\$15,000.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$368,460.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

Mitchell Cooper

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

12/05/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

12-0P2204 Concrete Barrier



COOPER ENGINEERING, INC.

114 Business Center Drive

Corona, CA 92880

Contact: Hod Cooper

Phone: 714-981-4762

Fax:

Quote To: Chumo Construction

Job Name: 12-0P2204

Bid Date: 12/04/2018

Phone:

Fax:

DBE Certified #43608

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
37	CONCRETE BARRIER T-60M	4,110.00	FT	86.00	353,460.00
50	MOBILIZATION (Partial)	1.00	LS	15,000.00	15,000.00
GRAND TOTAL					\$368,460.00

NOTES:

DBE Certified #43608, DIR #1000012214, Ca State Lic # A560506

SPECIAL NOTE: All of CEI's quotes and bids are subject to the following terms and conditions. CEI, if a listed subcontractor, will require all of the following terms and conditions to be included by reference in the subcontract. CEI will sign a subcontract that includes all the terms and conditions set forth below and is consistent with CEI's "Standard Subcontract Agreement," a copy of which can be found at www.cooperconcrete.net

BID CONDITIONS:

- * Prime has 10 days to accept bid, must be signed and dated below by both Prime and CEI. Listing CEI as a subcontractor shall constitute acceptance of all the terms and conditions.
- * Pricing Good Through 9/30/2019.
- * Quotation based on a total of (1) jobsite mobilizations
- * Prime must provide a secured yard site within project limits to store all of CEI's forms, material, equipment for the duration of the work.
- * Pricing based on full shift day-time work only, nights are acceptable if mutually agreed and coordinated to be consecutive nights
- * Pricing does not include any time for CEI employee jobsite safety trainings and/or any other job specific trainings.

GENERAL CONDITIONS:

- 1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:
 - * Secured yard site within project limits
 - * Traffic control to provide enough room for tailgate forming and pouring of concrete barrier
 - * All weather clear ingress and egress for trucking and movement of equipment and personnel
 - * Survey for Concrete 5' offset from centerline
 - * Trash receptacles onsite for all CEI refuse
 - * Concrete Wash Outs
 - * Job site water supply
 - * K-Rail movement to provide ingress/egress as needed

* Finished grade and final paving completed prior to CEI placing Barrier Rail

2) Monthly progress payments will be due 7 days after receipt from Owner. Prime to release all progress and final payments
consistant with California Prompt Payment Statutes. Rate of retention not to exceed Owner's rate to Contractor

3) CEI reserves the right to review, approve or reject all Contract Change Orders (i.e. crip, value engineering, or any changes) relating to CEI work items, prior to submittal and acceptance

4) This proposal is priced and based on all CEI work being performed on standard Monday through Friday day shifts. Work to be placed in a continuous lineal manner with no interruptions

5) No back charges to CEI without prior written approval by CEI

6) Clean up of CEI work only - concrete waste hauled to concrete wash out pit

7) Subcontract to expire on Pricing Good Through Date. If Contractor request, CEI will provide new pricing and a new Good Through Date. Only upon acceptance of new pricing and a Fully Executed Subcontract Change Order, to reinstate the Subcontract with New Pricing, will CEI continue work on project.

8) All Dispute Review Board (DRB) or Dispute Review Advisor (DRA) costs to be covered by Prime cost to be covered by Prime

9) Mobilization to be paid upon first move-in

INCLUSIONS:

* Concrete

* Rebar

* Rebar Placement

* Monday thru Friday Work - 40 hour work week

EXCLUDED:

* Vertical and Horizontal surface preparation prior to barrier rail construction

* Concrete Pump

* Surveying and Engineering

* Trenching or Grading for footings or barrier rail underground per plans

* Colored Concrete

* Hot or cold concrete barrier operations

* Any and all traffic control, traffic protection, PCMS and moving, shifting or replacing k-rail as needed to accommodate barrier installation

* Any and all epoxy coated rebar

* Light abrasive blasting

* Painting

* Railroad insurance

* Waiver of Subrogation, Bonds

* Concrete washout pit and removal of washout pit

* On site restroom facility with wash station - in accordance with Cal-OSHA

* Sweeping and/or washing of roadway

* Vertical rebar protection and/or safety devices

* MBGR connections including any installation of hardware and/or coring and placement of connection material

* Graffiti removal

* Misc material (i.e. joint material, isolation joint material, water stops, steel, 60D pipe drains, 60D expansion material, weepholes)

* Retention

* Architectural Treatment/Formliners (Prime will provide formliners if required. CEI to approve formliners design prior to purchasing of formliners)

* Protection of CEI work after such work is placed

Prime: _____ By: _____ Date: _____

CEI: _____ By: _____ Date: _____

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 15:38:44 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 43608

Firm ID	43608
DBA Name	COOPER ENGINEERING INC
Firm Name	COOPER ENGINEERING INC
Address Line1	524 MALLOY COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
Email	estimating@cooperconcrete.net
Contact Name	DENISE K COOPER
Area Code	951
Phone Number	736-6135
Extension	
Alt Area Code	714
Alt Phone Number	981-4764
Extension	
Fax Area Code	951
Fax Phone Number	736-0429
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	33;
Districts	08;
DBE NAICS	237310; 238110; 532412;
ACDBE NAICS	I7350 MISC EQUIPMENT RENTAL & LEASING; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C2800 CONCRETE BASE; C5111 CONCRETE OVERLAY, DRILL & BOND; C7215 CONCRETED-ROCK SLOPE PROTECTION; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER;
Work Codes	A General Engineering Contractor;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-06-0102.13 (NEW 05/2015)

Contract no.: 12-0P2204
 Name of DBE business: TRIUMPH GEO-SYNTHETICS, INC.
 Name of DBE representative: MARK PRITCHARD JR.
 DBE certification number: 9876
 Name of bidder: CHUMO CONSTRUCTION INC.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: GEORGE CHUMO
 Date: DECEMBER 04, 2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
20	18" RCP 2000-D T&G 98LF @ 21.0526	\$ 2,063.15
21	24 RCP 2000-D T&G 1,780LF @ 26.3158	46,842.12
22	MHD-8 TRENCH FORDER 8' 10 HIGH INTAKE SLOTTED GRATE 1,830LF @ 9.7444	167,892.25
	SALES TAX	16,801.81
	FREIGHT COST	10,400.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total 243,999.33

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Mark A. Pritchard Jr.
 Signature of DBE's authorized representative:

Mark A. Pritchard Jr.
 Printed name of DBE's authorized representative:

Operations Manager
 Title of DBE's authorized representative:

12/4/18
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N. Street, MS-88, Sacramento, CA 95814.

Triumph Geo-Synthetics, Inc.

Sales Contact:
E: sales@triumphgeo.com

1325 N. Blue Gum St.
Anaheim, CA 92806
888-775-7545
DBE/WBE #9076, UDBE,
SBE #16084, CPUC #12010014

Quote #:
Q-05090-1

Bid Date:	12/4/2018
Project Name:	CT 12-0P2204 Rail Replacement on RT 73/405 Separation
Project Location:	Irvine/Costa Mesa CA
Project Zip Code:	
Project #:	12-0P2204

Material Total	Sales Tax @ 7.7500%	Freight Cost	Total Cost
\$216,797.52	\$16,801.81	\$10,400.00	\$243,999.33

Reinforced Concrete Pipe

#	Product Name	QTY	UOM	Unit Price	Total
20	18" RCP 2000-D T&G	98	LF	21.0526	\$2,063.15
21	24 RCP 2000-D T&G	1,780	LF	26.3158	\$46,842.12
Reinforced Concrete Pipe TOTAL:					\$48,905.27

Total Number of Runs --->11

Trench Footage - 1830 FT

Grate Width - 10 in

Trench Width - 8 in

Trench Max. Depth - 16 in

Trench Min. Depth - in Ductile

Bottom Style - Radius

Angle Size - 2.0x2.0x0.188

Angle Finish - Galvanized

Number of Turns - None

Grated Line Drain

Catch Basins - None

#	Product Name	QTY	UOM	Unit Price	Total
22	MHD-8 Trench Former 8" ID High Intake Slotted Grate	1,830	LF	91.7444	\$167,892.25
Grated Line Drain TOTAL:					\$167,892.25

Estimated freight for Grated Line Drain material is 2 Truck Loads at \$5,200.00 ea.

RCP unit pricing includes delivery at approx 11 loads.

Freight is strictly an estimate and is subject to change out of the control of Triumph Geo-Synthetics.

Grated Line Drain Notes;

GRATING - 08.502E.GB

Load Requirement - (620 psi) HS-25

Material - Ductile Iron

Pattern - High Intake Slotted

Finish - Bare

Retention - Pin Lock Only

Fuel charges may apply to freight cost.

Terms and Conditions are attached to this document. Alternatively, the Triumph Terms and Conditions can be accessed at www.triumphgeo.com.

This quote will expire 30 days from the date of issue.

Signature: _____ Date: _____

Name: _____

TRIUMPH TERMS AND CONDITIONS (
Revision March 2015)

All reference to SELLER is Triumph Geo-Synthetics, Inc. and affiliates of Triumph Geo-Synthetics, Inc. All reference to BUYER shall include all subsidiaries and affiliates placing the order.

BUYER shall issue to SELLER a signed sales order or a purchase order for the materials the BUYER is purchasing from Triumph. All quantities for the full execution of any project are the sole responsibility of the BUYER.

All sales to BUYER are subject to these Terms and Conditions, which shall prevail over any inconsistent terms of BUYER'S purchase order or other documents. Additional or different terms and conditions in any way altering or modifying these Terms are expressly objected to and shall not be binding upon SELLER. BUYER'S acceptance of any goods shipped by Triumph will constitute acceptance of Triumph Terms and Conditions. No modification or alteration of these Terms shall result by SELLER'S shipment of goods following receipt of BUYER'S purchase order, or other documents containing additional, conflicting or inconsistent terms. There are no terms, conditions, understandings, or agreements other than those stated herein, and all prior proposals and negotiations are merged herein. These Terms are binding on the Parties, their successors, and permitted assigns.

The delivery date is only an estimate of when the product will be shipped and/or delivered. Every reasonable effort will be made to meet shipment or delivery date stated, but Triumph assumes no liability for loss or damage due to delays or failure to meet any BUYER specified delivery date or quoted delivery date. Quoted price for any product does not expressly include shipping; the cost shall be paid directly by the BUYER. All shipping quotes by common carrier are estimated. Any charges in excess of those quoted will be charged to the BUYER and are the sole responsibility of the BUYER. **SELLER shall not be liable for delay or default in delivery resulting from any cause beyond SELLER'S reasonable control, including, but not limited to, governmental action, strikes or other labor troubles, fire, damage or destruction of goods, wars (declared or undeclared), acts of terrorism, manufacturers' shortages, availability or timeliness of transportation, materials, fuels, or supplies, and acts of God (each a "Force Majeure Event").** Upon the occurrence of a Force Majeure Event: (a) the time for SELLER'S performance shall be extended reasonably and the Parties shall adjust all affected dates accordingly; (b) the purchase price shall be adjusted for any increased costs to SELLER resulting from such Force Majeure Event; and (c) BUYER shall not be entitled to any other remedy.

When goods are delivered to BUYER in SELLER'S own vehicles, the F.O.B. point shall be BUYER'S designated delivery site. In all other cases the F.O.B. point shall be SELLER'S yard/warehouse or manufacturer's yard/warehouse and all responsibility and costs of shipping and delivery beyond the applicable F.O.B. point shall be borne by BUYER. Title and risk of loss shall pass to BUYER at the applicable F.O.B. point, which for goods not delivered in Seller's own vehicles shall be when SELLER delivers the goods to the common carrier.

All claims for shortage of goods or for loss or damage to goods as to which SELLER has the risk of loss shall be waived unless BUYER, within five (5) calendar days after receipt of the short or damaged shipment, gives SELLER written notice fully describing the alleged shortage or damage. BUYER should have representative accepting products sign for goods and note on the Bill of Lading any shortages or damaged goods. Partial shipments are permitted at SELLER'S discretion with notice to BUYER.

Warranties – Triumph Geo-Synthetics, Inc. is a reseller of goods only, and does not provide any warranty. SELLER shall pass through to BUYER any transferable manufacturer's standard warranties with respect to goods purchased hereunder. BUYER and persons claiming through BUYER shall seek recourse exclusively from manufacturers in connection with any defects in or failures of goods, and this shall be the exclusive recourse of BUYER and persons claiming through buyer for defective goods, whether the claim of BUYER or the person claiming through buyer shall sound in contract, tort, strict liability, pursuant to statute, or for negligence. BUYER shall pass these terms to subsequent buyers and users of goods. SELLER excludes and disclaims all other express and implied warranties, including, but not limited to, all implied warranties of merchantability and fitness for a particular purpose. SELLER assumes no responsibility whatsoever for SELLER'S interpretation of plans or specifications provided by BUYER, and BUYER'S acceptance and use of goods supplied hereunder shall be premised on final approval by BUYER or by BUYER'S reliance on architects, engineers, or other third parties rather than on SELLER'S interpretation. to the extent not prohibited by applicable law, in no event, whether in contract, warranty, indemnity, tort (including, but not limited to, negligence), strict liability or otherwise, arising directly or indirectly out of the performance or breach of these terms, shall SELLER be liable for (a) any incidental, indirect, punitive, special, consequential or similar damages such as loss of use, lost profits, attorneys' fees or delay damages, even if such damages were foreseeable or caused by SELLER'S breach of this agreement, (b) any claim that properly is a claim against the manufacturer, or (c) any amount exceeding the amount paid to SELLER for goods furnished to BUYER which are the subject of such claim(s). All claims must be brought within one year of accrual of a cause of action.

Any change in product specifications, quantities, destinations, shipping schedules, or any other aspect of the scope of goods must be agreed to in writing by SELLER, and may result in a price and delivery adjustment by SELLER. No credit for goods returned by BUYER shall be given without SELLER'S written Return Material Authorization (RMA). All returns are subject to a restocking charge of 25% plus freight charges for both the delivery and the return.

Unless otherwise agreed in writing, payment terms are Net 30 from day of receipt of material. All orders are subject to SELLER'S continuing approval of BUYER'S credit. If BUYER'S credit is not approved or becomes unsatisfactory to SELLER then SELLER, in its sole discretion, may suspend or cancel performance, or require different payment terms, including but not limited to cash on delivery or in advance of shipment. In addition, SELLER may in its discretion require an advance deposit of up to 100% of SELLER'S selling price for any specially manufactured goods ordered by BUYER hereunder. Payments due hereunder shall be made in the form of cash, check, or money order, or other tender approved in writing by SELLER. SELLER may, in its sole discretion, apply BUYER'S payment against any open charges.

Past due accounts bear interest at the lesser of 1.5% per month or the maximum rate permitted by applicable law, continuing after SELLER obtains judgment against BUYER. SELLER may exercise setoff or recoupment to apply to or satisfy BUYER'S outstanding debt. BUYER shall have no right of setoff hereunder, the same being expressly waived hereby.

BUYER shall pay SELLER all costs and expenses of collection, suit, or other legal action brought as a result of the commercial relationship between them, including, but not limited to, all actual attorneys' and paralegals' fees, and collection costs, incurred pre-suit, through trial, on appeal, and in any administrative or bankruptcy proceedings. Any cause of action that SELLER has against BUYER may be assigned without BUYER'S consent to SELLER.

BUYER shall indemnify, defend, and hold SELLER its officers, directors, employees and agents harmless from any and all costs (including attorneys' and accountants' fees and expenses), liabilities and damages resulting from or related to any third party (including BUYER'S employees) claim, complaint and/or judgment arising from BUYER'S use of any goods furnished hereunder, as well as any negligent, intentional, or tortious act or omission of BUYER or any material breach by BUYER of these Terms.

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 15:51:42 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 9076

Firm ID	9076
DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Firm Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1325 N. BLUE GUM ST.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1325 N BLUE GUM STREET
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
EEmail	sales@triumphgeo.com; cmccaa@triumphgeo.com
Contact Name	CISSY MCCA
Area Code	888
Phone Number	775-7545
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	714
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 423510; 423850; 423990; 444190; 454390;
ACDBE NAICS	
Work Codes	C0670 PIPE SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0621 LANDSCAPING MATERIAL SUPPLIER; C0680 FENCING SUPPLIER; C0612 SAFETY EQUIPMENT SUPPLIER;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHUMO CONSTRUCTION INC.
 Contract No.: 12-OP2204

Page 1 of 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered, or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
SEE ATTACHED			<input type="checkbox"/> YES <input type="checkbox"/> NO		
			<input type="checkbox"/> YES <input type="checkbox"/> NO		
			<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		
	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO	<input type="checkbox"/> YES <input type="checkbox"/> NO		

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

PAGE 1 OF 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
1	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,000.00	0.20%
2	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,915.00	0.23%
3	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 393,000.00	15.49%
4	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 980.00	0.04%
5	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 25,600.00	1.01%
6	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 111,000.00	4.37%
7	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 16,856.00	0.66%
8	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 23,125.00	0.91%
9	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 12,120.00	0.48%
10	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,000.00	0.08%
11	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 3,200.00	0.13%
12	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 4,800.00	0.19%
13	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 550.00	0.02%
14 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 47,620.80	1.88%
15	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 21,460.00	0.85%
16	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 32,594.80	1.28%
17	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 119,087.80	4.69%
18	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 61,941.30	2.44%
19 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 387,788.80	15.28%
20	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 23,153.48	0.91%

12-0P2204

DBE GOOD FAITH EFFORTS DOCUMENTATION

DES-OE-0102.11A (REV 12/2014)

Bidder's Name: Chumo Construction Inc.

Contract No. 12-0P2204

PAGE 1 OF 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
21	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 123,692.20	4.87%
22	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 265,972.20	10.48%
23	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 19,140.00	0.75%
24	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 13,680.00	0.54%
25	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 31,452.00	1.24%
26	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,586.00	0.22%
27 (F)	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 25,752.00	1.01%
28	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,670.00	0.07%
29	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 21,780.00	0.86%
30	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 900.00	0.04%
31	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 250.00	0.01%
32	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 27.00	0.00%
33	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 708.00	0.03%
34	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 212.00	0.01%
35	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,125.00	0.04%
36	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 255.00	0.01%
37	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 353,460.00	13.93%
38	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 25,789.00	1.02%
39	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 302.50	0.01%
40	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 21,725.00	0.86%

12-0P2204

DBE GOOD FAITH EFFORTS DOCUMENTATIONContract No. 12-0P2204

DES-OE-0102.11A (REV 12/2014)

PAGE 1 OF 3

1. List items of work the Bidder made available to DBE firms. Identify items of work the Bidder might otherwise perform with its own forces, items that have been broken down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for performance and delivery schedules in a manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must demonstrate that sufficient work to meet the goal was made available to DBE firms.

Item of Work Offered, Services Offered or Materials Supplied	Bidder Normally Performs Item Yes/No	Item Broken Down to Facilitate Participation Yes/No	Established Flexible Timeframes for Performance and Delivery Schedules Yes/No	Amount (\$)	Percentage of Total Bid
41	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 7,575.00	0.30%
42	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 5,670.00	0.22%
43	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 9,720.00	0.38%
44	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 22,000.00	0.87%
45	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 1,088.00	0.04%
46	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 2,437.50	0.10%
47	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 14,700.00	0.58%
48	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 12,775.00	0.50%
49	<input type="checkbox"/> Yes <input checked="" type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 650.00	0.03%
50	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No	\$ 250,000.00	9.85%
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		
	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No	<input type="checkbox"/> Yes <input type="checkbox"/> No		

12-0P2204

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATION
 DES-OE-0102.11A (REV 12/2014)

Bidder's Name: CHLIMO CONSTRUCTION INC.
Contract No.: 12-OP2204

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations, etc.

[illegible]

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/ Specifications for Work Offered Yes/No	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					
	<input type="checkbox"/> YES <input type="checkbox"/> NO					

If the firm selected for the item is not a DBE

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above.
Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. Include the items of work offered and the dates and methods used for following up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail messages, telephone records, fax confirmations etc.

Name of DBE Solicited	Date of Initial Solicitation	Items of Work Offered	Follow-Up Methods and Dates
		PLEASE SEE ATTACHED DBE EMAIL BID REQUEST	
		PLEASE SEE ATTACHED DBE PHONE LOG.	
		PLEASE SEE ATTACHED "REQUESTS FOR SUB BIDS"	
		SEE ATTACHMENT "C"	

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE if the selected firm is not a DBE. Provide copies of each DBE and Non-DBE quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work	Provided Plans/Specifications for Work Offered (Yes/No)	Name of Selected Firm	DBE or Non-DBE	Name of Rejected Firm	Quote (\$)	Price Difference (\$)
37, 50	Yes	Cooper Engineering	DBE		\$ 368,460.00	
20, 21, 22	Yes	Triumph Geo Synthetics	DBE		\$ 216,797.52	
28, 29, 39-50	Yes	B.C. Traffic	Non-DBE		\$ 127,093.00	
2	Yes	Statewide Traffic Safety & Signs	Non-DBE	Full Traffic Maintenance	\$ 5,915.00	\$ 3,820.30
2	Yes	Statewide Traffic Safety & Signs	Non-DBE	KRC Safety	\$ 5,915.00	\$ 29,085.00
2	Yes	Statewide Traffic Safety & Signs	Non-DBE	Maneri Traffic Control	\$ 5,915.00	\$ 4,985.00

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

Bidder's Name Chumo Construction Inc.
Contract No. 12-0P2204

Page 2 of 3 ATTACHMENT

If the firm selected for the item is not a DBE, provide the reasons for the selection on a separate sheet and attach names, addresses, and phone numbers for the firms listed above. Provide evidence as to why additional agreements could not be reached for DBEs to perform work.

[illegible]

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-OE-0102.13 (NEW 05/2015)

Contract no.: 12-OP2204
 Name of DBE business: COOPER ENGINEERING, INC.
 Name of DBE representative: MITCH COOPER
 DBE certification number: 43608
 Name of bidder: CHLIMO CONSTRUCTION INC.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: GEORGE CHLIMO
 Date: DECEMBER 04, 2018


Bid item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
37	CONCRETE BARRIER - T-60M 4110 FT @ \$86.00	\$353,460.00
30	MOBILIZATION (PARTIAL)	\$15,000.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$368,460.00

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.



Signature of DBE's authorized representative:

Mitchell Cooper

Printed name of DBE's authorized representative:

Estimator

Title of DBE's authorized representative:

12/05/2018

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

12-0P2204 Concrete Barrier



COOPER ENGINEERING, INC.

114 Business Center Drive

Corona, CA 92880

Contact: Hod Cooper

Phone: 714-981-4762

Fax:

Quote To: Chumo Construction

Job Name: 12-0P2204

Bid Date: 12/04/2018

Phone:

Fax:

DBE Certified #43608

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
37	CONCRETE BARRIER T-60M	4,110.00	FT	86.00	353,460.00
50	MOBILIZATION (Partial)	1.00	LS	15,000.00	15,000.00
GRAND TOTAL					\$368,460.00

NOTES:

DBE Certified #43608, DIR #1000012214, Ca State Lic # A560506

SPECIAL NOTE: All of CEI's quotes and bids are subject to the following terms and conditions. CEI, if a listed subcontractor, will require all of the following terms and conditions to be included by reference in the subcontract. CEI will sign a subcontract that includes all the terms and conditions set forth below and is consistent with CEI's "Standard Subcontract Agreement," a copy of which can be found at www.cooperconcrete.net

BID CONDITIONS:

- * Prime has 10 days to accept bid, must be signed and dated below by both Prime and CEI. Listing CEI as a subcontractor shall constitute acceptance of all the terms and conditions.
- * Pricing Good Through 9/30/2019.
- * Quotation based on a total of (1) jobsite mobilizations
- * Prime must provide a secured yard site within project limits to store all of CEI's forms, material, equipment for the duration of the work.
- * Pricing based on full shift day-time work only, nights are acceptable if mutually agreed and coordinated to be consecutive nights
- * Pricing does not include any time for CEI employee jobsite safety trainings and/or any other job specific trainings.

GENERAL CONDITIONS:

- 1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:
 - * Secured yard site within project limits
 - * Traffic control to provide enough room for tailgate forming and pouring of concrete barrier
 - * All weather clear ingress and egress for trucking and movement of equipment and personnel
 - * Survey for Concrete 5' offset from centerline
 - * Trash receptacles onsite for all CEI refuse
 - * Concrete Wash Outs
 - * Job site water supply
 - * K-Rail movement to provide ingress/egress as needed

- * Finished grade and final paving completed prior to CEI placing Barrier Rail
- 2) Monthly progress payments will be due 7 days after receipt from Owner. Prime to release all progress and final payments consistant with California Prompt Payment Statutes. Rate of retention not to exceed Owner's rate to Contractor
- 3) CEI reserves the right to review, approve or reject all Contract Change Orders (i.e. crip, value engineering, or any changes) relating to CEI work items, prior to submittal and acceptance
- 4) This proposal is priced and based on all CEI work being performed on standard Monday through Friday day shifts. Work to be placed in a continuous lineal manner with no interruptions
- 5) No back charges to CEI without prior written approval by CEI
- 6) Clean up of CEI work only - concrete waste hauled to concrete wash out pit
- 7) Subcontract to expire on Pricing Good Through Date. If Contractor request, CEI will provide new pricing and a new Good Through Date. Only upon acceptance of new pricing and a Fully Executed Subcontract Change Order, to reinstate the Subcontract with New Pricing, will CEI continue work on project.
- 8) All Dispute Review Board (DRB) or Dispute Review Advisor (DRA) costs to be covered by Prime cost to be covered by Prime
- 9) Mobilization to be paid upon first move-in

INCLUSIONS:

- * Concrete
- * Rebar
- * Rebar Placement
- * Monday thru Friday Work - 40 hour work week

EXCLUDED:

- * Vertical and Horizontal surface preparation prior to barrier rail construction
- * Concrete Pump
- * Surveying and Engineering
- * Trenching or Grading for footings or barrier rail underground per plans
- * Colored Concrete
- * Hot or cold concrete barrier operations
- * Any and all traffic control, traffic protection, PCMS and moving, shifting or replacing k-rail as needed to accommodate barrier installation
- * Any and all epoxy coated rebar
- * Light abrasive blasting
- * Painting
- * Railroad insurance
- * Waiver of Subrogation, Bonds
- * Concrete washout pit and removal of washout pit
- * On site restroom facility with wash station - in accordance with Cal-OSHA
- * Sweeping and/or washing of roadway
- * Vertical rebar protection and/or safety devices
- * MBGR connections including any installation of hardware and/or coring and placement of connection material
- * Graffiti removal
- * Misc material (i.e. joint material, isolation joint material, water stops, steel, 60D pipe drains, 60D expansion material, weepholes)
- * Retention
- * Architectural Treatment/Formliners (Prime will provide formliners if required. CEI to approve formliners design prior to purchasing of formliners)
- * Protection of CEI work after such work is placed

Prime: _____ By: _____ Date: _____

CEI: _____ By: _____ Date: _____

[Back To Query Form](#)

Tue Dec 04 15:38:44 PST 2018

Search Returned 1 Records**Query Criteria**

Certification Types: DBE

Firm ID: 43608

Firm ID	43608
DBA Name	COOPER ENGINEERING INC
Firm Name	COOPER ENGINEERING INC
Address Line1	524 MALLOY COURT
Address Line2	
City	CORONA
State	CA
Zip Code1	92880
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	estimating@cooperconcrete.net
Contact Name	DENISE K COOPER
Area Code	951
Phone Number	736-6135
Extension	
Alt Area Code	714
Alt Phone Number	981-4764
Extension	
Fax Area Code	951
Fax Phone Number	736-0429
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	33;
Districts	08;
DBE NAICS	237310; 238110; 532412;
ACDBE NAICS	I7350 MISC EQUIPMENT RENTAL & LEASING; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C2800 CONCRETE BASE; C5111 CONCRETE OVERLAY, DRILL & BOND; C7215 CONCRETED-ROCK SLOPE PROTECTION; C5100 CONCRETE STRUCTURE; C5105 MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER;
Work Codes	
Licenses	A General Engineering Contractor;
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-06-0102-13 (NEW 05/2015)

Contract no.: 12-0P2204
 Name of DBE business: TRIUMPH GEO-SYNTHETICS, INC.
 Name of DBE representative: MARK PRITCHARD JR.
 DBE certification number: 9876
 Name of bidder: CHUMBO CONSTRUCTION INC.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: GEORGE CHUMBO
 Date: DECEMBER 04, 2018

Bid item number	Item of work and description of services to be subcontracted or materials to be provided	Amount (\$)
20	18" RCP 2000-D T&G 98LF @ 21.0526	\$ 2,063.15
21	24" RCP 2000-D T&G 1,780LF @ 26.3158	46,842.12
22	MHD-8 TRENCH BORDER 8' ID HIGH INTAKE SLOTTED GRATE 1,830LF @ 91.7444	167,892.25
	SALES TAX	16,801.81
	FREIGHT COST	10,400.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

Total \$ 243,999.33

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

Mark A. Pritchard Jr.

Signature of DBE's authorized representative:

Mark A. Pritchard Jr.

Printed name of DBE's authorized representative:

Operations Manager

Title of DBE's authorized representative:

12/4/18

Date:

ADA Notice: For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N. Street, MS-89, Sacramento, CA 95814.

Triumph Geo-Synthetics, Inc.

Sales Contact:
E: sales@triumphgeo.com

1325 N. Blue Gum St.
Anaheim, CA 92806
888-775-7545
DBE/WBE #9076, UDBE,
SBE #16084, CPUC #12010014

Quote #:
Q-05090-1

Bid Date:	12/4/2018
Project Name:	CT 12-0P2204 Rail Replacement on RT 73/405 Separation
Project Location:	Irvine/Costa Mesa CA
Project Zip Code:	
Project #:	12-0P2204

Material Total	Sales Tax @ 7.7500%	Freight Cost	Total Cost
\$216,797.52	\$16,801.81	\$10,400.00	\$243,999.33

Reinforced Concrete Pipe

#	Product Name	QTY	UOM	Unit Price	Total
20	18" RCP 2000-D T&G	98	LF	21.0526	\$2,063.15
21	24 RCP 2000-D T&G	1,780	LF	26.3158	\$46,842.12
Reinforced Concrete Pipe TOTAL:					\$48,905.27

Total Number of Runs --->11

Trench Footage - 1830 FT

Grate Width - 10 in

Trench Width - 8 in

Trench Max. Depth - 16 in

Trench Min. Depth - in Ductile

Bottom Style - Radius

Angle Size - 2.0x2.0x0.188

Angle Finish - Galvanized

Number of Turns - None

Grated Line Drain

Catch Basins - None

#	Product Name	QTY	UOM	Unit Price	Total
22	MHD-8 Trench Former 8" ID High Intake Slotted Grate	1,830	LF	91.7444	\$167,892.25
Grated Line Drain TOTAL:					\$167,892.25

Estimated freight for Grated Line Drain material is 2 Truck Loads at \$5,200.00 ea.

RCP unit pricing includes delivery at approx 11 loads.

Freight is strictly an estimate and is subject to change out of the control of Triumph Geo-Synthetics.

Grated Line Drain Notes;

GRATING - 08.502E.GB

Load Requirement - (620 psi) HS-25

Material - Ductile Iron

Pattern - High Intake Slotted

Finish - Bare

Retention - Pin Lock Only

Fuel charges may apply to freight cost.

Terms and Conditions are attached to this document. Alternatively, the Triumph Terms and Conditions can be accessed at www.triumphgeo.com.

This quote will expire 30 days from the date of issue.

Signature: _____ Date: _____

Name: _____

TRIUMPH TERMS AND CONDITIONS (
Revision March 2015)

All reference to SELLER is Triumph Geo-Synthetics, Inc. and affiliates of Triumph Geo-Synthetics, Inc. All reference to BUYER shall include all subsidiaries and affiliates placing the order.

BUYER shall issue to SELLER a signed sales order or a purchase order for the materials the BUYER is purchasing from Triumph. All quantities for the full execution of any project are the sole responsibility of the BUYER.

All sales to BUYER are subject to these Terms and Conditions, which shall prevail over any inconsistent terms of BUYER'S purchase order or other documents.

Additional or different terms and conditions in any way altering or modifying these Terms are expressly objected to and shall not be binding upon SELLER. BUYER'S acceptance of any goods shipped by Triumph will constitute acceptance of Triumph Terms and Conditions. No modification or alteration of these Terms shall result by SELLER'S shipment of goods following receipt of BUYER'S purchase order, or other documents containing additional, conflicting or inconsistent terms. There are no terms, conditions, understandings, or agreements other than those stated herein, and all prior proposals and negotiations are merged herein. These Terms are binding on the Parties, their successors, and permitted assigns.

The delivery date is only an estimate of when the product will be shipped and/or delivered. Every reasonable effort will be made to meet shipment or delivery date stated, but Triumph assumes no liability for loss or damage due to delays or failure to meet any BUYER specified delivery date or quoted delivery date. Quoted price for any product does not expressly include shipping; the cost shall be paid directly by the BUYER. All shipping quotes by common carrier are estimated. Any charges in excess of those quoted will be charged to the BUYER and are the sole responsibility of the BUYER. **SELLER shall not be liable for delay or default in delivery resulting from any cause beyond SELLER'S reasonable control, including, but not limited to, governmental action, strikes or other labor troubles, fire, damage or destruction of goods, wars (declared or undeclared), acts of terrorism, manufacturers' shortages, availability or timeliness of transportation, materials, fuels, or supplies, and acts of God (each a "Force Majeure Event"). Upon the occurrence of a Force Majeure Event: (a) the time for SELLER'S performance shall be extended reasonably and the Parties shall adjust all affected dates accordingly; (b) the purchase price shall be adjusted for any increased costs to SELLER resulting from such Force Majeure Event; and (c) BUYER shall not be entitled to any other remedy.**

When goods are delivered to BUYER in SELLER'S own vehicles, the F.O.B. point shall be BUYER'S designated delivery site. In all other cases the F.O.B. point shall be SELLER'S yard/warehouse or manufacturer's yard/warehouse and all responsibility and costs of shipping and delivery beyond the applicable F.O.B. point shall be borne by BUYER. Title and risk of loss shall pass to BUYER at the applicable F.O.B. point, which for goods not delivered in Seller's own vehicles shall be when SELLER delivers the goods to the common carrier.

All claims for shortage of goods or for loss or damage to goods as to which SELLER has the risk of loss shall be waived unless BUYER, within five (5) calendar days after receipt of the short or damaged shipment, gives SELLER written notice fully describing the alleged shortage or damage. BUYER should have representative accepting products sign for goods and note on the Bill of Lading any shortages or damaged goods. Partial shipments are permitted at SELLER'S discretion with notice to BUYER.

Warranties – Triumph Geo-Synthetics, Inc. is a reseller of goods only, and does not provide any warranty. SELLER shall pass through to BUYER any transferable manufacturer's standard warranties with respect to goods purchased hereunder. BUYER and persons claiming through BUYER shall seek recourse exclusively from manufacturers in connection with any defects in or failures of goods, and this shall be the exclusive recourse of BUYER and persons claiming through buyer for defective goods, whether the claim of BUYER or the person claiming through buyer shall sound in contract, tort, strict liability, pursuant to statute, or for negligence. BUYER shall pass these terms to subsequent buyers and users of goods. SELLER excludes and disclaims all other express and implied warranties, including, but not limited to, all implied warranties of merchantability and fitness for a particular purpose. SELLER assumes no responsibility whatsoever for SELLER'S interpretation of plans or specifications provided by BUYER, and BUYER'S acceptance and use of goods supplied hereunder shall be premised on final approval by BUYER or by BUYER'S reliance on architects, engineers, or other third parties rather than on SELLER'S interpretation. to the extent not prohibited by applicable law, in no event, whether in contract, warranty, indemnity, tort (including, but not limited to, negligence), strict liability or otherwise, arising directly or indirectly out of the performance or breach of these terms, shall SELLER be liable for (a) any incidental, indirect, punitive, special, consequential or similar damages such as loss of use, lost profits, attorneys' fees or delay damages, even if such damages were foreseeable or caused by SELLER'S breach of this agreement, (b) any claim that properly is a claim against the manufacturer, or (c) any amount exceeding the amount paid to SELLER for goods furnished to BUYER which are the subject of such claim(s). All claims must be brought within one year of accrual of a cause of action.

Any change in product specifications, quantities, destinations, shipping schedules, or any other aspect of the scope of goods must be agreed to in writing by SELLER, and may result in a price and delivery adjustment by SELLER. No credit for goods returned by BUYER shall be given without SELLER'S written Return Material Authorization (RMA). All returns are subject to a restocking charge of 25% plus freight charges for both the delivery and the return.

Unless otherwise agreed in writing, payment terms are Net 30 from day of receipt of material. All orders are subject to SELLER'S continuing approval of BUYER'S credit. If BUYER'S credit is not approved or becomes unsatisfactory to SELLER then SELLER, in its sole discretion, may suspend or cancel performance, or require different payment terms, including but not limited to cash on delivery or in advance of shipment. In addition, SELLER may in its discretion require an advance deposit of up to 100% of SELLER'S selling price for any specially manufactured goods ordered by BUYER hereunder. Payments due hereunder shall be made in the form of cash, check, or money order, or other tender approved in writing by SELLER. SELLER may, in its sole discretion, apply BUYER'S payment against any open charges.

Past due accounts bear interest at the lesser of 1.5% per month or the maximum rate permitted by applicable law, continuing after SELLER obtains judgment against BUYER. SELLER may exercise setoff or recoupment to apply to or satisfy BUYER'S outstanding debt. BUYER shall have no right of setoff hereunder, the same being expressly waived hereby.

BUYER shall pay SELLER all costs and expenses of collection, suit, or other legal action brought as a result of the commercial relationship between them, including, but not limited to, all actual attorneys' and paralegals' fees, and collection costs, incurred pre-suit, through trial, on appeal, and in any administrative or bankruptcy proceedings. Any cause of action that SELLER has against BUYER may be assigned without BUYER'S consent to SELLER.

BUYER shall indemnify, defend, and hold SELLER its officers, directors, employees and agents harmless from any and all costs (including attorneys' and accountants' fees and expenses), liabilities and damages resulting from or related to any third party (including BUYER'S employees) claim, complaint and/or judgment arising from BUYER'S use of any goods furnished hereunder, as well as any negligent, intentional, or tortious act or omission of BUYER or any material breach by BUYER of these Terms.

[Back To Query Form](#)**Search Returned 1 Records**

Tue Dec 04 15:51:42 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 9076

Firm ID	9076
DBA Name	TRIUMPH GEO-SYNTHETICS, INC.
Firm Name	TRIUMPH GEO-SYNTHETICS, INC.
Address Line1	1325 N. BLUE GUM ST.
Address Line2	
City	ANAHEIM
State	CA
Zip Code1	92806
Zip Code2	
Mailing Address Line1	1325 N BLUE GUM STREET
Mailing Address Line2	
Mailing City	ANAHEIM
Mailing State	CA
Mailing Zip Code1	92806
Mailing Zip Code2	
Certification Type	DBE
EMail	sales@triumphgeo.com; cmccaa@triumphgeo.com
Contact Name	CISSY MCCA
Area Code	888
Phone Number	775-7545
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	714
Fax Phone Number	237-1549
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	00;
Districts	00;
DBE NAICS	423390; 423510; 423850; 423990; 444190; 454390;
ACDBE NAICS	
Work Codes	C0670 PIPE SUPPLIER; F5088 TRANSPORTATION EQUIPMENT & SUPPLIES; C0671 Draining Systems Supplier; C0672 Storm Water Systems Supplier; C0621 LANDSCAPING MATERIAL SUPPLIER; C0680 FENCING SUPPLIER; C0612 SAFETY EQUIPMENT SUPPLIER;
Licenses	
Trucks	
Gender	F
Ethnicity	CAUCASIAN
Firm Type	DBE

[Back To Query Form](#)

BC Quote: GR-3776

B C Traffic Specialist

638 W Southern Ave., Orange, CA 92865

(714) 974-1190 Tel. (714) 974-1753 Fax

Direct Line - (714) 974-1190 Ext. 117

Agency: Caltrans

Project: Contract 12-0P2204 - Replace Temporary railing
(Type K) With Permanent Concrete Barrier

Bid Date: 12/4/2018

Proposal

Contractor's Lic. # 877686

UNION CONTRACTOR - Laborers Local # 1184

Class A, B, C 31, C 32, D 6, D 38, D 42, D 64

Addenda Noted: 1 is noted

DIR Cert Number: 1000005503

Estimator: Gary Rivers

Cell Phone: (714) 785-5394

Email: Gary@bctraffic.com

Item	Item Description	Quantity	Unit	Unit Price	Extended Price
1	Lead Compliance Plan (For Non Hazardous Stripe Removals)	1	LS	\$ 1,000.00	\$ 1,000.00
28	Remove Pavement Marker	1,670	EA	\$ 1.00	\$ 1,670.00
29	Pavement Marker (Retroreflective)	7,260	EA	\$ 3.00	\$ 21,780.00
39	6" Thermoplastic Traffic Stripe (Enhanced - Broken 17-7)	550	LF	\$ 0.55	\$ 302.50
40	6" Thermoplastic Traffic Stripe (Enhanced - Broken 36-12)	39,500	LF	\$ 0.55	\$ 21,725.00
41	Paint Traffic Stripe (1-Coat)	30,300	LF	\$ 0.25	\$ 7,575.00
42	Paint Traffic Stripe (2-Coat)	18,900	LF	\$ 0.30	\$ 5,670.00
43	6" Thermoplastic Traffic Stripe (Enhanced)	16,200	LF	\$ 0.60	\$ 9,720.00
44	8" Thermoplastic Traffic Stripe (Enhanced)	27,500	LF	\$ 0.80	\$ 22,000.00
45	8" Thermoplastic Traffic Stripe (Enhanced - Broken 12-3)	1,360	LF	\$ 0.80	\$ 1,088.00
46	Thermoplastic Crosswalk and Pavement Marking (Enhanced)	650	SF	\$ 3.75	\$ 2,437.50
47	Remove Painted Traffic Stripe	58,800	LF	\$ 0.25	\$ 14,700.00
48	Remove Thermoplastic Traffic Stripe	51,100	LF	\$ 0.25	\$ 12,775.00
49	Remove Thermoplastic Pavement Marking	650	SF	\$ 1.00	\$ 650.00
50	Mobilization	1	LS	\$ 4,000.00	\$ 4,000.00
	Excludes Traffic Control for BC Traffic Forces. A total 6 Shifts will be required to complete the above stated line items				\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
					\$ -
BID TOTAL:					\$ 127,093.00

Project Inclusions / Exclusions:

- A. A minimum of 15 working days prior notification is required for each move-in. BC Traffic will not be impacted by Liquidated Damages assessed by the Contractor / Agency due to an inadequate amount of time to completed BC Traffic Operations. General Contractor is to submit in writing a project schedule prior to the above noted working day requirement.
- B. The following materials and services are included in this quote: Thermoplastic [Yes], Paint [Yes], Markers [Yes], Traffic Signs-Striping Plans Only [No], Mast Arm Signs - To be Supplied Only [No], Thermo/ Paint removal [Yes], Marker removal [Yes], Temporary striping [Yes], Temp tab removal [No], Post "No Parking" Signs [No], Curb Painting [Yes], Channelizers [No], Traffic Loops [No]
- C. Total move-ins included in this quote for Permanent Striping / Striping Removals will be as noted:
 Additional Cost for BC Traffic to remobilize it's Crew will be charge at the following cost: \$ 3,950.00
 Total Shifts (Minimum) Required to Complete the above noted Field Operations is as followed: 6 EA
- D. No Traffic control is included in this quote. Traffic control when included in this quote is only for BC Rentals, Inc. Operations.
- E. If General Contractor or any of its subcontractors work within BC Rentals, Inc. traffic control, the expense will be shared accordingly at BC Rentals, Inc. discretion. No advance posting, signing, or CMS is included for BC Rentals, Inc. traffic control.
- F. Prime Contractor to provide us with a JOBSITE secure area for temporary storage of all hazardous stripe removal debris.
- G. Prime Contractor to provide disposal area & dispose of all non-hazardous stripe & marker debris. Disposal area to be on site. If any Striping removals fall below the Roadway Surface or the grooves of the roadway, BC Traffic will not be held

responsible for stripe removal of that material.

If Dump Site can't be provided, then please add the following cost to the proposal for disposal services: \$ 1,500.00 EA

- H. Pre-stripping pavement preparation, including sweeping, concrete curing material removal are to be provided by others.
- I. If Bonding is required Please add 3% to the total bid price. A minimum price of \$ 400.00 will be required for all bonds.
- J. For BC Traffic insurance requirements please read General Term & Conditions for Insurance limitations.
- K. Upon Award of Contract, BC Traffic Will Submit its weather policy statement that will become a binding document to the contract.
- L. Contractor is responsible for markings of all sign & post installations. It's Contractor's responsibility to remove USA Markings.

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly payments must be received in full by BC Traffic no later than 10 calendar days after the Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest interest rate allowed by law.

Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall likewise reduce the retainage percentage on payments to BC Traffic Specialist. Full retention to be released no later than thirty (30) days after completion of BC Traffic Specialist work. Excessive or delinquent retainage will be subject to the highest interest rate allowed by law.

General Terms & Conditions

NOTE: All contracts must be written to our legal corporate name "BC Rentals, Inc."

BC Rentals, Inc. requires a written contract, purchase order or signed quote prior to the start of work.

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by others.

Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or staging, design changes, modified layout resulting from plan errors or inaccurate designs, will require payment for additional work to be made to BC Rentals, Inc. at an amount agreed upon prior to performing this work. If an amount cannot be agreed upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices established in the bid pricing schedule, or a combination thereof; whichever method results in a higher overall payment.

BC Rentals, Inc. is not responsible for delays caused by and or resulting from activities or non activities of others, including but not not limited to, owner, contractor, vendors, suppliers, other subcontractors and other factors not in direct control of BC Rentals, Inc. For the delays caused by the aforementioned, BC Rentals, Inc. will be reimbursed for all direct and indirect costs plus a mark up of forty percent (40%), or as specified and allowed by the Prime Contract if the delays are caused by the Owner / Agency. BC Rentals, Inc. will be granted an extension of time to perform its work tantamount to the delays.

Price includes General Liability Insurance coverage up to Two Million Dollars, Auto Liability up to One Million Dollars, and Umbrella Liability up to Five Million Dollars. Bid Price does not includes cost for insurance requirement beyond that requirement. Price does not include any special insurance requirement (i.e. Railroad Insurance, etc.). An additional cost will be required for this type of policy.

BC Rentals, Inc. requires fifteen (15) working days notice prior to commencement of any production activity. If any of BC Rentals, Inc. work will be a controlling operation on the critical path of this project, BC Rentals, Inc. must be notified in writing prior to execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this information will waive the Contractor's right to recover liquidated damages from BC Rentals, Inc. for this work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to BC Rentals, Inc. performing this work.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the Addition Move-in Charge as quoted herein.

BC Rentals, Inc. must receive a letter of intent to award us the subcontract no later than (30) calendar days after bid date or this Subcontract Quotation becomes null and void. Also, This quote shall become a part of any and all subcontract agreements and / or purchases orders related to the project. Violation of this action will nullify this proposal.

Submitted by: Gary Rivers, Vice President - Estimating
P:(714) 974-1190 F:(714) 974-1753 C: (714) 785-5394

I hereby accept all terms and conditions of this proposal and that this proposal will be incorporated into all contract agreements

Signature: _____ Print Name: _____

Company: _____ Position: _____



Proposal/Quote

Statewide - Garden Grove

License # 975518

13261 Garden Grove Blvd.

Garden Grove, CA 92843

Ph (714) 468-1919

Fax (562) 272-6857

BID DATE: 12/04/18

CONTRACT INFO

12-0P2204

12-ORA-405-6.9/10.3

PROPOSAL: 116037

ESTIMATOR

Kellen Blohm

DIR PW REG#1000001109

EXP. 6/30/2019

CLIENT: EST
ESTIMATING DEPARTMENT

PROJECT:
12-0P2204
12-ORA-405-6.9/10.3
IRVINE, CA

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
--------	-------------	----------	-------	--------

Proposal General Notes:

THIS PROPOSAL AND ATTACHED PROVISIONS MUST BECOME A BINDING PART OF ANY SUBCONTRACT

ADDENDUM #1 ACKNOWLEDGED

ITEMS #013 THROUGH #036 MUST GO TOGETHER

002	CONSTRUCTION AREA SIGNS	1 LS	5915.000/LS	5,915.00
-----	-------------------------	------	-------------	----------

SPECIFICATIONS:

FURNISH, INSTALL AND REMOVE STATIONARY CAS QUANTITIES PER PLAN SHEET CS-1 AND SCQ-1

FURNISH, INSTALL AND REMOVE (1) C47B PROJECT FUNDING SIGN 144"x90"

EXCLUDES CONCRETE CORING AND BACKFILL

SIGNS TO REMAIN PROPERTY OF STATEWIDE TRAFFIC SAFETY

003 TRAFFIC CONTROL SYSTEM

SPECIFICATIONS:

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 2 MEN

*\$1,600.00/8 HRS.

1 LANE, 1 DIRECTION, 1 MILE, 1 T.C. TRUCK, 1 MAN**

*\$1,000.00/8 HRS.

Connector/Ramp closure with Detour during lane closure

*\$100.00/EACH

Additional Lanes, Ramps, and/or Miles

*\$50.00/EACH

Additional T.C. Truck (no equipment)

*\$225.00/SHIFT

Additional T.C. Tech

*\$695.00/8 HRS.

Impact Attenuator Vehicle with Driver

*\$1,050.00/8 HRS.

FLAGGING - 2 MEN / DAY (T-13)/NO Rumble Strips

*\$1,500.00/8 HRS.

FLAGGING - 2 MEN / NIGHT (T-13)/NO Rumble Strips / 2 Light Sources

*\$1,550.00/8 HRS.

FLAGGING - 2 MEN / DAY (T-13)/INCLUDES Rumble Strips

*\$1,800.00/8 HRS.

FLAGGING - 2 MEN / NIGHT (T-13)/INCLUDES Rumble Strips / 2 Light Sources

*\$1,850.00/8 HRS.

IMPACT ATTENUATOR RENTAL RATES - 20 miles included per day; no driver

\$350.00/day; \$1,200.00/1 week; \$3,000.00/4 weeks; \$150.00 delivery & \$150.00 pick up each

Surcharge \$0.75 per mile, portal to portal, after 20 miles per day credit

* Does not include 'Portable Changeable Message Sign' or 'Impact Attenuator Vehicle'

** Contractor to supply "qualified" help if needed for set up and pick up.

- Overtime \$105.00/8-12 hrs/man; Doubletime \$125.00/hr over 12 hrs/man

- Saturday closures multiply above rates by 1.45; Sunday closures multiply by 1.75

- Time begins upon arrival at jobsite. Rates include travel time up to one (1) hour from any STSSI branch location. Additional travel time will be charged at \$30.00 per 1/2 hour/man, each direction.

- Traffic control system is a four (4) hour minimum charge at 75% of rates. Full rate charged after four (4) hours. The minimum charge will be applied to all cancellations with less than eight (8) hours notice. Apply 30 - 60 minutes for set up and pick up.

CONTRACT INFO

12-0P2204

12-ORA-405-6.9/10.3

Proposal/Quote

116037

Page 2

11/27/18

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	- Each Traffic Tech must be provided a 30 minute meal period. Missed meal periods will be billed at \$50.00 per Traffic Tech. NO RETENTION HELD FOR TRAFFIC CONTROL.			
004	CHANNELIZER (SURFACE MOUNTED)	28 EA	25.000/EA	700.00
	SPECIFICATIONS: FURNISH OF MATERIALS ONLY EXCLUDES INSTALLATION			
005	PORTABLE CHANGEABLE MESSAGE SIGN			
	SPECIFICATIONS: DAILY RENTAL RATE \$160.00/DAY WEEKLY RENTAL RATE \$480.00/1 WEEK 4 WEEK RENTAL RATE \$1,200.00/4 WEEKS \$50.00 delivery & \$50.00 pick up each way. NO delivery or pick up charge if STSSI performs traffic control. DAY rate is applied if STSSI maintains PCMS during traffic control operations.			
007	TEMPORARY CRASH CUSHION MODULE	56 EA	175.000/EA	9,800.00
	SPECIFICATIONS: FURNISH, INSTALL AND REMOVE EXCLUDES RELOCATION OR REPLACEMENT			
013	TREATED WOOD WASTE	440 LB	1.250/LB	550.00
	SPECIFICATIONS: TREATED WOOD WASTE FOR ROADSIDE SIGN REMOVAL ONLY			
030	REMOVE ROADSIDE SIGN	3 EA	300.000/EA	900.00
	EXCLUSIONS: CONCRETE CORING OR BACKFILL			
031	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	1 EA	250.000/EA	250.00
032	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	5 SQF	7.000/SQF	32.20
033	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFLECTIVE SHEETING (TYPE XI)	48 SQF	14.750/SQF	708.00
034	RETROREFLECTIVE SHEETING (TYPE XI)	53 SQF	4.000/SQF	212.00
035	ROADSIDE SIGN - ONE POST	3 EA	375.000/EA	1,125.00
	EXCLUSIONS: CONCRETE CORING OR BACKFILL			
036	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	1 EA	255.000/EA	255.00

PROPOSAL PROVISIONS

SPECIFICATIONS:

- A signed contract and 15 working days notice must be given prior to any move in. This quote shall remain valid for 30 days from date of actual bid opening, unless otherwise agreed upon. PAYMENT TERMS ARE- 100%, NET 30 unless otherwise agreed upon.
- Unless stated on the quote, all permits and associated fees are excluded from Statewide Traffic Safety and Signs, Inc's quoted pricing.
- Lump sum items are based on "working days" listed in the Special Provisions or working days bid for this project. Additional compensation (standard rental rates) will be applied if working days are exceeded.

CONTRACT INFO

12-0P2204

12-ORA-405-6.9/10.3

Proposal/Quote

116037

Page 3

11/27/18

ITEM #	DESCRIPTION	QUANTITY	PRICE	AMOUNT
	<ul style="list-style-type: none"> - Standards for 5 day work shift must be established prior to Statewide Traffic Safety and Signs, Inc. starting work on the project. - Rental equipment furnished and installed by Statewide Traffic Safety and Signs, Inc. may not be moved by anyone other than Statewide Traffic Safety and Signs, Inc. without prior approval. - Installed crash cushion arrays/modules relocated by Contractor shall be paid for at item price or new rental period of \$3.00 a day per module. - All Construction Area Signs to be installed at one time or in stages and covered if needed at installation. Contractor to uncover and recover if needed. - Construction Area Signs include one mobilization per stage, additional mobilizations \$1,500.00 each, unless negotiated prior to work. Additional signs required due to damage, theft, or plan inadequacies will be billed as extra work. - Traffic Control not included in installation, removal, or repair of any item. Stand-by time charged at \$175.00/hr. - Portable equipment will be delivered and picked up from one location. Contractor to maintain. Contractor is liable for loss and or damaged equipment. Barricades do not include flashing lights or sign panels unless otherwise noted. Pallets are not included with crash cushions. - Contractor is liable for lost or damaged equipment removed or relocated by Contractor's forces. - Statewide Traffic Safety and Signs, Inc. does not accept charges or back charges of any kind unless agreed to in writing prior to work beginning. - Statewide Traffic Safety and Signs, Inc. shall fully indemnify Contractor for any liability arising out of Statewide Traffic Safety and Signs, Inc. work or products, but only to the extent of Statewide Traffic Safety and Signs, Inc. liability and not that of anyone else. Statewide Traffic Safety and Signs, Inc. maintains insurance coverage for their work hereunder, including \$2,000,000.00 Products- Comp/OP Agg and a 10/93 Additional Insured Endorsement. - If there are any issues or concerns regarding Statewide Traffic Safety and Signs, Inc. products or work, Contractor shall promptly notify and give Statewide Traffic Safety and Signs, Inc. first opportunity to correct any such problems. - All sign and marker location/ mark-out to be done prior to Statewide Traffic Safety and Signs, Inc. starting work. If necessary, Statewide Traffic Safety and Signs, Inc. will assist project inspector with location/ mark-out. Statewide Traffic Safety and Signs, Inc. will mark out it's own work area for USA if necessary, but is not responsible for damage to underground facilities not shown on plans or not marked out by other agencies. - Sign panels for roadside sign items are supplied by others unless purchased through bid items of this quotation. Roadside sign panels will not be received by Statewide Traffic Safety and Signs, Inc. earlier to 15 working days prior to scheduled installation. No storage. 45 working days advance notice for sign panel orders. All sign plan discrepancies are to be resolved before any sign panel orders are placed. Hardware for sign panel items is excluded unless stated otherwise. - Permanent sign and marker installation: maximum move-ins: ONE (1). Additional move-ins \$1,500.00 each, unless negotiated prior to work. 45 working days notice for metal post orders. Mounting hardware supplied to, and installed by Contractor. - Removal, relocate, and reset items are to be completed in whole per Special Provisions for the project, and completed in, ONE (1) move-in. Additional move-ins \$1,500.00 each, unless negotiated prior to work. - Sign installation does not include coring or breaking. - All change order work must be approved by agency / owner prior to work being performed by Statewide Traffic Safety and Signs, Inc. - Acceptance of this quote is acceptance of these provisions, which shall prevail if in conflict with any other documents. - No retention is to be held on Traffic Control and Equipment Rental. 			

TOTAL BID:

\$20,447.20

Signed: _____

Print: _____

Dated: _____

Title: _____



Proposal / Quote
Tommy Puett
Full Traffic Maintenance Inc.

11/29/18

CONTRACT INFO
CAL TRANS 12-0P2204
PROPOSAL
ESTIMATOR
TOM PUETT JR.
Tax included at 8.75%

License # 780910
PH 951-314-9100
Fx 951-520-9980
MBE / DBE / SBE

ITEM #	DESCRIPTION	U/M	QTY	PRICE	TOTAL
2	CONSTRUCTION AREA SIGNS INCLUDES CONSTRUCTION AREA SIGNS INCLUDING ALL POST AND INSTALLATION SHOWN ON CS-1, SCQ-1	LS		\$ 9,735.30	\$ 9,735.30
3	TRAFFIC CONTROL SYSTEM SPECIAL 1 MAN ONE TRUCK RATE 8 HOUR SHIFT REFER TO TC RATE SHEET OR ONE LANE, ONE DIRECTION, TWO PERSON CREW ONE MILE ONLY 8 HOUR SHIFT	EA		\$ 999.00	\$ 999.00
		EA		\$ 1,587.00	\$ 1,587.00
4	CHANNELIZERS CHANNELIZERS ONLY NOT INSTALLED	EA		\$ 16.10	\$ 490.25
5	PORTABLE CHANGEABLE MESSAGE SIGNS (SEE ATTACHED RENTAL SHEET FOR RATES)	EA	DAY \$85.00	WEEK \$340	MONTH \$1,020
7	TEMPORARY CRASH CUSHION MODULE DOES NOT INCLUDE SAND OR INSTALL	EA		\$195.00	\$11,875.50

Note: This quote does not include maintenance, change of dates, relocation or replacement of signs. Contractor will be responsible for uncovering and recovering signs if needed. All signs and post become property of Full Traffic Maintenance, Inc. upon completion of job. Full Traffic Maintenance, Inc. excludes all installation and removal of overhead and overlay signs. Traffic control services are not included in this quote. A sub-contract is required and 10 working days' notice must be given prior to any work being done on the job.

**CALIFORNIA UNIFIED CERTIFICATION PROGRAM
DISADVANTAGED BUSINESS ENTERPRISE CERTIFICATE**

FULL TRAFFIC MAINTENANCE, INC.

29 BRISA FRESCA
R. SANTA MARGARITA, CA 92688

Owner: SAMUEL SALGADO
Business Structure: CORPORATION

This certificate acknowledges that said firm is approved by the California Unified Certification Program (CUCP) as a Disadvantaged Business Enterprise (DBE) as defined by the U.S. Department of Transportation (DOT) CFR 49 Part 26, as may be amended, for the following NAICS codes:

NAICS Code(s) * Indicates primary NAICS code

* 561990 All Other Support Services

Licenses

A General Engineering Contractor

CERTIFYING AGENCY:
CITY OF LOS ANGELES
1149 SOUTH BROADWAY STREET
LOS ANGELES, CA 90015 0000
(213) 847-1922

UCP Firm Number : 35742

Richard Brown

July 18, 2008

CUCP OFFICER

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 12-0P2204
 Bid Date:12/4/2018

12-Ora-405

UN:352 / D:397

KRC BID # 18-649

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114, DIR# 1000004730

Item#	Description	U/M	Qty	Rate	Total
2	Construction Area Signs	LS	1	35,000.00	35,000.00
3	Traffic Control System - See traffic control quote for rates				
5	Portable Changeable Message Sign - Per Each, Rental Only \$150.00/Day : \$400.00/Week : \$1,200.00/Month (Month rate based on 30 calendar days) \$100.00 delivery fee per PCMS : \$100.00 pick up fee per PCMS				
13	Treated Wood Waste	lb	440	2.50	1,100.00
30	Remove Roadside Sign	ea	3	250.00	750.00
31	Remove Roadside Sign (SSBM)	ea	1	250.00	250.00
32	Furnish Sign (0.063"-unframed) For Retroreflective Sheeting (Type XI)	sqft	4.6	20.00	92.00
33	Furnish Sign (0.080"-framed) For Retroreflective Sheeting (Type XI)	sqft	48	20.00	960.00
34	Retroreflective Sheeting (Type XI)	sqft	53	7.50	397.50
35	Roadside Sign - One Post	ea	3	1,000.00	3,000.00
36	Install Sign (Strap and Saddle Bracket Method)	ea	1	500.00	500.00

Note: (1) addendum(s) acknowledged.
 Note: If items are not tied together within these notes items may be split.
 Note: Item 2 includes signs from CS-1, SCQ-1 and (1) C47B sign only. Signs will be furnished, installed and removed.
 Note: Item 2, 13 and 30 thru 36 must bid together.
 Note: Item 13 pertains to item 30 treated wood waste only.
 Note: Item 3 or 5 may bid by itself.
 Note: Permanent sign removal and installation includes (1) move-in. Additional move-ins outside of KRC SAFETY'S control will be charged at \$2,000.00 per occurrence.
 Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime contractor. KRC will not be responsible for removal of U.S.A markings.
 Note: All rental equipment is subject to "DAY" rate if KRC maintains equipment during traffic control shift.
 Note: KRC reserves the right to withdraw bid if not listed for items together as stated within these notes.
 Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL

7821 W. Sunnyview Ave Visalia, CA 93291

Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM

To: Estimator
 Project: 12-0P2204
 Bid Date:12/4/2018

12-Ora-405

UN:352 / D:397

KRC BID # 18-649

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #9IS00114, DIR #1000004730

Item#	Description	Rate
3	<p>Traffic Control System</p> <p>1 Impact attenuator vehicle with driver - Per 8 hour shift</p> <p>1 man lane closures - Per 8 hour shift</p> <p>2 man lane closures - Per 8 hour shift</p> <p>3 man lane closures (Includes LAV) - Per 8 hour shift</p> <p>Additional arrow board(s) per shift (includes lane) - Per each over 2</p> <p>\$50.00 delivery fee will apply : \$50.00 pick up fee will apply</p> <p>- By utilizing KRC for traffic control on your bid all terms listed below shall be accepted as is and will be incorporated into any PO or subcontract for project.</p> <p>- All traffic control trucks include up to 300 cones, (2) arrow boards, applicable equipment to close 2 lanes in same direction and or 1 lane in opposite directions, applicable on/off ramp closure equipment for up to 2 ramps within the closure, (6) beacons with batteries & (24) flag stands. All traffic control trucks are also equipped with (1) T13 set up.</p> <p>- Cancellations made less than 12 hours notice of requested show up time will be charged at 60% of quoted rates, all cancellations MUST be received in written form, via fax or e-mail.</p> <p>- Impact attenuator vehicle (IAV) & traffic control crews are subject to availability</p> <p>- If contractor elects to use (1) man closure option contractor must supply KRC with a qualified and knowledgeable traffic control tech to help set out and pick up equipment.</p> <p>- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.</p> <p>- Rates quoted for traffic control are good for day or night shifts.</p> <p>- KRC does NOT charge an additional mileage fee for operated or rented impact attenuator vehicles.</p> <p>- Please allow 30-60 minutes on each side of shift for placing and removing equipment.</p> <p>- All time over 8 hours will be charged at \$120.00 per hour per man</p> <p>- Regardless of the actual working days listed in the special provisions \$225.00 per laborer will be added to the first (8) hours of all Saturday traffic control shifts. After 8 hours \$120.00 per hour per man will apply.</p> <p>- Regardless of the actual working days listed in the special provisions \$325.00 per laborer will be added to the first (8) hours of all Sunday traffic control shifts. After 8 hours \$120.00 per hour per man will apply.</p> <p>- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and accepted.</p>	<p>1,035.00</p> <p>1,035.00</p> <p>1,635.00</p> <p>2,670.00</p> <p>50.00</p>



KRC SAFETY CO., INC.**ATTACHMENT A**Job # 12-0P2204 Bid Date: 12-4-2018

- 1 KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating Engineers.
- 2 Unless otherwise noted on quote, all subsistence and travel pay are included in all prices.
- 3 KRC SAFETY CO., INC. is recognized by the Department of Transportation as a Certified Disadvantaged Business Enterprise (DBE) ~ (Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)
- 4 Contractors State License #507950 Expires 03/31/2019 (Class A & C31), Department of Industrial Relations' Registration Number 1000004730
- 5 Concrete or asphalt coring / patching is **NOT** included in any quoted items.
- 6 Unless noted on bid, traffic control is **NOT** included in the installation, removal, or repair of any items.
- 7 KRC SAFETY CO., INC. requires a **12 WORKING DAY WRITTEN NOTICE IN ADVANCE**, prior to commencement of each item of work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior to the start of work.
- 8 This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.
- 9 Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness prevention requirements.
- 10 Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs. Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs are considered rental and shall remain property of KRC SAFETY CO., INC. after project.
- 11 Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.
- 12 Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.e. Caltrans, County, City, etc.) mark out all sign locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore, KRC SAFETY CO., INC. will not be responsible for any damage done to agencies utilities that have not been correctly marked out.
- 13 Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at \$1,500.00 each.
- 14 KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.
- 15 All prices quoted on quotation are based off a standard work week Monday thru Friday. Additional costs will occur for work performed outside of this time unless it is for KRC's convenience or it has been agreed upon with contractor prior to work being performed.
- 16 Retention shall not be held on any work performed by KRC.
- 17 Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with and are and MANDATORY.
- 18 KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.
- 19 Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC SAFETY must be submitted within 5 working days to the project owner for consideration.
- 20 Portable changeable message signs, light towers, arrow boards, impact attenuator vehicles and temporary alternative crash cushions are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that accepts KRC SAFETY'S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.
- 21 KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor. No other documents shall be required as a condition of payment by the prime contractor.
- 22 KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of \$1,000,000 each occurrence \$2,000,000 aggregate. Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries \$5,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this quote.
- 23 Sign panels for permanent items supplied by KRC SAFETY must be given 60 working day advanced notice prior to being needed.
- 24 Should this quote be accepted by the contractor. Attachment A in its entirety shall become part of all subcontract agreements and/or Purchase Orders relating to this project. This quote shall be deemed accepted if a contractor lists KRC in its bid or if this quote is used by a subcontractor in its bid to a prime contractor.

Submitted by: Michael Castro
MICHAEL CASTRO-ESTIMATORDate: 12-4-2018

Company: _____

Accepted by: _____



8/7/2018

Unified Certification Program

[Back To Query Form](#)**Search Returned 1 Records**

Thu Jun 07 16:45:44 PDT 2018

Query Criteria

Certification Types: DBE

Firm ID: 447

Firm ID	447
DBA Name	K R C SAFETY CO. INC.
Firm Name	K R C SAFETY CO. INC.
Address Line1	7821 WEST SUNNYVIEW
Address Line2	
City	VISALIA
State	CA
Zip Code1	93291
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	garyc@krccsafety.com
Contact Name	GARY CASTRO
Area Code	559
Phone Number	732-0393
Extension	
Alt Area Code	
Alt Phone Number	
Extension	
Fax Area Code	559
Fax Phone Number	732-2684
Agency Name	CITY OF FRESNO
Counties	00;
Districts	00;
DBE NAICS	237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490; 541850; 541890;
ACDBE NAICS	C1290 TEMPORARY RAILING (TYPE K); C9907 CONSTRUCTION EQUIPMENT RENTAL; C2030 EROSION CONTROL; J9720 INTERNATIONAL AFFAIRS; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; C1522 RESET, ADJUST ROADWAY ITEMS; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING FABRIC; C8501 PAVEMENT MARKER; C9774 TRUCKER; C0612 SAFETY EQUIPMENT SUPPLIER; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5100 CONCRETE STRUCTURE; C5601 SIGN STRUCTURE; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM GUARD RAILING; C8331 CONCRETE BARRIER; C8406 PAINTED TRAFFIC STRIPING & MARKING; C9605 FLAT BED TRUCKING;
Work Codes	
Licenses	A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;
Trucks	
Gender	M
Ethnicity	NATIVE AMERICAN
Firm Type	DBE

[Back To Query Form](#)



MANERI TRAFFIC CONTROL, INC. **SIGN AND TRAFFIC QUOTE**

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	12-0P2204
BID DATE	12/04/18

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.
 CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **

CONSTRUCTION AREA SIGNS: (ITEM #2)	
ITEM #2 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE	\$10,900.00
ITEM #2 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #3	\$14,500.00
***ITEM #2 *INCLUDES (4) C47A FUNDING SIGNS*	

TRAFFIC CONTROL: (ITEM #3)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT-INCLUDES 350 CONES/UP TO 5 MILES (1-8 HOURS)	\$1,550.00

ITEM #4	\$39.00 EA
ITEM #5	\$890.00 EA PER MONTH PLUS DELIVERY & PICK UP FEES (SEE PG 2)
ITEM #7	\$177.00 EA
ITEM #30	\$195.00
ITEM #31	\$150.00
ITEM #32	\$16.95
ITEM #33	\$17.95
ITEM #34	\$3.95
ITEM #35	\$375.00

OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER	
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**	\$125.00
• RATE PER LABORER	
CANCELLATION: (IN TOWN)	\$350.00
• 4 HOURS PRIOR TO SHOW UP	
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	NO CHARGE
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	\$90.00/HR
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. **ALL SIGNS AND MATERIALS USED** BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE DOES NOT INCLUDE MAST ARM INSTALLATION. FUNDING SIGNS ARE \$1500.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. BLACK PLASTIC COVERS FOR STANDARD DETOUR PACKAGES ARE INCLUDED DURING INITIAL SIGN INSTALL(OPTIONAL 2'X4' PLYWOOD COVERS ARE \$10 EA FOR STANDARD DETOUR PACKAGES DURING INITIAL INSTALL).ANY ADDITIONAL LICENSE FEES, BOND FEES, PERMITS, ETC WILL BE CHARGED TO THE CONTRACTOR. IF CONTRACTOR REQUIRES A BOND THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.

MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.

ALL SERVICES ARE PROVIDED UPON AVAILABILITY. MTC EXCLUDES LCS TRAINING, SUBMITTING FOR CLOSURE APPROVAL AND/OR CALLING IN/CANCELLING CLOSURES THROUGH TMC.

4949 2ND STREET
 FALLBROOK, CA 92028
 O: 951-695-5104
 F: 951-695-5105

CONTRACTOR LICENSE #1017741
 DIR #1000043135
 DBE #38078
 SB#2003406
 UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

BID DATE	12/04/18
PROJECT	12-0P2204
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,550.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,550.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,850.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,450.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$2,750.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$690.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$990.00
<u>OVERTIME: (AFTER 8 HOUR SHIFT)</u>	
• HOURLY RATE PER LABORER	\$125.00
<u>WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS**</u>	
• RATE PER LABORER	\$350.00
<u>CANCELLATION: (IN TOWN)</u>	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
<u>OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)</u>	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	
RAMP NOTIFICATION SIGN (EACH)	\$250.00
<u>ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)</u>	
• DAILY	\$325.00
• WEEKLY	\$990.00
• MONTHLY	\$3,100.00
• DELIVERY	\$200.00
• PICK-UP	\$200.00
<u>PCMS BOARDS (EACH): (UPON AVAILABILITY)</u>	
• DAILY	\$185.00
• WEEKLY	\$400.00
• MONTHLY	\$890.00
• DELIVERY EACH PCMS	\$75.00
• PICK-UP EACH PCMS	\$75.00
<u>ARROW BOARDS (EACH): (UPON AVAILABILITY)</u>	
• DAILY	\$50.00
• WEEKLY	\$185.00
• MONTHLY	\$550.00
• DELIVERY EACH ARROWBOARD	\$100.00
• PICK-UP EACH ARROWBOARD	\$100.00
<u>LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)</u>	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
• DELIVERY EACH LIGHTTOWER	\$100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR # 1000043135
DBE # 38078
SB#2003406
UNION SIGNATORY

**MANERI TRAFFIC CONTROL, INC.**

Query Criteria

Firm ID: 38078

Firm Type: DBE

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON RD
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92592
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	davi@maneritrafficcontrol.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	635-5104
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(951)
Fax Phone Number	635-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	238990; 561390;
ACDBE NAICS	
Work Codes	C1210 Traffic Control; C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

4949 2ND STREET
FALLBROOK, CA 92028
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

Bidder's Name: CHLIMO CONSTRUCTION INC.
 Contract No.: 12-OP2204

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
SEE ATTACHED			

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contracts. Provide copies of supporting documents.

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents.

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered, and the date. Provide copies of supporting documents.

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing, provide copies of supporting documents.

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting documents.

Description of Outreach	Dates	Location (if applicable)	Results
Construction Update www.goodfaitheffort.com	Week of 11-22-18 & Week of 11-29-18	All Southern California Districts	DBE Outreach
Minority Bidders Bulletin www.goodfaitheffort.com	Week of 11-26-18 & Week of 12-03-18	All Southern California Districts	DBE Outreach

SEE ATTACHMENT "A"

5. Describe the Bidder's efforts made to provide interested DBEs with adequate information about the plans, specifications, and requirements of the Contract to assist them in responding to a solicitation. Identify the DBEs assisted, the type of information provided, and the date of the contacts. Provide copies of supporting documents

Chumo Construction sent a DBE Solicitation to DBE/SBE/DVBE firms. We advertised on Caltrans Website

"Primes Seeking Assistance" Opt-in Records. Plans and specifications were provided upon request and our estimators are available to discuss any questions or problems.

SEE ATTACHMENT "A", "B", "C"

6. Describe the Bidder's efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of the supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were emailed and faxed to qualified DBE's. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

7. Describe the Bidder's efforts made to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related assistance or services, excluding supplies and equipment the DBE purchases or leases from the prime contractor or its affiliate. Identify the DBEs assisted, the type of assistance offered, and the dates. Provide copies of supporting documents. List efforts made to assist interested DBEs in obtaining bonding, lines of credit, insurance, necessary equipment, supplies, materials, or related assistance or services excluding supplies and equipment the DBE subcontractor purchases or leases from the prime contractor or its affiliate. Identify the DBE assisted, the assistance offered and the date. Provide copies of supporting documents.

Letters listing items and availability of plans, specifications and requirements of the contract were emailed and faxed to qualified DBE's. Our estimators are available to discuss any questions or problems. We are always open to any discussion of these matters. Assistance has been given in the past.

SEE ATTACHMENT "C"

8. List the names of agencies and the dates on which they were contacted to provide assistance in contacting, recruiting, and using DBE firms. If the agencies were contacted in writing provide copies of supporting documents.

On 11-20-18 we contacted AGC of California to send notifications to minority groups and subcontractors.

On 11-07-18 we entered on the Caltrans website "Prime Seeking Assistance".

On 11/28/18 we sent bid solicitations to the interested parties listed on the Caltrans website "Opt-In Records".

We update our DBE listing on an ongoing basis via the OBEO website

SEE ATTACHMENT "B"

9. Include additional data to support a demonstration of good faith efforts.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice

For individuals with sensory disabilities, this document is available in alternate formats. For information call (916) 445-1233.
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814

Contract No12-0P2204

ATTACHMENT A

PUBLICATION AFFIDAVIT DECLARATION OF PUBLICATION

FILE COPY

STATE OF CALIFORNIA

FILED

Suzie Davidson /Art Director

CHUMO CONSTRUCTION, INC.

IS SEEKING QUALIFIED, CERTIFIED MBE/WBE/DBE/DVBE/SBE/UDBE
SUBCONTRACTORS AND SUPPLIERS FOR:

**FOR CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN
IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING
TO ROUTE 73/405 SEPARATION IN DISTRICT 12 ON ROUTE 405**

CONTRACT NO. 12-0P2204, 12-Ora-405-6.9/10.3 (17% DBE)

BID DATE/TIME: DECEMBER 4, 2018 - 2:00 P.M.

Please respond by: 2:00 p.m.

We have information about the plans, specifications, and requirements in our office located at 14425 Joanbridge St., Baldwin Park, CA. Our office hours are 8:00 am to 4:30 pm. Copying services are available.

CHUMO CONSTRUCTION, INC.

Contact: George Chumo

626-960-9502 • FAX 626-960-3887

14425 Joanbridge Street
Baldwin Park, CA 91706

an equal opportunity employer

100% Performance and Payment bonds with a surety company subject to approval of Chumo Construction Company, Inc. are required of subcontractors for this project. Chumo Construction will pay bond premium up to 1.5%. Subcontractors will be required to abide by terms and conditions of the AGC Master Labor Agreements and to execute an agreement utilizing the latest AGC Standard Long Form Subcontract incorporating prime contract terms and conditions, including payment provisions. Chumo Construction's listing of a Subcontractor is not to be construed as an acceptance of all of the Subcontractor's conditions or exceptions included with the Subcontractor's price quote. Chumo Construction requires that Subcontractors and Suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. For assistance with bonding, insurance or lines of credit contact *George Chumo* at (626) 960-9502.

The undersigned declares:

I am over the age of 18 years and a citizen of the United States. I am not a party to and have no interest in this matter. I am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy hereon, was published on the below date(s):

I declare under penalty of perjury that the foregoing is true and correct.
Executed at San Diego, California

Suzie Davidson

signature

CONSTRUCTION



UP-DATE

INC.

11/22/18, 11/29/18

TRADE PUBLICATION

DATES PUBLISHED

Minority Bidders Bulletin

C.U. Inc.'s

11/26/18, 12/3/18

FOCUS PUBLICATION

ALSO DISPLAYED ON WEB SITE @ <http://www.goodfaitheffort.com>

16885 Via Del Campo Court, #209, San Diego, CA 92127 • Phone No. (858) 487-2600 • Fax Number (858) 487-3500

MINORITY/WOMEN SUB-CONTRACTOR BID REQUEST FORM

**Return To: AGC of California
1906 W. Garvey Avenue South
West Covina, CA 91790
626-608-5810**

[illegible]

NOTE: FOR CONTRACT MEMBERS: IF THE SOLICITATION INVOLVES UNIT WORK, I.E.. WORK SET FORTH UNDER THE WORK COVERAGE PROVISIONS OF THE MASTER LABOR AGREEMENT WITH THE FOLLOWING TRADES: CARPENTERS, CEMENT MASONS, IRONWORKERS, LABORERS, OPERATING ENGINEERS. PLEASE DESIGNATE: YES

BIDDERS REPLY TO: Chumo Construction, Inc., 14425 Joanbridge St., Baldwin Park, CA 91706
PERSON TO CONTACT: George Chumo / Mike Kotal Phone: 626-960-9502 Fax 626-960-3887

RECEIVED BY AGC OF CALIFORNIA ON:

DATE _____

FORWARDED TO MINORITY/WOMEN ORGANIZATIONS BY:

SIGNATURE

ATTACHMENT B

From: "Diana Austin" <AustinD@agc-ca.org>
Subject: FW: Invitation to Bid
Date: Thu, November 29, 2018 11:47
To: "office@chumoconstruction.net" <office@chumoconstruction.net>

Please see below.

DIANA AUSTIN

Executive Assistant, AVP of Government Affairs

AGC of California

1906 W. Garvey Ave. South, Suite 100

West Covina, CA 91790

Office: 626.608.5800

Fax: 626.608.5810

austind@agc-ca.org

www.agc-ca.org

The Voice of the Construction Industry



From: Diana Austin
Sent: Tuesday, November 20, 2018 9:42 AM
To: American Indian Chamber of Commerce of California <accounting@aicccal.org>; Asian Business Association <info@abala.org>; Asian Business Association of Orange County <officemanager@abaoc.org>; Chinese American Construction Professionals <cacpcacp@yahoo.com>; Filipino American Society of Architects and Engineers <info@paarcaengineering.com>; Greater Los Angeles African American Chamber of Commerce <info@glaaacc.org>; Hispanic Chamber of Commerce of Orange County <mail@ochcc.com>; Korean Chamber of Commerce Orange County <info@kaccoc.com>; National Association of Minority Contractors <admin@namcsc.net>; Ozuna Electric, Inc. <info@ozunaelectric.com>; Regional Hispanic Chamber of Commerce World Trade Center <info@regionalhispaniccc.org>; Women Construction Owners and Executives USA <info@wcoeusa.org>
Cc: 'chumoconst@aol.com' <chumoconst@aol.com>
Subject: Invitation to Bid

Good morning,

Please find the attached invitation to bid for your review and distribution.

Thank you,

Contractor: Chumo Construction Inc. **Contact:** George Chumo

Address: 14425 Joanbridge Street Baldwin Park, CA 91706

Phone: 626-960-9502 **Fax:** 626-960-3887 **Email:** office@chumoconstruction.net

Services needed: Chumo Construction Inc. (Chumo) is requesting quotes from all qualified subcontractors and suppliers including certified DBE/SBE/DVBE firms for the following items of work: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping and Traffic Control. Chumo will work with interested subcontractors/suppliers to identify opportunities to break down items into economically feasible packages.

Requirements: Chumo Construction Inc. (Chumo) is signatory to Operating Engineers, Laborers, Cement Masons and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR Number, insurance and worker's compensation coverage meeting Chumo's requirements and/or the owner's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo requires the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. Plans and specifications are available for viewing (by appointment only) at our office located at 14425 Joanbridge Street, Baldwin Park, CA. Please call if you need assistance in obtaining bonding, insurance, equipment, materials and/or supplies. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an Equal Opportunity Employer.

Date posted: 11/07/2018



Search Results: Planholders

[Sign In](#)

(Sign in is required to ADD Project Planholders)

18 Opt-in records found.

12-0P2204	Integrity Rebar Placers
	1345 Nandina Avenue Perris, CA 92571
	Phone: 951-696-6843
	Fax Number: 951-943-7772
	Disadvantaged status: Services offered: Rebar
12-0P2204	Placer County Contractors Association
	10656 Industrial Ave. Ste. 160 Roseville CA 95678
	Phone: 916-771-7229
	Fax Number: 916-771-0556
	Disadvantaged status: Services offered:
12-0P2204	G3 Quality
	13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703
	Phone:
	Fax Number:
	Disadvantaged status: SB Services offered: G3 Quality provides Quality Management, Materials Design, QC Inspection and testing services, Please contact bplatt@g3quality.com for a comprehensive proposal.
12-0P2204	G3 Quality
	13850 Cerritos Corportate Dr. Suite E Cerritos, CA 90703
	Phone:
	Fax Number:
	Disadvantaged status: SB Services offered: G3 Quality provides Quality Management, Materials Design, QC Inspection and testing services, Please contact bplatt@g3quality.com for a comprehensive proposal.
12-0P2204	R. Dugan Construction
	6157 Marlatt Street Mira Loma, CA 91752
	Phone: 951-360-7531
	Fax Number: 951-360-7561
	Disadvantaged status: DB SB Services offered: We specialize in concrete structures such as storm drain catch basins, manholes, junction structures, storm water pollution control systems, culverts, channels, sewer pump station, waste water, pump stations, street improvements, reinforced concrete, and related items.
12-0P2204	Hubcity Trucking, LLC
	9631 Maplewood Street Bellflower, CA 90706
	Phone: 714-614-2257
	Fax Number: 888-900-0128 Disadvantaged status: DB SB

TRANSMISSION VERIFICATION REPORT

TIME : 01/20/2007 02:09
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

01/20 02:08
19519437772
00:00:25
01
OK
STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91705-1747 • (626) 960-0502 • FAX (626) 960-0887

Integrity Rebar

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

For this project, we require the subcontractors and suppliers price

TRANSMISSION VERIFICATION REPORT

TIME : 11/28/2018 11:10
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME	11/28 11:09
FAX NO./NAME	19167710556
DURATION	00:00:59
PAGE(S)	01
RESULT	OK
MODE	STANDARD
	ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3889

Placer County Contractors Assoc.

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price

TRANSMISSION VERIFICATION REPORT

TIME : 11/28/2018 10:51
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

11/28 10:50
19513607561
00:00:30
01
OK
STANDARD



Chumo Construction Inc. Engineering Contractor

4425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

R. DUGAN CONSTRUCTION

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

We require the subcontractors and suppliers price

TRANSMISSION VERIFICATION REPORT

TIME : 01/20/2007 02:10
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME 01/20 02:09
FAX NO./NAME 18889000128
DURATION 00:00:39
PAGE(S) 01
RESULT OK
CHECK READABILITY OF TRANSMITTED PAGE(S) 01
MODE STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91708-1747 • (626) 960-9502 • FAX (626) 960-3887

HubCity Trucking

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors to submit their prices by the deadline.

	<p>Services offered: Hubcity Trucking, LLC is an owner-operator firm that owns and operates several Super 10 dump trucks. We specialize in earth removal and construction projects hauling dirt, sand, gravel, asphalt, concrete, rock, rubble and other forms of construction aggregates and demolition debris. We are a DBE/MBE/SBE certified firm (NAICS Codes: 484220, 484110 and 488510). Please contact Jag Sekhon at (714) 614-2257 or jsekhon@hubcitytruckingllc.com to discuss our services.</p>
12-0P2204	<p>Wells Sweeping</p> <p>5425 Marmith Avenue Sacramento, CA 95841</p> <p>Phone: 916-568-0104 Fax Number: 916-646-3760</p> <p>Disadvantaged status: DV SB</p> <p>Services offered: Wells Sweeping is a DVBE & SBE Certified Street Sweeping Company. We have over 30 years of experience in the construction sweeping industry and have worked with some of the largest construction companies on the largest projects in Northern California.</p> <p>www.wellssweeping.com</p>
12-0P2204	<p>Austin Enterprise</p> <p>13421 Snow Road Bakersfield, CA 93314</p> <p>Phone: 661-589-1001 Fax Number: 661-589-9509</p> <p>Disadvantaged status: DB SB</p> <p>Services offered: JPCP</p>
12-0P2204	<p>Statewide Traffic Safety and Signs Inc.</p> <p>13261 Garden Grove Boulevard Garden Grove, CA, 92843</p> <p>Phone: 714-468-1919 Fax Number: 888-507-8549</p> <p>Disadvantaged status:</p> <p>Services offered: Statewide Traffic Safety and Signs designs, manufactures, sells, rents and installs active and passive traffic control systems. We have the capabilities to remove, reset, relocate, furnish and install these systems in all temporary or permanent applications. Our scope includes Construction Area Signs, Traffic Control Flagging, Flashing Arrow Signs, Changeable Message Signs, Extinguishable Message Signs, Rapid Flash Beacons (RRFB), Flashing LED Signs, Crosswalk Systems, Pedestrian Safety Systems, Guardrail Material, Midwest Guardrail System (MGS), Flared Terminal Systems, In-Line Terminal Systems, Alternative Temporary Crash Cushion Systems, Alternative Permanent Crash Cushion Systems, Armor Guard Barrier, Armor Guard Gate, Roadside Signs/Posts/Structures, Overhead Signs/Structures, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Thermoplastic and pre-form materials. Locations Servicing California and Nevada: Arcata, Redding, Fairfield, San Jose, Sacramento, Fresno, Bakersfield, Nipomo, Garden Grove, Poway, Riverside and Las Vegas.</p>
12-0P2204	<p>AKA Environmental</p> <p>6650 Montresor Place, Alta Loma, CA 91737</p> <p>Phone: 323-547-9605 Fax Number: 323-589-2430</p> <p>Disadvantaged status: SB</p> <p>Services offered: We are the SWPPP Specialists in business since 2005, an SBE Company. We proudly serve the Golden State from San Diego County to Del Norte County and everywhere in between. We Specialize in Storm Water Pollution Prevention Plans, SWPPP, Water Pollution Control Plan, WPCP, WQMP, SUSMP, Dust Control Plans with PM-10, Erosion Control Plan, ESCP, Erosion Sediment Control Plan, Lead Compliance plan. QSP/QSD training, BMP Training, please call for prices.</p>
12-0P2204	<p>Chrisp Company</p> <p>43650 Osgood Road Fremont, Ca. 94539</p>

TRANSMISSION VERIFICATION REPORT

TIME : 11/28/2018 10:52
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

11/28 10:52
19166463760
00:00:22
01
OK
STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91705-1747 • (626) 980-0502 • FAX (626) 960-3807

Wells Sweeping

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

... the subcontractors and suppliers price

TRANSMISSION VERIFICATION REPORT

TIME : 11/28/2018 10:58
NAME :
FAX :
TEL :
SER.# : BRO0J140323

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

11/28 10:58
16615899509
00:00:29
01
OK
STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706 1747 • (626) 960-9502 • FAX (626) 960-3887

Austin Enterprise

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

... and suppliers price

TRANSMISSION VERIFICATION REPORT

TIME : 01/20/2007 02:26
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	01/20 02:26
FAX NO./NAME	18885078549
DURATION	00:00:30
PAGE(S)	01
RESULT	OK
MODE	STANDARD ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Statewide Traffic Safety $\frac{1}{3}$ Signs

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

We require the subcontractors and suppliers price

TRANSMISSION VERIFICATION REPORT

TIME : 01/20/2007 02:18
NAME :
FAX : 3
TEL : 6269607983
SER.# : BR0D2J366910

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

01/20 02:18
13235892430
00:00:31
01
OK
STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-0887

AKA Environmental

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price

TRANSMISSION VERIFICATION REPORT

TIME : 11/28/2018 11:08
NAME :
FAX :
TEL :
SER.# : BRO0J140323

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

11/28 11:08
15106562397
00:00:24
01
OK
STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3887

Chrisp Company

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Small items of work on this project. We require the subcontractors and suppliers price

	Phone: 510-656-2840	Fax Number: 510-656-2397
	Disadvantaged status:	
	Services offered:	
11-15-18 Emailed SOLICITATION 12-0P2204	GVCO Construction, Inc. 1426 N Campus Avenue Ontario, CA 91764 Phone: 909-912-5300	Fax Number:
	Disadvantaged status: DB	
	Services offered: Storm Drain	
12-0P2204	Precon Products 240 West Los Angeles ave Simi Valley, CA 93065 Phone: 805-306-2494	Fax Number: 805-584-0769
	Disadvantaged status: DB	
	Services offered: Reinforced Concrete Pipe, Precast Drainage Inlets	
12-0P2204	KRC SAFETY CO., INC 7821 W Sunnyview Ave. Visalia, Ca. 93291 Phone: 559-732-0393	Fax Number: 559-732-2684
	Disadvantaged status: DB SB	
	Services offered: KRC Safety Company is your one stop shop for all your temporary traffic control, erosion control and roadside sign needs. KRC's scope of work includes, but not limited to, Construction Area Signs, Lane Closures, Flagging, Flashing Arrow Signs, Light Towers, Radar Trailers, Portable Changeable Message Signs, temporary Crash Cushions, K-rail, Temporary Flashing Beacons, Alternative Crash Cushion Systems, Permanent Roadside Signs and Posts, Traffic Cones, Barricades, Channelizers, Delineators, Object Markers, Pavement Markers, Marking paint and all lines of Ennis paint, Ennis Pre Form, Ennis Hot Tape, low bed and flatbed trucking services. While many companies have come and gone within the years KRC SAFETY is proud to say we have been providing excellent service for the entire state of California since 1977. Give us a try on your next project. KRC is a DBE, MBE and SBE and we are looking forward to partnering up with a select few to be your go to minority contractor.	
12-0P2204	eWaste Disposal, Inc 1048 Irvine Ave Suite 1069 Newport Beach CA 92660 / Fresno 93704 Phone: 949-466-8857	Fax Number: 949-242-2479
	Disadvantaged status: DV SB	
	Services offered: Hazardous waste profile, transport and dispose of TWW, Z2, contaminated soils, asbestos, AC pipe	
12-0P2204	SRK Engineering 2615 Auto Park Way Escondido, CA 92029 Phone: 760-294-4012	Fax Number: 760-560-1634
	Disadvantaged status: DB SB	
	Services offered: Underground, Wet Utilities	
12-0P2204	JP READY MIX 27702 Crown Valley Pkwy SUITE D4 #417 LADERA RANCH Phone: 949-355-0415	Fax Number: 949-269-7923
	Disadvantaged status: DB	
	Services offered: Ready Mix Concrete supplier	

12-0P2204	JP READY MIX	
	27702 Crown Valley Pkwy Suite D4 #417 Ladera Ranch CA 92694	
	Phone: 949-355-0415	Fax Number: 949-269-7923
	Disadvantaged status: DB	
	Services offered: Ready Mix Concrete supplier	

Contracting Information

REBUILDING CALIFORNIA - Senate Bill 1



Senate Bill 1, the Road Repair and Accountability Act of 2017 invests \$54 billion over the next decade to fix roads, freeways and bridges. See where the money is going at www.rebuildingca.ca.gov



Statewide Alerts and Other Information



Latest CalFire
Info



REAL ID



Be Work Zone
Alert



Save Our Water



Amber Alert

[Back to Top](#)

[Conditions of Use](#)

[Privacy Policy](#)

[Accessibility](#)

[Contact Us](#)

TRANSMISSION VERIFICATION REPORT

TIME : 11/28/2018 10:54
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

11/28 10:53
18055840769
00:00:28
01
OK
STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91705-1747 • (626) 960-9502 • FAX (626) 960-3887

PreCon Products

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price

TRANSMISSION VERIFICATION REPORT

TIME : 01/20/2007 02:28
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

01/20 02:27
15597322684
00:00:21
01
OK
STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-0087

KRC Safety Co.

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests pricing for all items specified in this project. We require the sub-contractors and suppliers to...

TRANSMISSION VERIFICATION REPORT

TIME : 01/20/2007 02:19
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

01/20 02:19
19492422479
00:00:31
01
OK
STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3881

eWaste Disposal

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price

TRANSMISSION VERIFICATION REPORT

TIME : 11/28/2018 10:55
NAME :
FAX :
TEL :
SER.# : BROCOJ140323

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

11/28 10:54
17605601634
00:00:35
01
OK
STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-0502 • FAX (626) 960-3887

SRK Engineering

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation.

TRANSMISSION VERIFICATION REPORT

TIME : 01/20/2007 02:14
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME	01/20 02:14
FAX NO./NAME	19492697923
DURATION	00:00:36
PAGE(S)	01
RESULT	OK
MODE	STANDARD



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1797 • (626) 960-0502 • FAX (626) 960-3887

JP Ready Mix

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price

DBE, UDBE MASTER PHONE LIST

DBE	Company	Street Address	SUITE	City	State	Zip Code	Email	PHONE	FAX	CONTACT NAME	CONC BARRIER C8331	CONC PAVING C2700 C2800 C3701 C4010 C4040 C4101 C7215 C7218 C7250	CONSTRUCT. AREA SIGNS C1200	DRAINAGE	EXCAVATE C1910, C2501	STRIPING	TRAFFIC CONTROL	
5270	A B S L CONSTRUCTION	29393 PACIFIC STREET		HAYWARD	CA	94544		510-727-0900 #2	510-727-0910	QUINTO / DARYL					1 EXCAVATE		1 TRAFFIC CNTRL	
43229	ACCESS GENERAL CONTRACTING, INC.	13736 GOLDENWEST STREET	SUITE E	WESTMINSTER	CA	92683	Elizabeth@AccessGeneralContracting.Com	714-373-0066	714-646-6069	JUSTEEN	1	CONC PAVE						
35149	ADVANCED GEOSOLUTIONS, INC.	13 ORCHARD ROAD	SUITE #105	LAKE FOREST	CA	92630	JIBaez@AdvGeosolutions.Com	310-796-9000 #4	310-796-9001	SEAN					2 EXCAVATE			
30526	ADVANTAGE DEMOLITION & GRADING, INC.	P.O. BOX 1025		TEMECULA	CA	92593	Keith@ADGSoCal.Com	818-477-2074	818-882-0509	WASIS					3 EXCAVATE			
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	2528 EAST 125TH STREET		COMPTON	CA	90222	Kramsey@AlamedaConstruction.Com	310-635-3277	310-635-0562		2	CONC PAVE			4 EXCAVATE			
40292	ALBERT WILSON & ASSOCIATES	7866 HENBANE STREET		RANCHO CUCAMONGA	CA	91739	Chidi@AWATraffic.Com	909-346-0844	909-989-1576				1 CAS			2 TRAFFIC CNTRL		
16345	ALERT-O-LITE, INC.	P.O. BOX 12224		FRESNO	CA	93777	DebbieH@AlertOLite.Com	559-453-2474	559-453-3250				2 CAS			3 TRAFFIC CNTRL		
43203	ALOHA CONSTRUCTION SERVICES	40335 WINCHESTER ROAD	#E 152	TEMECULA	CA	92591	Rose@AlohaConstructionServices.Com	951-232-6594	951-294-0005						6 EXCAVATE			
39072	AMERICA PACIFIC CONSTRUCTION	7161 CITRUS VALLEY AVENUE		EASTVALE	CA	92880	APConstruction09@Gmail.Com	559-577-9999	714-384-3988									
37715	APADANA ENGINEERING, INC.	5 THOMAS MELLON CIRCLE	SUITE #154	SAN FRANCISCO	CA	94134		415-300-6600	415-467-7721		3	CONC PAVE						
40742	A S CONTRACTORS, INC.	5347 COLE ROAD		MARIPOSA	CA	95338	Deni@STI.Net	209-742-6684	209-966-2643		4	CONC PAVE		1 DRAINAGE	7 EXCAVATE			
13602	AUSTIN ENTERPRISE	P.O. BOX 81926		BAKERSFIELD	CA	93380	Paustin@Austin-Enterprise.Com	661-589-1001	661-589-9509	TY					8 EXCAVATE			
21117	BAY LINE CUTTING & CORING, INC.	501 CESAR CHAVEZ STREET	SUITE 101B	SAN FRANCISCO	CA	94124	Juan@BayLineCutting.Com	415-508-1800	415-508-1811		6	CONC PAVE						
77	BERT W. SALAS, INC.	10769 WOODSIDE AVENUE	SUITE #201	SANTEE	CA	92071	Bsalaz@BertSalasInc.Com	619-977-5608	619-258-3515	BOB	6	CONC PAVE		2 DRAINAGE	9 EXCAVATE			
36219	BLANCO CONSTRUCTION	19320 DALLAS AVENUE		RIVERSIDE	CA	92508	Lawym2004@AOL.Com	951-250-6692	951-602-2050	YVETTE	7	CONC PAVE			10 EXCAVATE			
41862	BONITA PIPELINE, INC.	140 NORTH GLOVER AVENUE		CHULA VISTA	CA	91910	Frank@BonitaPipeline.Com	619-434-9801	619-434-9802					3 DRAINAGE				
45416	BUNKER ENGINEERING	P.O. BOX 5741		LA QUINTA	CA	92253	Jason Bunker@Gmail.Com	760-668-8755							11 EXCAVATE			
4483	C G O CONSTRUCTION COMPANY	3100 EAST CEDAR STREET	#14	ONTARIO	CA	91761	CGOConst2@MSN.Com	909-930-5501	909-930-5503	CHARLES					12 EXCAVATE			
31277	CALIFORNIA PROFESSIONAL ENGINEERING, INC.	929 OTTERBEIN AVENUE	UNIT E	LA PUENTE	CA	91748	Van@CPEngineeringInc.Com	626-810-1338	626-810-1322	TRACY / ERIC	1	CONCBARR	8	CONC PAVE				
39528	CE GREEN, INC.	6105 MAIN AVENUE	SUITE #4	ORANGEVALE	CA	95662	Carole@CEGreenInc.Com	916-385-4925	916-374-7998								4 TRAFFIC CNTRL	
25584	CECILIA'S SAFETY SERVICE, INC.	1358 LA MIRADA DRIVE		SAN MARCOS	CA	92078	cecilia@ceciliassafetyservice.com	858-793-4465	858-793-4495									
43968	CK ENGINEERING	P.O. BOX 2125		MANIFEE	CA	92584	CKEarthWork@Gmail.Com	951-395-1950		KEVIN					13 EXCAVATE		5 TRAFFIC CNTRL	
33473	CMC TRAFFIC CONTROL SPECIALIST	3450 THIRD STREET	UNIT 3 G	SAN FRANCISCO	CA	94124	crystal@cmctrffic.Com	415-206-1700	415-206-1711									
15320	CODE PRECAST PRODUCTS, INC.	P.O. BOX 879		SHAFTER	CA	93263	Abrian@CodePrecast.Com	661-746-0466	661-746-3716					4 DRAINAGE				
42591	COLEMAN ENVIRONMENTAL ENGINEERING, INC.	P.O. BOX 1020		UPPER LAKE	CA	95485	TColeman2009@Hotmail.Com	707-275-9016	707-275-9025	LISA					14 EXCAVATE			
851	COMMAND PERFORMANCE CONSTRUCTORS, INC.	3346 OLIVE AVENUE		SIGNAL HILL	CA	90755	Jim@CPCConstructors.Com	562-997-9410	562-997-9411	JIM CHAVEZ				6 DRAINAGE	16 EXCAVATE			
21899	CONTERA CONSTRUCTION CORP.	28545 OLD TOWN FRONT STREET	SUITE #201	TEMECULA	CA	92590	Dick@VarelaCompanies.Com	951-695-2800	951-695-2801	CRYSTAL					16 EXCAVATE			
36742	CONTRACTOR SERVICES GROUP, INC.	P.O. BOX 1505		WEST SACRAMENTO	CA	95691	shellie@csq-web.com	916-371-7303	866-366-6646		2	CONCBARR	9	CONCPAVE				
43608	COOPER ENGINEERING, INC.	524 MALLOY COURT		CORONA	CA	92880	Estimating@CooperConcrete.Net	951-736-6135	951-736-0429					8 DRAINAGE				
41013	CT CONCRETE CUTTING, INC.	26341 JEFFERSON AVENUE	SUITE B	MURRIETA	CA	92562	CT@CTConcreteCutting.Com	951-698-7745	951-698-0795						17 EXCAVATE			
42226	DECO PAVE	P.O. BOX 2084		IRWINDALE	CA	91706	Ferry@DecoPaveCorp.Com	626-337-9580	626-480-1557				10	CONC PAVE				
34801	DEENSGROUP CONSTRUCTION	2175 THE ALAMEDA	SUITE 100	SAN JOSE	CA	95126	DeensGroup@AOL.Com	408-345-3860	408-345-3869						18 EXCAVATE			
43796	DEEP FOUNDATION SERVICES, INC.	100 HOLLYWOOD AVENUE		LOS GATOS	CA	95130	DeepFoundationServices1@Gmail.Com	408-656-7668			3	CONC BARR			19 EXCAVATE			
43430	DEES BURKE ENGINEERING CONSTRUCTORS	117 E COLORADO BLVD	SUITE 600	PASADENA	CA	91105	bryn@dbeconstructors.Com	626-228-3670	626-228-3521									
31021	DELTECH ENGINEERING, INC.	P.O. BOX 27214		ANAHEIM	CA	92809	Abili@DeltechEngineeringInc.Com	714-495-9755	714-384-4594						20 EXCAVATE			
8022	DIVERSIFIED LANDSCAPE COMPANY	21730 BUNDY CANYON ROAD		WILDOMAR	CA	92595	Estimating@DiversifiedLandscape.Com	951-245-1686 #1	800-783-4197	DANIEL - RICK-JUAN			11	CONC PAVE	7 DRAINAGE	21 EXCAVATE		
43116	DON H MAHAFFEY DRILLING CO.	1800 SOUTH ALAMEDA STREET		COMPTON	CA	90221	Ashley@MahaffeyDrilling.Com	310-668-2030	310-668-2040						22 EXCAVATE			
38712	DREAMBUILDER CONSTRUCTION CORP.	1324 EAST LAWSON LANE		PLACENTIA	CA	92870	Alex.Singh@DreambuilderCorp.Com	714-846-3697 #1	714-846-3698	ALEX			3	CAS	8 DRAINAGE	23 EXCAVATE	6 TRAFFIC CNTRL	
42761	EAGLE ROCK INDUSTRIES	2977 YGNACIO VALLEY ROAD		WALNUT CREEK	CA	94598	estimating@eaglerock.us	925-524-3004							24 EXCAVATE		7 TRAFFIC CNTRL	
36272	EXBON DEVELOPMENT, INC.	13831 NEWHOPE STREET		GARDEN GROVE	CA	92843	Wconst@Exbon.Com	714-539-2222	562-777-1888	CHRIS					25 EXCAVATE			
37698	EXCEL WELDING COMPANY	18277 PASADENA STREET	SUITE #100	LAKE ELSINORE	CA	92530	ExcelWelding@Gmail.Com	951-479-8670	951-244-1794					9 DRAINAGE				
44146	FASONE CONSTRUCTION, INC.	9124 NORWALK BOULEVARD		SANTA FE SPRINGS	CA	90670	Jeanette@FasoneGBC.Com	562-756-3349	562-322-0828				12	CONC PAVE				
43341	FFKM ENGINEERING CONSTRUCTION, INC.	28462 CAMINO DEL ARTE DRIVE		VALENCIA	CA	91354	Frew.Kotisso@FFKMEngineering.Com	626-345-4225			4	CONCBARR	13	CONC PAVE	4 CAS	10 DRAINAGE	26 EXCAVATE	8 TRAFFIC CNTRL
4952	FINE GRADE EQUIPMENT, INC.	P.O. BOX 2798		LANCASTER	CA	93539	John@FineGradeInc.Com	661-949-8788	661-722-8900	JOHN					27 EXCAVATE			
8735	G & F CONCRETE CUTTING, INC.	13653 ALONDRA BOULEVARD		SANTA FE SPRINGS	CA	90670	G.Ferguson@GFConcreteCutting.Com	562-229-0227	562-229-0231	MICHAEL / GREG / FALLON					28 EXCAVATE			
37398	G & M BACKHOE SERVICE, INC.	P.O. BOX 2302		CHINO	CA	91708	GAndMChino@Gmail.Com	909-464-1417	909-465-1936						29 EXCAVATE			
37053	GATES ENTERPRISES, INC.	2102 BUSINESS CENTER DRIVE	SUITE #144	IRVINE	CA	92616	Jgates.gei@Gmail.Com	714-382-6707	714-382-6801						30 EXCAVATE			
37545	GEMS ENVIRONMENTAL MANAGEMENT SRV., INC.	1120 WILLOW PASS COURT		CONCORD	CA	94520	Rcamacho@Gemsenvironmental.Com	925-671-6822	925-671-7120					11 DRAINAGE				
34507	GERONIMO CONCRETE, INC.	P.O. BOX 42027		LOS ANGELES	CA	90042	Geronimo.Concrete@SBCGlobal.Net	323-225-2016	323-222-8312				14	CONC PAVE				
28593	GOLDEN SUN CONSTRUCTION, INC.	312 HAZEL DRIVE		CORONA DEL MAR	CA	92625	MeilingYip63@Gmail.Com	949-380-9797	949-380-9707	MAC			15	CONC PAVE				
41262	GVCO CONSTRUCTION, INC.	1426 NORTH CAMPUS AVENUE		ONTARIO	CA	91764	Gloria@GVCOInc.Com	909-912-5300							34 EXCAVATE			
43128	HARBOR ENVIRONMENTAL GROUP, INC.	591 WEST EXPLORER STREET		BREA	CA	92821	Amiller@HarborEnviroGroup.Com	714-257-9680	714-257-9681									
42780	HEIR & SON CONSTRUCTION, INC.	1040 LINCOLN ROAD	#160	YUBA CITY	CA	95991	HeirAndSon@Comcast.Net	530-415-4777	916-463-9041				16	CONC PAVE	8 CAS		9 TRAFFIC CNTRL	
36281	HER-CON CONSTRUCTION SERVICES, INC.	758 SOUTH HOLLENBECK AVENUE		COVINA	CA	91723	HerCon7774511@Aol.Com	626-339-7000	626-331-3638	JOE								
28842	HIGH LIGHT ELECTRIC, INC.	P.O. BOX 7339		RIVERSIDE	CA	92513	Ervin.Mendoza@HLEIncUSA.Com	*82 951-352-9646 #2	*82 951-352-2498	SERBAN				12 DRAINAGE				
39071	HOFER CORPORATION	5662 OTAY VALLEY ROAD		SAN DIEGO	CA	92154	HoferCorp@Yahoo.Com	619-661-6053	619-661-6054	ANSWERING MACHINE					38 EXCAVATE			
45371	HOLLINS CONSULTING, INC.	2945 3RD STREET		SAN FRANCISCO	CA	94107	Ghollins@HollinsConsult.Com	415-238-1300	415-285-9011						39 EXCAVATE			
38719	HYM ENGINEERING, INC.	6380 ROWLAND STREET		BUENA PARK	CA	90621	Ajeon@HymEngineering.Com	714-523-2372	562-249-6609	ABRAHAM/BRANDON	17	CONC PAVE		13 DRAINAGE	40 EXCAVATE			
14089	IN-LINE FENCE & RAILING CO., INC.	P. O. BOX 2637		RAMONA	CA	92065	Julie@InLineRail.Com	760-789-0282	760-789-0689							2 STRIPING		
27378	INTERIOR DEMOLITION, INC.	2621 HONOLULU AVENUE		MONTROSE	CA	91020	Maria@InteriorDemolition.Net	818-249-4932 #1	818-249-4937	MARCO					41 EXCAVATE			
12174	INTERWEST PACIFIC, LTD.	P.O. BOX 1450		SOLANA BEACH	CA	92075	Jack@InterwestPacific.Com	858-259-2062	858-345-3737						42 EXCAVATE			
43187	J. CARDENAS, INC.	P.O. BOX 1775		VICTORVILLE	CA	92393	JCardenasInc@Gmail.Com	760-403-0015		JAVIER	18	CONC PAVE			43 EXCAVATE			
44596	JAMES FLETCHER CONSTRUCTION, INC.	609 DATE AVENUE		CHULA VISTA	CA	91910	FletcherConstruction5106@Gmail.Com	619-405-9316	619-420-9123	JAMES FLETCHER					44 EXCAVATE			
447	K R C SAFETY CO., INC.	7821 WEST SUNNYVIEW		VISALIA	CA	93291	GaryC@KRCsafety.Com	826-658-8165					6	CAS			10 TRAFFIC CNTRL	
44395	KPA CONSTRUCTORS, INC.	40 NORTH ALTADENA DRIVE	#206	PASADENA	CA	91107	Info@KPACConstructors.Com	559-732-0393	559-802-1749	CACHE	6	CONC BARR				3 STRIPING		
20499	L C PAVING & SEALING, INC.	996 BORDEN ROAD		SAN MARCOS	CA	92069	Marisa@LCPaving.Com	760-752-1743	760-752-1674	JOSE			19	CONC PAVE				
40089	LINDY'S COLD PLANING	625 WEST MOUNTAIN VIEW		LA HABRA	CA	90631	WeGrindAsphalt@AOL.Com	562-697-2286 #3	562-697-2039	BRIANNA / JOSE					46 EXCAVATE			
40561	LMN CONCRETE & GRINDING	2751 AVALON STREET		JURUPA VALLEY	CA	92509	Orders@LMNColdMilling.Com	951-616-3828	951-685-1862	DAMIAN								
31286	LNA CONCRETE STRUCTURES, INC.	15455 TERN STREET		CHINO HILLS	CA	91709	AGarciaLNA@AOL.Com	909-393-1493	909-393-9363	RAY					46 EXCAVATE			
42324	LOWERS WELDING & FABRICATION, INC.	P.O. BOX 2985		SANTA FE SPRINGS	CA	90670	Ddavis@LowersWelding.Com	562-946-4521	562-903-0116					14 DRAINAGE				
38078	MANERI TRAFFIC CONTROL	47423 RAINBOW CANYON ROAD		TEMECULA	CA	92592	Oavila@ManeriTrafficControl.Com	951-695-5104	951-695-5105	OTTLY			7	CAS			11 TRAFFIC CNTRL	
42990	MAXIMUM METAL WORKS LLC	1262 EAST 87TH PLACE		LOS ANGELES	CA	90002	MaximumIronWorks@Yahoo.Com	323-426-1493	323-487-5480				21	CONC PAVE			12 TRAFFIC CNTRL	
27969	MC CULLOUGH CONSTRUCTION, INC.	57 ALDER GROVE ROAD		ARCATA	CA	95521	DenaMcCullough@McCulloughConstructionInc	707-825-1014	707-825-1769						47 EXCAVATE			
45752	MEX ELECTRIC	10989 KAY JAY STREET		RIVERSIDE	CA	92503	Peter.Mendoza.GDL@Gmail.Com	951-427-8238									13 TRAFFIC CNTRL	
39978	MIRANDA LOGISTICS ENTERPRISE, INC.	2202 SOUTH FIGUEROA STREET	#437	LOS ANGELES	CA	90007	Miranda@Miranda-L-Logistics.Com	424-800-3831	424-800-3831				22	CONC PAVE				
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	123 WORTHINGTON STREET	SUITE #205	SPRING VALLEY	CA	91977	Estimating@MontCSI.Com	619-548-8482	619-548-8482	CLIFFORD			23	CONC PAVE				
43476	OLIVER ENGINEERING CONSTRUCTION	3961 PERCH CIRCLE		WILLITS	CA	95490	OliverConst.Engi@Gmail.Com	707										

DBE,UDBE MASTER PHONE LIST

DBE	Company	Street Address	SUITE	City	State	Zip Code	Email	PHONE	FAX	CONTACT NAME	CONC BARRIER C8331	CONC PAVING C2700 C2800 C3701 C4010 C4040 C4101 C7215 C7218 C7250	CONSTRUCT. AREA SIGNS C1200	DRAINAGE	EXCAVATE C1910, C2501	STRIPING	TRAFFIC CONTROL						
102	PAYCO SPECIALTIES, INC.	120 NORTH SECOND AVENUE		CHULA VISTA	CA	91910	Estimating@Payco Biz	619-422-9204	619-427-1620	BILL / REBECCA						4	STRIPING	14 TRAFFIC CNTRL					
40529	PK CONSTRUCTION	2362 WINDSOR		ALTA DENA	CA	91001	Zkkingpk81@gmail.Com	626-773-6963			24	CONC PAVE											
34174	PROFESSIONAL CONCRETE SAWING, INC.	P.O. BOX 3348		MERCED	CA	95344	DavidScott@GVNI.Com	209-722-2226	209-722-2227	LEFT MESSAGE					51	EXCAVATE							
25467	R. D. HORN CONSTRUCTION COMPANY	1209 WEST KEARNEY		FRESNO	CA	93706	RDHornCompany@gmail.Com	559-513-4615						15	DRAINAGE								
37326	RBT ELECTRIC, INC.	741 EAST BALL ROAD	SUITE #101	ANAHEIM	CA	92805	Ryan@RBT-Electric.Com	800-661-5006 #1	800-659-9196						52	EXCAVATE							
44825	REYNA'S ENGINEERING, INC.	405 WEST FOOTHILL BOULEVARD	#102	CLAREMONT	CA	91711	LoleeLevi@yahoo.Com	951-616-4332	951-824-7504	GRISELDA REYNA					53	EXCAVATE	5	STRIPING	15 TRAFFIC CNTRL				
14054	ROCK STRUCTURES CONSTRUCTION COMPANY	11126 SILVERTON COURT		CORONA	CA	92881	RockStructures@SBCGlobal.Net	951-818-1670	951-278-2802	TONY				16	DRAINAGE	54	EXCAVATE						
44450	RUSHWEST SITEWORK	12341 DANIGER ROAD		SANTA ANA	CA	92705	Denise@Rushwest.Com	714-502-1227							55	EXCAVATE							
42984	SEALRIGHT PAVING, INC.	9053 OLIVE DRIVE		SPRING VALLEY	CA	91977	Estimating@SealrightPavingInc.Com	619-465-7411	619-465-7490	JENNIFER	25	CONC PAVE			56	EXCAVATE							
41010	SO. CAL TRAFFIC, INC.	1358 LA MIRADA DRIVE		SAN MARCOS	CA	92078	Cecilia@SoCalTraffic.Net	858-720-0179	858-792-4495				8	CAS			16	TRAFFIC CNTRL					
42597	SRK ENGINEERING, INC.	4010 MORENA BOULEVARD	#105	SAN DIEGO	CA	92117	Skirkpatrick@SRKEng.Com	909-456-5164	760-560-1634		26	CONC PAVE		17	DRAINAGE	57	EXCAVATE						
42910	STRAIGHT STRIPE PAINTING, INC.	1812 WEST SUNSET	#1-525	ST. GEORGE	UT	84770	Kcheever@StraightStripe.Com	435-656-0930	435-634-0580	JEN						6	STRIPING						
43973	SUNTERRA CONTRACTING CORPORATION	13337 SOUTH STREET	#260	CERRITOS	CA	90703	Vipul@SunterraCo.Com	562-270-5004	562-270-7010						58	EXCAVATE							
2003	SUPER SEAL & STRIPE, INC.	P.O. BOX 755		FILMORE	CA	93016	Brenda@SuperSealAndStripe.Com	805-524-7345	805-524-7428	TREVOR / ROB	27	CONC PAVE				7	STRIPING						
42492	TAYLOR JANE CONSTRUCTION, LP	P.O. BOX 1327		NIPOMO	CA	93444	TaylorJane03@hotmail.Com	805-929-2297	NONE	TAWNII SOUZA					59	EXCAVATE							
38033	TRAFFIC LOOPS CRACKFILLING, INC.	946 SOUTH EMERALD STREET		ANAHEIM	CA	92804	TrafficLoops@SBCGlobal.Net	714-520-4026	714-520-4027	LAN	28	CONC PAVE				8	STRIPING	17	TRAFFIC CNTRL				
30004	TRUE CHAMPIONS, INC.	5234 CUSHMAN PLACE	SUITE #200	SAN DIEGO	CA	92110	TCI@TrueChampions.Net	619-276-6999	619-276-6783			29	CONC PAVE										
39166	V A P CONSTRUCTION, INC.	15705 BIRCHWOOD STREET		LA MIRADA	CA	90638	Arvind@VAPCI.Com	714-253-3270	714-551-9420		6	CONC BARR	30	CONC PAVE	9	CAS	19	DRAINAGE	60	EXCAVATE		18	TRAFFIC CNTRL
43788	VELARDE CONCRETE CONSTRUCTION, INC.	523 SOUTH BRAND	SUITE #201	SAN FERNANDO	CA	91340	Estimating@VelardeConcreteInc.Com	818-898-2300	818-919-2940	MARIA	7	CONC BARR	31	CONC PAVE		19	DRAINAGE	61	EXCAVATE		19	TRAFFIC CNTRL	
38629	VERTICAL CONSTRUCTORS, INC.	117 EAST COLORADO BOULEVARD	SUITE #600	PASADENA	CA	91105	Bryn@Vertical-Constructors.Com	714-221-7170	714-221-7171	DENA BURKE	8	CONC BARR											
41176	WALLACE STRUCTURES	P.O. BOX 629		FORTUNA	CA	95540	WallaceStr@aol.Com	707-834-4992	707-768-3386						62	EXCAVATE							
41228	YBANAG REALTY & DEVELOPMENT CORP.	4293 NORTH WEBSTER AVENUE		PERRIS	CA	92571	Info@DYbanagConstruction.Com	951-657-7144	951-657-1993			32	CONC PAVE		63	EXCAVATE							

DBE, UDBE MASTER PHONE LIST

DBE	Company	PHONE	FAX	CONTACT NAME	Date of Phone Call	Comment		
5270	A B S L CONSTRUCTION	510-727-0900 #2	510-727-0910	QUINTO / DARYL	12/2/18	NO BID	CAL	
43229	ACCESS GENERAL CONTRACTING, INC.	714-373-0066	714-646-6069	JUSTEEN	12/2/18	NO BID	JOLANDA	
35149	ADVANCED GEOSOLUTIONS, INC.	310-796-9000 #4	310-796-9001	SEAN	12/2/18	NO BID	SEAN	
30526	ADVANTAGE DEMOLITION & GRADING, INC.	818-477-2074	818-882-0509	WASIS	12/2/18	NO BID	ESTIMATING	
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	310-635-3277	310-635-0562		12/2/18		LEFT MESSAGE	
40292	ALBERT WILSON & ASSOCIATES	909-346-0844	909-989-1576		12/2/18		LEFT MESSAGE	
16345	ALERT-O-LITE, INC.	559-453-2474	559-453-3250		12/2/18		LEFT MESSAGE	
43203	ALOHA CONSTRUCTION SERVICES	951-232-6594	951-294-0005		11/16/18	NO BID	ROSE KANEHE	
39072	AMERICA PACIFIC CONSTRUCTION	559-577-9999	714-384-3988		12/2/18		LEFT MESSAGE	
37715	APADANA ENGINEERING, INC.	415-300-6600	415-467-7721		12/2/18		LEFT MESSAGE	
40742	A S CONTRACTORS, INC.	209-742-6684	209-966-2643		12/2/18		LEFT MESSAGE	
13602	AUSTIN ENTERPRISE	661-589-1001	661-589-9509	TY	11/30/18	BIDDING	TY	
21117	BAY LINE CUTTING & CORING, INC.	415-508-1800	415-508-1811		12/2/18	NO BID	BIDS NO CAL ONLY	
77	BERT W. SALAS, INC.	619-977-5608	619-258-3515	BOB	12/2/18	NO BID	BOB	
36219	BLANCO CONSTRUCTION	951-250-6692	951-602-2050	YVETTE	12/2/18		LEFT MESSAGE	
41862	BONITA PIPELINE, INC.	619-434-9801	619-434-9802		12/2/18	NO BID	FRANK	
45416	BUNKER ENGINEERING	760-668-8755			12/2/18		PHONE NO. IS WRONG	
4483	C G O CONSTRUCTION COMPANY	909-930-5501	909-930-5503	CHARLES	12/2/18		LEFT MESSAGE	
31277	CALIFORNIA PROFESSIONAL ENGINEERING, INC.	626-810-1338	626-810-1322	TRACY / ERIC	12/2/18	NO BID	DIANA	
39528	CE GREEN, INC.	916-365-4925	916-374-7998		12/2/18	NO BID	STEVE	
25584	CECILIA'S SAFETY SERVICE, INC.	858-793-4465	858-793-4495		12/2/18	NO BID	LIZ	
43968	CK ENGINEERING	951-395-1950		KEVIN	12/2/18		LEFT MESSAGE	
33473	CMC TRAFFIC CONTROL SPECIALIST	415-206-1700	415-206-1711		12/2/18	NO BID	ONLY NO. CALIF.	
15320	CODE PRECAST PRODUCTS, INC.	661-746-0466	661-746-3716		12/2/18	NO BID	REBECCA	
42591	COLEMAN ENVIRONMENTAL ENGINEERING, INC.	707-275-9016	707-275-9025	LISA	12/2/18	NO BID	CASSANDRA	
851	COMMAND PERFORMANCE CONSTRUCTORS, INC.	562-997-9410	562-997-9411	JIM CHAVEZ	12/2/18	UNSURE	PRISCILLA	
21899	CONTERA CONSTRUCTION CORP.	951-695-2800	951-695-2801	CRYSTAL	12/2/18	NO BID	RON	
36742	CONTRACTOR SERVICES GROUP, INC.	916-371-7303	866-366-6646		12/2/18		LEFT MESSAGE	
43608	COOPER ENGINEERING, INC.	951-736-6135	951-736-0429		12/2/18	BIDDING	MITCH	
41013	CT CONCRETE CUTTING, INC.	951-698-7745	951-698-0795		12/2/18	NO BID	THERESA	
42226	DECO PAVE	626-337-9580	626-480-1557		12/2/18		LEFT MESSAGE	
34801	DEENSGROUP CONSTRUCTION	408-345-3860	408-345-3869		12/2/18		LEFT MESSAGE	
43796	DEEP FOUNDATION SERVICES, INC.	408-656-7668			12/2/18		LEFT MESSAGE	
43430	DEES BURKE ENGINEERING CONSTRUCTORS	626-228-3670	626-228-3521		12/2/18	NO BID	BRYAN	
31021	DELTECH ENGINEERING, INC.	714-495-9755	714-384-4594		12/2/18		LEFT MESSAGE	
8022	DIVERSIFIED LANDSCAPE COMPANY	951-245-1686 #1	800-783-4197	DANIEL - RICK-JUAN	12/2/18	BIDDING	ESTIMATING	
43116	DON H MAHAFFEY DRILLING CO.	310-668-2030	310-668-2040		12/2/18		LEFT MESSAGE	
38712	DREAMBUILDER CONSTRUCTION CORP.	714-646-3697 #1	714-646-3698	ALEX	12/2/18		AS A PRIME CONTRACTOR	

DBE,UDBE MASTER PHONE LIST

DBE	Company	PHONE	FAX	CONTACT NAME	Date of Phone Call	Comment	
42761	EAGLE ROCK INDUSTRIES	925-524-3004			12/2/18	LEFT MESSAGE	
36272	EXBON DEVELOPMENT, INC.	714-539-2222	562-777-1888	CHRIS	12/2/18	LEFT MESSAGE	
37698	EXCEL WELDING COMPANY	951-479-8670	951-244-1794		12/2/18	LEFT MESSAGE	
44146	FASONE CONSTRUCTION, INC.	562-756-3349	562-322-0828		12/2/18	NO BID JEANNETTE	
43341	FFKM ENGINEERING CONSTRUCTION, INC.	626-345-4225			12/2/18	LEFT MESSAGE	
4952	FINE GRADE EQUIPMENT, INC	661-949-8788	661-722-8900	JOHN	11/15/18	NO BID ESTIMATING	
8735	G & F CONCRETE CUTTING, INC.	562-229-0227	562-229-0231	MICHAEL / GREG / FALLON	12/2/18	BIDDING MICHAEL	
37398	G & M BACKHOE SERVICE, INC.	909-464-1417	909-465-1936		12/2/18	NO BID DEBBIE	
37053	GATES ENTERPRISES, INC.	714-382-6707	714-382-6801		12/2/18	3 TIMES CALLED- BUSY	
37545	GEMS ENVIRONMENTAL MANAGEMENT SRV., INC.	925-671-6822	925-671-7120		12/2/18	NO BID PAULA	
34507	GERONIMO CONCRETE, INC.	323-225-2016	323-222-8312		12/2/18	NO BID ALLANDRA	
28593	GOLDEN SUN CONSTRUCTION, INC.	949-380-9797	949-380-9707	MAC	12/2/18	LEFT MESSAGE	
41262	GVCO CONSTRUCTION, INC.	909-912-5300			11/20/18	BIDDING GLORIA COYT	
43128	HARBOR ENVIRONMENTAL GROUP, INC.	714-257-9680	714-257-9681		12/2/18	NO BID ERICA	
42780	HEIR & SON CONSTRUCTION, INC.	530-415-4777	916-463-9041		12/2/18	LEFT MESSAGE	
36281	HER-CON CONSTRUCTION SERVICES, INC.	626-339-7000	626-331-3638	JOE	12/2/18	NO BID DANIEL	
28842	HIGH LIGHT ELECTRIC, INC.	*82 951-352-9646 #2	*82 951-352-2498	SERBAN	12/2/18	NO BID ESTIMATING	
39071	HOFER CORPORATION	619-661-6053	619-661-6054	ANSWERING MACHINE	12/2/18	LEFT MESSAGE	
45371	HOLLINS CONSULTING, INC.	415-238-1300	415-285-9011		12/2/18	NO BID ESTIMATING	
38719	HYM ENGINEERING, INC.	714-523-2372	562-249-6609	ABRAHAM/BRANDON	12/2/18	LEFT MESSAGE	
14089	IN-LINE FENCE & RAILING CO., INC.	760-789-0282	760-789-0689		12/2/18	NO BID GARU	
27378	INTERIOR DEMOLITION, INC.	818-249-4932 #1	818-249-4937	MARCO	12/2/18	NO BID COMMERCIAL ONLY	
12174	INTERWEST PACIFIC, LTD.	858-259-2062	858-345-3737		12/2/18	LEFT MESSAGE	
43187	J. CARDENAS, INC.	760-403-0015		JAVIER	12/2/18	LEFT MESSAGE	
44596	JAMES FLETCHER CONSTRUCTION, INC.	619-405-9316	619-420-9123	JAMES FLETCHER	12/2/18	LEFT MESSAGE	
447	K R C SAFETY CO., INC.	559-732-0393	559-802-1749		12/2/18	NO BID JENNIFER	
44395	KPA CONSTRUCTORS, INC.	626-658-8165		CACHE	12/2/18	NO BID CHIP	
20499	L C PAVING & SEALING, INC.	760-752-1743	760-752-1674	JOSE	12/2/18	NO BID FRANK	
40089	LINDY'S COLD PLANING	562-697-2286 #3	562-697-2039	BRIANNA / JOSE	12/2/18	BIDDING ANA	
40561	LMN CONCRETE & GRINDING	951-616-3828	951-685-1862	DAMIAN	12/2/18	BIDDING DAMIEN	
31286	LNA CONCRETE STRUCTURES, INC.	909-393-1493	909-393-9363	RAY	12/2/18	NO BID LOLO	
42324	LOWERS WELDING & FABRICATION, INC.	562-946-4521	562-903-0116		12/2/18	LEFT MESSAGE	
38078	MANERI TRAFFIC CONTROL	951-695-5104	951-695-5105	OTTLY	12/2/18	BIDDING OTTLEY	
42990	MAXIMUM METAL WORKS LLC	323-426-1493	323-487-5480		12/2/18	PHONE OUT OF SERVICE	
27969	MC CULLOUGH CONSTRUCTION, INC.	707-825-1014	707-825-1769		12/2/18	NO BID ROCHELLE	
45752	MEX ELECTRIC	951-427-8238			12/2/18	LEFT MESSAGE	
39978	MIRANDA LOGISTICS ENTERPRISE, INC.	424-800-3831	424-800-3831		12/2/18	NO BID SYLVIA	

DBE,UDBE MASTER PHONE LIST

DBE	Company	PHONE	FAX	CONTACT NAME	Date of Phone Call	Comment		
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	619-578-2538 #4	619-546-8482	<u>CLIFFORD</u>	12/2/18		LEFT MESSAGE	
43476	OLIVER ENGINEERING CONSTRUCTION	707-671-6442	707-456-9665		12/2/18		LEFT MESSAGE	
102	PAYCO SPECIALTIES, INC.	619-422-9204	619-427-1620	<u>BILL / REBECCA</u>	12/2/18	NO BID	JEREMY	
40529	PK CONSTRUCTION	626-773-6963			12/2/18		MAIL BOX FULL	
34174	PROFESSIONAL CONCRETE SAWING, INC.	209-722-2226	209-722-2227	<u>LEFT MESSAGE</u>	12/2/18		LEFT MESSAGE	
25467	R. D. HORN CONSTRUCTION COMPANY	559-513-4615			12/2/18		LEFT MESSAGE	
37326	RBT ELECTRIC, INC.	800-661-5006 #1	800-659-9196		12/2/18		LEFT MESSAGE	
44825	REYNA'S ENGINEERING, INC.	951-616-4332	951-824-7504	<u>GRISELDA REYNA</u>	12/2/18		LEFT MESSAGE	
14054	ROCK STRUCTURES CONSTRUCTION COMPANY	951-818-1670	951-278-2802	<u>TONY</u>	12/2/18		LEFT MESSAGE	
44450	RUSHWEST SITEWORK	714-502-1227			12/2/18		CALLED 3 TIMES BUSY	
42984	SEALRIGHT PAVING, INC.	619-465-7411	619-465-7490	<u>JENNIFER</u>	11/27/18	NO BID	ESTIMATING	
41010	SO. CAL TRAFFIC, INC.	858-720-0179	858-792-4495		12/2/18	NO BID	JAZLYN	
42597	SRK ENGINEERING, INC.	909-456-5164	760-560-1634		12/2/18		LEFT MESSAGE	
42910	STRAIGHT STRIPE PAINTING, INC.	435-656-0930	435-634-0580	<u>JEN</u>	12/2/18	NO BID	JAKE	
43973	SUNTERRA CONTRACTING CORPORATION	562-270-5004	562-270-7010		12/2/18	NO BID	VIPUL	
2003	SUPER SEAL & STRIPE, INC.	805-524-7345	805-524-7428	<u>TREVOR / ROB</u>	12/2/18	NO BID	ROB	
42492	TAYLOR JANE CONSTRUCTION, LP	805-929-2297	NONE	<u>TAWNI SOUZA</u>	12/2/18		LEFT MESSAGE	
38033	TRAFFIC LOOPS CRACKFILLING, INC.	714-520-4026	714-520-4027	<u>LAN</u>	11/27/18	BIDDING	MAI-LAN	
30004	TRUE CHAMPIONS, INC.	619-276-6999	619-276-8783		12/2/18	NO BID	CHRISTY	
39166	V A P CONSTRUCTION, INC.	714-253-3270	714-551-9420		12/2/18		LEFT MESSAGE	
43788	VELARDE CONCRETE CONSTRUCTION, INC.	818-898-2300	818-919-2940	<u>MARIA</u>	12/2/18	NO BID	AMANDA	
38629	VERTICAL CONSTRUCTORS, INC.	714-221-7170	714-221-7171	<u>DENA BURKE</u>	12/2/18		LEFT MESSAGE	
41176	WALLACE STRUCTURES	707-834-4992	707-768-3386		12/2/18		LEFT MESSAGE	
41228	YBANAG REALTY & DEVELOPMENT CORP.	951-657-7144	951-657-1993		12/2/18		CALLED 3 TIMES BUSY	

DBE,UDBE MASTER PHONE LIST

DBE EMAIL BID REQUESTS
ATTACHMENT "C"

DBE	Company	Email	Solicitation Email Date	Email Response To Solicitation W/Date	Solicitation Fax Date	Fax Response To Solicitation W/Date	Comment		
5270	A B S L CONSTRUCTION								
43229	ACCESS GENERAL CONTRACTING, INC.	Elizabeth@AccessGeneralContracting.Com	11/15/18						
35149	ADVANCED GEOSOLUTIONS, INC.	JIBaez@AdvGeosolutions.Com	11/15/18						
30526	ADVANTAGE DEMOLITION & GRADING, INC.	Keith@ADGSoCal.Com	11/15/18						
34242	ALAMEDA CONSTRUCTION SERVICES, INC.	Kramsey@AlamedaConstruction.Com	11/15/18						
40292	ALBERT WILSON & ASSOCIATES	Chidi@AWATraffic.Com	11/15/18						
16345	ALERT-O-LITE, INC.	DebbieH@AlertOLite.Com	11/15/18						
43203	ALOHA CONSTRUCTION SERVICES	Rose@AlohaConstructionServices.Com	11/15/18	11/16/18			NO BID	ROSE KANEHE	
39072	AMERICA PACIFIC CONSTRUCTION	APConstruction09@Gmail.Com	11/15/18						
37715	APADANA ENGINEERING, INC.								
40742	A S CONTRACTORS, INC.	Deni@STI.Net	11/15/18						
13602	AUSTIN ENTERPRISE	Paustin@Austin-Enterprise.Com	11/15/18	11/30/18			BIDDING	TY	
21117	BAY LINE CUTTING & CORING, INC.	Juan@BayLineCutting.Com	11/15/18						
77	BERT W. SALAS, INC.	Bsalaz@BertSalasInc.Com	11/15/18						
36219	BLANCO CONSTRUCTION	Lawym2004@AOL.Com	11/15/18						
41862	BONITA PIPELINE, INC.	Frank@BonitaPipeline.Com	11/15/18						
45416	BUNKER ENGINEERING	Jason.Bunker@Gmail.Com	11/15/18						
4483	C G O CONSTRUCTION COMPANY	CGOConst2@MSN.Com	11/15/18						
31277	CALIFORNIA PROFESSIONAL ENGINEERING, INC.	Van@CPEngineeringInc.Com	11/15/18						
39528	CE GREEN, INC.	Carole@CEGreenInc.Com	11/15/18						
25584	CECILIA'S SAFETY SERVICE, INC.	cecilia@ceciliassafetyservice.com	11/15/18						
43968	CK ENGINEERING	CKEarthWork@Gmail.Com	11/15/18						
33473	CMC TRAFFIC CONTROL SPECIALIST	crystal@cmctrffic.Com	11/15/18						
15320	CODE PRECAST PRODUCTS, INC.	Abran@CodePrecast.Com	11/15/18						
42591	COLEMAN ENVIRONMENTAL ENGINEERING, INC.	TColeman2009@Hotmail.Com	11/15/18						
851	COMMAND PERFORMANCE CONSTRUCTORS, INC.	Jim@CPConstructors.Com	11/15/18						
21899	CONTERA CONSTRUCTION CORP.	Dick@VarelaCompanies.Com	11/15/18						
36742	CONTRACTOR SERVICES GROUP, INC.	shellli@csg-web.com	11/15/18						
43608	COOPER ENGINEERING, INC.	Estimating@CooperConcrete.Net	11/15/18						
41013	CT CONCRETE CUTTING, INC.	CT@CTConcreteCutting.Com	11/15/18						
42226	DECO PAVE	Ferry@DecoPaveCorp.Com	11/15/18						
34801	DEENSGROUP CONSTRUCTION	DeensGroup@AOL.Com	11/15/18						
43796	DEEP FOUNDATION SERVICES, INC.	DeepFoundationServices1@Gmail.Com	11/15/18						
43430	DEES BURKE ENGINEERING CONSTRUCTORS	bryn@dbeconstructors.Com	11/15/18						
31021	DELTECH ENGINEERING, INC.	Abili@DeltechEngineeringInc.Com	11/15/18						
8022	DIVERSIFIED LANDSCAPE COMPANY	Estimating@DiversifiedLandscape.Com	11/15/18						

DBE, UDBE MASTER PHONE LIST

DBE	Company	Email	Solicitation Email Date	Email Response To Solicitation W/Date	Solicitation Fax Date	Fax Response To Solicitation W/Date	Comment		
43116	DON H MAHAFFEY DRILLING CO.	Ashley@MahaffeyDrilling.Com	11/15/18						
38712	DREAMBUILDER CONSTRUCTION CORP.	Alex.Singh@DreambuilderCorp.Com	11/15/18						
42761	EAGLE ROCK INDUSTRIES	estimating@eaglerock.us	11/15/18						
36272	EXBON DEVELOPMENT, INC.	Wconst@Exbon.Com	11/15/18						
37698	EXCEL WELDING COMPANY	ExcelWelding@Gmail.Com	11/15/18						
44146	FASONE CONSTRUCTION, INC.	Jeanette@FasoneGBC.Com	11/15/18						
43341	FFKM ENGINEERING CONSTRUCTION, INC.	Frew.Kotisso@FFKMEngineering.Com	11/15/18						
4952	FINE GRADE EQUIPMENT, INC	John@FineGradeInc.Com	11/15/18	11/15/18			NO BID	ESTIMATING	
8735	G & F CONCRETE CUTTING, INC.	G.Ferguson@GFConcreteCutting.Com	11/15/18						
37398	G & M BACKHOE SERVICE, INC.	GAndMChino@Gmail.Com	11/15/18						
37053	GATES ENTERPRISES, INC.	Jgates.gei@Gmail.Com	11/15/18						
37545	GEMS ENVIRONMENTAL MANAGEMENT SRV., INC.	Rcamacho@Gemsenvironmental.Com	11/15/18						
34507	GERONIMO CONCRETE, INC.	Geronimo_Concrete@SBCGlobal.Net	11/15/18						
28593	GOLDEN SUN CONSTRUCTION, INC.	MeilingYip63@Gmail.Com	11/15/18						
41262	GVCO CONSTRUCTION, INC.	Gloria@GVCOInc.Com	11/15/18	11/20/18			BIDDING	GLORIA COYT	
43128	HARBOR ENVIRONMENTAL GROUP, INC.	Amiller@HarborEnviroGroup.Com	11/15/18						
42780	HEIR & SON CONSTRUCTION, INC.	HeirAndSon@Comcast.Net	11/15/18						
36281	HER-CON CONSTRUCTION SERVICES, INC.	HerCon7774511@Aol.Com	11/15/18						
28842	HIGH LIGHT ELECTRIC, INC.	Erwin.Mendoza@HLEIncUSA.Com	11/15/18						
39071	HOFER CORPORATION	HoferCorp@Yahoo.Com	11/15/18						
45371	HOLLINS CONSULTING, INC.	Ghollins@HollinsConsult.Com	11/15/18						
38719	HYM ENGINEERING, INC.	Ajeon@HymEngineering.Com	11/15/18						
14089	IN-LINE FENCE & RAILING CO., INC.	Julie@InLineRail.Com	11/15/18						
27378	INTERIOR DEMOLITION, INC.	Maria@InteriorDemolition.Net	11/15/18						
12174	INTERWEST PACIFIC, LTD.	Jack@InterwestPacific.Com	11/15/18						
43187	J. CARDENAS, INC.	JCardenasInc@Gmail.Com	11/15/18						
44596	JAMES FLETCHER CONSTRUCTION, INC.	FletcherConstruction5106@Gmail.Com	11/15/18						
447	K R C SAFETY CO., INC.	GaryC@KRCSafety.Com	11/15/18						
44395	KPA CONSTRUCTORS, INC.	Info@KPACollectors.Com	11/15/18						
20499	L C PAVING & SEALING, INC.	Marisa@LCPaving.Com	11/15/18						
40089	LINDY'S COLD PLANING	WeGrindAsphalt@AOL.Com	11/15/18						
40561	LMN CONCRETE & GRINDING	Orders@LMNColdMilling.Com	11/15/18						
31286	LNA CONCRETE STRUCTURES, INC.	AGarciaLNA@AOL.Com	11/15/18						
42324	LOWERS WELDING & FABRICATION, INC.	Ddavis@LowersWelding.Com	11/15/18						
38078	MANERI TRAFFIC CONTROL	Oavila@ManeriTrafficControl.Com	11/15/18	11/15/18			BIDDING	OTTLEY	

DBE, UDBE MASTER PHONE LIST

DBE	Company	Email	Solicitation Email Date	Email Response To Solicitation W/Date	Solicitation Fax Date	Fax Response To Solicitation W/Date	Comment		
42990	MAXIMUM METAL WORKS LLC	MaximumIronWorks@Yahoo.Com	11/15/18						
27969	MC CULLOUGH CONSTRUCTION, INC.	DenaMcCullough@McCulloughConstructionInc.Com	11/15/18						
45752	MEX ELECTRIC	Peter.Mendoza.GDL@Gmail.Com	11/15/18						
39978	MIRANDA LOGISTICS ENTERPRISE, INC.	Miranda@Miranda-Logistics.Com	11/15/18						
36979	MONTGOMERY CONSTRUCTION SERVICES, INC.	Estimating@MontCSI.Com	11/15/18						
43476	OLIVER ENGINEERING CONSTRUCTION	OliverConst.Engi@Gmail.Com	11/15/18						
102	PAYCO SPECIALTIES, INC.	Estimating@Payco.Biz	11/15/18						
40529	PK CONSTRUCTION	Zkkingpk81@Gmail.Com	11/15/18						
34174	PROFESSIONAL CONCRETE SAWING, INC.	DavidScott@GVNI.Com	11/15/18						
25467	R. D. HORN CONSTRUCTION COMPANY	RDHornCompany@Gmail.Com	11/15/18						
37326	RBT ELECTRIC, INC.	Ryan@RBT-Electric.Com	11/15/18						
44825	REYNA'S ENGINEERING, INC.	Loleelevi@Yahoo.Com	11/15/18						
14054	ROCK STRUCTURES CONSTRUCTION COMPANY	RockStructures@SBCGlobal.Net	11/15/18						
44450	RUSHWEST SITEWORK	Denise@Rushwest.Com	11/15/18						
42984	SEALRIGHT PAVING, INC.	Estimating@SealrightPavingInc.Com	11/15/18	11/15/18			NO BID	ESTIMATING	
41010	SO. CAL TRAFFIC, INC.	Cecilia@SoCalTraffic.Net	11/15/18						
42597	SRK ENGINEERING, INC.	Skirkpatrick@SRKEng.Com	11/15/18						
42910	STRAIGHT STRIPE PAINTING, INC.	Kcheever@StraightStripe.Com	11/15/18						
43973	SUNTERRA CONTRACTING CORPORATION	Vipul@SunterraCo.Com	11/15/18						
2003	SUPER SEAL & STRIPE, INC.	Brenda@SuperSealAndStripe.Com	11/15/18						
42492	TAYLOR JANE CONSTRUCTION, LP	TaylorJane03@Hotmail.Com	11/15/18						
38033	TRAFFIC LOOPS CRACKFILLING, INC.	estimating@ticinc-ca.com	11/15/18	11/15/18			BIDDING	MAI-LAN	
30004	TRUE CHAMPIONS, INC.	TCI@TrueChampions.Net	11/15/18						
39166	V A P CONSTRUCTION, INC.	Arvind@VAPCI.Com	11/15/18						
43788	VELARDE CONCRETE CONSTRUCTION, INC.	Estimating@VelardeConcreteInc.Com	11/15/18						
38629	VERTICAL CONSTRUCTORS, INC.	Bryn@Vertical-Constructors.Com	11/15/18						
41176	WALLACE STRUCTURES	WallaceStr@AOL.Com	11/15/18						
41228	YBANAG REALTY & DEVELOPMENT CORP.	Info@DYbanagConstruction.Com	11/15/18						



Chumo Construction Inc.

Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

«Company»
«Street_Address»
«City», «State», «Zip_Code»

DBE #«DBE_»

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

BID SOLICITATION RESPONSE

YES We will be bidding

NO We will not be bidding

Company Name _____ **Contact Person** _____

TRANSMISSION VERIFICATION REPORT

TIME : 01/21/2007 04:58
 NAME :
 FAX : 3
 TEL : 6269607983
 SER.# : BR0D2J366910

DATE, TIME
 FAX NO./NAME
 DURATION
 PAGE(S)
 RESULT
 MODE

01/21 04:58
 15107270910
 00:00:23
 01
 OK
 STANDARD
 ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ABSL

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:07 pm
To: Elizabeth@AccessGeneralContracting.Com

ATTACHMENT C



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ACCESS GENERAL CONTRACTING, INC.

13736 GOLDENWEST STREET

WESTMINSTER, CA, 92683

DBE #43229

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:07 pm
To: JIBaez@AdvGeosolutions.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ADVANCED GEOSOLUTIONS, INC.

13 ORCHARD ROAD

LAKE FOREST, CA, 92630

DBE #35149

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:07 pm
To: Keith@ADGSoCal.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ADVANTAGE DEMOLITION & GRADING, INC.

P.O. BOX 1025

TEMECULA, CA, 92593

DBE #30526

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:07 pm
To: Kramsey@AlamedaConstruction.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ALAMEDA CONSTRUCTION SERVICES, INC.

2528 EAST 125TH STREET

COMPTON, CA, 90222

DBE #34242

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:07 pm
To: Chidi@AWATraffic.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ALBERT WILSON & ASSOCIATES
7866 HENBANE STREET
RANCHO CUCAMONGA, CA, 91739

DBE #40292

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:07 pm
To: DebbieH@AlertOLite.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ALERT-O-LITE, INC.

P.O. BOX 12224

FRESNO, CA, 93777

DBE #16345

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]
Size: 2.2 k
Type: text/plain
image001.png
Size: 93 k
Type: image/png
image002.png
Size: 86 k
Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:07 pm
To: Rose@AlohaConstructionServices.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ALOHA CONSTRUCTION SERVICES

40335 WINCHESTER ROAD

TEMECULA, CA, 92591

DBE #43203

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: ROSE@ALOHA CONSTRUCTION SERVICES.COM
Subject: RE: 12-0P2204 Bid Requests
Date: Fri, November 16, 2018 11:29 am
To: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>

Thank you for the bid invite

However, this is not our scope of work; see attached sheet.

Jose Kanehe, President
Aloha Construction Services Inc.
(626) 402-0710

----- Original Message -----

Subject: 12-0P2204 Bid Requests
From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Date: Thu, November 15, 2018 1:07 pm
To: <Rose@AlohaConstructionServices.Com>



Chumo Construction Inc. Engineering Contractor

4425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1737 • (626) 962-5607 • FAX (626) 962-5607

ALOHA CONSTRUCTION SERVICES
40335 WINCHESTER ROAD
TEMECULA, CA, 92591

DBE #43203

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE
ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area
Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
4425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be
provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans
and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and
Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100%
performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%.
Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting
Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and

agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this
project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, **Office@ChumoConstruction.Net**
or Fax (626) 960-3887.

Attachments:

2017 ALOHA FLYER.pdf
Size: 993 k
Type: application/pdf

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:07 pm
To: APConstruction09@Gmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

AMERICA PACIFIC CONSTRUCTION

7161 CITRUS VALLEY AVENUE

EASTVALE, CA, 92880

DBE #39072

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

TRANSMISSION VERIFICATION REPORT

TIME : 01/21/2007 05:17
NAME :
FAX : 3
TEL : 6269607983
SER.# : BROD2J366910

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

01/21 05:17
14154677721
00:00:00
00
BUSY
STANDARD

BUSY: BUSY/NO RESPONSE

Disconnected



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706 1747 • (626) 960-0502 • FAX (626) 960-3887

Apadana

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:07 pm
To: Deni@STI.Net



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

A S CONTRACTORS, INC.

5347 COLE ROAD

MARIPOSA, CA, 95338

DBE #40742

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:07 pm
To: Paustin@Austin-Enterprise.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

AUSTIN ENTERPRISE
P. O. BOX 81926
BAKERSFIELD, CA, 93380

DBE #13602

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net
or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706 1747 • (626) 960-9502 • FAX (626) 960-3887

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Or-405-6,9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net or Fax (626) 960-3887.

BID SOLICITATION RESPONSE

☒ YES We will be bidding

☐ NO We will not be bidding

Company Name

Austin Enterprise

Contact Person

Ty

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:07 pm
To: Juan@BayLineCutting.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

BAY LINE CUTTING & CORING, INC.

501 CESAR CHAVEZ STREET

SAN FRANCISCO, CA, 94124

DBE #21117

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]
Size: 2.2 k
Type: text/plain
image001.png
Size: 93 k
Type: image/png
image002.png
Size: 86 k
Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:07 pm
To: Bsalaz@BertSalasInc.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

BERT W. SALAS, INC.
10769 WOODSIDE AVENUE
SANTEE, CA, 92071

DBE #77

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:07 pm
To: Lawym2004@AOL.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

BLANCO CONSTRUCTION
19320 DALLAS AVENUE
RIVERSIDE, CA, 92508

DBE #36219

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

TRANSMISSION VERIFICATION REPORT

TIME : 11/29/2018 13:47
NAME :
FAX :
TEL :
SER.# : BRO00J140323

DATE, TIME
FAX NO./NAME
DURATION
PAGE(S)
RESULT
MODE

11/29 13:47
18587934495
00:00:30
01
OK
STANDARD
ECM



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

Cecilia's Safety Service

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: CKEarthWork@Gmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

CK ENGINEERING
P.O. BOX 2125
MENIFEE, CA, 92584

DBE #43968

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: crystal@cmctrffic.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

CMC TRAFFIC CONTROL SPECIALIST

3450 THIRD STREET

SAN FRANCISCO, CA, 94124

DBE #33473

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Abran@CodePrecast.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

CODE PRECAST PRODUCTS, INC.

P.O. BOX 879

SHAFTER, CA, 93263

DBE #15320

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: TColeman2009@Hotmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

COLEMAN ENVIRONMENTAL ENGINEERING, INC.

P.O. BOX 1020

UPPER LAKE, CA, 95485

DBE #42591

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]
Size: 2.2 k
Type: text/plain
image001.png
Size: 93 k
Type: image/png
image002.png
Size: 86 k
Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Jim@CPConstructors.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

COMMAND PERFORMANCE CONSTRUCTORS, INC.

3346 OLIVE AVENUE

SIGNAL HILL, CA, 90755

DBE #851

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Dick@VarelaCompanies.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

CONTERA CONSTRUCTION CORP.
28545 OLD TOWN FRONT STREET
TEMECULA, CA, 92590

DBE #21899

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: shelli@csg-web.com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

CONTRACTOR SERVICES GROUP, INC.

P.O. BOX 1505

WEST SACRAMENTO, CA, 95691

DBE #36742

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Estimating@CooperConcrete.Net



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

COOPER ENGINEERING, INC.
524 MALLOY COURT
CORONA, CA, 92880

DBE #43608

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]
Size: 2.2 k
Type: text/plain
image001.png
Size: 93 k
Type: image/png
image002.png
Size: 86 k
Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: CT@CTConcreteCutting.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

CT CONCRETE CUTTING, INC.

26341 JEFFERSON AVENUE

MURRIETA, CA, 92562

DBE #41013

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Ferry@DecoPaveCorp.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DECO PAVE
P.O. BOX 2084
IRWINDALE, CA, 91706

DBE #42226

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]
Size: 2.2 k
Type: text/plain
image001.png
Size: 93 k
Type: image/png
image002.png
Size: 86 k
Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: DeensGroup@AOL.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DEENSGROUP CONSTRUCTION

2175 THE ALAMEDA

SAN JOSE, CA, 95126

DBE #34801

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: DeepFoundationServices1@Gmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DEEP FOUNDATION SERVICES, INC.
100 HOLLYWOOD AVENUE
LOS GATOS, CA, 95130

DBE #43796

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]	
Size:	2.2 k
Type:	text/plain
image001.png	
Size:	93 k
Type:	image/png
image002.png	
Size:	86 k
Type:	image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: bryn@dbeconstructors.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DEES BURKE ENGINEERING CONSTRUCTORS
117 E COLORADO BLVD.
PASADENA, CA, 91105

DBE #43430

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net
or Fax (626) 960-3887.

Attachments:

untitled-[1.1]
Size: 2.2 k
Type: text/plain
image001.png
Size: 93 k
Type: image/png
image002.png
Size: 86 k
Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Abili@DeltechEngineeringInc.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DELTECH ENGINEERING, INC.

P.O. BOX 27214

ANAHEIM, CA, 92809

DBE #31021

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Estimating@DiversifiedLandscape.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DIVERSIFIED LANDSCAPE COMPANY

21730 BUNDY CANYON ROAD

WILDOMAR, CA, 92595

DBE #8022

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Ashley@MahaffeyDrilling.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DON H MAHAFFEY DRILLING CO.
1800 SOUTH ALAMEDA STREET
COMPTON, CA, 90221

DBE #43116

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]
Size: 2.2 k
Type: text/plain
image001.png
Size: 93 k
Type: image/png
image002.png
Size: 86 k
Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Alex.Singh@DreambuilderCorp.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

DREAMBUILDER CONSTRUCTION CORP.
1324 EAST LAWSON LANE
PLACENTIA, CA, 92870

DBE #38712

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: estimating@eaglerock.us



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

EAGLE ROCK INDUSTRIES
2977 YGNACIO VALLEY ROAD
WALNUT CREEK, CA, 94598

DBE #42761

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Wconst@Exbon.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

EXBON DEVELOPMENT, INC.
13831 NEWHOPE STREET
GARDEN GROVE, CA, 92843

DBE #36272

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: ExcelWelding@Gmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

EXCEL WELDING COMPANY
18277 PASADENA STREET
LAKE ELSINORE, CA, 92530

DBE #37698

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Jeanette@FasoneGBC.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

FASONE CONSTRUCTION, INC.
9124 NORWALK BOULEVARD
SANTA FE SPRINGS, CA, 90670

DBE #44146

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Frew.Kotisso@FFKMEngineering.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

FFKM ENGINEERING CONSTRUCTION, INC.
28462 CAMINO DEL ARTE DRIVE
VALENCIA, CA, 91354

DBE #43341

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: John@FineGradeInc.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

FINE GRADE EQUIPMENT, INC
P.O. BOX 2798
LANCASTER, CA, 93539

DBE #4952

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net
or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "John Baron" <john@finegradeinc.com>
Subject: RE: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:46 pm
To: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>

Estimating,

At this time Fine Grade is only able to quote this project for operated equipment rental to help you meet the project requirements for UDBE, WBE/MBE/DBE, SBE goals.

We are signatory to operator and laborers unions.

Fine Grade Equipment is certified as a WBE/MBE/DBE, by California Unified Certification Program, CUCP, File # 8306, and as a Small Business by the CA Department of General Services # 28309 and Los Angeles County local business.

Attached are copies of our certifications and rate sheet.

Thank you.

Fine Grade Equipment, Inc.

John A. Baron

From: Chumo DBE <ChumoDBE@ChumoConstruction.Net>
Sent: Thursday, November 15, 2018 1:08 PM
To: John Baron <john@finegradeinc.com>
Subject: 12-0P2204 Bid Requests



Chumo Construction Inc. Engineering Contractor

14425 JAMBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

FINE GRADE EQUIPMENT, INC
P.O. BOX 2798
LANCASTER, CA, 93539

DBE #4952

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: G.Ferguson@GFCConcreteCutting.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

G & F CONCRETE CUTTING, INC.
13653 ALONDRA BOULEVARD
SANTA FE SPRINGS, CA, 90670

DBE #8735

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: GAndMChino@Gmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

G & M BACKHOE SERVICE, INC.

P.O. BOX 2302

CHINO, CA, 91708

DBE #37398

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Jgates.gei@Gmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

GATES ENTERPRISES, INC.
2102 BUSINESS CENTER DRIVE
IRVINE, CA, 92616

DBE #37053

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Rcamacho@Gemsenvironmental.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (526) 960-9502 • FAX (626) 960-3887

GEMS ENVIRONMENTAL MANAGEMENT SRV., INC.
1120 WILLOW PASS COURT
CONCORD, CA, 94520

DBE #37545

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Geronimo_Concrete@SBCGlobal.Net



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

GERONIMO CONCRETE, INC.

P.O. BOX 42027

LOS ANGELES, CA, 90042

DBE #34507

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: MellingYip63@Gmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

GOLDEN SUN CONSTRUCTION, INC.

312 HAZEL DRIVE

CORONA DEL MAR, CA, 92625

DBE #28593

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Gloria@GVCOInc.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

GVCO CONSTRUCTION, INC.
1426 NORTH CAMPUS AVENUE
ONTARIO, CA, 91764

DBE #41262

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Amiller@HarborEnviroGroup.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

HARBOR ENVIRONMENTAL GROUP, INC.
591 WEST EXPLORER STREET
BREA, CA, 92821

DBE #43128

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: HeirAndSon@Comcast.Net



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

HEIR & SON CONSTRUCTION, INC.

1040 LINCOLN ROAD

YUBA CITY, CA, 95991

DBE #42780

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: HerCon7774511@Aol.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

HER-CON CONSTRUCTION SERVICES, INC.

758 SOUTH HOLLENBECK AVENUE

COVINA, CA, 91723

DBE #36281

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Erwin.Mendoza@HLEIncUSA.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

HIGH LIGHT ELECTRIC, INC.

P.O. BOX 7339

RIVERSIDE, CA, 92513

DBE #28842

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net
or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: HoferCorp@Yahoo.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

HOFER CORPORATION
5662 OTAY VALLEY ROAD
SAN DIEGO, CA, 92154

DBE #39071

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Ghollins@HollinsConsult.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

HOLLINS CONSULTING, INC.
2945 3RD STREET
SAN FRANCISCO, CA, 94107

DBE #45371

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Ajeon@HymEngineering.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

HYM ENGINEERING, INC.
6380 ROWLAND STREET
BUENA PARK, CA, 90621

DBE #38719

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Julie@InLineRail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

IN-LINE FENCE & RAILING CO., INC.

P. O. BOX 2637

RAMONA, CA, 92065

DBE #14089

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Maria@InteriorDemolition.Net



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

INTERIOR DEMOLITION, INC.
2621 HONOLULU AVENUE
MONTROSE, CA, 91020

DBE #27378

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Jack@InterwestPacific.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

INTERWEST PACIFIC, LTD.
P.O. BOX 1450
SOLANA BEACH, CA, 92075

DBE #12174

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: JCardenasInc@Gmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

J. CARDENAS, INC.
P.O. BOX 1775
VICTORVILLE, CA, 92393

DBE #43187

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: FletcherConstruction5106@Gmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91705-1747 • (626) 960-9502 • FAX (626) 960-3887

JAMES FLETCHER CONSTRUCTION, INC.

609 DATE AVENUE

CHULA VISTA, CA, 91910

DBE #44596

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: GaryC@KRCSafety.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

K R C SAFETY CO., INC.
7821 WEST SUNNYVIEW
VISALIA, CA, 93291

DBE #447

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Info@KPAConstructors.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

KPA CONSTRUCTORS, INC.
40 NORTH ALTADENA DRIVE
PASADENA, CA, 91107

DBE #44395

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Marisa@LCPaving.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

L C PAVING & SEALING, INC.

996 BORDEN ROAD

SAN MARCOS, CA, 92069

DBE #20499

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: WeGrindAsphalt@AOL.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

LINDY'S COLD PLANING
625 WEST MOUNTAIN VIEW
LA HABRA, CA, 90631

DBE #40089

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]
Size: 2.2 k
Type: text/plain
image001.png
Size: 93 k
Type: image/png
image002.png
Size: 86 k
Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Orders@LMNColdMilling.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

LMN CONCRETE & GRINDING

2751 AVALON STREET

JURUPA VALLEY, CA, 92509

DBE #40561

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: AGarciaLNA@AOL.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

LNA CONCRETE STRUCTURES, INC.

15455 TERN STREET

CHINO HILLS, CA, 91709

DBE #31286

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Ddavis@LowersWelding.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

LOWERS WELDING & FABRICATION, INC.

P.O. BOX 2985

SANTA FE SPRINGS, CA, 90670

DBE #42324

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Oavila@ManeriTrafficControl.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91705-1747 • (626) 960-9502 • FAX (626) 960-3887

MANERI TRAFFIC CONTROL
47423 RAINBOW CANYON ROAD
TEMECULA, CA, 92592

DBE #38078

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net
or Fax (626) 960-3887.

Attachments:

untitled-[1.1]
Size: 2.2 k
Type: text/plain
image001.png
Size: 93 k
Type: image/png
image002.png
Size: 86 k
Type: image/png

From: "Ottly Avila" <oavila@maneritraficcontrol.com>
Subject: Re: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:23 pm
To: "Chumo DBE" <ChumoDBE@chumoconstruction.net>

Maneri Traffic Control, Inc. will bid this project.

On Thu, Nov 15, 2018 at 1:08 PM, Chumo DBE <ChumoDBE@chumoconstruction.net> wrote:



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MANERI TRAFFIC CONTROL

47423 RAINBOW CANYON ROAD

TEMECULA, CA, 92592

DBE #38078

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Thank you,

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: MaximumIronWorks@yahoo.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MAXIMUM METAL WORKS LLC
1262 EAST 87TH PLACE
LOS ANGELES, CA, 90002

DBE #42990

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: DenaMcCullough@McCulloughConstructionInc.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MC CULLOUGH CONSTRUCTION, INC.
57 ALDER GROVE ROAD
ARCATA, CA, 95521

DBE #27969

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Peter.Mendoza.GDL@Gmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MEX ELECTRIC
10989 KAY JAY STREET
RIVERSIDE, CA, 92503

DBE #45752

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Miranda@Miranda-Logistics.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MIRANDA LOGISTICS ENTERPRISE, INC.
2202 SOUTH FIGUEROA STREET
LOS ANGELES, CA, 90007

DBE #39978

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Estimating@MontCSI.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

MONTGOMERY CONSTRUCTION SERVICES, INC.
123 WORTHINGTON STREET
SPRING VALLEY, CA, 91977

DBE #36979

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: OliverConst.Engi@Gmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

OLIVER ENGINEERING CONSTRUCTION
3961 PERCH CIRCLE
WILLITS, CA, 95490

DBE #43476

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Estimating@Payco.Biz



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91705-1747 • (626) 960-9502 • FAX (626) 960-3887

PAYCO SPECIALTIES, INC.
120 NORTH SECOND AVENUE
CHULA VISTA, CA, 91910

DBE #102

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Zkkingpk81@Gmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

PK CONSTRUCTION
2362 WINDSOR
ALTA DENA, CA, 91001

DBE #40529

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: DavidScott@GVNI.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

PROFESSIONAL CONCRETE SAWING, INC.

P.O. BOX 3348

MERCED, CA, 95344

DBE #34174

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: RDHornCompany@Gmail.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

R. D. HORN CONSTRUCTION COMPANY
1209 WEST KEARNEY
FRESNO, CA, 93706

DBE #25467

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Ryan@RBT-Electric.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91705-1747 • (626) 960-9502 • FAX (626) 960-3887

RBT ELECTRIC, INC.
741 EAST BALL ROAD
ANAHEIM, CA, 92805

DBE #37326

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Lolee@Yahoo.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

REYNA'S ENGINEERING, INC.
405 WEST FOOTHILL BOULEVARD
CLAREMONT, CA, 91711

DBE #44825

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: RockStructures@SBCGlobal.Net



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

ROCK STRUCTURES CONSTRUCTION COMPANY

11126 SILVERTON COURT

CORONA, CA, 92881

DBE #14054

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Denise@Rushwest.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

RUSHWEST SITEWORK
12341 DANIGER ROAD
SANTA ANA, CA, 92705

DBE #44450

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Estimating@SealrightPavingInc.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

SEALRIGHT PAVING, INC.
9053 OLIVE DRIVE
SPRING VALLEY, CA, 91777

DBE #42984

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net
or Fax (626) 960-3887.

Attachments:

untitled-[1.1]
Size: 2.2 k
Type: text/plain
image001.png
Size: 93 k
Type: image/png
image002.png
Size: 86 k
Type: image/png

From: estimating@sealrightpavinginc.com
Subject: RE: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:42 pm
To: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>

Good Afternoon,

We will not be bidding on this Project.

Thank you,
Jeanette

Administrative Assistant.
SealRight Paving, Inc.
9053 Olive Drive
Spring Valley, CA 91977
Ph. 619-465-7411
Fx. 619-465-7490

----- Original Message -----

Subject: 12-0P2204 Bid Requests
From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Date: Thu, November 15, 2018 1:08 pm
To: <Estimating@SealrightPavingInc.Com>



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

SEALRIGHT PAVING, INC.
9053 OLIVE DRIVE
SPRING VALLEY, CA, 91977

DBE #42984

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at 14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Cecilia@SoCalTraffic.Net



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

SO. CAL TRAFFIC, INC.
1358 LA MIRADA DRIVE
SAN MARCOS, CA, 92078

DBE #41010

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Skirkpatrick@SRKEng.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

SRK ENGINEERING, INC.
4010 MORENA BOULEVARD
SAN DIEGO, CA, 92117

DBE #42597

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net
or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Kcheever@StraightStripe.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

STRAIGHT STRIPE PAINTING, INC.

1812 WEST SUNSET

ST. GEORGE, UT, 84770

DBE #42910

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Vipul@SunterraCo.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

SUNTERRA CONTRACTING CORPORATION
13337 SOUTH STREET
CERRITOS, CA, 90703

DBE #43973

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net
or Fax (626) 960-3887.

Attachments:

untitled-[1.1]
Size: 2.2 k
Type: text/plain
image001.png
Size: 93 k
Type: image/png
image002.png
Size: 86 k
Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Brenda@SuperSealAndStripe.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91703-1747 • (626) 960-9502 • FAX (626) 960-3887

SUPER SEAL & STRIPE, INC.

P.O. BOX 755

FILMORE, CA, 93016

DBE #2003

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: TaylorJane03@hotmail.com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

TAYLOR JANE CONSTRUCTION, LP
P.O. BOX 1327
NIPOMO, CA, 93444

DBE #42492

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: TrafficLoops@SBCGlobal.Net



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

TRAFFIC LOOPS CRACKFILLING, INC.
946 SOUTH EMERALD STREET
ANAHEIM, CA, 92804

DBE #38033

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]
Size: 2.2 k
Type: text/plain
image001.png
Size: 93 k
Type: image/png
image002.png
Size: 86 k
Type: image/png

m: "Mai-Lan Nguyen (Traffic Loops)" <trafficloops@sbcglobal.net>
Subject: Re: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 5:21 pm
From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>

Please send all bid inquiries to estimating@tlcinc-ca.com.

Thanks,

Mai-Lan Nguyen
President

Affric Loops Crackfilling, Inc.
6 S. Emerald St., Anaheim CA 92804
P (714) 520-4026
F (714) 520-4027
Email: TrafficLoops@sbcglobal.net

Thursday, November 15, 2018, 1:08:58 PM PST, Chumo DBE <ChumoDBE@ChumoConstruction.Net> wrote:



Chumo Construction Inc. Engineering Contractor

AFFRIC LOOPS CRACKFILLING, INC.

SOUTH EMERALD STREET

ANAHEIM, CA, 92804

3 #38033

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

TRANS CONTRACT #: 12-0P2204

TRICT-COUNTY-ROUTE-POST MILE: 12-Orn-405-6.9/10.3

DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO
STATE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.8 k

Type: text/plain

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: TCI@TrueChampions.Net



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

TRUE CHAMPIONS, INC.
5234 CUSHMAN PLACE
SAN DIEGO, CA, 92110

DBE #30004

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Arvind@VAPCI.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

V A P CONSTRUCTION, INC.
15705 BIRCHWOOD STREET
LA MIRADA, CA, 90638

DBE #39166

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Oran-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at
14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net
or Fax (626) 960-3887.

Attachments:

untitled-[1.1]
Size: 2.2 k
Type: text/plain
image001.png
Size: 93 k
Type: image/png
image002.png
Size: 86 k
Type: image/png

From: "Chumo DBE" <ChumoDBE@ChumoConstruction.Net>
Subject: 12-0P2204 Bid Requests
Date: Thu, November 15, 2018 1:08 pm
To: Estimating@VelardeConcreteInc.Com



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

VELARDE CONCRETE CONSTRUCTION, INC.

523 SOUTH BRAND

SAN FERNANDO, CA, 91340

DBE #43788

REQUESTS

Sub-bids from All Qualified & Certified DBE Subcontractors/Suppliers/Consultants for:

CALTRANS CONTRACT #: 12-0P2204

DISTRICT-COUNTY-ROUTE-POST MILE: 12-Ora-405-6.9/10.3

BID DATE: DECEMBER 04, 2018

CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN IRVINE AND COSTA MESA FROM JAMBOREE ROAD OVERCROSSING TO ROUTE 73/405 SEPARATION

Engineer's Estimate is \$3,050,000

Description of work, services, and supply include, but are not limited to: Concrete Barrier, Concrete Paving, Construction Area Signs, Drainage, Excavation, Striping, and Traffic Control

REFER TO DOT.CA.GOV FOR PROJECT SPECS, PLANS, ETC. FOR THIS PROJECT.

Plans and specifications are also available for viewing, by appointment only, at our office located at

14425 Joanbridge Street in Baldwin Park, CA.

Chumo Construction Inc. requests prices for all items of work on this project. We require the subcontractors and suppliers price quotes be provided at a reasonable time prior to the bid deadline to enable a complete evaluation. All DBE firms must be certified by Caltrans and/or an appropriate agency prior to the end of the bid evaluation period. Please provide your Contractor's License Number and Department of Industrial Relations (DIR) registration number with your quote.

Chumo Construction Inc. (Chumo) is signatory to the Operating Engineers, Laborers, Cement Masons, and Carpenters unions. 100% performance and payment bonds may be required for the full amount of subcontract price. Chumo will pay for bond premium up to 1.5%. Subcontractors must possess a current contractor's license, DIR number, insurance and worker's compensation coverage meeting Chumo's requirements and will be required to sign the standard AGC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by contacting the estimator. Chumo intends to work cooperatively with all qualified firms seeking work on this project. Chumo is an equal opportunity employer.

Please send your quotes to the Estimating Department via Email, Office@ChumoConstruction.Net

or Fax (626) 960-3887.

Attachments:

untitled-[1.1]

Size: 2.2 k

Type: text/plain

image001.png

Size: 93 k

Type: image/png

image002.png

Size: 86 k

Type: image/png



Chumo Construction Inc. Engineering Contractor

14425 JOANBRIDGE STREET • BALDWIN PARK, CALIFORNIA 91706-1747 • (626) 960-9502 • FAX (626) 960-3887

December 5, 2018

via Fedex

MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-8041

Reference: Caltrans Bidder - DBE - Commitment
Good Faith Efforts Documentation - DBE
Contract No. 12-0P2204
Bid Date 12-04-18

Please find enclosed the above referenced documents.

Sincerely,

CHUMO CONSTRUCTION INC.

GEORGE CHUMO
PRESIDENT