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Use when ALL materials are readily available and no delays in obtaining the materials are anticipated.

This SSP provides the Contractor the option of ordering the electrical material within 15 days in lieu of starting work within 15 days.

If it is not desirable for the Contractor to begin work until ALL materials have been furnished by the vendor, use SSP S4-040 or another "delayed start" SSP in lieu of this SSP.

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8‑1.03, "Beginning of Work," in Section 8‑1.06, "Time of Completion," and in Section 8‑1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.
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In lieu of the requirements that the Contractor shall begin work within 15 days after approval of the contract as provided in Section 8‑1.03 of the Standard Specifications, the Contractor shall furnish the Engineer with a statement from the vendor that the order for the electrical materials required for this contract has been received and accepted by the vendor; and the statement shall be furnished within 15 calendar days after the contract has been approved by the Attorney General, or the attorney appointed and authorized to represent the Department of Transportation.  The statement shall give the date that the electrical materials will be shipped.  However, if the Contractor has the necessary materials on hand, the Contractor will not be required to furnish the vendor's statement.

3*.  The number of WORKING DAYS specified shall include the total number of days required for the Contractor to complete all work, INCLUDING ordering and obtaining ALL materials.

The Contractor shall diligently prosecute the work to completion before the expiration of «Work_Days» WORKING DAYS beginning on the fifteenth calendar day after approval of the contract.
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The Contractor shall pay to the State of California the sum of $ «Liquid_Dam» per day, for each and every calendar day's delay in finishing the work in excess of the number of working days prescribed above.

