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Use for high risk facilities on special projects and trenching for the installation of electrical conduit is NOT required.  Special projects are defined in Section 4‑3 of the "Policy on High and Low Risk Underground Facilities Within Highway Rights of Way."  This policy is published as Appendix LL, "Utilities," of the Project Development Procedures Manual and is available on the internet at:

http://www.dot.ca.gov/hq/oppd/pdpm/pdpm.htm.

Add to Para 2 of SSP 08-020.  Revise the number of working days in Para 3 of SSP 08‑020 to provide sufficient time for the owner to locate the high risk facility.

If these facilities are not located on the plans in both alignment and elevation, no work shall be performed in the vicinity of the facilities until the owner, or the owner's representative, has located the facility by potholing, probing or other means that will locate and identify the facility.  If, in the opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason of the utility facilities not being located by the owner or the owner's representative, the State will compensate the Contractor for the delays to the extent provided in Section 8‑1.09, "Right of Way Delays," of the Standard Specifications, and not otherwise, except as provided in Section 8‑1.10, "Utility and Non-Highway Facilities," of the Standard Specifications.

