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Use when bridges are included in projects.

Add to SSP 12‑010 or as specified by the District.  Edit to suit project.

1*.  Use whenever the length of precast members exceeds 33 m {110 feet} or the mass exceeds 43 tonnes {47 tons}.  Use for smaller girders if possibility exists for casting at project site, that is, only one girder needed or segmental specified, etc.  Edit for correct routes and conditions.

Precast concrete members shall not be cast, assembled or stored within the right of way of Route _________ or within the median or within 6 meters {20 feet} of the edge of pavement of __________________________________________________________. During work on the members, no workers, equipment or materials shall occupy any area within 1.2 m {4 feet} of the edge of the existing pavement except as permitted during lane closures.

2*.   Use when traffic is to be detoured.

Erection of girders     over     Route _____     _________ Street     shall be undertaken on one span at a time. During girder erection, public traffic in the lanes over which girders are being placed shall be routed around the work area under the adjacent span over Route _____ by means of a local detour as shown on the plans.

3*.  Use when traffic is to be stopped.

Erection of girders     over     Route _____     _________ Street     shall be undertaken on one span at a time.  During girder erection, public traffic in the lanes over which girders are being placed shall be     stopped for periods of time not to exceed        30 minutes.  Following each time traffic is stopped, the accumulated traffic shall pass through the work before another closure is made.

4*.  Use when traffic is to be detoured.

Erection and removal of falsework        at locations where         falsework openings are required shall be undertaken one location at a time.  During falsework erection and removal, public traffic in the lanes over which falsework is being erected or removed shall be     routed around the work area on adjacent streets or where 2 falsework openings are called for at one location,       the public traffic may be routed      through the work and through the opening for the opposing lanes of traffic       by means of a local detour         as shown on the plans.  Erection shall include all adjustments or removal of falsework components prior to concrete placement that contribute to the horizontal stability of the falsework system.  Removal shall include lowering falsework, blowing sand from sand jacks, turning screws on screw jacks, and removing wedges.

5*.  Use when traffic is to be detoured.

Local detours shall be not less than _____m {_____ feet} in width, adjacent to the median side of the opposing traffic lanes, and shall not encroach on the lanes.

6*.  Use when traffic is to be stopped at falsework openings.

Erection and removal of falsework        at locations where         falsework openings are required     shall be undertaken      one location at a time.  During falsework erection and removal, public traffic in the lanes over which falsework is being erected or removed shall be stopped for periods of time not to exceed       30     minutes.  Following each time traffic is stopped, the accumulated traffic shall pass through the work before another closure is made.  Erection shall include all adjustments or removal of falsework components prior to concrete placement that contribute to the horizontal stability of the falsework system.  Removal shall include lowering falsework, blowing sand from sand jacks, turning screws on screw jacks and removing wedges.

7*.  When Para 7 is used, add Para 9 from SSP 12‑100 unless the Para is already in the special provisions.  Para 9 of SSP 12-100 is to be used only once in a project.

Rerouting     or stopping      traffic during erection or     removal of      girders     falsework shall be undertaken only during daylight hours    or     between the hours of 9:00 a.m. and 3:00 p.m.,     Monday through __________, except designated legal holidays and days preceding designated legal holidays,    for the period necessary for erecting or removing the    girders falsework.

8*

Regardless of the construction procedure, methods and            equipment selected, the Contractor shall have necessary materials and equipment on the site to erect or remove the girders       falsework     in any one span      or over any one opening      prior to detouring     or stopping public traffic, and shall erect or remove the     girders     falsework      in an expeditious manner in order that inconvenience to public traffic will be at a minimum.

9*.  When Para 9 is used, add Para 9 from SSP 12‑100 unless the Para has already been added after Para 7.  Para 9 of SSP 12-100 is to be used only once in a project.

The Contractor may occupy one 3-meter {10‑foot} lane while placing     or removing      forms for the superstructure of bridges over     Route _____     _________ Street which are to remain open.  Occupation of a traffic lane because of form work at a location will be permitted only during such times as construction operations are actually in progress     and only      during daylight hours or between the hours of 9:00 a.m.     and     3:00 p.m., Monday through __________, except during hours shown on the charts included in this section "Maintaining Traffic,"      designated legal holidays and days preceding designated legal holidays,       or when necessary for the safety of public traffic.

