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USE WITH 2006 STANDARDS

Use if utilities are to be relocated during construction or if utilities are involved with pile driving, drilling, or substructure construction.

5-1.__  NONHIGHWAY FACILITIES (INCLUDING UTILITIES)

1*.  Use if the date of relocation is known.  Identify each utility and relocation date.

The utility owner will relocate a utility shown in the following table before the corresponding date shown:

	Utility Relocation and Date of the Relocation

	Utility
	Location
	Date

	
	
	

	
	
	

	
	
	

	
	
	


2*.  Use if the Department has arranged the relocation schedule with the utility owner.  Identify each utility and number of days for its relocation.

During the progress of the work under this Contract, the utility owner will relocate a utility shown in the following table within the corresponding number of days shown.  Notify the Engineer before you work within the approximate location of a utility shown.  The days start on the notification date.

	Utility Relocation and Department-Arranged Time for the Relocation

	Utility
	Location
	Days

	
	
	

	
	
	

	
	
	

	
	
	


3*.  Use if the Contractor is to arrange the relocation schedule with the utility owner.  Identify each utility and number of days for its relocation.

Installation of the utilities shown in the following table requires coordination with your activities.  Make the necessary arrangements with the utility company through the Engineer and submit a schedule:

1.
Verified by a representative of the utility company

2.
Allowing at least the time shown for the utility owner to complete its work

	Utility Relocation and Contractor-Arranged Time for the Relocation

	Utility
	Utility Address
	Location
	Days

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	


4*.  Use if utilities are being rearranged to permit pile driving, drilling activities, or subsurface construction.  Identify each utility and its location.

To allow pile driving, drilling activities, or subsurface construction, the utility owner will rearrange the utilities shown in the following table during construction activities.  No other utility will be rearranged or temporarily deactivated before or during construction activities for this purpose unless you make arrangements with the utility owner.  Notify the Engineer at least 30 days before the interfering utilities are to be rearranged.  The Engineer notifies the utility owners.

	Utility Rearrangement for Pile Driving, Drilling Activities, or Subsurface Construction

	Utility
	Location

	
	

	
	

	
	

	
	


5*.  Use if utilities are not being rearranged to permit pile driving, drilling activities, or subsurface construction.  Identify each utility and its location.

The utilities shown in the following table may interfere with pile driving, drilling activities, or subsurface construction, but the utility owner will not rearrange them.  If you want any of them rearranged or temporarily deactivated, make arrangements with the utility owner.

	Utilities Not Rearranged for Pile Driving, Drilling Activities, or Subsurface Construction

	Utility
	Location

	
	

	
	

	
	

	
	


