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USE WITH 2006 STANDARDS.

Use in highway construction projects when there is either a lump sum item for Irrigation System only, or for Highway Planting only.

When there is Highway Planting only, change "Irrigation System" to "Highway Planting" throughout the SSP.

When there are lump sum items for both Highway Planting and Irrigation System, use SSP 20‑201.

Add to SSP 20‑200.

CAUTION:  Delete Para 2 and edit Para 5 when SSP 08‑017 or 08‑018 is NOT included in the project.

List units of work, quantities and units of measurement on the Cost Break‑Down table.

Do NOT include “Irrigation Crossovers,” “Extend Irrigation Crossovers,” “Irrigation Sleeve,” and “Maintain Existing Irrigation Facilities,” in the Irrigation System Cost Break-Down table.  Show as separate contract items.

Do NOT include “Willow Cuttings (Plant Group W),” “Imported Topsoil,” “Maintain Existing Planted Areas” and “Plant Establishment Work” in the Highway Planting Cost Break-Down table.  Show as separate contract items.

Add as many rows of items to the Cost Break‑Down table as necessary, and add three blank rows at the end of the table.  Do not use "Strike and Hide" to eliminate rows; instead, delete them.  Do not "underline" text in the table.

Include sizes and/or number of controller stations to the irrigation facilities listed in the Irrigation System Cost Break‑Down table.  List sizes (single or double) of "Irrigation Controller Enclosure Cabinet."  Payment for rain sensor unit is included with Irrigation Controller Enclosure Cabinet.

Payment for Electric Service Installation for irrigation systems should be included in Section 10‑3.

1*.  District to determine number of working days required for cost break‑down submittal.  Use 15 working days unless otherwise specified.

COST BREAK-DOWN

The Contractor shall furnish the Engineer a cost break‑down for the contract lump sum item of irrigation system.  The cost break‑down table shall be submitted to the Engineer for approval within _____ working days after the contract has been approved.  The cost break‑down table will be approved, in writing, by the Engineer before any partial payment will be made for the item of irrigation system.

2.  Delete Para 2 when SSP 08‑017 or 08‑018 is NOT included in the project.

Attention is directed to "Time‑Related Overhead" of these special provisions regarding compensation for time‑related overhead.
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The cost break‑down shall be completed and furnished in the format shown in the sample of the cost break‑down included in this section.  Line item descriptions of work shown in the samples are the minimum to be submitted.  Additional line item descriptions of work may be designated by the Contractor.  If the Contractor elects to designate additional line item descriptions of work, the quantity, value and amount for those line items shall be completed in the same manner as for the line item descriptions shown in the samples.  The line items and quantities given in the sample are to show the manner of preparing the cost break‑down to be furnished by the Contractor.
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The Contractor shall determine the quantities required to complete the work shown on the plans.  The quantities and their values shall be included in the cost break‑down submitted to the Engineer for approval.  The Contractor shall be responsible for the accuracy of the quantities and values used in the cost break‑down submitted for approval.

5.  Delete ", except for time-related overhead," when SSP 08‑017 or 08‑018 is NOT included in the project.

The sum of the amounts for the line items of work listed in the cost break‑down table for irrigation system work shall be equal to the contract lump sum price bid for the work.  Overhead and profit, except for time‑related overhead, shall be included in each individual line item of work listed in the cost break‑down table.
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No adjustment in compensation will be made in the contract lump sum price paid for irrigation system due to differences between the quantities shown in the cost break‑down table furnished by the Contractor and the quantities required to complete the work as shown on the plans and as specified in these special provisions.
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Individual line item values in the approved cost break‑down table will be used to determine partial payments during the progress of the work and as the basis for calculating an adjustment in compensation for the contract lump sum item of irrigation system due to changes in line items of work ordered by the Engineer.  When the total value of ordered changes to line items of work increases or decreases the lump sum price bid for irrigation system by more than 25 percent, the adjustment in compensation will be determined in the same manner specified for increases and decreases in the total pay quantity of an item of work in Section 4‑1.03B, "Increased or Decreased Quantities," of the Standard Specifications.

	IRRIGATION SYSTEM COST BREAK‑DOWN 



	Contract No. __________



	UNIT DESCRIPTION
	UNIT
	APPROXIMATE QUANTITY
	VALUE
	AMOUNT

	
	
	
	
	

	TOTAL ____________________

  


