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Section 14-7.03. Use if paleontological resources mitigation will be performed by a consultant under direct A&E contract with the Department.

Replace section 14-7.03 with:
14-7.03  PALEONTOLOGICAL RESOURCES MITIGATION
14-7.03A  General
14-7.03A(1)  Summary
1
Section 14-7.03 includes specifications for coordinating and working with a paleontological resources mitigation team provided by the Department.
2
The Department performs paleontological resources mitigation during construction activities involving subsurface disturbance under Pub Res Code § 5097.5 and the California Environmental Quality Act (CEQA). Do not start subsurface-disturbing activities until the paleontological mitigation team, consisting of a principal paleontologist and paleontological monitors, is present at the job site.
3. Edit as needed if the Department does not own the property, such as highway held as an easement or prescriptive right of way. Replace "Department" with the appropriate owner (e.g. Bureau of Land Management, Department of Parks and Recreation, US Forest Service, Bureau of Indian Affairs, National Park Service, or Department of Defense).
Fossils within or excavated from the highway remain the property of the Department.
14-7.03A(2)  Definitions
4
paleontological resources mitigation: Monitoring for fossils and salvage or in-place stabilization if fossils are found.
14-7.03A(3)  Submittals
5
Submit a schedule of subsurface-disturbing activities at least 15 days before starting work. Submit an updated schedule at least 3 business days before implementing any changes.
14-7.03A(4)  Quality Control and Assurance
6
Attend a preconstruction meeting with the paleontological resources mitigation team and the Engineer to establish procedures for coordination, cooperation, and worker safety during mitigation activities.
7. Paragraph 7 is optional for projects in District 11.
Request paleontological-resource-awareness training 10 days before the start of work. All of your personnel and subcontractors involved in subsurface-disturbing activities must complete 1 hour of training provided by the mitigation team before working at the job site.
14-7.03B  Materials
8
Not Used
14-7.03C  Construction
9
Within the project limits, do not perform subsurface-disturbing activities unless authorized. Notify the Engineer 15 days before starting subsurface-disturbing activities.
10
The paleontological mitigation team monitors and salvages fossils discovered during excavation.
11
The Engineer may order you to:
1.	Divert or stop construction activities in the vicinity of fossils
2.	Avoid disturbing an area pending the removal of fossils
3.	Perform additional excavation
4.	Modify an excavation to facilitate in-place stabilization of fossils by the mitigation team

14-7.03D  Payment
Additional excavation and modification of an excavation to facilitate in-place stabilization of fossils if ordered are change order work.
