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For an expedite project with early start of work, make the following changes to the "standard" Section 4 SSP.    

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8‑1.03, "Beginning of Work," in Section 8‑1.06, "Time of Completion," and in Section 8‑1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.

2

The Contractor shall begin work within 15 5 calendar days after the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation.

3

The work shall be diligently prosecuted to completion before the expiration of «Work_Days» WORKING DAYS beginning on the fifteenth fifth calendar day after approval of the contract.

4

The Contractor shall pay to the State of California the sum of $ «Liquid_Dam» per day, for each and every calendar day's delay in finishing the work in excess of the number of working days prescribed above.

