

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

April 23, 2010

01-DN-101,197,199-Var
01-464104
ACHSSTPG-X015(016)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN DEL NORTE COUNTY AT VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, May 5, 2010.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book.

Project Plan Sheets 2, 4, 9, and 18 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the first paragraph:

"The first order of work shall be location 79 as shown on the plans. Work shall proceed continuously at location 79 until all operations are completed."

In the Special Provisions, Section 10-1.18, "EXISTING HIGHWAY FACILITIES," subsection "RECONSTRUCT METAL BEAM GUARD RAILING," the following paragraph is added after the fourth paragraph:

"At location 79, the 10" x 10" x 8' posts, blocks, and hardware will be State furnished. The posts, blocks and hardware will be available at the Crescent City Maintenance Station located at 711 Highway 101 North, Crescent City, California 95531."

In the Special Provisions, Section 10-1.18, "EXISTING HIGHWAY FACILITIES," subsection "RECONSTRUCT METAL BEAM GUARD RAILING," the following paragraph is added after the sixth paragraph:

"At location 79, full compensation for installing new posts, blocks, acid etched railing as required, and hardware, for connecting reconstructed metal beam guard railing to existing structures, other flat concrete surfaces or terminal systems, and for removing and disposing of anchor assemblies shall be considered as included in the contract price paid per linear foot for reconstruct metal beam guard railing and no separate payment will be made therefor."

Addendum No. 2
Page 2
April 23, 2010

01-DN-101,197,199-Var
01-464104
ACHSSTPG-X015(016)E

In the Bid book, in the "Bid Item List," Items 12, 13, 14, 26, 28, 30, and 42 are revised as attached.

To Bid book holders:

Replace pages 3, 4 and 5 of the "Bid Item List" in the Bid book with the attached revised pages 3, 4 and 5 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and its attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/01/01-464104

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

IGNACIO SANCHEZ DEL REAL
Acting Office Chief of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

BID ITEM LIST
01-464104

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070013	SMALL BUSINESS UTILIZATION REPORT	EA	2	250.00	500.00
2	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
3	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
4	074028	TEMPORARY FIBER ROLL	LF	1,000		
5	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
6	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
7	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
8	120165	CHANNELIZER (SURFACE MOUNTED)	EA	480		
9	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
10	129000	TEMPORARY RAILING (TYPE K)	LF	2,080		
11	018280	ALTERNATIVE TEMPORARY CRASH CUSHION	EA	30		
12	150662	REMOVE METAL BEAM GUARD RAILING	LF	7,770		
13	150771	REMOVE ASPHALT CONCRETE DIKE	LF	1,580		
14	151625	RECONSTRUCT METAL BEAM GUARD RAILING (WOOD POST)	LF	4,980		
15	152303	RESET MARKERS AND DELINEATORS	EA	71		
16	018281	RESET TERMINAL SYSTEM	EA	10		
17	152320	RESET ROADSIDE SIGN	EA	29		
18	152500	ADJUST METAL BEAM GUARD RAILING	LF	5,930		
19	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	LUMP SUM	
20	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	

BID ITEM LIST**01-464104**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	190115	ASBESTOS COMPLIANCE PLAN (NATURALLY OCCURRING ASBESTOS)	LS	LUMP SUM	LUMP SUM	
22	190116	DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)	LS	LUMP SUM	LUMP SUM	
23	198001	IMPORTED BORROW	CY	31		
24	202011	MULCH	CY	24		
25	260201	CLASS 2 AGGREGATE BASE	CY	180		
26	390132	HOT MIX ASPHALT (TYPE A)	TON	24		
27	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	480		
28	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	1,110		
29	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	35		
30	820118	GUARD RAILING DELINEATOR	EA	230		
31	820151	OBJECT MARKER (TYPE L-1)	EA	11		
32	832002	METAL BEAM GUARD RAILING (STEEL POST)	LF	5,000		
33	832003	METAL BEAM GUARD RAILING (WOOD POST)	LF	1,580		
34	018282	METAL BEAM GUARD RAILING SLOPE RETAINING RAILS (THRIE BEAM BARRIER)	LF	1,900		
35	018283	WEED CONTROL MAT (FIBER)	SQYD	1,310		
36	018284	CONCRETE BARRIER (TRANSITION ANCHOR BLOCK)	LF	460		
37	839541	TRANSITION RAILING (TYPE WB)	EA	51		
38	839553	END SECTION	EA	16		
39	839578	END CAP (TYPE TC)	EA	51		
40	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	16		

BID ITEM LIST**01-464104**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	8		
42	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	46		
43	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
44	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID: _____