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SARRA-005-8(336)E 
 
Addendum No. 2 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN TEHAMA COUNTY IN 
AND NEAR RED BLUFF FROM 5.3 MILES SOUTH FROM ADOBE ROAD OVERCROSSING TO ADOBE ROAD 
OVERCROSSING. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Tuesday, June 2, 2009. 
 
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions and the Bid book. 
 
Project Plan Sheet 15 is revised as follows: 
 

Addendum No. 1 inadvertently revised the southbound lane width at the match line near Station 620+50 from 
12' to 14'.  The correct lane width for lanes number 1 and 2 are 12' and 14' respectively. 
 

Addendum No. 1 inadvertently revised the northbound lane width at the match line near Station 620+50 from 
12' to 14'.  The correct lane width for lanes number 1 and 2 are 12' and 14' respectively. 

 
Project Plan Sheet 170  is  revised as follows: 
 

Under the "ROADWAY QUANTITIES" table the column for "EMBANKMENT" is revised as attached. 
 
Under the "ROADWAY QUANTITIES" table, under the column for "SEAL PAVEMENT JOINT" the 

quantities "3246" is revised to "2246" and "50,136" is revised to "49,136." 
 

Project Plan Sheet 171 is revised as follows: 
 
The "LANE 2 SLAB REPLACEMENT IN 6-LANE SECTION" table is revised as attached. 
 
Under the "ROADWAY QUANTITIES" table, under the column for "EMBANKMENT" the quantity "6.6" is 

revised to "10,115.2." 
 
Under the "ROADWAY QUANTITIES" table, under the column for "SEAL PAVEMENT JOINT" the 

quantities "50,136" is revised to "49,136" and "103,801" is revised to "102,801." 
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the first sentence of the second paragraph is revised as 
follows: 
 

"Stage construction as shown on the stage construction plans for stages 1, 2, and 3 may be in place any time, 
including designated legal holidays and special days, only between April 1 and November 15." 

 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the fourth paragraph is revised as follows: 
 

"Prior to welding operations under the bridge, lane closure must be in effect in the lane and adjacent shoulder 
above." 

 
In the Special Provisions, Section 10-1.42, "REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)," 
subsection "REMOVING EXISTING PAVEMENT AND BASE MATERIALS," the fourth paragraph is revised as follows: 
 

"Concrete pavement shall be removed by non-impacting methods.  Each pavement panel shall be removed in 
one or more pieces." 

 
In the Special Provisions, Section 10-3.12, "TRAFFIC MONITORING STATION CABINETS," the last paragraph is revised 
as follows: 
 

"Full compensation for traffic monitoring station cabinet, including the monolithic concrete pad and foundation, 
shall be considered as included in the contract lump sum price paid for traffic monitoring station and no additional 
compensation will be allowed therefor." 

 
In the Bid book, in the "Bid Item List," Item 67 is revised as attached. 
 
To Bid book holders: 
 

Replace page 6 of the "Bid Item List" in the Bid book with the attached revised page 6 of the Bid Item List.  
The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy of 
this addendum is available for the Contractors' use on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addenda.php 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 
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ENGINEER'S ESTIMATE 
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 394077 PLACE HOT MIX ASPHALT DIKE 
(TYPE F)   

LF 1,000   

 62 394090 PLACE HOT MIX ASPHALT 
(MISCELLANEOUS AREA)  

SQYD 1,750   

 63 397005 TACK COAT   TON 33   

 64 401000 CONCRETE PAVEMENT   CY 26,100   

 65 401082 SHOULDER RUMBLE STRIP (PCC, 
GROUND-IN INDENTATIONS)  

STA 180   

 66 401108 REPLACE CONCRETE PAVEMENT 
(RAPID STRENGTH CONCRETE)  

CY 18,900   

 67 404092 SEAL PAVEMENT JOINT   LF 103,000   

 68 404094 SEAL LONGITUDINAL ISOLATION 
JOINT   

LF 81,800   

 69 016243 BASE (RAPID STRENGTH CONCRETE)  CY 10,500   

 70 420201 GRIND EXISTING CONCRETE 
PAVEMENT  

SQYD 167,000   

 71 510087 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE R)  

CY 585   

 72 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)   

CY 45.2   

 73 510526 MINOR CONCRETE (BACKFILL)   CY 22   

 74 510800 PAVING NOTCH EXTENSION   CY 9   

 75 511118 CLEAN EXPANSION JOINT   LF 1,538   

 76 511124 RAPID SETTING CONCRETE (PATCH)  CF 986   

 77 515041 FURNISH POLYESTER CONCRETE 
OVERLAY   

CF 12,833   

 78 
(F) 

515042 PLACE POLYESTER CONCRETE 
OVERLAY   

SQFT 171,256   

 79 041918 CORE TREATED BRIDGE DECK   EA 8   

 80 519081 JOINT SEAL (MR 1/2")   LF 328   
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