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02-Tri-299-26.1/36.9 
02-2E2604 
 
Addendum No. 1 
 

Dear Contractor: 
 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN TRINITY COUNTY 
NEAR BIG BAR FROM 2.9 MILES WEST OF MANZANITA CREEK BRIDGE TO NORTH FORK TRINITY RIVER 
BRIDGE. 
 

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 

Bids for this work will be opened on Tuesday, April 27, 2010. 
 

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid 
book. 
 

Project Plan Sheet Q-1 is revised.  A half-sized copy of the revised sheet is attached for substitution for the like-
numbered sheet. 
 

In the Notice to Bidders and Special Provisions, in the "SPECIAL NOTICES" the following Special Notice is deleted: 
 

"Funding for this project depends on passage of the 2010/2011 fiscal year Budget Act. See Section 4, 
"Beginning of Work, Time of Completion and Liquidated Damages," of these special provisions." 

 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 

DAMAGES" is revised as follows: 
 

"Within 10 days after contract approval, submit a request for authorization to begin work at the job site.  The 
request must include: 
 

1. Baseline Progress Schedule (Critical Path Method) 
2. Date you plan to begin work 

 
The Department does not allow modifications to the request after it is authorized. 
Notify Engineer at least 72 hours before starting work. 
Except for measuring controlling field dimensions and locating utilities, do not begin work at the job site until your 

Water Pollution Control Program (WPCP) is received and approved and the following submittals are received: 
 

1. Notice of Materials to be Used 
2. Contingency plan for reopening closures to public traffic 
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The Department does not allow modifications to the request after it is authorized. 
Notify Engineer at least 72 hours before starting work. 
Except for measuring controlling field dimensions and locating utilities, do not begin work at the job site until your 

Water Pollution Control Program (WPCP) is received and approved and the following submittals are received: 
 

1. Notice of Materials to be Used 
2. Contingency plan for reopening closures to public traffic 

 
If you obtain approvals for the required submittals, you may begin work on the authorized date.  The authorized date is 

the 1st working day.  If you fail to submit a request for authorization to begin work, the first working day will be the 15th day 
after contract approval. 

 
Complete the work before the earlier of: 
 
1. 35 working days after the 1st working day 
2. October 1st of the construction season." 
 
In the Special Provisions, Section 10-1.21, "HOT IN-PLACE RECYCLING (HIPR)," subsection "Test Strip," the sixth 

paragraph is revised as follows: 
 

"The Engineer has 36 hours to approve or not approve the test strip. If recycling agent requires a cure time, the 
Engineer has 36 hours plus the number of days required for the recycling agent to cure sufficiently so that cores can 
be taken." 

 
In the Special Provisions, Section 10-1.21, "HOT IN-PLACE RECYCLING (HIPR)," subsection "Measurement" is 

revised as follows: 
 

"The Engineer measures recycled asphalt pavement by the square yard.  The Engineer calculates the area of 
accepted work.  The Engineer includes test strips complying with these special provisions in the quantity to be paid 
for.  Recycling agent is measured under Section 94, "Asphaltic Emulsions," of the Standard Specifications.  
Corrective HMA is measured under Section 39, "Hot Mix Asphalt," of the Standard Specifications." 

 
In the Special Provisions, Section 10-1.21, "HOT IN-PLACE RECYCLING (HIPR)," subsection "Payment" is revised as 

follows: 
 

"The contract price paid per square yard for recycled asphalt pavement includes full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals for doing all the work involved in hot in-place 
recycling, complete in place, as shown on the plans as specified in these special provisions, and as directed by the 
Engineer.  Full compensation for performing and submitting mix designs and for sampling, testing, inspection, 
testing facilities, and preparation and submittal of results is included in the contract price paid per square yard for 
recycled asphalt pavement and no additional compensation will be allowed therefor. 

The contract price paid per ton for recycling agent includes full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals, and for doing all the work involved in furnishing, blending and mixing recycling 
agent, complete in place, as shown on the plans, as specified in these special provisions, and as directed by the 
Engineer. 

The contract price paid per ton for corrective HMA includes full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing, blending and mixing 
corrective HMA, complete in place, as shown on the plans, as specified in these special provisions, and as directed 
by the Engineer." 



 

 
Addendum No. 1 
Page 3 
April 22, 2010 
 
 
02-Tri-299-26.1/36.9 
02-2E2604 
 
 

In the Bid book, in the "Bid Item List," Item 12 is deleted, and Items 19, 20 and 21 are added as attached. 
 

To Bid book holders: 
 

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised pages 3 and 3A of the Bid Item 
List.  The revised Bid Item List is to be used in the bid. 

 
This addendum and its attachments are available for the Contractors' download on the Web site: 

 
http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/02/02-2E2604 

 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 

letter before submitting your bid. 
 
Sincerely, 
 
 
ORIGINAL SIGNED BY 
 
JOHN BULINSKI 
District Director 
 
Attachments 
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02-2E2604 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070013 SMALL BUSINESS UTILIZATION 
REPORT   

EA 1 250.00 250.00 

 2 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS LUMP SUM LUMP SUM  

 3 074017 PREPARE WATER POLLUTION 
CONTROL PROGRAM  

LS LUMP SUM LUMP SUM  

 4 120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 5 120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  

 6 128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

LS LUMP SUM LUMP SUM  

 7 151572 RECONSTRUCT METAL BEAM 
GUARD RAILING   

LF 1,990   

 8 018685 RECONSTRUCT TERMINAL SYSTEM  EA 6   

 9 190110 LEAD COMPLIANCE PLAN   LS LUMP SUM LUMP SUM  

 10 374002 ASPHALTIC EMULSION (FOG SEAL 
COAT)   

TON 15   

 11 390095 REPLACE ASPHALT CONCRETE 
SURFACING   

CY 56   

 12 BLANK      

 13 394060 DATA CORE   LS LUMP SUM LUMP SUM  

 14 760090 MOBILIZATION, DEMOBILIZATION, 
AND FINAL CLEANUP  

LS LUMP SUM LUMP SUM  

 15 840515 THERMOPLASTIC PAVEMENT 
MARKING   

SQFT 405   

 16 840560 THERMOPLASTIC TRAFFIC STRIPE 
(SPRAYABLE)  

LF 176,000   

 17 850122 PAVEMENT MARKER 
(RETROREFLECTIVE-RECESSED)  

EA 4,620   

 18 860930 TRAFFIC MONITORING STATION   LS LUMP SUM LUMP SUM  

 19 399004A RECYCLED ASPHALT PAVEMENT SQYD 142,000   

 20 374003A RECYCLING AGENT TON 170   
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ADDED PER ADDENDUM NO. 1 DATED APRIL 22, 2010 



 

 
BID ITEM LIST 
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 390150A CORRECTIVE HMA TON 3650   

 
 
 

TOTAL BID:  ___________ 
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