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Definitions: 

Agency: A board, agency, or other entity that issues a PLAC 

Activity: An event that triggers a permit requirement to keep records 

Submittals: 

Submit to the Engineer PLAC required: 

1. Communications. The Engineer will contact the agencies. 

2. Records to be maintained, within 5 working days after the activity. 

3. Submittals 5 days before the agencies require them. The Engineer will review and submit to the agencies. 

Central Valley Regional Water Quality Control Board Clean Water Act 401 Technically Conditioned Water Quality Certification 

WDID#5A45CR00409 

Task Staff Responsible to Perform 

the Task 

Section 

Conditions 4 Contractor Additional Technically Conditioned Certification Conditions 

Condition 10 Contractor Additional Technically Conditioned Certification Conditions 

Conditions 12 through 18 Contractor Additional Technically Conditioned Certification Conditions 

California Department of Fish and Game Streambed Alteration Agreement Notification No: 1600-2011-0239-R1 

Task Staff Responsible to Perform 

the Task 

Section 

Measures 2.1 through 2.6 Contractor Avoidance and Minimization Measures 

Measure 2.12 Contractor Avoidance and Minimization Measures 

Measures 2.21 through 2.26 Contractor Avoidance and Minimization Measures 

Department of the Army Nation Wide Permit (404 NWP) with Special Conditions, identification number SPK-2011-00937 

Task Staff Responsible to Perform 

the Task 

Section 

Condition 3 Contractor Special Conditions 

Condition 9 Contractor Special Conditions 

Condition 10 Contractor Special Conditions 
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CLEAN WATER ACT §401 TECHNICALLY CONDIT,ONED WATER QUALITY 
CERTIFICATION FOR DISCHARGE OF DREDGED AND/OR FILL MATERIALS FOR THE 
TWIN GULCHES CURVE IMPROVEMENT PROJECT (WDID#5A45CR00409), .REDDING, 
SHASTA COUNTY 

ACTION: 

1. D Order for Standard Certification 

2. • Order for Technically;.conditioned Certification 

3. D Order for Denial of Certification 

WATER QUALITY CERTIFICATION STANDARD CONDITIONS:. 

1. This Water Quality Certification (Certification) action is subject to modification or revocation · 
upon administrative or judicial review, including review and amendment pursuant to 
§ 13330 of the California Water Code and §3867 of the California Code of Regulations. 

2. This Certification action is not intended and shall not be construed to apply to any 
discharge from any activity involving a hydroelectric facility requiring .a Federal Energy 
Regulatory Commission (FERC) license or an amendment to a FERC license unless the 
pertinent Certification application was filed pursuant to §3855(b) and the application 
specifically identified that a FERC license or amendment to a FERC license for a 
hydroelectric facility was being sought. 

· 3. The validity of any non-denial Certification action shall be conditioned upon total payment 
of the full fee required under §3833 of the California Code of Regulations, unless otherwise 
stated in writing by the certifying agency. · 

4. This Certification is valid for the duration of the described project. This Certification is no · 
longer valid if the project (as currently described) is modified, or coverage under §404 of 

·the Clean Water Act has expired. · 
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ADDITIONAL TECHNICALLY CONDITIONED CERTIFICATION CONDITIONS: 

In addition to the above standard conditions, Caltrans shall satisfy the following: 

1. The California Department of Transportation (Caltrans) shall notify the Central Valley 
Regional Water Quality Control Board (Central Valley Water Board) in writing at least five 
working days (working days are Monday- Friday) prior to the commencement of ground 
disturbing activities or any in-water activities with details regarding the construction 
schedule, in order to allow Regional Water Board staff to be present on-site during 
installation and removal activities, and to answer any public inquiries that may arise 
regarding the project. Caltrans shall provide Regional Water Board staff access to the 
project site to docl:Jment compliance with this order. 

2. All conditions required by this Order shall be included in the Plans and Specifications 
prepared by Caltrans for the Contractor. In addition, Caltrans shall require compliance with 
all conditions included in this Order in the bid contract for this project. 

3. Caltrans shall provide a copy of this Order, associated attachments, and State Water 
Resources Control Board (SWRCB) Order No. 2003-0017 -DWQ to the contractor, all 
subcontractors, and all utility companies conducting the work, and require that copies 
remain in their possession at the work site. Caltrans shall be responsible for work 
conducted by its employees, contractors, subcontractors, and utility companies. 

4. The Resident Engineer (or appropriately authorized agent) shall hold on-site water quality 
permit compliance meetings (similar to tailgate safety meetings) to discuss permit 
compliance, including instructions on how to avoid violations and procedures for reporting 
violations. The meetings shall be held at least every other week, before forecasted storm 
events, and when a new contractor or subcontractor arrives to begin work at the site. The 
contractors, subcontractors and their employees, as well as any inspectors or monitors 
assigned to the project, shail be present at the meetings. Caltrans shall maintain dated 
sign-in sheets for attendees at these meetings, and shall make them available to the 
Regional Water Board on request. 

5. Except for activities permitted by the U.S. Army Corps under §404 of the Clean Water Act, 
soil, silt, or other organic materials shall not be placed where such materials could pass 
into surface water or surface water drainage courses. 

6. Disturbance or removal of vegetation shall not exceed the minimum necessary to complete 
the project. 

7. All areas disturbed by project activities shall be protected from washout or erosion. 

8. All temporarily affected areas will be restored to pre-construction contours and conditions 
upon completion of construction activities. 

9. Best management practices (BMPs) for erosion, sediment, turbidity and pollutant control 
California Environmental Protection Agency 
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shall be implemented and in place at commencement of, during, and after any ground 
clearing activities, construction activities, or any other project activities that could result in 
erosion, sediment, or other pollutant discharges to waters of the State. An effective 
combination of erosion and sediment control BMPs shall be implemented year round, 
regardless of season or time of year. Caltrans shall stage erosion and sediment control 
materials at the work site. . · 

10. In accordance with Caltrans District 2 Director John Bulinski's 9 May 2011 letter to Central 
Valley Water Board staff regarding tree removal practices on the Middle of Buckhorn Curve 
Improvement Project, measures shall be implemented to ensure trees are not felled across 

·or within Class I or Class II watercourses (as defined by California Forest Practice Rules) .. 
To the fullest extent possible and with due consideration given to topography and safety 
factors trees shall be felled to lead in a direction away from watercourses and grainages. If 
a tree is felled across or within a Class I or Class II watercourse, it shall be removed 
immediately. 

11. The applicant shall utilize wildlife-friendly 100% biodegradable erosion control products. 
Photodegradable synthetic products are not considered biodegradable. The applicant shall 
not use or allow the use of permanent erosion control products that contain synthetic (e.g., 
plastic or nylon, or monofilament) netting or materials. Permanent erosion control products 
are considered to be products left in place for two years or more or after the project is 
completed. The applicant shall not use or allow the use of soil stabilization products that 
contain synthetic materials within waters of the United States or waters of the State at any 
time, unless otherwise authorized by the Central Valley Water Board staff. 

12. Post-Storm Photographs: Caltrans shall take photos of all areas disturbed by project 
activities, including all excess materials disposal areas, afterrainfall events that generate 
visible runoff from these areas in order to demonstrate that erosion control and revegetation 
measures are present and have been installed appropriately and successfully. A brief 
report containing these photos shall be submitted within 30 days of the rainfall event that 
generated runoff from the disturbed areas. Once the site has demonstrated appropriate 

. and effective erosion and sediment c9ntrol, Caltrans may request a reprieve from this 
condition from the Central Valley Water Board. 

13. Caltrans shall perform surface water sampling: 1) When performing any in-water work; 2) In 
the event that project activities result in any materials reaching surface waters or; 3) When 
any activities result in the creation of a visible plume. in surface waters. The following 
monitoring shall be conducted immediately upstream out of the influence of the project and 
300 feet downstream of the active work area. Sampling results shall be submitted to this 
office within two weeks of initiation of sampling and every two weeks thereafter. The 
sampling frequency may be mod,ified for certain projects with written permission from the 
Central Valley Water Board. · 

California Environmental Protection Agency 
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Parameter Unit Type of Sample Frequency of Sample 

Turbidity NTU Grab Every 4 hours during in 
water work 

Settleable Material mill Grab Same as above. 

Visible construction Observations Visible Continuous throughout the 
related pollutants Inspections construction period 

14. The Central Valley Water Board adopted a Water Quality Control Plan for the Sacramento 
River and San Joaquin River, Fourth Edition, revised October 2011 (Basin Plan) that 
designates beneficial uses, establishes water quality objectives, and contains 
implementation programs and policies to achieve those objectives for all waters addressed 
through the plan. Turbidity and settleable matter. limits are based on water quality 
objectives contained in the Basin Plan !=ind required as part of this Certification. 

15. Activities shall not cause turbidity increases in surface water to exceed: 

(a) where natural turbidity is less than 1 Nephelometric Turbidity Units (NTUs), controllable 
factors shall not cause downstream turbidity to exceed 2 NTU; 

(b) where natural turbidity is between 1 and 5 NTUs, increases shall not exceed 1 NTU; 
(c) where natural turbidity is between 5 and 50 NTUs, increases shall not exceed 

20 percent; 
(d) where natural turbidity is between 50 and 100 NTUs, increases shall not exceed 

10 NTUs; 
(e) where natural turbidity is greater than 100 NTUs, increases shall not exceed 

· 1 0 percent. · · 

Except that these limits will be eased during in-water working periods to allow a turbidity 
increase of 15 NTU over background turbidity as measured in surface waters 300 feet 
downstream from the working area. In determining c;:ompliance with the above limits, 
appropriate averaging periods may be applied provided.that beneficial uses-will be fully 
protected. Averaging periods may only be assessed by prior permission of the Central. 
Valley Water Board staff 

16. Activities shall not cause settleable matter to exceed 0.1 ml/1 in surface waters as 
measured in surface waters 300 feet downstream from the project. 

17. Caltrans is prohibited from discharging waste to·waters of the State, unless explicitly 
authorized by this Order. No debris, soil, silt, sand, bark, slash, sawdust, rubbish, cement 
or concrete, concrete washings, oil or petroleum products, or other organic or earthen 
materia !from any construction or associated activity of whatever nature, other than that 
authorized by this Order, shall be allowed to enter into or be placed where it may be 
washed by rainfall Into waters of the State .. 
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18. If at any time the above criteria for turbidity or settleable material are exceeded, or an 
unauthorized discharge to surface water (including wetlands, rivers or streams) occurs, the 
associated project activities shall cease immediately until adequate BMPs are 
implemented. The Central Valley Water Board shall be notified promptly and in no case 
more than 24 hours after the exceedance or unauthorized discharge occurs. 

19. Activities shall not cause degradation of waters of the State. 

20. This Certification does not allow permanent water diversion of flow from the receiving 
water. This Certification is invalid if any water is permanently diverted as a part of the 
project. · 

21. Caltrans shall comply with all U.S. Army Corps of Engineers requirements and conditions 
for the project, including, but not limited to, those requirements and special conditions 
qescribed in including, but not limited to, those requirements described in Nationwide 
Permit#14 and Special Condition described in the U.S. Army Corps of Engineers letter to 
Caltrans dated 28 November 2011 (SPK-2011-00937). · · 

22, Caltrans shall comply with all California Department of Fish and Game requirements and 
recommendations, including, but not limited to, those requirements and recommendations 
described in Streal)lbed Alteration Agreement No. 1600-2011-0239-R. 

23. Caltrans shall comply with their General NPDES Permit Order No 99-06-DWQ (NPDES 
No. CAS 000003) issued by the State Water Resources Control Board. 

24. Caltrans shall comply with all conditions of the NPDES General Permit for Storm Water 
Discharges Associated with Construction and Land Disturbance Activities issued by the 
State Water Resources Control Board. 

25. In the event of any violation or threatened violation of the conditions of this Certification, 
the violation or threatened violation shall be subject to any remedies, penalties, process, or 
sanctions as provided for under state and federal law. The applicability of any state law 
authorizing remedies, penalties, process, or sanctions for the violation or threatened 
violation constitutes a limitation necessary to ensure compliance with this Certification. 

(a) If Caltrans or a duly.authorized representative of the project fails or refuses to 
furnish technical or monitoring reports, as required under this Certification; or 
falsifies any information provided in the monitoring reports, the applicant is subject 
to civil liability, for each day of violation, and/or criminal liability. 

(b) In response to a suspected violation of any condition of this Certification, the Central 
Valley Water Board may require Caltrans to furnish, under penalty of perjury, any 
technical or monitoring reports the Central Valley Water Board deems appropriate, 
provided that the burden; including cost of the reports, shall be in reasonable 
relationship to the need for the reports and the benefits to be obtained from the 
reports. 
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(c) Caltrans shall allow the staff(s) of the Central Valley Water Board, or an authorized 
representative(s), upon the presentation of credentials and other documents, as . 
may be required by law, to enter the project premises for inspection, including taking 

· photographs and securing copies of project-related records, for the purpose of 
assuring compliance with this Gertification and determining the ecological success 
of the project. 

26. The Conditions in this water quality certification are based ori the information in the 
attached "Project Information." If the information in the attached Project Information is 
modified or the project changes, this water quality certification is no longer valid until 
amended by the Central Valley Water Board. · 

27. Caltrans has purchased of 0.34 acres of open water credits at Stillwater Plains Mitigation 
Bank in Shasta County, as required by the U.S. Army' Corps of Engineers for 
compensatory mitigation. Caltrans provided copies of the executed sales agreement and 
the payment receipt for the 0.34 acres of credits on 22 February 2012. 

28. Caltrans shall provide a Notice of Completion (NOC). no later than 30 days after the project 
completion.· The NOC shall demonstrate that that the project has been carried out in 
accordance with the project's description (and any amendments approved). The NOC 
shall include a map of the project location and representative pre and post construction; 
photographs. Each photograph shall include a descriptive title, date taken, photographic 
site, and photographic orientation. · 

REGIONAL WATER QUALITY CONTROL BOARD CONTACT PERSON: 

Dannas J. Berchtold, Engineering Associate, Redding Branch Office, 415 Knollcrest Drive, 
Suite 100, Redding, California 96002, dberchtold@waterboards.ca.gov, (530) 224-4783 

WATER QUALITY CERTIFICATION: 

I hereby issue an order certifying that any discharge from Caltrans, Twin Gulches Curve 
Improvement Project (WDID# 5A45CR00409) will comply with the applicable provisions of 
§301 ("Effluent Limitations"),. §302 ("Water Quality Related Effluent Limitations"), §303 ("Water 
Quality Standards and Implementation Plans"), §306 ("National Standards of Performance"), 
and §307 ("Toxic and Pretreatment Effluent Standards") of the Clean Water Act. This . 
discharge is also regulated under State Water Resources Control Board Water Quality Order 
No. 2003-0017 DWQ "Statewide Generai.Waste Discharge Requirements For Dredged Or Fill 
Discharges That Have Received State Water Quality Certification" which requires compliance 
with all conditions of this Certification. Order No. 2003-0017-DWQ is available at · 
http:/!www.waterboards.ca.gov/board_decisions/adopted_orders/water_quality/2003/wqo/wqo2003-0017.pdf 

Except insofar as may be modified by any preceding conditions, all certification actions are 
contingent on (a) the discharge being limited and all proposed mitigation being completed in 
strict compliance with Caltrans's project description and the attached Project Information , 

( 
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Sheet, and (b) compliance with all applicable requirements of the Water Quality Control Plan 
for the Sacramento River and San Joaquin River, Fourth Edition, revised October 2011. 

+t~kn 
Executive Officer 

Enclosure: Project Information 

DJB: wrb/jmtm 

cc: Mr. Matt Kelley, U.S. Army Corp of Engineers, Redding 
U.S. Fish and Wildlife Service, Sacramento 
Ms. Donna Cobb, Department of Fish ·and Game, Region 1, Redding 
Mr. Bill Jennfngs, CALSPA, Stockton · 

cc by email: . Mr. Dave Smith, U.S. EPA, Region 9, San Francisco 
Mr. Bill Orme, SWRCB, Certification Unit, Sacramento 

U:\Ciericai\Storm_water\DBerchtold\2012\401 5A45CR00409 Twin Gulches Curve Improvement Project, Caltrans.doc 
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PROJECT INFORMATION · 

Application Date: 12 September 2011 

Applicant: Caltrans, Attn: Mr. Chris Harvey 

Project Name: Twin Gulches Curve Improvement Project 

Application Number: WOlD No. 5A45CR00409 

Type of Project: Safety Project - Highway Curve Realignment 

Project Location: Section 3t, Township 33 North, Range 7 West, MDB&M. 
Latitude: 40°40'12.48" and Longitude: -122°41'52.08" · 

County: Shasta County 

9 March 2012 

Receiving Water(s) (hydrologic unit): Upper Clear Creek, and Willow Creek, which is 
tributary to Sacramento River. Pitt River Hydrologic Unit-French Gulch Hydrologic Area 
No. 524.64 · 

Water Body Type: Riparian, Streambed, Upland Drainages 

Designated Beneficial Uses: The Water Quality Control Plan for the Sacramento River and 
San Joaquin River, Fourth Edition, revised October 2011, has designated beneficial uses for 
surface and ground waters within the region. Beneficial uses that could be impacted by the 
project include: Municipal and Domestic Water Supply (MUN); Agricultural Supply (AGR); 
Industrial Supply (IND), Hydropower Generation (POW); Groundwater Recharge (GWR), 
Water Contact Recreation (REC-1); Non-Contact Water Recreation (REC-2); Warm 
Freshwater Habitat (WARM); Cold Freshwater Habitat (COLD); Warm Freshwater Spawning 
(SPWN);and Wildlife Habitat (WILD). A comprehensive and specific list of the Beneficial Uses 
applicable for the project area can be found at: 
http://www.waterboards.ca.gov/centralvalley/water_issues/basin_plans/index.shtml 

Project Description (purpose/goal): Twin Gulches Curve Improvement Project consists of 
realigning fifteen existing curves, adding an eastbound passing lane, providing eight foot 
paved shoulders, increasing the clear recovery zone, and improving roadway geometries and 
sight distance along State Route 299 in Shasta County. 

The project will require three construction seasons. Tree and vegetation removal will take 
place the first season; the second season includes culvert construction in Water and Trail 
Gulches, portions of the soil excavation (cuts and fills), and the construction of two access 
roads; and during the third season the remaining cuts and fills, culvert installation, road 
base/asphalt placement, guard rail/sign installation, and pavement striping will occur. 

California Environmental Protection Agency 
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Sixteen watercourses will be impacted within the project limits: Two perennial streams (Water 
Gulch and Trail Gulch, both tributaries to Willow Creek, a tributary of Whiskeytown Reservoir), 
three ephemeral/intermittent drainages, and eleven upland storm water drainages. New 
culverts will be constructed at the five perennial, intermittent, and ephemeral drainages. The 
storm water drainage facilities will be either left in place, modified, or removed. 

Approximately 550,000 cubic yards of soil excavation is required. Earthwork will be balanced 
within the project limits, avoiding the need for an off-site disposal area. Equipment will be 
staged and materials will be stored in upland areas within the project limits. Two access roads 
(one adjacent to Water Gulch, the other adjacent to Trail Gulch) will be constructed and left in 
place to provide access for adjacent property owners. Gabion lined benches will be 
constructed on fill slopes to prevent erosion. 

Temporary clear water diversions are required at the two perennial streams. The new culverts 
will be placed within the existing channel alignment and will convey storm water runoff to rock' 
and gabion lined ditches. 

Some sections of the existing highway will left in place to maintain access to adjacent 
properties, in other areas the pavement will be removed and the area will be used as turnouts 
or graded to contour and planted with native vegetation. On-site re-vegetation includes 
erosion control, upland planting, and riparian planting. 

Dedicated small animal dry crossings will be constructed within the fill slopes at both Water 
Gulch and Trail Gulch. Amphibian shelves will be placed in the new culverts constructed 
within Water Gulch and Trail Gulch. 

Implementation of the project will result in the disturbance of approximately 18.9 acres of soil 
and a net increase in impervious area of 0.87 acres. Both short-term and long-term storm 
water Best Management Practices (BMPs) are required. Short-term BMPs are aimed at 
reducing erosion and sediment transport, and include linear barriers and disturbed soil cover; 
Long-term BMPs include project design features (gabion lined ditches, benches on fill and 
some cut slopes, wide paved shoulders for collecting sediment, and check dams) and 
permanent vegetative soil stabilization. 

Preliminary Water Quality Concerns: Construction activities may impact surface waters with 
increased turbidity and settleable matter. 

Proposed Mitigation to Address Concerns: Caltrans will implement Best Management 
Practices (BMPs) to control sedimentation and erosion. All temporary affected areas will be 
restored to pre-construction contours and conditions upon completion of construction 
activities. Caltrans will co·nduct turbidity and settleable matter testing during in-water work, 
stopping work if Basin Plan criteria are exceeded or are observed. 

Fill/Excavation Area: Project implementation will permanently impact 0.196 acres of riparian, 
0.014 acres of un-vegetated streambed and 0.0029 acres of upland drainages and temporarily 
impact 0.0124 acres of riparian and 0.0015 acres of un-vegetated streambed. 
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Dredge Volume: Not Applicable 

· Possible Listed Species: Not Applicable 

U.S. Army Corps File Number: SPK-2011-00937 

U.S. Army Corps of Engineers Permit Number: Nationwide Permit# 14 

California Department of Fish and Game Lake and Streambed Alteration Agreement: 
Caltrans applied for a Streambed Alteration Agreement on 8 September 2011 (Lake & 
Streambed Alteration Agreement Number: 1600- 2011-0239-R1). 

Status of CEQA Compliance: Caltrans signed a Notice of Determination 8 February 2011 
approving a Negative Declaration stating the project will have a less than significant effect on 
the environment. 

Compensatory Mitigation: Caltrans has purchased of 0.34 acres of open water credits at 
Stillwater Plains Mitigation Bank in Shasta County for the permanent and temporary loss of 
riparian streambed and un-vegetated streambed resulting from this project. 

Application Fee Provided: On 12 September 2011 a certification application fee of $1,328 
was submitted as required by 23 CCR §3833b(3)(A) and by 23 CCR §2200(e). A remaining 
certification fee of $8,828 was received on 2 December 2011 as required by 23 CCR 
§3833b(2)(A) and .by 23 CCR §2200(e). 
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.· 
CALIFORNIA DEPARTMENT OF FISH AND GAME 
NORTHERN REGION 
601 LOCUST STREET 
REDDING, CA 96001 

STREAMBED ALTERATION AGREEMENT 
NOTIFICATION No. 1600-2011 -0239-R1 
Water and Trail Gulches 

CALIFORNIA DEPARTMENT OF TRANSPORTATION 
TWIN GULCHES CURVE IMPROVEMENT PROJECT 

This Streambed A lteration Agreement (Agreement) is entered into between the 
California Department of Fish and Game (DFG) and the California Department of 
Transportation (Permittee) as represented by Mr. Chris Harvey. 

RECITALS 

WHEREAS, pursuant to Fish and Game Code (FGC) section 1602, Permittee notified 
DFG on September 13, 201 1 that Permittee intends to complete the project (Project) 
described herein. 

WHEREAS, pursuant to FGC section 1603, DFG has determined that the Project could 
substantially adversely affect existing fish or wildlife resources and has included 
measures in the Agreement necessary to protect those resources. 

WHEREAS, Permittee has reviewed the Agreement and accepts its terms and 
conditions, including the measures to protect fish and wildlife resources. 

NOW THEREFORE, Permittee agrees to complete the Project in accordance with the 
Agreement. 

PROJECT LOCATION 

The Project is located at Water and Trail Gulches and three unnamed tributaries to 
Willow Creek, between Post Miles (PM) 4.3 and 5.5 on State Route (SR) 299 in the 
County of Shasta, State of California; Latitude 40.66897r North, Longitude 
122.698121° West. 

PROJECT DESCRIPTION 

The Project is limited to the removal and relocation of existing culverts at Water and 
Trail Gulches as well as three unnamed ephemeral tributaries to Willow Creek. The 
work is necessary to accommodate the realignment of SR 299 between PM 4.3 and 5.5, 
approximately 20 mile west of Redding . The Project proposes to increase safety by 
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realigning 15 existing curves, providing eight-foot shoulders, improving roadway 
geometries, increasing sight distance, and increasing the recovery zone for errant 
vehicles. Work is proposed over three construction seasons, with tree removal taking 
place during the first season, construction of new culverts, access roads, and portions 
of the cuts and fills taking place during the second season, and the remaining 
earthwork, drainage installation, roadway and guardrail construction, paving and striping 
to occur during the third season. A complete Project description is found in Exhibit A 
Twin Gulches Curve Improvement, Initial Study with Negative Declaration (SCH 
#2010112052) Shasta County, California. California Department of Transportation. 
February 1, 2011. 

Specific work authorized by this Agreement includes: 

• Removal of up to 0. 75 acre of riparian vegetation 
• Removal and relocation of existing culverts 
• Construction of clear water diversion systems at Water and Trail Gulches 
• Construction of separate small mammal crossings at Water and Trail Gulches 
• Construction of shelves within the Water and Trail Gulch culverts to facilitate 

movement of amphibians, and 
• Planting riparian vegetation at suitable locations on-site, and planting or 

purchasing riparian mitigation credits off-site. 

PROJECT IMPACTS 

Existing fish or wildlife resources the Project could substantially adversely affect include: 
ringtail (Bassariscus astutus), Pacific fisher (Maries pennanti pacifica), and foothill 
yellow-legged frog (Rana boylil), as well as Neotropical migrant birds, aquatic 
invertebrates and other riparian dependent species. 

The adverse effects the Project could have on the fish or wildlife resources identified 
above include: permanent Joss of 0.75 acre of riparian habitat, direct avian mortality 
through removal of nests with eggs or young, increased road kill mortality associated 
with higher vehicle speeds on the new alignment, as well as temporary impacts to 
downstream benthic invertebrate communities through erosion and sediment 
deposition. 

MEASURES TO PROTECT FISH AND WILDLIFE RESOURCES 

1. Administrative Measures 

Permittee shall meet each administrative requirement described below. 

1.1 Documentation at Project Site. Permittee shall make the Agreement, any 
extensions and amendments to the Agreement, and all related notification 
materials and California Environmental Quality Act (CEQA) documents, readily 
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available at the Project site at all times and shall be presented to DFG personnel, 
or personnel from another state, federal, or local agency upon request. 

1.2 Providing Agreement to Persons at Project Site. Permittee shall provide copies of 
the Agreement and any extensions and amendments to the Agreement to all 
persons who will be working on the Project at the Project site on behalf of 
Permittee, including but not limited to contractors, subcontractors, inspectors, and 
monitors. 

1.3 Notification of Conflicting Provisions. Permittee shall notify DFG if Permittee 
determines or learns that a provision in the Agreement might conflict with a 
provision imposed on the Project by another local, state, or federal agency. In that 
event, DFG shall contact Permittee to resolve any conflict. 

1.4 Project Site Entry. Permittee agrees that DFG personnel may enter the Project 
site at any time to verify compliance with the Agreement. 

2. Avoidance and Minimization Measures 

To avoid or minimize adverse impacts to fish and wildlife resources identified above, 
Permittee shall implement each measure listed below. 

PROJECT TIMING 

2.1 All work within the stream channel or on the stream banks shall be confined to the 
period commencing May 1 and ending October 15, provided the stream is dry or at 
low flow. If weather conditions permit and the stream flows are tow, the Permittee 
may perform work within the stream channel or on the banks after Octobe.r 15, 
provided a written request is made to DFG at least five (5) days before the 
proposed work period variance. Written approval from DFG for the proposed work 
period variance must be received by the Permittee prior to the start or the 
continuation of work after October 15. 

2.2 If work is performed within the stream channel or on the banks after October 15, 
the Permittee shall do all of the following: 

a. Stage erosion and sediment control materials at the work site. 

b. Mc:mitor the seventy-two (72) hour forecast from the National Weather Service. 

c. When the 72-hour forecast indicates a probability of precipitation of 60% or 
greater, or at the onset of any precipitation, ground disturbing activities shall cease 
and erosion control measures shall be implemented to stabilize exposed soils and 
prevent the mobilization of sediment into the stream channel or adjacent wetland 
or riparian areas. 
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2.3 Notwithstanding Measure 2.1 above, removal of the above-ground portions of 
existing trees and shrubs shall occur after August 31 and before March 15 to avoid 
impacts to nesting birds. If vegetation must be removed during the nesting season 
(March 15 to August 31) nest surveys shall be conducted prior to vegetation 
clearing. 

HABITAT AND SPECIES PROTECTION 

2.4 Prior to initiating ground-disturbing Project activities, Permittee shall clearly 
delineate the limits of the work area. Permittee shall restrict all Project activities to 
the designated work area and shall maintain all fencing, stakes and flags until the 
completion of Project activities. 

2.5 Disturbance or removal of riparian vegetation shall not exceed the minimum 
necessary to complete operations. Where feasible, hand tools (chain saws, etc.) 
shall be used to trim woody riparian vegetation to the extent necessary to gain 
access to work sites. Whenever possible, root systems shall be left intact to 
facilitate more rapid recovery following temporary construction impacts. 

2.6 Except as provided in this Agreement, the removal of riparian vegetation from the 
streambed or stream banks is prohibited without prior written approval from DFG. 
Existing riparian vegetation adjacent to the work areas shall be protected as 
Environmentally Sensitive Areas (ESAs) and shall be off limits to construction 
equipment and personnel. 

2.7 ESA fencing shall be installed prior to the initiation of ground disturbing activities. 
The placement of ESA fencing shall be inspected and approved by DFG prior to 
the initiation of work. Permittee shall provide written notification for inspection a 
minimum of 5 working days prior to beginning work. If DFG is unable to conduct a 
site inspection during this period, the inspection may be conducted by the 
Environmental Construction Liaison and the results forwarded to DFG for approval. 

2.8 ESA Fencing shall consist of temporary orange construction fence or other highly 
visible material that clearly delineates the limits of the work area. Environmentally 
Sensitive Areas shall be clearly shown on the Project plans and drawings. The 
Permittee shall ensure that the contractor, subcontractors, and all personnel 
working on the Project are instructed on the purpose of the ESA fencing and 
understand the limits of the work area. 

2.9 Dedicated small mammal crossing structures shall be constructed at Water and 
Trail gulches as approved by DFG. 

2.1 0 Permittee shall establish a vegetated corridor from Water and Trail gulches to the 
upstream and downstream ends of the small mammal crossing structures. 
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2.11 An amphibian shelf shall be constructed within the new water conveyance culverts 
at Water and Trail gulches. 

2.12 Permittee shall implement the Twin Gulches CUive Improvement Project 
Revegetation Plan dated April 2011 (Exhibit B) as approved by DFG. 

CONSTRUCTION DEWATERING AND INSTREAM STRUCTURES 

2.13 All work within the stream channel or on the banks shall be performed when the 
stream is dry or at low flow. If water is present during construction, all work shall 
be performed in isolation from surface or subsurface flow. 

2.14 Where water is present, a temporary clear water diversion shall be constructed to 
isolate the work area from flow. Temporary diversions may be constructed using 
berms of clean washed gravel, sand bags, K-rait, plastic sheeting, or a combination 
of these materials upstream from the work area. Flows will then be diverted into a 
temporary culvert, pipe, or conduit and released downstream from the work area. 

2.15 The clear water diversion shall be adequately sized to accommodate the full range 
of flows that may occur during the diversion period without overtopping into the 
work area. 

2.16 Dewatering shall be done in a manner that prevents the discharge of material that 
could be deleterious to fish, plant life, or bird life into any river, stream or lake and 
maintains adequate flows to downstream reaches during all times natural flow would 
have supported aquatic life. Such flows shall be of sufficient quality and quantity to 
support aquatic life above and below the diversion. Normal flows shall be restored to· 
the affected stream immediately upon completion of work at that location. 

2.17 Dewatering activities shall be conducted in such a manner so as to minimize 
downstream sedimentation and turbidity, and to minimize channel disturbance to allow 
flows to clear. 

2.18 Any turbid water pumped from the work area shall be used for construction 
purposes (compaction, dust abatement, etc.) or properly disposed of in an upland 
area where it will not drain to surface waters or wetlands. 

2.19 Water that has been in contact with uncured concrete shall be contained in a 
concrete washout facility, Baker tank, or other impervious container and shall not 
be discharged to surface or ground waters. 

2.20 Temporary culverts, gravel berms or other structures and materials not designed to 
withstand high flows shall be removed from the channel prior to October 15. 
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EROSION AND SEDIMENT CONTROL 

2.21 The Project shall at all time feature adequate erosion and sediment control devices 
to prevent the degradation of water quality. 

2.22 Soils exposed by Project operations shall be treated to prevent sediment runoff 
and transport. Erosion control measures shall include the proper installation and 
maintenance of approved Best Management Practices (BMPs) and may include 
applications of seed, certified weed-free straw, compost, fiber, commercial 
fertilizer, stabilizing emulsion and mulch, or combinations thereof. 

2.23 Soils adjacent to the stream channel that are exposed by Project operations shall 
be adequately stabilized when rainfall is reasonably expected during construction, 
and immediately upon completion of construction, to prevent the mobilization of 
such sediment into the stream channel or adjacent riparian areas. National 
Weather Service forecasts shall be monitored by the Permittee to determine the 
chance of precipitation. 

2.24 Erosion control measures shall be monitored and maintained during and after each 
storm event. Modifications, repairs, and improvements to erosion control 
measures shall be made following each storm event to prevent sediment from 
entering surface waters. 

2.25 All equipment used during construction of this Project shall be cleaned {i.e. free of 
dirt and debris that may harbor noxious weed seeds and plant parts) prior to its 
arrival on site and before leaving the Project area. 

2.26 RSP and energy dissipation materials shall consist of clean rock, competent for the 
application, sized and properly installed to resist washout. RSP slopes shall be 
supported with competent boulders keyed into a footing trench with a depth 
sufficient to properly seat the footing course boulders and prevent instability 
(typically at least 1/3 diameter of footing course boulders). Excavation spoils shall 
not be side-cast into the channel nor is any manipulation of the substrate of the 
channel authorized except as herein expressly provided. 

2.27 Following construction, all disturbed upland areas shall be stabilized and reseeded 
with a native seed mix consisting of common yarrow (Achillea millefolium), 
California brome (Bromus carinatus), blue wild-rye (Eiymus glaucus), California 
poppy (Eschscholzia califomica), Idaho fescue (Festuca idahoensis), Spanish 
clover (Lotus purshianus), dwarf lupine (Lupinus nanus), pine bluegrass (Poa 
secunda), and three weeks fescue (Vulpia microstachys). 

PETROLEUM. CHEMICAL AND OTHER POLLUTANTS 

2.28 All construction related materials and equipment shall be stored in designated 
staging areas located outside of the floodplain unless approved in writing by DFG. 
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2.29 Refueling and vehicle maintenance shall be performed at least 1 00 feet from 
streams or other water bodies unless approved in writing by DFG. 

2.30 No equipment or machinery shall be operated within any flowing stream. 

2.31 Any equipment or vehicles driven and/or operated within or adjacent to the stream 
channel shall be checked and maintained daily to prevent leaks of materials that, if 
introduced to water, could be deleterious to aquatic life, wildlife, or riparian habitat. 

2.32 All activities performed in or near a stream shall have absorbent materials 
designated for spill containment and clean up activities on-site for use in an 
accidental spill. In the event of a discharge, the Permittee shall immediately notify 
the California Emergency Management Agency at 1-800-852-7550 and shall 
immediately initiate the clean up activities. DFG shall be notified by the Permittee 
and consulted regarding clean-up procedures. 

2.33 No debris, soil, silt, sand, bark, slash, sawdust, rubbish, cement or concrete or 
washings thereof, asphalt, paint or other coating material, oil or petroleum products 
or other organic or earthen material from any construction, or associated activity of 
whatever nature shall be allowed to enter into, or placed where it may be washed 
by rainfall or runoff into, waters of the State. When operations are completed, any 
excess materials or debris shall be removed from the work area. No rubbish shall 
be deposited within 150 feet of the high water mark of any stream or lake. 

3. Compensatory Measures 

To compensate for adverse impacts to fish and wildlife resources identified above that 
cannot be avoided or minimized, Permittee shall implement each measure listed below. 

3.1 Riparian revegetation. Permittee shall compensate for the permanent loss of 0. 75 
acre of Valley-Foothill Riparian Habitat through planting 1.01 acres of riparian 
vegetation at suitable locations on-site and by planting 1.5 acres at a suitable off
site location. If no suitable off-site locations can be found, Permittee may purchase 
1.5 acres of riparian credit at a DFG approved mitigation bank. 

3.2 Plant establishment. Permittee shall maintain and provide supplemental watering 
to planted vegetation during a two year plant establishment period following 
installation. 

3.3 Monitoring. Permittee shall monitor the survival and vigor of riparian plantings for a 
minimum of five years following installation and shall replace any plants that have 
died during this period. The mitigation shall be determined successful if a 
minimum of 80% of the plantings have survived at the end of five years. 
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4. Reporting Measures 

Permittee shall meet each reporting requirement described below. 

4.1 Monitoring reports. Permittee shall provide an annual monitoring report to DFG no 
later than January 31 of each year during the monitoring period. The annual report 
shall describe survival and growth of the riparian plantings during the previous 
year's growing season as well as any remedial measures undertaken to improve 
performance. The first report shall be submitted after the plantings have 
experienced an entire growing season. A final report shall be submitted following 
the fifth complete growing season and shall document whether success criteria 
have been met. · 

CONTACT INFORMATION 

Any communication that Permittee or DFG submits to the other shall be in writing and 
any communication or documentation shall be delivered to the address below by U.S. 
mail, fax, or email, or to such other address as Permittee or DFG specifies by written 
notice to the other. 

To Permittee: 

Mr. Chris Harvey 
Department of Transportation 
Post Office Box 496073 
Redding, CA 96049-6073 
Fax: (530) 225-3019 
Email: chris.harvey@dot.ca.gov 

To DFG: 

Department of Fish and Game 
Northern Region 
601 Locust Street 
Redding, CA 96001 
Attn: Lake and Streambed Alteration Program - Craig Martz 
Notification #1600-2011-0239-R 1 
Fax: (530) 225-2267 · 
Email: cmartz@dfq.ca.gov 

LIABILITY 

Permittee shall be solely liable for any violations of the Agreement, whether committed 
by Permittee or any person acting on behalf of Permittee, including its officers, 
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employees, representatives, agents or contractors and subcontractors, to complete the 
Project or any activity related to it that the Agreement authorizes. 

This Agreement does not constitute DFG's endorsement of, or require Permittee to 
proceed with the Project. The decision to proceed with the Project is Permittee's alone. 

SUSPENSION AND REVOCATION 

DFG may suspend or revoke in its entirety the Agreement if it determines that Permittee 
or any person acting on behalf of Permittee, including its officers, employees, 
representatives, agents, or contractors and subcontractors, is not in compliance with the 
Agreement 

Before DFG suspends or revokes the Agreement, it shall provide Permittee written 
notice by certified or registered mail that it intends to suspend or revoke. The notice 
shall state the reason{s) for the proposed suspension or revocation, provide Permittee 
an opportunity to correct any deficiency before DFG suspends or revokes the 
Agreement, and include instructions to Permittee, if necessary, including but not limited 
to a directive to immediately cease the specific activity or activities that caused DFG to 
issue the notice. 

ENFORCEMENT 

Nothing in the Agreement precludes DFG from pursuing an enforcement action against 
Permittee instead of, or in addition to, suspending or revoking the Agreement. 

Nothing in the Agreement limits or otherwise affects DFG's enforcement authority or that 
of its enforcement personnel. 

OTHER LEGAL OBLIGATIONS 

This Agreement does not relieve Permittee or any person acting on behalf of Permittee, 
including its officers, employees, representatives, agents, or contractors and 
subcontractors, from obtaining any other permits or authorizations that might be 
required under other federal, state, or local laws or regulations before beginning the 
Project or an activity related to it. 

-This Agreement does not relieve Permittee or any person acting on behalf of Permittee, 
including its officers, employees, representatives, agents, or contractors and 
subcontractors, from complying with other applicable statutes in the FGC including, but 
not limited to, FGC sections 2050 et seq. {threatened and endangered species), 3503 
{bird nests and eggs), 3503.5 {birds of prey), 5650 {water pollution), 5652 (refuse 
disposal into water), 5901 {fish passage), 5937 {sufficient water for fish), and 5948 
(obstruction of stream). 
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Nothing in the Agreement authorizes Permittee or any person acting on behalf of 
Permittee, including its officers, employees, representatives, agents, or contractors and 
subcontractors, to trespass. 

AMENDMENT 

DFG may amend the Agreement at any time during its term if DFG determines the 
amendment is necessary to protect an existing fish or wildlife resource. 

Permittee may amend the Agreement at any time during its term, provided the 
amendment is mutually agreed to in writing by DFG and Permittee. To request an 
amendment, Permittee shall submit to DFG a completed DFG "Request to Amend Lake 
or Streambed Alteration" form and include with the completed form payment of the 
corresponding amendment fee identified in DFG's current fee schedule (see Cal. Code 
Regs., tit. 14, § 699.5). 

TRANSFER AND ASSIGNMENT 

This Agreement may not be transferred or assigned to another entity, and any purported 
transfer or assignment of the Agreement to another entity shall not be valid or effective, 
unless the transfer or assignment is requested by Permittee in writing, as specified 
below, and thereafter DFG approves the transfer or assignment in writing. 

The transfer or assignment of the Agreement to another entity shall constitute a minor 
amendment, and therefore to request a transfer or assignment, Permittee shall submit 
to DFG a completed DFG "Request to Amend Lake or Streambed Alteration" form and 
include with the completed form payment of the minor amendment fee identified in 
DFG's current fee schedule (see Cal. Code Regs., tit. 14, § 699.5). 

EXTENSIONS 

In accordance with FGC section 1605(b), Permittee may request one extension of the 
Agreement, provided the request is made prior to the expiration of the Agreement's 
term. To request an extension, Permittee shall submit to DFG a completed DFG 
"Request to Extend Lake or Streambed Alteration" form and include with the completed 
form payment of the extension fee identified in DFG's current fee schedule (see Cal. 
Code Regs., tit. 14, § 699.5). DFG shall process the extension request in accordance 
with FGC 1605(b) through (e). 

If Permittee fails to submit a request to extend the Agreement prior to its expiration, 
Permittee must submit a new notification and notification fee before beginning or 
continuing the Project the Agreement covers (Fish & G. Code,§ 1605, subd. (f)) .. 
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. EFFECTIVE DATE 

The Agreement becomes effective on the date of DFG's signature, which shall be: 1) 
after Permittee's signature; 2) after DFG complies with all applicable requirements 
under the California Environmental Quality Act (CEQA); and 3) after payment of the 
applicable FGC section 711.4 filing fee listed at 
http://www .dfq.ca.qov/habcon/cega/cega changes. html. 

TERM 

This Agreement shall expire on December 31, 2015, unless it is terminated or extended 
before then. All provisions in the Agreement shall remain in force throughout its term. 
Permittee shall remain responsible for implementing any provisions specified herein to 
protect fish and wildlife resources after the Agreement expires or is terminated, as FGC 
section 1605(a)(2) requires. 

EXHIBITS 

The documents listed below are included as exhibits to the Agreement and incorporated 
herein by reference. 

A. Exhibit A. Twin Gulches Curve Improvement, Initial Study with Negative Declaration 
(SCH #2010112052) Shasta County, California. California Department of Transportation. 
February 1, 2011. 

B. Exhibit B. Twin Gulches Curve Improvement Project Revegetation Plan. California 
Department of Transportation. April 2011. 
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AUTHORITY 

If the person signing the Agreement (signatory) is doing so as a representative of 
Permittee, the signatory hereby acknowledges that he or she is doing so on Permittee's 
behalf and represents and warrants that he or she has the authority to legally bind 
Permittee to the provisions herein. 

AUTHORIZATION 

This Agreement authorizes only the Project described herein. If Permittee begins or 
completes a project different from the project the Agreement authorizes, Permittee may 
be subject to civil or criminal prosecution for fai ling to notify DFG in accordance with 
FGC section 1602. 

CONCURRENCE 

The undersigned accepts and agrees to comply with all provisions contained herein. 

FOR DEPARTMENT OF TRANSPORTATION 

Chris Harvey 

Project Manager 

FOR DEPARTMENT OF FISH AND GAME 

cP '-- / . 
~~~( 

Curt Babcock 

Habitat Conservation Program Manager 

Prepared by: Craig Martz 
Staff Environmental Scientist 

Date 
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DEPARTMENT OF THE ARMY 

U.S. ARMY ENGINEER DISTRICT, SACRAMENTO 

CORPS OF ENGINEERS 

REPLY TO 
ATTENTION OF 

1325 J STREET 

SACRAMENTO CA 95814-2922 

November 28, 20 II 

Regulatory Division (SPK-201 1-00937) 

State of California 
Department of Transportation 
Mr. Chris Harvey 
P.O. Box 496073 
Redding, California 96049-6073 

Dear Mr. Harvey: 

We are responding to your September 7, 201 I request for a preliminary jurisdictional 
determination (JD), in accordance with our Regulatory Guidance Letter (RGL) 08-02, and a 
Department of the Army permit for the State Route (SR) 299 Twin Gulches Curve Improvement 
Project. We received your request on September 12, 2011. On September 23, 2011, we determined 
your Pre-construction Notification (PCN) was complete; however, during a subsequent review and 
comparison of the delineation and impact maps, we found a discrepancy. On October 24, 20 II, we 
requested additional information in order to process your request. On November 17, 20 II, as 
requested, we received additional information to complete your PCN. We reviewed the additional 
information and determined your PCN was complete on November 21,2011. 

This approximately 75-acre project involves activities, including the discharge of dredged or 
fill material into Water Gulch, Trail Gulch, and intermittent/ephemeral drainages, to construct a 
newly aligned SR 299 highway. The project is located on State Route 299 between PM 4.3 to 5.5, 
near Willow Creek, Section 31, Township 33 North, Range 7 West, Mount Diablo Meridian, 
Latitude 40.66849761109°, Longitude -122.697415334784°, Shasta County, California. 

Based on the information you provided, the proposed activity, resulting in the permanent loss 
of approximately 0.21 acres and temporary impact to 0.014 acres of waters of the United States, is 
authorized by Nationwide Permit Number (NWP) 14. You are authorized to place approximately 
0.227-acres of fill material below the OHWM of Water Gulch, Trail Gulch, and other 
intermittent/ephemeral drainages as indicated on the draft Project Plans/or Construction on State 
Highway in Shasta County _about 17.3 Miles West ofReddingfrom 4.3 to 5.5 Miles East of the 
Trinity County Line, prepared by Cal trans, dated March 22, 2011 and enclosed in your Pre
construction Notification Package dated September 7, 2011. 

However, until Section 40 I Water Quality Certification for the activity has been issued or 
waived, our authorization is denied without prejudice. Once you have provided us evidence of 
water quality certification, the activity is authorized and the work may proceed subject to the 
conditions of certification and the NWP. 
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Furthermore, we concur with the amount and location of water bodies on the site as depicted 
on the Wetlands and Other Waters Delineation Map, enclosed in the Twin Gulches Curve 
Improvement Project, Wetland and Other Waters Delineation Report, prepared by Caltrans and 
dated February, 201 L The approximately 1.83 acres of perennial streams, and 
intermittent/ephemeral drainages present within the survey area are potential waters of the United 
States regulated under Section 404 of the Clean Water Act. A copy of our RGL 08-02 
Preliminary Jurisdictional Determinatio)l Form for this site is enclosed. Please sign and return a 
copy of the completed form to this office, 

We understand the State of California, Department of Transportation (Caltrans) is the 
National Environmental Policy Act (NEPA) lead Federal agency for this project, and as such, 
will ensure the authorized work complies with the National Environmental Policy Act, the 
Endangered Species Act, the National Historical Preservation Act and any other applicable 
federal laws. 

Your work must comply with the general terms and conditions listed on the enclosed NWP 
information sheets and the following special conditions: 

Special Conditions 

1. This permit is contingent upon the permittee obtaining water quality certification under 
Section 401 of the Clean Water Act. Evidence of a water quality certification must be submitted to 
the Corps, prior to commencing work in waters of the United States. All terms and conditions of 
the Section 401 water quality certification are expressly incorporated as conditions of this permit. 

2. To mitigate for the loss of0.21 acre and temporary impacts to 0.014 acre of water of the 
United States, you shall purchase 0.34 credits of open water habitat at a Corps approved 
mitigation bank. The selected mitigation bank shall include the area of the permitted project 
within its service area. Evidence of this purchase shall be provided to this office prior to 
initiation of construction activities within waters of the U.S. 

3. You shall remove temporary fill material placed in waters of the United States in their 
entirety and the affected areas returned to pre-construction elevations, contours and conditions 
within 30 days of completion of authorized work. A horizontal marker (e.g. fabric, certified weed 
free straw, etc.) shall be used to delineate the existing ground elevation of the waters temporarily 
filled during construction. 

4. You shall notify this office of the start and completion dates for each phase of the 
authorized work within 30 calendar days prior to initiation of construction activities within 
waters of the U.S. and 30 calendar days following completion of construction activities. Along 
with this notification, you shall submit a copy of the project construction/work schedule or 
similar report. 

5. Within 30 days prior to initiation of construction activities within waters of the United 
States, you shall submit to this office pre-construction photographs of the proposed permanent 
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and temporary discharge areas in waters of the U.S., landscape view photographs ofm(\jor 
project features, which have been taken no more than I year prior to initiation of construction 
activities. Within 30 days following construction activities, you shall submit post-construction 
photographs of the same locations, showing the placement and/or removal of fill. landscape view 
photographs of all m(\jOI' project features. The camera positions and view angles of pre and post
construction photographs shall be identical and identified on a map, aerial photo, or project 
drawing. Construction locations shall include all major project features and waters of the United 
States. 

6. If you discover any previously unknown historic or archeological remains while 
accomplishing the activity authorized by this permit, you must immediately notify this ofTice of 
what you have found. Caltrans acting as the lead Federal agency for this project may consult as 
appropriate to determine if the remains warrant a recovery effort or if the site is eligible for 
listing in the National Register, pursuant to 36 CFR Part 800, as amended August 5, 2004. 

7. You are responsible for all work authorized herein and ensuring that all contractors and 
workers are made aware and adhere to the terms and conditions of this pem1it authorization. You 
shall ensure that a copy of the permit authorization and associated drawings are available for 
quick reference at the project site until all construction activities are completed. 

8. You shall ensure project disposal, staging, and borrow (DSB) sites located inside and 
outside the project boundary are delineated for waters of the U.S. and approved by the Corps 
prior to commencing work authorized herein. You shall submit to this office a site plan, 
including site limits and access road~, a final grading plan, and a storm water management plan 
or water pollution control plan. Documentation shall demonstrate usage of the site complies with 
all local', state and federal environmental and permitted use regulations. 

9. You shall clearly mark and identify the limits of project disturbance in the field with 
highly visible markers such as construction fencing or silt barriers prior to commencement of 
construction activities within waters of the United States. Such identification shall be properly 
maintained until construction is completed and the soils have been stabilized. Equipment, 
materials, or any other substances or activity that impact waters of the United States outside of 
the Corps permit area (as shown on the permit drawings) is prohibited. 

I 0. Between construction seasons all equipment, materials and any other substances, with the 
exception ofESA fencing and silt barriers, shall be removed from waters of the U.S. and all 
disturbed areas shall be stabilized to prevent erosion and sedimentation. 

II. Within 60 days following completion of the authorized work or at the expiration of the 
construction window of this permit, whichever occurs first, you shall submit as-built drawings 
and a description ofthe work conducted on the project site to this office for review. The 
drawings shall be signed and sealed by a registered professional engineer and include the 
following: 

a. The Corps SPK permit identification number. 
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b. A plan view drawing ofthe location of the authorized work footprint (as shown on the 
permit drawings) with an overlay of the work as constructed in the same scale as the 
attached permit drawings. The drawing should show all earth disturbances, structures, and 
the boundaries of any avoidance areas. 

c. Ground photographs of the completed work. The cameral positions and view-angles of 
the ground photographs shall be identified on a map, aerial photograph, or project drawing. 

d. A description and list of all deviations between the work as authorized by this permit 
and the work as constructed. Clearly indicate on the as-built drawings the location of any 
deviations that have been listed. 

12. You and your authorized contractor shall allow representatives from this office to 
inspect the authorized activity and all ESA!avoidance areas at any time deemed necessary to 
ensure that work is being or has been accomplished in accordance with the terms and conditions 
of this permit verification. 

13. If any of the above conditions are violated or unauthorized activities occur, you shall 
stop work immediately and notify this office. You shall provide us with a detailed description of 
the unauthorized activity(s), photo documentation, and any measures taken to remedy the 
violation. 

14. You shall notify this office of any proposed modifications to the project, including 
revisions to any of the work plans or documents cited in this authorization, for review and 
approval prior to construction work associated with the proposed modification(s). 

15. Within 30 days after completion of the authorized work, you must sign the enclosed 
Compliance Certification form and return it to this office, along with the items required in 
Special Condition 4. 

This verification is valid until March 18, 2012, when the existing Nationwide Permits are 
scheduled to be modified, reissued, or revoked. It is incumbent upon you to remain informed of 
changes to the NWPs. We will issue a public notice when the NWPs are reissued. Furthermore, if 
you commence or are under contract to commence this activity before the date that the relevant 
NWP is modified or revoked, you will have twelve (12) months from the date of the modification or 
revocation of the NWP to complete the activity under the present terms and conditions of this 
nationwide permit. Failure to comply with the General Conditions of this Nationwide Permit, or the 
project-specific Special Conditions of this authorization, may result in the suspension or revocation 
of your authorization. 

We appreciate your feedback. At your earliest convenience, please tell us how we are doing 
by completing the customer survey on our website under Customer Service Survey. 



-5-

Please refer to identification number SPK-2011-00937 in any correspondence concerning 
this project. If you have any questions, please contact Ms. Leah M. Fisher at our California 
South Branch at 650 Capitol Malt Suite 5-200. Sacramento, California 95814-4708, email 
Leah. M. F'isher@usace. army. mil, or telephone 916-5 57-6639. For more information regarding 
our program, please visit our website at www.~pk.usace.army.mil/regulatory.htrnl. 

Sincerely, 

ORIGINAL SIGNED 

Paul M. Maniccia 
Chief, California South Branch 

Enclosures: 

Copies Furnished without enclosures: 
Mr. Paul Jones, U.S. Environmental Protection Agency, Region IX, Wetlands Regulatory Office 

(WTR-8), 75 Hawthorne Street, San Francisco, California, 94105-3901 
Mr. Scott Zaitz, Storm Water and Water Quality Certification Unit, Central Valley Regional 

Water Quality Control Board, 11020 Sun Center Drive #200, Rancho Cordova, California 
95670-6114 

Ms. Sharon Stacey, California Department of Transportation, North Region/District 2, 1031 
Butte Street, MS 30, P.O. Box 496073, Redding, California 96049-6073 



 

 

 

 

 

 

FOUNDATION REPORT AND ADDENDUM 
 

 



State of California Business, Transportation and Housing Agency 

Department of Transportation 

“Caltrans improves mobility across California” 

M e m o r a n d u m Flex your power! 
 Be energy efficient! 
 

 
To: MR. GARY BLAKESLEY Date: April 27, 2011 

Chief 

Office of Bridge Design North File: 02-SHA-299-PM 4.3/5.5 

Division of Engineering Services  0200000216 

Design Branch 5  EA 02-2E5101 

  Twin Gulches Curve 

Attn: Mr. Manode Kodsuntie      Improvement Project 

          Water Gulch Culvert (R4.10) 

          Trail Gulch Culvert (R4.25) 

From: DEPARTMENT OF TRANSPORTATION 

Division of Engineering Services 

Geotechnical Services 

 

Subject: Foundation Report for Twin Gulches Curve Improvement Safety Project 

 

Scope of Work 

 

Per your request, we are providing a Foundation Report (FR) for the 2 proposed culverts on Trail 

Gulch and Water Gulch as part of the Twin Gulches Curve Improvement Safety Project on State 

Highway 299 from PM 4.3 to PM 5.5 in Shasta County, California.  These culverts are identified 

by postmile as R4.10 (Water Gulch) and R4.25 (Trail Gulch).  The culvert proposed for Water 

Gulch is a 6.0-foot diameter structural plate corrugated steel pipe with a length of 535.45 feet 

(ft).  The existing Water Gulch arch culvert is significantly shorter and located about 600 ft 

further up the creek beneath a section of existing roadway that is to be abandoned as a result of 

this project.  This abandonment will result in the removal of the existing culvert and the 

daylighting of the creek in that location.  A 9.0 foot diameter structural plate corrugated steel 

pipe with a length of 448.0 ft is proposed for Trail Gulch.  The proposed Trail Gulch Culvert 

(R4.25) will replace the existing culvert in approximately its same location, while providing 

considerable extensions on both ends to accommodate the much larger fill proposed for 

construction above it.   

 

This report defines the geotechnical conditions as evaluated from field observations and field and 

laboratory test data.  It provides recommendations and specifications for project design and 

construction.  

 

For geotechnical information pertaining to other non-structural portions of this project, a separate 

Geotechnical Design Report (GDR) is published for this project that accompanies this FR.  

 

Project Description 

 

The Twin Gulches Curve Improvement Safety Project involves the straightening and widening of 

slightly over 1 mile of roadway.  This is accomplished by a combination of large cuts and the 
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construction of a large curving embankment that will eliminate the two existing tight 20 mph 

curves located at the western end of the project that traverse Water Gulch and Trail Gulch.  This 

large fill requires new culverts for the waters of Trail Gulch and Water Gulch, culverts which are 

the subject of this FR.    

 

The proposed Water Gulch culvert (R4.10) will be buried beneath up to 124.6 ft of fill above its 

top.  The proposed Trail Gulch culvert (R4.25) will be buried beneath up to 90.3 ft of fill above 

its top.  The proposed Water and Trail Gulch culverts do not exactly follow the existing 

thalwegs.  

 

The elevation of the inlet invert flow surface for the proposed Water Gulch culvert is 1817.4 ft 

above mean sea level, while the outlet invert surface is 1779.90 ft.  The elevation of the inlet 

invert flow surface for the proposed Trail Gulch culvert is 1789.0 ft above mean sea level, while 

the outlet invert surface is 1766.0 ft, according to the same plans.  Design plans also show that 

the proposed Water Gulch culvert has a design slope of -7.00%, while the proposed Trail Gulch 

culvert has a slope of -5.00%.    

 

Inlet and outlet wingwalls for both culverts will be based on the Standard Plan Type 2 retaining 

wall.  The maximum design height of the Trail Gulch wingwalls will be 10 feet with a toe 

pressure demand of 3.9 ksf.  The maximum design height of the Water Gulch wingwalls will be 

8 feet with a toe pressure demand of 3.2 ksf.  The walls will be approximately 20 ft in length and 

flare out from the headwall down to around 4 ft at the wingwall ends.      

 

Field Investigation and Testing Program 

 

Seismic refraction was the primary subsurface investigation method utilized for this report.  A 

seismic line running roughly east-west was shot parallel to, and within 30 feet north of, Water 

Gulch Creek.  The center of the line was approximately located 150 ft west of the proposed 

outlet.  Two additional seismic lines were shot roughly north-northwest to south-southeast, one 

north and one south of the existing Trail Gulch arch culvert.  The south line was located about 20 

feet west of and parallel to Trail Gulch, while the northern line ran parallel to the existing creek, 

crossing it several times due to its sinuous morphology in this location.   

 

Data acquired from additional seismic lines shot between the two gulches and east of Trail Gulch 

as part of the investigation for the sizeable roadcuts involved with this project were also 

employed in making comparisons between rock quality and seismic velocities, since these 

additional lines were shot above existing roadcut exposures. 

 

No deep borings were performed for the field investigation.  The decision not to drill was based 

on a combination of factors, including the cost-to benefit analysis, and the time delay that would 

have resulted from the environmental permitting process.  The primary factor in the decision not 

to drill was the fact that surface geologic mapping clearly indicated that the bedrock of the entire 

area was composed of slightly metamorphosed Bragdon formation and that seismic refraction 

results indicated very high quality rock. 

   

Shallow excavations were performed by hand using a digging bar and shovel in both creek beds 
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to determine the general nature of the material lying atop bedrock. 

 

Soil samples were collected in both creeks and tested for corrosion.  Rock samples of Bragdon 

phyllite of varying quality (degree of fracturing and or foliation) were collected from the vicinity 

of the creeks and directly from nearby outcrops for point load tests and unconfined compression 

tests.     

 

Laboratory Testing Program 

 

Corrosion testing first involves pH and resistivity measurements, which are then followed by 

Chlorite and Sulfate measurements if the pH should fall below 5.5 and the resistivity 

measurements fall below 1000 ohm-cm.  In all cases for this project no chlorite or sulfate testing 

was required. 

 

Rock samples of Bragdon phyllite of varying quality (degree of fracturing and/or foliation) were 

collected from the vicinity of the creeks and directly from nearby outcrops for point load testing 

and unconfined compression testing.     

 

Site Geology and Subsurface Conditions 

 

The bedrock in the area of both creeks and the nearby hillsides is composed entirely of rocks of 

the Bragdon Formation that have been metamorphosed to a phyllite due to contact with the 

neighboring Shasta Bally Batholith during its emplacement.  The rock quality varies throughout 

the project site in degree of fracturing, foliation, and strength, but beneath the locations of the 

proposed culverts the rock is considered to be of exceptionally high quality and strength based 

on measured seismic velocities between 12,000 to 16,000 feet per second.  Together with 

observations of phyllite in surface outcrops and nearby roadcuts and the significantly lower 

seismic velocities obtained above these cuts, the very high velocities demonstrated by the rock 

beneath the creeks indicate that the phyllite beneath the creek beds is fairly massive and contains 

relatively few fractures.  Fractures can be assumed to be closed, based on the high seismic 

velocities.  

 

Surficial creek bed deposits composed primarily of boulders, cobbles, gravel, and sand exist atop 

the phyllite bedrock in the vicinity of the proposed pipe culverts.  These deposits appear to vary 

between 3 and 11 ft in thickness above the bedrock and below the bottom of the proposed pipe 

culverts.  Outside the existing creek thalwegs, the surficial deposits contain boulders, cobbles, 

gravel, and sand like the creek bed deposits, but differ from them by containing more silt and 

organics.   

 

Bedrock lies at a depth of about 10 to 14 feet below the existing Trail Gulch creek bed surface 

and about 2 to 7 feet below the existing Water Gulch creek bed surface.   

 

Though a small fault dipping about 55˚ to the east is present roughly half way between the two 

culverts, there is no evidence that shear zones or micro faults are present in the location of the 

culverts, nor does the existing fault align itself in any way that would be detrimental to the 

founding of either culvert. 
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Scour Evaluation 

 

The existing arch culverts provide substantial empirical information regarding scour, having 

been in place for about 90 years.  The inlet for the existing Water Gulch culvert has a concrete 

apron between the wing walls.  This apron is flush with the top of the flow surface, and is 

situated above (higher in elevation) the bottom of the footings for the wing walls.  This apron 

demonstrates little to no scouring.  The inlet for the existing Trail Gulch culvert has no apparent 

concrete apron between the wing walls.  Up to 1 foot of scour has occurred locally against the 

invert and one of the wing walls.  As-builts for both of these inlets indicate that the inlet 

headwalls extend 3 feet below the invert flow surface.  

 

Outlets for both existing culverts demonstrate evidence of minor scour having occurred, with 

small drops in the flow surface existing at the outlet lip of the culvert invert.  As-builts indicate 

that the outlet headwalls extend about 4 ft (Trail Gulch Culvert) and 5 ft (Water Gulch Culvert) 

below the surface, so this minimal scour has had no impact whatsoever upon the culvert 

foundation.     

 

Corrosion Evaluation 

 

The existing box culverts demonstrate some abrasion damage, with up to 3.5 inches of concrete 

having been removed locally as determined by the degree of rebar exposure, which, according to 

as-builts, was placed 2 inches below the upper surface of the original concrete.  The exposed 

rebar appears to be in fairly good condition, which indicates that corrosion has been minimal. 

 

These observations are corroborated by lab results, which indicate that the environment upstream 

and in the vicinity of the proposed culverts is non-corrosive.  Material from this environment has 

a resistivity ranging from 5006 ohm-cm to 18200 ohm-cm.  The pH ranges from 6.4 to 7.6.  

Table 1 presents corrosion test results performed specifically for the proposed R4.10 and R4.25 

culverts, as well as tests performed for the existing and neighboring culverts. 

  

Table 1. Corrosion Test Results 

SAMPLE 

# 
LOCATION pH 

RESISTIVITY 

(Ohm-Cm) 

Samples Collected Specifically for the Twin Gulches Project 

C710498 Downstream of existing Trail Gulch culvert, pm 4.6 7.24 18200 

C710499 Downstream of existing Trail Gulch culvert, pm 4.6 6.7 14188 

D74141 Center of proposed Water Gulch Culvert (station 190+00) 7.6 11000 

Samples Collected Previously by Materials Lab for Other Projects  

MatLab1 Trail Gulch CulvertPM4.4 7.2 5927 

MatLab3 Culvert East of Trail Gulch(PM4.99) 6.4 7988 
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Seismic Recommendations 

 

AASHTO LRFD code 12.6.1 states that earthquake loads should be considered only where 

buried structures cross active faults.  As stated in the earlier section on site geology and 

subsurface conditions there is no evidence that either proposed culvert crosses a fault structure, 

active or inactive.  Therefore seismic design (‘extreme event’ as per AASHTO LRFD) is not 

required of the Office of Structures Design for these culverts.  Consequently, no seismic 

recommendations shall be provided herein. 

 

Foundation Recommendations 

 

The ultimate bearing capacity of the bedrock beneath both culverts is estimated at 2080 psi (300 

ksf) by an empirical correlation to the uniaxial compressive strength obtained from testing and 

Hoek-Brown Strength criterion to account for fractures and foliation.  The allowable bearing 

capacity, based on a resistance factor of 0.45 at the strength limit state is 936 psi (134 ksf).  This 

value exceeds the bearing capacity requirements specified by Structures Design of 34.4 ksf.    

 

The allowable bearing capacity of the cohesionless soil overlying the bedrock is 40 ksf directly 

below the culvert proposed for Water Gulch where the proposed fill height will attain a 

maximum height of 124.6 ft above the top of the culvert.  This meets the bearing capacity 

requirements specified by Structures Design of 34.4 ksf for the proposed Water Gulch culvert.  

The allowable bearing capacity of the cohesionless soil overlying the bedrock is 28 ksf directly 

below the culvert proposed for Trail Gulch where the proposed fill height will attain a maximum 

height of 90 ft above the top of the culvert.  This value exceeds the bearing pressure 

requirements specified by the Office of Structures Design of 24.6 ksf for the proposed Trail 

Gulch culvert.  The confining pressure provided by the fill overburden is integral to achieving 

these capacities.    

 

Because of the compressible nature of both the surficial deposits and creek bed deposits, our 

office recommends excavating 4 ft of material beneath both of the proposed culvert pipes and 

replacing it with structural backfill compacted at 95% relative compaction.  The excavation and 

backfill limits, shown in Appendix 1, are 27 ft wide for the 9-foot Trail Gulch SPCSP and 18 ft 

for the 6-foot Water Gulch SPCSP.  Due to variation in the depth of the bedrock surface, 

excavation beneath the Water Gulch SPCSP may encounter bedrock shallower than 4 ft in a few 

locations.  If the rise in bedrock is sharp or abrupt it shall be removed and/or made more gradual.  

If the rise in bedrock is gradual, no bedrock treatment shall be necessary and a lesser thickness of 

structural backfill than the above-prescribed 4-foot thickness may be applied there.  The same 

approach to bedrock variation should be applied to the area beneath the proposed Trail Gulch 

SPCSP, although it is considered very unlikely that such a situation will arise, as seismic 

refraction results indicate that the bedrock is generally deeper beneath the proposed Trail gulch 

SPCSP than beneath the Water Gulch SPCSP.  Both the Trail Gulch and Water Gulch culverts 

shall be placed in 4 inches of bedding material as indicated on the schematic in Appendix 1.  

This bedding material shall be relatively loose structural backfill material (compaction between 

80 to 85%) that contains no gravel larger than 2 inches.  A minimum of 2 ft of structural backfill 

shall be placed atop the SPCSP before placement and compaction of embankment material.   

 



MR. MANODE KODSUNTIE                 02-SHA-299PM 4.3/5.5 

April 27, 2011                  0200000216         

Page 6              EA 02-2E5101 

 

“Caltrans improves mobility across California” 

Inlet and outlet headwalls and wing wall footings should be founded 4 ft below the elevation of 

the culvert invert.  This locates the bottom of the Trail Gulch inlet wingwall and headwall 

footings at an elevation of 1785.0 ft above mean sea level and the outlet wingwall and headwall 

footings at an elevation of 1762.0 ft above mean sea level.  The Water Gulch inlet wingwall and 

headwall footings should be located at an elevation of 1813.4 ft above mean sea level, while the 

outlet wingwall and headwall footings should be located at an elevation of 1775.9 ft above mean 

sea level.  These footings should all be placed atop 2 ft of structural backfill.  If bedrock should 

be encountered during excavation before a full 2 ft of structural backfill can be placed, a lesser 

thickness of backfill may be applied.  If, in the very unlikely case that bedrock is encountered 

before the above-prescribed 4-foot footing depth is achieved, the footings should be keyed 4 

inches directly into the bedrock.   

 

Structural backfill shall meet standard specifications (section 19-3.06).  Well-graded sand and 

angular gravel is preferred.  As stated in the standard specifications, the outer 2-foot areas 

adjacent to SPCSP inlets and outlets, the areas beneath wingwalls and aprons, and the areas in 

front, beneath, and behind headwalls shall be backfilled with impervious structural backfill.     

 

The estimated settlement beneath the Water Gulch SPCSP is 1.2 inches beneath the center of the 

fill (where the fill is 126 ft thick above the top of the proposed pipe) and 0.3 inches beneath the 

ends of the culvert pipe.  The estimated settlement beneath the Trail Gulch culvert is 1.1 inches 

beneath the center of the fill (where the fill is 90 ft thick above the top of the proposed pipe) and 

0.3 inches beneath the ends of the culvert.  This settlement will occur during the course of 

embankment construction.  This settlement was calculated based on elastic theory for the 

bedrock and the Hough Method for the overlying creek bed deposits.  These values are 

considered average estimates primarily due to the variation in thickness of the overlying creek 

bed deposits and the imprecision in presumptively assigning material properties for these 

deposits.  The settlement of both the Water Gulch and Trail Gulch inlet and outlet headwalls is 

estimated to be 0.3 inches, all of which should occur during construction.  The settlement of both 

the Water Gulch and Trail Gulch wingwalls is also estimated to be 0.3 inches, all of which 

should occur during construction.      

 

Fill Earthwork 

 

The material to be used for fill construction will be obtained from cuts within the project and will 

consist primarily of phyllite rock metamorphosed from the Bragdon Formation.  Though similar 

in rock type with the bedrock below the culvert foundation, the large majority of the rock cut in 

this project that will be used for fill construction is of lesser quality, with more fractures and 

some weathering.  Approximately 10 to 15% of this fill material will consist of soil derived from 

the phyllite.   

 

Construction Considerations 

 

Mechanized rollers should not be used close to the SPCSP.  Hand-held power equipment should 

be used within 3 ft of the structure. 

 

Attention should be given to assure that proper structural backfill compaction is performed at the 
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haunches (the area beneath the sides of the pipe).  Hand tampers should be used to assure 

material is well placed and compacted.  

 

Structural backfill should be placed and compacted on both sides of the pipe so that the backfill 

pressures are uniform and balanced.  To ensure that backfill is compacted consistently and 

thoroughly bordering the SPCSP, compacting equipment, including hand-held operations, should 

be run parallel to the pipe length until the backfill has reached at least 0.75 the height of the pipe.  

Backfilling should be performed in a manner that is symmetric with respect to the pipe to 

minimize the potential for distorting the pipe shape.  Structural backfill might be placed atop the 

pipe as lifts are built up on the sides of the pipe to prevent the upward peaking of the pipe and to 

maintain the pipe shape.  Thorough monitoring of pipe shape is essential during the period of 

placement and compaction of structural backfill. 

 

Should openings be observed in the pipe where the plates are joined that might allow some 

stripping of fine granular material from the structural backfill material into the pipe through such 

openings, then RSP fabric should be placed over the openings prior to backfill placement.  

    

Should geotechnical problems be encountered during construction, the Office of Geotechnical 

Design North (OGDN) should be contacted.  

 

  

 

If you have any questions or comments, please call me at (530) 225-3516. 

 

 

 

J. SCOTT LEWIS, P.G., C.E.G., R.G.P.  

Associate Engineering Geologist  

Office of Geotechnical Design - North  
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ec: Al Trujillo  

 Chris Harvey (Project Manager) 

Douglas Brittsan 

Roy Bibbens-OGDN File 

Mark Willian (Geotech Corporate) 

R.E. Pending File (Mike Feakes- Project Engineer) 

District 2 O.E. (Deena Matagulay) 

 Byron Berger, D02 Materials Lab 

 

Attachments 

 

 Appendix 1.  Excavation and Backfill Schematic 
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Department of Transportation 
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To: MR. GARY BLAKESLEY Date: June 28, 2011 
Chief Design Branch 5 
Office of Bridge Design North File: 02-SHA-299-PM 4.3/5.5 
Division of Engineering Services  0200000216 
  02-2E5101 
  Twin Gulches Curve 

Attn: Mr. Manode Kodsuntie      Improvement Project 
          Water Gulch Culvert (R4.10) 
          Trail Gulch Culvert (R4.25) 
From: DEPARTMENT OF TRANSPORTATION 

Division of Engineering Services 
Geotechnical Services 
 

Subject: Addendum to Foundation Report for Twin Gulches Curve Improvement Safety Project 
 
 
This addendum to the initial (April 27, 2011) Twin Gulches Foundation Report (FR) provides 
modified foundation recommendations for the 2 proposed culverts on Trail Gulch and Water 
Gulch as part of the Twin Gulches Curve Improvement Safety Project on State Highway 299 
from PM 4.3 to PM 5.5 in Shasta County, California.  These culverts are identified by postmile 
as R4.10 (Water Gulch) and R4.25 (Trail Gulch).  As stated in the initial FR, the culvert 
proposed for Water Gulch is a 6.0-foot diameter structural plate corrugated steel pipe (SPCSP), 
while a 9.0 foot diameter SPCSP is proposed for Trail Gulch.  Since the initial FR was published, 
the Office of Design has extended the length of both culverts to allow for a wider fill that might 
someday accommodate a truck passing lane, but this extension has not created a need for any 
significant change in foundation recommendations, except for a slight adjustment to the 
elevations in the vicinity of the inlets.    
 
The changes in recommendations that warranted this addendum relate to the breadth and depth of 
the excavation and structural backfill beneath and surrounding the proposed SPCSP.  
Recommendations provided in the initial FR were considered too costly for the project by the 
Project Development Team (PDT).  The PDT requested OGDN to modify the initial 
recommendations regarding the depth and breadth of excavation and structural backfill.   
 
Recommendations provided in the initial FR regarding the breadth of structural backfill relative 
to the pipe diameter (three times the pipe diameter) were based on recommendations given in the 
Handbook of Steel Drainage and Highway Construction, which is published by the Corrugated 
Steel Pipe Institute.  The amended recommendations provided herein call for structural backfill 
to extend 2 ft to the sides of the pipe as shown in the drawing in Appendix 1.   
 
The initial recommendations also called for 4 ft of structural backfill beneath the bottom of the 
pipe. This 4-foot section was intended to remove any potential risks created by differential 
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settlement in the founding soil caused by undulations and variations in the topography of the 
bedrock below the soil.  Based on conversations with some SPCSP manufacturers and guidelines 
in the Handbook of Steel Drainage and Highway Construction, OGDN believes that settlement 
that creates up to a 0.5% deflection per unit length is considered acceptable.  Based on this, our 
Office has reduced the 4-foot section of structural backfill to a 2-foot thick section.  This is 
depicted in the drawing in Appendix 1.  
 
Inlet and outlet headwalls and wing wall footings should still be founded 4 ft below the elevation 
of the culvert invert as discussed in the original FR.   
 
We recommend that our Office be contacted to visit the construction site when the foundation 
excavation has been completed, and before backfill has been placed, to allow an assessment of 
the founding conditions and to identify any unforeseen deleterious conditions.   
  
 
If you have any questions or comments, please call me at (530) 225-3516. 
 
 
 
J. SCOTT LEWIS, P.G., C.E.G., R.G.P.  
Associate Engineering Geologist  
Office of Geotechnical Design - North  
 
 
 
 
 
ec: Al Trujillo  
 Chris Harvey (Project Manager) 

Douglas Brittsan 
Roy Bibbens-OGDN File 
Mark Willian (Geotech Corporate) 
R.E. Pending File (Mike Feakes- Project Engineer) 
District 2 O.E. (Deena Matagulay) 

 
 
Attachments 
 
 Appendix 1.  Modified Excavation and Backfill Schematic 
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To: MR. AL TRUJILLO Date: October 13, 2011 
District 2 Safety Team Senior Engineer 
 File: 02-SHA-299-PM 4.3/5.5 
Attn: Mr. Mike Feakes   0200000216 
Transportation Engineer  EA 02-2E5101 
  Twin Gulches Curve 

          Improvement Safety  
          Project 
From: DEPARTMENT OF TRANSPORTATION 

Division of Engineering Services 
Geotechnical Services 
 

Subject: Geotechnical Design Report for Twin Gulches Curve Improvement Safety Project 
 
 
Per your request, we are providing a Geotechnical Design Report for the Twin Gulches Curve 
Improvement Safety Project on State Highway 299 from PM 4.3 to PM 5.5 in Shasta County, 
California.  This report defines the geotechnical conditions as evaluated from field and 
laboratory test data and used in the development of the geotechnical design. It provides 
recommendations and specifications for project design and construction.  
   
Specific geotechnical aspects of this project that are addressed in this report include cut slopes, 
fill embankments, and rockfall mitigation.  This project involves two structures which are 
addressed in a separate Foundation Report (FR) (April 27, 2011) and FR Addendum (June 28, 
2011). 
 
If you have any questions or comments, please call me at (530) 225-3516. 
 
 
 
J. SCOTT LEWIS, P.G., C.E.G., R.G.P.  
Associate Engineering Geologist  
Office of Geotechnical Design - North  
 
 
ec: Al Trujillo  
 Chris Harvey (Project Manager) 

Douglas Brittsan 
Roy Bibbens-OGDN File 
Mark Willian (Geotech Corporate) 
Mike Feakes- Project Engineer (R.E. Pending File) 
Deena Matagulay (District 2 O.E.)  
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1. Introduction 
 
This Geotechnical Design Report (GDR) is for the Twin Gulches Curve Improvement Safety 
Project on State Highway 299 from PM 4.3 to PM 5.5 in Shasta County, California.   
   
Specific geotechnical aspects of this project that are addressed in this report include cut slopes, 
fill embankments, and rockfall mitigation.  For geotechnical information pertaining to the 
structural portions of this project please refer to a separate Foundation Report (FR) published 
(April 27, 2011) for this project.   
 
Plate 1 presents a vicinity map showing the location of the project.  Plate 2 presents an aerial 
view of the project site showing the locations of the proposed cut slopes, fills, and structural 
plate steel corrugated pipe (SPCSP) culverts. 
 
2. Proposed Improvements and Existing Facilities 
 
At the time of our investigation Highway 299 in the project area consisted of a 2-lane roadway 
with a single large pullout and 3 small pullouts, little to no shoulders, no passing lane, and two 
very tight 20 mile-per-hour (MPH) turns.  Existing cut slope ratios vary from 0.35:1 to 1:1 
(H:V), with the large majority varying between 0.45:1 and 0.75:1.  Existing cut slopes have a 
maximum height of about 55 feet (ft), with most typically varying between 15 and 35 ft.  Fill 
slopes on the existing embankments stand at approximately 1.35:1 and have a maximum height 
of about 40 ft. 
 
The proposed improvements involve the straightening and widening of slightly over 1 mile of 
roadway.  The proposed improvements significantly alter the route of the roadway location in the 
western portion of the project by replacing the two separate 20 MPH turns with two connected 
turns of larger radii that have a larger minimum design speed of 35 MPH.  The 20 MPH turns 
will be abandoned and bypassed with the construction of two proposed fills- an entirely new fill 
over Water Gulch (maximum fill height of about 126 ft) and an enlarged and slightly shifted fill 
over and atop the existing fill above Trail Gulch (maximum fill height of 92 ft).  Single structural 
plate corrugated steel pipe culverts are proposed to carry water flow through the base of these 
fills (Foundation Report, April 27, 2011; Foundation Report Addendum, June 28, 2011).  The 
middle and eastern portions of the project involve a relocation of the roadway to the north, into 
the nearby slope, at a higher elevation that is gradually brought down to create a reasonable 
grade before conforming with the existing roadway at the eastern terminus of the project. This 
northerly relocation of the roadway involves substantial cut slopes in slightly metamorphosed 
sedimentary rock with heights up to 150 ft, slope ratios of 1:1, 0.75:1, and 0.5:1, and no benches.  
A smaller fill is also proposed to fill in a portion of the existing pullout between stations  210+00 
and 213+50.  These proposed fills and cuts are also intended to create space for wider shoulders 
(paved and unpaved), which generally increases rockfall catchment, and a passing lane.  
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3. Pertinent Reports and Investigations  
 
This report includes a review of Caltrans, state, federal, and private publications.  As-Builts and 
Plans for the existing culverts in Trail and Water Gulches were reviewed for information 
pertinent to this report.   
 
Caltrans work and research done since the 1960’s in an effort to improve the entire Buckhorn 
Grade was perused.  This includes previous work done by Prysock (1968, 1979), SHN (2002), 
and James (1990-1996), and a collection of unpublished files in the District 2 Materials Lab.  
Such work has generally fallen under the umbrella of similar names such as the Buckhorn Grade 
Realignment Project, the Buckhorn Grade Improvement Project (02-270310), and others.   
 
Geologic literature reviewed include the Geologic Map of California, Redding Sheet (Strand, 
1962), the Fault Activity Map of California and Adjacent Areas (Jennings, 1994), Geology of the 
French Gulch Quadrangle Shasta and Trinity Counties California (Albers, 1964), Geology of 
Northern California (Bailey, 1966), Tectonic Accretion of the Klamath Mountains (Irwin, 1981), 
and the French Gulch Quadrangle, California, 15-Minute Series (Topographic) (United States 
Geologic Survey, 1944).   
 
Soil information was obtained from the Natural Resources Conservation Service (NRCS) Web 
Soil Survey Website (http://websoilsurvey.nrcs.usda.gov/app/WebSoilSurvey.aspx) and the Soil 
Survey of Shasta County Area, California (1974).   
 
4. Physical Setting 
 
The physical setting of the project and the surrounding area was reviewed to provide information 
that might aid the Offices of Design, Environmental, and Construction on climate, topography, 
drainage, and man-made and natural features.  The project is located on the eastern side of 
Buckhorn Summit on State Highway 299 at an elevation ranging from about 1695 feet (ft) to 
2035 ft (top of upper cut) above mean sea level. 
 
The following is a discussion of the above review:  
 

4.1. Climate 
 
Climate information was obtained from the Western Regional Climate Data Center 
(http://www.wrcc.dri.edu/) weather station located at Whiskeytown Reservoir for the 
period of record from 1960 to 2009.  The Whiskeytown Reservoir Station is located about 
7 miles east of the project area at about 1295 feet above sea level, which is about 600 feet 
lower than the average elevation of the project area.  The average annual precipitation at 
the Whiskeytown Reservoir Weather Station is about 62 inches, with over 95% in the form 
of rain (as opposed to minor snow).  The majority of this precipitation falls between 
October and March.  The average annual maximum and minimum air temperatures at the 
Whiskeytown Reservoir Weather Station are 73.0 °F and 48.7 °F, respectively.  The 
average monthly extremes are 36.1°F in January and 95.8°F in July.   



MR. AL TRUJILLO                   02-SHA-299PM 4.3/5.5 
October 13, 2011                                          0200000216         
Page 3              EA 02-2E5101 
 

“Caltrans improves mobility across California” 

 
4.2. Topography and Drainage 
 
The existing and future proposed roadway traverses a south-facing slope north of Willow 
Creek through most of its steady 300-plus foot climb from the eastern to western ends of 
the project.  In the western end of the project, where the two existing tight 20 mph turns 
traverse Trail Gulch and Water Gulch, the existing roadway remains on the north side of 
Willow Creek, but travels sinuously as it negotiates the gulches and traverses slopes facing 
multiple directions.  The proposed roadway will also remain north of Willow Creek in the 
western end of the project, but will traverse in a smoothly arcuate non-sinuous pattern atop 
the two proposed fills. Both above and below the road the slopes are moderately steep 
throughout the entire length of the project.      
  
The primary drainage in the project area is Willow Creek, which flows from its origin a 
short distance to the west-southwest into Whiskeytown Lake a few miles to the east.  The 
south-facing slope traversed by the roadway is punctuated by periodic ephemeral drainages 
that end in Willow Creek south of the roadway.  At the western end of the project Trail 
Gulch, a perennial creek, flows from the north-northwest beneath the road and into Willow 
Creek.  Water Gulch, also a perennial creek, flows from the west under the roadway and 
into Willow Creek.   
 
4.3. Man-made and Natural Features of Engineering and Construction Significance 
 
Man-made features that may potentially have an impact on the project, or be impacted by 
the project, include drainage inlets and culverts, access to a private road on the west side of 
Trail Gulch dirt road at about station 196+50, access to the mine road about 400 ft to the 
south-southeast that crosses Willow Creek, and access to a dirt road up Water Gulch that 
will be regarded and connected to the highway when the existing Water Gulch loop is 
abandoned. 
 
The water quality of Whiskeytown Lake, the centerpiece for the National Park Service’s 
Whiskeytown National Recreation Area, may be adversely affected if sediment laden 
runoff is allowed to escape the construction area and flow down into Willow Creek. 

 
4.4. Regional Geology and Seismicity 
 
The project lies within the Eastern Klamath Belt in the southeastern portion of the Klamath 
Mountains Geologic Province (Irwin, 1966).  Within the project region the Eastern 
Klamath Belt is composed of the Ordovician (about 440 to 500 million years ago) Trinity 
Ultramafic Sheet beneath Devonian (about 345 to 400 million years ago) to Middle Jurassic 
(about 165 to 190 million years ago) metavolcanic, sedimentary and metasedimentary 
rocks, which collectively dip together to the east as a result of tectonic accretion (Irwin, 
1981).  The late Jurassic (about 135 million years ago) Shasta Bally Batholith, the largest 
granitic pluton (a large rising body of magma that cools and crystallizes below the surface) 
in the Eastern Klamath Belt, is found along the western edge of the eastern Klamath Belt 
and less than a mile west of the project.  It is composed primarily of quartz diorite to 
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granodiorite.  Structural and mineralogical evidence indicate that the pluton was forcibly 
intruded into the older metavolcanic, sedimentary, and metasedimentary rocks of the 
Eastern Klamath Belt, including the metasedimentary rocks in the project area.  The 
Devonian Copley Greenstone, which unconformably overlies the Trinity Ultramafic sheet, 
is composed of keratophyre, spilite, and meta-andesite with a few localized lenses of tuff 
and shale.  The Balaklala Rhyolite intertongues with, and unconformably overlies, the 
Copley Greenstone, and is composed of porphyritic and non-porphyritic quartz keratophyre 
with some minor tuff, tuffaceous shale, and breccia.  The Balaklala is unconformably 
overlain by the Bragdon Formation, which is composed of conglomerate and sandstone 
interbedded with siltstone and shale, as well as subordinate tuff and mudstone.  Some 
elongate portions of the Bragdon Formation parallel to, and in close proximity to, the 
northeastern edge of the Shasta Bally Batholith have been metamorphosed into phyllite, 
while other pieces of the Bragdon, together with some portions of the Copley and Balaklala 
Formations, have been metamorphosed into gneiss and amphibolite, in response to the 
intrusion of the batholith.    
 
Faults are present in the rocks north and east of the Shasta Bally Batholith (Albers, 1964), 
an area that includes the project area.  These consist of the irregular low-angle faults of the 
Spring Creek Thrust system and high-angle normal faults, which includes the Hoadley fault 
that lies about 0.7 miles west of the project.  These faults are not considered active. 
 
The nearest active faults are the Keswick Fault (east-northeast of the project area), the 
Battle Creek Fault (southeast of project area), and the Bartlett Springs Fault system 
(southwest of project area).  The Keswick Fault, a fairly recent discovery (USBR, 2004), is 
located at depth on the subducting oceanic plate that dips into the earth beneath the project 
area and the area to the east of the project. 
 
The project area is located in an area less seismically active than many other parts of 
California.  Still, active faults to the west are capable of producing earthquakes with 
maximum moment magnitudes (MMax) up to 7.9 (Merriam, 2009).  
 
4.5      Soil Survey Mapping 
 
Four series of soils, as classified by the USDA Soil Conservation Service (SCS; Klaseen & 
Ellison, 1974), comprising four different soil types are mapped in the Project area: (CsF) 
Colluvial Land composed of 25 to 90 percent gravel and stones, (MbG2) Maymen Very 
Stony Loam with 30 to 80 percent slopes (3.3:1 to 1.25:1), (MeG) Millsholm Gravelly 
Loam with 50 to 70 percent slopes (2:1 to 1.43:1), and (NdG) Neuns Very Stony Loam 
with 50 to 80 percent slopes (2:1 to 1.25:1).  The portion of the SCS soil map that covers 
the project area is shown in Plate 3.   
 
MeG soils cover the majority of the material proposed for excavation in the project area, 
extending from the east side of Trail Gulch to beyond the eastern terminus of the project.  
Permeability is considered moderate, runoff rapid, and the erosion hazard high in these 
soils.  The SCS labels these soils as being good for road fill, with medium strength, and 
having low to medium compressibility, low to medium susceptibility to piping, low 
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permeability after compaction, and good to fair compaction characteristics.  The SCS 
classifies these soils according to the Unified Soil Classification system as being composed 
of clayey sand (SC) over shallow bedrock.  Liquid limits range from 25 to 35, and 
plasticity indexes range from 10 to 20.  These soils are considered low in shrink-swell 
potential and corrosivity to steel.    
 
CsF soils cover the second greatest area of material proposed for excavation in the project 
area, extending from the west side of Trail Gulch through the western cuts to the beginning 
of the proposed Water Gulch Fill.  The SCS provides no engineering properties for these 
heterogeneous soil deposits, as they are considered too variable. 
   
MbG2 soils cover a small amount of the material proposed for excavation in the project 
area, located in the top of a short stretch of cuts near the eastern terminus of the project.  
The SCS labels these soils as being good for road fill, with medium strength, and having 
low to medium compressibility, medium susceptibility to piping, medium to low 
permeability after compaction, and good to fair compaction characteristics.  The SCS 
classifies these soils according to the Unified Soil Classification system as being composed 
of silty sand (SM) or clayey sand (SC) over shallow bedrock.  Liquid limits range from 20 
to 30, and plasticity indexes range from 5 to 15.  These soils are considered low in shrink-
swell potential and corrosivity to steel.    
 
The two fills proposed for the project are to be founded on material mapped as MeG and 
NdG.  The SCS labels the NdG soils as being good (in this area) for road fill, with medium 
strength, and having medium compressibility, low to medium susceptibility to piping, low 
permeability after compaction, and good to fair compaction characteristics.  The SCS 
classifies these soils according to the Unified Soil Classification system as being composed 
of clayey sand (SC) over shallow bedrock.  Liquid limits range from 20 to 35, and 
plasticity indexes range from 10 to 20.  These soils are considered low in shrink-swell 
potential and low to medium in corrosivity to steel.    
 
4.6      Naturally Occurring Asbestos (NOA) 
 
Geologic units or formations mapped (Albers, 1964) in the project area are the Bragdon 
Formation, the Balaklala Rhyolite, and the Copley Greenstone, none of which are typically 
known to harbor naturally occurring asbestos (NOA) deposits.  According to the map 
contained within the report referenced by the State of California Air Resources Board 
(California Dept of Conservation, 2000), the project site is not mapped as an area likely to 
contain NOA.  No native serpentine exists within the project area.  No non-native 
serpentine (dumped or imported as fill material) was observed at the site.   
 

5. Exploration 
 

5.1 Drilling and Sampling 
 
Based on resource constraints the Project Development Team (PDT) made the decision to 
utilize only existing borings for this project. Integral to this decision was the assessment by 
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the Office of Geotechnical Design North (OGDN) that even though this decision entailed a 
risk, it was considered to be a fairly low one due to the considerable exposures present on 
existing cut slopes and the capability to extrapolate the geotechnical information present in 
these exposures deeper into the slopes by the employment of multiple seismic refraction 
lines (see section 5.3 below on geophysical studies).   
 
Three borings completed by SHN consultants (2002) within the project limits as part of the 
subsurface investigation for the broader Buckhorn Grade Improvement Project, a project 
that has been intermittently ongoing for several decades, provided some useful subsurface 
information, though these borings were not drilled in the most suitable locations for this 
particular project.  Earlier Caltrans work by Prysock (1968, 1979) involved drilling and 
sampling in some material near the project boundaries that is similar to that within the 
project area.   
 
Soils and rocks were sampled during field surveys performed specifically for this project 
(both the roadway and the foundation (culverts) portions) using a small shovel and pick ax, 
and evaluated with field methods.  Some of these samples were also evaluated in the 
laboratory (see section 6 on geotechnical testing below).  
 
5.2. Geologic Mapping 
 
A portion of a geologic map produced by Albers (1974) that includes the project area and 
neighboring terrain is shown in Plate 4.   
 
Analysis of aerial photos of the project area and nearby surroundings was performed prior 
to, during, and after field work. 
 
Geologic reconnaissance was conducted along the road, and on the slopes above and below 
the highway within the project area, as well as some geologically representative locations 
west and east of the project area.  Data was collected regarding rock type, quality, structure, 
and weathering.  Following the procurement of results from the geophysical investigation 
(discussed below), follow-up geological mapping was performed to provide geological 
verification to the seismic results and to determine slope ratio recommendations on a 
station-by-station basis.  
   
5.3. Geophysical Studies 
 
Nine seismic refraction lines were shot for the Twin Gulches Project, three specifically for 
the culvert foundation investigations in Twin and Water Gulches, and six specifically for 
the investigation of the cut slopes.  Because the bedrock is generally of the same type (but 
varying quality) throughout most of the project, seismic information obtained for the 
culverts foundation report (FR) was also of some use for the roadcut designs, and vice-
versa. Existing roadcuts exposed rock conditions that were used to assist in evaluating 
refraction results obtained from the lines shot above these existing roadcuts.  The locations 
of all 9 lines are shown on Plate 5.  Cross-sectional depth sections for these lines are shown 
in Appendix B. 
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6. Geotechnical Testing 

 
A few soil samples were collected and tested in the lab specifically for this project by OGDN.  
These tests include gradation analyses, Atterberg limits determinations, corrosion tests (pH, 
resistivity), φ angle (shear box testing), and cohesion (C) (shear box testing).   These results are 
included in Table 1. 
 
Table 1.  Compilation of Laboratory Test Results. 

Compilation of Laboratory Test Results 
LOCATION Test PI Date Result 
Station 
196+00 

Direct Shear OGDN 2011 φ = 38.1˚; C= 536 psf 

Station 
196+00 

PI & Gradation OGDN 2011 
PI = 9; 100% pass @ 19.0 mm; 96% 

pass @ 4.75 mm;  62% pass @ 
0.075mm; Sandy Silt (ML) 

Trail Gulch  PH & Resistivity OGDN 2011 R=4436 ohms;  pH = 6.19 
B02-7@5' 

PM 4.4 
Gradation, PI, 

and Triaxial UU SHN 2002 Sandy Silt (ML); PI =4; φ = 34˚ & C= 
537 psf 

B02-7@10' 
PM 4.4 

Gradation, PI, 
and Triaxial UU SHN 2002 Sandy Silt (ML); PI =6; φ = 15˚ & 

C=1124 psf 

B02-
8@10'; PM 

4.85 
Gradation, PI SHN 2002 Sandy Silt (ML); PI =3 

B02-
8@15'; PM 

4.85 

Gradation, PI, 
and Triaxial UU SHN 2002 Sandy Silt (ML); PI =5; φ = 19˚ & 

C=786 psf 

B02-
8@20'; PM 

4.85 

Gradation, PI, 
and Triaxial UU SHN 2002 Silty Sand (SM); PI =0; φ = 32˚ & 

C=1602 psf 

BS-1; west 
of Trail 
Gulch 

Gradation, PI, 
and Large 
Diameter 
Triaxial  

Prysock 1979 
Silty Clay(ML-CL); PI =11; φ = 15˚, 
16˚, 20˚, & 22˚; C= 7000, 4000, 6500, 

& 8000 psf 

 
No geotechnical testing was performed on the rocks specifically for this GDR, though some rock 
strength testing was performed on rocks within the project area for the FR produced for the 
culverts beneath the project’s two major fills, testing which did provide geological information 
for the GDR because of a similarity in rock types.   
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A few soil samples collected previously as part of the larger Buckhorn Grade project had been 
analyzed for gradation, Atterberg Limits, corrosivity (resistance, pH, and chlorite/sulfate values), 
φ angle, and cohesion (C) by SHN (2002).  Their test results are given in Appendix C and 
summarily included in Table 1.  Results from laboratory tests performed by Prysock (1979) on 
nearby material similar to soil within the project area are also included in Table 1.  
 
7. Geotechnical Conditions 
 

7.1 Site Geology 
 
7.1.1 Lithology 
 
With the exception of a fairly small sliver of quartz keratophyre from the Balaklala 
Rhyolite, bedrock in the project area consists exclusively of phyllitic shale, sandstone, 
conglomerate, and tuff from the Bragdon Formation that have undergone varying degrees 
of mild to moderate contact metamorphism resulting from their relatively close proximity 
to the hot rising Shasta Bally Batholith. These rocks were mapped by Albers (1964) as 
phyllite metamorphosed from the Bragdon Formation and are labeled Mbp on Albers’ 
geologic map, a portion of which is shown in Plate 4.   
 
Though the surface bedrock exposures have been mapped as exclusively Bragdon by both 
Albers (1964) and OGDN, borings drilled by SHN (2002) for OGDN appear to indicate 
that some hornblende quartz diorite (presumably of the nearby Shasta Bally Batholith) can 
be found about 40 ft below the level of the existing road at about station 203+00 (boring 
B02-9 in Appendix D), and greenstone (presumably Copley Greenstone) has been logged 
about 75 ft below the existing roadway pullout at the western terminus of the project at 
about station 187+00 (boring B02-7 in Appendix D).  Given the thrust fault nature of the 
contacts between the geological units and the relatively near proximity to both the Shasta 
Bally Batholith and Copley Greenstone, it is plausible that small thrust slices of both the 
Shasta Bally Batholith granitics and the Copley Greenstone lie at fairly shallow depths, 
even though Albers has depicted (in the cross-section accompanying his geological map) 
the Bragdon formation as being on the order of at least a thousand ft thick in this area.      
 
Bragdon rocks lying immediately below the varying soil overburden are typically 
moderately to highly fractured and moderately to highly weathered, with compressional 
seismic velocities (p wave) generally varying from about 1900 to 3200 feet per second 
(fps).  Deeper Bragdon rocks (or possibly, underlying Copley Greenstone – or even quartz 
diorite) possess compressional seismic velocities between 4600 and 16,800 fps, likely 
indicative of rocks with significantly less fracturing and little to no weathering.   
 
7.1.2 Structure 
 
Within the project area, bedding in the phyllitic Bragdon rocks varies from about 1” to 
massive beds over 5 ft thick.  Bragdon bedding generally dips between about 45˚ and 60˚ at 
an azimuth varying between about 10˚ and 40˚ east of north.   
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Schistosity or foliation, when present or discernible, varies in dip from about 40˚ to 55˚ at 
azimuths between about 0˚ and 20˚ east of north.   
 
Albers (1964) mapped some moderately large anticlinal-synclinal folds to the north of the 
project area, as well as a few minor anticlinal-synclinal folds immediately to the east of the 
project area.  Though he did not map any folds within the project area itself, the mapping 
effort by OGDN did reveal some minor anticlinal-synclinal folds within the project area 
that border a local shear zone in the Bragdon and are likely drag folds created by the 
movement.  Fairly similar in orientation to those mapped by Albers, the plunge of these 
minor folds dips about 20˚ at an azimuth of about 50˚ west of north.  These folds are 
exposed in the existing cut slope located approximately between stations 212+25 and 
215+00.    
 
7.1.3 Native Slope Stability 
 
Natural slopes within the project area are considered stable in their current morphology 
based on field observations.  Slope ratios average about 1.9:1, with the steepest being about 
1.5:1.   
 
7.2  Soils 
 
Field reconnaissance and field evaluation of soils in the project area by OGDN, laboratory 
tests performed by previous investigators, and a few laboratory tests performed specifically 
for this project by OGDN, have all produced soil descriptions based on engineering 
properties that were strongly linked to the geological sources. This resulted in soil and 
boundary descriptions that differ only slightly than those of the Soil Conservation Service 
(section 4.5).   
 
The soils in the proposed cuts are generally composed of sandy silts with gravel (ML) and 
slightly lesser amounts of silty sands with gravel (SM).  These soils generally have very 
low shrink-swell potential, a PI ranging from 0-9, and low corrosivity to steel.  The φ angle 
of these soils is estimated to vary between 15˚ and 35˚, based on a test conducted 
specifically for this project, previous laboratory tests (Prysock, 1979; SHN, 2002) 
conducted on soils in or near the project area, and surface hand-sample evaluations across 
the project area that were visually compared with tested soils.  
 
The soils found in the floodplains of Water and Trail Gulch Creeks, where the two primary 
project fills are to be constructed, are also generally composed of sandy silts with gravel 
(ML) and slightly lesser amounts of silty sands with gravel (SM).  These soils have very 
low shrink-swell potential, low corrosivity to steel, and very low to no PI.   
 
7.3  Surface Water and Groundwater 
 
Two creeks, Water Gulch Creek and Trail Gulch Creek, flow through the project area into  
Willow Creek, which borders the southern edge of the project.  Groundwater flow in the 
local environs of these three creeks (within the project area) is likely predominantly 
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conducted within the soil overlying the bedrock, while a lesser amount flows through the 
less transmissive fractures within the upper reaches of the bedrock.   
 
Groundwater flow through the slopes above the existing highway that are proposed for 
cutting likely flows through fractures in the upper reaches of the bedrock, with some 
percolating deeper into lower parts of the bedrock where fracturing may also be prevalent.  
Rainwater that hits these slopes probably does not form any type of long-standing 
groundwater table in the soil column.  Some of the water travelling in the rocks underlying 
the slopes feeds into the three creeks mentioned above, while other water likely travels 
deeper into a more regional aquifer through localized fracture conduits.  
 
No problematic seeps were observed in any of the areas proposed for cutting.  Groundwater 
is fairly unlikely to create problems for the proposed cuts, either during construction or 
afterwards, although it is possible that the lower reaches of the proposed cuts might 
possibly produce water where more permeable fractured rock contacts harder unfractured 
rock.  Should these seeps occur it is still very unlikely that they would present a flow 
volume that could create geotechnical problems or instability.   
 
7.4 Erosion 

 
Erosion in the existing rock cuts is insignificant.  Erosion potential in the soils above the 
proposed cuts is moderately high if the soils are left unprotected by vegetation, and even 
more especially when positioned in the paths of sheet flow or concentrated surface water.  
Present soils within the project area appear to be sufficiently protected by grasses and 
vegetation and are, therefore, fairly protected against erosion.    
 
7.5  Project Site Seismicity 
 
Based on Caltrans Seismic Design Criteria, Appendix B (2006) soil conditions within the 
project area are classified as soil profile types B and C.  Calculations performed on the 
Caltrans ARS (Acceleration Response Spectra) online tool, using these soil profile types, 
yield a probabilistic PBA (peak bedrock acceleration) of 0.211 g and a probabilistic PGA 
(peak ground acceleration) of 0.250 g for the project area.  The primary contributing fault 
determined by the ARS tool is the Keswick Fault, with the secondary contributing fault 
being the San Andreas Fault System towards the coast.  The Keswick Fault, a reverse fault 
believed to be a part of the subducting oceanic plate descending into the mantle, has a 
maximum moment magnitude (MMax) of 6.0.  It is located about 6 miles northeast of the 
project at a minimum depth of 3 miles and dips approximately 65˚ to the southeast.  The 
San Andreas Fault System, a right-lateral strike-slip fault system with a maximum moment 
magnitude (MMax) of 7.9, is located about 85 miles to the west-southwest of the project. 
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8.  Geotechnical Analysis and Design 
 
8.1. Cuts and Excavations 
 
8.1.1 Cut Slopes 

 
Present cut slopes have slope ratios generally around 0.75:1, with a few locations being 
slightly steeper.  A majority of these cuts are over 70 years old, with some having been 
constructed over 80 years ago, according to as-built drawings and other  DRS records.   
The present condition and appearance of the cut slopes are thought to be fairly similar to 
the original cut faces, with the exception of some small localized planar failures (rock) and 
sloughs that likely occurred fairly soon after their construction, as well as the long-term 
raveling of localized periodic rockfall.  All of this suggests that the slopes are globally 
stable in their existing slope ratio.      
 
The existing and proposed cut faces dip in directions significantly opposite that of the dip 
of the geologic structure and bedding, so daylighting of the structure or stratigraphy is not 
considered a potential threat to existing or proposed cut slope stability.  
 
Examination of the Bragdon rocks in and near the project area, together with seismic 
refraction results, indicates that the rock quality is sufficient in many places, particularly at 
depth, to stably support cut slope ratios steeper than 0.75:1.  Therefore, in an effort to 
reduce excavation quantities while maximizing rockfall catchment widths, cut slopes 
utilizing two or three slope ratios have been analyzed for stability and rockfall design.  The 
top portions of the cuts have slope ratios of 1:1, which, based on field observations, is flat 
enough to prevent failure of the soil and weaker overburden.  At some depth (determined 
perpendicular to the native topographic surface) this slope ratio changes to 0.75:1 when the 
rock is deemed competent enough.  In a majority of the proposed cuts the rock quality and 
strength improves sufficiently with depth that an additional steepening to a 0.5:1 cut slope 
ratio may be implemented.  A generic cross-section drawing of such a cut slope is shown in 
Plate 6, which also demonstrates how the transition depths are measured.   Table 5 in 
section 10.1 provides recommendations for slope ratios and the depths at which they begin 
for all cut slopes based on station intervals. 
 
Overwintering of Cut Slopes 
 
Discussions with the PDT from the onset of this project have assumed that this project 
would entail two seasons of construction.  Because of this schedule at least a portion of the 
slope cuts will overwinter through at least one interim wet season.  This should expose any 
possible stability or rockfall problems while the construction work is still under contract, 
which will allow OGDN and the Office of Construction to remedy and/or mitigate any such 
problems before construction is completed, as well as to anticipate such problems on slopes 
still to be cut during the second construction season.  Because the potential risk of stability 
problems is considered to be low, and because rockfall problems also pose relatively little 
risk to the project due to the rockfall catchment widths recommended (section 8.1.4) by 
OGDN and implemented by Design, this overwintering, while beneficial, is not mandatory.   
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8.1.2  Rippability 
  
Rippability assessments were made based on seismic velocity (P waves), rock type, and 
rock fracture and joint characteristics.  As discussed earlier in section 5.3 nine seismic lines 
were shot for this project (see Plate 5 for locations of seismic lines; see Appendix B for 
seismic depth sections).  Velocities and depths determined from the seismic results were 
extrapolated into nearby areas not surveyed seismically. Seismic velocity correlations are 
based on two different scales, each with differing rippability assessments depending upon 
ripping equipment and rock type.  Caltrans has its own non-rock-type specific internal 
correlation scale between seismic velocity and rippability based on a Caterpillar D9 Series 
bulldozer with a single-toothed ripper: 
 
  Velocity (ft/s)  (Caltrans)  Rippability 
  < 3445      Easily Ripped 
  3446 – 4921     Moderately Difficult 
  4922 – 6562     Difficult 

> 6563      Non-Rippable 
 
A rock-type specific seismic velocity scale based on a larger bulldozer (Caterpillar D10 
with a single or multi-shank no. 10 ripper) taken from a handbook published by Caterpillar 
(1982) is also presented here to provide the contractor with a wider range of rippability 
information. The handbook lists multiple rock types, including shale, sandstone, 
conglomerate, and schist (the closest rock to phyllite), which are basically the primary rock 
constituents in the proposed cuts.  Of these four rock types, schist has the lowest seismic 
velocities at the demarcation between rippable and marginally rippable, as well as between 
marginally rippable and non-rippable, which makes it the most conservative choice for 
rippability description for this project.  The Caterpillar D10 ripper table gives the following 
rippability descriptions and seismic velocity correlations for schist:  
 
 
  Velocity (ft/s)       (Caterpillar (Schist)) Rippability 
   ≤ 8,000     Rippable 
  8,000 – 10,000    Marginally Rippable 

> 10,000      Non-Rippable 
 
Table 2 below lists seismic velocities and rippabilities by station intervals for both Caltrans 
and Caterpillar standards.  This table shows that all rock proposed for excavation in this 
project is considered rippable based on the Caterpillar standard, while the more 
conservative Caltrans standard describes the rock as a mix of easily ripped, moderately 
difficult to rip, difficult to rip, and non-rippable. OGDN estimates that, based on the 
Caltrans standard, 70% of the proposed excavation volume is easily ripped, 15% is 
moderately difficult to difficult to rip, and the remaining 15% is non-rippable.  Depths 
listed in this table to which rippability descriptions extend are determined perpendicular to 
the native topographic surface as shown in Plate 7. 
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Table 2. Rippability Description by Station Interval. Rippability descriptions are given for 
both the Caltrans Scale (D9 dozer with single-tooth ripper) and Caterpillar Scale (D10 Dozer 
with no. 10 ripper). See section 8.1.2 for more details regarding these scales and their 
correlation with seismic velocity.  Depths are measured perpendicular to original ground 
surface.  

STATION 
INTERVAL  CALTRANS SCALE 

CATERPILLAR 
SCALE 

Begin  End 

181+00  188+00  Easily ripped down to 25' to 40'; moderately difficult to rip deeper  Rippable 

188+00  192+25  No Excavation (fill)  N/A 
192+25  195+00  Easily Ripped  Rippable 
195+00  199+75  No Excavation (fill)  N/A 
199+75  200+25  Easily Ripped  Rippable 
200+25  208+00  Easily ripped down to 20' to 35' depth; non‐rippable deeper  Rippable 
208+00  212+00  Easily ripped down to 18' to 40' depth; difficult to rip deeper  Rippable 
212+00  215+25  Easily ripped down to 20' to 30' depth; non‐rippable deeper  Rippable 

215+25  225+50 
Easily ripped down to 15' to 28' depth; moderately difficult to rip 

deeper 
Rippable 

225+50  226+50 
Easily ripped down to 5' to 8' depth; moderately difficult to rip 

down to about 16'; non‐rippable deeper 
Rippable 

 
 
8.1.3 Grading factor 
 
Grading factors were estimated by station based on the geological examination of rock 
outcrops (involving rock type, quality, and structural orientation), the seismic refraction 
results, the preliminary cross-sections provided by the Office of Design, and previous 
construction experience with similar materials in the on earlier Buckhorn projects.   
 

Table 3. Grading Factors 
GRADING FACTORS BY STATION 

INTERVAL 

Station Begin Station End Grading 
Factor 

181+00 187+75 0.96 
192+25 195+00 0.95 
199+75 215+75 1.02 
217+00 225+25 0.99 
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Generally, overburden soil material is expected to shrink when compacted (yielding a 
grading factor less than 1.0), with the estimated degree of shrinkage based on experience 
(both that of OGDN and some local resident engineers (RE)), estimated amount of rocks in 
the soil, and seismic velocities of the material.  Rock volume is typically expected to either 
stay constant (a grading factor of 1.0) or swell (grading factor greater than 1.0), depending 
on the rock type, rock quality, and seismic velocity of the rock.  Outcrops and seismic 
results were used in conjunction with the cross-sections to determine the relative amounts 
of soils and rocks at a particular station, and then the grading factors for each were 
combined proportionately for each station interval.  The estimated factors are presented 
above in Table 3 by station interval.   
 
8.1.4 Rockfall 
 
Rockfall presently occurs from localized parts of the existing cut slopes.  Almost all 
existing catchment ditches slope away from the roadway at 4:1 and are typically 2 to 4 ft in 
width.  These catchment ditches are inadequate to contain rock run-out from reaching the 
travelled way, according to maintenance personnel who typically clear rocks from the 
roadway during and following storms, as well as during times of seasonal diurnal freeze-
thaw.     
 
The proposed cuts for this project are significantly higher than the existing ones in most 
locations, which means that 1) there will be a greater amount of slope surface area from 
which rockfall can originate, 2) the fall heights (and therefore the inertias and kinetic 
energies) will be substantially greater, and 3) the resultant impact and run-out distances 
(from the base of the cut slope) of the rocks and the catchment widths required to 
sufficiently contain these rocks will be substantially greater. 
 
Rockfall mitigation analysis and design was performed based on field observations of 
present catchments and performance, field observations and data on present geological 
conditions, catchment tables created from over 10,000 rockfall simulations by Pierson, et al 
(2001), and modeling simulations utilizing the Colorado Rockfall Simulation Program 
software (CRSP; Jones, et al, 2000).  Pierson’s catchment tables are based on single slope 
ratio cut slopes and, as such, do not allow direct analysis of the effect of double and triple 
slope ratio cut slopes upon rockfall impact and rock run-out distances.  CRSP analysis was 
used primarily to determine scaling factors that, together with engineering and geologic 
judgement, could be applied to Pierson’s tables. 
 
Catchment has been defined previously in this report as the unpaved shoulder laying flat or 
sloping away from the pavement.  That definition is expanded here to include the paved 
shoulder space outside of the edge of traveled way (ETW) for the purpose of analysis.  
Unpaved catchment functions far better than paved catchment for stopping and retaining 
falling and rolling rocks, but all shoulder space (paved and unpaved) was considered during 
modeling runs in CRSP (the properties of the catchment surface can be varied in the 
software and pavement can be modeled).  On average, 8-foot paved shoulders were found 
to equal 2 feet of soft shoulders for absorbing rock run-out.  Paved shoulders contributed  
no benefit if located in the impact zone (the area where the falling rock first strikes the 
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ground); in fact, paved shoulders dramatically increased rock run-out distances if located 
within the impact zone.  Consequently, the minimum recommendation for catchment 
widths required that 90% of rockfall impacts occur within the unpaved soft shoulder.  
 
Minimum catchment width recommendations are given by station interval in the third 
column of Table 5.  Analysis indicates that catchments with these widths should capture 
90+% of projected impacts and about 50% of rock run-out.  The fourth column in Table 5 
provides catchment widths that are 6 ft wider than those in column 3.  These widths 
increased the rock run-out capture percentage to between 75 % and 90 %, depending upon 
the particular station interval and slope ratios recommended.   
 
The 6 foot addition to the widths in column 4 was based on discussions with Design and 
the PDT’s desire to add 6 ft of additional width to the unpaved shoulder that could 
potentially be used for part of a possible future truck climbinging lane (to be combined 
with 4 ft of the paved shoulder) should the District decide at some point in the future that it 
has become warranted.  Discussions between Design and OGDN resulted in a decision to 
implement the wider catchment widths, with the perspective that if and when District 
Management should decide to install the truck climbing lane there will have been at least a 
few years of rockfall observations from the proposed cut slopes and wider catchments upon 
which OGDN can base new rockfall mitigation recommendations for any such future 
passing lane.  Rockfall mitigation measures, if needed (empirical observations may differ 
from the projected analyses provided in this report), could then be in the form of localized 
drapery systems rather than additional catchment width, which would eliminate the need 
for slope excavation during the future passing lane addition.  
 
8.1.5    Post-Construction Sloughing and Erosion-Potential and Control 
 
The majority of the proposed cut slopes are not expected to present any significant erosion 
problems due to the predominantly rocky nature expected of the new faces.  The tops of 
some of these cuts, however, may expose surfaces composed predominantly of soil that 
may be moderately to highly erosive in places.  Based on the significant resistance to 
erosion provided by the grass cover on the top surfaces of existing cut slopes, any such 
potential erosion could likely be mitigated by applying a hydroseed mulch or other similar 
erosion prevention product to the tops of the proposed cut slopes.     
 
8.2  Embankments 
 
A 1.5:1 slope ratio was chosen for the two large embankment fills, and the smaller fill at 
the pullout area between station 211+00 and 213+00, based on multiple factors and 
parameters, including properties of the material to be used in the proposed fills, height of 
the fills, constraints limiting the spatial footprint of the fills, empirical experience with 
existing fills, costs, and risks.  Because of the substantial magnitude of the two large fills, 
any flattening of their slope ratios would substantially increase right-of-way needs, 
earthwork volumes and costs, and environmental costs.  Experience indicated that building 
the fills at a steeper slope ratio than 1.5:1 to further reduce the footprint would likely 
require significant slope reinforcement and substantial additional erosion protection, and, 
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therefore, was not considered economically feasible in respect to the relatively small 
reduction in footprint gained.   
 
The material properties (φ, C, γ) of the rock and soil to be used in constructing the fills are 
discussed in section 8.2.1 below on embankment material.  These parameters were utilized 
in the stability analyses, which are discussed below in the section (8.2.2) on stability 
analysis.         
 
8.2.1   Embankment Material  
 
The fills are to be built from material excavated from the cut slopes, which consists 
predominantly of rock and, to a lesser amount, of soil overburden that sits atop this rock.  
The material properties of these excavated materials, as they pertain to fill construction, are 
discussed here.     
 
Excavation of the rock is highly likely to produce predominantly subangular to angular, 
blocky to slightly elongate or slightly tabular shapes, based on field observations of the 
intact rock on the slopes, rock shed from the slopes found in the catchment ditches, and 
general experience with rock cuts on the Buckhorn Grade.  The expected shapes of the 
excavated rock indicate that it will possess a fairly high φ (angle of internal friction) angle, 
likely approaching 45˚ (1:1).  Observations of other rocky fills constructed on the 
Buckhorn Grade with fairly similar material indicates that this material is very stable at 
1.5:1 (33.7˚).  For the purpose of stability analysis, the rock was assigned φ angles from 37˚ 
to 40˚, which are considered to be highly conservative to slightly conservative.  Being in 
essence a ‘cohesionless soil’, the rock was assigned a C (cohesion) of 0.  The rock was 
assumed to have an average γ (unit weight) of 140 pounds per cubic ft (pcf), based on rock 
type and empirical charts.     
 
Soils overlying the bedrock have φ angles ranging from as low as 15˚ to as high as 38˚.  
Soil samples from within the project boundaries were tested for shear strength by OGDN 
(direct shear box test), SHN (direct shear box test; 2002), and Prysock (Large diameter 
Triaxial; 1979).  The OGDN test on a sandy silt (ML) sample from the vicinity of station 
196+00 and a depth of about 10 ft yielded a φ angle of 38˚ and a C of 536 pounds per 
square foot (psf).  SHN’s samples (mostly sandy silts (ML) with one silty sand (SM))  
yielded φ angles of  15˚, 34˚, 19˚, and 32˚, with corresponding C values of 1124, 537, 786, 
and 1602 psf, respectively.  Prysock’s silty clay-clayey silt (ML-CL) samples yielded φ 
angles of 15˚, 16˚, 20˚ and 22˚, with corresponding C values of 4000, 6500, 8000 and 7000 
psf, respectively.  Soils were assigned a lump γ value of 115 pcf.     
 
The relative percentage of rock versus soil that exists in the proposed cuts is estimated to 
be about 90% rock and 10% soil. 
 
8.2.2 Embankment Stability Analysis 
 
Slope stability analysis was performed based on the C, φ, and γ values discussed in section 
8.2.1  to evaluate the stability of a 1.5:1 fill constructed from 1) the overburden soil, 2) the 
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bedrock, 3) and the bedrock and soil mix.  Limit equilibrium methods available in Slope/W 
(2004) that utilize both force and moment equations together were employed in the 
analyses.  A Factor of Safety (FOS) of 1.3 was considered the minimum acceptable.   
 
Table 4 presents a synopsis of the primary stability analyses performed.  These runs 
primarily involve variations in φ and C for each of the three fill types (soil, rock, rock-soil).  
Numerous additional runs were performed tangential to the runs listed in this table in order 
to test sensitivity and the effects of altering γ and conditions such as the groundwater table, 
since these were estimated or assumed.  Factors of Safety (FOS) for primary modelling 
runs are given for each of the runs.  The column titled "Failure Surface" refers to the depth 
(perpendicular to the fill surface) of the critical failure surface (the surface with the lowest 
FOS for that run). Deep surfaces rotate at least 15 ft perpendicular into the fill surface and 
usually comprise the entire fill surface (extending from the top of the fill to the bottom). 
Shallow failure surfaces are relatively surficial, penetrating no more than 4 ft into the fill 
surface.  Such shallow surfaces arose only when cohesion was non-existent; such shallow 
failures do not represent significant global instability so much as surficial sloughing 
potential.  The last column in this table provides comments regarding the conservativism or 
riskiness of the φ and C parameters – this refers to the likelihood of the parameter strengths 
being met by the materials available.  A 'highly conservative' description indicates that the 
material will easily meet the specified value; a 'very risky' description indicates that there is 
a considerable possibility that the material will not meet the specified value, a value that is 
then considered unlikely to occur.   
 
All fill models in Table 4 contained high ground water tables, with the phreatic surface 
approximately 8 feet from the fill surface near its top and at the fill surface near the bottom 
of the embankment.  Stability runs employing lower ground water conditions were found to 
be slightly more stable, so these were not considered in an effort to provide more 
conservative analyses.  This is considered necessary to account for those occasional years 
when precipitation is excessive and drawn out.   
 
Fills constructed entirely of soil (Table 4, runs 1-5) were first analyzed utilizing 
considerably conservative parameters (likely to be met or exceeded in reality): a φ of 20˚, a 
C of 500 psf, and a γ of 115 pcf for the total soil mass.  This produced a minimum FOS of 
0.87.  Decreasing the conservatism of the model parameters to a φ of 22˚, a C of 700 psf, 
and a γ of 115 pcf produced a minimum FOS of 1.0.  Further decreasing the conservatism 
of the model parameters to a φ of 25˚, a C of 1000 psf, and a γ of 115 pcf produced a 
minimum FOS of 1.2.  A minimum FOS of 1.3 was not obtained until φ and C were set at 
either 25˚ and 1500 psf, or 28˚ and 1000 psf, values which are completely lacking in 
conservatism. All of the above stability models depend significantly upon substantial 
amounts of cohesion, a dependence which carries long-term stability risks due to the 
potential for cohesive forces to decrease under certain conditions (Bullock, et. Al., 1988) 
and allow creep under certain wet conditions, creep that can eventually lead to failure.  
Engineering judgment therefore precludes the dependence on large amounts of cohesion for 
long-term stability.  Because of the significant risk inherent in the model that produced a 
FOS of 1.3, because of the mildly conservative φ and C values of 22˚ and 700 psf failure to 
produce the minimum required FOS of 1.3, and because of the over-dependence upon 
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cohesion in these models, fills constructed entirely from the soils available within the 
project are not considered stable.   
     
Fills constructed entirely of rock (Table 4, runs 6-9) were analyzed for stability utilizing a γ 
of 140 pcf, a C value of 0, and φ values ranging from 37˚ to 40˚.  Variation of the γ value 
within a reasonably plausible range indicated only a small effect upon the resultant FOS’s, 
with higher γ values producing FOS’s with equal or only slightly higher values.  The 140 
pcf value, which lies in the lesser end of the plausible range of values for this rock, was 
chosen for subsequent modeling runs in order to be slightly conservative. The first three 
‘rock only’ runs shown in Table 4 with φ values ranging from 37˚ to 39˚ produced FOS 
values slightly below 1.3 for shallow critical surfaces.  The subsequent application of a 
false veneer of cohesive material to the fill surface acted to force the critical surface deeper 
(which would be more representative of actual global stability rather than surficial 
sloughing) and the FOS higher to 1.3 (not shown in Table 4) for these φ values.  A φ value 
of 40˚ resulted in a deep critical failure surface without the utilization of a false cohesive 
veneer, and produced a FOS of 1.32 (run 9).  Because the φ values ranging from 37˚ to 40˚ 
are considered to be very conservative to slightly conservative, these stability analyses 
indicate that fills composed entirely of rock would be globally stable.           
 
Fills constructed of a rock-soil mixture approximating the ratio of 90% rock and 10% soil 
estimated to exist within the total proposed excavation material were analyzed for stability.  
A γ of 137.5 pcf was estimated for the mixture as a whole by proportioning the relative 
combinations of the γ values for each component (140 pcf for rock and 115 pcf for soil). 
This value was rounded down to 135 pcf for the sake of conservatism, since test runs 
indicated that the FOS generally increased slightly with increasing γ.   
 
Estimation of the φ angle for the rock-soil mixture was not done by simple proportioning, 
because the nature of this parameter prevents it from acting in such a straightforward 
fashion.  The fairly large φ angle of the rock (40˚) is obtained through rock-to-rock contact 
combined with the subangular to angular shape of the rocks, which together cause the 
individual pieces to lock or restrain one another from sliding or moving relative to each 
other.   If the rock-to-rock contact is eliminated or reduced substantially by the addition of 
a substantial proportion of soil, the φ angle would be significantly reduced.  In contrast, if 
the addition of soil was relatively small as it is in this case, the φ angle of the rock-soil 
mixture will likely be controlled predominantly by the initial φ angle of the rock.  In such a 
case, the lower φ angle of the soil probably contributes less to the overall φ angle of the 
mixture than its relative proportion would suggest.  This would indicate that a 10% 
contribution to the φ angle of the mixture by the φ angle of the soil (25˚) would result in a 
conservative overall φ angle for the mixture. Thus a φ angle of 38.5˚ was estimated to be a 
fairly conservative φ angle for the rock-soil mixture.        
 
Estimation of the cohesion (C) for the rock-soil mixture was also not done by simple 
proportioning.  C is basically the shear strength in a soil not produced by interparticle 
friction.  Some cohesion (true cohesion) is caused by electrostatic forces (ionic) within the 
clays and cementing by certain molecules, while other cohesion (apparent cohesion) is 
caused by negative capillary pressure (lost by wetting) and certain pore pressure responses.   
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These cohesive forces act mostly on similar particles within the soil, but some of these 
forces may also act on other particles or molecules, like those present on the surface of 
rocks. The cohesion of a fill composed of a rock-soil mixture that is predominantly soil will 
still retain a significant portion of its cohesion, albeit some of it apparent, since the soil will 
bind cohesively to some degree to the rock surfaces. The rocks themselves will hold 
together internally (in essence, be internally cohesive like cementation).  The net result will 
likely be a rock-soil mixture that acts as if its cohesion was only moderately less than if the 
mass were composed entirely of the soil.  As the relative percent of rock increases this 
cohesive behavior should remain fairly uniform until a significant amount of rock surfaces 
come into contact without cohesive soil between them.  At that point cohesion in the 
mixture as a whole probably diminishes more, though likely not to the relative percent 

Run 
#

Fill Type φ?  C    
(psf)

γ    
(pcf)

FOS Failure 
Surface

Comments on φ and C Parameters

1 Soil Only 20 500 115 0.87 Deep φ & C highly conservative
2 Soil Only 22 700 115 1 Deep φ & C moderately conservative
3 Soil Only 25 1000 115 1.2 Deep φ & C no conservatism
4 Soil Only 25 1500 115 1.3 Deep φ slightly risky/ C moderately risky
5 Soil Only 28 1000 115 1.3 Deep φ very risky/ C no conservatism
6 Rock Only 37 0 140 1.19 Shallow φ very conservative/ C accurate
7 Rock Only 38 0 140 1.24 Shallow φ very conservative/ C accurate
8 Rock Only 39 0 140 1.28 Shallow φ slightly conservative/ C accurate
9 Rock Only 40 0 140 1.32 Deep φ slightly conservative/ C accurate

10 Rock-Soil 36 150 135 1.27 Deep φ highly conservative/ C moderately conservative
11 Rock-Soil 36 200 135 1.29 Deep φ highly conservative/ C slightly conservative
12 Rock-Soil 37 100 135 1.29 Deep φ highly conservative/ C moderately conservative
13 Rock-Soil 37 150 135 1.31 Deep φ highly conservative/ C moderately conservative
14 Rock-Soil 38 100 135 1.33 Deep φ very conservative/ C moderately conservative
15 Rock-Soil 38 150 135 1.34 Deep φ very conservative/ C moderately conservative
16 Rock-Soil 39 100 135 1.38 Deep φ very conservative/ C moderately conservative
17 Rock-Soil 39 150 135 1.39 Deep φ very conservative/ C moderately conservative
18 Rock-Soil 40 500 135 1.61 Deep φ slightly conservative/ C no conservatism
19 Rock-Soil 40 500 155 1.62 Deep φ slightly conservative/ C no conservatism
20 Rock-Soil 40 150 135 1.43 Deep φ slightly conservative/ C moderately conservative

Table 4.  Stability Analysis Modelling Runs.    Parameters (φ, C, & γ ) and Factors of Safety (FOS) for 
primary modelling runs are given for the three types of fills modelled: soil only, rock only, and rock‐soil 
mixture.  The column titled "Failure Surface" refers to the depth of the critical failure surface. Deep 
surfaces rotate at least 15 ft perpendicular into the fill surface and usually comprise all of the fill surface. 
Shallow Failure surfaces are relatively surficial, penetrating no more than 5 ft into the fill surface.  
Comments regarding the conservativism or riskiness of the φ and C parameters refer to the likelihood of 
the strengths being met by the materials available.  A 'highly conservative' description indicates that the 
material will easily meet the specified value; a 'very risky' description indicates that there is a 
considerable possibility that the material will not meet the specified value.  
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indicated by the volume percent the soil contributes to the mixture.  Based on this 
reasoning, it is probably conservative to estimate for modeling purposes the C in the 90/10 
rock-soil mixture at 10% to 15% of the cohesion of the soil by itself.  Therefore a C of 100 
psf to 150 psf for the rock-soil mix was considered moderately conservative for the 
purposes of stability analysis.      
 
Stability analysis involving varying parameter values for the rock-soil mixture are 
presented in runs 10 thru 20 in Table 4.  Of these runs only 3 (runs 10, 11, and 12) failed to 
meet the minimum FOS of 1.3, falling short only by a few hundredths while employing 
considerately conservative parameter values.  The remaining runs all met minimum FOS 
requirements, with FOS values ranging from 1.3 to 1.62.  All but two of these runs 
employed at least some degree of conservatism in the parameters.  Runs 18 and 19, which 
produced FOS values of 1.61 and 1.62, respectively, involved a non-conservative C value 
of 500 psf.   
 
Based on the discussion above regarding the stability analyses of the rock-soil mixture, fills 
composed of such material are considered to be stable.  This conclusion involves the caveat 
that no large homogeneous volumes of soil devoid of rock will be placed in the fills by 
construction personnel, unless located away from the fill surface and near the center of the 
fill. 
 
8.2.3    Embankments - Founding and Settlement 
 
The two main fills are situated to span moderately narrow small valleys that have steep side 
slopes that act to restrain any movement at the ends of these fills.   
 
The central portions of these fills will be founded primarily above Bragdon rocks that are 
covered by about 5 to 12 ft of overburden soil composed of silty sands (SM) with gravel, 
cobbles and boulders.  The bedrock is believed to be relatively unweathered and highly 
competent to bear the weight of the proposed fills.  Specific foundation conditions beneath 
the steel plate corrugated steel pipe culverts proposed to carry water flow through the base 
of these fills, as well as recommendations regarding these foundations, are provided in the 
Foundation Report (April 27, 2011) and the Foundation Report Addendum ( June 28, 
2011).   
 
Field investigatory work revealed no indications of gaseous waters (such as sulphuric) in 
the creek valleys or nearby tributaries that would indicate any need for special 
considerations during the construction of the embankments and culverts. 
   
Foundation settlement beneath the fills is expected to be no more than 1.2 inches beneath 
the Trail Gulch fill and 1.1 inches beneath the center of the Water Gulch fill, with all of this 
occurring during embankment construction.  Post-construction settlement activity within 
the compacted fills is expected to be low due to the rocky nature of the material and the 
standard 90% relative compaction requirement recommended (section 10.3) for these fills, 
with no more than 1.5 inches occurring at the center of either fill.  This settlement was 
estimated based on elastic theory, the Hough Method, and empirical measurements of post-
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construction fill settlement occurring on a nearby fill that was recently constructed (2009) 
with nearly identical rock and soil.    
 
8.2.6 Embankments-Erosion 
 
The proposed fills, if unprotected, will be mildly susceptible to localized erosion where 
pockets of soil may be left exposed on the fill surface rather than the predominant rocky 
material that the bulk of both fills are to be constructed from.   
 
8.2.7   Embankments - Drainage   
 
With the exception of Trail Gulch and Water Gulch, no groundwater seeps or channelized 
surface water was observed within the footprints of the proposed fills.  Consequently, no 
subsurface drainage, other than the two SPCSP culverts, is considered necessary.  
 

9. Construction Considerations 
 

9.1 Construction Advisories 
 
Trees larger than 6" at chest height that are situated within 5 feet outside of the excavation 
lines should be cut.  Smaller vegetation may remain in place in this area outside of the cut 
zone.  Stumps from the trees cut within this 5-foot zone should be left in place at a height 
of 10 inches to 24 inches above the surrounding ground.   
 
Cuts excavated during the first season of construction should be allowed to weather the 
following rainy/wet season without cover or protection.  Appropriate and necessary BMP 
and storm water protection measures should be in place below them and proper BMP 
methods should be followed to prevent sediment discharge violations.  This exposure of the 
unprotected cuts to the weathering season is intended to instigate sloughing that would 
likely occur during the first few post-cutting wet seasons regardless of protection, and 
expose any localized planar weaknesses, failures, or rockfall issues in the rock cut slopes.  
Following the wet season, cut slopes shall be evaluated by OGDN and the Office of 
Construction to determine which slopes might require trimming, additional cutting, and or 
scaling during the next construction season.  In addition, trees located near the top hinge 
points of some cut slopes may be deemed problematic after undergoing the interim wet 
season, and shall be designated for cutting during the next construction season.  
Problematic trees include those that appear likely to fall soon, and those that are close 
enough to a newly developed edge (from wet season sloughing) that they could act as 
levers under the force of winds to cause the top of slope to fail.   
 
Cut slopes are likely to shed some rock during construction, so appropriate caution below 
these cuts should be exercised.  Due to the naturally steep slopes, the significantly high 
cuts, and the additional distance upslope of the proposed cuts above the existing highway 
distance that could add rolling speed to the rocks), rolling rock and rockfall created during 
cut slope construction will pose a threat to the existing travelled way if precautions are not 
taken to mitigate the threat.   
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9.2 Construction Considerations that Influence Design 
 
Due to the likelihood of mostly mild localized sloughing, erosion, and rockfall from the 
newly cut slopes during their first wet season following cutting, work should be staged, if 
possible, so that the cuts most likely to be problematic are given priority in the order that 
cutting is to occur.  Cuts between stations 192+50 and 196+00, followed by the cuts at the 
east end of the project, should receive higher priority.  Such staging will allow the winter 
observation of any developing problems so that specific recommendations can be made for 
mitigation and repair work to be performed during the following construction season.  Such 
staging will also help to synchronize the greatest proportion of post-cutting wet season 
problems that might arise from these slopes with the on-site presence of a contractor still 
under contract so that winter cleanup may proceed swiftly and efficiently without traffic 
and pavement directly below the problematic cut slope(s).  Staging priorities based on such 
cut slope priorities, however, should not override staging priorities based on the logistical 
necessities involved with the construction of the two fills.    
 
9.3 Construction Monitoring 
 
Cut slopes should be monitored visually while they are being cut, primarily for loose rock 
or sections of rock.  Such monitoring will also serve to detect problems early, should they 
arise, so that changes, if necessary, to the cut slope design may be implemented as early in 
the construction process as possible.  Visual monitoring basically entails observing the 
slope above a cut and looking for cracks and fissures that are precursory to tension cracks 
that would indicate imminent slope failure or sloughing.  Visual observation of the cut face 
for cracks and notable shifts of material should also be performed.   
    
Periodic visual monitoring of the cut slopes and the areas in front of them through the wet 
season is considered necessary to make sure that BMP installations are functioning as 
intended.  This monitoring is also important so that cut slope evolution can be observed and 
understood in order to better plan for any possible trimming or additional cutting that may 
be required. 

 
9.4 Differing or Problematic Site Conditions 
 
Should differing site conditions arise during construction please contact Mr. Lewis of 
ODGN.     
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10. Recommendations and Specifications 
 

10.1. Cut Slopes 
 
• Prior to cutting slopes, it is recommended that trees larger than 6" at chest height that 

are situated within 5 feet outside of the excavation lines be cut.  Stumps from trees cut 
within this 5-foot zone shall be left at a height of 10 inches to 24 inches above 
surrounding ground. 

 
• Triple slope-ratio cut slopes of 1:1 (top of cuts), 0.75:1 (below the 1:1 cuts), and 0.5:1 

(at the base of the cut below the 0.75:1 cuts) are recommended for most cut slopes 
when the excavation extends sufficiently into the native slopes.  When the excavation 
shallows, the steeper 0.5:1 cut slope ratio is no longer recommended at the bottom of 
the cut.  When the excavation shallows even further, the 0.75:1 cut slope ratio also not 
recommended, leaving 1:1 as the recommended cut slope ratio.  Recommended slope 
ratios as a function of excavation depth are given by station interval in Table 5 below.  

   
• Benches are not recommended for cut slopes. 
 
• It is recommended that as many cut slopes as possible be allowed to overwinter 

unprotected during the interim wet season between construction seasons, preferably 
those between station 193+50 and 196+00.   

 
• Temporary BMP’s are recommended at the bottom of all cut slopes during the interim 

construction wet season (some sort of sediment catch basin).  
 

• It is recommended to apply hydroseed mulch or a similar erosion prevention product to 
the tops of the cut slopes at the end of the final construction season.  

 
• Unpaved shoulders varying from 16 to 28 ft in width with a 6:1 back slope are 

recommended at the base of all cut slopes for rockfall catchment.  Catchment widths 
are given by station interval in Table 5.  Column 3 contains catchment widths designed 
for 90% capture of rockfall impacts and about 50% of rockfall run-out.  Column 4 
contains catchment widths designed for greater than 95% capture of rockfall impacts 
and about 75% to 90% of rockfall run-out.  Widths in Column 3 are 6 ft wider than 
those in Column 2, with 6 ft representing the amount set aside by Design for a possible 
future truck climbing lane.   
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CATCHMENT 
WIDTH

CATCHMENT 
WIDTH (with 
additional  6')

SLOPE 
RATIO 1

SLOPE 
RATIO 2

SLOPE 
RATIO 3

Begin End (ft) (ft) (S1) (S2) (S3) (S1/S2) (S2/S3)
192+25 192+50 10 16 1.0:1.0 0.75:1 no 20 no
192+75 194+00 12 18 1.0:1.0 0.75:1 no 20 no
194+25 194+50 10 16 1.0:1.0 0.75:1 no 20 no
194+75 195+00 6 12 1.0:1.0 no no no no
195+25 199+50
199+75 199+75 10 16 0.75:1 no no no no
200+00 200+25 12 18 1.0:1.0 0.75:1 no 12 no
200+50 202+00 16 22 1.0:1.0 0.75:1 0.5:1 12 35
202+25 202+25 14 20 1.0:1.0 0.75:1 0.5:1 10 35
202+50 202+50 14 20 1.0:1.0 0.75:1 0.5:1 8 35
202+75 202+75 14 20 1.0:1.0 0.75:1 no 6 no
203+00 203+00 14 20 1.0:1.0 0.75:1 0.5:1 6 35
203+25 203+25 14 20 1.0:1.0 0.75:1 0.5:1 6 33
203+50 203+75 16 22 1.0:1.0 0.75:1 0.5:1 6 33
204+00 204+00 18 24 1.0:1.0 0.75:1 0.5:1 6 33
204+25 204+25 18 24 1.0:1.0 0.75:1 0.5:1 12 30
204+50 205+00 20 26 1.0:1.0 0.75:1 0.5:1 14 30
205+25 205+25 20 26 1.0:1.0 0.75:1 0.5:1 12 30
205+50 205+50 20 26 1.0:1.0 0.75:1 0.5:1 10 30
205+75 205+75 20 26 1.0:1.0 0.75:1 0.5:1 8 30
206+00 206+25 20 26 1.0:1.0 0.75:1 0.5:1 8 35
206+50 206+75 21 27 1.0:1.0 0.75:1 0.5:1 8 35
207+00 207+00 20 26 1.0:1.0 0.75:1 0.5:1 8 35
207+25 207+50 18 24 1.0:1.0 0.75:1 0.5:1 8 35
207+75 208+50 16 22 1.0:1.0 0.75:1 0.5:1 8 35
208+75 208+75 16 22 1.0:1.0 0.75:1 0.5:1 8 33
209+00 209+75 16 22 1.0:1.0 0.75:1 0.5:1 6 30
210+00 210+00 14 20 no 0.75:1 0.5:1 no 25
210+25 210+25 14 20 no 0.75:1 0.5:1 no 20
210+50 210+50 12 18 no 0.75:1 0.5:1 no 15
210+75 210+75 12 18 no 0.75:1 0.5:1 no 10
211+00 211+00 10 16 no 0.75:1 0.5:1 no 5

Table 5.  Catchment Widths and Cut Slope Ratios by Station. The first column of catchment 
widths is based on 90% containment of impacts and 40-50% of rollouts.  The second column adds 
the 6' that Design and Management want allocated for a possible future additional passing lane (see 
text).  These larger catchments provide containment for 95% of impacts and 75% - 90% of rollouts. 
Slope ratio 1 (S1) is the cut slope ratio beginning at the top of cut. Slope ratio 2 (S2) begins at the 
depth (determined perpendicular to ground surface) given in S1/S2 column.  S3 begins similarly at 
the depth given in the S2/S3 column. Plate 6 provides a generic cross-section drawing to visually 
explain these parameters. 

STATION 
INTERVAL

Depth to Slope 
Break (ft)

Fill Only ‐ No Cutting
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CATCHMENT 
WIDTH

CATCHMENT 
WIDTH (with 
additional  6')

SLOPE 
RATIO 1

SLOPE 
RATIO 2

SLOPE 
RATIO 3

Begin End (ft) (ft) (S1) (S2) (S3) (S1/S2) (S2/S3)
211+25 211+50
211+75 212+25 10 16 no 0.75:1 no no no
212+50 212+50 12 18 1.0:1.0 0.75:1 0.5:1 6 25
212+75 212+75 14 20 1.0:1.0 0.75:1 0.5:1 6 25
213+00 213+00 14 20 1.0:1.0 0.75:1 0.5:1 6 30
213+25 213+75 16 22 1.0:1.0 0.75:1 0.5:1 6 30
214+00 214+75 14 20 1.0:1.0 0.75:1 0.5:1 6 30
215+00 215+25 12 18 1.0:1.0 0.75:1 0.5:1 6 30
215+50 215+50 10 16 1.0:1.0 0.75:1 no 4 no
215+75 215+75 10 16 no 0.75:1 no no no
216+00 216+75
217+00 217+00 10 16 no 0.75:1 no no no
217+25 217+25 10 16 1.0:1.0 0.75:1 no 2 no
217+50 217+50 10 16 1.0:1.0 0.75:1 no 4 no
217+75 215+75 12 18 1.0:1.0 0.75:1 0.5:1 6 30
218+00 218+00 12 18 1.0:1.0 0.75:1 0.5:1 8 30
218+25 218+50 14 20 1.0:1.0 0.75:1 0.5:1 8 30
218+75 219+25 16 22 1.0:1.0 0.75:1 0.5:1 8 30
219+50 219+50 14 20 1.0:1.0 0.75:1 0.5:1 8 30
219+75 220+00 12 18 1.0:1.0 0.75:1 0.5:1 8 30
220+25 220+25 10 16 1.0:1.0 0.75:1 no 6 no
220+50 220+50 10 16 1.0:1.0 0.75:1 no 4 no
220+75 220+75 10 16 1.0:1.0 0.75:1 no 6 no
221+00 221+00 12 18 1.0:1.0 0.75:1 0.5:1 8 30
221+25 221+50 14 20 1.0:1.0 0.75:1 0.5:1 8 30
221+75 222+25 16 22 1.0:1.0 0.75:1 0.5:1 8 30
222+50 223+50 18 24 1.0:1.0 0.75:1 0.5:1 8 30
223+75 223+75 16 22 1.0:1.0 0.75:1 0.5:1 8 30
224+00 224+00 14 20 1.0:1.0 0.75:1 0.5:1 8 30
224+25 224+25 14 20 1.0:1.0 0.75:1 0.5:1 6 25
224+50 224+50 12 18 1.0:1.0 0.75:1 0.5:1 6 25
224+75 224+75 10 16 1.0:1.0 0.75:1 0.5:1 4 25
225+00 225+00 10 16 1.0:1.0 0.75:1 no 2 no
225+25 225+25 10 16 no 0.75:1 no no no
225+50 225+50
225+75 225+75 10 16 1.0:1.0 0.75:1 no 4 no
226+00 226+25 10 16 1.0:1.0 0.75:1 0.5:1 6 12
226+50 226+50 10 16 no 0.75:1 0.5:1 no 12

Fill Only ‐ No Cutting

Fill Only ‐ No Cutting

Fill Only ‐ No Cutting

STATION 
INTERVAL

Depth to Slope 
Break (ft)
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10.2 Embankments 
 

• It is recommended that the 2 large embankment fills and the smaller fill (between stations 
211+00 and 213+00) proposed for this project be constructed at a slope ratio of 1.5:1.  

• Gabion-lined ditches for collecting surface water and transporting it safely (by minimizing 
erosion) off the fill surface are recommended for the faces of the fill slopes.  These ditches 
should be underlain by impermeable geomembrane to prevent water from seeping into the 
fill beneath these ditches.  Our office recommends that these ditches be located no greater 
than 40 vertical feet apart and that they drain into similarly gabion-lined collection ditches 
that can transport the water completely off the fill and into the natural drainages and creeks. 

• It is recommended that the exposed surfaces of the embankment fills be sprayed with some 
type of hydroseed mulch or other form of erosion control at a minimum at the completion 
of the fill and before entering any overwintering or rainy period.  
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Trail Gulch Fill (green) 

Water Gulch Fill (green) 

Water Gulch  

Trail Gulch 

Willow Creek 

Minor Fill (green) in 
Existing Pullout
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SOIL MAP of PROJECT 
AREA Date:  October 2011 

EA: 02-2E5101 CALTRANS 
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02-SHA-299 PM 4.3/5.5 
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MbG2 

Soil Map of Project Area.  Soil Map taken from the Soil Survey of Shasta County Area, 
California, August 1974, by USDA Soil Conservation Service and Forest Service.  The soil 
units within the project area (approximately delimited by blue line), in order from greatest 
coverage to least coverage are the Millsholm Gravelly Loam 30 to 70% slopes (MeG), 
Colluvial Land (CsF), the Maymen Very Stony Loam 30 to 80 % Slopes (MbG2), and the 
Neuns Very Stony Loam (NdG).  These soil classifications and descriptions are agriculturally 
based, not engineering based, and do not follow naming and description protocol of the 
Caltrans Boring and Logging Manual.  

N

          NO SCALE 

Approximate Area of Project (in blue)

Soil Types 
CsF  Colluvial Land. Heterogenous deposits of soil, 25 – 90% gravel & stones. 
MbG2  Maymen Very Stony Loam 30-80% Slopes.   
MeG  Millsholm Gravelly Loam 50-70% slopes.  Slightly acidic gravelly loam 
                over shallow sedimentary or metasedimentary bedrock at ~ 16”.   
NdG   Neuns Very Stony Loam 50-80% Slopes.  
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A B C

D 

G

N 
From Geologic Map and Section of the 
French Gulch Quadrangle, Shasta and 
Trinity Counties, California in Geology 
of the French Gulch Quadrangle, Shasta 
and Trinity Counties, California by J.P. 
Albers, 1964. 

Jurassic - Cretaceous
Gneiss and amphibolite 
derived from Copley, 
Balaklala and Bragdon 
Formations. 

Mississippian-Carboniferous 

Bragdon Formation. 
Mbp      Phyllite created by 
contact  metamorphism of 
Bragdon Formation with 
Shasta Bally Batholith 
 
Mbl    Mostly shale, 
mudstone, & siltstone with 
subordinate tuff & 
conglomerate 

Devonian 

Western Project Limit 

Eastern 
Project  
Limit 

Balaklala Rhyolite. 
Non-porphyritic quartz 
keratophyre and quartz 
keratophyre containing 
quartz phenocrysts  

Db Db
  gn 

Mbp 

Mbp 

Mbl 

Quaternary-Recent 

Mbl 

Recent sand and gravel in 
stream beds Qal 

Qal 
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LOCATION OF SEISMIC REFRACTION LINESDate:  October 2011 
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A B C

N 

1  

2  

 3  

4  
5 

6 
7 

 8  
 9 

Aerial Photo of Project Area with Location of Seismic Refraction Lines.  Approximate line locations are indicated by yellow-on-blue lines.  Lines 
1, 2, and 3 were performed for the Project Foundation Report (FR) to assess the underlying conditions beneath the two proposed culverts, which will be buried 
beneath the two fills spanning Water Gulch and Trail Gulch.   Lines 4 through 9 are located in the locations of proposed cuts. 

Eastern End 
of Project Western End 

of Project 
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TRIPLE SLOPE RATIO CUT 
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Native Topographic Surface 
(Black Line)

Depth to transition 
between 1:1 and 
0.75:1 cut slopes 
(pink arrow) 

Depth to transition 
between 0.75:1 and 
0.5:1 cut slopes (pink 
arrow) 

Cross-Sectional Drawing Showing a Triple Slope Ratio Cut Slope.   The top part of the cut 
has a slope ratio of 1:1 (red), the middle portion of the cut has a 0.75:1 slope ratio (blue), and 
the bottom of the cut has a 0.5:1 slope ratio (orange).  The catchment has a backslope of 6:1.  
The depth given in the text (Table 5) at which a transition between slope ratios occurs is 
determined perpendicular to the native topographic surface, as is shown by the pink arrows.  
This is based on the fact that increased weathering and rock quality generally increase with 
depth parallel to the native topographic surface in the project area.  This has been 
demonstrated in seismic refraction profiles and field observations of existing cut slopes.   

 
1:1  

 
0.75:1 

 
0.5:1  

 
Catchment @ 6:1  
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DEPTH MEASUREMENT 
for RIPPABILITY Date:  October 2011 

EA: 02-2E5101 CALTRANS 
Division of Engineering Services 
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Office of Geotechnical Design- 
North 

02-SHA-299 PM 4.3/5.5 
GEOTECHNICAL DESIGN REPORT 

Determining Depth Regarding Rippability Descriptions.  Depths cited in the text regarding 
rippability are determined perpendicular to the original ground surface (solid heavy black line), based on 
the fact that weathering generally parallels (or sub-parallels) the native topographic surface within the 
project area.  (A) Depth (blue arrows) is determined relative to, and perpendicular to, the native 
topographic surface.  The proposed cut is shown in red.   (B) Depth (blue arrows) is still determined 
relative to, and perpendicular to, the native topographic surface. In this case, where a 60-year-old cut 
already exists (green lines), the depths are taken from a line (bold black dashed line) interpolated across the 
existing cut that best restores the original native topographic surface.  

A 

B 

Proposed Cut (red) 

Proposed Cut (red) 

Native Topographic Surface (Solid Black Line) 

Native Topographic Surface (Solid Black Line) 

Depth Measurements 
(blue arrows)

Depth Measurements 
(blue arrows) 

Restored Native Topographic 
Surface (Dashed Black Line)

Existing Cut (green) 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX B 

SEISMIC REFRACTION DEPTH SECTIONS 
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APPENDIX C 

Laboratory Tests 
1. OGDN pH & Resistivity 
2. OGDN Direct Shear 
3. OGDN PI and Gradation 
4. SHN Tests (Gradation, Atterberg (PI), Direct Shear, Consolidation, 

Corrosion)  
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STATE OF CALIFORNIA • DEPARTMENT OF TRANSPO 

,-,, SAMPLE IDENTIFICATION CARD 

.j:: 
I 

TL-01 01 (REV. 1 0/97) 

..0"' PRELIMINARY TESTS 

D PROCESS TESTS 

D ACCEPTANCE TESTS 

INDEPENDENT 
ASSURANCE TESTS 

SAMPLE SENT TO: 

D HDQTRS. LAB 

D BRANCH LAB 

!:;?' DIST. LAB 

SHIPMENT NO. P.O. OR REO. NO. D DIST. LAB 

D TRANS. LAB 
D SPECIAL TESTS I AUTHORIZATION NO.Q2_-· . 
SAMPLE OF SOJI-
FOR USE IN Ur10 At\J)1'tvl~idJ 

SAMPLE FROM 

DEPTH 

THIS SAMPLE 
IS SHIPPED IN 

TOTAL QUANTITY 
AVAILABLE 
REMARKS 

LIMITS 

CONT. NO. 

FED. NO. 

RES. ENGR. OR SUPT. 

ADDRESS 

CONTRACTOR 

CALL/ ,<J·6::JH n· - -717\7 

35{4, (yJi f;~, ,4) 
I (.//1~), 

l -~'7;\_ 
.--rfo· 

------- ----- --

Corrosion Test No. ,)) :/?l :c.~! EA C·2 .. r;;\ 
{ tS, k -~ 

Tested By: :;.,/ /1-);}C Date: 9· _:;; ,, ·.:. 
M'inirnurn S<!>il Resistance, Rmfn.T Sample 

Total Soil 
·~ C; 0(:) 

Temperature,T 
Water Sample R .. ~n-T= .,-_;,) l (Ohms) 
Added Resistance Resistance of Water, RT ., l () T= ,, .•. _,: oc 

(l'l'i!lft!iters) (Ohms) RT= (Ohms) 

l:;.C )~·'s Co0-<:::1 
Minimum Resistance of soil sample corrected 

to15.5°C, Rmfn.1U 
~,,} ~· ~~3 

,.;;~. ::'" [:; ~/ '0 Rll!ln-15.5 = Rm~n-T(24.5+ T) 
40 

::; () '~l. () () Rm·fn-.15.5= 4l~lS:(o (Ohms) 

. . :>.S ,';5.'1 (:) t:t Minimum Soil Resistivity,· Pm~n-1M 

·iO 9()(10 
Pm~n-1s.s=Rm~n-1s.s X (Soil Box Col'lstarit)* 

P1111n-1s.s= (Ohm-em) 

Resistance of water sample corrected 
to 15.5° C, Rts.s 

R15.5 = RT(24.5+T) 
40 

R1!!;.5= (Ohms) 

Resistivity of Water Sample, P1s.s 

P1M=R15.5 X (SoU Box C0l"lstant)* 

·Ptu= (Ohm-em) 

pH Value 
Soil Water 

pH:: 
,.;' } 1~'''} 
ifittt.t ,t pH= 

"\Nhere: Sotl Box Cof"I'Stant for small Box=1 em and.f01" Large.Box=6.76 em 

(") 
!!!. 
~ ... 
~ 

c... iii' 
t:-1 
~(I) 
<D IJI 

"'-0 Ol 

~~ 



.DIVISION OF 
ENGINEERING SERVICES 

OFFICE OF GEOTECHNICAL SUPPORT 

GEOTECHNICAL LABORATORY 
5900 Folsom Boulevard 
Sacramento, CA 95819 

Date: 813112011 

To: Scott Lewis I GDN 

From: Lilibeth C. Purta I (916) 227-5239 

RE: Laboratory Test Report-- EA: 02-2E5101 
GL 11-066 

Final test results. 

Note: All remaining test specimens will be disposed 
of in 30 calendar days from the release date of the 
final test results. 



DIRECT SHEAR TEST REPORT 

. 
10000 

. . . 
......... ......... ~ t-- .. - -- - -----:- -- - - - - --- ---:-·-·· .. ......... .. . . . . . . . . . 

. . 
(;; 8000 ...... ......................... . _ ...... .. ..J .......................... ..... ...... ..... ... 

a. 
(() 
(() 
w 
g: 6000 
(/) 

a:: 
L5 
Vi 4000 

2000 

. . . . . . . . . . . . 

. . . ·-- --------.------------., .................... , ............ ....... .. . . 

. . . . . 
- -- --------:-- -- --·--····r· ···········: .. ····-- ----
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HORZ. DEFORMATION, in 

Project: TwinGulchesCurvelmproveme 

Location: 02-SHA- 299-4.3/5.5 

Project No.: 02-2E510 1 

Boring No.: 

Sample Type: REMOLD 

Description: Brown, Silty Cloy. Remolded to 907. RC 

Remarks: ASTM D 3080. 

Wed, 31- AUG-201 1 09:25:25 

0 

,/ 

c = 536 psf 
/ , ~ .. 

/ 

: ' . : ..... . rp = 38.1 -~-----·······i······· .. ···! ·····------;·~------- ---+ ·----- - --- -

1--ta_n_¢_=_0_. 7-8----i ! . 1 / / i . 
. . . . . . . ' ' ' .. ' .. ................ ··--:------------~--- ---------~ ----------- ~-··- ........ ,... .. ·: ...... .. 
: : : : ..... .. 

: /. 

. . . . . ----- .. ------------.----------- - ~ ------------.~ --------- . 

. . 

. ' . ' . . . . . . . . . . . . 
' . ' ' ' ------------,-------------.-· .. .. .. .. . .... ' ................. .... ,. .............. -··- -...- -----------., ...... ---------,------------
I ' o ' I . . . . . . . 

2000 4000 6000 8000 10000 12000 14000 16000 
NORMAL STRESS, psf 

Symbol (9 !::. ~ 

Test No. DS11 051A DS1 10518 DS1 1051C 

Sample No. GS196_ 1 ~GS196_ 1 ~GS 19 6_1 

Shope Circular Circular Circular 

Dimension, 1n 1.944 1.944 1.944 

Area, ir/'2 2.9681 2.9681 2.9681 

Height, in 1 1 1 
~ Water Content. 7. 12.77 12.34 12.34 ·c: -

Dry Density, pcf 102.55 102 .94 102.94 

Saturat ion, 7. 52.08 50.83 50.83 

Void Ratio 0.67405 0.66779 0.66779 

Con sol. Height, in 0.98734 0.97492 0.95787 

Consol. Void Ratio 0.65286 0.62597 0.59753 

Water Content, 7. 22.03 20.82 20.70 

0 
c 

Dry Density, pcf 102.41 105.92 109.32 

iZ Saturation, 7. 89.56 92.24 99.79 

Void Ratio 0.67634 0.62079 0.57041 . 

Normal Stress, psf 1503.7 3998.9 7497.5 

Max. Shear Stress. psf 1718.3 3670.5 6421. 1 

Ult. Shear Stress, psf 1468.7 3667.9 6419.8 

Time to Failure, m in 6.6804 26.698 59.625 

Disp. Rote, in/min 0 .005 0.005 0.005 

Implied Specific Gravity 2.75 2.75 2.75 

Liquid Lim it --- --- ---
Plastic Limit --- --- ---
Plasticity Index --- --- ---

II .// 

\U~r. 1 
/ p,,., \ 



DIRECT SHEAR 
JOB: 02-2E5101 

SAMPLE: TGS196_1 
Test Specimen A 



DIRECT SHEAR 
JOB: 02-2E5101 

SAMPLE: TGS196_1 



•• 

DIRECT SHEAR 
JOB: 02-2E5101 

SAMPLE: TGS196_1 
Test C 





STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION 

REPORT OF TESTS ON SOILS, BASES & SUBBASES 
T1AH61 (REV. 1/2004) 

APPROVED BY TEST NO. DATE RECEIVED D DIS. MAT'LS. ENGR. D TRANS. LAB - ;? '<> -~)·J'~i . ·y·_• 07 82 D RESIDENT ENGINEER 
CALC. BY DATE REPORTED rxr <;:~.-:;rl~l_,:~,,-t _ (/ ·' 
'>·· . . · .. ;. : { . . 

GRADING ANALYSIS REPORT OF TESTS ON 

AS RET. 
ADJ. OR 

AS 0 SPECIF. 
. ::'"~::,; ?' / c~~n /;:~? _;-"'/ i.~?~ ; j,..,-:·l SIEVE COMB. LIMITS 

RECEIVED CR. 
GRADE 

USED 0 SOUGHT IF CONTRACT USE CONTRACT ITEM 

SOURCE I CHARGE I EXPENDITURE 

75 mn I I I I I I I I I l :? I t::•·: 'r·i /{ c;' I 
63 mn lt~~~~'f=~Ei'~~~;;.~~'N'"' I o~cJk~1J6T I SUBJOB 

50mn I I I I I I I I I I I I I I I I I 

37.5mn TEST SPECIMEN A B c D E 

25.0 mrr .i ,:;{. BATCH MASS 

19.0 mrr / ;:,: DATE TESTED 

12.5 mn --.'.~3,- COMPACTOR FOOT PRESSURE kPA 

9.5 mn '~'? INITIAL MOISTURE % 

4.75 mn ;•;_~ SOAK WATER mL 

2.36 mn ~ WATER ADDED-mL (TOTAL) 

1.18mn -t~£ WATER ADDED % 

60011rr ·j·) MOISTURE AT COMPACTION % 

300JlrT ,:; '; WET. WT. OF BRIQUETTE -gms 

150Jln -z.j I HEIGHT OF BRIQUETTE -mm 

75J1n :;;',; DRY DENSITY OF BRIQ.-kg/m' 

5 11n STABILOMETER PHAT 8900 N-kPa 

1 11n DISPLACEMENT 

R-VALUE BY STABILOMETER 
REMARKS: EXUDATION PRES. MPa 

THICK, BY STAB. mm 

EXPANSION DIAL READING-mm 

THICK, BY EXP. PRESS. mm 

Jl';·,, TEST RESULTS SPEC. 0 BULK (OVEN DRY) 

LL. </ i P.l.9 
SP. GR. 0 BULK(SSD) 

P.L.;'\.l: 0 APPARENT 

cv FINE COARSE 

SURFACE AS REC'D. AS REC'D 

BASE u.i CRUSHED CRUSHED ui 
SUBBASE COMBINED REL. COMPACTION DATA 

f- GRADEI100 REV. IN PLACE OPTIMUM a: 
GRAVEL EQUIVALENT FACTOR < lsoo REV. DENSITY ...J 

TRAFFIC INDEX ri D, MOISTURE 

~EXUDATION PRESSURE 
:::> 
0 D, %REL. COMP. 

...J 
~ EXPANSION PRESSURE %CRUSHED PARTICLES SPEC. 

a: AT EQUILIBRIUM SPEC. % MOISTURE BY O.D. 

INDICATED MINIMUM THICKNESS OF COVER FOR ABOVE CONDITIONS· m I 

-------------------------~ 

STATE OF CALIFORNII-1 • DEPARTMENT OF TRANSPORTATION 

SAMPLE iDENTIFiCATION CARD CARD NUMBER 

TL-0101 (REV. 10/97) c .:j ~~; 4 ~2 3 7 
Jil' PRELIMINARY TESTS 

. D PROCESS TESTS 

D ACCEPTANCE TESTS 

INDEPENDENT 
ASSURANCE TESTS 

D DIST. LAB 

D TRANS. LAB 

D SPECIAL TESTS 

SHIPMENT NO. 

AUTHORIZATION NO. 

LOCATION OF SOURCE (}!V """) )JE 
THIS SAMPLE 
IS SHIPPED IN 
(NO. CONTAINERS) 

I 
I 

OWNER OR MANUFACTURER 

LIMITS 

CONT. NO. 

FED. NO. 

RES. ENGR. OR SUPT. 

ADDRESS 

CONTRACTOR 

AND IS ONE OF 
A GROUP OF. 

2.t~ ) ' 

SAMPLES 
REPRESENTING 
(TONS, GALS, BBLS, 
STA ETC. 

j!IIIIIIIIWIIIIIIIIIIIIIIIIII 
6.0 5.0 4.0 3.0 2.0 1.0 0 

EXUDATION PRESSURE- MPa 



Project: Buckhorn Grade Project No.: 502001.02
Location of Project: Shasta Co., CA Tested By: SHN

Client: Caltrans Date of Testing: 09/17/2002

Drill Hole No. B02-1 B02-1 B02-1 B02-1    
Sample 2 3 4 5    

Depth (ft) 10 15 20 25    
Sieve (inches)

3        
2        
1        

0.75        
0.5        

0.375        
0.187 90.1 98.8 99.6 99.9    
0.0929 68.9 87.7 95 92    
0.0465 48.8 66.9 83.3 73.2    
0.0236 33.2 48.5 69.2 52.7    
0.0118 20.7 32 54.2 33    
0.00591 12.9 21.4 42.3 21.1    
0.00295 7.8 14.1 32 13.9    

Percent Passing (%)

GRAIN-SIZE DISTRIBUTION
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Project: Buckhorn Grade Project No.: 502001.021
Location of Project: Shasta Co., CA Tested By: SHN

Client: Caltrans Date of Testing: 09/17/2002

Drill Hole No. B02-2 B02-2 B02-2 B02-2 B02-2 B02-2 B02-2
Sample 2 3 4 5 6 7 9

Depth (ft) 10 15 20 25 30 35 45
Sieve (inches)

3        
2        
1        

0.75        
0.5        

0.375        
0.187 98.1 98.1 99 97.7 99.5 97.7 99.9
0.0929 78.9 83.4 82.6 78.3 85.5 89.5 98.4
0.0465 59.9 68.7 65.3 58.4 68.2 78.7 91
0.0236 46.1 57.1 52.2 43.7 55 67.6 76.9
0.0118 33.7 45.3 39.3 30.6 42.2 54.9 57.2
0.00591 25.1 36 29 21.6 32.2 43.5 41.3
0.00295 18.2 27.9 21.2 15.1 23.7 33.7 28.8

Percent Passing (%)
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Project: Buckhorn Grade Project No.: 502001.02
Location of Project: Shasta Co., CA Tested By: SHN

Client: Caltrans Date of Testing: 09/17/2002

Drill Hole No. B02-3 B02-3 B02-3 B02-3    
Sample 1 2 3 4    

Depth (ft) 5 10 15 20    
Sieve (inches)

3        
2        
1        

0.75        
0.5        

0.375        
0.187 99.7 99.1 99.8 98.3    
0.0929 91.1 86.8 98 84    
0.0465 74.4 70.9 91.8 63.4    
0.0236 57.9 55.8 82.6 45.4    
0.0118 40.1 41 67.7 29.2    
0.0059 27.5 30.3 53.3 19    
0.0029 18.5 22.2 40.4 12.6    

Percent Passing (%)
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Project: Buckhorn Grade Project No.: 502001.02
Location of Project: Shasta Co., CA Tested By: SHN

Client: Caltrans Date of Testing: 09/17/2002

Drill Hole No. B02-5 B02-5 B02-5 B02-5 B02-5   
Sample 1 2 3 4 5   

Depth (ft) 5 10 15 20 25   
Sieve (inches)

3        
2        
1        

0.75        
0.5        

0.375        
0.187 96.3 97.5 97 99.4 99.3   
0.0929 75.7 77.6 80.2 94.4 95.4   
0.0465 55.4 56.9 62.3 82.3 84.9   
0.0236 41 42 48.7 69.6 73.4   
0.0118 29.6 29.8 36.5 57.2 61.9   
0.00591 21.9 21.6 27.6 45.4 51.5   
0.00295 16.1 15.2 20.1 33.2 40.5   

Percent Passing (%)
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Project: Buckhorn Grade Project No.: 502001.02
Location of Project: Shasta Co., CA Tested By: SHN

Client: Caltrans Date of Testing: 09/17/2002

Drill Hole No. B02-5 B02-5 B02-5 B02-5    
Sample 6 7 8 9    

Depth (ft) 30 35 40 45    
Sieve (inches)

3        
2        
1        

0.75        
0.5        

0.375        
0.187 99.6 95.3 97.8 78.9    
0.0929 96.7 81.7 94.6 69.4    
0.0465 90.5 69 85.3 55.1    
0.0236 83 58.2 71.8 42.4    
0.0118 74.6 46.4 55.2 30.5    
0.00591 65.3 34 42.1 21.7    
0.00295 53.7 22.8 31.4 15.2    

Percent Passing (%)
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Project: Buckhorn Grade Project No.: 502001.02
Location of Project: Shasta Co., CA Tested By: SHN

Client: Caltrans Date of Testing: 09/17/2002

Drill Hole No. B02-6 B02-6      
Sample 1 2      

Depth (ft) 5 10      
Sieve (inches)

3        
2        
1        

0.75        
0.5        

0.375        
0.187 84 93.2      
0.0929 71.5 84.4      
0.0465 62 77.1      
0.0236 53.6 71.1      
0.0118 43.9 64      
0.00591 34.3 54.1      
0.00295 24.2 34      

Percent Passing (%)
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Project: Buckhorn Grade Project No.: 502001.02
Location of Project: Shasta Co., CA Tested By: SHN

Client: Caltrans Date of Testing: 09/17/2002

Drill Hole No. B02-7 B02-7      
Sample 1 2      

Depth (ft) 5 10      
Sieve (inches)

3        
2        
1        

0.75        
0.5        

0.375        
0.187 96.5 91.9      
0.0929 91.1 82      
0.0465 84.3 71.6      
0.0236 78.2 68.6      
0.0118 72 63      
0.00591 64.7 57.7      
0.00295 62.6 49.8      

Percent Passing (%)
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Project: Buckhorn Grade Project No.: 502001.02
Location of Project: Shasta Co., CA Tested By: SHN

Client: Caltrans Date of Testing: 09/17/2002

Drill Hole No. B02-8 B02-8 B02-8 B02-8    
Sample 2 3 4 5    

Depth (ft) 10 15 20 25    
Sieve (inches)

3        
2        
1        

0.75        
0.5        

0.375        
0.187 90.7 97.1 97.7 95.6    
0.0929 85.3 92 81.1 85.3    
0.0465 77.5 85.1 52.2 72.7    
0.0236 69.6 79 35.7 62.5    
0.0118 62.2 73.5 25.5 53.5    
0.0059 57.5 68.7 20.8 46.4    
0.0029 53.3 62.9 18 39.8    

Percent Passing (%)
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Project: Buckhorn Grade Project No.: 502001.021
Client: Caltrans Date of Testing: 09/17/2002

CLASSIFICATION

Location Depth, ft Sample No. Liquid Limit (LL) Plastic Limit (PL) Plasticity Index (PI)

B02-1 10.0 2 Silty SAND (SM) 0 0 0
B02-1 15.0 3 SAND with silt (SW-SM) 0 0 0
B02-1 20.0 4 Silty SAND (SM) 23 23 0
B02-1 25.0 5 Silty SAND (SM) 0 0 0

ASTM D4318 & D2487

LEGEND ATTERBERG LIMITS TEST RESULTS
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Project: Buckhorn Grade Project No.: 502001.021
Client: Caltrans Date of Testing: 09/20/2002

CLASSIFICATION

Location Depth, ft Sample No. Liquid Limit (LL) Plastic Limit (PL) Plasticity Index (PI)

B02-2 10.0 2 Silty SAND (SM) 31 28 3
B02-2 15.0 3 Silty SAND (SM) 30 26 4
B02-2 20.0 4 Silty SAND (SM) 29 28 1
B02-2 25.0 5 Silty SAND (SM) 28 24 4

ASTM D4318 & D2487

LEGEND ATTERBERG LIMITS TEST RESULTS
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Project: Buckhorn Grade Project No.: 502001.021
Client: Caltrans Date of Testing: 09/20/2002

CLASSIFICATION

Location Depth, ft Sample No. Liquid Limit (LL) Plastic Limit (PL) Plasticity Index (PI)

B02-2 30.0 6 Silty SAND (SM) 29 24 5
B02-2 35.0 7 Silty SAND (SM) 23 22 1
B02-2 40.0 8 Silty SAND (SM) 0 0 0

ASTM D4318 & D2487

LEGEND ATTERBERG LIMITS TEST RESULTS
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Project: Buckhorn Grade Project No.: 502001.021
Client: Caltrans Date of Testing: 09/20/2002

CLASSIFICATION

Location Depth, ft Sample No. Liquid Limit (LL) Plastic Limit (PL) Plasticity Index (PI)

B02-3 10.0 2 Silty SAND (SM) 29 25 4
B02-3 15.0 3 Clayey SAND (SC) 32 21 11
B02-3 20.0 4 Silty SAND (SM) 0 0 0

ASTM D4318 & D2487

LEGEND ATTERBERG LIMITS TEST RESULTS
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Project: Buckhorn Grade Project No.: 502001.021
Client: Caltrans Date of Testing: 09/17/2002

CLASSIFICATION

Location Depth, ft Sample No. Liquid Limit (LL) Plastic Limit (PL) Plasticity Index (PI)

B02-5 5.0 1 Silty SAND (SM) 34 25 9
B02-5 10.0 2 Silty SAND (SM) 0 0 0
B02-5 15.0 3 Silty SAND (SM) 31 29 2
B02-5 20.0 4 Silty SAND (SM) 25 22 3

ASTM D4318 & D2487

LEGEND ATTERBERG LIMITS TEST RESULTS
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Project: Buckhorn Grade Project No.: 502001.021
Client: Caltrans Date of Testing: 09/17/2002

CLASSIFICATION

Location Depth, ft Sample No. Liquid Limit (LL) Plastic Limit (PL) Plasticity Index (PI)

B02-5 25.0 5 Silty SAND (SM) 34 24 10
B02-5 30.0 6 Sandy SILT (ML) 38 21 17
B02-5 35.0 7 Silty SAND (SM) 29 29 0
B02-5 40.0 8 Clayey SAND (SC) 35 24 11

ASTM D4318 & D2487

LEGEND ATTERBERG LIMITS TEST RESULTS
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Project: Buckhorn Grade Project No.: 502001.021
Client: Caltrans Date of Testing: 09/20/2002

CLASSIFICATION

Location Depth, ft Sample No. Liquid Limit (LL) Plastic Limit (PL) Plasticity Index (PI)

B02-7 5.0 1 Sandy SILT (ML) 30 26 4
B02-7 10.0 2 Sandy SILT (ML) 39 33 6

ASTM D4318 & D2487

LEGEND ATTERBERG LIMITS TEST RESULTS
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Project: Buckhorn Grade Project No.: 502001.021
Client: Caltrans Date of Testing: 09/20/2002

CLASSIFICATION

Location Depth, ft Sample No. Liquid Limit (LL) Plastic Limit (PL) Plasticity Index (PI)

B02-8 10.0 2 Sandy SILT (ML) 30 27 3
B02-8 15.0 3 Sandy SILT (ML) 35 30 5
B02-8 20.0 4 Silty SAND (SM) 0 0 0

ASTM D4318 & D2487

LEGEND ATTERBERG LIMITS TEST RESULTS
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Sample No.:

Angle of Internal Friction: degrees
Cohesion : psf

112.9
114.9 8.7 115.3

Water 
Content     

(%)

107.5 9

112.3 15.3

3 4070 6600 7.9 111.2
2 2070 4560 7
1 1640 5600 9

502001.021
SHN

09/19/2002
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Sample No.:

Angle of Internal Friction: degrees
Cohesion : psf

Point    
No.

Normal 
Stress      
(psf)

Shear 
Stress      
(psf)

Buckhorn Grade
Shasta Co., California

CALTRANS

Initial

36
511

Dry       
Density    

(pcf)

502001.021
SHN

09/13/2002

Dry       
Density    

(pcf)

B02-1@20'

B02-1@20'

Test Type
Post Peak

Final

Water 
Content     

(%)
1 1070 1200 16.7
2 2050 2160 15.1
3 4260 3600 15.4 111.6

Water 
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(%)
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107.6 16.9 110.2
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Sample No.:

Angle of Internal Friction: degrees
Cohesion : psf

115.6 11.8 118.83 3980 3500 9.8

116.9 12.1 118.3
2 2160 2100 10.7 112.8 12.4 115.7
1 1120 1300 9.9

B02-2@20'

38
438

B02-2@20'

Type

Buckhorn Grade
Shasta Co., California

CALTRANS
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SHN

09/18/2002
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Sample No.:

Angle of Internal Friction: degrees
Cohesion : psf

Point    
No.

Normal 
Stress      
(psf)

Shear 
Stress      
(psf)

Post Peak

Dry       
Density    

(pcf)

Initial Final

Water 
Content     

(%)

Dry       
Density    

(pcf)

Water 
Content     

(%)

Buckhorn Grade
Shasta Co., California

CALTRANS

502001.021
SHN

09/19/2002
B02-2@30'

34
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B02-2@30'
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1 1100 1400 12.2 112.3 16.4 114.2
2 2130 2200 12.4 116.2 14.1 118.7
3 4080 3420 11.9 117.3 13.9 120.5
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Sample No.:

Angle of Internal Friction: degrees
Cohesion : psf

103.3 19.8 108.73 4110 3350 16.5

109.7 17.8 113.0
2 2120 2250 16.5 109.5 18.3 112.1
1 1080 1300 16.6

B02-2@40'

33
692

B02-2@40'

Type

Buckhorn Grade
Shasta Co., California

CALTRANS
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Sample No.:

Angle of Internal Friction: degrees
Cohesion : psf

119.5 7.2 124.33 4180 3200 3.9

124.4 10.7 125.7
2 2100 1800 4.2 117.3 9.9 119.8
1 1720 1200 3.5
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Shasta Co., California
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09/17/2002
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Sample No.:

Angle of Internal Friction: degrees
Cohesion : psf

Point    
No.

Normal 
Stress      
(psf)

Shear 
Stress      
(psf)

Post Peak

Dry       
Density    

(pcf)

Initial Final

Water 
Content     

(%)

Dry       
Density    

(pcf)

Water 
Content     

(%)

Buckhorn Grade
Shasta Co., California

CALTRANS

502001.021
SHN

09/16/2002
B02-3@15'

33
665

B02-3@15'

Type
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Sample No.:

Angle of Internal Friction: degrees
Cohesion : psf

117.3 13.2 120.83 4170 3500 9.6

114.9 10.8 116.4
2 2130 2100 9.5 117.5 9.6 120.5
1 1130 1400 9.3
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Shasta Co., California

CALTRANS
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09/18/2002
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Sample No.:

Angle of Internal Friction: degrees
Cohesion : psf

Point    
No.

Normal 
Stress      
(psf)

Shear 
Stress      
(psf)

Post Peak

Dry       
Density    

(pcf)

Initial Final

Water 
Content     

(%)
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Density    

(pcf)

Water 
Content     

(%)

Buckhorn Grade
Shasta Co., California

CALTRANS

502001.021
SHN

09/13/2002
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Sample No.:

Angle of Internal Friction: degrees
Cohesion : psf

Point    
No.

Normal 
Stress      
(psf)

Shear 
Stress      
(psf)

Post Peak

Dry       
Density    

(pcf)

Initial Final

Water 
Content     

(%)
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Water 
Content     

(%)

Buckhorn Grade
Shasta Co., California

CALTRANS

502001.021
SHN

09/19/2002
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537
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Type
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2 2040 1950 9.1 106.9 11.1 109.5
3 3970 3200 9.8 101.4 11.7 107.1
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Sample No.:

Angle of Internal Friction: degrees
Cohesion : psf

Point    
No.

Normal 
Stress      
(psf)

Shear 
Stress      
(psf)

Post Peak

Dry       
Density    

(pcf)

Initial Final

Water 
Content     

(%)

Dry       
Density    

(pcf)

Water 
Content     

(%)

Buckhorn Grade
Shasta Co., California

CALTRANS

502001.021
SHN

09/19/2002
B02-8@15'
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786
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Type

1 1070 1100 17.2 107.4 20.6 108.3
2 2050 1600 14.7 109.5 19.3 111.4
3 3840 2100 15.6 106.7 20.0 110.2
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Sample No.:

Angle of Internal Friction: degrees
Cohesion : psf

Point    
No.

Normal 
Stress      
(psf)

Shear 
Stress      
(psf)

Post Peak

Dry       
Density    

(pcf)

Initial Final

Water 
Content     

(%)

Dry       
Density    

(pcf)

Water 
Content     

(%)

Buckhorn Grade
Shasta Co., California

CALTRANS

502001.021
SHN

09/14/2002
B02-8@20'
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1602

B02-8@20'

Type
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3 4040 3900 8.4 118.8 11.9 122.2
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Exploration No.: Sample No.:

Sample Depth (ft):

Initial Dry Density (pcf):

Cal. Mod. 2.5"
14.3
104.1

5.0
1

Specimen Type:
Initial Water Content (%):

Material Description: Sandy SILT (ML)

Buckhorn Grade 502001.021
SHN

09/26/2002
Shasta Co., California

CALTRANS
B02-7

CONSOLIDATION TEST RESULTS
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Exploration No.: Sample No.:

Sample Depth (ft):

Initial Dry Density (pcf):

Cal. Mod. 2.5"
18.0
99.3

10.0
2

Specimen Type:
Initial Water Content (%):

Material Description: Sandy SILT (ML)

Buckhorn Grade 502001.021
SHN

09/17/2002
Shasta Co., California

CALTRANS
B02-7
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Exploration No.: Sample No.:

Sample Depth (ft):

Initial Dry Density (pcf):

Cal. Mod. 2.5"
19.3
104.4

15.0
3

Specimen Type:
Initial Water Content (%):

Material Description: Sandy SILT (ML)

B02-8

Buckhorn Grade 502001.021
SHN

09/26/2002
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CALTRANS
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Project: Project No.:
Location of Project: Tested By:

Client: Test Date:
Exploration No.: Sample No.:

Sample Depth (ft):

Initial Dry Density (pcf):

Cal. Mod. 2.5"
11.9
110.5

20.0
4

Specimen Type:
Initial Water Content (%):

Material Description: Silty SAND (SM)

B02-8

Buckhorn Grade 502001.021
SHN

09/18/2002
Shasta Co., California

CALTRANS

CONSOLIDATION TEST RESULTS
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. .. 

FROM 

EXCELCHE()A 
ENVIRONMENTAL LABS 

500 Giuseppe Court, s·uite 3 
Roseville, CA 95678 

Phone#: (9i6)773-3664 fax#: (916)773-4784 
ANALYSIS REPORT 

P. 3 

Attenvon: Jim e.anchln 
SHN 

Date Sampled: 07126/02-08/21/02 

480 H<:m0t9d Driv<> 
Redung, CA 96002 

P1o}ect: Bvckhom ¢rad9/502021..()~1 

Met,hod· EPA 9Q4~''(s) ~ Date Analyz<>~· 09it 8/02 
Client Sample I. D. B02-Hil20' B02-2@4Q' 
LAB. NO. S090240A 50902409 
ANAI:\'TE . Re&ull$ ResUlts 
pH 5.7 5.2 

Client Sample 1.0. 602·3@15' S02·5!!i>15' 
LAB. NO. S0902412 S0902413 
ANALYTE 'Result'J Re"s:ults 
pH 6.4 ·6.1 

l~ethc<l· EPA !20 1 ' Date Analyzed· 09118 '0? > 

liont S<>mpto I. D. fl0?.·'@20' 802-2@40' 
LAB. NO. S+J902400 50902409 
ANALYTE . Re$UitS .. Re~ults 
'ffeslSiVity ----

0.0051 O.OOS2 

Date Received: 09/17/02. 

B02..a®20' 002-4®10' 
50902410 50902411 

Results Re-sults 
5.8 6.0 

8i}2·5t'd>10' 802-7@ 10' 
S0902414 50902415 

Rt:suUS R»soll$ 
6.5 5.6 

802-8@20' 802-4@10' 
5090241:) S0)024 11 

Re5ull.3 . Re.utts 
0.020 0.0031 

09/2H02 
Date Reported 

O .e&etlEM Eit~'IIA¢1f•tilfl.A.L !Aa~ IS C£FtTIFS>8VlHE $TATE OF •::I.LIFOI!f<V. 
(-E~AJ'l'T<AI0'-1' f<l' '"'i!AI.:n • .~,_o';CI".$ .... ~A HAI'.AI\fiOJ..•;:I y, ... o;-~ n';'l.'rll't('"• I"'~"¢~~" 

tce•l~#~. lHO! 

1 
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Atlen!hn: J;m 81~nthin 
SHN . 

EXCELCHEM 
ENVIRONMENTAL LABS 

500 Giuseppe Court, Suite 3 
Roseville, CA 95678 

Phoue#: (916) 7.73-3661 Fax#: (916) 773-4784 
ANALYSIS REPORT 

Dale Saon~led 
Doto Roeo!l'od: 

'60 Hemsted Orlvo 
Rodcing, CA 9600?. 

Choride ~nolyZed: 
SiJif(Jie AnolyZod: 

J"'roj$~1; Ou.;;khorn 0(Cl10 
Metnoo. EPA 300.0 

Cllont Sample LO. 802·1@liJ El02·2t;g40' 802-a@20' 602-441110' 
LAB NO. 50902408 80902409 50902:!10 SC$02411 

ANAI.YTE RIL R"'"'!!ls R'l RNuiiS Hll. ~Its RIL ResultS 
Cillo< de 4 0 1' 4.0 'a 4 ,0 6 ,8 4.0 3~ 
Su.lf-ate 2.? 8.0 20 13 2.0 19 2.0 19 

QAIQC %RECOVERY 
I LCS I LCSO MS I M~n 

Chlorldo I 111 I 101 I 61 1 76 
QAIQC Anal eo 001119/W 

NO • Not detecttd Cutnt.JUund(v.) may be present .. ~ toncentratlont bet.:w the t'3porti,.g .in" it. 
Rt. , Ropon.rog llmot 
\1\'ab::• sam~s repo.t&<J in mg.'L 

0912:!102 
o.te Repo<Wd 

~~""""TM....-.. ~av-.,..eT ... ~Ot'~ 
OfF4R;fMEHTCJF t-EAL:~ ~:<\'a:1 A.S .t o4AUI'CO;I!I 'NASTE TU"tft"~ t.A80RATORV 

(~ ... Ho, Z\ , t ) 

2 

P.4 

07125102..()8121/02 
09/11/02 
09124{02 
09/19/02 
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APPENDIX D  

LOTBs by SHN (2002) 
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