

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

August 24, 2007

02-Sis-5-R18.4/R25.8
02-381104
ACIM-ACBHIM-005-9(167)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SISKIYOU COUNTY NEAR MOUNT SHASTA FROM 0.4 KM NORTH OF LASSEN LANE OVERCROSSING TO 0.1 KM NORTH OF BLACK BUTTE OVERHEAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on August 29, 2007.

This addendum is being issued to revise the Project Plans and the Notice to Contractors and Special Provisions.

Project Plan Sheet 88 is revised as follows:

Under "ROADWAY ITEMS," under column heading "ROADWAY EXCAVATION," the following quantities are added:

"516" corresponding to row L-12
"358" corresponding to row L-11
"8" corresponding to row L-2, L-3, C-5
"7" corresponding to row L-4, C-1
"7" corresponding to row L-5, C-1
"50" corresponding to row L-9, C-2
"61" corresponding to row L-9, L-10, C-2
"21" corresponding to row L-12, C-2, C-3

Project Plan Sheet 88 is revised as follows:

"Under "ROADWAY ITEMS," under column heading "ROADWAY EXCAVATION," in the row corresponding to Borrow Site, the quantity "5346" is revised to "4318."

In the Special Provisions, Section 10-1.20, "MAINTAINING TRAFFIC," lane closure chart numbers six, seven and eight are revised as attached.

Addendum No. 2
Page 2
August 24, 2007

02-Sis-5-R18.4/R25.8
02-381104
ACIM-ACBHIM-005-9(167)E

In the Special Provisions, Section 10-3.18, "ROADSIDE WEATHER INFORMATION SYSTEM," subsection "QUOTED PRICE ARRANGEMENT," the second paragraph is revised as follows:

"The above price will be firm for orders placed on or before December 31, 2007, provided delivery is accepted within 90 days after the order is placed."

To Proposal and Contract book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachments

Chart No. 6 Complete Ramp Closure Hours																									
County: SISKIYOU							Route/Direction: Route 5							KP: R18.4/R25.8											
Closure Limits: North Mt. Shasta Overcrossing																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Fridays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Saturdays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Sundays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Legend:																									
C Ramp may be closed completely and traffic detoured as shown on the plans																									
<ul style="list-style-type: none"> REMARKS: This chart to be used for North Mt. Shasta Overcrossing deck work only The Overcrossing, including the SB off-ramp may be closed to public traffic for one extended period, 24 hours a day for no longer than 7 consecutive days. Temporary detour signing as shown on the plans shall be in place prior to closure of the ramp. Except for Deetz Road NB on ramp during Stage 1 Construction, no other concurrent complete bridge or complete ramp closures allowed. See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintaining Traffic of these special provisions for additional closure restrictions 																									

Chart No. 7 Complete Ramp Closure Hours/Ramp Lane Requirements																									
County: SISKIYOU							Route/Direction: Route 5							KP: R18.4/R25.8											
Closure Limits: Abrams Lake NB Off-Ramp and Abrams Lake SB On-Ramp																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	C	C	C	C	C	C	1	1	1	1	1	1	1	1	1	1	1	1	C	C	C	C	C	C	C
Fridays	C	C	C	C	C	C	1	1	1	1	1	1	1	1	1	1	1	1	C	C	C	C	C	C	C
Saturdays	C	C	C	C	C	C	1	1	1	1	1	1	1	1	1	1	1	1	C	C	C	C	C	C	C
Sundays	C	C	C	C	C	C	1	1	1	1	1	1	1	1	1	1	1	1	C	C	C	C	C	C	C
Legend:																									
C Ramp may be closed completely and traffic detoured as shown on the plans																									
1 Provide at least one ramp lane, not less than 3.6 m in width, open in the direction of travel.																									
<ul style="list-style-type: none"> REMARKS: A ramp may be closed no more than three times Temporary detour signing as shown on the plans shall be in place prior to closure of the ramp. Except for Deetz Road NB on ramp during Stage 1 Construction, no other concurrent complete bridge or complete ramp closures allowed. See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintaining Traffic of these special provisions for additional closure restrictions 																									

**Chart No. 8
Complete Ramp Closure Hours**

County: SISKIYOU	Route/Direction: Route 5	KP: R18.4/R25.8																							
Closure Limits: Abrams Lake NB On-Ramp Abrams Lake SB Off-Ramp Deetz Rd NB On and Off-Ramps Deetz Rd SB On and Off-Ramps																									
FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Fridays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Saturdays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C
Sundays	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C	C

Legend:

C Ramp may be closed completely and traffic detoured as shown on the plans

- REMARKS: A ramp may be closed no more than three times
- Temporary detour signing as shown on the plans shall be in place prior to closure of the ramp.
- Except for Deetz Road NB on ramp during Stage 1 Construction, no other concurrent complete bridge or complete ramp closures allowed.
- Except for Deetz Road NB on ramp during Stage 1 Construction, the maximum duration of a ramp closure shall be 12 hours. The ramp shall be open to public traffic for 12 hours before another closure will be allowed.
- See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintaining Traffic of these special provisions for additional closure restrictions