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General: 
This PCR Summary clarifies various PLAC requirements. Perform all work described in the PLACs on behalf of the Department unless 
otherwise stated below in Table 2. If a discrepancy exists between the PCR Summary and the PLAC, the PCR Summary governs. 
Definitions: 

Agency: A board, agency, or other entity that issues a PLAC 
Activity: A task, event or other project element 
PLAC Condition: a work activity and/or submittal required by a PLAC

 
Table 1 - Clarification of PLAC Requirements 

PLAC Name Section of the PLAC PLAC Requirement 

All PLACs Applicable PLAC sections 

Submittals: 
Submit to the Engineer when 
PLAC conditions require: 
1.  Communications. The Engineer 
will contact the agencies. 
2.  Records to be maintained, 
within 5 working days after the 
activity. 
3.  Submittals 5 days before the 
agencies require them. The 
Engineer will review and submit to 
the agencies. 

Department of the Army Requirements 
Letter Dated: December 9, 2014 
File Number: SPK-2014-00966 

Special Condition 3, "…adjacent 
upland areas within 25 feet of the 

U.S….;" 

Work must be performed within 
the job site limits only. 

Central Valley Regional Water Quality Control Board 
General 401 Water Quality Certification for Discharge of 
Dredged and/or Fill Materials for the McCandless Gulch 

Safety Improvement Project WDID#5A45CR00472 

Additional Technically Conditioned 
Certification Condition 7 

Submit sampling results as 
specified in section 13-11. 
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Table 2 - Work to be Performed by the Department 
PLAC Name Section of the PLAC PLAC 

Requirement 
North Coast Regional Water Quality Control Board General 

401 Water Quality Certification for Discharge of Dredged 
and/or Fill Materials for the McCandless Gulch Safety 

Improvement Project WDID#5A45CR00472

All Sections All Requirements 

Department of the Army Requirements 
Letter Dated: December 9, 2014 
File Number: SPK-2014-00966 

Special Conditions 1,2,3a,3b, and 3c All Requirements 
Regional Conditions 1-4, 8-10, 13,15-26 All Requirements 

General Conditions: 1, 3, 5, 15, 22, 23, 26, and 28-31 All Requirements 
California Department of Fish and Game Streambed 

Alteration Agreement 
Notification No: 1600-2014-0323-R1

Section 3.1, 3.2, 4.1 and 4.2 All Requirements 
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REPLY TO 
ATTENTION OF 

DEPARTMENT OF THE ARMY 

U.S. ARMY ENGINEER DISTRICT, SACRAMENTO 

CORPS OF ENGINEERS 

1325 J STREET 

SACRAMENTO CA 95814-2922 

December 9, 2014 

Regulatory Division (SPK-2014-00966) 

California Department of Transportation 
Attn: Mr. Phil Baker 
1031 Butte Street, MS 30 
Redding, California 96003 

Dear Mr. · Baker: 

We are responding to your October 20, 2014, request for a Department of the Army Nationwide 
Permit (NWP) verification for the McCandless Gulch Safety Improvement (EA 02-4E890, PM 
47.5/48.1) project. This approximately 12.9-acre project involves activities, including discharges of 
dredged or fill material, in waters of the United States to widen and modify State Route (SR) 299 
between post mile 47.5 and 48.1. The project is located in Section 31, Township 34 North, Range 
1 West, Mount Diablo Meridian, Latitude 40.76260°, Longitude -122.01199°, Round Mountain, 
Shasta County, California. 

We understand the California Department of Transportation (Caltrans) is the National 
Environmental Policy Act (NEPA) lead Federal agency for this project, and as such, will ensure the 
authorized work complies with the NEPA, the Endangered Species Act, the National Historical 
Preservation Act, and any other applicable federal laws. As the applicant, you shall include this 
office in any future consultations involving compliance with the Endangered Species Act, the 
National Historic Preservation Act, and any other applicable federal laws, as they pertain to the 
activities authorized herein, so that we may consult as appropriate or designate you to consult 
on our behalf. 

Based on the information you provided, the proposed activity, resulting in the permanent 
loss of approximately 0.02 acres at' intermittent and ephemeral stream and temporary impacts to 
approximately 0.02 acres of intermittent and ephemeral stream, is authorized by NWP 14. Your 
work must comply with the general terms and conditions listed on the NWP information sheet, 
applicable regional conditions, and the following special conditions. The NWP information sheet 
and regional general conditions can be found on our website at 
http://www. spk. us ace. army.mii/Missions!Regulatory!Permitting!NationwidePermits. aspx. If you 
do not have access to the internet, a hard copy of the NWP information sheet and regional 
general conditions will be provided upon request. 
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Special Conditions 

1. To mitigate for the loss of 0.02 acres of riverine, you shall purchase at 3.8:1 ratio, 0.0762 
aquatic resource credits from the National Fish and Wildlife Foundation's (NFWF) Sacramento 
District California In-Lieu Fee Program for the Northeast Sacramento River Watershed Service 
Area. Contact information for NFWF can be found on their website at: www.nfwf.org/ilf. 
Evidence of this purchase shall be provided to this office prior to initiation of construction 
activities within waters of the U.S. 

2. The enclosed map figures entitled McCandless Gulch Safety Improvement Project, 
Figure 1. McCandless Gulch and Cedar Creek and Figure 2. Ephemeral Channel Impact Map, 
are incorporated by reference as a condition of this authorization. Any deviations from the work 
as authorized, which result in additional impacts to waters of the U.S., including wetlands, must 
be coordinated with this office prior to impacts. 

3. You shall restore all temporary impacts to waters of the U.S. and adjacent upland areas 
within 25 feet of waters of the U.S. to their original contour and condition within 30 days 
following completion of construction activities. In order to ensure compliance with this condition, 
you shall: 

a. Prior to initiation of any construction activities within waters of the U.S., submit to this 
office, for review and approval, a plan for the restoration of temporary impact areas prior to 
initiation of any construction activities. You shall include the following information within this 
plan: 

(1) A description of and drawings showing the existing contours (elevation) and 
existing vegetation of the temporary impact areas. This information shall include site 
photographs taken of the temporary impact area. For linear projects, these photographs 
shall be taken from the alignment, in both directions and taken every 50-foot for the 
length of the temporary impact area; 

(2) The methods used to restore the site to the original contour and conditions, as 
well as a plan for the revegetation of the site following construction activities; 

(3) The proposed schedule for the restoration activities, and; 

(4) A mitigation and monitoring plan, to be approved by this office, for the temporary 
impact area to ensure success of the restoration. Monitoring shall be conducted for a 
minimum of three growing seasons after completion of restoration activities. The plan 
shall be presented in the format of the Sacramento District's Habitat Mitigation and 
Monitoring Proposal Guidelines, dated December 30, 2004. 

b. Within 30 days following completion of restoration activities, submit to this office a 
report describing the restoration activities including color photographs of the restored area. 
The compass angle and position of all photographs shall be similar to pre-construction 
photographs. 
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c. Submit to this office a Monitoring Report by October 1 of each year of required 
monitoring period. This report shall be submitted in the format shown on the enclosed 
Regulatory Guidance Letter 08-03, dated 10 October 2008, or subsequent guidance as 
appropriate. Reports may be submitted in hard copy or electronically. · 

4. Excavated materials from the permit area shall not be stockpiled or disposed of outside 
the permit area. Disposal and stockpile areas must be reviewed and approved by this office 
prior to commencement of construction activities. Plans, maps and/or drawings may be 
submitted electronically to regulatorv-info@usace.army.mil. 

5. If any of the above conditions are violated or unauthorized activities occur, you shall stop 
work immediately and notify this office. You shall provide us with a detailed description of the 
unauthorized activity(s), photo documentation, and any measures taken to remedy the violation. 

6. Prior to initiation any construction activities within waters of the U.S., you shall employ 
construction best management practices (BMPs) onsite to prevent degradation to on-site and 
off-site waters of the U.S. Methods shall include the use of appropriate measures to intercept 
and capture sediment prior to entering waters of the U.S., as well as erosion control measures 
along the perimeter of all work areas to prevent the displacement of fill material. All BMPs shall 
be in place prior to initiation of any construction activities and shall remain until construction 
activities are completed. You shall maintain erosion control methods until all on-site soils are 
stabilized. You shall submit a description of and photo-documentation of your BMPs to our 
office within 10 days of commencement of construction. Photos may be submitted electronically 
to regulatorv-info@usace.army.mil. 

7. No construction activities shall occur within standing or flowing waters. In perennial 
streams, this may be accomplished through dewatering the work area. Dewatering plans must 
be approved, in writing, by this office prior to commencement of construction activities. Plans, 
maps and/or drawings may be submitted electronically to regulatorv-info@usace.army.mil. 

8. You shall comply with all terms and condition of the enclosed No\(ember 25, 2014, 
(WDID#5A45CR00472) Section 401 Water Quality Certification (enclosure 2). 

You must sign the enclosed Compliance Certification and return it to this office within 30 days 
after completion of the authorized work. 

This verification is valid until March 18, 2017, when the existing NWP's are scheduled to be 
modified, reissued, or revoked. Furthermore, if you commence or are under contract to commence 
this activity before the date that the relevant NWP is modified, reissued or revoked, you will have 
twelve (12) months from the date of the modification, reissuance or revocation of the NWP to 
complete the activity under the present terms and conditions. Failure to comply with the General 
and Regional Conditions of this NWP, or the project-specific Special Conditions of this 
authorization, may result in the suspension or revocation of your authorization. 

We would ·appreciate your feedback. At your earliest convenience, please tell us how we 
are doing by completing the customer s,urvey on our website under Customer Service Survey. 
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Please refer to identification number SPK-2014-00966 in any correspondence concerning 
this project. If you have any questions, please contact Mr. Peck Ha at the California North 
Branch Office, Regulatory Division, Sacramento District, U.S. Army Corps of Engineers, 1325 J 
Street, Room 1350, Sacramento, California 95814-2922, or by email at 
Peck.Ha@usace.army.mil, or telephone at 916-557-6617. For more information regarding our 
program, please visit our website at www.spk.usace.army.mii/Missions/Regulatory.aspx. 

Enclosures 

cc: (w/o encls) 

Sincerely, 

~~ N~ '27" 
Chief, California North Branch 
Regulatory Division 

Mr. Jamie Galas, Caltrans, john.galos@dot.ca.gov 
Mr. Scott A Zaitz, R.E.H.S., Regional Water Quality Control Board, 

scott.zaitz@waterboards.ca.gov 
Mr. Paul Jones, U.S. Environmental Protection Agency, Region IX, Jones.Paul@epa.gov 
Ms. rina Bartlett, California Department of Fish and Game, R21nfo@wildlife.ca.gov 
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Ver. 02/16/2010 

 
CALIFORNIA DEPARTMENT OF FISH AND WILDLIFE 
NORTHERN REGION  
601 LOCUST STREET 
REDDING, CA 96001 
 
STREAMBED ALTERATION AGREEMENT  
NOTIFICATION NO. 1600-2014-0323-R1 
McCandless Gulch tributary to Cedar Creek and two unnamed 
intermittent streams, both tributaries to Cedar Creek. 
 
CALIFORNIA DEPARTMENT OF TRANSPORTATION 
MCCANDLESS GULCH SAFETY IMPROVEMENT PROJECT 

 

 
 
This Streambed Alteration Agreement (Agreement) is entered into between the 
California Department of Fish and Wildlife (DFW) and the California Department of 
Transportation (Permittee) as represented by Mr. Phil Baker.  

    
 

RECITALS 
 
WHEREAS, pursuant to Fish and Game Code (FGC) section 1602, Permittee notified 
DFW on October 27, 2014 that Permittee intends to complete the project described 
herein;  
  
WHEREAS, pursuant to FGC section 1603, DFW has determined that the project could 
substantially adversely affect existing fish or wildlife resources and has included 
measures in the Agreement necessary to protect those resources; 

 
WHEREAS, Permittee has reviewed the Agreement and accepts its terms and 
conditions, including the measures to protect fish and wildlife resources; 

 
NOW THEREFORE, Permittee agrees to complete the project in accordance with the 
Agreement. 

 
PROJECT LOCATION 
 
The project is located along State Route 299, approximately 23 miles east of the city of 
Redding, in the County of Shasta, State of California.  Location is at T34N, R1W, sec. 
31, NE 1/4, Mt.Diablo Meridian. 

 
PROJECT DESCRIPTION 
 
The project proposed by the Permittee is a highway safety improvement project on 
State Route 299, approximately 23 miles east of Redding.  The project proposes to 
realign and widen the roadway, adjust the road curvature, improve and enlarge 
drainage facilities, improve fish passage through the McCandless Gulch culvert, and 
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add new pavement.  The following descriptions are summaries from the complete 
application package submitted to DFW.  The full descriptions and accompanying maps, 
figures, and tables are made a part of this Agreement by reference herein. 
   
Location 1, Ephemeral Channel 1, Culvert replacement 
 
The unnamed intermittent stream crosses beneath the State Route 299 at PM 47.54 in 
an existing corrugated metal pipe 2 feet (ft) in diameter by 42 ft long. It will be replaced 
with a 2 ft diameter by 62 ft long plastic pipe on the same alignment.  New concrete 
headwalls will be added to the inlet and outlet and a box of rocks 4 ft X 5 ft X 2 ft (W X L 
X D) will be placed at the outlet. 
 
Location 2, Ephemeral Channel 2, Culvert replacement 
 
The unnamed intermittent stream crosses beneath the State Route 299 at PM 47.65 in 
an existing corrugated metal pipe 2 feet (ft) in diameter by 62 ft long. It will be replaced 
with a 2 ft diameter by 71 ft long plastic pipe on the same alignment.  A drop inlet with 
and opening for trash collection will be constructed at the inlet side.  The opening will be 
parallel to the road in the ditch parallel to the road.   A 2 ft headwall will be built at the 
outlet and a box of rocks 4 ft X 8 ft X 2 ft (W X L X D) will be placed at the outlet. 
 
Location 3, McCandless Gulch Culvert Expansion and Fish Passage 
 
McCandless Gulch flows through a box culvert with two portals beneath State Route 
299 and has been a partial barrier to fish passage.  One portal of the culvert is a level 
floor of concrete with sheet flow and the other side is plugged with boulders and 
cobbles, which have been deposited over the years.  The culvert will have an extension 
of approximately 14 ft for the highway expansion.  The existing culvert will be retrofitted 
with a series of baffles to allow fish passage.  Two weirs will be constructed between 
the outlet of the culvert and Cedar Creek to allow improved fish passage into 
McCandless Gulch from Cedar Creek.  The channel of McCandless Gulch heading to 
Cedar Creek will be improved to allow better stream flow and gradient between the two 
creeks.  Currently, the reach between the culvert and Cedar Creek is full of many large 
boulder and cobbles and there is no thalweg that consistently allows fish movement. 
Additional modifications to the box culvert to allow fish passage include:  a sill to route 
low flows to one side of the box culvert; adding baffles to the new and existing portions 
of the culvert; construction of rock weirs. The channel will be revegetated with native 
willows (Salix spp.) and alders (Alnus spp.) these replantings should come from native 
material derived from within 10 miles of the intersection of McCandless Gulch and 
Cedar Creek. A temporary clear water diversion may be needed in McCandless Gulch 
depending upon the water flow at the time of construction.   A temporary coffer dam 
may be necessary for work in Cedar Creek near the outlet of McCandless Gulch to 
conduct the channel work for connectivity between McCandless Gulch and Cedar 
Creek.  
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Location 4, Floodplain Work along Cedar Creek 
  
There will be realignment work of highway 299 that will result in some grading and filling 
activities that will occurr within portions of the floodplain of Cedar Creek.  Approximately 
0.28 acres of riparian habitat is proposed to be removed by the grading and filling work.  
There will be no in-stream work for the proposed fill along the edge of the Cedar Creek 
floodplain.  
 
 
PROJECT IMPACTS 
 
Project impacts are summarized below; complete impacts tables and figures are found 
within the application package submitted to DFW.  The full descriptions and 
accompanying maps, figures, and tables are made a part of this Agreement by 
reference herein. 
 
Location 1, Ephemeral Channel 1, Culvert replacement 
 
The Project will result in approximately 23 linear feet of permanent impacts to this 
channel due to culvert replacement. 
 
Location 2, Ephemeral Channel 2, Culvert replacement 
 
The Project will result in approximately 77 linear feet of permanent impacts to this 
channel due to culvert replacement. 
 
Location 3, McCandless Gulch Culvert Expansion and Fish Passage 
 
Within the area of the McCandless Gulch culvert and Cedar Creek confluence work 
area there will be approximately 0.02 acre of permanent impact and 0.02 acre of 
temporary impact to McCandless Gulch.  At Cedar Creek there will be less than 0.01 
acre of permanent impacts and 0.01acre of temporary impact to Cedar Creek.  Losses 
or riparian habitat will be approximately 0.01 acre of permanent loss, and 0.02 acre of 
temporary loss. With the restoration of the channel and improved connectivity between 
McCandless Gulch and Cedar Creek there will be a net increase in streambed and bank 
of approximately 0.004 acre. 
 
Location 4, Floodplain Work along Cedar Creek 
 
The grading and filling work along the floodplain of Cedar Creek will result in the 
permanent loss of approximately 0.28 acres of riparian habitat. 
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MEASURES TO PROTECT FISH AND WILDLIFE RESOURCES  
 
1 Administrative Measures 
 
Permittee shall meet each administrative requirement described below.  

 
1.1 Documentation at Project Site. Permittee shall make the Agreement, any 

extensions and amendments to the Agreement, and all related notification 
materials and California Environmental Quality Act (CEQA) documents, readily 
available at the project site at all times and shall be presented to DFW personnel, 
or personnel from another state, federal, or local agency upon request.   
 

1.2 Providing Agreement to Persons at Project Site.  Permittee shall provide copies of 
the Agreement and any extensions and amendments to the Agreement to all 
persons who will be working on the project at the project site on behalf of 
Permittee, including but not limited to contractors, subcontractors, inspectors, and 
monitors.  
 

1.3 Notification of Conflicting Provisions.  Permittee shall notify DFW if Permittee 
determines or learns that a provision in the Agreement might conflict with a 
provision imposed on the project by another local, state, or federal agency.  In that 
event, DFW shall contact Permittee to resolve any conflict.  
 

1.4 Project Site Entry.  Permittee agrees that DFW personnel may enter the project 
site at any time, after notifying the Resident Engineer, to verify compliance with the 
Agreement. 

 
2 Avoidance and Minimization Measures 
 
To avoid or minimize adverse impacts to fish and wildlife resources identified above, 
Permittee shall implement each measure listed below. 
 
 
PROJECT TIMING 
 
2.1 General Work Period for Stream Channel and Banks   All work on the stream 

banks or within the stream channel, shall be confined to the period commencing 
June 1, and ending October 15, of any year in which this Agreement is valid when 
there is low or no stream flow.   If weather conditions permit, and the stream 
remains in low flow conditions or dry, the Permittee may perform work within the 
stream channel or on the banks after October 15, provided a written request is 
made to the Department at least 5 days before the proposed work period variance.  
Written approval from the Department for the proposed work period variance must 
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be received by the Permittee prior to the start or continuation of work after October 
15.  

2.2 Required Measures for Work after October 15.  If work is performed within the 
stream channel or on the banks after October 15, the Permittee shall do all of the 
following:  

 
a. Stage erosion and sediment control materials at the work site.  
 
b. Monitor the seventy-two (72) hour forecast from the National Weather Service. 
 
c. When the 72-hour forecast indicates a probability of precipitation of 60% or 
greater, or at the onset of any precipitation, ground disturbing activities shall cease 
and erosion control measures shall be implemented to stabilize exposed soils and 
prevent the mobilization of sediment into the stream channel or adjacent wetland 
or riparian areas.  

 
HABITAT AND SPECIES PROTECTION 
 
2.3 Delineating Limits of Work.  Prior to initiating vegetation- or ground-disturbing 

Project activities, Permittee shall clearly delineate the limits of the work area.  
Permittee shall restrict all Project activities to the designated work area and shall 
maintain all fencing, stakes and flags until the completion of Project activities. 

2.4 Minimize Loss of Riparian Vegetation.  Removal of existing riparian vegetation 
shall not exceed the minimum necessary to complete operations. 

2.5 Take of State Threatened or Endangered Species.  This Agreement does not 
authorize the take of any State threatened or endangered species.  If the project 
could result in the "take" of a state listed threatened or endangered species, the 
Permittee has the responsibility to obtain from the Department, a California 
Endangered Species Act Permit (CESA 2081 Permit).  The Department may 
formulate a management plan that will avoid or mitigate take.  If appropriate, 
contact the Department CESA coordinator at (530) 225-2300. 

2.6 Environmentally Sensitive Areas.  All areas designated as Environmentally 
Sensitive Areas (ESAs) on the preliminary plan sheets, provided by the Permittee,  
shall be off limits to construction equipment and personnel except as specifically 
authorized in this Agreement. 

2.7 Installation of ESA Fencing.  ESA fencing shall be installed as the first order of 
work.  The placement of ESA fencing shall be inspected  by the Environmental 
Construction Liaison,  and the results forwarded to DFW as a courtesy. 
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2.8 ESA Fencing Shown on Project Plans.  ESA fencing shall consist of temporary 

orange construction fence or other highly visible material that clearly delineates 
the limits of the work area.  Environmentally Sensitive Areas shall be clearly 
described in the contract documents.  The Permittee shall ensure that the 
contractor, subcontractors, and all personnel working on the Project are instructed 
on the purpose of the ESA fencing and understand the limits of the work area. 

2.9 Vegetation Removal Period and Nesting Birds.  Removal of trees and shrubs from 
the work area shall take place between September 1 and February 15 to avoid 
impacts to nesting birds.  Take of migratory birds will be avoided during 
construction activities.  In no case shall active nests with eggs or young be 
removed during construction. 

2.10 Materials for Rock Slope Protection.  RSP and energy dissipation materials shall 
consist of clean (quarry run or equivalent) rock, competent for the application, 
sized and properly installed to resist washout.  RSP slopes shall be supported with 
competent boulders keyed into a footing trench with a depth sufficient to properly 
seat the footing course boulders and prevent instability (typically at least 1/3 
diameter of footing course boulders).  Excavation spoils shall not be side-cast into 
the channel nor is any manipulation of the substrate of the channel authorized 
except as herein expressly provided.  

2.11 Executive Order 13112 requires federal agencies to prevent and control the 
introduction and spread of invasive species, therefore all equipment shall be 
washed pre – and post - construction to prevent the spread of any noxious weeds.  
All areas left disturbed at the end of construction will be seeded and mulched, with 
certified weed free straw or hay, to prevent the importation and establishment of 
invasive weeds.  

 

PETROLEUM, CHEMICAL AND OTHER POLLUTANTS 

2.12 Storage of Materials   All construction-related materials and equipment shall be 
stored in designated staging areas located outside of the floodplain in upland 
areas located within Caltrans right-of-way.  

2.13 Work Adjacent to Watercourses.  As part of the proposed construction activities, 
heavy equipment (drilling trucks, backhoe, excavator, etc.) may be required to 
work within and/or adjacent to perennial watercourses.  Therefore, there is 
potential for chemical contamination as a result of a leak or spill of petroleum or 
hydraulic products into a channel. Measures will be taken to avoid or minimize 
potential chemical contamination, which will include no staging, storage and re-
fueling of vehicles and equipment within 100 feet of any watercourse. In the event 
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of a leak or spill, the project shall cease immediately and the Regional Water 
Quality Control Board (RWQCB) and CDFW shall be notified. 

2.14 Refueling.  Refueling and vehicle maintenance shall be performed at least 100 feet 
from streams or other water bodies unless approved in writing by DFW.  If 
equipment must be washed, washing will occur where the water cannot flow into a 
creek channel. 

2.15 Use of Equipment Prohibited in Live Streams.  No equipment or machinery shall 
be operated within any flowing stream. 

2.16 Maintenance and Inspection of Equipment to Prevent Leaks.  Any equipment or 
vehicles driven and/or operated within or adjacent to the stream channel shall be 
checked and maintained daily to prevent leaks of materials that, if introduced to 
water, could be deleterious to aquatic life, wildlife, or riparian habitat. 

2.17 Drip Pans.  Stationary equipment such as motors, pumps, generators, and welders 
that contain deleterious materials, located adjacent to the stream channel shall be 
positioned over drip pans, for any part of the equipment that drips fluids. 

2.18 Pollution of Waters of the State Prohibited .  No debris, soil, silt, sand, bark, slash, 
sawdust, rubbish, cement or concrete or washings thereof, asphalt, paint or other 
coating material, oil or petroleum products or other organic or earthen material 
from any construction, or associated activity of whatever nature shall be allowed to 
enter into, or placed where it may be washed by rainfall or runoff into, waters of 
the State. When operations are completed, any excess materials or debris shall be 
removed from the work area. No rubbish shall be deposited within 150 feet of the 
high water mark of any stream or lake. 

2.19 Disposal of Concrete Water.  Water that has been in contact with uncured 
concrete shall be contained in a sealed concrete washout facility or other 
impervious container and shall not be discharged to surface or ground waters. 

2.20 Fluid Spill Response.  In the event of an unexpected fluid spill, the equipment 
operator will immediately stop work and contain the escaping fluids and mitigate 
any further potential fluid loss.  Any fluid that should leak onto the ground will be 
collected by placing absorbent pads and absorbent material.  These used pads 
and material will then be placed in 55 gallon drums for disposal.  

2.21 Spill Containment, Clean up and Discharge Notification.  All construction activities 
performed in or near the stream shall have absorbent materials designated for spill 
containment and clean up activities on-site for use in an accidental spill.  In the 
event of a discharge, the Permittee shall immediately notify the California 
Emergency Management Agency at 1-800-852-7550 and immediately initiate 
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clean up activities.  DFW shall be notified by the Permittee and consulted 
regarding clean-up procedures. 

 

EROSION AND SEDIMENT CONTROL 

2.22 Erosion Control Measures Required. The project shall, at all times, feature 
adequate erosion and sediment control devices to prevent the degradation of 
water quality. 

2.23 Installation and Maintenance of Best Management Practices.  Soils exposed by 
project operations shall be treated to prevent sediment runoff and transport.  
Erosion control measures shall include the proper installation and maintenance of 
approved Best Management Practices (BMPs) and may include applications of 
seed, certified weed-free straw, compost, fiber, stabilizing emulsion and mulch, or 
combinations thereof. 

2.24 Soil Stabilization and Sediment Prevention.  Soils adjacent to the stream channel 
that are exposed by project operations shall be adequately stabilized when rainfall 
is reasonably expected during construction, and immediately upon completion of 
construction, to prevent the mobilization of such sediment into the stream channel 
or adjacent riparian areas.  National Weather Service forecasts shall be monitored 
by the Permittee to determine the chance of precipitation. 

2.25 Erosion Control Seeding.  Prior to the end of construction, all disturbed areas shall 
be stabilized and reseeded with a suitable cover crop (such as winter wheat) that 
will not persist on site.  A regionally appropriate California native seed mix shall be 
applied during the first or second year to provide succession from the erosion 
control cover crop for the establishment of native plants.  

2.26 Timing of Work.  All work within the watercourses shall take place during the 
summer low flow period between June 1 and October 15. 

2.27 Spill Prevention Plan.  Temporary construction site BMPs shall be implemented 
using a Spill Prevention Plan (SPP) which will be kept on site, along with all 
materials and equipment necessary to implement the SPP should it be needed .  
The temporary BMPs are aimed at reducing erosion and subsequent sediment 
transport, and preventing accidental spills during construction and may include 
check dams, straw bales, hydraulic mulch, sediment traps, concrete washouts, 
fiber rolls, and temporary Hot Mix Asphalt (HMA) dikes.  

2.28 Temporary Fill.  Temporary fills will be removed within 30 days after completion of 
work at a given location and/or prior to the onset of the rain season, and in 
accordance with the Section 401 and 404 Clean Water Act requirements. These 
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areas will be returned to their pre-construction contours, and treated with erosion 
control seed mix. 

 
 
3 Compensatory Measures 

 
To compensate for adverse impacts to fish and wildlife resources identified above that 
cannot be avoided or minimized, Permittee shall implement each measure listed below.   
 

3.1 On-Site Riparian Planting Plan, Monitoring, and Reporting.  Permittee shall submit 
a proposed planting plan prior to completion of construction activities that consists 
of: (a) species to be planted; (b) type of reproductive element for each species 
(pole cuttings, seed, container stock, etc.); (c) justification for use of species; (d) 
quantity of plants to be planted; (e) proposed areas to be planted; (f) plan for 
planting and dates; and (g) plan to ensure that Phytopthora tentaculata is not 
transmitted to site, if container stock is used.   Within one month of the completion 
of all planting, the Permittee shall submit a map of the site and photographic 
monitoring of the planting site, with notations on the map of photographs and view.  

3.2 Off-site Riparian Restoration.  To compensate for the permanent loss of 0.28 acre 
of montane riparian habitat and the loss of 100 linear feet of ephemeral channels, 
Permittee shall establish 0.84 acres (a 3:1 mitigation ratio) of riparian vegetation at 
the Jelly’s Ferry Mitigation Site in Tehama County; because the mitigation is off-
site and out-of-kind.   The mitigation shall occur prior to or concurrently with project 
construction.  A draft riparian restoration plan shall be reviewed and approved by 
DFW prior to conducting planting activities at the site.  

 

4 Reporting Measures 

Permittee shall meet each reporting requirement described below. 
 
4.1 Post-Construction On-Site Monitoring and Reporting.   At the end of three years 

the DFW will review this project with the Permittee, to determine if the site has met 
restoration success.  This site is part of a pilot project to determine if annual 
monitoring is not necessary for successful growth and establishment of riparian 
vegetation; and can occur on small restoration sites, which are revegetated with 
specific criteria, in areas where supplemental irrigation is unlikely to be needed.  If 
this site fails to meet expected revegetation success, then a remediation plan will 
be required to be prepared and submitted to DFW for review and approval for 
implementation.  If a remediation plan is needed, then DFW will consult with the 
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Permittee to determine the level of future monitoring necessary to bring the site up 
to conditions that meet compliance for successful establishment of native plants. 

4.2 Post-Construction Monitoring and Annual Reporting.  Permittee shall monitor 
riparian plantings at the Jelly’s Ferry Mitigation Site for a minimum of five years 
following planting.   Annual reports shall be submitted to DFW by December 31 of 
each year.  Reports shall document the survival, growth and vigor of riparian 
plantings, including any replacement plantings required. 

 
CONTACT INFORMATION 
 
Any communication that Permittee or DFW submits to the other shall be in writing and 
any communication or documentation shall be delivered to the address below by U.S. 
mail, fax, or email, or to such other address as Permittee or DFW specifies by written 
notice to the other. 
 

To Permittee: 
 
Mr. Phil Baker 
Project Manager 
Department of Transportation 
1031 Butte Street, MS 30 
Redding, CA  96001 
Fax: (530) 225-3019 
Email:   phil.baker@dot.ca.gov 
ec: john.galos@dot.ca.gov 
 

 
 

To DFW: 
 
Department of Fish and Wildlife 
Northern Region     
601 Locust Street 
Redding, CA 96001  
Attn: Lake and Streambed Alteration Program – Dr. Richard Lis 
Notification #1600-2014-0323-R1 
Fax:  (530) 225-2267 
Email:  richard.lis@wildlife.ca.gov 
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LIABILITY 
 
Permittee shall be solely liable for any violations of the Agreement, whether committed 
by Permittee or any person acting on behalf of Permittee, including its officers, 
employees, representatives, agents or contractors and subcontractors, to complete the 
project or any activity related to it that the Agreement authorizes. 

 
This Agreement does not constitute DFW’s endorsement of, or require Permittee to 
proceed with the project.  The decision to proceed with the project is Permittee’s alone. 
 
 
SUSPENSION AND REVOCATION  
 
DFW may suspend or revoke in its entirety the Agreement if it determines that Permittee 
or any person acting on behalf of Permittee, including its officers, employees, 
representatives, agents, or contractors and subcontractors, is not in compliance with the 
Agreement.  
 
Before DFW suspends or revokes the Agreement, it shall provide Permittee written 
notice by certified or registered mail that it intends to suspend or revoke.  The notice 
shall state the reason(s) for the proposed suspension or revocation, provide Permittee 
an opportunity to correct any deficiency before DFW suspends or revokes the 
Agreement, and include instructions to Permittee, if necessary, including but not limited 
to a directive to immediately cease the specific activity or activities that caused DFW to 
issue the notice.  
 
 
ENFORCEMENT 
 
Nothing in the Agreement precludes DFW from pursuing an enforcement action against 
Permittee instead of, or in addition to, suspending or revoking the Agreement. 
 
Nothing in the Agreement limits or otherwise affects DFW's enforcement authority or 
that of its enforcement personnel. 
 
 
OTHER LEGAL OBLIGATIONS  
 
This Agreement does not relieve Permittee or any person acting on behalf of Permittee, 
including its officers, employees, representatives, agents, or contractors and 
subcontractors, from obtaining any other permits or authorizations that might be 
required under other federal, state, or local laws or regulations before beginning the 
project or an activity related to it.  
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This Agreement does not relieve Permittee or any person acting on behalf of Permittee, 
including its officers, employees, representatives, agents, or contractors and 
subcontractors, from complying with other applicable statutes in the FGC including, but 
not limited to, FGC sections 2050 et seq. (threatened and endangered species), 3503 
(bird nests and eggs), 3503.5 (birds of prey), 5650 (water pollution), 5652 (refuse 
disposal into water), 5901 (fish passage), 5937 (sufficient water for fish), and 5948 
(obstruction of stream).  
 
Nothing in the Agreement authorizes Permittee or any person acting on behalf of 
Permittee, including its officers, employees, representatives, agents, or contractors and 
subcontractors, to trespass. 
 
 
AMENDMENT  
 
DFW may amend the Agreement at any time during its term if DFW determines the 
amendment is necessary to protect an existing fish or wildlife resource. 
 
Permittee may amend the Agreement at any time during its term, provided the 
amendment is mutually agreed to in writing by DFW and Permittee.  To request an 
amendment, Permittee shall submit to DFW a completed DFW “Request to Amend Lake 
or Streambed Alteration” form and include with the completed form payment of the 
corresponding amendment fee identified in DFW’s current fee schedule (see Cal. Code 
Regs., tit. 14, § 699.5).  
 
 
TRANSFER AND ASSIGNMENT  
 
This Agreement may not be transferred or assigned to another entity, and any purported 
transfer or assignment of the Agreement to another entity shall not be valid or effective, 
unless the transfer or assignment is requested by Permittee in writing, as specified 
below, and thereafter DFW approves the transfer or assignment in writing. 

  
The transfer or assignment of the Agreement to another entity shall constitute a minor 
amendment, and therefore to request a transfer or assignment, Permittee shall submit 
to DFW a completed DFW “Request to Amend Lake or Streambed Alteration” form and 
include with the completed form payment of the minor amendment fee identified in 
DFW’s current fee schedule (see Cal. Code Regs., tit. 14, § 699.5). 
 
EXTENSIONS  
 
In accordance with FGC section 1605(b), Permittee may request one extension of the 
Agreement, provided the request is made prior to the expiration of the Agreement’s 
term.  To request an extension, Permittee shall submit to DFW a completed DFW 
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“Request to Extend Lake or Streambed Alteration” form and include with the completed 
form payment of the extension fee identified in DFW’s current fee schedule (see Cal. 
Code Regs., tit. 14, § 699.5).  DFW shall process the extension request in accordance 
with FGC 1605(b) through (e). 
 
If Permittee fails to submit a request to extend the Agreement prior to its expiration, 
Permittee must submit a new notification and notification fee before beginning or 
continuing the project the Agreement covers (Fish & G. Code, § 1605, subd. (f)).  . 
 
 
 EFFECTIVE DATE 
 
The Agreement becomes effective on the date of DFW’s signature, which shall be: 1) 
after Permittee’s signature; 2) after DFW complies with all applicable requirements 
under the California Environmental Quality Act (CEQA); and 3) after payment of the 
applicable FGC section 711.4 filing fee listed at:  
http://www.DFW.ca.gov/habcon/ceqa/ceqa_changes.html. 

 
 
TERM 
 
This Agreement shall expire on December 31, 2018, unless it is terminated or extended 
before then.  All provisions in the Agreement shall remain in force throughout its term.  
Permittee shall remain responsible for implementing any provisions specified herein to 
protect fish and wildlife resources after the Agreement expires or is terminated, as FGC 
section 1605(a) (2) requires.   
 
 
AUTHORITY 
 
If the person signing the Agreement (signatory) is doing so as a representative of 
Permittee, the signatory hereby acknowledges that he or she is doing so on Permittee’s 
behalf and represents and warrants that he or she has the authority to legally bind 
Permittee to the provisions herein. 
 
 
AUTHORIZATION 

 
This Agreement authorizes only the project described herein.  If Permittee begins or 
completes a project different from the project the Agreement authorizes, Permittee may 
be subject to civil or criminal prosecution for failing to notify DFW in accordance with 
FGC section 1602.  
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INFORMATIONAL HANDOUT 
FOR A CONSTRUCTION CONTRACT 

ON STATE ROUTE 299 
IN SHASTA COUNTY 

(Near Ingot, about 5 to 4.3 miles west of Buzzard Roost Road) 
 
 

The 

McCandless Gulch Curve Improvement Project 

SHA-299-R47.5/48.1 
 
 

For an 

Optional Location for Permanent Disposal of 

Earthen and Processed Roadway Material at: 

SWA @ BEAR GULCH QUARRY, A PRIVATELY 
 OWNED COMMERCIAL QUARRY  

Located off of Hwy 299, approximately 1 mile east of the project location. 
 
 
 

Note:  The records from this compilation may be inspected in the District Office at 
1657 Riverside Drive Redding, CA 96001 or Contact the Disposal Site Coordinator, 
Russ Irvin, (530) 225-2084, e-mail: Russell_Irvin@dot.ca.gov 
 
Facts stated herein are as known to the State of California, Caltrans, and are to be 
verified by the Contractor prior to bid in accordance with Section 2 “Bidding” of the 
2010 Standard Specifications. 
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General Information   
This commercial site is provided by Caltrans, at the option of the contractor, for the disposal 
of excavated materials generated from the McCandless Gulch Curve Improvement Project, 
in compliance with the provisions below. 

SWA @ Bear Gulch Quarry has agreed to accept earthen material from the McCandless 
Gulch Project; however, no formal arrangement has been made for the disposal of material 
at this private site. The contractor shall make arrangements with the Operations Manager 
of the Bear Gulch Quarry prior to use.  The contractor is responsible for all liability, 
agreements, costs and fees associated with using this or any other site. 

Contact information:   

The commercial quarry is owned and operated by Stimpel-Wiebelhaus Assoc., Inc. (SWA) 
Phone (530) 221-3406; Operations Manager Corkey Harmon. 

Business Address: 
Stimpel-Wiebelhaus Assoc., Inc. 
1170 Industrial St. 
Redding, CA 96003 
 
At the time of this handout, this site was listed on the SMARA 3098 list, as an active 
SMARA approved site, indicating the owner is compliant with all permits, regulations and 
laws. This information should be verified prior to use. 

The following information was confirmed on January 20, 2015, between Russ Irvin, 
Disposal Site Coordinator of Caltrans and Corkey Harmon, Operations Manager of SWA. 
Caltrans makes no guarantee that use of this site would extend to a future agreement.  
 
Provisions that apply: 

• The financial charge to dispose of excess material from this project shall be negotiated 
between the manager of the quarry and the contractor. 

• Delivery of material shall be coordinated with the quarry manager. 

• Disposal material from this project is expected to be earthen material only (soil and 
rock).  Estimated quantity is 28,000 cubic yards. 

• Existing facilities at the disposal site shall be protected from damage by the Contractor 
in accordance with Section 5-1.36 “Property and Facility Preservation”, of the 2010 
Standard Specifications.  

• Materials are to be placed within the site limits in an organized and safe manner, with no 
risk of instability to embankments, and shall be compacted in accordance with section 
19-5 “Compaction” of the 2010 Standard Specifications. Placement of materials shall be 
coordinated with the quarry manager. 

• The State assumes no liability for damage to contractor’s equipment.  No compensation 
will be made to the contractor for the handling of non-hazardous man-made material.  

• The access road to this site may be narrow in certain sections; proceed with caution.  
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Location Map: Project Site and Disposal Quarry 
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Aerial Map: Bear Gulch Quarry 
 
 

0.6 miles to 
State Route 299 

 
N Google Earth image taken 2/21/14. 

Approximate 
disposal location 
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Potential	Water	Sources	
It is the responsibility of the contractor to acquire an adequate and reliable source of water for 
construction activities for this project.  Potential sources of water near the project location are 
included in, but not limited to, the following list. 
 
Potable suppliers: 
Bella Vista Water District 
(530) 241‐1085 
 
Burney Water District 
(530) 335‐3582 
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State of California Business, Transportation and Housing Agency 
DEPARTMENT OF TRANSPORTATION 

“Caltrans improves mobility across California” 

M e m o r a n d u m   Flex your power! 
 Be energy efficient! 
 

To: MR. AL TRUJILLO     Date:  March 10, 2014 
 
        File: 02-SHA-299-PM 47.5/48.1 

Attn:      Mr. Shaun Alexander       02-4E890 
         McCandless Gulch Curve 
          Improvement 

 
From: DEPARTMENT OF TRANSPORTATION 

Division of Engineering Services 
Geotechnical Services 

 
Subject: McCandless Gulch- Material and Rippability Descriptions 
 

Per your request, our Office is providing this memo describing the rippability and material 
properties of material to be excavated from slopes on the McCandless Gulch Curve Improvement 
project located in Shasta County on State Route 299 between postmile 47.5 and 48.1.     
 
The excavated material from the McCandless Gulch project will likely consist of slightly 
weathered to moderately weathered fractured shale (about 40%), highly weathered fractured 
shale (about 30%), brown to dark brown gravelly lean clay (CL) (about 15%) with a plasticity 
index between 15 and 25, and a brown to dark brown clayey gravel (GC) (about 15%) with a 
plasticity index between 10 and 20.   The soil is generally considered fair to good for fill 
purposes, with a low shrink-swell potential, based on Table 5 in the Soil Survey of Shasta 
County Area, Ca (USDA, 1974).     
 
Rippability estimates are based on seismic velocities (P-wave Refraction) and engineering and 
structural characteristics of the rock. Two scales of correlation between seismic velocity and 
rippability are presented here in order to provide the range of rippability of the material:  one 
based on unpublished internal Caltrans data for a Caterpillar D9 Series bulldozer with a single-
tooth ripper and another scale taken from the Caterpillar Rippability Manual (Caterpillar, 1982) 
involving a D10 bulldozer with a single-tooth ripper.  
 
 
Caltrans data for a single-tooth ripper on a D9 dozer indicates the following correlations: 
  

Velocity (feet/s)   
      <3444    Easily Ripped 

Rippability 

    3444-4921    Moderately Difficult 
    4921-6562    Difficult Ripping 
      >6562    Not Rippable 

 
 



MR. AL TRUJILLO            McCandless Gulch Curve Improvement 
March 10, 2014                         EA ID: 02-4E890  
Page 2          EFIS ID: 0212000062 
 
 
 

“Caltrans improves mobility across California” 

Caterpillar data for a single-tooth ripper on a D10 dozer in shale indicates the following 
correlations: 
 

Velocity (feet/s)   
      <10000    Rippable 

Rippability 

    10,000-12,000   Marginally Rippable 
    > 12,000    Non-Rippable 
 

Data from three seismic refraction lines shot in the area of the proposed slope excavations 
(Caltrans, 2013) indicates the presence of material ranging in velocity from 1000 feet per second 
(ft/s) to as high as 8000 ft/s.  Based on geological reconnaissance of existing cut slopes, the 
location and estimated depth of imaging of the seismic data, and cross-sections of the planned 
cuts, our Office (Office of Geotechnical Design North- OGDN) estimates that approximately 
10% of planned excavation will be in material deemed not-rippable under Caltrans’ rippability 
scale, while all material planned for excavation is deemed rippable under Caterpillar’s scale.  
  
If you have any questions or comments, please call Mr. Scott Lewis at (530) 225-3516. 

 

 

 

             J. SCOTT LEWIS, P.G., C.E.G., P.G.P.  

Associate Engineering Geologist  
Office of Geotechnical Design – North 
 
ec: Al Trujillo  

  Chris Harvey – Project Manager 
Reza Mahallati-OGDN File 
R.E. Pending File – Shaun Alexander  (Project Engineer) 
District 2 O.E. – Deena Matagulay 

  Byron Berger, D02 Materials Lab 
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